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1)

Dear Sir(s),

Section 1A
Request For Quotation (RFQ)

Brahmaputra Cracker & Polymer Ltd stands for BCPL Dibrugarh here-in-after called
OWNER/COMPANY/BCPL invites you to submit your bids under TWO BID system towards

RECTIFICATION OF LEAKAGE IN FIRE WATER NETWORK BY USING
WELL POINT METHOD FOR DEWATERING & SHEET PILING AT BCPL,
LAKWA. As detailed below in complete accordance with enclosed tender document:

Salient features of bid document:
Type of Enquiry, o . ) .
. Limited Domestic Tender (Bid to be sent by post / courier or
1.2.1 | Mode of bid :
L hand delivered).
submission
Earnest Money
122 Deposit / Bid Security Rs.1,52,000/- [ PSUs are exempted from payment of EMD ]
(Refundable)
123 Bid Document No.: BCPL/DIB/C&P/SER/20150216/MKB
Period of execution shall be two (2) months and contract
1.2.4 | Period of Contract shall be valid for six (6) months as per Special Conditions of
Contract (SCC) Part-B.
1.2.5 | Pre-Bid Meeting 29.12.2015 at 03:00 PM
Last date and time for
1.2.6 Submission of bid 8.1.2015 up to 14.30 hrs (IST)
Ea;f“?\”dot]!rﬂrf forrice 4 | 82015 on 15.00 hrs (if the particular day is a HOLIDAY
1.2.7 pening P at BCPL, Lepetkata the un-priced bids shall be opened on
bid at BCPL, .
next working days.
Lepetkata

1.2.8

Place of submission of
bid

CONTRACTS & PROCUREMENT DEPT.
BRAHMAPUTRA CRACKER & POLYMER LIMITED,
ADMINISTRATIVE BUILDING , C&P DEPARTMENT
P.O. - LEPETKATA, DIBRUGARH-786006, ASSAM

1.2.9

Venue for Opening of
Un-priced bids

CONTRACTS & PROCUREMENT DEPT.
BRAHMAPUTRA CRACKER & POLYMER LIMITED,
ADMINISTRATIVE BUILDING , C&P DEPARTMENT
P.O. -LEPETKATA, DIBRUGARH-786006, ASSAM

1.2.10

Security
Deposit/CPBG

Successful bidder shall have to deposit Security Deposit
(SD)/Contract Performance Security 10 % of Contract Value
excluding taxes & duties (valid up to 3 months beyond
Contract Period) in form of Bank Demand Draft or Bank
Guarantee Security Deposit (SD)/Contract Performance
.There is no exemption for Security Deposit to PSU/Govt
Departments.

1.2.11

Contact Person

Manish Kumar Binjola, Sr. Officer (C&P)
E-mail: mkbinjola@bcplindia.co.in
Ph. No. +91-373-2914609
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The bid will be submitted in 02 (two) parts as follows:
PART —I: Un-Priced Bids (Techno-Commercial Bids)

The un-priced bid must be complete with all technical and commercial details other than rate
UN-PRICED OFFER in duplicate (ORIGINAL + ONE COPY) complete with all technical and
commercial details & the Schedule of Rate (SOR) with prices blanked out and copy of tender.
Earnest Money Deposit as specified.

EARNEST MONEY DEPOSIT: Rs.1,52,000/-/-

The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted in the
form of Crossed Bank Demand Draft / Banker’s Cheque drawn on any Nationalized / Scheduled
bank in favour of Brahmaputra Cracker & Polymer Ltd., payable at Dibrugarh, Assam.

Format of Bank Guarantee towards EMD is enclosed with tender.

Part —I1: Priced Bid: It should contain only price schedule with rates filled in and no terms &
conditions should be put in priced bid. PRICED OFFER in duplicate (ORIGINAL + ONE COPY)
WITH COMPLETE PRICE DETAILS as per price schedule provided in the tender.

The two envelopes containing Part-1 AND Part-11 should be enclosed in a larger envelope duly
sealed and super-scribed prominently with tender no., due date and item along-with address of this
office and sender's name and address.

Bids complete in all respect must reach this office not later than 14.30 hrs on the notified date of
closing of the tender.

Bids complete in all respects should be submitted on or before last date and time of Bid
submission.

If the last date happens to be a Holiday/Sunday, the next working day will be considered as bid due
date. Bids sent through Fax or E-mail or in any other mode other than what is described in the
tender document, will not be accepted.

BIDDERS ELIGIBILITY CRITERIA/BID EVALUATION CRITERIA:

(A) TECHNICAL CRITERIA:-

1. The bidder must have executed and successfully completed at least one single
contract / order for CIVIL & STRUCTURAL WORKS IN PROJECT
RELATED CONSTRUCTION OF HYDROCARBON SECTOR (Refineries /
petrochemical / Gas Processing — Onshore / Fertilizers / Gas or Oil terminals /
Natural Gas Compressor Stations) or power Plants (Gas based / Coal based /
Napatha based), of value not less than Rs.38,00,000/- (Rupees Thirty Eight
Lacs only) (exclusive of taxes) during the preceding 07 (seven) years period
reckoned from the last date of bid submission.

2. Bidder must submit copies of relevant work order and its completion certificate
issued by the end user in support of meeting the above experience. Copy of
completion certificate must indicate reference no. of work order/date, actual
date of contract started & completed and actual executed value of work order.
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(B)
1)

2)

All documents in support of Technical Criteria (i.e, Work order & completion /
execution certificate, etc) of Bid Evaluation Criteria (BEC) to be furnished by
the bidders shall necessary be duly certified / attested by Chartered Engineer
and notary public with legible stamp.

NOTE:

a) For running similar service contracts, if the actual executed value is equal to
or more than the value indicated above as on un-priced bid opening date, the
same shall also be considered as meeting the single order value criteria
provided that the bidder has submitted satisfactory work- execution certificate
to this effect issued by the end user with details like work order no. /date, brief
scope of work, ordered and executed value of the job, completion date etc.

b) A Job executed by a bidder for its own plant / projects cannot be considered
as experience for the purpose of meeting BEC of the tender. However, jobs
executed for Subsidiary/Fellow subsidiary / Holding company will be
considered as experience for the purpose of meeting BEC subject to submission
of tax paid invoice (s) duly certified by Statutory Auditor of the bidder towards
payments of statutory tax in support of the job executed for Subsidiary/Fellow
subsidiary/ Holding company. Such bidders to submit these documents in
addition to the documents specified to meet BEC.

¢) However, Bids of Joint Venture/ Consortium are not acceptable.

d) For experience based on composite works:

In case bidder has executed a composite work in a single contract which
includes qualifying work stated above, then value of such qualifying work out
of total value of composite work shall be considered for the purpose of
evaluation.

FINANCIAL CRITERIA:-

The bidder must have a minimum annual turnover of Rs. 38 Lacs in any of the
03 (three) Proceeding audited financial years.

Bidder shall have minimum working capital of Rs 7.5 Lacs as per the last
audited financial year. If the bidder’s working capital is inadequate, the bidder
shall supplement this with a letter issued by their Banker having net worth not
less than 100 Crore or US $ 22million, conforming the availability of line of
credit to meet the above specified working capital requirement.
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2)

3)

3) The Financial Net Worth of the Bidder should be positive as per the last
Audited Financial Statement.

o Bidder shall submit details of Financial Capability of bidder in the prescribed
format duly signed & stamped by Chartered accountant.

e Further, copy of full audited annual financial statements submitted in bid shall
be duly certified /attested by notary public with legible stamp.

The cut-off date for meeting the criteria of BEC of the tender shall be the due
date for submission of bids.

An undertaking (by the bidders who quotes by down loading the tender from web site) stating that
"The contents of the Tender Document have not been modified or altered by M/s ............ (Name
of the bidder with complete address) In case, it is found that the tender document has been
modified / altered by the bidder, the bid submitted by the M/s ............ (Name of the bidder) shall
be liable for rejection.

Evaluation Methodology:

Bids shall be evaluated on the basis of LOWEST BID on overall basis.

Since it is a Work Contract, hence Public Procurement Policy for MSEs would not be
applicable in this tender.

OTHER DOCUMENTS BIDDER SHALL SUBMIT:

e Attested copy (ies) of partnership deed (in case of partnership firm) and power of attorney.
OR
Affidavit of proprietorship and power of attorney in case of Proprietary firm
OR
Memorandum and Articles of Association & Certificate of Incorporation (in case of
private/public limited company) and power of attorney.

e Attested copy of service tax registration certificate.
e Attested copy of PAN Card.

e Attested copy of PF registration certificate.
e Bank Details along with cancelled cheque for RTGS / NEFT payment.

TECHNICAL SPECIFICATION :
Refer SPECIAL CONDITION OF CONTRACT —SECTION II1 of tender document.

EVALUATION IN RESPECT OF EXCISE DUTY/SERVICE TAX/VAT:

In case of Excise duty and service tax, bids shall be evaluated after considering the effect of
cenvatable excise duty and service tax to avail cenvat credit.
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4)

5)

Bidders are requested to mention the above components clearly in the SOR so that evaluation can
be done accordingly.

In case the applicable amount towards Excise Duty /Service Tax as mentioned by the bidder is
considered for giving benefit during evaluation of bid as stated above, the bidder must ensure to
submit their invoice as per their declared applicable taxes & duties. If the bidder does not pass on
the benefit to that extent to BCPL, the differential amount shall be deducted from their bill.

The statutory variance in Excise duty +Ed Cess , Cst, Vat ,if any applicable on finish goods or
Service tax on service contract within the contractual delivery period shall be to purchaser’s
account against submission of the documentary evidence .However , any increase in the rate of
these taxes and duties beyond the contractual completion period shall be to seller’s account . Any
decrease in the rate of taxes & duties shall be passed on the purchaser.

SERVICE TAX: -

While quoting against the tender, bidder shall have the option to decide on the method of valuation
prescribed under the service tax rules, i.e, either on actual service portion or deemed service
portion.

Whether Service Tax is to be paid on actual service portion, the bidder(s) shall indicate the value
for service portion on which the Service Tax is applicable. Whether Service Tax is to be paid on
deemed service portion as per percentage prescribed, the bidder(s) shall indicate the percentage
(presently 40%, 60% or 70%) of the gross works contract value on which Service Tax is applicable.
Whether the bidder opts for paying Service Tax on deemed service portion, the gross works
contract value or the purpose of payment of service tax shall mean the sum total of the gross
amount charged for the works contract and the fair market value of all goods and services supplied
in or in relation to the execution of the works contract, whether or not supplied under the same
contract or any other contract.

The fair market value of Free Issue Material (FIM) and services, wherever applicable, are indicated
in the Bidding Documents.

Bidders shall quote prices inclusive of all taxes and duties excluding service tax. In other words,
the amount of service tax shall not be included by the bidders in their quoted price. However,
bidders will indicate the details of applicable service tax as mentioned above along with the break-
up of the service tax payable by him and service tax payable by Owner/BCPL as service recipient,
if applicable, as per the reverse charge rule of service tax.

In case a bidder does not provide any of the above requisite information, his bid will be evaluated
with highest applicable rate of service tax (Presently 14.5%) on total value of works contract.
Owner/BCPL will reimburse the service tax to the contractor at actual against submission of
cenvatable invoices issued in accordance with service tax Rules to enable Owner/BCPL to claim
cenvat credit of service tax paid. In case any variation in the executed quantities, the amount on
which the Service Tax is applicable shall be modified in same proportion.

PRE-BID MEETING:

a) The Bidder(s) or his official representatives are invited to attend a pre-bid meeting on date, time
and venue specified above.
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6)

b) The bidder is requested to submit their queries /clarifications of tender document through e-
mail/ courier so as to reach BCPL at least one week before the Pre-bid meeting. These
questions shall be replied during the Pre-bid meeting.

c) Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder.
If the last date happens to be a Holiday/Sunday, the next working day will be considered as for
pre-bid meeting.

CONTRACT SCHEDULE:
The contract period shall be for one year and as per SCC- Part B.

7) VALIDITY PERIOD OF OFFER:

8)

The period of validity of the quotations should not be less than 90 days from the date of
opening of technical bid. Quotations with less validity are likely to be ignored.

VAT / CST No:
Bidder need to indicate valid sales tax registration no. in the quotation.

9) SECURITY DEPOSIT:

10)

10 % of contract value (Excluding taxes and duties) to be submitted either in the form of BG
or DD within 30 days of receipt of LOA/LOI by . Format of Bank Guarantee towards security
deposit as performance bank guarantee is enclosed with tender. In case of BG, the validity
period of BG should be beyond 03 months from date of expiry of warranty period. (To be
read in conjunction with GCC- Clause No. 24)

GENERAL

No extension in the bid due date/time shall be considered on account of delay in receipt of any
document

Bid document is non —transferable.

BCPL reserves the right to carry out capability assessment of the bidder including referral to in-
house information.

BCPL will not be responsible or liable for cost incurred in preparation & delivery of bids,
regardless of the conduct or conduct or outcome of the bidding process.

Bids received after stipulated last date and time, due to any reasons what-so-ever, including postal
delays, will not be considered.

BCPL reserve the right to reject any or all the bids received at its discretion without assigning any
reason whatsoever.

Bidder should not be under liquidation, court receivership or similar proceedings.

Bidders should not be black listed with any PSU /Govt. establishment.

Bid sent through other than Courier/post/personal delivery shall not be accepted.
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11) FIXED PRICE:
Prices quoted by the bidder shall be firm & fixed during the bidder’s performance of the contract.
A bid submitted with an adjustable price quotation will be treated as non responsive and rejected.

12) OWNER’S RIGHT TO VARY QUANTITIES AT THE TIME OF AWARD:
The OWNER reserves the right at the time of award of contract to increase or decrease the
quantity specified in the scope (in respect of each item of scope), without any change in unit price
and other terms & conditions.

13) ORDER OF PRECEDENCE:
In case of an irreconcilable conflict between RFQ Covering Letter, Instruction to Bidders, Special
conditions of contracts & General conditions of contracts the following shall prevail to the extent
of such irreconcilable conflict in the order of precedence:
)] Schedule of Rates (SOR)
i) RFQ Covering Letter

iii) Instruction to Bidders
iv) Special conditions of contracts (Part B)
V) Special conditions of contracts (Part A)

vi) General Conditions of Contract

14) All the bidders including those who are not willing to submit their bid against in this tender, are
required to submit format F-1 “Acknowledgement Cum Consent Letter” attached in the tender
along with reason(s) for non-participation in the failing, if applicable within 7 days from receipt
of tender information, failing which BCPL may not issue any tender to such bidder in future.

Please note that this is_a zero deviation tender. Bidders are advised to strictly confirm
compliance to tender conditions and not to stipulate any deviation / conditions in their offer.
Subsegquent to bid submission, BCPL will not seek confirmations / clarifications and any bid(s)
not in _line with tender _conditions shall be liable for rejection. Bidders are also requested to
submit the documents / confirmations strictly as per the check list enclosed in _the tender
document.
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If you require any further information, feel free to contact us.

Yours faithfully,
For Brahmaputra Cracker and Polymer Limited,
(A Government of India Enterprise)

Manish Kumar Binjola

Sr. Officer (Contracts & Procurement)
E-Mail: mkbinjola@bcplindia.co.in
Ph no: 0373-2914609
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SECTION IB

CUT-OUT SLIP

(Quotation — Do Not Open)

Bid Document no.: BCPL/DIB/C&P/SER/20150216/MKB
RECTIFICATION OF LEAKAGE IN FIRE WATER NETWORK BY USING WELL
POINT METHOD FOR DEWATERING & SHEET PILING AT BCPL, LAKWA
Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 8.1.2015

Date and time for opening of bids: 15.00 hrs (IST) on 8.1.2015

From: To:

CONTRACTS & PROCUREMENT DEPT.
M/S. BRAHMAPUTRA CRACKER &
POLYMER LIMITED (BCPL),
LEPETKATA

ADMINISTRATIVE BUILDING,
BCPL-PROJECT SITE, P.O. LEPETKATA
DIST: DIBRUGARH, PIN — 786006
ASSAM

PH NO.:0373-2914609

(To be pasted on the outer envelope containing envelopes Part —I, Part-11)
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CUT-OUT SLIP

(Quotation — Do Not Open)

Bid Document no.: BCPL/DIB/C&P/SER/20150216/MKB
RECTIFICATION OF LEAKAGE IN FIRE WATER NETWORK BY USING WELL
POINT METHOD FOR DEWATERING & SHEET PILING AT BCPL, LAKWA
Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 8.1.2015

Date and time for opening of bids: 15.00 hrs (IST) on 8.1.2015

From: to:

CONTRACTS & PROCUREMENT DEPT.
M/S. BRAHMAPUTRA CRACKER &
POLYMER LIMITED (BCPL),
LEPETKATA

ADMINISTRATIVE BUILDING ,,
BCPL-PROJECT SITE, P.O. LEPETKATA
DIST: DIBRUGARH, PIN — 786006
ASSAM

PH NO.:0373-2914609

(To be pasted on the outer envelope containing envelopes Part —I)
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CUT-OUT SLIP

(Quotation — Do Not Open)

Bid Document no.: BCPL/DIB/C&P/SER/20150216/MKB
RECTIFICATION OF LEAKAGE IN FIRE WATER NETWORK BY USING WELL
POINT METHOD FOR DEWATERING & SHEET PILING AT BCPL, LAKWA
Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 8.1.2015

Date and time for opening of bids: 15.00 hrs (IST) on 8.1.2015

From: to:

CONTRACTS & PROCUREMENT DEPT.
M/S. BRAHMAPUTRA CRACKER &
POLYMER LIMITED (BCPL),
LEPETKATA

ADMINISTRATIVE BUILDING ,,
BCPL-PROJECT SITE, P.O. LEPETKATA
DIST: DIBRUGARH, PIN — 786006
ASSAM

PH NO.:0373-2914609

(To be pasted on the outer envelope containing envelopes Part-11)
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A. General

1. Scope of Bid

1.1 The Employer, as defined in the General Conditions of Contract, hereinafter "the Employer”, Bid
wishes to receive bids for the Services as described in Section 11, Special Conditions of Contract,
hereinafter referred to as "the Services".

1.2 The successful bidder will be expected to complete the Works within the period stated in Special
Conditions of Contract.

1.3 Throughout these bidding documents, the terms "bid" and "tender" and their derivatives (“bidder/
tenderer”, "bid/ tendered", "bidding/tendering”, etc.) are synonymous, and day means calendar day.
Singular also means plural.

2. Eligible Bidders

2.1 This invitation for bid is open to any bidder.

2.2 A bidder shall not be affiliated with a firm or entity

(1) that has provided consulting services related to the Works to the Employer during the preparatory
stages of the Works or of the Project of which the Works form a part, or

(i1) that has been hired (or is proposed to be hired) by the Employer as Engineer/Consultant for the
contract.

2.3 The bidder shall not be under a declaration of ineligibility by Employer for corrupt or fraudulent
practices as defined in ITB.

2.4 The bidder is not put on holiday by BCPL, BCPL or black listed by any Government Department
/Public Sector.

3. Bid Evaluation Criteria
As mentioned in page 04 of tender document.

4. One Bid per participates

4.1 A firm shall submit only one bid in the same bidding process. A bidder who submits or
participate in more than one bid will cause all the proposals in which the bidder has Bidder
participated to be disqualified.

5. Cost of Bidding

5.1 The bidder shall bear all costs associated with the preparation and submission of the bid, and
PURCHASER (BCPL), will in no case, be responsible or liable for these costs, regardless of the
conduct or outcome of the bidding process.

6. Site Visit

6.1 The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for
itself on its own responsibility all information that may be necessary for preparing the bid and
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the
bidder's own expense.

6.2 The bidder and any of its personnel or agents will be granted permission by the Employer to enter
upon its premises and lands for the purpose of such visit, but only upon the express condition that the
bidder, its personnel, and agents will release and indemnify the Employer and its personnel and
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agents from and against all liability in respect thereof, and will be responsible for death or personal
injury, loss of or damage to property, and any other loss, damage, costs, and expenses incurred as a
result of the inspection.

6.3 The Employer may conduct a Site visit concurrently with the pre-bid meeting.

7. Service Tax
Please Refer Clause No 4 of RFQ

7.1. Abnormally High Rates (AHR)

In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated Items
rates, such items will be considered as Abnormally High Rates Items (AHR) and Payment of AHR
items beyond the SOR stipulated quantities shall be made at the least of the following rates:

(1) Rates as per SOR, quoted by the contractor.

(1) Rate of the item, which shall be derived as follows:

Based on rates of machine and labor as available from the contract (which includes contractor's
supervision, profit, overheads and other expenses).

In case rates are not available in the contract, rates will be calculated based on prevailing market rates
of machine, material and labor plus 15% to cover contractor's supervision profit, overhead & other
expenses.

7.2. Income Tax deduction shall be made from all payments of the contractor as per rules and Tax
regulation in force in accordance with the Income Tax Act prevailing from time to time.

7.3. Road Permit: Not Applicable

B. BIDDING DOCUMENTS

8. Content of Bidding Document

8.1 The bidding documents are those stated below and should be read in conjunction with any
addenda issued in accordance with ITB Clause 10.

Section I. Request for quotation (RFQ)

Section 1l. Instructions to Bidders (ITB)

Section I11. Special Conditions of Contract, Scope of Work

Section I1V. General Conditions of Contract and

Section V. Schedule of Rates (SOR)

8.2 The bidder is expected to examine all instructions, forms, terms and specifications in the bidding
documents. The Request for quotation (RFQ) together with all its attachments thereto, shall be
considered to be read, understood and accepted by the bidders. Failure to furnish all information
required by the bidding documents or submission of a bid not substantially responsive to the bidding
documents in every respect will be at bidder's risk and may result in the rejection of his bid.

9. Clarification of Bidding Document

9.1 A prospective bidder requiring any clarification of the Bidding Documents may Bidding notify
BCPL in writing or by fax or e-mail at BCPL's mailing address indicated in the Invitation for Bids.
BCPL will respond in writing to any request for clarification of the Bidding documents which it
receives not later than 10 days prior to the deadline for the submission of bids prescribed by BCPL.
Written copies of BCPL's response (including an explanation of the query but without identifying the
source of the query) will be sent to all prospective bidders who have received the bidding documents.
Any Clarification or information required by the bidder but same not received by the Employer, ten
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days prior to the bid due date, the same is liable to be considered as no clarification/information
required.

10. Amendment of Bidding Document

10.1 At any time prior to the bid due date, BCPL may, for any reason, whether at its own initiative or
in response to a clarification requested by a prospective bidder, modify the bidding documents.

10.2 The amendment will be notified to all prospective bidders through proper medium and will be
binding on them.

10.3 In order to afford prospective bidders, reasonable time in which to take the amendment into
account in preparing their bids, BCPL may, at its discretion, extend the bid due date.

C. PREPARATION OF BIDS

11. Language of Bid

I1. 1. The bid prepared by the bidder and all correspondence/drawings and documents relating to the
bid exchanged by bidder and BCPL shall be written in English language. Any printed literature
furnished by the bidder may be written in another language so long as accompanied by an ENGLISH
translation duly authenticated by the chamber of commerce of Bidders country, in which case, for the
purpose of interpretation of the bid, the ENGLISH.

12. Documents Comprising the Bid

(a) The bid prepared by the bidder shall comprise the following components:

(b) Envelope -1: Super scribing Techno-Commercial Un priced Bids (PART-I)

Part-1: Techno-commercial/Un-priced Bid and shall contain the following:

EMD / BID BOND as specified

i) Covering Letter as per format "Submission of tender" enclosed with GCC

i) A confirmation that prices in requisite formats, strictly complying with the requirement, are in
envelope number Il "Price Bid".

iii) Agreed Terms & Conditions duly filled-in at F-13.

iv) Organization details:

(@) In case of a proprietorship firm, the name and address of proprietor, and certified copy of
'Certificate of registration of firm'.

(b) In case Bidder is a partnership firm, certified copy of the partnership deed.

(c.) In case of company (whether private or public), certified copy of the 'Certificate of Incorporation’
together with certified Memorandum / articles of Association

v) All formats mentioned in Section: 11B

Any other information/details required as per bid document.

Note: All pages of the bid to be signed and sealed by authorized person of the bidder.

12.1Envelope 11: Super scribing "Price Bid- Not to Open with Techno- Commercial Un priced Bid" -
PART-II

Part-11 price Bid

(i) Part-11 shall contain one original and One copy of Schedule of Rates duly filled in, in separate
sealed envelopes duly signed and stamped on each page super scribing on the sealed envelope "Price
- Do Not Open™. In case of any correction, the bidders shall put his signature and his stamp.

13.Bid Prices

13.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole works as
described in Bidding Document, based on the unit rates and prices submitted by the Bidder and
accepted by the EMPLOYER.
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13.2 Prices must be filled in format for 'Schedule of Rates' enclosed as part Bidding Document. If
quoted in separate typed sheets and any variation in description, unit or quantity is noticed; the bid is
liable to be rejected.

13.3 Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost involved
for the performance of the completed item considering all parts of the Bidding Document. In case any
activity though specifically not covered in description of item under 'Schedule of Rates' but is
required to complete the works as per Scope of Work, Scope of supply, Specifications, Standards,
Drawings, General Conditions of Contract, Special Condition of Contract or any other part of
Bidding Document, the prices quoted shall deemed to be inclusive of cost incurred for such activity.
Items against which no rate or price is entered by the bidder will not be paid for by the Employer
when executed and shall be deemed covered by the rates for other items and prices in the SOR.

13.4 All duties and taxes including, excluding Service tax payable by the Contractor under the
Contract, or for any other cause, shall. Be included in the rates and prices and the total bid price
submitted by the bidder.

13.5 Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the
Contract and will not be subject to variation on any account.

13.6 The Bidder shall quote the prices both in figures as well as in words. There should not be any
discrepancies between the price indicated in figures and the price indicated in words.

13.7 Alternative bids shall not be considered.

13.8 Bidders are advised NOT to mention Rebate/Discount separately, either in the SOR format or
anywhere else in the offer. In case bidder(s) intend to offer any Rebate/Discount, they should include
the same in the item rate(s) itself under the "Schedule of Rates (SOR)" and indicate the discounted
unit rate(s) only.

In case, it is observed that any of the bidder( s) has/have mentioned Discount/Rebate separately, the
same shall not be considered for evaluation. However, in the event of the bidder emerging as the
lowest bidder, the Discount/Rebate offered by the bidder shall be considered for Award of Work and
the same will be conclusive and binding on the bidder.

14. Bid Currencies
14.1 Indian Bidders has to submit bid in Indian Rupees only.

15. Bid Validity

15.1 Bids shall be kept valid for 3 months from the final bid due date. A bid valid for a shorter period
may be rejected by BCPL as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original bid validity period, the Employer
may request that the bidders extend the period of validity for a specified additional period. The
request and the responses thereto shall be made in writing or by fax / e-mail. A bidder may refuse the
request without forfeiture of his bid security. A bidder agreeing to the request will not be required or
permitted to modifyhis bid, but will be required to extend the validity of its bid security for the period
of the extension and in accordance with Clause 16 in all respects.

16. Bid Security

16.1 Pursuant to Clause-I2, the bidder shall furnish, as part of his bid, bid security in the amount
specified in Request of Quotation (RFQ).

16.2 The bid security is required to protect BCPL against the risk of bidder's conduct which would
warrant the security's forfeiture, pursuant to Clause- 16.7

16.3 BCPL shall not be liable to pay any bank charges, commission or interest on the amount of Bid
Security.

In case Bid Security is in the form of a Bank Guarantee or irrevocable Letter of Credit, the same shall
be from any Indian scheduled bank or a branch of an International bank situated in India and
registered with Reserve bank of India as scheduled foreign bank in case of Indian bidder and from
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any reputed International bank or Indian scheduled bank in case of foreign bidder. However, in case
of Bank Guarantee from banks other than the Nationalized Indian banks, the bank must be
commercial bank having net worth in excess of Rs 100 crores and a declaration to this effect should
be made by such commercial bank either in the Bank Guarantee itself or separately on its letterhead.
Bid Security shall be valid for two months beyond the validity of the Bid.

16.4 Any bid not secured in accordance with Clause-16.1 and 16.3 may be rejected by BCPL as non-
responsive.

16.5 Unsuccessful bidder's bid security will be discharged/returned as promptly as possible, but not
later than 30 days after the expiration of the period of bid validity prescribed by BCPL.

16.6 The successful bidder's bid security will be discharged upon the bidder's accepting the award &
signing the Agreement, pursuant to Clause-39 and furnishing the Contract Performance Security
pursuant to Clause-40.

16.7 The bid security may be forfeited:

a) If a bidder withdraws his bid during the period of bid validity.

b) in the case of a successful bidder, if the bidder fails:

1) to accept the Notification of Award/Fax of Intent (FOI) or

ii) to furnish Contract Performance Security in accordance with Clause-40.

iii) to accept arithmetical corrections.

16.8 The Bid security shall be submitted in the form of crossed Bank Demand Draft drawn on any
Nationalized/Scheduled bank in favour of BCPL , payable at State Bank of India, Dibrugarh . In case
Bid Security is in the form of Bank Guarantee or Letter of Credit, the same must indicate the Bid
Document and the work for which the bidder is quoting. This is essential to have proper co-relation at
a later date. The Bid Security shall be in the form provided at F-4 (Bank Guarantee) .

16.9 For Indian Bidders: Central Public Sector Undertakings and firms registered with NSIC are
exempted from furnishing bid security provided they are registered for the quoted items they intend
to quote and subject to their enclosing with their bid a copy of the latest and current Registration
Certificate.

17. Pre-Bid Meeting
a) The Bidder(s) or his official representatives are invited to attend a pre-bid meeting on date, time

and venue specified above.

b) The bidder is requested to submit their queries /clarifications in the Format F7of SECTION
1B of tender document through e-mail/ courier so as to reach BCPL at least one week before
the Pre-bid meeting. These questions shall be replied during the Pre-bid meeting.

c) Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder.
If the last date happens to be a Holiday/Sunday, the next working day will be considered as for
pre-bid meeting.

18. Format and Signing of Bid

18.1 The original and all copies of the bid shall be typed or written in indelible ink (in the case of
copies, photocopies are also acceptable) and shall be signed by a person or persons duly authorized to
sign on behalf of the bidder. The name and position held by each person signing, must be typed or
printed below the signature. All pages of the bid except for un-amended printed literature where
entries or amendments have been made shall be initialed by the person or persons signing the bid.
18.2 The bid shall contain no alterations, omissions, or additions, unless such corrections are initialed
by the person or persons signing the bid.
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19. Zero Deviation

19.1 Bidders to note that this is a zero deviation tender. BCPL will appreciate submission of offer
based on the terms and conditions in the enclosed General Conditions of Contract (GCC), Special
Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work etc. to avoid wastage of
time and money in seeking clarifications on technical/ commercial aspects of the offer. Bidder may
note that no technical and commercial clarifications will be sought for after the receipt of the bids.
19.2 Notwithstanding to the above, bids with deviation(s) to the following bid conditions shall be
summarily rejected without any post bid reference to the bidders.

19.2.1 Firm and Fixed Price.

19.2.2 Bid Price as per clause-13.0 of ITB.

19.2.3 Scope of Work.

19.2.4 Specifications.

19.2.5 Schedule of Rates.

19.2.6 Completion Schedule/Contract period.

19.2.7 Period of Validity of bid.

19.2.8 Price Reduction Schedule/ Compensation for Delay/ Demurrages/Penalty

19.2.9 Performance bank Guarantee.

19.2.10 Arbitration / Resolution of Dispute

19.2.11 Force Majeure

19.2.12 Guarantee of Work

19.2.13 Applicable Laws

19.2.14 EMD / Bid Bond

19.2.15Any other condition specifically mentioned in the tender document elsewhere that non-
compliance of the clause lead to rejection of the bid

19.3 In case Bidder stipulate deviations, Owner have the right to reject such bid at its absolute
discretion without giving any opportunity for such Bidders to make good such deficiency

20. E-Payment
Not applicable

21. Agent/consultant/Representative/ Retainer/Associate
Not applicable

D. SUBMISSION OF BIDS

22. Sealing and Marking of Bids

22.1 Bid shall be submitted in the following manner in separately sealed envelopes duly super
scribed as below:

Part A - Techno-commercial/unpriced Bid,

Part B - Priced Bid

22.2 Part 'A’ shall contain original of UNPRICED BID complete with all technical and commercial
details other than price (with prices blanked out )

22.3 Part 'B' PRICED BID shall be submitted in one original duly filled in Price schedule sealed in a
separate envelope duly pasted with the corresponding cut-out slip enclosed.

22.4 The two envelopes containing PART 'A', PART ‘B’ should be enclosed in a larger envelope
duly sealed and pasted with corresponding CUT OUT SLIP enclosed and also bear the name and
address of The Bidder.

22.5 If the outer envelope is not sealed and pasted with the corresponding cut-out slip, BCPL will
assume no responsibility for the Bid's misplacement or premature opening.

22.6 Each bidder shall submit only one bid. A bidder who submits more than one bid will be rejected.

21|Page




23. Deadline for Submission of Bids

23.1 Bids must be received by BCPL at the address specified in the RFQ not later than the date and
time stipulated in the RFQ.

23.2 BCPL may, in exceptional circumstances and at its discretion, on giving reasonable notice by
fax or any written communication to all prospective bidders who have been issued the bid
documents, extend the deadline for submission of bids, in which case all rights and obligations of
BCPL and the bidders, previously subject to the original deadline will thereafter be subject to the
deadline as extended. Any bid received by BCPL after the deadline for submission of bids prescribed
on main body of RFQ will not be considered and returned unopened to the bidder. The bidder may
modify or withdraw his bid after the bid submission but before the due date, for submission, provided
that written notice of the modification/withdrawal is received by BCPL prior to the deadline for
submission of bids. The modification shall also be prepared, sealed, marked and dispatched in
accordance with the provisions of Clause 22, with the outer and inner envelopes additionally marked
"modification” or "withdrawal", as appropriate. A withdrawal notice may also be sent by telex or
cable, but followed by a signed confirmation copy post marked not later than the deadline for
submission of bids.

24. Late Bids
24.1 Any bid received by BCPL after the deadline for submission of bids prescribed on main body of
RFQ will not be considered and returned unopened to the bidder.

25. Modification and Withdrawal of Bids

25.1 The bidder may modify or withdraw his bid after the bid submission but before the due date, for
submission, provided that written notice of the modification/withdrawal is received by BCPL prior to
the deadline for submission of bids.

25.2 The modification shall also be prepared, sealed, marked and dispatched in accordance with the
provisions of Clause 22, with the outer and inner envelopes additionally marked "modification” or
"withdrawal”, as appropriate. A withdrawal notice may also be sent by telex or cable, but followed by
a signed confirmation copy post marked not later than the deadline for submission of bids.

25.3 No bid shall be modified after the deadline for submission of bids.

25.4 No bid shall be allowed to be withdrawn in the interval between the deadline for submission of
bids and the expiration of the period of bid validity specified by the bidder on the Bid Form
.Withdrawal of a bid during this interval shall result in the bidder's forfeiture of his bid security
pursuant to Sub-Clause 16.7.

25.5 In case after price bid opening the lowest evaluated bidder (L-1) is not awarded the Job for any
mistake committed by him in bidding or withdrawal of bid or varying any term in regard thereof
leading to re-tendering, BCPL shall forfeit Earnest Money paid by the bidder and such bidders shall
be debarred from participating in re-tendering of the same job(s)/item(s).

E. BID OPENING AND EVALUATION

26. Bid Opening

26.1 Unprice Bid Opening:

BCPL will open bids, including withdrawals and modifications made pursuant to Clause 25, in the
presence of bidders' designated representatives who choose to attend, at date, time and location
stipulated in the RFQ. The bidders' representatives, who are present, shall sign a bid opening register
evidencing their attendance.

26.2 Priced Bid Opening:
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26.2.1 BCPL will open the price bids of those bidders who meet the qualification requirement and
whose bids are determined to be technically and commercially responsive. Bidders selected for
opening of their price bids shall be informed about the date of price bid opening. Bidders may depute
their authorized representative to attend the opening. The bidders' representatives, who are present,
shall sign a register evidencing their attendance.

26.2.2 The price bids of those bidders who were not found to be techno-commercially responsive
shall be opened.

26.2.3 Bids shall be evaluated on overall basis including all taxes and duties but excluding service
tax. The bidders are required to provide Cenvat invoice (to the extent possible) to enable BCPL to
avail Cenvat benefit.

27. Process to be Confidential

27.1 Information relating to the examination, clarification, evaluation, and comparison of bids, and
recommendations for the award of a contract, shall not be disclosed to bidders or any other persons
officially concerned with such process. Any effort by a bidder to influence the Employer's processing
of bids or award decisions may result in the rejection of the bidder's bid.

28. Contacting the Employer

28.1 From the time of bid opening to the time of Contract award, if any bidder wishes to contact the
Employer on any matter related to the bid, it should do so in writing.

28.2 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid
comparison, or Contract award decisions may result in the rejection of the bidder's bid.

29. Examination of bids and Determination of Responsiveness

29.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid

(@) meets the Bid Evaluation Criteria;

(b) has been properly signed;

(c) is accompanied by the required securities;

(d) is substantially responsive to the requirements of the bidding documents; and

(e) Provides any clarification and/or substantiation that the Employer may require to determine
responsiveness pursuant to Sub-Clause 29.2.

29.2 A substantially responsive bid is one, which conforms to all the terms, conditions and
specifications of the bidding documents without material deviations or reservations.

A material deviation or reservation is one

(a) that affects in any substantial way the scope, quality, or performance of the Works;

(b) that limits in any substantial way, inconsistent with the bidding documents, the Employer's rights
or the bidder's obligations under the contract; or

(c) whose rectification would affect unfairly the competitive position of other bidders presenting
substantially responsive bids.

29.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not
subsequently be made responsive by correction or withdrawal of the nonconforming deviation or
reservation.

30. Correction of Errors

30.1 Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

(a) Where there is a discrepancy between the unit rate and the total resulting from multiplying the
unit rate by the quantity, the unit rate as quoted will govern.

(b) When there is a difference between the rates in figures and words, the rate which corresponds to
the amount worked out by the contractor (by multiplying the quantity and rate) shall be taken as
correct.
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(c)When the rate quoted by the contractor in figures and words tallies but the amount is incorrect, the
rate quoted by the contractor shall be taken as correct and not the amount and the amount corrected.
(d)When it is not possible to ascertain the correct rate, in the manner prescribed above, the rate as
quoted in words shall be adopted and the amount worked out, for comparison purposes.

30.2 In case it is observed that any bidder has not quoted for any item in the Schedule of Rates (such
unquoted item not being in large numbers), the quoted price for the purpose of evaluation shall be
considered as the maximum rate quoted by the remaining bidders for such items. If after evaluation,
such bidder is found to be the lowest evaluated bidder, the rates for the missing item shall be
considered as included in quoted bid price. If the estimated price impact of the unquoted items is
more that 10% of the bidder's quoted price, the above provision shall not be applicable and such bid
shall be rejected.

30.3 The amount stated in the bid will be adjusted by the Employer in accordance with the above
procedure for the correction of errors and, with the concurrence of the bidder, shall be considered as
binding upon the bidder. If the bidder does not accept the corrected amount of bid, its bid will be
rejected, and the bid security shall be forfeited.

31. Conversion to Single Currency for Comparison of Bids
NOT APPLICABLE

32. Evaluation and Comparison of Bids
32.1 Bids shall be evaluated on overall basis including all taxes and duties but excluding service tax.

33 Preferences for Domestic Bidders
NOT APPLICABLE

34. Purchase Preference
34.1 Purchase Preference to Central Government Public Sector Undertakings shall be allowed as per
government guidelines in vogue.

35. Compensation for extended stay
NOT APPLICABLE

F. AWARD OF CONTRACT

36. Award of work

36.1 Subject to Clause 29, BCPL will award the contract to the successful bidder whose bid has been
determined to be substantially responsive and has been determined as the lowest, is determined to be
qualified to satisfactorily perform the contract.

36.2 BCPL intends to award the entire work to a single bidder on overall cost basis.

37. Employer's Right to Accept Any Bid and to Reject Any or All Bids

37.1 BCPL reserves the right to accept or reject any bid, and to annul the bidding process and reject
all bids, at any time prior to award of contract, without thereby incurring any liability to the affected
bidder or bidders or any obligations to inform the affected bidder or bidders of the ground for
BCPL'S action.

38. Notification of Award

38.1 Prior to the expiration of period of bid validity BCPL will notify the successful bidder in writing
by fax, cable or telex to be confirmed in writing, that his bid has been accepted. The notification of
award / Fax of Intent will constitute the formation of the Contract.

38.2 Delivery shall be counted from the date of notification of award / Fax of Acceptance.
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The notification of award will constitute the formation of a Contract, until the Contract has been
affected pursuant to signing of Contract as per Clause 39 of ITB.

Upon the successful bidder's furnishing of contract performance security, pursuant to Clause 40 of
ITB, BCPL will promptly notify each unsuccessful bidder and will discharge his bid security,
pursuant to Clause 16 of ITB.

39. Signing of Agreement

39.1 BCPL will award the Contract to the successful bidder, who, within 15 days of receipt of the
same, shall sign and return the acceptance copy to BCPL.

39.2 The successful bidder shall be required to execute an AGREEMENT in the Profoma given in
Instruction to Bidder (ITB) F-16 of this standard bidding document on non-judicial paper of
appropriate value (the cost of stamp paper shall be borne by the Contractor), within 15 days of the
receipt by him of The Notification of Acceptance of Tender. In the event of failure on the part of the
successful bidder to sign the AGREEMENT within the above stipulated period, the Bid Security shall
be forfeited and the acceptance of the tender shall be considered as cancelled.

40. Contract Performance Security

7.5 % of one year contract value (Excluding taxes and duties) to be submitted either in the

form of BG or DD within 15 days of receipt of LOA/LOI by . Format of Bank Guarantee towards
security deposit as performance bank guarantee is enclosed with tender. In case of BG, the validity
period of BG should be beyond 03 months from date of expiry of warranty period. (To be read in
conjunction with GCC- Clause No. 24)

41. Corrupt or Fraudulent Practices

41.1 BCPL requires that bidders/contractors observe the highest standard of ethics during the
execution of contracts. In pursuance of this policy, the Employer;

a) defines, for the purposes of this provision, the terms set forth below as follows;

I. "corrupt practice™ means the offering, giving or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution; and

Il. fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the Employer, and includes collusive
practice among bidders (prior to or after bid submission) designed to establish bid prices at artificial
non-competitive levels and to deprive the Employer of the benefits of free and open competition;

b) will reject a proposal for award if it determines that the bidder recommended for award has
engaged in corrupt or fraudulent practices in competing for the contract in question;

c) will declare a firm ineligible, either indefinitely or a for a stated period of time if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in
executing a contract.

41.2 Bidder is required to furnish the complete and correct information/documents required for
evaluation of their bids. If the information / documents forming basis of evaluation is found to be
false/forged, the same shall be considered adequate ground for rejection of Bids and forfeiture of
Earnest Money Deposit (Bid Security).

b) In case, the information/document furnished by the vendor/contractor forming basis of evaluation
of his bid is found to be false/forged after the award of the contract, BCPL shall have full right to
terminate the contract and get the remaining job executed at the risk & cost of such vendor/contractor
without any prejudice to other rights available to BCPL under the contract such as forfeiture of
CPBG/Security Deposit, withholding of payment etc.

c) In case this issue of submission of false document comes to the notice after execution of work,
BCPL shall have full right to forfeit any amount due to the vendor/contractor along with forfeiture of
CPBG/Security Deposit furnished by the vendor/contractor.
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a) Further, such bidder/vendor/contractor shall be put on Blacklist/Holiday List of BCPL debarring
them from future business with BCPL.

42 Misc.

A new clause in General Conditions of Contract has been appended as under:

The contractor shall obtain necessary certificate with regard to verification of character and
antecedents in respect of personnel deployed or proposed to be deployed to carry out the contractual
obligations and provide the copy of the said certificate for facilitating Photo Pass to enter into
BCPL's premises.
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Section-11B
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F-1
BIDDER’S GENERAL INFORMATION

To
BRAHMAPUTRA CRACKER AND POLYMER LIMITED,
P.O. LEPETKATA,-786006
DISTRICT — DIBRUGARH
ASSAM
(Country Code) (Area Code) (Telephone Number)

1-1 Bidder Name:

1-2  Number of Years in Operation:

1-3 Address of Registered Office:

City District
State PIN/ZIP
1-4 Operation Address
if different from above:
City District
State PIN/ZIP
1-5 Address where order
Is to be placed/ issued:
City District
State PIN/ZIP

1-6 Telephone Number:

(Country Code) (Area Code)(Telephone Number)

1-7 E-mail address,

1-8 Website::

1-9 Fax Number:

1-10 1SO Certification, if any {If yes, please furnish details}

1-11 Whether Supplier / Manufacturer
Dealer/Trader/Contractor

1-12 Banker’s Name, Branch
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1-13 Bank account number

1-14 TIN/CST/VAT (enclose copy of registration for TIN/CST/VAT)

(Enclosed Copy of ‘Service Tax Registration
1-15 SERVICE TAX NUMBER  Certificate )

1-16 PANNo.:

1-17 Whether SSI Registrant Or not :

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:

Seal:
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BID FORM F2

To,

Dy. General Manager(C&P) BCPL
Lepetkata, Dibrugarh, Assam(India)
Phone: +913732914609

Dear Sir,

After examining/reviewing the Bidding Documents for , including Special conditions of contract,
Scope of work, General Conditions of Contract and schedule of rates etc. the receipt of which is
hereby duly acknowledged, we, the undersigned, pleased to offer to execute the whole of the Job
OF e and in conformity with, the said Bid
Documents, including Addenda Nos. _

We confirm that this bid is valid for a period of Three(3) months from the date of opening of
Techno- Commercial Bid, and it shall remain binding upon us and may be accepted by any time
before the expiration of that period.

If our bid is accepted, we will provide the requisite performance security for the due performance
with in fifteen days of such award.

Until a final Purchase Order/Agreement is prepared, the bid together with your written acceptance
thereof in your notification of award shall constitute a binding Agreement between us.

We understand that Bid Document is not exhaustive and any action and activity not mentioned in Bid
Documents but may be inferred to be included to meet the intend of the Bid Documents shall be
deemed to be mentioned in Bid Documents unless otherwise specifically excluded and we confirm to
perform for fulfillment of Agreement and completeness of the Work in all respects within the time
frame and agreed price.

We understand that you are not bound to accept the lowest priced or any bid that you may receive.

SEALAND SIGNATURE
DATE:
Duly authorized to sign bid for and on behalf of M/s

(SIGNATUREOFWITNESS)

WITNESSNAME:
ADDRESS:
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LIST OF ENCLOSURES F3

Brahmaputra Cracker and Polymer Limited,
Administrative Building”,

NH-37, P.O. Lepetkata,

Dibrugarh, Assam, PIN — 786006

Dear Sir,

We are enclosing the following documents as part of the bid:
1. Power of Attorney of the signatory to the Bidding Document.
2.

3.

(SEAL AND SIGNATURE OF BIDDER)
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1)
2)

F-5
LETTER OF AUTHORITY
PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT
NEGOTIATIONS/CONFERENCES

Ref: No. Date:

To,

Brahmaputra Cracker & Polymer Ltd.
“Administrative Building”,

NH-37, P.O. Lepetkata,

Dibrugarh, Assam, PIN — 786006

Dear Sir,

W oo hereby authorize following representative(s)
to attend un-priced bid opening and price bid opening and for any other correspondence and
communication against above Bidding Document:

Name & Designation -------=-=====m=mmmmmmmmem oo eeeeee Signature-------=-=-=-=-=soeoeououeu-
Name & Designation ---------=-=-=-m-m-mmmmmcmm o eeeee Signature-----------------------—-—--

We confirm that we shall be bound by all commitments made by aforementioned authorized
representatives.
Yours faithfully,

Place: (Signature of Authorized Signatory of Bidder)
Date: Name:

Designation:

Seal:

Note: This letter of authority should be on the letterhead of the bidder and should be signed by a
person competent and having the power of attorney to bind the bidder. Not more than two persons are
permitted to attend techno-commercial un-priced and price bid opening.
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F-6
NO DEVIATION CONFIRMATION

To,

Brahmaputra Cracker & Polymer Ltd.

“Administrative Building”,

NH-37, P.O. Lepetkata,

Dibrugarh, Assam, PIN — 786006

Dear Sir,

We understand that any deviation/exception in any form may result in rejection of bid. We, therefore,

certify that we have not taken any exceptions/deviations anywhere in the bid and we agreed that if

any deviation/exception is mentioned or noticed, our bid may be rejected.

Place: (Signature of Authorized Signatory of Bidder)
Date: Name:

Designation:

Seal:
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PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE)

To:

Brahmaputra Cracker & Polymer Ltd.
“Administrative Building”, NH-37, P.O. Lepetkata,
Dibrugarh, Assam, PIN — 786006

Dear Sirs,
M/s have been awarded the work
of for Brahmaputra Cracker & Polymer Limited,

Dibrugarh — 786006, Assam. The Contracts conditions provided that the CONTRACTOR shall pay a sum of Rs-----
(Rupees as Initial / full Security Deposit in the form therein mentioned). The form of
payment of Security Deposit includes guarantee executed by Nationalized Bank, undertaking full responsibility to
indemnify Brahmaputra Cracker & Polymer Limited, in case of default.

The said has approached us and at their request and in consideration of the premises
we having our office at -- have agreed to give such guarantee as hereinafter mentioned.
1. We hereby undertake and agree with
you that if default shall be made by M/s ---- in performing any

of the terms and conditions of the tender or in payment of any money payable to Brahmaputra Cracker & Polymer
Limited, we shall on demand pay to you in such manner as you may direct the said amount of Rupees-----------------
————— only or such portion thereof not exceeding the said sum as you may from time to time require.

2. You will have the full liberty without reference to us and without affecting this guarantee, postpone for any
time or from time to time the exercise of any of the powers and rights conferred on your under the contract with the
said and to enforce or to forbear from endorsing any powers or rights or by reason
of time being given to the said which under law relating to the sureties would but for
provision have the effect of releasing us.
3. Your right to recover the said sum of Rs (Rupees

) from us in manner aforesaid will not be affected or suspended by reason of the fact that any
dispute or disputes have been raised by the said M/s and/or that any

dispute or disputes are pending before any officer, tribunal or court.

4, The guarantee herein contained shall not be determined or affected by the liquidation or winding up
dissolution or changes of constitution or insolvency of the save said but shall in all respects and for all purpose be
binding and operative until payment of all money due to you in respect of such liabilities is paid.

5. This guarantee shall be irrevocable and shall remain valid upto----------------- If any further extension of

this guarantee is required the same shall be extended to such required period on receiving instructions from M/s----

on whose behalf this guarantee is issued.

6. We have power to issue this guarantee in your favour under Memorandum and Avrticles of Association and
the undersigned has full power to do under the Power of Attorney dated granted to him by
the Bank.

Yours faithfully,

Bank
By its Constituted Attorney

Signature of a person duly authorized to sign on behalf of the Bank.
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DECLARATION
To
Brahmaputra Cracker & Polymer Ltd.
“Administrative Building”, NH-37, P.O. Lepetkata,
Dibrugarh, Assam, PIN — 786006

Dear Sir,

We hereby confirm that we are not under any 'liquidation’, any ‘court receivership' or similar
proceedings and ‘bankruptcy'.

We further confirm that, we have not been blacklisted or kept under holiday by any Public Sector
Undertaking /Government Organization /GAIL (India) Limited/BCPL etc.

We agree that if any noticed in future, our Bid may be rejected / terminated.

Place: [Signature of Authorized Signatory of Bidder]
Date : Name:

Designation:

Seal:
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A)

B)

C)

F-11
ACKNOWLEDGEMENT CUM CONSENT LETTER

(Within 07 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm his
intention to Bid against the enquiry/tender through e-mail to or per return FAX by filling up the this
Format)

To,

SR. OFFICER (C&P)

BRAHMAPUTRA CRACKER & POLYMER LTD.

“ADMINISTRATIVE”, P.O.LEPETKATA

DIBRUGARH, ASSAM, PIN - 786006

FAX: 0373 -2914611 /2914609

SUBJECT:

Dear Sir,

We hereby acknowledge receipt of a complete set of bidding document along with enclosures for
subject item/work.

We undertake that the contents of the above bidding document shall be kept confidential and further
that the drawings, specifications and documents shall not be transferred and that the said documents are
to be used only for the purpose for which they are intended.

We intend to bid as requested for the subject item/work and furnish following details with respect to
our quoting office:

(i) Postal Address

(i) Telephone Number
(iii) Telefax Number
(iv) Contact Person

(v) E-mail Address

Details of Contact person:
(i) Postal Address

(ii) Telephone Number
(iii) Fax Number

(iv) Contact Parson

(v) E-mail Address

We are unable to bid for the reasons given below and we are returning back the entire set of bidding
documents.

Reasons for non-submission of bid
Agency’s Name

Signature

Name

Designation

Date

Seal/Stamp
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PROFORMA FOR CONTRACT AGREEMENT

LOA No. BCPL/ Dated -----------
Contract Agreement for the work of --------------- of Brahmaputra Cracker & Polymer Ltd. (BCPL)
made on -------- between (Name and Address)------------- , hereinafter called the “CONTRACTOR”

(which term shall unless excluded by or repugnant to the subject or context include

its successors and permitted assignees) of the one part and BCPL hereinafter called the
“EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or context include
its successors and assignees) of the other part. WHEREAS

A. The EMPLOYER being desirous of having provided and executed certain work mentioned,
enumerated or referred to in the Tender Documents including Letter Inviting Tender, General Tender
Notice, General Conditions of Contract, Special Conditions of Contract, Specifications, Drawings,
Plans, Time Schedule of completion of jobs, Schedule of Rates, Agreed Variations, other documents
has called for Tender.

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender
Documents and has satisfied himself by careful examination before submitting his tender as to the
nature of the surface, strata, soil, sub-soil and ground, the form and nature of site and local
conditions, the quantities, nature and magnitude of the work, the availability of labour and materials
necessary for the execution of work, the means of access to SITE, the supply of power and water
thereto and the accommodation he may require and has made local and independent enquiries and
obtained complete information as to the matters and thing referred to, or implied in the tender
documents or having any connection therewith and has considered the nature and extent of all
probable and possible situations, delays, hindrances or interferences to or with the execution and
completion of the work to be carried out under the CONTRACT, and has examined and considered
all other matters, conditions and things and probable and possible contingencies, and generally all
matters incidental thereto and ancillary thereof affecting the execution and completion of the WORK
and which might have influenced him in making his tender.

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of
Contract, Special Conditions of Contract, Schedule of Rates, General Obligations,
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of
Acceptance of Tender and any statement of agreed variations with its enclosures copies of which are
hereto annexed form part of this CONTRACT though separately set out herein and are included in the
expression “CONTRACT” wherever herein used.

AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the provision
and the execution of the said WORK at the rates stated in the schedule of quantities of the work and
finally approved by EMPLOYER (hereinafter called the "Schedule of Rates™) upon the terms and
subject to the conditions of CONTRACT.

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS
FOLLOWS:-

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be executed
by him, the CONTRACTOR hereby covenants with EMPLOYER that the CONTRACTOR shall and
will duly provide, execute and complete the said work and shall do and perform all other acts and
things in the CONTRACT mentioned or described or which are to be implied there from or may be
reasonably necessary for the completion of the said WORK and at the said times and in the manner
and subject to the terms and conditions or stipulations mentioned in the contract.

2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER
does hereby agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR
the respective amounts for the WORK actually done by him and approved by the EMPLOYER at the
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Schedule of Rates and such other sum payable to the CONTRACTOR under provision of
CONTRACT, such payment to be made at such time in such manner as provided for in the
CONTRACT.AND

3. In consideration of the due provision, execution and completion of the said WORK the
CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER for the
services rendered by the EMPLOYER to the CONTRACTOR, such as power supply, water supply
and others as set for in the said CONTRACT and such other sums as may become payable to the
EMPLOYER towards the controlled items of consumable materials or towards loss, damage to the
EMPLOYER'S equipment, materials construction plant and machinery, such payments to be made at
such time and in such manner as is provided in the CONTRACT. It is specifically and distinctly
understood and agreed between the EMPLOYER and the CONTRACTOR that the CONTRACTOR
shall have no right, title or interest in the SITE made available by the EMPLOYER for execution of
the works or in the building, structures or work executed on the said SITE by the CONTRACTOR or
in the goods, articles, materials etc., brought on the said SITE (unless the same specifically belongs to
the CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien whatsoever
charge for unpaid bills will not be entitled to assume or retain possession or control of the SITE or
structures and the EMPLOYER shall have an absolute and unfettered right to take full possession of
SITE and to remove the CONTRACTOR, their servants, agents and materials belonging to the
CONTRACTOR and lying on the SITE. The CONTRACTOR shall be allowed to enter upon the
SITE for execution of the WORK only as a licensee simpliciter and shall not have any claim, right,
title or interest in the SITE or the structures erected thereon and the EMPLOYER shall be entitled to
terminate such license at any time without assigning any reason. The materials including sand, gravel,
stone, loose, earth, rock etc., dug up or excavated from the said SITE shall, unless otherwise
expressly agreed under this CONTRACT, exclusively belong to the EMPLOYER and the
CONTRACTOR shall have no right to claim over the same and such excavation and materials should
be disposed off on account of the EMPLOYER according to the instruction in writing issued from
time to time by the ENGINEER-IN-CHARGE In Witness whereof the parties have executed these
presents in the day and the year first above written.

Signed and Delivered for and on Signed and Delivered for and on behalf of
behalf of the EMPLOYER. behalf of the CONTRACTORS.

BRAHMAPUTRA CRACKER & POLYMER LIMITED (NAME OF THE CONTRACTOR)

Date : Date :
Place: Place:

IN PRESENCE OF TWO WITNESSES
1. 1.
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F13

BRIEF SUMMARY OF AGREED TERMS & CONDITIONS

Bidder M/s .
Offer Ref .

This Questionnaire duly filled in should be returned along with Un-priced Bid.
Clauses confirmed hereunder should not be repeated in the Bid.

Sl _ Bidder's

No. Description Confirmation

1 It is noted that deviations to Terms & Conditions shall lead to
Rejection of offer, as specified in the Bid Document.

2 Confirm Bid has been submitted as per Instructions to Bidders in bid
document.

3 Confirm that the offer shall remain valid for acceptance up to 3 (Three)
months from Final Bid Due Date /Date of Opening of Bids

4 Confirmed that the documents submitted are true and genuine and in
case of any discrepancy noticed or observed at any stage, bidder shall
be personally responsible for the damages or loss to BCPL

5 Confirmed that the contents of the Tender Document have not been
modified or altered. In case, it is found that the tender document has
been modified / altered by the bidder, the bid submitted by us shall be
liable for rejection.

6 Provide PAN number.

7 Provide Service Tax Registration number.

8 Confirmation towards submission of duly filled, signed and stamped
copy of complete tender documents (ITB, SCC, SCOPE OF WORK,
GCC and all Annexure & Forms).

9 Confirmation towards submission of duly signed & stamped copy of
blank SOR (Schedule of Rates) showing that rate is quoted in same
format.

10 Confirmation towards submission of duly signed and stamped copy of
No Deviation Confirmation as per F-6

11 | Confirmation of compliance to tender terms & condition without any
deviation such as Scope of work, Specification, contract period &
time of job completion, Terms of Payment, PRS/compensation for
delay, Arbitration, Force Majeure, Guarantee of work, applicable
laws, etc.

12 Confirmed that all terms and conditions of the tender are acceptable
in totality

13 Confirm that the prices are quoted as per clause 13.0 of ITB.

14 Bidder's name and address

15 Confirm acceptance of Price Reduction Schedule (PRS)/Demurrage /
Penalty for delay & Penalty clause as specified in the Bid Document.

16 Confirm acceptance of Terms of Payment as specified in the Bid

Document.
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17 Confirm quoted prices will remain firm and fixed till complete
execution of the order. Fax of Intent shall be placed within offer
validity as 'Notification of Award of Contract'.

18 Confirm acceptance in totality of the Terms & Conditions contained
in:

I Instructions to Bidders

] General Conditions of Contract (GCC)

i Special Conditions of Contract (SCC)

IV | Scope of Work

V All other commercial
documents/attachments of Bid Document

19 Indicate Name & Contact Email/ Telephone/Mobile/Fax No. Of
person(s) to whom queries, if any, are to be addressed against your bid

DOCUMENT SUBMITTED BY BIDDER:

DESCRIPTION SUBMITTED (YES / NO)

Attested copy (ies) of partnership deed (in case of partnership firm
power of attorney.

OR
Affidavit of proprietorship and power of attorney in case of Propri
firm

OR
Memorandum and Articles of Association & Certificate
Incorporation (in case of private/public limited company)and pow
attorney.

Attested copy of service tax registration certificate

Attested copy of PAN Card.

Attested copy of PF registration certificate

Bank Details along with cancelled cheque for RTGS / NEFT payme

All forms & formats duly filled, signed & stamped

Tender document duly signed & stamped

BIDDER CONFIRMS THAT IN CASE OF CONFLICTING VERSION OF VARIOUS TERMS &
CONDITIONS AT DIFFERENT PLACES, THE CONFIRMATION FURNISHED AS ABOVE
SHALL BE CONSIDERED OVERRIDING AND FINAL AND ANY OTHER DEVIATION
INDICATED ELSEWHERE SHALL BE TREATED AS REDUNDANT.

Signature _

Designation _
Tel No.

Fax No-, -----------
Office St-am-p ---------
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1.0

11

1.2

13

14

2.0

3.0

SECTION Il

SPECIAL CONDITIONS OF CONTRACT [SCC]

SPECIAL CONDITIONS OF THE CONTRACT
SCC: Part -A

GENERAL:

The Special Condition of Contract shall be read in conjunction with the General
Conditions of Contract, Schedule of rates, specifications, drawings and any other
documents forming part of contract, wherever the context so requires. Notwithstanding the
sub-division of the documents into these separate sections and volumes, every part of each
shall be deemed to be supplementary to and complementary of every other part and shall
be read with and into the CONTRACT so far as it may be practicable to do so.

Where any portion of the “General Condition of Contract” is repugnant to or at variance
with any provisions of the Special Conditions of Contract, unless a different intention
appears, the provisions of the Special Conditions of Contract shall be deemed to over-ride
the provisions of the “General Conditions of Contract” and shall to the extent of such
repugnancy, or variations, prevail.

Wherever it is mentioned in the specifications that the CONTRACTOR shall perform
certain WORK or provide certain facilities, it is understood that the CONTRACTOR shall
do so at his cost and the VALUE OF CONTRACT shall be deemed to have included cost of
such performance and provisions, so mentioned.

The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS,
the JOB SPECIFICATIONS contained herein and CODES referred to. Where the job
specification stipulate requirements in addition to those contained in the standard codes
and specifications, these additional requirements shall also be satisfied.

The intending bidder shall be deemed to have visited the site. Non-familiarity with site
condition and unawareness of General Condition of Contract will not be considered a
reason either for extra claim or for not carrying out work in strict conformity with
drawings and specifications.

LOCATION:

BCPL Plant, Lepetkata is situated adjacent to NH-37 (almost 16 KM from Dibrugarh
Town — towards Guwabhati) in the Dibrugarh district of Assam.

BCPL Plant, LAKWA is located almost 67 KM from Dibrugarh Town towards Guwahati
in the Shivsagar district of Assam.

SCOPE OF WORK:
The Scope of Work shall be as per Special Conditions of Contract (SCC) Part-B.
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4.0

5.0

6.0

7.0

8.0

9.0

TIME OF COMPLETION /PERIOD OF CONTRACT:

As per (SCC) Part-B.

The work shall be executed strictly as per time Schedule given in Tender Document. The
period of completion given includes the time required for mobilization as well as testing,
rectifications, if any, re-testing and completion in all respects to the entire satisfaction of
the Engineer-in-Charge.

TERMS OF PAYMENT:

Terms and conditions related to Payment terms are specified in SCC Part B.

EARNEST MONEY:

The Earnest Money Deposit (EMD) for the amount as mentioned in Pg/04 shall be submitted in
the form of Crossed Bank Demand Draft / Banker’s Cheque drawn on any Nationalized /
Scheduled bank in favour of Brahmaputra Cracker & Polymer Ltd., payable at Dibrugarh,

Assam.
Format of Bank Guarantee towards EMD is enclosed with tender.

INCOME TAX/SALES TAX/WORKS CONTRACT TAX:

Income Tax deduction shall be made from all payments to the contractors as per rules and
regulation in force in accordance with the Income Tax Act prevailing from time to time.
Sales Tax, Works Contract Tax and other duties/ levies, as applicable shall be borne by
the contractor.

The BCPL will issue the necessary certificate for income tax deduction at source,
however, the contractor has to submit detail of their Permanent Account No. (PAN)
before issue of such certificate. However, if the contractor has not been allotted PAN and
has applied for the same to Income Tax department / the authorized agency nominated by
Income Tax department, contractor shall submit the copy of application filed for
allotment of PAN No. In absence of any of these documents, no TDS certificate shall be
issued by BCPL.

Similarly, in case of Works Contract (involving both supply of material and services) Tax
will be deducted at source by BCPL towards W. C. Tax at the rate applicable from time
to time (presently 5%) and issue necessary certificate to this effect.

SERVICE TAX:

The Quoted rates should be inclusive of all taxes & duties applicable during the contract
period except Service Tax and Education Cess thereon. Service Tax and Cess
thereon shall be paid extra if applicable on submission of documentary
evidence/invoice(s).

SECURITY DEPOSIT:
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9.1

9.2

9.3

94.1

10.0

11.0

111

11.2

11.3

11.4

115

11.6

11.7

12.0
121

12.2

Security deposit @ 7.5% of Annualized Contract Value excluding taxes & duties has to
be deposited within 30 (Thirty) days of receipt of LOA/LOI by the contractor. EMD
deposited with the tender shall be adjusted towards security deposit/ISD provided it is
deposited by Demand Draft/Bankers Cheque.

No interest shall be payable by the Company to the contractor for the amount of
Security deposit.

Contractor can furnish the total security deposit amount through bank
guarantee from any nationalized /Schedule bank in prescribed Profoma which shall be
valid for 90 days beyond completion of the job or expiry of Defect Liability Period
whichever is applicable.

Security Deposit shall be refunded within 90 days after the completion of work or Defect
Liability Period whichever is applicable.

TECHNICAL SPECIFICATION:
As enumerated in Special Conditions of Contract / Scope of Work / Attached Drawing /
Details / Schedule of Rates.

TESTS AND INSPECTION:

The Contractor shall carry out the various tests as enumerated in the technical
specifications of this  tender document and the technical documents that will be
furnished to him during the performance of the work and no separate payment shall be
made unless otherwise specified in schedule of rates.

All the tests either on the field or at outside laboratories concerning the execution of the
work and supply of materials by the Contractor shall be carried out by Contractor at his
own cost.

The Contractor shall provide for purposes of inspection access ladders, lighting and
necessary instruments at his own cost for inspection work.
Any work not conforming to execution drawings, specifications or codes shall be
rejected forthwith and the Contractor shall carryout the necessary rectification at his own
cost.
All results of inspection and tests will be recorded in the inspection reports, Proforma of
which will be approved by the Engineer-in-Charge. These reports shall form part of the
completion documents.
For materials supplied by Owner, Contractor shall carryout the tests, if required by the
Engineer-in-Charge, and the cost of such tests shall be reimbursed by the owner at actual
to the Contractor on production of documentary evidence. Contractor shall inspect
carefully all equipment before receiving them from Owner for installation purposes. Any
damage or defect noticed shall be brought to the notice of Engineer-in-Charge.

Inspection and acceptance of work shall not relieve the Contractor from any of his
responsibilities under this Contract.

MEASUREMENT OF WORK:
Measurement of works shall be made in the units mentioned in the Schedule of Rates as
per details given in Technical/Standards specifications.

Wherever details are not available or inadequate in the execution drawings, physical
measurements will be taken by the contractor in the presence of the representative of the
Engineer-in-Charge. In such cases payment will be made on actual measurements.
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14.0
141

14.2

14.3

14.4

15.0

16.0

17.0

18.0

19.0

DEFECT LIABILITY PERIOD:

The defect liability period shall be as per “SCC-Part B”.

CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION:

The Contractor shall without prejudice to his overall responsibility to execute and
complete the work as per specifications and time schedule, progressively deploy adequate
equipment and tools and

Tackles and augment the same as decided by the Engineer-in-Charge depending on the
exigencies of the work so as to suit the work/construction schedule without any
additional cost to owner. The bidder shall submit a list of construction equipment he
proposes to deploy for the subject work along with deployment schedule. No
Construction Equipment shall be supplied by the Owner.

Subject to the provisions in the tender document and without prejudice to
Contractor's liabilities and responsibilities to provide adequate qualified and
skilled personnel on the work, contractor shall deploy site organization and
augment the same as decided by the Engineer-in-Charge depending on the
exigencies of work, without any additional cost to owner. The bidder shall
submit the details of minimum site organization proposed by him.

MOBILIZATION ADVANCE (M.A)):
No mobilization advance is payable for this work.

COMPENSATION FOR EXTENDED STAY:
No compensation for extended stay is payable to contractor.

ABNORMALLY HIGH RATED ITEMS (AHR ITEMS):

In items rate contract where the quoted rates for the items exceed 50% of the
owners/estimated rates, such items will be considered as Abnormally High Rates Items
(AHR) and payment of AHR items beyond the SOR stipulated quantities shall be made at
the least of the following rates:

()] Rates as per SOR, quoted by the contractor.
(I1)  Rate of the item, which shall be derived as follows:
a. Based on rates of machine and labor as available from the contract (which
includes contractor's supervision, profit, overheads and other expenses).
b. In case rates are not available in the contract, rates will be calculated based on
prevailing market rates of machine, material and labor plus 10% to cover
contractor's supervision profit, overhead & other expenses.

MISCELLANEOUS:

All obligations arising of labor deployment labor laws to meet the necessary statutory
requirement would solely lie on the contractor. Contractor would be solely responsible
for safety and security of manpower and materials.

SUBMISSION OF TENDER DOCUMENTS:

Over-writing should be avoided. Any overwriting or cutting should be signed by the
bidder. All copies of tender documents along with drawings should be signed and
submitted by the bidder.
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25.0
251

25.2

25.3

26.0

27.0

SCHEDULE OF RATES:

The rates quoted by the bidder shall remain firm for any variation and will assume to be
inclusive of all taxes & duties excluding Service Tax &Cess thereon.

No escalation of whatsoever nature shall be paid to the contractor for the entire Contract
Period.

COMPENSATION FOR DELAY:
As per GCC.

TERMINATION OF CONTRACT:
As per GCC.

CONTRACT AGREEMENT:

If the work is awarded the contractor shall enter into an agreement with BCPL in the
prescribed Performa within 10 days of the issue of LOA/LOI whichever is earlier. The
agreement shall be executed on non-judicial stamp paper of RS. 100/- .The cost of stamp
paper shall be borne by the contractor. The format of agreement can be obtained from the
office of the Deputy General Manager(C&P), BCPL, DIBRUGARH, ASSAM.

SUPERVISION OF WORK:
Contractor or his authorized representative shall be available at site all times, during the
progress of the work.

CLEARANCE OF SITE:

As a part of the contract the contractor shall completely remove all temporary/disposable
materials, while execution of work at his own cost and initiative and dispose off the same
as directed by Engineer-in-charge.

The works will not be considered as complete and taken over by the owner, until all the
temporary works, labor and staff colonies etc. constructed are removed and the work site
cleared to the satisfaction of the Engineer-in-charge, surplus materials and rubbish is
cleared off the site completely and the work shall have been measured by the Engineer-
in-charge whose measurement shall be binding and conclusive.

If the contractor fails to comply with the requirements of this clause on or before the date
fixed for the completion of the work, the Engineer-in-charge may at the expenses of the
contractor remove such, surplus materials and rubbish and disposal off the same as he
thinks fit and clean off such dirt as aforesaid, and the contractor shall forthwith pay the
amount of all expenses as incurred and shall have no claim in respect of any such surplus
materials as aforesaid except for any sum actually realized by the sale thereof.

ADHERENCE TO SAFETY REGULATIONS:
Contractor shall ensure that all safety precautions required are observed at all times
during the execution of the job.

NUISANCE:

The contractor or his representative shall not at any time cause any nuisance on the site or
do anything which shall cause unnecessary disturbance to the owners or tenants or
occupants or their properties near the site and to the public generally.
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315
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31.8

OWNER NOT BOUND BY PERSONAL REPRESENTATION:
The contractor shall not be entitled to any increases on the schedule of rates or any other
right or claim whatsoever by reason of any representation, explanation statement or
alleged representation explanation statement or alleged representation, promise or
guarantees given or called to have been given to him by any person.

CARE OF WORKS:

From the commencement to completion of the work, the contractor shall take full
responsibility for the care for all works including all temporary works any in case any
damages, loss or injury shall happen to the work or to a part thereof or to any temporary
works from any reason.

DEFENCE OF SUITS:

If any action in court is brought against the owner or an officer or agent of the owner, for
the failure, omission or neglect on the part of the contractor to perform any acts, matters,
convenient or things under the contract or damage or injury caused by the alleged
omission or negligence on the part of the contractor, his agents, representative or his
subcontractors or in connection with any claim based on lawful demand of sub-
contractor, shall in such cases indemnify and keep the owner and/or their representatives
harmless from all lesson, damages, expenses or decrease arising out of such action.

RESPONSIBILITIES OF THE CONTRACTOR AND COMPLIANCE WITH
LABOUR/INDUSTRIAL LAWS:

The contractor shall have his own PF code no. with the RPFC as required under employee
PF & Miscellaneous Provisions Act, 1952.

The contractors shall periodically submit the challans / receipts / proof for the depositing
PF contribution with RPFC.

The contractor is required to obtain labor license under the provisions of Contract Labor
(R&A) Act, 1970 from the office of ALC, Ministry of Labor, Govt. of India, Dibrugarh.

The contractor is liable to abide by all necessary licenses / permissions from the
concerned authorities as provided under the various labor legislations.

The contractor shall discharge obligations as provided under various statutory enactments
including the employee’s provident fund and Miscellaneous Provisions Act, 1952,
Contract Labor (R&A) Act, 1970, Minimum Wages Act, 1948, Payment of wages act
1936, workman compensation act and other relevant acts, rules and regulations enforced
from time to time.

The contractor shall be solely responsible for the payment of wages and other dues to the
personnel, if any, deployed by him latest by 7th day of the subsequent month.

The contractor shall be solely responsible and indemnify the BCPL against all charges,
dues, claim etc. arising out of the disputes relating to the dues and employment of
personnel, if any, deployed by him.

The contractor shall indemnify BCPL against all losses or damages, if any, caused to it
on account of acts of the personnel, if any, deployed by him.
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All personnel deployed by the contractor should be on the rolls of the contractor.

The contractor shall ensure regular and effective supervision and controls of the
personnel, if any, deployed by him and give suitable direction for undertaking the
contractual obligations.

The personnel to be deputed by the contractor shall observe all security, fire and safety
rules of BCPL while at the site. His work will be supervised by the supervisors of
contractor. Contractor has to be strictly adhere to guidance, instruction when required.

Contractor shall provide proper identification cards for his employees to be deputed by
him for work, duly signed by the contractor or authorized person on behalf of contractor.
Also the contractor should obtain entry passes from CISF through engineer-in-charge for
his employees.

Contractor has to deploy the personnel with no past criminal records. Reformed people,
names of such persons should be clearly indicated in case of. Also the contractor has to
provide police verification for all the persons deployed by him.

While confirming to any of these conditions, the contractor should ensure that no law of
state regarding labor, their welfare, conduct etc, is violated. The contractor shall
indemnify BCPL for any action brought against him for violation, non-compliance of any
act, rules & regulation of center / state / local statutory authorities.

All existing and amended safety / fire rules of BPC, BCPL are to be followed within the
BPC plant or service center.

Contractor shall ensure payment of wages to the person employed and meet all statutory
obligation of payment as per Minimum Wages act 1948 and payment of wages Act 1936.

Boarding and lodging facilities for contractor’s personal for carrying out the work is to be
made by the contractor at his own cost outside the plant premises.

Special safety equipment e.g. breathing apparatus etc. shall be arranged by the
Contractor.

The contracts will be required to provide full body harness safety belt for all their
workers working at site positively.

The contractor should submit a valid health check-up certificate of their
workers/labourers to BCPL before starting the job from a recognized Government
Hospital towards the sound health for carrying out the job/work at site by each individual
deployed.

Before undertaking jobs, contractor shall take work permit from Engineer-in-charge and
same shall be returned after completion of job.

All types of transport connected with the work shall be in the scope of the contractor.
Suitable site office space may be provided by BCPL if required and available.

BCPL will provide free water, steam, air and electricity at suitable points, if required, for
under taking the job.
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31.26

31.27

31.28

32.0

All personnel undertaking the job proposed to be deployed by the contractor shall be
medically examined and declared fit by qualified medical practitioner. It should be
insured that no personnel engaged by the contractor is suffering from communicable
disease.

Technicians/ supervisors deployed by the contractor should be technically qualified for
fulfilling the contractual obligation.

In case of account, injury and death caused to the employee of the contractor while
executing the work under the contract, the contractor shall be solely responsible for
payment of adequate compensation, insurance money etc. to the next kith & kin of
injured / diseased. Contractor shall indemnity BCPL from such liabilities.

The contractor shall also undertake to obtain necessary insurance coverage covering all
risks connected with the job to be undertaken by him under the contract from insurance
company and pay the premium accordingly.

PHOTO GATE PASS/LABOUR PERMISSION/VEHICLE PERMISSION :

The contractor shall arrange to make photo gate passes/labor permissions/vehicle passes
etc. for his persons/labors/vehicles for working in site plant premises at his own cost as
rules of the company.

33.0 ARBITRATION CLAUSE:

33.1

33.2

33.3

334

33.5

All disputes or differences, whatsoever, arising between the parties hereto pertaining to
any part of the contract including its execution or concerning the WORKS or
maintenance thereof this CONTRACT or to the rights or to liabilities of the parties or
arising out or in relation thereto whether during or after completion of the CONTRACT
or whether before or after determination, foreclosure or breach of the CONTRACT (other
than those in respect of which the decision of any person is by the CONTRACT
expressed to be final and binding) shall after written notice by either party to the
CONTRACT be referred for adjudication to a sole arbitrator to be appointed by BCPL as
hereinafter provided.

For the purpose of appointing the Sole Arbitrator referred to above, the Appointing
Authority will send within thirty days of receipt of the notice, to the CONTRACTOR a
panel of three names which are not connected with the work in question.

The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the
persons named to be appointed as a sole Arbitrator and communicate his names to he
Appointing Authority within thirty days of receipt of names. The Appointing Authority
shall thereupon without any delay appoint the said person as the sole arbitrator. If the
CONTRACTOR fails to communicate his choice for appointment of and Arbitrator, the
Appointing Authority shall do it on expiry of 30 days.

If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his
office due to any reason whatsoever, another sole Arbitrator shall be appointed as
aforesaid.

The WORK under the CONTRACT shall however, continue during the Arbitration
proceedings and no payment due or payable to the CONTRACTOR shall be withheld on
account of such proceedings.

33.6 The award of the Arbitrator shall be final and binding on both the parties.
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33.7

34.0

35.0

36.0

36.1

36.2

36.3

36.4

37.0

37.1

37.2

37.3

38.1

Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996
or any statutory modification or re-enactment thereof and the rules made there under, and
for the time being in force, shall apply to the arbitration proceeding under this clause.

JURISDICTION:

The CONTRACT shall be governed by and constructed according to the laws in force in
INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at
GUWAHATI for the purpose of disputes, actions and proceedings arising out of the
CONTRACT.

PRICE PREFERENCE:

Price Preference to Central/State Government/Public Sector Enterprises (PSEs), Public
Sector Construction and Services Enterprises or joint ventures with PSEs shall be
applicable as per directives of Government of India.

SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF
FALSE DOCUMENT:

Bidders are required to furnish the complete and correct information/documents required
for evaluation of their bids. If the information/documents forming basis of evaluation is
found to be false/forged, the same shall be considered adequate ground for rejection of
the Bids and forfeiture of Earnest Money Deposit.

In case, the information/document furnished by the contractor forming basis of evaluation
of his bid is found to be false/forged after the award of the contract, BCPL shall have full
right to terminate the contract and get the remaining job executed at the risk & cost of
such contractor without any prejudice to other rights available to BCPL under the
contract such as forfeiture of Security Deposit, withholding of payments etc.

In case the issue of submission of false document comes to the notice after execution of
the work, BCPL shall have full right to forfeit any amount due to the contractor along
with forfeiture of Security Deposit furnished by the contractor.

Further, such contractor/bidder shall be blacklisted for future business with BCPL.

SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY
EVIDENCES

Further, the bidders are required to furnish the attested copy (ies) of Power of
Attorney/Partnership Deed.

Bidders are required to furnish the attested copy (ies) of documentary evidence in support
of meeting the Bidder’s Eligibility Criteria.

Non-submission of the attested copies of the certificates/documents will render they bid
non-responsive and liable for rejection.
SUB LETTING OF WORK:

No contractor shall sublet or assign any work in part or whole to any firm, individual,
partnership firm, Pvt. Ltd., Company, Proprietorship firm etc without the prior written
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permission of BCPL. In case the contractor sublets or assigns the contract in part or
whole without the prior written permission of BCPL and any claim referred by any firm /
individual to BCPL stating that the main contractor has not paid his or their dues/
payments, in that circumstances, BCPL shall without assigning any reasons, withhold
from the payments of contractor, the amount equivalent to the claim amount of sub-
contractor/ individual/ vendor (s) etc. The same shall be released to the contractor after
contractor and labour/ supplier/ sub-contractor jointly submits a joint written settlement
to BCPL.
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1.0

11

1.2

13

14

2.0

3.0

SPECIAL CONDITIONS OF CONTRACT -PART B

SPECIALCONDITIONSOFCONTRACT(SCQO)

CONTRACT FOR RECTIFICATION OF LEAKAGE IN FIRE WATER NETWORK BY
USING WELL POINT METHOD FOR DEWATERING & SHEET PILING AT BCPL
C2+ RECOVERY PLANT, LAKWA FOR M/s BRAHMAPUTRA CRACKER &
POLYMER LIMITED.

SPECIFICATIONS:

The specifications for the entire work shall be in accordance with latest CPWD
specifications, MORSTH specifications, Latest IS codes and manufacturer’s specification.

Whenever these codes are silent, the same shall be governed by sound engineering
practice and the decision of the Engineer-In-Charge in matter of interpretation shall be
final and binding on the contractor.

GCC/CPWD Specifications are kept in Civil Department at
and tenderer are advised to inspect and read carefully before submitting their quotation. It
shall be presumed as fully read and understood by the tenderer irrespective of the fact
whether they have done so or not and no claim on this account shall be entertained at a
later date. It is deemed Under stood that the tenderer has thoroughly read the GCC before
filling in the rates.

In case of ambiguity in Schedule Of Rates (SOR), general conditions, specifications,
drawings the following order of precedence will prevail:

ORDER OF PRECEDENCE

In case of ambiguity in Schedule of Rates (SOR), general conditions, specifications,
drawings the following order of precedence will prevail:

(@ Telex/Telegram/Fax of intent, detailed letter of intent along with statement of
agreed variations and its enclosures and any corrigendum/addendum.

(b) Schedule of Rates (SOR)

(©) Special /Additional conditions of contract.

(d) Specifications/Special notes regarding specifications / drawings in conjunction
with each other.

(e) General conditions of contract.

The work is required to be done within the premises of BCPL C2+ Recovery Plant,
Lakwa, Assam.

The bidder is advised to see the site conditions and nature of job before quoting his rates.
It shall be taken that bidder has seen the site conditions and no claim on this account shall
be entertained at a later date. Job shall be done in strict compliance with tender
specifications.
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4.0

5.0

5.1

5.2

6.0

7.0

8.0

The various items to be operated has been dealt in schedule of rates attached with tenders
documents. The rates should include supply of all materials, man power, equipments,
consumables, taxes, duties, royalties, profits and overheads like PF/Labour License,
Insurance, labour gate passes etc. required for the job as per specifications and
Schedule of Rates (SOR).

SUBLET OF WORK

The contractor shall not sublet the contract, except with the written consent of the BCPL.
See the relevant clause in GCC for details.

LOCATION AND SITE CONDITIONS

BCPL C2+ Recovery Plant and its associated facilities is situated at Lakwa, Sivasagar
District which is well connected by road & rail network.

The contractor deemed to have inspected the site thoroughly and acquainted himself with
the site conditions, availability of storage for materials, work areas available for
construction, disposal / stacking of surplus earth from excavation of all kinds of soil/ rocks
and acquainted himself with the general nature of the site, sub soil water table and its other
features likely to affect his tender and the construction of the works. No claim/ extension
of time whatsoever shall be entertained on account of prevailing site conditions.

TIME SCHEDULE

The contractor will have to mobilize at site & start the work within 7 days from the date of
FOI/ LOI. Total execution period of contract for this work will be 2 months, from the
date of start of work at site. The contract will remain valid for a period of six months
from the date of LOI/LOA.

Time is the essence of the contract and as such every effort should be made to complete

the work within prescribed time period for the execution of the work as contemplated
under this contract.

BCPL reserves the right to terminate the contract without assigning any reason during the
currency of the contract period by giving 30 days notice to the contractor.

DEFECT LIABILITY PERIOD

The defect liability period in respect of this work shall be for a period of TWELVE
MONTHS beyond the date of actual completion of the work i.e. as certified by the
Engineer-in- charge in writing.

PAYMENT

The payment shall be made for the actual work done as per the running account bills &
final account bill raised by the contractor on the standard pro-forma prescribed by BCPL
and duly certified by Consultant & Engineer-In- Charge. The payment shall be released
as per the stages mentioned in the contract. The measurements shall be done as per
CPWDI/IS specifications failing which as per standard engineering practice shall be
followed.
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10.0

11.0

111

11.2

11.3

12.0
(A)

(B)
(i)

(i)

The bills shall be submitted in a printed form in quadruplicate along with soft copy of
bill. Security deposit and other taxes as applicable shall be deducted from the bills.
Payment of running bills shall be made to the contractor within 30 days of the submission
of the bill to ENGINEER-IN-CHARGE.

QUALITY OF WORK & SUPERVISION

Contractor shall maintain 1% class workmanship for all the work & execute the work in
expert supervision. He should provide access to BCPL representative at all time for
quality check of works. Job should be carried out under supervision of qualified engineers.

VARIATION IN QUANTITIES OF ITEMS DURING EXECUTION

During execution of item/work variation in individual quantities may be up to any limit
(plus and minus) as per the site requirement. The contractor shall be bound to execute
them at the rates quoted by him. BCPL also reserves the right to split the item/work in full
or in part during its execution (depending upon exigencies of work) without assigning any
reason thereof. The decision of Engineer-In-Charge shall be final and binding on the
contractor in this regard.

COMPLETION CERTFICATE

Within one month of the completion of work(s)/Part(s) in all respect, the contractor shall
be furnished with a certificate by the Engineer-In-Charge of such completion, but no
certificate shall be given nor shall the work be deemed to have been executed until all
surplus materials and rubbish is cleared off the site completely nor until the work shall
have been measured by the Engineer-In-Charge whose measurement shall be binding and
conclusive. The works will not be considered as complete and taken over by the owner,
until all the temporary works, labour and store and colonies etc. constructed are removed
and the work site cleared to the satisfaction of the Engineer-In-Charge.

If the contractor fails to comply with the requirements of this clause on or before the date
fixed for the completion of the works, the Engineer-In-Charge may at the expenses of the
contractor remove such, surplus materials and rubbish and disposal off the same as he
thinks fit and clean off.

Such dirt as aforesaid, and the contractor shall forthwith pay the amount of all expenses
incurred and shall have no claim in respect of any such surplus materials as aforesaid
except for any such actually realized by the sale thereof.

TERMS OF PAYMENT:

PAYMENT OF RUNNING BILLS:
100% payment shall be released on completion of item / work as certified in the R.A bills.

PAYMENT OF FINAL BILL:

Contractor must submit his final bill within sixty days of completion of the work and
payment of the final bill shall be made to the contractor within 120 days of the submission
of the bill and after completion of all obligations under the contract.

No Demand / Claim Certificate: The contractor shall submit No Demand Certificate /
No Claim Certificate for the net payment as finalized in the final bill before release of
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13.0

14.0

15.0

payment. The final bill shall be paid only on submission of NDC, otherwise final bill will
be paid only after one year of submission of the same, as per BCPL’s records and no claim
of contractor shall be entertained thereafter.

The bills shall be submitted in a printed form in triplicate along with soft copy of bill.
Security deposit and other taxes as applicable shall be deducted from the bills. Payment of
running bills shall be made to the contractor within 30 days of the submission of the bill to
Engineer-In Charge.

QUOTED RATES SHALL REMAIN FIRM:

The contractor should be fully aware of the location of site, approaches, site conditions,
mode of transportation for materials, scope and actual quantum of works etc before
quoting the rates.

The rates quoted by the contractor shall remain firm for the total period of the contract.
Under no circumstances the contractor shall be eligible for payment of escalation on
material & labour.

CONSTRUCTION WATER AND POWER:

Water & power supply shall be provided by the owner free of cost at the nearest available
point. The contractor has to arrange flexible cables to draw power from the nearest power
point to lawn mower. Similarly, the contractor has to arrange flexible pipes for drawing
water from the nearest available point. The cost towards power cables / pipes shall be
borne by the contractor.

EXTRA ITEM /SUBSTITUED ITEMS

The rates for extra items/substituted items of work, ordered to be operated/executed shall be
derived as under:

If the item of work is similar to the item for which, the bidder has quoted rates in SOR, the
quoted rate shall be applicable.

If the rate for the item does not appear in the SOR , the rate shall be derived from similar
items of work indicated in SOR

The rates for those items of work which cannot be derived from quoted rates in the SOR
shall be derived from the prevailing market rates of material and labour plus 10% towards
contractor’s overheads and profits. The opinion of the Engineer in charge as to the current
market rates for materials and the quantum of labour and material involved per unit shall
be final and binding on the contractor.

For this purpose and for the purpose of sub-clause (c) above, the coefficient of labour,
material and wastage shall be adopted from the CPWD analysis of rates/standard schedule
of rates as decided by the Engineer —in charge. The contractor shall submit vouchers
/quotations in proof of rates paid /likely to be paid for material and labour.

Above provisions for derivation of rates of extra items/substituted items shall supersede the
provisions indicated in GCC.
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21.0

INSURANCE

The contractor shall be required to obtain insurance policies with respect to following after
the award of work and submit the same to BCPL before the start of work at site. These
insurance shall be taken during the mobilization period:

a) Workmen Compensation Insurance

b) Contractor’s All Risk Policy

REGISTRATION WITH PF AUTHORITIES

Intending bidders must furnish the proof of having valid PF code and valid registration
with regional provident fund authorities along with their tenders. Proof of challans/receipt
with regional PF authorities shall be submitted from time to time for verification of

ENGINEER-IN-CHARGE.

PHOTOGRAPHS / LABOUR PERMISSION/VEHICLE PERMISSION:

The contractor shall arrange to make photo gate passes/labour permissions/vehicle passes
etc. for his persons/labors/vehicles for working inside plant premises at his own cost as
rules of the company.

INCOME TAX/SALES TAX/WORKS CONTRACT TAX:

Income tax deductions as per Income Tax rules shall be made from CONTRACTOR’s
running account bills unless specific exemption has been obtained by the CONTRACTOR
from the Income Tax Dept. and documentary evidence to this effect has been submitted to
the EMPLOYER.

Tenderer should quote all inclusive prices including the liability of all types of taxes,
duties and sales tax on works contract tax (if any) imposed by State/Central/Local
Government bodies from time to time. Sales tax on works contract if applicable will be
deducted at source as per the rules.

SCHEDULE OF RATES:

The quantities indicated in Schedule of Rates are just tentative. The rates quoted by the
bidder shall remain firm for any variation and will be assumed to be inclusive of all taxes
& duties excluding Service Tax & Cess thereon.

No escalation of whatsoever nature shall be paid to the contractor for the entire Contract
Period.

In case of any variation in rates quoted for similar items in different sub heads of work for
the same package/work , the lowest of the rates quoted shall be payable irrespective of the
sub heads.

MOBILIZATION ADVANCE:
No mobilization advance is payable for this work.
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COMPENSATION FOR EXTENDED STAY:
No compensation for extended stay is payable to contractor.

CLEARANCE OF SITE:

As a part of the contract the contractor shall completely remove all temporary/disposable
materials, while execution of work at his own cost and initiative and dispose off the same
as directed by Engineer-in-charge.

The works will not be considered as complete and taken over by the owner, until all the
temporary works, labor and staff colonies etc. constructed are removed and the work site
cleared to the satisfaction of the Engineer-in-charge, surplus materials and rubbish is
cleared off the site completely and the work shall have been measured by the Engineer-
in-charge whose measurement shall be binding and conclusive.

If the contractor fails to comply with the requirements of this clause on or before the date
fixed for the completion of the work, the Engineer-in-charge may at the expenses of the
contractor remove such, materials and rubbish and disposal off the same as he thinks fit
and clean off such dirt as aforesaid, and the contractor shall forthwith pay the amount of
all expenses as incurred and shall have no claim in respect of any such surplus materials
as aforesaid except for any sum actually realized by the sale thereof.

ADHERENCE TO SAFETY REGULATIONS:

Contractor shall ensure that all safety precautions required, are observed at all times
during the execution of the job.

NUISANCE:

The contractor or his representative shall not at any time cause any nuisance on the site or
do anything which shall cause unnecessary disturbance to the owners or tenants or
occupants or their properties near the site and to the public generally.

OWNER NOT BOUND BY PERSONAL REPRESENTATION:
The contractor shall not be entitled to any increases on the schedule of rates or any other
right or claim whatsoever by reason of any representation, explanation statement or
alleged representation explanation statement or alleged representation, promise or
guarantees given or called to have been given to him by any person.

CARE OF WORKS:

From the commencement to completion of the work, the contractor shall take full
responsibility for the care for all works including all temporary works any in case any
damages, loss or injury shall happen to the work or to a part thereof or to any temporary
works from any reason.

DEFENCE OF SUITS:

If any action in court is brought against the owner or an officer or agent of the owner, for
the failure, omission or neglect on the part of the contractor to perform any acts, matters,
convenient or things under the contract or damage or injury caused by the alleged
omission or negligence on the part of the contractor, his agents, representative or his
subcontractors or in connection with any claim based on lawful demand of sub-
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contractor, shall in such cases indemnify and keep the owner and/or their representatives
harmless from all lesson, damages, expenses or decrease arising out of such action.

PRICE REDUCTION SCHEDULE

Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete
the WORK within the stipulated period, then, unless such failure is due to Force Majeure
as defined in Clause 26 of GCC or due to EMPLOYER's defaults, the Total Contract
price shall be reduced by % % of the total Contract Price per complete week of delay or
part thereof subject to a maximum of 5 % of the Total Contract Price, by way of
reduction in price for delay and not as penalty. The said amount will be recovered from
amount due to the Contractor/ Contractor’s Contract Performance Security payable on
demand. The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price
Reduction Schedule shall be final and binding on the CONTRACTOR.

All sums payable under this clause is the reduction in price due to delay in completion
period at the above agreed rate.

COMPLIANCE WITH LABOUR/INDUSTRIAL LAWS:

The Contractor/contracting firm shall obtain comprehensive insurance policy covering all
risks such as accidents, injuries and death likely to be caused to his workers or -to a third
person including loss to the properties of Owner /BCPL or to some other agency. The
premium amount should be deposited with the insurance agency by the contractor
regularly and without any delay.

In case of any accident resulting in injury or death in respect of the personnel deployed
by the contractor during the execution of the work, the contractor shall be solely
responsible for payment of adequate compensation, insurance amount, etc. to the person
injured/next kith and kin of the deceased. Contractor shall indemnify BCPL from such
liabilities.

The contractor/contracting firm shall not employ any person suffering from any
contagious, loathsome or infectious disease. The contractor/contracting firm shall get
examined his employees / workers through a Government Doctor before deployment.

No worker of contractor/contracting firm and contractor himself shall be allowed to
consume alcoholic drinks or any narcotics within the plant premises. If found under the
influence of above, the contractor/contracting firm shall have to change/replace him,
failing which, BCPL may terminate the contract.

The contractor/contracting firm shall indemnify BCPL against all claims, demands,
actions, cost and charges etc. brought by any Court, Competent Authority / Statutory
Authorities against any act or acts of the contractor/contracting firm or his workers.

The contractor/contracting firm shall deploy the workers after verification of their
character and antecedents. In case any worker is found having criminal record, he shall
have to be immediately replaced without any delay.
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11.
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14.
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16.

The persons to be deployed should be on rolls of the contractor/contracting firm.

The contractor/contracting firm shall issue proper identity cards to all the workers who
are to be engaged for the job. The identity cards shall be signed by the contractor or his
authorized representative. The contractor/contracting firm shall also be responsible for
obtaining the gate passes from CISF in respect of all their personnel.

The supervision of the personnel shall be done by the contractor/contracting firm through
their authorized representative and the name of the supervisor shall be invariably
intimated to the Engineer-In-Charge at the commencement of contract.

The contractor shall be solely responsible for disciplining the personnel deployed by him.
Further, he shall ensure that none of his workers create any nuisance or indulge in anti-
social and criminal activities during the entire period of contract. In case, anybody is
found indulging in such activities, then he will have to be immediately removed without
any prejudice to further necessary action as deemed fit.

The contractor/contracting firm shall be required to obtain labour license from Assistant
Labour Commissioner Guwahati/Dibrugarh, Assam if he engages 20 or more
workmen/labours.

The contractor/contracting firm shall pay the wages to the workers latest by 7" of the
subsequent month at the rates as per the Minimum Wages Act and as notified by the
Regional/Assistant Labour Commissioner Guwahati, Assam from time to time in the
presence of authorized representative of the Principal Employer i.e. Engineer—In-Charge
(EIC). The Engineer Incharge shall ensure that the contractor/contracting firm is making
payment of wages to its labours not less than the wages notified by the appropriate
authority from time to time.

The contractor/contracting firm shall have a separate Provident Fund Code allotted in his
name by the Regional Provident Fund Commissioner. The contractor must ensure
deduction of PF, if applicable from the contract workers and deposit the PF of employer
contribution to the concern contract workers deployed by him for the assigned job and
submit the copy of monthly chalaan for the amount deposited towards Provident Fund
along with a list of his labours/workers to the Engineer Incharge.

The contractor/contracting firm shall be required to deposit contribution towards ESI, if
applicable, or any other statutory payments to be made in respect of his workers well in
time and submit a copy of challan to owner/Engineer In-charge in monthly/quarterly
basis failing which BCPL will deduct from his bills the amount equivalent to such
deductions along-with penalty as per the provisions of the applicable Act.

The contractor/contracting firm shall obtain registration under Inter State Migrant
Workmen (Regulation of Employment and Conditions of Service) Act, 1979 if he
deploys and engages labours from states other than Assam.

The contractor/contracting firm shall strictly comply with the various provisions of
Payment of Wages Act, 1936, Payment of Bonus Act, 1965, Workmen’s Compensation
Act, 1923, Minimum Wages Act, 1948, Contract Labour (Regulation & Abolition)
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Act,1970, Employees’ Provident Fund and Miscellaneous Provisions Act. 1952, etc. and
other labour legislations as in existence (at present in India) and as amended from time to
time and also point no. 13.

17. The contractor shall be required to furnish proof/copies of forms/returns as per the
checklist attached hereto every month along with the monthly bills to the Engineer —In-
Charge. The checklist- is indicative for monthly bills only and other forms/returns as
required under various acts shall be required to be filed/maintained by the contractor
himself regularly.

18. No accommaodation will be provided to the contractor/contracting firm as per guidelines
of BCPL.

SIGNATURE AND SEAL OF THE CONTRACTOR

K9|Page




60|Page

PREAMBLE TO SCHEDULE OF RATES

Quoted rates should be as per Scope of Work.

Bidders are required to quote the rates strictly as per the below SOR and not to
use any other format.

Rates should be quoted including all taxes & duties except Service tax.

Service Tax is payable extra on submission of proper cenvatable invoice as per
rules in vogue in India from time to time. Statutory variation would be dearth
with as per relevant clause of GCC. Present applicable rate is 14.5%.

If the services fall under the list of services defined in reverse charge mechanism,
then the liability of deposition of service tax to the tax authority by the contractor
and the owner shall be dealt in accordance with Notifications issued by
Government of India from time to time.




SECTION - IV

PART -A

SCHEDULE OF RATES
[UNPRICED BID]

RECTIFICATION OF LEAKAGE IN FIRE WATER NETWORK BY USING
WELL POINT METHOD FOR DEWATERING & SHEET PILING AT BCPL,
LAKWA
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Schedule of Rates — PART A

ITEM 0001: GENERAL CIVIL WORKS

SL.
No.

SHORT DESCRIPTION

QTY

UOM

RATE

Fig.

Words

AMOUNT

1.00

ROADS & FLEXIBLE PAVEMENT (UPTO WBM
LAYER)

1.01

Dismantling(Stripping off) and removal of
bitumen(taking all necessary safety precautions)
including supply of all tools and tackles, cleaning and
stacking of serviceable materials, disposal of
unserviceable material to spoil heaps anywhere within
the plant boundary, all complete as specified and
directed.

M3

1.02

Demolishing WBM(all grades and sizes
included)layers(taking all necessary safety precautions)
including supply of all tools and tackles, cleaning of
scrap, stacking of serviceable materials, disposal of
unserviceable material to spoil heaps anywhere within
the plant boundary, all complete as specified and
directed.

80

M3

1.03

Supplying and filling approved local sandy/granular soil
for sub base layer under roads(with plasticity index less
than 6%) in layers of 15cm loose thickness including
watering, ramming, rolling, compacting to achieve 90%
of maximum laboratory dry density, quarrying, royalties,
transportation, handling etc. complete as per drawings,
specifications and directions of Engineer-in-Charge.

M3

1.04

Earthwork in filling with borrow earth for all heights and
depths for road embankments, shoulders or any other
place as directed to proper levels, slopes, grades and
camber with selected earth obtained from approved
borrow areas for all leads from Complex limit including
excavation of earth at borrow areas, clearing & stripping
at borrow areas(if necessary)for all leads and lifts,
loading, unloading, transportation etc. clearing and
stripping as per specifications, cutting of trees of girth
upto and inclusive of 30 cm(girth measured at a height of
1.0M above ground level), uprooting of vegetation, roots
and disposal of the shrubs, bushes, roots etc., breaking
clods, spreading in layers not exceeding20cm loose
thickness, watering, ramming and compacting with road
roller to give at least 95% of maximum laboratory dry
density as per IS: 2720 Part-VIII, providing testing
apparatus and testing the degree of consolidation,
dressing & levelling etc. complete as per drawings,
specifications and directions of Engineer-in-
Charge.(Borrow area shall be arranged by Contractor at
his own cost. The rate quoted shall include all royalties,
right-of-way etc.

M3
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1.05

Supplying and laying of stone aggregate of 90mm down
to 45mm size for SUB-BASE COURSE tough, sound,
clean and durable including cost of stone aggregate, all
royalties, taxes, handling, transportation to site,
unloading the same by the side of road with all leads and
lifts, spreading and laying to form water bound macadam
in one layer of 100mm compacted thickness to proper
grade, camber and level, filling voids with screenings
and binding the surface with binding material of
plasticity index up to 6% including cost of supply of
screenings and binding material, consolidating with
power driven road roller, watering with all leads and lifts
including preparation of camber below first layer etc.
complete as per drawings, specifications and directions
of Engineer-in-Charge.

80

M2

1.06

Supplying and laying of stone aggregate of 63mm down
to 45mm size for WBM LAYER-BASE COURSE
tough, sound, clean and durable including cost of stone
aggregate, all royalties, taxes, handling, transportation to
site, unloading the same by the side of road with all leads
and lifts, spreading and laying to form water bound
macadam in one layer of 75mm compacted thickness to
proper grade, camber and level, filling voids with
screenings and binding the surface with binding material
of plasticity index up to 6% including cost of supply of
screenings and binding material, consolidating with
power driven road roller, watering with all leads and lifts
including preparation of camber below first layer etc.
complete as per drawings, specifications and directions
of Engineer-in-Charge.

80

M2

1.07

Supplying and laying WBM Layers for road
berms/shoulders of stone aggregate of 63mm down to
45mm size for WBM LAYER-BASE COURSE tough,
sound, clean and durable including cost of stone
aggregate, all royalties, taxes,handling, transportation to
site, unloading the same by the side of road with all leads
and lifts, spreading and laying to form water bound
macadam in one layer of 75mm compacted thickness to
proper grade, camber and level, filling voids with
screenings and binding the surface with binding material
of plasticity index up to 6% including cost of supply of
screenings and binding material, consolidating with
power driven road roller, watering with all leads and lifts
including preparation of camber below first layer etc.
complete as per drawings, specifications and directions
of Engineer-in-Charge.

10

1.08

Providing and laying 50mm thick bitumen premix carpet
including heating bitumen, mixing stone chips, grit,
laying to proper grade and camber including preparation
of surface, filling pot holes with premix chips, rolling
premix carpet with 8 to 10 ton roller, providing and
rolling seal coat for high rainfall areas(over 150cm/year)
to proper grade and camber, spreading sand over finished
surfaces including brushing and clearing WBM surfaces,
spraying tack coat of bitumen,etc. all as per drawings,
specifications and directions of Engineer-in-Charge.

80

M2
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2.00

Dewatering and bailing out of total/available
accumulated/collected/stagnated water from the RCC
open fire water reservoir and sump of fire water pump
house by suitable capacity/adequate numbers of higher
capacity centrifugal pumps and discharging into the
outlet points as shown by the Engineer-in-Charge at site
approximately 1 KM away from the reservoir including
supply of all pumps,power, connecting pipes/hoses, all
enabling works, all labours, tools and tackles etc.
completely making entire reservoir and sump dry after
dewatering to facilitate for the subsequent work in these
areas in all respects as per the direction of Engineer-in-
Charge (Quoted rate is applicable for one time
dewatering of reservoir and sump and contractor to
dewater on continuous basis to empty the same only
once. Measurement shall be taken based on initial level
of water before commencement of dewatering and final
level of reservoir contour after completion of
dewatering.)

3500

M3

3.00

Dismantling of existing U/G RCC hume pipe of dia 75 -
800 mm and fittings taking all necessary safety
precautions as per instructions of Engineer-in-Charge
including excavation and providing assistance to owner
for draining, cleaning and purging of the lines to be
removed including transportation, cleaning,
flushing,drying transporting the debris to identified area
with project premises, including backfilling the trenches,
pits etc. with selected materials from available excavated
soil including re-excavating the deposited soil excavated
earlier, breaking clods and laying at all depths in layers
of 15cm loose thickness, watering and ramming to
proper compaction, disposal of surplus earth/
unserviceable material to demarcated area anywhere
within the plant boundary complex, etc. complete all the
works in all respects as direced by Engineer-in-Charge.

80

4.00

UNDER GROUND PIPING.

4.01

Laying and joining of Carbon Steel Pipes and specials
including transportation of all material from Owner's
storage point to work site, earthwork in excavation in all
types of soil excluding soft rock and hard rock foe pipe
trenches, saddles etc. cutting of pipes if required, edge
preparation, providing corrosion protection tape coating
on pipes and specials, laying the pipes in the trenches to
required alignment and levels, welding the same after
laying, installation of flanges, blind flanges, tapping for
pressure gauges, temperature gauges and all other online
instruments, providing reinforcing pads as per piping
material specification, fixing of nuts, bolts, gaskets &
washers, welding, corrosion protection tape coating of
field joints, cutting of road wherever required & making
good the same, testing for the corrosion protection tape
coating as per specification, NDT as per relevant
specification, hydrostatic testing of the system, flushing,
backfilling the trenches with select material from
available excavated soil including re-excavating the
deposited soil excavated earlier, breaking clods and
laying in layers of 15cm compacted thickness, watering,
compacting with with mechanical means like vibro
rammers etc. to 90% of standard proctor density as per
IS: 2720 Part-VII, disposal of surplus
earth/unserviceable material to demarcated area
anywhere within the complex limit etc. complete as per
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drawings, specifications and instrauctions of Engineer-
in-Charge including connecting the pipes to manhole by
grouting the pipe body with manhole wall using cement
mortar 1:2 (1cement:2sand) and curing the joints
including return of all unused/scrap pipe to owner's
storage point(Pipes and fittings shall be supplied by
owner as free issue material). The work also includes
dismantling and restoration of any other existing
structures& installations at work site like fire water
header etc., if required to complete the job.

(A)

For Water System (Pressure Piping) for following
nominal sizes and piping material class

(i)

Nominal Dia. 30 INCH, Piping material Class A3A

80

5.00

Performance of radiographic inspection on piping of all
types & thicknesses including providing or hiring of all
necessary equipment and whatever else even though not
expressly mentioned but required to perform the work as
per specifications and instructions of Engineer-in-
Charge.(Repeat radiography due to defective radiograph
on repaired joints due to contractor's fault and for
additional radiography necessitated due to poor
performance of contractor's welders shall be done at
contractor's cost) Note: Unit for
radiography quantity is "No. of circumferential weld
joints". For joints
Thk.<= 8mm for following nominal sizes.

2)

Nominal Dia. 30 INCH, Piping material Class A3A

NOS

6.00

Providing and laying cement concrete of specified grade
excluding cost of centering and shuttering - All work up
to plinth level: 1:2:4 - Coarse sand, 20mmstone
aggregate

10

7.00

Providing and Laying machine batched and machine
mixed design mix M-25 grade cement concrete for RCC
using cement content as per approved design mix,
including pumping of concrete to site of laying but
excluding the cost of centering, shuttering, finishing and
reinforcement, including admixtures in recommended
proportions as per IS: 9103 to accelerate, retard setting
of concrete, improve workability without impairing
strength and durability as per direction of Engineer-in-
charge.(Note :- Cement content considered in this item is
@ 330 kg/cum. Excess/less cement used as per design
mix is payable/recoverable separately). All works upto
plinth

10

M3

8.00

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level

30

M3

9.00

Steel reinforcement for R.C.C. work using including
straightening, cutting, bending, placing in position and
binding all complete upto plinth level. Thermo-
Mechanically Treated bars

1000

kg

10.00

Centering and shuttering including strutting, propping
etc. and removal of form for : Walls (any thickness)
including attached pilasters, butteresses, plinth and string
courses etc.

100
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11.00

Earth work in banking in layers with borrow earth not
exceeding 20 cm in depth, breaking clods, watering,
rolling each layer with plate compactor or wooden or
steel rammers, and rolling every 3rd and top-most layer
with %2 tonne roller and dressing up in embankments for
roads, flood banks, marginal banks and guide banks or
filling up ground depressions without any extra payment
for lead and lift as directed by Engineer -in-
charge.(Borrow area shall be arranged by Contractor at
his own cost. The rate quoted shall include all royalties,
right-of-way etc.)

All kinds of soil

1000

M3

TOTAL (1) (Rs)

ITEM 0002: STRUCTURAL WORKS

SL.
No.

SHORT DESCRIPTION

QTY

UuoM

RATE

In
Fig.

In
Words

AMOUNT

1.00

Lowering of water table by well point system

1.01

Lowering of ground water table by well point system
upto a depth of maximum 6.5m from Finished Grade
Level to keep the working area free till the job get
completed by continuous pumping through group of tube
wells including supply of required tube wells, pipings,
manifolds, working & standby pumps, necessary cabling
from the Client's feeder points with on-off control, local
control station, tools &tackles, labourers, including
disposal of water away from working area, etc. all
complete as per specification and direction of Engineer-
in-Charge.(Free electricity shall be provided by the
Client)

2000

KWH

2.00

Providing and laying leak proof Reinforced Cement
Concrete of GRADE M-30 with 20mm and downgraded
crushed stone aggregate/gravel at all positions and in any
shape and thickness, in SUB-STRUCTURE, leaving
pockets, recesses, vibrating, tamping, curing, testing(for
leak-proofness) and rendering(if required to give smooth
and even surface) in
foundations,walls,beams,buttresses,columns,piers,slabs,t
unnels,basements,storage bins, reservoirs etc. including
cement wash(if no other surface application is specified)
but excluding the cost of reinforcement, shuttering and
specified admixtures, all complete as specified and
directed. ALL MATERIALS INCLUDING CEMENT
SUPPLIED BY CONTRACTOR.

10

M3

3.00

Supplying and mixing of approved brand of integral
WATER PROOFING COMPOUND in cement concrete,
cement mortar etc. as per manufacturer's specifications,
to make it leak proof/water tight etc. all complete as
specified and directed.

100

KG
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4.00

Supplying, fabricating and erecting in position at all
levels and locations bolted, screwed and/or welded M.S.
CHEQUERED PLATES of any thickness in walkways,
platforms, stair treads, any other place as directed etc.
including cutting to required size, shape, making holes,
notches, openings of required size, nosing, straightening
if required, making the edges smooth, removing the
burrs, fixing, welding, preparation and submission of
fabrication drawings and preparing the surfaces for
painting and applying shop primer after fabrication etc.
all complete as specified and directed.(SUPPLY OF
ALL MATERIALS IN CONTRACTOR'S SCOPE).

0.4

MT

5.00

Demolishing RCC WORK (taking all necessary safety
precautions) for all depths below plinth level including
supply of all tools & tackles, necessary scaffolding,
propping, underpinning etc. cutting, straightening,
scraping and cleaning of reinforcement bars, stacking of
serviceable materials, disposal of unserviceable material
to spoil heaps anywhere within the plant boundary, all
complete as specified and directed.(Excavation &
backfilling shall be paid separately under relevant items)

15

6.00

Demolishing RCC WORK (taking all necessary safety
precautions) for all heights above plinth level including
supply of all tools & tackles, necessary scaffolding,
propping, underpinning etc. cutting, straightening,
scraping and cleaning of reinforcement bars, stacking of
serviceable materials, disposal of unserviceable material
to spoil heaps anywhere within the plant boundary, all
complete as specified and directed.

10

M3

7.00

Supplying, fabricating and fixing in position Plate cut to
Circular Shape matching with existing CS pipe of all
diameters including providing necessary staging, cutting,
straightening if required, bolting, welding as required
and embedding in position on both Plain and Reinforced
Cement Concrete members inclusive of adjusting
shuttering & reinforcement/any other fixture, chipping of
existing RCC surface(taking all necessary precautions)
by chiseling, welding where necessary, tying and holding
to correct level, line and position, any auxiliary dummy
structures to support existing CS pipe, grouting with
premix free flow Nonshrink Grout complete for all
depths and heights as specified, shown in drawing and
directed by Engineer-in-Charge.(SUPPLY OF ALL
MATERIALS INCLUDING NONSHRINK GROUT IN
CONTRACTOR'S SCOPE).

100

KG

8.00

Supply, installation of sheet pile of length
9.0m(excavation upto 6.0m and anchorage of 3.0m) of
Section AU20/equivalent and all accessories including
mobilization of necessary hammer(vibratory/impact),
crawler mounted crane/drilling equipments etc. as per the
provisions of relevant IS Codes(1S: 9527 Part-111 & IS:
2314 etc.), including all labour, shifting plant/machinery
along the pipeline stretch & carryout any ancillary work
adjunct to sheet piling works & subsequent removal of
sheet piles, all complete as per the directions of Engineer
-in- Charge.

270

TOTAL (11) (Rs)

GRAND TOTAL (I+11) (Rs)
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Note:
Above rates are inclusive of all taxes and duties excluding service tax. Service Tax
shall be at actual as applicable during service period which shall be paid on
submission of necessary documents / Tax invoice(s).

Service Tax :

(@ ) Rs:
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PART -B

SCHEDULE OF RATES
[PRICED BID]

RECTIFICATION OF LEAKAGE IN FIRE WATER NETWORK BY USING
WELL POINT METHOD FOR DEWATERING & SHEET PILING AT BCPL,
LAKWA
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Schedule of Rates — PART B

ITEM 0001: GENERAL CIVIL WORKS

SL.
No.

SHORT DESCRIPTION

QTY

UOM

RATE

Fig.

Words

AMOUNT

1.00

ROADS & FLEXIBLE PAVEMENT (UPTO WBM
LAYER)

1.01

Dismantling(Stripping  off)  and removal of
bitumen(taking all necessary safety precautions)
including supply of all tools and tackles, cleaning and
stacking of serviceable materials, disposal of
unserviceable material to spoil heaps anywhere within
the plant boundary, all complete as specified and
directed.

M3

1.02

Demolishing WBM(all grades and sizes
included)layers(taking all necessary safety precautions)
including supply of all tools and tackles, cleaning of
scrap, stacking of serviceable materials, disposal of
unserviceable material to spoil heaps anywhere within
the plant boundary, all complete as specified and
directed.

80

M3

1.03

Supplying and filling approved local sandy/granular soil
for sub base layer under roads(with plasticity index less
than 6%) in layers of 15cm loose thickness including
watering, ramming, rolling, compacting to achieve 90%
of maximum laboratory dry density, quarrying, royalties,
transportation, handling etc. complete as per drawings,
specifications and directions of Engineer-in-Charge.

M3

1.04

Earthwork in filling with borrow earth for all heights and
depths for road embankments, shoulders or any other
place as directed to proper levels, slopes, grades and
camber with selected earth obtained from approved
borrow areas for all leads from Complex limit including
excavation of earth at borrow areas, clearing & stripping
at borrow areas(if necessary)for all leads and lifts,
loading, unloading, transportation etc. clearing and
stripping as per specifications, cutting of trees of girth
upto and inclusive of 30 cm(girth measured at a height of
1.0M above ground level), uprooting of vegetation, roots
and disposal of the shrubs, bushes, roots etc., breaking
clods, spreading in layers not exceeding20cm loose
thickness, watering, ramming and compacting with road
roller to give at least 95% of maximum laboratory dry
density as per IS: 2720 Part-VIII, providing testing
apparatus and testing the degree of consolidation,
dressing & levelling etc. complete as per drawings,
specifications and directions of Engineer-in-
Charge.(Borrow area shall be arranged by Contractor at
his own cost. The rate quoted shall include all royalties,
right-of-way etc.

M3
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1.05

Supplying and laying of stone aggregate of 90mm down
to 45mm size for SUB-BASE COURSE tough, sound,
clean and durable including cost of stone aggregate, all
royalties, taxes, handling, transportation to site,
unloading the same by the side of road with all leads and
lifts, spreading and laying to form water bound macadam
in one layer of 100mm compacted thickness to proper
grade, camber and level, filling voids with screenings and
binding the surface with binding material of plasticity
index up to 6% including cost of supply of screenings
and binding material, consolidating with power driven
road roller, watering with all leads and lifts including
preparation of camber below first layer etc. complete as
per drawings, specifications and directions of Engineer-
in-Charge.

80

M2

1.06

Supplying and laying of stone aggregate of 63mm down
to 45mm size for WBM LAYER-BASE COURSE tough,
sound, clean and durable including cost of stone
aggregate, all royalties, taxes, handling, transportation to
site, unloading the same by the side of road with all leads
and lifts, spreading and laying to form water bound
macadam in one layer of 75mm compacted thickness to
proper grade, camber and level, filling voids with
screenings and binding the surface with binding material
of plasticity index up to 6% including cost of supply of
screenings and binding material, consolidating with
power driven road roller, watering with all leads and lifts
including preparation of camber below first layer etc.
complete as per drawings, specifications and directions
of Engineer-in-Charge.

80

M2

1.07

Supplying and laying WBM Layers for road
berms/shoulders of stone aggregate of 63mm down to
45mm size for WBM LAYER-BASE COURSE tough,
sound, clean and durable including cost of stone
aggregate, all royalties, taxes, handling, transportation to
site, unloading the same by the side of road with all leads
and lifts, spreading and laying to form water bound
macadam in one layer of 75mm compacted thickness to
proper grade, camber and level, filling voids with
screenings and binding the surface with binding material
of plasticity index up to 6% including cost of supply of
screenings and binding material, consolidating with
power driven road roller, watering with all leads and lifts
including preparation of camber below first layer etc.
complete as per drawings, specifications and directions
of Engineer-in-Charge.

10

1.08

Providing and laying 50mm thick bitumen premix carpet
including heating bitumen, mixing stone chips, grit,
laying to proper grade and camber including preparation
of surface, filling pot holes with premix chips, rolling
premix carpet with 8 to 10 ton roller, providing and
rolling seal coat for high rainfall areas(over 150cm/year)
to proper grade and camber, spreading sand over finished
surfaces including brushing and clearing WBM surfaces,
spraying tack coat of bitumen,etc. all as per drawings,
specifications and directions of Engineer-in-Charge.

80

M2
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2.00

Dewatering and bailing out of total/available
accumulated/collected/stagnated water from the RCC
open fire water reservoir and sump of fire water pump
house by suitable capacity/adequate numbers of higher
capacity centrifugal pumps and discharging into the
outlet points as shown by the Engineer-in-Charge at site
approximately 1 KM away from the reservoir including
supply of all pumps, power, connecting pipes/hoses, all
enabling works, all labours, tools and tackles etc.
completely making entire reservoir and sump dry after
dewatering to facilitate for the subsequent work in these
areas in all respects as per the direction of Engineer-in-
Charge (Quoted rate is applicable for one time
dewatering of reservoir and sump and contractor to
dewater on continuous basis to empty the same only
once. Measurement shall be taken based on initial level
of water before commencement of dewatering and final
level of reservoir contour after completion of
dewatering.)

3500

M3

3.00

Dismantling of existing U/G RCC hume pipe of dia 75 -
800 mm and fittings taking all necessary safety
precautions as per instructions of Engineer-in-Charge
including excavation and providing assistance to owner
for draining, cleaning and purging of the lines to be
removed including transportation, cleaning,
flushing,drying transporting the debris to identified area
with project premises, including backfilling the trenches,
pits etc. with selected materials from available excavated
soil including re-excavating the deposited soil excavated
earlier, breaking clods and laying at all depths in layers
of 15cm loose thickness, watering and ramming to proper
compaction, disposal of surplus earth/ unserviceable
material to demarcated area anywhere within the plant
boundary complex, etc. complete all the works in all
respects as direced by Engineer-in-Charge.

80

4.00

UNDER GROUND PIPING.

4.01

Laying and joining of Carbon Steel Pipes and specials
including transportation of all material from Owner's
storage point to work site, earthwork in excavation in all
types of soil excluding soft rock and hard rock foe pipe
trenches, saddles etc. cutting of pipes if required, edge
preparation, providing corrosion protection tape coating
on pipes and specials, laying the pipes in the trenches to
required alignment and levels, welding the same after
laying, installation of flanges, blind flanges, tapping for
pressure gauges, temperature gauges and all other online
instruments, providing reinforcing pads as per piping
material specification, fixing of nuts, bolts, gaskets &
washers, welding, corrossion protection tape coating of
field joints, cutting of road wherever required & making
good the same, testing for the corrosion protection tape
coating as per specification, NDT as per relevant
specification, hydrostatic testing of the system, flushing,
backfilling the trenches with select material from
available excavated soil including re-excavating the
deposited soil excavated earlier, breaking clods and
laying in layers of 15cm compacted thickness, watering,
compacting with with mechanical means like vibro
rammers etc. to 90% of standard proctor density as per
IS: 2720 Part-VII, disposal of surplus earth/unserviceable
material to demarcated area anywhere within the
complex limit etc. complete as per drawings,
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specifications and instrauctions of Engineer-in-Charge
including connecting the pipes to manhole by grouting
the pipe body with manhole wall using cement mortar
1:2 (Llcement:2sand) and curing the joints including
return of all unused/scrap pipe to owner's storage
point(Pipes and fittings shall be supplied by owner as
free issue material). The work also includes dismantling
and restoration of any other existing structures&
installations at work site like fire water header etc., if
required to complete the job.

(A)

For Water System (Pressure Piping) for following
nominal sizes and piping material class

(i)

Nominal Dia. 30 INCH, Piping material Class A3A

80

5.00

Performance of radiographic inspection on piping of all
types & thicknesses including providing or hiring of all
necessary equipment and whatever else even though not
expressly mentioned but required to perform the work as
per specifications and instructions of Engineer-in-
Charge.(Repeat radiography due to defective radiograph
on repaired joints due to contractor's fault and for
additional radiography necessitated due to poor
performance of contractor's welders shall be done at
contractor's cost) Note: Unit for
radiography quantity is "No. of circumferential weld
joints". For joints
Thk.<= 8mm for following nominal sizes.

2)

Nominal Dia. 30 INCH, Piping material Class A3A

NOS

6.00

Providing and laying cement concrete of specified grade
excluding cost of centering and shuttering - All work up
to plinth level: 1:2:4 - Coarse sand, 20mmstone
aggregate

10

7.00

Providing and Laying machine batched and machine
mixed design mix M-25 grade cement concrete for RCC
using cement content as per approved design mix,
including pumping of concrete to site of laying but
excluding the cost of centering, shuttering, finishing and
reinforcement, including admixtures in recommended
proportions as per 1S: 9103 to accelerate, retard setting of
concrete, improve workability without impairing strength
and durability as per direction of Engineer-in-
charge.(Note :- Cement content considered in this item is
@ 330 kg/cum. Excess/less cement used as per design
mix is payable/recoverable separately). All works upto
plinth

10

M3

8.00

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level

30

M3

9.00

Steel reinforcement for R.C.C. work using including
straightening, cutting, bending, placing in position and
binding all complete upto plinth level. Thermo-
Mechanically Treated bars

1000

kg

10.00

Centering and shuttering including strutting, propping
etc. and removal of form for : Walls (any thickness)
including attached pilasters, butteresses, plinth and string
courses etc.

100
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11.00

Earth work in banking in layers with borrow earth not
exceeding 20 cm in depth, breaking clods, watering,
rolling each layer with plate compactor or wooden or
steel rammers, and rolling every 3rd and top-most layer
with % tonne roller and dressing up in embankments for
roads, flood banks, marginal banks and guide banks or
filling up ground depressions without any extra payment
for lead and lift as directed by Engineer -in-
charge.(Borrow area shall be arranged by Contractor at
his own cost. The rate quoted shall include all royalties,
right-of-way etc.)

All kinds of soil

1000

M3

TOTAL (1) (Rs)

ITEM 0002: STRUCTURAL WORKS

SL.
No.

SHORT DESCRIPTION

QTY

RATE

In
Fig.

In Words

AMOUNT

1.00

Lowering of water table by well point system

1.01

Lowering of ground water table by well point system
upto a depth of maximum 6.5m from Finished Grade
Level to keep the working area free till the job get
completed by continuous pumping through group of tube
wells including supply of required tube wells, pipings,
manifolds, working & standby pumps, necessary cabling
from the Client's feeder points with on-off control, local
control station, tools &tackles, labourers, including
disposal of water away from working area, etc. all
complete as per specification and direction of Engineer-
in-Charge.(Free electricity shall be provided by the
Client)

2000

2.00

Providing and laying leak proof Reinforced Cement
Concrete of GRADE M-30 with 20mm and downgraded
crushed stone aggregate/gravel at all positions and in any
shape and thickness, in SUB-STRUCTURE, leaving
pockets, recesses, vibrating, tamping, curing, testing(for
leak-proofness) and rendering(if required to give smooth
and even surface) in
foundations,walls,beams,buttresses,columns,piers,slabs,t
unnels,basements,storage bins, reservoirs etc. including
cement wash(if no other surface application is specified)
but excluding the cost of reinforcement, shuttering and
specified admixtures, all complete as specified and
directed. ALL MATERIALS INCLUDING CEMENT
SUPPLIED BY CONTRACTOR.

10

M3

3.00

Supplying and mixing of approved brand of integral
WATER PROOFING COMPOUND in cement concrete,
cement mortar etc. as per manufacturer's specifications,
to make it leak proof/water tight etc. all complete as
specified and directed.

100

KG

74|Page




4.00

Supplying, fabricating and erecting in position at all
levels and locations bolted, screwed and/or welded M.S.
CHEQUERED PLATES of any thickness in walkways,
platforms, stair treads, any other place as directed etc.
including cutting to required size, shape, making holes,
notches, openings of required size, nosing, straightening
if required, making the edges smooth, removing the
burrs, fixing, welding, preparation and submission of
fabrication drawings and preparing the surfaces for
painting and applying shop primer after fabrication etc.
all complete as specified and directed.(SUPPLY OF
ALL MATERIALS IN CONTRACTOR'S SCOPE).

0.4

MT

5.00

Demolishing RCC WORK (taking all necessary safety
precautions) for all depths below plinth level including
supply of all tools & tackles, necessary scaffolding,
propping, underpinning etc. cutting, straightening,
scraping and cleaning of reinforcement bars, stacking of
serviceable materials, disposal of unserviceable material
to spoil heaps anywhere within the plant boundary, all
complete as specified and directed.(Excavation &
backfilling shall be paid separately under relevant items)

15

6.00

Demolishing RCC WORK (taking all necessary safety
precautions) for all heights above plinth level including
supply of all tools & tackles, necessary scaffolding,
propping, underpinning etc. cutting, straightening,
scraping and cleaning of reinforcement bars, stacking of
serviceable materials, disposal of unserviceable material
to spoil heaps anywhere within the plant boundary, all
complete as specified and directed.

10

M3

7.00

Supplying, fabricating and fixing in position Plate cut to
Circular Shape matching with existing CS pipe of all
diameters including providing necessary staging, cutting,
straightening if required, bolting, welding as required
and embedding in position on both Plain and Reinforced
Cement Concrete members inclusive of adjusting
shuttering & reinforcement/any other fixture, chipping of
existing RCC surface(taking all necessary precautions)
by chiseling, welding where necessary, tying and holding
to correct level, line and position, any auxiliary dummy
structures to support existing CS pipe, grouting with
premix free flow Nonshrink Grout complete for all
depths and heights as specified, shown in drawing and
directed by Engineer-in-Charge.(SUPPLY OF ALL
MATERIALS INCLUDING NONSHRINK GROUT IN
CONTRACTOR'S SCOPE).

100

KG

8.00

Supply, installation of sheet pile of length
9.0m(excavation upto 6.0m and anchorage of 3.0m) of
Section AUZ20/equivalent and all accessories including
mobilization of necessary hammer(vibratory/impact),
crawler mounted crane/drilling equipments etc. as per the
provisions of relevant IS Codes(IS: 9527 Part-Ill & IS:
2314 etc.), including all labour, shifting plant/machinery
along the pipeline stretch & carryout any ancillary work
adjunct to sheet piling works & subsequent removal of
sheet piles, all complete as per the directions of Engineer
-in- Charge.

270

TOTAL (11) (Rs)

GRAND TOTAL (I+11) (Rs)
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Note:
Above rates are inclusive of all taxes and duties excluding service tax. Service Tax

shall be at actual as applicable during service period which shall be paid on
submission of necessary documents / Tax invoice(s).

Service Tax :

(@ ) Rs:
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