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Brahmaputra Cracker and Polymer Ltd.
(A Government of India Enterprise)

®

Brahmaputra Cracker and Polymer Limited

(A Government of India Enterprise)
ADMINISTRATIVE BUILDING, PO: LEPETKATA
DISTT.: DIBURGARH, ASSAM
PIN CODE:786006
PHONE NO. 0373 2914636

TENDER NO: BCPL/C&P/LE16W113MK/00062

TENDER DOCUMENT
FOR

“EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT
LAKWA -LEPETKATA PIPELINE ALONG WITH OTHER RELATED

WORKS AT BCPL PLANT”
Tender Submission Date & Time : | 13.06.2016 at 14:30 Hrs
Tender Opening Date & Time : | 13.06.2016 at 15:00 Hrs
Tender Fee Not Applicable
| EMD Amount | : | Rs.1,70,000/-

TENDER NO: BCPL/C&P/LE16W113MK/00062 FOR “EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
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Page-1-o0f134




:W T e i arefrae ferfies
y 7 (HTET TR HT STHA)

Brahmaputra Cracker and Polymer Ltd.
(A Government of India Enterprise)

IMPORTANT INSTRUCTIONS

PLEASE NOTE THAT THIS "REQUEST FOR QUOTATION [RFQ]" IS ON "ZERO-DEVIATION" BASIS. BCPL WILL
ACCEPT OFFERS BASED ON TERMS AND CONDITIONS OF THIS "REQUEST FOR QUOTATION [RFQ] &
TENDER DOCUMENT" ONLY. DEVIATION TO TERMS AND CONDITIONS OF "REQUEST FOR QUOTATION
[RFQ] & TENDER DOCUMENT" MAY LEAD TO REJECTION OF OFFER.

"INCOMPLETE BIDS SHALL NOT BE CONSIDERED"

PRIOR TO DETAILED EVALUATION, PURSUANT TO "BID EVALUATION AND REJECTION CRITERIA", BCPL
WILL DETERMINE THE SUBSTANTIAL RESPONSIVENESS OF EACH BID TO THE "RFQ & TENDER
DOCUMENT". FOR THE PURPOSE OF THIS, A SUBSTANTIALLY RESPONSIVE BID IS ONE WHICH
CONFORMS TO ALL THE TERMS AND CONDITIONS OF THE BIDDING DOCUMENTS WITHOUT 'DEVIATIONS'
OR 'RESERVATIONS / EXCEPTIONS'. BCPL'S DETERMINATION OF A BID'S RESPONSIVENESS IS BASED ON
THE CONTENT OF THE BID ITSELF, WITHOUT RECOURSE TO EXTRINSIC EVIDENCE.

‘TECHNICAL' AND/OR 'COMMERCIAL" QUERY(S), IF REQUIRED, MAY BE RAISED ON THE BIDDER(S) - THE
DECISION FOR WHICH WILL BE SOLELY BASED ON CIRCUMSPECTION BY 'BRAHMAPUTRA CRACKER AND
POLYMER LIMITED'. HOWEVER, ISSUANCE OF REQUEST FOR SUCH 'CLARIFICATIONS' SHALL NOT BE
RESORTED TO MORE THAN 'ONCE'. THE 'RESPONSE(S)' TO THE SAME SHALL BE IN WRITING AND NO
CHANGE IN THE 'PRICE(S)' OR 'SUBSTANCE' OF THE BIDS SHALL BE SOUGHT, OFFERED OR PERMITTED.
THE SUBSTANCE OF THE BID INCLUDES BUT NOT LIMITED TO PRICES, COMPLETION, SCOPE, TECHNICAL
SPECIFICATIONS, ETC.

BIDDERS ARE REQUESTED TO NOT TO TAKE ANY 'DEVIATION/EXCEPTION' TO THE TERMS AND
CONDITIONS LAID DOWN IN THIS "RFQ & TENDER DOCUMENT", AND SUBMIT ALL REQUISITE DOCUMENTS
AS MENTIONED IN THIS "RFQ & TENDER DOCUMENT", FAILING WHICH YOUR OFFER WILL BE LIABLE FOR
REJECTION.

TENDER NO: BCPL/C&P/LE16W113MK/00062 FOR “EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
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Brahmaputra Cracker and Polymer Ltd.
(A Government of India Enterprise)

TENDER NO: BCPL/C&P/LE16W113MK/00062 FOR “EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS
AT LAKWA - LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT BCPL PLANT”

FAQ

[QUESTIONS AND ANSWERS]

ﬁILO QUESTIONS ANSWER
Yes, please visit GAIL’'s/BCPL’swebsite:http://www.gailtenders.in;
1 Where the bidder can see the Tender http://www.bcplonline.co.inand Government portal
floated by BCPL? https://www.eprocure.gov.in for complete details of tender document
including qualifying requirements, important dates, etc.
9 Whether Hard copy of Bids are Yes, Bids shall be submitted only through manual mode in the manner
acceptable ? specified elsewhere in tender document.
3 Whether EMD are prerequisite for Yes, as applicable as per tender condition specified in ITB of tender
qualification of bidder in any tender ? document.
4 :g g]rifa?g)éﬁﬂuﬁ)d::ges/égiirg/ ng;zgi?\g Yes, Please refer ITB Section of Tender Document.
o o (i) No, there is no exemption in submission of EMD as PPP Policy is not
5 Is there any exemphon |n‘subm|33|on of applicable for works.
EMD and Security Deposit ? . . L o . .
(i) There is no exemption in submission of SD (Security Deposit).
Whether PSU (Public Sector
6 Undertaking) are exempted from Yes
submission of EMD
7 Whether Late bid can be considered? No
Whether Pre-bid Meeting (PBC) is a Yes, after floating of tender, bidders are open to participate as per the Date,
8 part of all tenders to clarify the doubts, Time and Venue specified in Section-, IFB of Tender Document to clarify
queries, comments, efc (if any) their doubts, queries, comments, etc (if any) pertaining to that particular
pertaining to that tender ? tender.
Is BEC (Bid Evaluation Criteria / Yes, Bid Evaluation Criteria/Bidder’s Eligibility Criteria is a part of tender and
9 Bidder's Eligibility Criteria) a part of any | 3 prerequisite of qualification of bidder in any tender.
tender and a prerequisite of qualification
of bidder in any tender ?
In which mode of bidding/tendering,
BEC (Bid Evaluation Criteria / Bidder’s
10 Eligibility Criteria) a part of tender and a | BEC is included in tenders floated on Open Tender/Limited Tender basis.
prerequisite of qualification of bidder in
any tender ?
Is there any Criteria for formulation of Yes, suitable BEC-technical is formulated which is usually incorporated in
1" BEC (Bid Evaluation Criteria / Bidder’s tender to ascertain the experience & BEC-Financial is also incorporated in
Eligibility Criteria) which is incorporated | tender to ascertain the financial capability of bidder which is a qualifying
in Tender ? criteria of tender depending upon the job requirement.
12 Whether BEC can be relaxed for any No relaxation is permitted for inclusion of any bidder (s) who do not meet the
bidder after opening of Bids ? criteria in entirety for reason only to increase the competition.
13 Whether BEC can be modified after Amendment/ modification/ relaxation of BEC is not permitted after opening of
opening of Bids? the bids.
Mobilization advance invariably not allowed in any tender.
In which case mobilization advance is , , . , .
14 given and incorporated in payment term Onlyllln gxceptlopal cases (like high value tgnqer with spec!flc reason and
of tender document? specific job requirement) are allowed but with interest bearing as per PLR
Rate of SBI interest rate of base rate of SBI plus 6.25%.
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SECTION-I INVITATION FOR BIDS [IFB]
SECTION-II BID EVALUATION CRITERIA [BEC] &PRICE BID EVALUATION
METHODOLOGY
INSTRUCTIONS TO BIDDERS [ITB] AND FORMATS
SECTION-III (TO BE READ IN CONJUNCTION WITH BIDDING DATA
SHEET (BDS)
SECTION-IV | GENERAL CONDITIONS OF CONTRACT [GCC]
SECTION-V SPECIAL CONDITIONS OF CONTRACT [SCC]
SECTION-VI | SCOPE OF WORK [SOW] AND TECHNICAL SPECIFICATIONS [TS]
SECTION-VIl | SCHEDULE OF RATES [SOR]
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SECTION - |

INVITATION FOR BIDS [IFB]
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Brahmaputra Cracker and Polymer Ltd.
(A Government of India Enterprise)

To,

SECTION -1

INVITATION FOR BID [IFB]

PROSPECTIVE BIDDERS

Dt.28.05.2016

SUB: “EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -LEPETKATA PIPELINE
ALONG WITH OTHER RELATED WORKS AT BCPL PLANT”

TENDER NO.: BCPL/C&P/LE16W113MK/00062

Dear Sir/Madam,

1.0 Brahmaputra Cracker and Polymer Limited, Lepetkata (A Government of India
Enterprise) invites bids from eligible bidders for the subject procurement, in complete
accordance with the following details and enclosed Tender Documents.

2.0  The brief details of the tender are as under:

I PERIOD  OF  CONTRACT/ The contract shall be valid for a period of THREE

DELIVERY SCHEDULE/PERIOD MONTHS, which is to be reckoned from 7" day
from the date of issue of LOI / LOA.

Il Tender Fee Not Applicable

Il Earnest Money Deposit (EMD) Rs.1,70,000/-

v BID DUE DATE & TIME 13.06.2016 upto 1430Hrs

\Y/ OPENING OF UNPRICED BID 13.06.2016 at 1500 Hrs.

VI VALIDITY OF OFFER UPTO 13.09.2016

VIl  VENUE FOR OPENING OF Brahmaputra Cracker and Polymer Limited(A

UNPRICED BIDS Government of India Enterprise), C&P Department,
Administrative Building, PO: Lepetkata, Distt.:
Diburgarh, Assam, Pin Code: 786006, Phone no. 0373
2914636.

VIl - MODE OF TENDERING Limited Domestic Competitive Bidding through
Manual Mode (Under Two BidSystem Basis) with
uploading in GAIL’s/BCPL’s Website:
https://www.gailtenders.in;http://www.bcplonline.co.in;
Govt Website:https://www.eprocure.gov.in

IX DATE AND TIME OF PRE- BID 06.06.2016 at 11.30 hrs.

NFERENCE VENUE ..
€O ¢ v Brahmaputra Cracker and Polymer Limited, C&P
Department, Administrative Building, PO: Lepetkata,
Distt.: Diburgarh, Assam, Pin Code:786006, Phone
no. 0373 2914636.
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3.0

4.0

5.0

6.0

7.0

8.0

9.0

10.0

In case of the days specified above happens to be a holiday in BCPL, the next working
day shall be implied.

Bids must be submitted strictly in accordance with Clause No. 11 of ITB depending
upon Type of Tender as mentioned at Clause no. 2.0 (VIII) of IFB. The IFB is an
integral and inseparable part of the bidding document.

As the instant tender is through Manual Bids, bids complete in all respect should reach
at the address specified in Bid Data Sheet (BDS) on or before the due date & time. Bids
received after the due date and time is liable to be rejected.

Bidder(s) are advised to quote strictly as per terms and conditions of the tender
documents and not to stipulate any deviations/exceptions.

In case of Manual Bids, bids complete in all respect should reach at the address
specified in Bid Data Sheet (BDS) on or before the due date & time. Bids received after
the due date and time is liable to be rejected.
1) Demand Draft towards Tender fee (if applicable)

i) EMD/Bid Security (if applicable)

iii) Power of Attorney

Any bidder, who meets the Bid Evaluation Criteria (BEC)/Bidder’s Eligibility
Criteria(BEC) and wishes to quote against this tender, may download the complete
bidding document alongwith its amendment(s) if any from GAIL's website/BCPL’s
website (http://gailtenders.in; http://www.bcplonline.co.in or http://tenders.gov.in) and
submit their Bid complete in all respect as per terms & conditions of Tender
Document on or before the due date of bid submission.

Offer(s) received from bidders to whom tender/information regarding tender has been
issued as well as offers received from the bidder(s) by downloading tender document
from GAIL’s web site/BCPL’s website shall be taken into consideration for evaluation
& award provided that the bidders are found responsive.

Clarification(s)/Corrigendum(s) if any shall also be available on above referred
websites.

All the bidders including those who are not willing to submit their bid are required to
submit F-11 (Acknowledgement cum Consent letter) duly filled within 7 days from
receipt of tender information.

TENDER NO: BCPL/C&P/LE16W113MK/00062 FOR “EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
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11.0 SAP generated RFQ (if any) shall also form an integral part of the Tender Document.

12.0 BCPL reserves the right to reject any or all the bids received at its discretion without
assigning any reason whatsoever.

A Pre-Bid conference (PBC) is scheduled on 06.06.2016 at 11.30A.M. in Conference Room
of C&P Department, Administrative Building, PO: Lepetkata, Distt.. Diburgarh, Assam, Pin
Code: 786006, Phone no. 0373 2914636., to discuss Scope of Work, Terms and Conditions of
tender document.For participation contact Ch. Manager (C&P) / Sr. Officer (C&P) Phone No.
0265 2914635 ; Email ID: skmishra@gail.co.in; mkbinjola@bcplindia.co.in

This is not an Order.

For & on behalf of
Brahmaputra Cracker and Polymer limited

[Manish Kumar Binjola]

Sr. Officer [C&P]

Ph: +91-0373-2914635; +91-9854012461
E-mail:mkbinjola@bcplindia.co.in;
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SECTION-II

BID EVALUATION CRITERIA [BEC]
AND

PRICE BID EVALUATION METHODOLOGY
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SECTION-II

1. BID EVALUATION CRITERIA [BEC]

1.0

BID EVALUATION CRITERIA (BEC):

1.1.BEC- Technical: (as a single bidder)

1.1.1

1.2

1.2.1

1.2.2

1.2.3

i)

1.3

Bidder must have executed at least one (01) single contract of ‘similar nature’
having value not less than Rs.42.7 Lakhs (Rupees Forty Two Lakhs Seventy
Thousand Only) (Excluding Service Tax) in preceding seven (07) years to be
reckoned from the due date of unpriced bid opening.

Definition of ‘similar nature’. Civil construction works of building, roads and
other related works.

BEC- Financial: (as a single bidder)

TURN OVER: The annual turnover of the bidder must have minimum value of
Rs. 42.7 Lacs in any of the three (03) previous audited financial years ending on
31st March’2016. ie. FY: 2015-2016, 2014-2015 & 2013-2014. In case the
audited financial report of 2015-16 is not available, the bidder has an option to
submit the audited financial reports for FY 2012-13, 2013-14 & 2014-15.

NET WORTH: Net Worth of the bidder should be positive as per the last audited
financial statement.

WORKING CAPITAL: The bidder should have minimum working capital of
valueRs. 8.4 Lacsas per the last audited financial statement for the year.

Note:

If the bidder’s working capital is inadequate, the bidder should supplement this with
a letter from the bidder’s bank as per Format, F-160f tender document, having net
worth not less than Rs. 100 Crores, confirming the availability of the line of credit at
least for the working capital requirement as stated above.

For relax norms in financial years ending on 31st March’2016, please refer Clause
No. 1.3 (with table given below).

Documents/Documentary Evidence required to be submitted by bidder along with
the other bid documents for qualifying the BEC mentioned at sl. no. 1.1 & 1.2:

TENDER NO: BCPL/C&P/LE16W113MK/00062 FOR “EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT BCPL PLANT”
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Documents required along with Unpriced bid for
Sr. BEC . qualifying BEC (Bid Evaluation Criterion)
Clause | Description .
No. no. [All documents must be duly authenticated/
attested]
Technical Experience Criteria— Document
1.1 [All documents to be submitted must be Certified/attested by both
Chartered Engineer and Notarized by Notary Public with legible
stamp]
Bidder must submit copies of relevant "Work
Experience Ordgr_(s)/ Contract(s)" and "Cc_)mpletion
against Certificates(s)/Proof of successful execution of the
1 111 Completion/ | same “Work Order(s)/ Contracts” issued by client
' - Execution of | /end user / owner. Copy of Completion Certificate
order/ / Execution Certificate must indicate reference no.
contract of work order & date, actual date of contract
started & completed and actual executed value of
work order, etc along with the unpriced bid.
Financial Experience Criteria- Document
[All audited financial statements/documents (balance sheet and
1.2 profit & loss account statement under 1.2.1, 1.2.2 & 1.2.3 of above
BEC) to be submitted must be duly Certified/attested by Notary
public with legible stamp]
Bidder(s) must submit copy of audited Balance
sheet and Profit & Loss account statement of any
of the three (3) preceding Financial Year(s), i.e.
FY: 2015-2016, 2014-2015 & 2013-2014
In case, Annual Financial Statement [Balance
Annual Turn- | Sheet and Profit & Loss Account Statement] of FY
2. 1121 over 2015-16 is not audited on the due date of
‘submission of bid/bid closing date’, bidder(s) to
submit copy of Audited Annual Financial
Statement [Balance Sheet and Profit & Loss
Account Statement] of immediate three (3)
preceding financial years, i.eFY: 2014-2015,
2013-2014 & 2012-2013 along with un-price bid.
Bidder(s) must submit copy of audited Balance
sheet and Profit & Loss account statement of last
audited Financial Year, i.e. FY: 2015-16.
In case, Annual Financial Statement [Balance
3. |122 | Networth Sheet and Profit & Loss Account Statement] of FY
2015-16 is not audited on the due date of
‘submission of bid/bid closing date’, bidder(s) to
submit copy of Audited Annual Financial
Statement [Balance Sheet and Profit & Loss

TENDER NO: BCPL/C&P/LE16W113MK/00062 FOR “EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT BCPL PLANT”
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BEC Documents required along with Unpriced bid for
Sr. L qualifying BEC (Bid Evaluation Criterion)
Clause | Description .
No. no [All documents must be duly authenticated/
' attested]

Account Statement] of immediate preceding
financial year, i.eFY: 2014-2015 along with un-
price bid.

Bidder(s) must submit copy of audited Balance
sheet and Profit & Loss account statement for the
last audited Financial Year, i.e. FY: 2015-16.
In case, Annual Financial Statement [Balance
Sheet and Profit & Loss Account Statement] of FY
2015-16 is not audited on the due date of
‘submission of bid/bid closing date’, bidder(s) to
submit copy of Audited Annual Financial
4 123 Working Statement [Balance Sheet and Profit & Loss
' - capital Account Statement] of immediate preceding
financial year, i.eFY: 2014-2015 along with un-
price bid.
In case Bidder’s working capital is inadequate,
the bidder shall supplement this with a letter (as
perFormat, F-16 of tender document) from the
Bidder’s bank having net worth not less than Rs.
100 Crore, confirming the availability of the line
of credit covering the inadequacy to meet the
working capital requirement.

"Details of financial capability of bidder” shall be
5 |12 Format, F-16 | submitted in the prescribed Format, F-16 (of
tender document) duly signed and stamped by a
Chartered Accountant only.

Note to aboveBidder’s Eligibility Criteria (point no. 1.0):

a) For running similar service contracts, if the actual executed value is equal to or
more than the value indicated above till one day prior to the un-priced bid opening
date, the same shall also be considered as meeting the single order value criteria.

b) A Job executed by a bidder for its own plant/projects cannot be considered as
experience for the purpose of meeting BEC of the tender. However, jobs executed for
Subsidiary/Fellow subsidiary / Holding company will be considered as experience
for the purpose of meeting BEC subject to submission of tax paid invoice (s) duly
certified by Statutory Auditor of the bidder towards payments of statutory tax in
support of the job executed for Subsidiary/Fellow subsidiary/ Holding company.
Such bidders to submit these documents in addition to the documents specified to
meet BEC.

c) However, Bids of Joint Venture/ Consortium and sub-contractors are not

TENDER NO: BCPL/C&P/LE16W113MK/00062 FOR “EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT BCPL PLANT”
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acceptable.

d) For experience based on composite works: In case bidder has executed a
composite work in a single contract which includes qualifying work stated above,
then value of such qualifying work out of total value of composite work shall be
considered for the purpose of evaluation.

The cut-off date for meeting the criteria of BEC of the tender shall be the due date
for submission of bids.

2.0 BIDS EVALUATION METHODOLOGY:

2.1  Evaluation of bid would be based on lowest quoted basis on overall basis. Since it
is @ Work Contract, hence Public Procurement Policy for MSEs would not be
applicable in this tender.

NOTE TO "BID EVALUATION CRITERIA [BEC]"
[FOR STRICT COMPLIANCE]

[n BIDDERS MUST FURNISH ALL RELEVANT
CERTIFICATES/DOCUMENTS/INFORMATION IN SUPPORT OF THEIR
CREDENTIALS TO THE ABOVE "ELIGIBILITY CRITERIA" ALONGWITH
THE 'OFFER', FAILING WHICH THE 'OFFER' MAY BE REJECTED
SUMMARILY.

[ BIDDERS NOT MEETING ANY OF THE ABOVE-MENTIONED CRITERIA
SHALL BE REJECTED WITHOUT ASSIGNING ANY REASON.

TENDER NO: BCPL/C&P/LE16W113MK/00062 FOR “EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT BCPL PLANT”
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SECTION-III

INSTRUCTION TO BIDDERS [ITB]
(TO BE READ IN CONJUNCTION WITH
BIDDING DATA SHEET (BDS)
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SECTION-I1I

INSTRUCTION TO BIDDERS

INDEX

[A] GENERAL:

SCOPE OF BID

ELIGIBLE BIDDERS

BIDS FROM CONSORTIUM / JOINT VENTURE
ONE BID PER BIDDER

COST OF BIDDING & TENDER FEE
SITE-VISIT

SohkhwnE

[B] BIDDING DOCUMENTS:

7. CONTENTS OF BIDDING DOCUMENTS
8. CLARIFICATION OF BIDDING DOCUMENTS
9. AMENDMENT OF BIDDING DOCUMENTS

[C] PREPARATION OF BIDS:

10. LANGUAGE OF BID

11. DOCUMENTS COMPRISING THE BID
12. SCHEDULE OF RATES / BID PRICES
13 TAXES & DUTIES

14. BID CURRENCIES

15. BID VALIDITY

16. EARNEST MONEY / BID SECURITY
17. PRE-BID MEETING

18. FORMAT AND SIGNING OF BID

19. ZERO DEVIATION & REJECTION CRITERIA
20. E-PAYMENT

[D] SUBMISSION OF BIDS:
21. SUBMISSION,SEALING AND MARKING OF BIDS
22. DEADLINE FOR SUBMISSION OF BIDS
23. LATE BIDS
24. MODIFICATION AND WITHDRAWAL OF BIDS

[E] BID OPENING AND EVALUATION:

TENDER NO: BCPL/C&P/LE16W113MK/00062 FOR “EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
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25.

26.
27.
28.
29.

30.
31.

32

EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY
OR ALL BIDS

BID OPENING

CONFIDENTIALITY

CONTACTING THE EMPLOYER

EXAMINATION OF BIDS AND DETERMINATION OF
RESPONSIVENESS

CORRECTION OF ERRORS

CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF
BIDS

EVALUATION AND COMPARISON OF PRICE BIDS

[PRICE BID EVALUATION METHODOLOGY]

33.
34.

COMPENSATION FOR EXTENDED STAY
PURCHASE PREFERENCE

[F] AWARD OF CONTRACT:

35.
36.
37.
38.
39.

40.

41.
42.
43.
44,

45.
46.
47.
48.
. SUBLETTING & ASSIGNMENT
50.

49

AWARD

NOTIFICATION OF AWARD / FAX OF ACCEPTANCE [FOA]
SIGNING OF AGREEMENT
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1.2
1.3

14

2.2

INSTRUCTIONS TO BIDDERS [ITB]
(TO BE READ IN CONJUNCTION WITH BIDDING DATA SHEET (BDS)

[A] - GENERAL

SCOPE OF BID

The Employer/ Owner/ BCPL as defined in the "General Conditions of Contract
[GCC]", wishes to receive Bids as described in the Bidding Document/Tender
document issued by Employer/Owner/BCPL.

SCOPE OF BID: The scope of Supply shall be as defined in the Bidding documents.

The successful bidder will be expected to complete the scope of Bid within the period
stated in Special Conditions of Contract.

Throughout the Bidding Documents, the terms 'Bid', 'Tender' & ‘Offer’ and their
derivatives [Bidder/Tenderer, Bid/Tender/Offer etc.] are synonymous. Further, 'Day'
means 'Calendar Day' and 'Singular’ also means 'Plural’.

ELIGIBLE BIDDERS

The Bidder shall not be under a declaration of ineligibility by Employer for Corrupt/
Fraudulent/ Collusive/ Coercive practices, as defined in "Instructions to Bidders [ITB],
Clause No. 39” (Action in case Corrupt/ Fraudulent/ Collusive/ Coercive Practices).

The Bidder is not put on ‘Holiday’ by GAIL/BCPL or Public Sector Project
Management Consultant (like EIL, Mecon only due to “poor performance” or “corrupt
and fraudulent practices”) or banned/blacklisted by Government department/ Public
Sector on due date of submission of bid. Further, neither bidder nor their allied
agency/(ies) (as defined in the Procedure for Action in case of Corrupt/ Fraudulent/
Collusive/ Coercive Practices) are on banning list of GAIL/BCPL or the Ministry of
Petroleum and Natural Gas.

If the bidding documents were issued inadvertently/ downloaded from website, offers
submitted by such bidders shall not be considered for opening/ evaluation/Award and
will be returned immediately to such bidders.

In case there is any change in status of the declaration prior to award of contract, the
same has to be promptly informed to BCPL by the bidder.

It shall be the sole responsibility of the bidder to inform BCPL in case the bidder is
put on ‘Holiday’ by GAIL/BCPL or Public Sector Project Management Consultant
(like EIL, Mecon. only due to “poor performance” or ‘“corrupt and fraudulent
practices”) or banned/blacklisted by Government department/ Public Sector on due
date of submission of bid and during the course of finalization of the tender.
Concealment of the facts shall tantamount to misrepresentation of facts and shall lead
to action against such Bidders as per clause 39 of ITB.
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2.3

2.4

2.5

2.6

2.7

2.8

4.2

The Bidder should not be under any liquidation court receivership or similar
proceedings on due date of submission of bid.

In case there is any change in status of the declaration prior to award of contract, the
same has to be promptly informed to BCPL by the bidder.

It shall be the sole responsibility of the bidder to inform BCPL in case the bidder is
under any liquidation, court receivership or similar proceedings on due date of
submission of bid and during the course of finalization of the tender. Concealment of
the facts shall tantamount to misrepresentation of facts and shall lead to action against
such Bidders as per clause no.39 of ITB.

Bidder shall not be affiliated with a firm or entity:

0] that has provided consulting services related to the Procurement to the
Employer during the preparatory stages of the Procurement or of the project of
which the Supply forms a part of or

(i)  that has been hired (proposed to be hired) by the Employer as an Engineer/
Consultant for the contract.

Neither the firm/entity appointed as the Project Management Consultant (PMC) for a
contract nor its affiliates/ JV’S/ Subsidiaries shall be allowed to participate in the
tendering process unless it is the sole Licensor/Licensor nominated agent/ vendor.

Pursuant to qualification criteria set forth in the bidding document, the Bidder shall
furnish all necessary supporting documentary evidence to establish Bidder’s claim of
meeting qualification criteria.

SUB-VENDOR/CONTRACTOR: Regarding consideration of experience
acquired by a bidder as a sub-contractor for meeting the experience criteria of BEC
in tender: NOT ACCEPTABLE.

No firm can be a sub-Contractor while submitting a bid individually in the same
bidding process.

BIDS FROM "JOINT VENTURE"/""CONSORTIUM"- [FOR APPLICABILITY
OF THIS CLAUSE REFER BIDDING DATA SHEET(BDS)]- NOT APPLICABLE
FOR THIS TENDER

ONE BID PER BIDDER

A Firm/Bidder shall submit only ‘one [01] Bid'" in the same Bidding
Processindividually as a Bidder. A Bidder who submits or participates in more than
‘one [01] Bid' will cause all the proposals in which the Bidder has participated to be
disqualified.

Alternative Bids shall not be considered.
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5.1

5.2

COST OF BIDDING & TENDER FEE

COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of the
Bid including but not limited to Bank charges all courier charges including taxes &
duties etc. incurred thereof. Further, BCPL will in no case, be responsible or liable for
these costs, regardless of the outcome of the bidding process.

TENDER FEE- NOT APPLICABLE FOR THIS TENDER

SITE VISIT-NOT APPLICABLE

7.1

7.2

[B]—-BIDDING DOCUMENTS

CONTENTS OF BIDDING DOCUMENTS

The contents of Bidding Documents / Tender Documents are those stated below, and
should be read in conjunction with any ‘Addendum / Corrigendum' issued in
accordance with "ITB: Clause-9":

» Section-| . Invitation for Bid [IFB]

» Section-Il : BID EVALUATION CRITERIA [BEC] &Price Evaluation
Methodology

» Section-1Il  : Instructions to Bidders [ITB]
Annexure
Forms & Format

» Section-IV . General Conditions of Contract [GCC]

» Section-V . Special Conditions of Contract [SCC]

» Section-VI :  Scope of Work[SOW] and Technical Specification [TS]

» Section-VIlI : Schedule of Rates

*Request for Quotation’, wherever applicable, shall also form part of the Bidding
Document.

The Bidder is expected to examine all instructions, forms, terms & conditions in the
Bidding Documents. The "Request for Quotation [RFQ] & Invitation for Bid (IFB)"
together with all its attachments thereto, shall be considered to be read, understood
and accepted by the Bidders. Failure to furnish all information required by the Bidding
Documents or submission of a Bid not substantially responsive to the Bidding
Documents in every respect will be at Bidder's risk and may result in the rejection of
his Bid.
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8.2

9.1

9.2

9.3

CLARIFICATION OF BIDDING DOCUMENTS

A prospective Bidder requiring any clarification(s) of the Bidding Documents may
notify BCPL in writing or by fax or email at BCPL's mailing address indicated in the
BDS no later than 02 (two) days prior to pre-bid meeting (in cases where pre-bid
meeting is scheduled) or 05 (five) days prior to the bid closing date in cases where
pre-bid meeting is not held.BCPL reserves the right to ignore the bidders request for
clarification if received after the aforesaid period. BCPL may respond in writing to the
request for clarification. BCPL's response including an explanation of the query, but
without identifying the source of the query will be uploaded on GAIL’s/BCPL’s
tendering web site [http://gailtenders.in; http://www.bcplonline.co.in and Government
Website] / communicated to prospective bidders by e-mail/ fax.

Any clarification or information required by the Bidder but same not received by the
Employer at clause 8.1 (refer BDS for address) above is liable to be considered as "no
clarification / information required”.

AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the 'Bid Due Date', Owner may, for any reason, whether at its
own initiative or in response to a clarification requested by a prospective Bidder,
modify the Bidding Documents by addenda/ corrigendum.

Any addendum/ corrigendum thus issued shall be part of the Bidding Documents and
may be hosted on  GAIL’s/BCPL’s  website  [http://gailtenders.in;
http://www.bcplonline.co.in and Government \Website] /communicated to prospective
bidders by e-mail/ fax. Bidders have to take into account all such addendum/
corrigendum before submitting their bid.

The Employer, if consider necessary, may extend the date of submissions of Bid in
order to allow the Bidders a reasonable time to furnish their most competitive bid
taking into account the amendment issued thereof.

10

11.

[C]1-PREPARATION OF BIDS

LANGUAGE OF BID:

The bid prepared by the bidder and all correspondence/drawings and documents
relating to the bid exchanged by the Bidder and BCPL shall be written in English
language alone.

DOCUMENTS COMPRISING THE BID
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11.1 Bids are invited under the Manual Two Bid system. The Bid prepared by the
Bidder shall comprise the following components sealed in 2 different envelopes:

11.1.1 ENVELOPE-I: "TECHNO-COMMERCIAL / UN-PRICED BIDshall contain the

following:

(@ 'Covering Letter' on Bidder's 'Letterhead’ clearly specifying the enclosed
contents and Earnest Money Deposit (EMD).

(b)  'Bidder's General Information’, as per 'Form F-1'.

(¢c) 'Bid Form', as per 'Form F-2'

(d)  Copies of documents, as required in 'Form F-3'

(e)  As aconfirmation that the prices are quoted in requisite format complying with
the requirements copy of Schedule of Rate (SOR : Part — | ) with prices blanked
out mentioning quoted / not quoted (as applicable) written against each item.

(f)  'Letter of Authority’ on the Letter Head, as per 'Form F-5'

()  'No Deviation Confirmation’, as per 'Form F-6'

(n)  'Bidder's Declaration regarding Bankruptcy’, in 'Form F-7'

(1) ‘Certificate for Non-Involvement of Government of India ' from Bidder, as per
'Form F-8'

) '‘Agreed Terms and Conditions', as per 'Form F-10'

(k) 'ACKNOWLEDGEMENT CUM CONSENT LETTER', as per 'Form F-11'

)] Duly attested documents in accordance with the "BID EVALUATION
CRITERIA [BEC]" establishing the qualification.

(m)  Undertaking on the Letter head, as per the Form F-12.

(n)  Power of Attorney for authorized signatory in non-judicial stamp paper/copy of
Board Resolution, the authorized signatory shall be signing the bid and any
consequence resulting due to such signing shall be binding on the bidder.

(0)  Any other information/details required as per Bidding Document

(p)  All forms and Formats including Annexures.

(@) Tender Document duly signed/ digitally signed by the Authorized Signatory.

() Additional document specified in Bidding Data Sheet (BDS).

Note: All the pages of the Bid must be signed by the "Authorized Signatory" of the

Bidder.

11.1.2 ENVELOPE-II: Price Bid

) The Prices are to be submitted strictly as per the Schedule of Rate (SOR : Part —
I1) of the bidding documents. BCPL shall not be responsible for any failure on
the part of the bidder to follow the instructions.

i) Bidders are advised NOT to mention Rebate/Discount separately, either in the

SOR format or anywhere else in the offer. In case Bidder(s) intend to offer any
Rebate/Discount, they should include the same in the item rate(s) itself under
the “Schedule of Rates (SOR)” and indicate the discounted unit rate(s) only.
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12

121

12.2

12.3

i) If any unconditional rebate has been offered in the quoted rate the same shall be
considered in arriving at evaluated price. However no cognizance shall be taken
for any conditional discount for the purpose of evaluation of the bids.

iv)  In case, it is observed that any of the bidder(s) has/have offered suo-moto
Discount/Rebate after opening of unpriced bid but before opening of price bids
such discount /rebate(s) shall not be considered for evaluation. However, in the
event of the bidder emerging as the lowest evaluated bidder without considering
the discount/rebate(s), then such discount/rebate(s) offered by the bidder shall
be considered for Award of Work and the same will be conclusive and binding
on the bidder.

V) In the event as a result of techno-commercial discussions or pursuant to seeking
clarifications / confirmations from bidders, while evaluating the un-priced part
of the bid, any of the bidders submits a sealed envelope stating that it contains
revised prices; such bidder(s) will be requested to withdraw the revised prices
failing which the bid will not be considered for further evaluation.

vi)  In case any bidder does not quote for any item(s) of “Schedule of Rates” and
the estimated price impact is more than 10% of the quoted price, then the bid
will be rejected. If such price impact of unquoted items is 10% or less of his
quoted price, then the unquoted item(s) shall be loaded highest of the price
quoted by the other bidders. If such bidder happens to be lowest evaluated
bidder, price of unquoted items shall be considered as included in the quoted
bid price.

SCHEDULE OF RATES /BID PRICES

Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole
works as described in Bidding Documents, based on the rates and prices submitted by
the Bidder and accepted by the Employer. The prices quoted by the Bidders will be
inclusive of all taxes & duties and exclusive of freight/transportation charges.

Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part of
Tender document. If quoted in separate typed sheets and any variation in item
description, unit or quantity is noticed; the Bid is liable to be rejected.

Bidder shall quote for all the items of "SOR™" after careful analysis of cost involved for
the performance of the completed item considering all parts of the Bidding Document.
In case any activity though specifically not covered in description of item under
"SOR" but is required to complete the works as per Specifications, Scope of Work /
Service, Standards, "GCC", "SCC" or any other part of Bidding Document, the prices
quoted shall deemed to be inclusive of cost incurred for such activity.
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124

125

12.6

13

131

13.2

13.3

All duties, taxes and other levies [if any] payable by the Bidder under the Contract, or
for any other cause, shall be included in the rates / prices and the total bid-price
submitted by the Bidder.

Prices quoted by the Bidder, shall remain firm and fixed and valid until completion of
the Contract and will not be subject to variation on any account. Any new taxes &
Duties, if imposed by the State/ Govt. of India after the last date of bid submission but
before the Contractual Delivery Date, shall be reimbursed to the contractor on
submission of documentary evidence for proof of payment to State/ Govt. Authorities
and after ascertaining it’s applicability with respect to the contract.

The Bidder shall quote the prices in ‘figures' & words. There should not be any
discrepancy between the prices indicated in figures and the price indicated in words.
In case of any discrepancy, the same shall be dealt as per clause no. 30 of ITB.

SERVICE TAX

Bidders are required to submit a notarized copy of the Service Tax Registration
Certificate while submitting the bids wherever service tax is applicable.

Quoted prices should be inclusive of all taxes and duties, except Service Tax and
Swachh Bharat cess (non cenvatable). Please note that the responsibility of payment of
Service Tax lies with the Service Provider only. Contractor providing taxable service
shall issue an Invoice, a Bill or as the case may be, a Challan which is signed, serially
numbered and in accordance with rule 4A of service tax rules, 1994. The invoice shall
also contain the following:

(@  Name, Address & Registration No. of such Person/Contractor

(b)  Name & Address of the Person/Contractor receiving Taxable Service
(c)  Description, Classification & Value of Taxable Service provided

(d)  Service Tax Amount, if any.

Payments to Service Provider for claiming Service Tax amount will be made provided
the above formalities are fulfilled. Further, BCPL may seek copies of challan and
certificate from Chartered Accountant for deposit of Service Tax collected from
Owner.

In case CBEC (Central Board of Excise and Customs) brings to the notice of BCPL
that the contractor has not remitted the amount towards service tax collected from
BCPL to the government exchequer, then, that contractor shall be put under Holiday
list of BCPL for period of six months as mentioned in Procedure for Evaluation of
Performance of Vendors/ Suppliers/Contractors/ Consultants.
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13.5

In case of statutory variation in Service Tax during currency of the Contract, the
Contractor shall submit a copy of the 'Government Notification' to evidence the rate as
applicable on the date of submission of Bid and on the date of revision. Claim for
payment of Service Tax / Statutory variation in Service Tax, should be raised within
two [02] months from the date of issue of ‘Government Notification' for payment of
differential (in %) Service Tax, otherwise claim in respect of above shall not be
entertained for payment of arrears. The Bidder shall submit Service Tax Registration
Certificate along with their Bid. The following may also be noted:-

a) Any increase in the rate of non-cenvatable service tax beyond the contractual
completion period shall be to contractor’s account whereas any decrease in the
rate of service tax shall be passed on to the Employer.

b) The base date for the purpose of applying statutory variation shall be the bid
closing date.

SERVICE TAX IN CASE OF WORKS CONTRACT

13.5.1 While quoting against the tender, bidder shall have the option to decide on the method

of valuation prescribed under the service tax rules, i.e. either on actual service
portion or deemed service portion.

13.5.2 Wherever Service Tax is to be paid on actual service portion, the bidder(s) shall

indicate the value for service portion on which the Service Tax is applicable.
Wherever Service Tax is to be paid on deemed service portion as per percentage
prescribed, the bidder(s) shall indicate the percentage of the gross works contract
value on which Service Tax is applicable.

13.5.3 Wherever the bidder opts for paying Service Tax on deemed service portion, the gross

works contract value for the purpose of payment of service tax shall mean the sum
total of the gross amount charged for the works contract and the fair market value of
all goods and services supplied in or in relation to the execution of the works contract,
whether or not supplied under the same contract or any other contract. The fair market
value of Free Issue Material (FIM) and services, wherever applicable, to be mentioned
in the Bidding Documents

13.5.4 Bidders shall quote prices inclusive of all taxes and duties excluding service tax. In

other words, the amount of service tax shall not be included by the bidders in their
quoted price. However, bidders will indicate the details of applicable service tax as
mentioned above along with the break-up of the service tax payable by him and
service tax payable by Owner/ BCPL as service recipient, if applicable, as per the
reverse charge rule of service tax in Form F-10 ‘Agreed terms & conditions’.
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13.5.5 This is clearly stipulated that in case a bidder does not provide any of the above

requisite information, his bid will be evaluated with highest applicable rate of service
tax on total value of works contract.

13.6  Where the BCPL is entitled to avail the cenvat credit of service tax:-

13.6.1 Owner/BCPL will reimburse the service tax to the Contractor at actuals against

submission of cenvatable invoices issued in accordance with service tax Rules to
enable Owner/BCPL to claim cenvat credit of service tax paid. In case of any variation
in the executed quantities, the amount on which the Service Tax is applicable shall be
modified in same proportion. Swachh Bharat cess (non cenvatable) shall be paid
against documentary evidence.

13.6.2 The benefit of Cenvat credit of service tax quoted shall be considered for evaluation of

13.7

bids.

Where the BCPL is not entitled to avail/take the cenvat credit of service tax:

13.7.1 Owner/BCPL will reimburse the service tax and Swachh Bharat cess (non cenvatable)

to the Contractor at actuals against documentary evidence subject to the ceiling
amount of Service Tax as quoted by the bidder, subject to any statutory variations. In
case of any variation in the executed quantities (If directed and/or certified by the
Engineer-In-Charge) the ceiling amount on which service tax is applicable will be
modified on pro-rata basis.

13.7.2 The bids will be evaluated based on total price including applicable service tax.

13.8

13.9

In case of non-corporate entities, bidder is required to pay certain portion of applicable
service tax and remaining portion shall be deposited by GAIL directly as per service
tax act. However in SOR, entire applicable rate/amount of service tax to be indicated
by bidder.

Contractor shall ensure timely submission of correct invoice(s) with all required
supporting document(s) within a period specified in Contracts/ LOA to enable GAIL
to avail CENVAT credit.

If CENVAT credit with respect to service tax is not available to BCPL for any reason
which is not attributable to BCPL, then BCPL shall not be obligated or liable to pay
or reimburse service tax charged in the invoice(s) and shall be entitled to / deduct/
setoff /recover the such service tax together with all penalties and interest if any,
against any amounts paid or payable by BCPL to Contractor.
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13.10

Where BCPL has the obligation to discharge service tax liability under reverse charge
mechanism and BCPL has paid or is /liable to pay service tax to the Government on
which interest or penalties becomes payable as per Point of Taxation Rules, 2011 for
any reason which is not attributable to BCPL or CENVAT credit with respect to
such payments is not available to BCPL for any reason which is not attributable to
BCPL, then BCPL shall be entitled to deduct/ setoff / recover such amounts against
any amounts paid or payable by BCPL to Contractor.

Tax Deducted at Source [TDS]

BCPL will release the payment to the bidder after effecting deductions (if any) as per
applicable Government of India law in force.

BCPL will release payments to the bidderafter offsetting all dues payable to BCPL by
the bidder under the Contract (detailed Order / letter of award).

13.11Income Tax

14

15

151

152

16

'Income Tax' deductions shall be made from all payments to the bidder as per rules
and regulations in force in accordance with the "Income Tax Act" prevailing from
time to time. However, bidder shall be entitled to get the "TDS Certificate" for the
amount so deducted in the format prescribed by the 'Income Tax Department'.

BID CURRENCIES:

Bidders must submit bid in Indian Rupees only.

BID VALIDITY

Bids shall be kept valid for period specified in BDS from the final 'Bid Due Date'. A
Bid valid for a shorter period may be rejected by BCPL as 'non-responsive'.

In exceptional circumstances, prior to expiry of the original 'Bid Validity Period', the
Employer may request the Bidders to extend the 'Period of Bid Validity' for a
specified additional period. The request and the responses thereto shall be made in
writing or by fax/email. A Bidder may refuse the request without forfeiture of his 'Bid
Security'. A Bidder agreeing to the request will not be required or permitted to modify
his Bid, but will be required to extend the validity of its 'Bid Security' for the period of
the extension and in accordance with "ITB: Clause-16" in all respects.

EARNEST MONEY/BID SECURITY- :Rs.1,70,000/-
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16.1

16.2

16.3

16.4

16.5

16.6

Bids must be accompanied with 'Earnest Money / Bid Security' in the form of
‘Demand Draft' or 'Banker’s Cheque’[in favor of Brahmaputra Cracker & Polymer
Ltd., payable at Dibrugarh, Assam] or "Bank Guarantee' or ‘Letter of Credit' as per
the format given in Form -4/4A of the bidding documents. Bidders shall ensure that
'Bid Security', having a validity of at least ' two [02] months' beyond the validity of the
bid, must accompany the Bid in the format(s) made available in the Bidding
Document. Bid not accompanied with 'Bid Security', or 'Bid Security' not in requisite
form shall be liable for rejection. The Bid Security shall be submitted in Indian
Rupees only.

The 'Bid Security' is required to protect BCPL against the risk of Bidder's conduct,
which would warrant the 'Bid Security's' forfeiture, pursuant to "ITB: Clause-16.7"
BCPL shall not be liable to pay any Bank charges, commission or interest etc. on the
amount of 'Bid Security'. In case 'Bid Security' is in the form of a 'Bank Guarantee’,
the same shall be from any Indian scheduled Bank or a branch of an International
Bank situated in India and registered with 'Reserve Bank of India' as Scheduled
Foreign Bank. However, in case of 'Bank Guarantee' from Banks other than the
Nationalized Indian Banks, the Bank must be commercial Bank having net worth in
excess of Rs. 100 Crores [Rupees One Hundred Crores] and a declaration to this effect
should be made by such commercial Bank either in the 'Bank Guarantee' itself or
separately on its letterhead. 'Earnest Money / Bid Security' shall be valid for 'two [02]
months' beyond the 'Bid Validity Period'

Any Bid not secured in accordance with "ITB: Clause-16.1 & Clause-16.3" may be
rejected by BCPL as non-responsive.

Unsuccessful Bidder's ‘Earnest Money / Bid Security’ will be discharged/
returned as promptly as possible, but not later than "thirty [30] days' after
finalization of tender.

The successful Bidder's 'Bid Security' will be discharged upon the Bidder's
acknowledging the 'Award' and signing the 'Agreement’' and furnishing the '‘Contract
Performance Security / Security Deposit' pursuant to clause 37 & 38 of ITB.
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16.7

16.8

Notwithstanding anything contained herein, the 'Bid Security’ may also be forfeited in
any of the following cases:
(@)  If a Bidder withdraws his Bid during the 'Period of Bid Validity'
(b)  If a Bidder has indulged in corrupt/fraudulent /collusive/coercive practice
(c) If the Bidder modifies bids during the period of bid validity (after submission
date).
(d)  Violates any other condition, mentioned elsewhere in the tender document,
which may lead to forfeiture of EMD.
(e)  Inthe case of a successful Bidder, if the Bidder fails to:
(1) to acknowledge receipt the "Notification of Award" / "Fax of Intent
[FOI]/ Fax of Acceptance[FOA]",
(i)  to furnish "Contract Performance Security / Security Deposit”, in
accordance with "ITB: Clause-38"
(iii)  to accept ‘arithmetical corrections' as per provision of the clause 30 of
ITB.

In case Bid Security is in the form of 'Bank Guarantee' or ‘Letter of Credit’, the same
must indicate the Bid Document No. and the Work for which the Bidder is quoting.
This is essential to have proper correlation at a later date. The 'Bid Security' should be
in the form provided at 'Form F-4’/’Form F-4A.'.

17

17.1

17.2

17.3

PRE-BID MEETING (IF APPLICABLE)

The Bidder(s) or his designated representative are invited to attend a "Pre-Bid
Meeting" which will be held at address specified in IFB. It is expected that a bidder
shall not depute more than 02 representatives for the meeting.

Purpose of the meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage.

Text of the questions raised and the responses given, together with any responses
prepared after the meeting, will be uploaded on GAIL’s/BCPL’s website against the
Tender. Any modification of the Contents of Bidding Documents listed in "ITB:
Clause-7.1", that may become necessary as a result of the Pre-Bid Meeting shall be
made by the Employer exclusively through the issue of an Addendum / Corrigendum
pursuant to "ITB: Clause-9", and not through the minutes of the Pre-Bid Meeting.
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17.4

18
18.1

18.2

19
19.1

19.2

Non-attendance of the Pre-Bid Meeting will not be a cause for disqualification of
Bidder.

FORMAT AND SIGNING OF BID

The original and all copies of the Bid shall be typed or written in indelible ink [in the
case of copies, photocopies are also acceptable] and shall be signed by a person or
persons duly authorized to sign on behalf of the Bidder (as per POA). The name and
position held by each person signing, must be typed or printed below the signature. All
pages of the Bid except for unamended printed literature where entry(s) or
amendment(s) have been made shall be initialed by the person or persons signing the
Bid.

The Bid shall contain no alterations, omissions, or additions, unless such corrections
are initialed by the person or persons signing the Bid.

ZERO DEVIATION AND REJECTION CRITERIA

ZERO DEVIATION: Deviation to terms and conditions of "Bidding Documents™ may
lead to rejection of bid.BCPL will accept bids based on terms & conditions of
"Bidding Documents"” only. Bidder may note BCPL will determine the substantial
responsiveness of each bid to the Bidding Documents pursuant to provision contained
in clause 29 of ITB. For purpose of this, a substantially responsive bid is one which
conforms to all terms and conditions of the Bidding Documents without deviations or
reservations. BCPL's determination of a bid's responsiveness is based on the content of
the bid itself without recourse to extrinsic evidence. BCPL reserves the right to raise
technical and/or commercial query(s), if required, may be raised on the bidder(s). The
response(s) to the same shall be in writing, and no change in the price(s) or substance
of the bids shall be sought, offered or permitted. The substance of the bid includes but
not limited to prices, completion, scope, technical specifications, etc. Bidders are
requested to not to take any deviation/exception to the terms and conditions laid down
in this "Tender Documents", and submit all requisite documents as mentioned in this
"Tender Documents”, failing which their offer will be liable for rejection. If a bidder
does not reply to the queries in the permitted time frame then its bid shall be evaluated
based on the documents available in the bid.

REJECTION CRITERIA: Notwithstanding the above, deviation to the following
clauses of Tender document shall lead to summarily rejection of Bid:

(@) Firm Price

(b) Earnest Money Deposit / Bid Security

(c) Specifications & Scope of Work

(d) Schedule of Rates / Price Schedule / Price Basis

(e) Duration / Period of Contract/ DeliverySchedule

(f) Period of Validity of Bid

(g) Price Reduction Schedule
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20

21

21.1

21.3

21.4

22

22.1

23

23.1

(h) Contract Performance Bank Guarantee / Security Deposit

(i) Guarantee / Defect Liability Period

(1)) Arbitration / Resolution of Dispute/Jurisdiction of Court

(k) Force Majeure & Applicable Laws

()  Any other condition specifically mentioned in the tender document elsewhere
that non-compliance of the clause lead to rejection of bid

Note: Further, it is once again reminded not to mention any condition in the Bid which
is contradictory to the terms and conditions of Tender document.

E-PAYMENT

BCPL has initiated payments to Suppliers and Contractors electronically, and to
facilitate the payments electronically through ‘e-banking’. The successful bidder
should give the details of his bank account as per the bank mandate form.

[D] - SUBMISSION OF BIDS

SUBMISSION, SEALING AND MARKING OF BIDS

In case of manual tendering bid must be submitted in sealed envelope. If the envelope
is not sealed & marked as per Clause No. 11 of ITB, the employer will assume no
responsibility for misplacement or pre-mature opening of the bid.

All the bids shall be addressed to the owner at address specified in IFB.

Bids submitted under the name of AGENT/ CONSULTANT/ REPRESENTATIVE
/IRETAINER/ ASSOCIATE etc. on behalf of a bidder/affiliate shall not be accepted.

DEADLINE FOR SUBMISSION OF BIDS

BCPL may, in exceptional circumstances and at its discretion, extend the deadline for
submission of Bids (clause 9 of ITB refers). In which case all rights and obligations of
BCPL and the Bidders, previously subject to the original deadline will thereafter be
subject to the deadline as extended. Notice for extension of bid submission date will
be uploaded on GAIL’s/BCPL’s website/ communicated to the bidders.

LATE BIDS

Any bids received after the notified date and time of closing of tenders will be treated
as late bids.
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23.2

23.3

24

24.1

In the instant manual tendering, bids received by BCPL after the deadline for
submission of bids shall not be considered. Such late bids shall be returned to the
bidder within “10 days” in “‘unopened conditions’. The bid bond of such bidders shall
be returned along with the un-opened bid.

Unsolicited Bids or Bids received to address other than one specifically stipulated in
the tender document will not be considered for evaluation/opening/award if not
received to the specified destination within stipulated date & time.

MODIFICATION AND WITHDRAWAL OF BIDS

Modification and withdrawal of bids shall be as follows:-

24.1.1 FOR MANUAL BIDDING

24.2

24.3

24.4

24.5

The bidder may withdraw or modify its bid after bid submission but before the
due date for submission as per tender document provided that the written notice of
the modification/ substitution/ withdrawal in received by BCPL prior to the deadline
for submission of bid.

The modification shall also the prepared, sealed, marked and dispatch in accordance
with the provision of the clause 22 of ITB, with the after and inner envelopes
additionally marked modification or withdrawal as appropriate. A withdrawal notice
may also be sent by e-mail or fax but followed by a signed confirmation copy post not
later than the deadline for submission of bids. No bid shall be modified/ withdrawn
after the deadline for submission of bids.

No bid shall be allowed to be withdrawn/ modified/substitute in the interval
between the deadline for submission of bids and the expiration of the period of
bid validity specified by the bidder on the Bid Form.
Withdrawal/Modification/Substitution of a bid during this interval shall result in the
bidder’s forfeiture of his bid security pursuant to clause 16 of ITB and rejection of bid.

The latest bid hence submitted shall be considered for evaluation and all other bids
shall be considered to be unconditionally withdrawn.

In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job
for any mistake committed by him in bidding or withdrawal of bid or modification of
bid or varying any term in regard thereof leading to re-tendering, BCPL shall forfeit
EMD paid by the bidder and such bidders shall be debarred from participation in re-
tendering of the same job(s)/item(s). Further, such bidder will be put on holiday for a
period of six months after following the due procedure.
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25

26

26.1

26.2

EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR
ALL BIDS

BCPL reserves the right to accept or reject any Bid, and to annul the Bidding process
and reject all Bids, at any time prior to award of Contract, without thereby incurring
any liability to the affected Bidder or Bidders or any obligations to inform the affected
Bidder or Bidders of the ground for BCPL's action. However, Bidder if so desire may
seek the reason (in writing) for rejection of their Bid to which BCPL shall respond
quickly.

[E]—BID OPENING AND EVALUATION

BID OPENING

Unpriced Bid Opening:

BCPL will open bids, in the presence of bidders’ designated representatives who
choose to attend, at date, time and location stipulated in the BDS. The bidders’
representatives, who are present shall sign a bid opening register evidencing their
attendance.

Priced Bid Opening:

26.2.1 BCPL will open the price bids of those bidders who meet the qualification

requirement and whose bids is determined to be technically and commercially
responsive. Bidders selected for opening of their price bids shall be informed about the
date of price bid opening. Bidders may depute their authorized representative to attend
the bid opening. The bidders’ representatives, who are present shall sign a register
evidencing their attendance and may be required to be present on a short notice.

26.2.2 The price bids of those bidders who were not found to be techno-commercially

26.3

27

responsive shall be unopened and returned unopened after opening of the price bids of
techno-commercially responsive bidders.

In case of bids invited under the single bid system, bid shall be opened on the
specified due date & time.

CONFIDENTIALITY
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28

28.1

28.2

29

29.1

29.2

29.3

Information relating to the examination, clarification, evaluation, and comparison of
Bids, and recommendations for the award of a Contract, shall not be disclosed to
Bidders or any other persons not officially concerned with such process. Any effort by
a Bidder to influence the Employer's processing of Bids or award decisions may result
in the rejection of the Bidder's Bid and action shall be initiated as per procedure in this
regard.

CONTACTING THE EMPLOYER

From the time of Bid opening to the time of award of Contract, if any Bidder wishes to
contact the Employer on any matter related to the Bid, it should do so in writing.
Information relating to the examination, clarification, evaluation & recommendation
for award shall not be disclosed.

Any effort by the Bidder to influence the Employer in the Employer's '‘Bid Evaluation’,
'‘Bid Comparison', or '‘Contract Award' decisions may result in the rejection of the
Bidder's Bid and action shall be initiated as per procedure in this regard.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

The owner’s determination of a bid’s responsiveness is based on the content of the bid
only. Prior to the detailed evaluation of Bids, the Employer will determine whether
each Bid:-

(@  Meets the "Bid Evaluation Criteria™ of the Bidding Documents;

(b)  Has been properly signed;

(c) Isaccompanied by the required 'Earnest Money / Bid Security’;

(d) Issubstantially responsive to the requirements of the Bidding Documents; and

(e)  Provides any clarification and/or substantiation that the Employer may require
to determine responsiveness pursuant to "ITB: Clause-29.2"

A substantially responsive Bid is one which conforms to all the terms, conditions and
specifications of the Bidding Documents without material deviations or reservations or
omissions for this purpose employer defines the foregoing terms below:-

a) “Deviation” 1is departure from the requirement specified in the tender
documents.

b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirement in the tender documents.

C) “Omission” is the failure to submit part or all of the information or

documentation required in the tender document.

A material deviation, reservation or omission is one that,

a) If accepted would,
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29.4

29.5

30
30.1

30.2

31

32

) Affect in any substantial way the scope, quality, or performance of the
job as specified in tender documents.
i) Limit, in any substantial way, inconsistent with the Tender Document,
the Employer’s rights or the tenderer’s obligations under the proposed
Contract.
b) If rectified, would unfairly affect the competitive position of other bidders
presenting substantially responsive bids.

The employer shall examine all aspects of the bid to confirm that all requirements
have been met without any material deviation, reservation or omission.

If a Bid is not substantially responsive, it may be rejected by the Employer and may
not subsequently be made responsive by correction or withdrawal of the of material
deviation, reservation or omission.

CORRECTION OF ERRORS

Bids determined to be substantially responsive will be checked by the Employer for
any arithmetic errors. Errors will be corrected by the Employer as follows:

(1) When there is a difference between the rates in figures and words, the rate
which corresponds to the amount worked out by the contractor (by multiplying
the quantity and rate) shall be taken as correct.

(i)  When the rate quoted by the contractor in figures and words tallies but the
amount is incorrect, the rate quoted by the contractor shall be taken as correct
and not the amount and the amount corrected.

(ili))  When it is not possible to ascertain the correct rate, in the manner prescribed
above, the rate as quoted in words shall be adopted and the amount worked out,
for comparison purposes

The amount stated in the bid will be adjusted by the Employer in accordance with the
above procedure for the correction of errors. If the bidder does not accept the
corrected amount of bid, its bid will be rejected, and the bid security shall be forfeited.

CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS

Not Applicable. All bids submitted must be in the currency specified at clause 14 of
ITB.

EVALUATION AND COMPARISON OF BIDS
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33

34

35

36

36.1

36.2

37

Bids shall be evaluated as per evaluation criteria mentioned in Section-11 of bidding
documents (refer clause 7.0 of ITB) after considering the effect of cenvatcredit
entitled. The employer shall only use the criteria and methodology indicated in
Section-II of bidding documents. No other criteria/ methodology shall be permitted.

COMPENSATION FOR EXTENDED STAY (FOR APPLICABLITY OF THIS
CLAUSE REFER BDS):-NOT APPLICABLE FOR THIS TENDER

PURCHASE PREFERENCE

Purchase preference to Central government public sector Undertaking and Micro and
Small Enterprises (MSEs) shall be allowed as per Government instructions in vogue.

[F]1- AWARD OF CONTRACT

AWARD

Subject to "ITB: Clause-29", BCPL will award the Contract to the successful Bidder
whose Bid has been determined to be substantially responsive and has been
determined as the lowest provided that bidder, is determined to be qualified to
satisfactorily perform the Contract.

NOTIFICATION OF AWARD / FAX OF ACCEPTANCE/LETTER OF
INTENT

Prior to the expiry of 'Period of Bid Validity', BCPL will notify the successful Bidder
in writing, in the form of "Notification of Award" / "Fax of Intent [FOI]”/ “Letter of
Intent” through fax/e-mail, that his Bid has been accepted. The notification of award /
Fax of Intent/Fax of Acceptance will constitute the formation of the Contract.

Contract period shall commence from the date of "Notification of Award" or as
mentioned in the Notification of Award/Fax of Intent [FOI]/Letter of Intent. The
"Notification of Award"/“Fax of Intent [FOI]”/”Letter of Intent” will constitute the
formation of a Contract, until the Contract has been effected pursuant to signing of
Contract as per "ITB: Clause-37".

Upon the successful Bidder's / Contractor's furnishing of 'Contract Performance
Security / Security Deposit', pursuant to "ITB: Clause-38", BCPL will promptly
discharge his 'Earnest Money / Bid Security', pursuant to "ITB: Clause-16"

SIGNING OF AGREEMENT
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37.1

37.2

38

38.1

38.2

38.3

BCPL will award the Contract to the successful Bidder, who, within ‘fifteen [15] days'
of receipt of the same, shall sign and return the acknowledged copy to BCPL.

The successful Bidder/Contractor shall be required to execute an 'Agreement' in the
proforma given in this Bidding Document on a 'non-judicial stamp paper' of
appropriate value [cost of the ‘stamp-paper' shall be borne by the successful
Bidder/Contractor] and of 'state’ specified in Bidding Data Sheet (BDS) only, within
fifteen [15] days' of receipt of the "Letter of Acceptance [LOA]" of the Tender by the
successful Bidder/Contractor failure on the part of the successful Bidder to sign the
'‘Agreement’ within the above stipulated period,shall constitute sufficient grounds for
forfeiture of EMD/Security Deposit.

CONTRACT PERFORMANCE SECURITY /SECURITY DEPOSIT

Within 30 days of the receipt of the notification of award/ Fax of Acceptance from
BCPL, the successful bidder shall furnish the Contract Performance
Security/Guarantee in accordance with General Conditions of the Contract/as
stipulated in Section-Il of tender document. The Contract Performance
Security/Guarantee shall be in the form of either Banker’s Cheque or Demand Draft or
Bank Guarantee or Letter of Credit and shall be in the currency of the Contract.

The contract performance security shall be for an amount equal to 10% of order
value (excluding taxes & duties) specified in Bidding Data Sheet (BDS)/as
stipulated in Section-I1 of tender document towards faithful performance of the
contractual obligations and performance of equipment. For the purpose of
Contract Performance Security, Contract/order value shall be exclusive of taxes and
duties.

Bank Guarantee towards performance security/ security deposit shall be from any
Indian scheduled bank or a branch of an International bank situated in India and
registered with Reserve bank of India as scheduled foreign bank in case of Indian
bidder as well as foreign bidder. However, in case of bank guarantees from banks
other than the Nationalized Indian banks, the bank must be a commercial bank having
net worth in excess of Rs 100 crores and a declaration to this effect should be made
by such commercial bank either in the Bank Guarantee itself or separately on its
letterhead. This bank guarantee shall be valid for a period of three months beyond the
delivery schedule as specified in Bid Data Sheet(BDS).

Failure of the successful bidder to comply with the requirements of this article shall
constitute sufficient grounds for the annulment of the award and forfeiture of the bid
security.
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38.4

39

39.1

39.2

39.3

40

The CPBG/Security deposit has to cover the entire contract value including extra
works/services also. As long as the CPBG/Security deposit submitted at the time of
award take cares the extra works/ services executed and total executed value are
within the awarded contract price, there is no need for additional security deposit/
Contract Performance Security. As soon as the total executed value is likely to burst
the ceiling of awarded contract price, the contractor should furnish additional security
deposit/ CPBG.

PROCEDURE FOR ACTION IN CASE CORRUPT/
FRAUDULENT/COLLUSIVE/ COERCIVE PRACTICES

Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices is
enclosed at Annexure-I.

The Fraud Prevention Policy document is available on GAIL’s/BCPL’s website
(www.gailonline.com/www.bcplonline.com)

NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF BANNING
OF VENDORS/ SUPPLIERS / CONTRACTORS/BIDDERS/ CONSULTANTS
INDULGED IN FRAUDULENT/ COERCIVE PRACTICES

Notwithstanding anything contained contrary in GCC and other "CONTRACT
DOCUMENTS", in case it is found that the Vendors/ Suppliers / Contractors/Bidders/
Consultants indulged in fraudulent/ coercive practices at the time of bidding, during
execution of the contract etc., and/or on other grounds as mentioned in
GAIL’s/BCPL’s “Procedure for action in case Corrupt/Fraudulent/Collusive/Coercive
Practices” (Annexure-l), the contractor/bidder shall be banned (in terms of aforesaid
procedure) from the date of issuance of such order by Brahmaputra Cracker and
Polymer Ltd., to such Vendors/ Suppliers / Contractors/Bidders/ Consultants.

The Vendor/ Supplier / Contractor/ Bidder/Consultant understands and agrees that in
such cases where Vendor/ Supplier / Contractor/ Bidder/Consultant has been banned
(in terms of aforesaid procedure) from the date of issuance of such order by
Brahmaputra Cracker and Polymer Ltd, such decision of Brahmaputra Cracker and
Polymer Ltd shall be final and binding on such Vendor/ Supplier / Contractor/
Bidder/Consultant and the ‘Arbitration clause’ in the GCC and other "CONTRACT
DOCUMENTS" shall not be applicable for any consequential issue /dispute arising in
the matter.

PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL
ENTERPRISES (NOT APPLICABLE)
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40.1 Following provision has been incorporated in tender for MSEs, in line with
notification of Government of India, vide Gazette of India No. 503 dated 26.03.2012
proclaiming the Public Procurement Policy on procurement of goods and services
from Micro and Small Enterprises (MSES)

i)
i)
i)

Issue of tender document to MSEs free of cost.

Exemption to MSEs from payment of EMD/Bid Security.

In Tender participating Micro and Small Enterprises quoting price within the
price band of L1 + 15% shall also be allowed to supply a portion of requirement
by bringing down their prices to L1 price in a situation where L1 price is from
someone other than a micro and small enterprise and such micro and small
enterprises shall be allowed to supply upto 20% of the tendered value. In case
of more than one such Micro and Small Enterprises, the supply shall be shared
proportionately (to tendered quantity). Further, out of above 20%, 4% shall be
from MSEs owned by SC/ST entrepreneurs. This quota is to be transferred to
other MSEs in case of non-availability of MSEs owned by SC/ST
entrepreneurs.

The quoted prices against various items shall remain valid in case of splitting of
quantities of the items above.

In case tendered item is non-splitable or non- dividable (specified in Bid Data
Sheet) , MSE quoting price within price band L1 ( other than MSE) + 15% ,
may be awarded for full/ complete supply of total tendered value subject to
matching of L1 price.

40.2 The MSEs owned by SC/ST entrepreneurs shall mean:-

40.3

a)
b)

c)

In case of proprietary MSE, Proprietor(s) shall be SC/ST.

In case of partnership MSE, the SC/ST partners shall be holding atleast 51%
share in the unit

In case of private Limited Companies, at least 51%share is held by SC/ST. If
the MSE is owned by SC/ST entrepreneurs, the bidder shall furnish appropriate
documentary evidence in this regard.

In case bidder is a Micro or Small Enterprise under the Micro, Small and Medium
Enterprises Development Act, 2006, the bidder shall submit the following :

a)

Documentary evidence that the bidder is a Micro or Small Enterprises
registered with District Industries Centers or Khadi and Village Industries
National Small Industries Corporation or Directorate of Handicrafts and
Handloom or any other body specified by Ministry of Micro, Small and
Medium Enterprises or UdyogAadhaar Memorandum.
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40.4

41

42

43

43.1

b) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish
appropriate documentary evidence in this regard.

The above documents submitted by the bidder the shall be duly certified by the
Chartered Accountant (not being an employee or a Director or not having any
interest in the bidder’s company/firm) and notary public with legible stamp.

If the bidder does not provide the above confirmation or appropriate document or any
evidence, then it will be presumed that they do not qualify for any preference
admissible in the Public Procurement Policy (PPP) 2012.

If against an order placed by BCPL, successful bidder(s) (other than Micro/Small
Enterprise) is procuring material/services from their sub-vendor who is a Micro or
Small Enterprise registered with District Industries Centers or Khadi and Village
Industries Commission or Khadi and Village Industries Board or Coir Board or
National Small Industries Corporation or Directorate of Handicrafts and Handloom or
any other body specified by Ministry of Micro, Small and Medium Enterprises with
prior consent in writing of the purchasing authority/Engineer-in-charge, the details like
Name, Registration No., Address, Contact No. details of material & value of
procurement made, etc. of such Enterprises shall be furnished by the successful bidder
at the time of submission of invoice/Bill.

AHR ITEMS

In items rate contract where the quoted rates for the items exceed 50% of the
owners/estimated Items rates, such items will be considered as Abnormally High Rates Items
(AHR) and Payment of AHR items beyond the SOR stipulated quantities shall be made at the
least of the following rates:

(I) Rates as per SOR, quoted by the contractor.

(1) Rate of the item, which shall be derived as follows:

Based on rates of machine and labor as available from the contract (which includes
contractor’s supervision, profit, overheads and other expenses).

In case rates are not available in the contract, rates will be calculated based on prevailing
market rates of machine, material and labor plus 15% to cover contractor's supervision profit,
overhead & other expenses.

VENDOR PERFORMANCE EVALUATION

Shall be as stipulated Annexure 11 to ITB herewith.

INCOME TAX & CORPORATE TAX

Income tax deduction shall be made from all payments made to the contractor as per
the rules and regulations in force and in accordance with the Income Tax Act
prevailing from time to time.
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43.2

43.3

43.4

44,

45

Corporate Tax liability, if any, shall be to the contractor’s account.
Work Contract tax/VAT as may be applicable shall be deducted as per trade tax.
MENTIONING OF PAN NO. IN INVOICE/BILL

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no. is
mandatory for procurement of goods / services/works/consultancy services exceeding
Rs. 2 Lacs per transaction.

Accordingly, supplier/ contractor/ service provider/ consultant should mention their
PAN no. in their invoice/ bill for any transaction exceeding Rs. 2 lakhs. As provided in
the notification, in case supplier/ contractor/ service provider/ consultant do not have
PAN no., they have to submit declaration in Form 60 along with invoice/ bill for each
transaction.

Payment of supplier/ contractor / service provider/ consultant shall be processed only
after fulfilment of above requirement

SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT
AND ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC
ENTERPRISE AND ONE PUBLIC ENTERPRISE AND ANOTHER

In the event of any dispute or difference relating to the interpretation and application
of the provisions of the contracts, such dispute or difference shall be referred by either
party for Arbitration to the sole Arbitrator in the Department of Public Enterprises to
be nominated by the Secretary to the Government of India in-charge of the Department
of Public Enterprises. The Arbitration and Conciliation Act, 1996 shall not be
applicable to arbitrator under this clause. The award of the Arbitrator shall be binding
upon the parties to the dispute, provided, however, any party aggrieved by such award
may make a further reference for setting aside or revision of the award to the Law
Secretary, Department of Legal Affairs, Ministry of Law & Justice, Government of
India. Upon such reference the dispute shall be decided by the Law Secretary or the
Special Secretary / Additional Secretary, when so authorized by the Law Secretary,
whose decision shall bind the Parties finally and conclusively. The parties to the
dispute will share equally the cost of arbitration as intimated by the Arbitrator.

DISPUTE RESOLUTION (ADDENDUM TO PROVISION REGARDING
APPLICABLE LAWS AND SETTLEMENT OF DISPUTES OF GCC)
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45.1

45.2

45.3

45.4

45.5

45.6

45.7

Brahmaputra Cracker and Polymer Limited has framed the Conciliation Rules 2010 in
conformity with supplementary to Part — I11 of the Indian Arbitration and Conciliation
Act 1996 for speedier, cost effective and amicable settlement of disputes through
conciliation. A copy of the said rules made available on GAIL’s web site/BCPL’s
website: www.gailonline.com/ www.bcplonline.com for reference. Unless otherwise
specified, the matters where decision of the Engineer-in-Charge is deemed to be final
and binding as provided in the Agreement and the issues/disputes which cannot be
mutually resolved within a reasonable time, all disputes shall be settled in accordance
with the Conciliation Rules 2010.

Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/amongst the
Parties arising under/out of/in connection with this contract shall be settled in
accordance with the aforesaid rules.

In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other Party (ies)
in writing about such a dispute(s) / difference(s) / issue(s) between / amongst the
Parties and that such a Party wishes to refer the dispute(s)/difference(s)/issue(s) to
Conciliation. Such Invitation for Conciliation shall contain sufficient information as to
the dispute(s)/difference(s)/issue(s) to enable the other Party (ies) to be fully informed
as to the nature of the dispute(s)/difference(s)/issue(s), the amount of monetary claim,
if any, and apparent cause(s) of action.

Conciliation proceedings commence when the other Party(ies) accept(s) the invitation
to conciliate and confirmed in writing. If the other Party (ies) reject(s) the invitation,
there will be no conciliation proceedings.

If the Party initiating conciliation does not receive a reply within thirty days from the
date on which he/she sends the invitation, or within such other period of time as
specified in the invitation, he/she may elect to treat this as a rejection of the invitation
to conciliate. If he/she so elects, he/she shall inform the other Party(ies) accordingly.

Where Invitation for Conciliation has been furnished, the Parties shall attempt to settle
such dispute(s) amicably under Part-111 of the Indian Arbitration and Conciliation Act,
1996 and Brahmaputra Cracker and Polymer Limited Conciliation Rules, 2010. It
would be only after exhausting the option of Conciliation as an Alternate Dispute
Resolution Mechanism that the Parties hereto shall go for Arbitration. For the purpose
of this clause, the option of ‘Conciliation’ shall be deemed to have been exhausted,
even in case of rejection of ‘Conciliation’ by any of the Parties.

The cost of Conciliation proceedings including but not limited to fees for
Conciliator(s), Airfare, Local Transport, Accommodation, cost towards conference
facility etc. shall be borne by the Parties equally.
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45.8 The Parties shall freeze claim(s) of interest, if any, and shall not claim the same during

46

47

48

the pendency of Conciliation proceedings. The Settlement Agreement, as and when
reached/agreed upon, shall be signed between the Parties and Conciliation proceedings
shall stand terminated on the date of the Settlement Agreement.

BILLING SYSTEM

ORIGINAL Bills/Invoices to be forwarded in sealed envelope for release of payment
in time and following should be clearly mentioned on “top left corner of the envelope”
with “address” as under:

(@)  Top left corner of the envelope

Vendor Code:

LOA/PO NO.: i, Date .......ooiiiiiiii
Bill/ Invoice No.: ... Date ...
Invoice Value: Rs. ........ Indenting Dept. ...
Job/Supplyof ...

(b)  Address:

To,

In case of LOA/Contract In case ofPO

HOD/EIC (Indenting/User Department) | HOD (C&P)

M/s Brahmaputra Cracker and Polymer | M/s Brahmaputra Cracker and
Limited (A Government of India Enterprise), | Polymer Limited (A Government of
Administrative Building, PO: Lepetkata, | India Enterprise), Administrative
Distt.: Diburgarh, Assam, Pin Code:786006, | Building,  PO: Lepetkata,  Distt.:
Phone no. 0373 2914636. Diburgarh, Assam, Pin Code:786006,
Phone no. 0373 2914636.

TRANSPARENCY
Bidders if so desires, may seek in writing the reason for rejection of their bid, to
which BCPL shall respond quickly.

SALE OF BID DOCUMENTS
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49
49.1

50
50.1

51.

52.

Tender document will be sold on receipt of application. No tender document will,
however, be sold / issued to the bidders who are on 'Holiday' by GAIL/BCPL or Public
Sector Project Management Consultant (like EIL, Mecon etc. only due to "poor
performance™ or "corrupt and fraudulent practices”) or banned by Government
department/ Public Sector on due date of submission of bid. If the document were
issued inadvertently/ downloaded from website, offers submitted by such bidder shall
not be considered for opening / evaluation / award and will be returned immediately to
such bidder. The above is without prejudice to the other rights of BCPL.

SUBLETTING & ASSIGNMENT

The contractor shall not, save with previous consent in writing of the Engineer-in-
charge, sublet, transfer or assign the contract or any part thereof or interest therein or
benefit or advantage thereof in any manner whatsoever. Provided, nevertheless, that
any such consent shall not relieve the contractor from any obligation, duty or
responsibility under the contract.

However, Subletting of WHOLE WORKS is prohibited. An undertaking to this effect
will be given by Vendor/Contractor along with each invoice/ bill. In addition to above,
clause no. 37.0 of GCC also to be referred.

Direct Payments to Sub-Vendors / Supporting Agencies of Main Contractor
Normally, the payment is to be made to vendor/contractor only as per provision of
contract. During execution, in case of financial constraints, BCPL may make direct
payment to their sub-vendor / supporting agencies as an exception from the amounts
due to the vendors/contractors from any of their bills under process upon certification
by EIC subject to receipt of such request from the vendor/contractor. Further, the
request for direct payments to the sub-vendor / sub-contractor shall be considered in
performance evaluation of such vendor/ contractor.

Wherever any portion of the "GCC" is repugnant to or at variance with any
provision(s) of the "SCC", unless a different intention appears, the provision(s) of the
"SCC" shall be deemed to override the provision(s) of "GCC", and shall to the extent
of such repugnancy or variations prevail.

Wherever there is contradiction with respect to terms of 'Integrity pact’, GCC and
'Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive Practice’, the
provisions of 'Procedure for action in case of Corrupt/Fraudulent/Collusive/Coercive
Practice' shall prevail.
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A

A2

A3

A4

A5

A6

A7

A8

Annexure-I|

PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES

Definitions:

“Corrupt Practice” means the offering, giving, receiving or soliciting, directly or
indirectly, anything of value to improperly influence the actions in selection process or
in contract execution.

“Corrupt Practice” also includes any omission for misrepresentation that may mislead
or attempt to mislead so that financial or other benefit may be obtained or an
obligation avoided.

“Fraudulent Practice” means and include any act or omission committed by a agency
or with his connivance or by his agent by misrepresenting/ submitting false documents
and/ or false information or concealment of facts or to deceive in order to influence a
selection process or during execution of contract/ order.

“Collusive Practice amongst bidders (prior to or after bid submission)” means a scheme
or arrangement designed to establish bid prices at artificial non-competitive levels and
to deprive the Employer of the benefits of free and open competition.

“Coercive practice” means impairing or harming or threatening to impair or harm
directly or indirectly, any agency or its property to influence the improperly actions of
an agency, obstruction of any investigation or auditing of a procurement process.

“Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as “Agency”

”Appellate Authority” shall mean Committee of Directors consisting of Director
(Finance) and Director (BD) for works centers under Director (Projects). For all other
cases committee of Directors shall consist of Director (Finance) & Director (Projects).

“Competent Authority” shall mean the authority, who is competent to take final
decision for Suspension of business dealing with an Agency/ ies and Banning of
business dealings with Agency/ ies and shall be the “Director” concerned.

“Allied Agency” shall mean all the concerns within the sphere of effective influence
of banned/ suspended agencies. In determining this, the following factors may be
taken into consideration:

TENDER NO: BCPL/C&P/LE16W113MK/00062 FOR “EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT BCPL PLANT”

Page - 45 - of 134




T e i arefrae ferfies

(HTET TR HT STHA)
Brahmaputra Cracker and Polymer Ltd.
(A Government of India Enterprise)

B.1

B.2

(@)  Whether the management is common,;

(b)  Majority interest in the management is held by the partners or directors of
banned/ suspended firm.

(c) substantial or majority shares are owned by banned/ suspended agency and by
virtue of this it has a controlling voice.

“Investigating Agency” shall mean any department or unit of BCPL investigating into

the conduct of Agency/ party and shall include the Vigilance Department of the BCPL,

Central Bureau of Investigation, State Police or any other agency set up by the Central

or state government having power to investigate.

Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/ coercive
practice

Irregularities noticed during the evaluation of the bids:

If it is observed during bidding process/ bids evaluation stage that a bidder has
indulged in corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder (s)
shall be rejected and its Earnest Money Deposit (EMD) shall be forfeited.

Further, such agency shall be banned for future business with BCPL for a period
specified in para B 2.2 below from the date of issue of banning order.

Irregularities noticed after award of contract
Q) During execution of contract:

If an agency, is found to have indulged in corrupt/fraudulent/ collusive/coercive
practices, during execution of contract, the agency shall be banned for future
business with BCPL for a period specified in para B 2.2 below from the date of
issue of banning order.

The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive
practices is observed, shall be suspended with immediate effect by Engineer-in-
Charge (EIC)/ Employer whereby the supply/ work/ service and payment etc.
will be suspended. The action shall be initiated for putting the agency on
banning.

After conclusion of process, the order (s)/ contract (s) where it is concluded that
such irregularities have been committed shall be terminated and Contract cum
Performance Bank Guarantee (CPBG) submitted by agency against such order
(s)/ contract (s) shall also be forfeited. The amount that may have become due
to the contractor on account of work already executed by him shall be payable
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B.2.2

C.2

C.3

to the contractor and this amount shall be subject to adjustment against any
amounts due from the contractor under the terms of the contract.

No risk and cost provision will be enforced in such cases.

(i)  After execution of contract and during Defect liability period (DLP)/
Warranty/Guarantee Period:

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive
practices, after execution of contract and during DLP/ Warranty/Guarantee
Period, the agency shall be banned for future business with BCPL for a period
specified in para B 2.2 below from the date of issue of banning order.

Further, the Contract cum Performance Bank Guarantee (CPBG) submitted by
agency against such order (s)/ contract (s) shall be forfeited.

(i)  After expiry of Defect liability period (DLP)/ Warranty/Guarantee Period
If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive
practices, after expiry of Defect liability period (DLP)/ Warranty/Guarantee
Period, the agency shall be banned for future business with BCPL for a period
specified in para B 2.2 below from the date of issue of banning order.

Period of Banning

Banning period shall be reckoned from the date of banning order and shall be 3 years.

In exceptional cases where the act of vendor/ contractor is a threat to the National
Security, the banning shall be for indefinite period.

Effect of banning on other ongoing contracts/ tenders

If an agency is put on Banning, such agency should not be considered in ongoing
tenders/future tenders.

However, if such an agency is already executing other order (s)/ contract (s) where no
corrupt/fraudulent/ collusive/coercive practice is found, the agency should be allowed
to continue till its completion without any further increase in scope except those
incidental to original scope mentioned in the contract.

If an agency is put on the Banning List during tendering and no irregularity is found in
the case under process:
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C.3.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid
submitted by the agency shall be ignored.

C.3.2 after opening Technical bid but before opening the Price bid, the Price bid of the
agency shall not be opened and BG/EMD submitted by the agency shall be returned to
the agency.

C.3.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the
agency shall be ignored & will not be further evaluated. If the agency is put on
banning list for fraud/ mis-appropriation of facts committed in the sametender/other
tender where errant agency emerges as the lowest (L1), then such tender shall also be
cancelled and re-invited.

D. Procedure for Suspension of Bidder
D.1 Initiation of Suspension

Action for suspension business dealing with any agency/(ies) shall be initiated by
Corporate C&P Department when

0] Corporate Vigilance Department based on the fact of the case gathered during
investigation by them recommend for specific immediate action against the
agency.

(i)  Corporate Vigilance Department based on the input from Investigating agency,
forward for specific immediate action against the agency.

(iii)  Non performance of Vendor/Supplier/Contractor/Consultant leading to
termination of Contract/ Order.

D.2 Suspension Procedure:

D.2.1  The order of suspension would operate initially for a period not more than six
months and is to be communicated to the agency and also to Corporate Vigilance
Department. Period of suspension can be extended with the approval of the
Competent Authority by one month at a time with a ceiling of six months pending
a conclusive decision to put the agency on banning list.

D.2.2 During the period of suspension, no new business dealing may be held with the
agency.

D.2.3  Period of suspension shall be accounted for in the final order passed for banning of
business with the agency.
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D.24

D.25

D3

D.3.1

D.3.2

D.3.21

D.3.2.2

D.3.2.3

D.3.3

D.34

The decision regarding suspension of business dealings should also be
communicated to the agency.

If a prima-facie, case is made out that the agency is guilty on the grounds which
can result in banning of business dealings, proposal for issuance of suspension
order and show cause notice shall be put up to the Competent Authority. The
suspension order and show cause notice must include that (i) the agency is put on
suspension list and (ii) why action should not be taken for banning the agency for
future business from BCPL.

The competent authority to approve the suspension will be same as that for
according approval for banning.

Effect of Suspension of business:
Effect of suspension on other on-going/future tenders will be as under:

No enquiry/bid/tender shall be entertained from an agency as long as the name of
agency appears in the Suspension List.

If an agency is put on the Suspension List during tendering:

after issue of the enquiry /bid/tender but before opening of Technical bid, the bid
submitted by the agency shall be ignored.

after opening Technical bid but before opening the Price bid, the Price bid of the
agency shall not be opened and BG/EMD submitted by the agency shall be
returned to the agency.

after opening of price, BG/EMD made by the agency shall be returned; the offer of
the agency shall be ignored & will not be further evaluated. If the agency is put on
Suspension list for fraud/ mis-appropriation of facts conducted in the
sametender/other tender where errant agency emerges as the lowest (L1), then such
tender shall also be cancelled and re-invited.

The existing contract (s)/ order (s) under execution shall continue.

Tenders invited for procurement of goods, works and services shall have provision
that the bidder shall submit a undertaking to the effect that (i) neither the bidder
themselves nor their allied agency/(ies) are on banning list of GAIL/BCPL or the
Ministry of Petroleum and Natural Gas and (ii) bidder is not banned by any
Government department/ Public Sector.
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F.1

F.2

F.3

Appeal against the Decision of the Competent Authority:

The agency may file an appeal against the order of the Competent Authority for
putting the agency on banning list. The appeal shall be filed to Appellate Authority.
Such an appeal shall be preferred within one month from the of receipt of banning
order.

Appellate Authority would consider the appeal and pass appropriate order which shall
be communicated to the party as well as the Competent Authority.

Appeal process may be completed within 45 days of filing of appeal with the Appellate
Authority.

Wherever there is contradiction with respect to terms of ‘Integrity pact’ , GCC and
‘Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive Practice’, the
provisions of ‘Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive
Practice’ shall prevail.
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Annexure-I11

PROCEDURE FOR EVALUATION OF PERFORMANCE OF VENDORS/
SUPPLIERS/ CONTRACTORS/ CONSULTANTS

1.0 OBJECTIVE

The objective of Evaluation of Performance aims to recognize, and develop reliable
Vendors/ Suppliers/Contractors/ Consultants so that they consistently meet or exceed
expectations and requirements.

The purpose of this procedure is to put in place a system to monitor performance of
Vendors/ Suppliers/Contractors/ Consultants associated with BCPL in Projects and in
O&M so as to ensure timely completion of various projects, timely receipt of supplies
including completion of works & services for operation and maintenance of operating
plants and quality standards in all respects.

20 METHODOLOGY

) Preparation of Performance Rating Data Sheet

Performance rating data Sheet for each and every Vendor/ Supplier/Contractor/
Consultant for all orders/Contracts with a value of Rs. 7 Lakhs and above is
recommended to be drawn up. These data sheets are to be separately prepared
for orders/ contracts related to Projects and O&M. Format, Parameters,
Process, responsibility for preparation of Performance Rating Data Sheet are
separately mentioned.

i) Measurement of Performance

Based on the parameters defined in Data Sheet, Performance of concerned
Vendor/ Supplier/Contractor/ Consultant would be computed and graded
accordingly. The measurement of the performance of the Party would be its
ability to achieve the minimum scoring of 60% points in the given parameters.

i)  Initiation of Measures:

Depending upon the Grading of Performance, corrective measures would be
initiated by taking up the matter with concerned Vendor/ Supplier/Contractor/
Consultant. Response of Vendor/ Supplier/Contractor/ Consultant would be
considered before deciding further course of action.

iv)  Implementation of Corrective Measures:
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V)

Based on the response of Vendor/ Supplier/Contractor/ Consultant, concerned
Engineer-in-Charge for the Projects and/or OIC in case of O&M would
recommend for continuation or discontinuation of such party from the business
of BCPL.

Orders/contracts placed on Proprietary/OEM basis for O&M will be evaluated
and, if required, corrective action will be taken for improvement in future.

3.0 PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/
SUPPLIERS/ CONTRACTORS/ CONSULTANTS

3.1 FORPROJECTS

i)

i)

v)

Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in
case of PROJECTS shall be done immediately with commissioning of any
Project.

On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in-charge
shall prepare a Performance Rating Data Sheet (Format at Annexure-1) for all
Orders and Contracts.

Depending upon the Performance Rating, following action need to be initiated
by Engineer-in-charge/Project-in-charge:

SI.No. | Performance Action
Rating

1 POOR Seek explanation for Poor
performance

2 FAIR Seek explanation for Fair performance

3 GOOD Letter to the concerned for improving
performance in future

4 VERY GOOD No further action

Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be
examined. In case of satisfactory reply, Performance Rating data Sheet to be
closed with a letter to the concerned for improving performance in future.

When no reply is received or reasons indicated are unsatisfactory, the following
actions need to be taken:

Where Performance rating is “POQOR”’:
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(B)

Recommend such defaulting Vendor/ Supplier/Contractor/ Consultant for
putting on Holiday for a period from one to three years as given below:

(1) Poor Performance due to reasons other than Quality : One Year

(i) Poor Performance on account of Quality (if any mark obtained
against Quality parameter is less than 30): Two Years

(iii)  Poor Performance leading to termination of contract or
Offloading of contract due to poor performance solely
attributable to Vendor/ Supplier/Contractor/ Consultant or
Repeated Offence: Three Years

Non performance of a Vendor/Supplier/Contractor/Consultant leading to
termination of Contract/ Order, such  Vendor/  Supplier/
Contractor/Consultant are also to be considered for Suspension.

In all such cases, concerned site will put up recommendation for issuance
of SCN and putting the party on suspension list as per process defined
for suspension in “Procedure for Action in case of Corrupt/ Fraudulent/
Collusive/ Coercive Practices”

Where Performance rating is “FAIR”:

Recommend for issuance of warning to such defaulting Vendor/
Supplier/Contractor/ Consultant to improve their performance.

3.2 FOR CONSULTANCY JOBS

Monitoring and Evaluation of consultancy jobs will be carried out in the same way as
described in para 3.1 for Projects.

3.3 FOR OPERATION & MAINTENANCE

) Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in
case of Operation and Maintenance shall be done immediately after execution
of order/ contract.

i) After execution of orders a Performance Rating Data Sheet (Format at
Annexure-2) shall be prepared for Orders by Site C&P and for
Contracts/Services by respective Engineer-In-Charge.

iii)  Depending upon Performance Rating, following action need to be initiated by
Site C&P:
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SI. No. | Performance Action
Rating
1 POOR Seek  explanation  for  Poor
performance
2. FAIR Seek  explanation  for  Fair
performance
3 GOOD Letter to the concerned for
improving performance in future.
4 VERY GOOD No further action
iv)  Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be
examined. In case of satisfactory reply, Performance Rating data Sheet to be
closed with a letter to the concerned for improving performance in future.
V) When no reply is received or reasons indicated are unsatisfactory, the following

actions need to be taken:

A)

(B)

Where performance rating is “POOR”

Recommend such defaulting Vendor/Supplier/Contractor/ Consultant for
putting on Holiday for a period from one to three years as given below:

(i)

(i)  Poor Performance on account of Quality (if any mark obtained
against Quality parameter is less than 30): Two Years

(iii) Poor Performance leading to termination of contract or Offloading

of contract due to poor performance solely attributable to

Vendor/Supplier/Contractor/Consultant or Repeated Offence: Three

Years

Poor Performance due to reasons other than Quality : One Year

Non-performance of a Vendor/Supplier/Contractor/Consultant leading to
termination of  Contract/ Order such  Vendor/  Supplier/
Contractor/Consultant are also to be considered for Suspension.

In all such cases, concerned site will put up recommendation for issuance
of SCN and putting the party on suspension list as per process defined
for suspension in “Procedure for Action in case of Corrupt/ Fraudulent/
Collusive/ Coercive Practices”

Where Performance rating is “FAIR”

Recommend for issuance of warning to such defaulting
Vendors/Contractors/Consultants to improve their performance.
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4.0

5.0

5.1

6.0

6.1

6.2

6.3.

6.3.1

EXCLUSIONS:

The following would be excluded from the scope of evaluation of performance of
Vendors/ Suppliers/Contractors/ Consultants:

i) Orders/Contracts below the value of Rs. 7 Lakhs.

i) One time Vendor/ Supplier/Contractor/ Consultant.

i) Orders for Misc./Administrative items/ Non stock Non valuated items.

However, concerned Engineer-in-Charge /OICs will continue to monitor such cases so
as to minimize the impact on Projects/fO&M plants due to non performance of
Vendors/ Suppliers/Contractors/ Consultants in all such cases.

REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY

An order for Holiday passed for a certain specified period shall deemed to have been
automatically revoked on the expiry of that specified period and it will not be
necessary to issue a specific formal order of revocation.

Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due to
quality, and new order is placed on bidder after restoration of Vendor/
Supplier/Contractor/ Consultant, such order will be properly monitored during
execution stage by the concerned site.

EFFECT OF HOLIDAY

If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/
Supplier/Contractor/ Consultant should not be considered in ongoing tenders/future
tenders.

However, if such Vendor/ Supplier/Contractor/ Consultant is already executing any
other order/ contract and their performance is satisfactory in terms of the relevant
contract, should be allowed to continue till its completion without any further increase
in scope except those incidental to original scope mentioned in the contract. In such a
case CPBG will not be forfeited and payment will be made as per provisions of
concerned contract. However, this would be without prejudice to other terms and
conditions of the contract.

Effect on other ongoing tendering:

after issue of the enquiry /bid/tender but before opening of Technical bid, the bid
submitted by the party shall be ignored.
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6.3.2

6.3.3

7.0

8.0

10.

after opening Technical bid but before opening the Price bid, the Price bid of the party
shall not be opened and BG/EMD submitted by the party shall be returned to the party.

after opening of price, BG/EMD made by the party shall be returned; the offer of the
party shall be ignored & will not be further evaluated. If errant party emerges as the
lowest (L1), then such tender shall also be cancelled and re-invited.

While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per the
procedure, the holding company, subsidiary, joint venture, sister concerns, group
division of the errant Vendor/ Supplier/Contractor/ Consultant shall not be considered
for putting on holiday list.

Any bidder, put on holiday, will not be allowed to bid through consortium route also in
new tender during the period of holiday.

If an unsuccessful bidder makes any vexatious, frivolous or malicious complaint
against the tender process with the intention of delaying or defeating any procurement
or causing loss to BCPL or any other bidder, such bidder will be put on holiday for a
period of six months, if such complaint is proved to be vexatious, frivolous or
malicious, after following the due procedure.

APPEAL AGAINST THE DECISION OF THE COMPETENT AUTHORITY:

(@  The party may file an appeal against the order of the Competent Authority for
putting the party on Holiday list. The appeal shall be filed to Appellate
Authority. Such an appeal shall be preferred within one month from the of
receipt of Holiday order.

(b)  Appellate Authority would consider the appeal and pass appropriate order
which shall be communicated to the party as well as the Competent Authority.

(c)  Appeal process may be completed within 45 days of filing of appeal with the
Appellate Authority.

(d) “Appellate Authority” shall mean Committee of Directors consisting of Director
(Finance) and Director (BD) for works centers under Director (Projects). For all
other cases committee of Directors shall consist of Director (Finance) &
Director (Projects).

ERRANT BIDDER

In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job
for any mistake committed by him in bidding or withdrawal of bid or modification of
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bid or varying any term in regard thereof leading to re-tendering, BCPL shall forfeit
EMD paid by the bidder and such bidders shall be debarred from participation in re-
tendering of the same job(s)/item(s).

Further, such bidder will be put on ‘holiday’ for a period of six months after
following the due procedure.

11.  In case Service Tax department brings to the notice of BCPL that a Party has not paid

to the credit of the Government the Service Tax collected from BCPL, then party will
be put on holiday for a period of six months after following the due procedure.
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Vi)

vii)

Annexure-1

BRAHMAPUTRA CRACKER AND POLYMER LIMITED
PERFORMANCE RATING DATA SHEET
(FOR PROJECTS/ CONSULTANCY JOBS)
Project/Work Centre
Order/ Contract No. & date

Brief description of Items
Works/Assignment

Order/Contract value (Rs.)

Name of Vendor/Supplier/
Contractor/ Consultant

Contracted delivery/
Completion Schedule

Actual delivery/
Completion date

Performance Delivery/ Completion Quality Reliability Total

Parameter Performance Performance Performance#

Maximum Marks

40

40

20

100

Marks Allocated

Note:

Remarks (if any)

PERFORMANCE RATING (**)

Note:

(#)  Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or deviation
beyond contract payment term or seeking direct payment to the sub-vendor/sub-contractor due
to financial constraints, then ‘0’ marks should be allotted against Reliability Performance.

™ Allocation of marks should be as per enclosed instructions

(**) Performance rating shall be classified as under:

Sl Range (Marks) Rating | Signature of

No. Authorised Signatory:

1 60 & below POOR

2 61-75 FAIR | Name:

3 76-90 GOOD

4 More than 90 VERY | Designation:

GOOD
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Instructions for allocation of marks

1. Marks are to be allocated as under:

1.1 DELIVERY/ COMPLETION PERFORMANCE 40 Marks

Delivery Period/ Delay in Weeks Marks
Completion Schedule
a) Upto 3 months Before CDD 40
Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 12 weeks 20
” 16 weeks 15
More than 16 weeks 0
b) Above 3 months Before CDD 40
Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 16 weeks 20
” 20 weeks 15
” 24 weeks 10
More than 24 weeks 0
1.2 QUALITY PERFORMANCE 40 Marks

For Normal Cases : No Defects/ No Deviation/ No failure: 40 marks

i) Rejection/Defects Marks to be allocated on 10 marks
prorata basis for acceptable
quantity as compared to total
quantity for normal cases

i) When quality Failure of severe nature 0 marks
failure endanger - Moderate nature 5 marks
system integration - low severe nature 10-25 marks
and safety of the

system

1ii) Number of 1. No deviation 5 marks
deviations 2. No. of deviations <2 2 marks

3. No. of deviations > 2 0 marks
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1.3 RELIABILITY PERFORMANCE 20 Marks
A. | FOR WORKS/CONTRACTS
1) | Submission of order acceptance, agreement, PBG, | 4 marks
Drawings and other documents within time
if) | Mobilization of resources as per Contract and in time 4 marks
iii) | Liquidation of Check-list points 4 marks
Iv) | Compliance to statutory and HS&E requirements 4 marks
or
Reliability of Estimates/Design/Drawing etc. in case of
Consultancy jobs
v) | Timely submission of estimates and other documents for | 4 marks
Extra, Substituted & AHR items
B. | FOR SUPPLIES
1) | Submission of order acceptance, PBG, Drawings and other | 5 marks
documents within time
if) | Attending complaints and requests for after sales service/ | 5 marks
warranty repairs and/ or query/ advice (upto the evaluation
period).
1) | Response to various correspondence and conformance to | 5 marks
standards like 1SO
iv) | Submission of all required documents including Test | 5 marks
Certificates at the time of supply
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(

ANNEXURE-1V

BIDDING DATA SHEET (BDS)
ITB TO BE READ IN CONJUNCTION WITH THE FOLLOWING:

A. GENERAL

ITB clause Description

1.2 The Invitation for Bids/ Tender no is :

TENDER NO.: BCPL/C&P/LE16W113MK/00062

11 The Employer/Owner is: M/s Brahmaputra Cracker & Polymer
Limited
21 Name of the Contract: EXECUTION OF EXECUTION OF BALANCE CIVIL WORKS OF

SV STATIONS AT LAKWA -LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS
AT BCPL PLANT

3 BIDS FROM CONSORTIUM/ JOINT VENTURE

APPLICABLE
NO

NOT
APPLICABLE YES

B. BIDDING DOCUMENT

ITB clause Description

8.1 For clarification purposes only, the communication address is:
Attention:
SH. M K BINJOLA, SR. OFFICER (C&P) /

SH. S K MISHRA, CH.MANAGER (C&P)

Street Address:

Brahmaputra Cracker and Polymer Limited (A Government of India
Enterprise), C&P Department, Administrative Building, PO: Lepetkata,
Distt.:  Diburgarh, Assam, Pin Code:786006, Phone no. 0373
2914636.Email id: mkbinjola@bcplindia.co.in; skmishra@gail.co.in

C. PREPARATION OF BIDS

ITB clause Description
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11.1.1 (u) The Bidder shall submit with its Techno-commercial/ Unpriced bid
the following additional documents (SCC Refers):

NIL
12 Additional Provision for Schedule of Rate/ Bid Price are as under:
14 The currency of the Bid shall be INR
15 The bid validity period shall be three months from final 'Bid Due
Date'.

D. SUBMISSION AND OPENING OF BIDS

ITB clause Description
18 In addition to the original of the Bid, the number of copies required is
one.
29 The Tender No. of this bidding process
is:BCPL/C&P/LE16W113MK/00062
22.3 For bid submission purposesonly, the Owner’s address is :
Attention:

SH. M K BINJOLA, SR. OFFICER (C&P) /
SH. S K MISHRA, CH. MANAGER (C&P)
Street Address:

Brahmaputra Cracker and Polymer Limited (A Government of India
Enterprise), C&P Department, Administrative Building, PO: Lepetkata,
Distt.:  Diburgarh, Assam, Pin Code:786006, Phone no. 0373
2914636.Email id: mkbinjola@bcplindia.co.in; skmishra@gail.co.in

26 The bid opening shall take place at:
Street Address:

Brahmaputra Cracker and Polymer Limited (A Government of India
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Enterprise), C&P Department, Administrative Building, PO: Lepetkata,
Distt.: Diburgarh, Assam, Pin Code: 786006, Phone no. 0373
2914636.Email id: mkbinjola@bcplindia.co.in; skmishra@aqail.co.in

Date: 13.06.2016
Time: 15:00 Hrs.

E. EVALUATION, AND COMPARISON OF BIDS

ITB clause Description
32 Evaluation Methodology is mentioned in Annexure-II.
33 Compensation for Extended Stay:
APPLICABLE NO
NOT APPLICABLE YES

F. AWARD OF CONTRACT

ITB clause Description

37 State of which stamp paper is required for Contract Agreement: [Not
applicable in this tender]

State: Assam

38 Contract Performance Security/ Security Deposit
APPLICABLE YES
NOT APPLICABLE NO

Applicable: As specified in Section —I1 of tender document.
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40 Public Procurement Policy for MSEs :
APPLICABLE
NO
NOT APPLICABLE
YES
Whether tendered item is non-split able or not-divisible :
YES
YES
NO
NO
41 Provision of AHR Item :
APPLICABLE
YES
NOT APPLICABLE
NO
Clause no. Bonus for Early Completion:
27.3 of GCC
APPLICABLE
NO
NOT APPLICABLE YES
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(

FORMS & FORMAT
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LIST OF FORMS & FORMAT

Form No. Description
F-1 BIDDER’S GENERAL INFORMATION
F-2 BID FORM
F-3 LIST OF ENCLOSURES

F-4 PROFORMA OF "BANK GUARANTEE" FOR "EARNEST
MONEY / BID SECURITY"

F-5 LETTER OF AUTHORITY
F-6 NO DEVIATION CONFIRMATION

F-7 DECLARATION REGARDING HOLIDAY/BANNING AND
LIQUIDATION, COURT RECEIVERSHIP ETC.

F-8 CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF
INDIA

F-9 PROFORMA  OF "BANK  GUARANTEE" FOR
"CONTRACT PERFORMANCE SECURITY / SECURITY
DEPOSIT"

F-10 AGREED TERMS & CONDITIONS

F-11 ACKNOWLEDGEMENT CUM CONSENT LETTER
F-12 UNDERTAKING ON LETTERHEAD

F-13 BIDDER’S EXPERIENCE

F-14 CHECK LIST

F-15 FORMAT FOR CERTIFICATE FROM BANK
IF BIDDER’S WORKING CAPITAL IS INADEQUATE

F-16 FORMAT FOR CHARTERED ACCOUNTANT
CERTIFICATE FOR FINANCIAL CAPABILITY OF THE
BIDDER

F-17 FORMAT FOR CONSORTIUM/JV AGREEMENT
F-18 BIDDER'S QUERIES FOR PRE BID MEETING
F-19 E-BANKING FORMAT
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F-1
BIDDER'S GENERAL INFORMATION

To,
M/s BRAHMAPUTRA CRACKER AND POLYMER LIMITED

SUB: EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT

BCPL PLANT
TENDER NO.: BCPL/C&P/LE16W113MK/00062

1 | Bidder Name
(With Contact Person Name &
Details)

2 | Status of Firm Proprietorship
Limited/Others

If Others Specify:

Firm/Partnership

[Enclose certificate of Registration]

firm/

3 | Name of
Proprietor/Partners/Directors of the
firm/company

4 | Number of Years in Operation

5 | Address of Registered Office:

*In case of Partnership firm, | City:
enclose letter mentioning current | DiStrict
_ State:

address of the firm and the full [piNn/ZIP:

names and current addresses of all

the partners of the firm.

Operation Address

(if different from above) City:
District:
State:
PIN/ZIP:

Telephone Number
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[Mobile & Landline] (Country Code) (Area Code)
(Telephone No.)
9 | E-mail address
10 | Website
11 | Fax Number:
(Country Code) (Area Code)
(Telephone No.)
12 | ISO Certification, if any {If yes, please furnish details}
13 | Bid Currency
14 | Banker’s Name
15 | Branch
17 | Bank account number
18 | PAN No. [Enclose copy of PAN Card]
19 | We (Bidder) are cover under the | Yes/No
definition of section 2 (n) of the | (If the response to the above is ‘Yes”, Bidder
MSMED Act to provide Purchaser a copy of the
Enterpreneurs Memorandum (EM) filled
with the authority specified by the respective
State Government.)
20 | Whether Micro/Small Enterprise (Bidder to submit documents as specified
ITB)
21 | Type of Entity Corporate/ Non-Corporate (As per Service
tax Act).
(In case of Non-Corporate Entity, bidder
will submit documentary evidence for
same).
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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E-2
BID FORM
To,

M/s BRAHMAPUTRA CRACKER AND POLYMER LIMITED

SUB: EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT
BCPL PLANT

TENDER NO.: BCPL/C&P/LE16W113MK/00062

Dear Sir,
After examining / reviewing the Bidding Documents for the tender of
«“ including
"Specifications & Scope of Work", "General Conditions of Contract [GCC]", "Special Conditions of
Contract [SCC]" and "Schedule of Rates [SOR]", etc. the receipt of which is hereby duly
acknowledged, we, the undersigned, are pleased to offer to execute the whole part of the job and in
conformity with the said Bid Documents, including Addenda / Corrigenda Nos.

We confirm that this Bid is valid for a period of "three [03] months" from the date of opening of
"Techno-Commercial / Un-priced Bid", and it shall remain binding upon us and may be accepted by
any time before the expiry of that period.

If our Bid is accepted, we will provide the "Contract Performance Security / Security Deposit" as
specified in Section-11 of tender document.

Until a final Agreement/Letter of Award is prepared and executed, the tender document (including
addenda/ corrigenda) together with the "Notification of Award" shall constitute a binding Agreement
between us.

We understand that Bidding Document is not exhaustive and any action and activity not mentioned in
Bidding Documents but may be inferred to be included to meet the intend of the Bidding Documents
shall be deemed to be mentioned in Bidding Documents unless otherwise specifically excluded and
we confirm to perform for fulfillment of Agreement and completeness of the Work in all respects
within the time frame and agreed price.

We understand that you are not bound to accept the lowest priced or any Bid that you may receive.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:

Duly authorized to sign Bid for and on behalf of

[Signature of Witness]
Name of Witness:
Address:
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To,

F-3
LIST OF ENCLOSURES

M/s BRAHMAPUTRA CRACKER AND POLYMER LIMITED

SUB: EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -

LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT
BCPL PLANT

TENDER NO.: BCPL/C&P/LE16W113MK/00062

Dear Sir,

We are enclosing the following documents as part of the bid:

1.
2.

w

~

Place:
Date:

Power of Attorney of the signatory to the Bidding Document.

Document showing annual turnover for the last three years such as annual reports,
profit and loss account, net worth etc. along with information as sought in enclosed
format F-16

Document showing Financial Situation Information as sought in enclosed format F-16
Copy of Bidding Documents along with addendum/corrigendum duly signed and
sealed on each page, in token of confirmation that Bid Documents are considered in full
while preparing the bid and in case of award, work will be executed in accordance with
the provisions detailed in Bid Documents.

Documentary Evidences showing the Bidder’s claim of meeting Technical Criteria as
mentioned in Clause 4 of ITB.

EMD / Bid Bond

Power of Attorney

Duly certified document from chartered engineer and or chartered accountant.

[Signature of Authorized Signatory of Bidder]
Name:

Designation:

Seal:
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F-4

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT
(To be stamped in accordance with the Stamp Act)

Ref.:----mmommmeee Bank Guarantee NO.:----------
Date

To

BRAHMAPUTRA CRACKER & POLYMER LTD.
“ADMINISTRATIVE BUILDING” LEPETKATA,
NH-37, P.O. LEPETKATA, DIBRUGARH,
ASSAM, PIN — 786 006

Dear Sir (s),

In accordance with Letter inviting Tender under your reference No.

M/s having their Registered/Head
Office at (hereinafter called the Bidder) wish to participate

in the said tender for
As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of --------- is required to be
submitted by the Bidder as a condition precedent for participation in the said Tender which amount in liable
to be for forfeited on the happening of any contingencies mentioned in the Tender Document.

We, the ---- Bank at ----having our Head Office -
(Local Address) guarantee and undertake
to pay immediately on demand without recourse to the bidder by Brahmaputra Cracker & Polymer Limited.,
the amount  ----- without any reservation,
protest, demur and recourse. Any such demand made by BCPL , shall be conclusive and binding on us
irrespective of any dispute or difference raised by the Bidder.

This guarantee shall be irrevocable and shall remain, valid up to (This date should
be 180 days (One hundred &eighty days) after the date finally set out for closing of tender). If any further
extension of this guarantee is required the same shall be extended to such required period on receiving
instructions from M/s on whose behalf this
guarantee is issued.

In Witness whereof the Bank, through its authorized officer, has set its hand and stamp on this -----------------

—————————————————— day of -----------=reeemreee---201 at
WITNESS:

(SIGNATURE) (SIGNATURE)

(NAME) : (NAME)

(OFFICIAL ADDRESS): Designation with Bank Stamp

Attorney as per
Power of Attorney No.
Date:
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INSTRUCTIONS FOR FURNISHING "BID SECURITY / EARNEST MONEY" BY
"BANK GUARANTEE"

1. The Bank Guarantee by Bidders will be given on non-judicial stamp paper as per

"Stamp Duty" applicable. The non-judicial stamp paper should be in the name of the

issuing Bank. In case of foreign Bank, the said Bank's Guarantee to be issued by its

correspondent Bank in India on requisite non-judicial stamp paper

The expiry date should be arrived at in accordance with "ITB: Clause-15.1".

The Bank Guarantee by bidders will be given from Bank as specified in "ITB".

4. A letter from the issuing Bank of the requisite Bank Guarantee confirming that said
Bank Guarantee / all future communication relating to the Bank Guarantee shall be
forwarded to the Employer at its address as mentioned at "ITB".

wn

5. Bidders must indicate the full postal address of the Bank along with the Bank's E-mail
/ Fax / Phone from where the Earnest Money Bond has been issued.
6. If a Bank Guarantee is issued by a commercial Bank, then a letter to Employer

confirming its net worth is more than Rs. 1,000,000,000.00 [Rupees One Hundred
Crores] or equivalent alongwith documentary evidence.

F-5
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LETTER OF AUTHORITY

[Pro forma for Letter of Authority for Attending Subsequent ‘Negotiations' / ‘Pre-Bid
Meetings' /'Un-priced Bid Opening' / 'Price Bid Opening']

Ref: Date:
To,
M/s BRAHMAPUTRA CRACKER AND POLYMER LIMITED

SUB: EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT
BCPL PLANT

TENDER NO.: BCPL/C&P/LE16W113MK/00062

Dear Sir,

I/\We, hereby authorize the following
representative(s) for attending any 'Negotiations' / 'Meetings [Pre-Bid Meeting]', 'Un-priced
Bid Opening’, 'Price Bid Opening' and for any subsequent correspondence / communication
against the above Bidding Documents:

[1] Name & Designation Signature
Phone/Cell:
Fax:

[2] Name & Designation Signature
Phone/Cell:
Fax:
E-mail: ... (T

We confirm that we shall be bound by all commitments made by aforementioned authorised
representative(s).

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:

Note: This "Letter of Authority" should be on the "letterhead’’ of the Firm / Bidder and should be signed
by a person competent and having the ‘Power of Attorney’ to bind the Bidder. Not more than ‘two
[02] persons per Bidder' are permitted to attend "Techno-commercial / Un-priced” & "Price Bid"
Openings. Bidders authorized representative is required to carry a copy of this authority letter while
attending the un-priced and priced bid opening, the same shall be submitted to BCPL.
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F-6
"NO DEVIATION" CONFIRMATION

To,

M/s BRAHMAPUTRA CRACKER AND POLYMER LIMITED

SUB: EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT
BCPL PLANT

TENDER NO.: BCPL/C&P/LE16W113MK/00062
Dear Sir,
We understand that any 'deviation / exception' in any form may result in rejection of Bid. We,

therefore, certify that we have not taken any 'exception / deviation' anywhere in the Bid and we
agree that if any 'deviation / exception' is mentioned or noticed, our Bid may be rejected.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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F-7
DECLARATION REGARDING HOLIDAY/BANNING AND LIQUIDATION, COURT
RECEIVERSHIP

To,

M/s BRAHMAPUTRA CRACKER AND POLYMER LIMITED

SUB: EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT
BCPL PLANT

TENDER NO.: BCPL/C&P/LE16W113MK/00062
Dear Sir,

We hereby confirm that we are not on ‘Holiday’ by GAIL/BCPL or Public Sector Project
Management Consultant (like EIL, Mecon only due to “poor performance” or “corrupt and
fraudulent practices”) or banned by Government department/ Public Sector on due date of
submission of bid.

Further, we confirm that neither we nor our allied agency/(ies) (as defined in the Procedure
for Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices) are on banning list
of BCPL/GAIL or the Ministry of Petroleum and Natural Gas.

We also confirm that we are not under any liquidation, court receivership or similar
proceedings or 'bankruptcy’.

In case it comes to the notice of BCPL that the bidder has given wrong declaration in this
regard, the same shall be dealt as ‘fraudulent practices’ and action shall be initiated as per the
Procedure for action in case of Corrupt/Fraudulent/Collusive/Coercive Practices.

Further, we also confirm that in case there is any change in status of the declaration prior to
award of contract, the same will be promptly informed to BCPL by us.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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F-8
CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA

To,

M/s BRAHMAPUTRA CRACKER AND POLYMER LIMITED

SUB: EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT
BCPL PLANT

TENDER NO.: BCPL/C&P/LE16W113MK/00062
Dear Sir,
If we become a successful Bidder and pursuant to the provisions of the Bidding Documents,

award is given to us for the tender for “
”, the following Certificate

shall be automatically enforceable:

"We agree and acknowledge that the Employer is entering into the Agreement solely
on its own behalf and not on behalf of any other person or entity. In particular, it is expressly
understood & agreed that the Government of India is not a party to the Agreement and has no
liabilities, obligations or rights thereunder. It is expressly understood and agreed that the
Employer is authorized to enter into Agreement, solely on its own behalf under the applicable
laws of India. We expressly agree, acknowledge and understand that the Employer is not an
agent, representative or delegate of the Government of India. It is further understood and
agreed that the Government of India is not and shall not be liable for any acts, omissions,
commissions, breaches or other wrongs arising out of the Agreement. Accordingly, we
hereby expressly waive, release and forego any and all actions or claims, including cross
claims, VIP claims or counter claims against the Government of India arising out of the
Agreement and covenants not to sue to Government of India as to any manner, claim, cause
of action or things whatsoever arising of or under the Agreement."

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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E-9
PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT PERFORMANCE
SECURITY /SECURITY DEPOSIT"
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

To,
M/s BRAHMAPUTRA CRACKER AND POLYMER LIMITED

PERFORMANCE GUARANTEE No.

Dear Sir(s),

M/s. having
registered office at (herein after called the “contractor” which
expression shall wherever the context so require include its successors and assignees) have been
awarded the work of vide PO
/[FOA/LOI No. dated for M/s Brahmaputra

Cracker and Polymer Limited (A Government of India Enterprise), PO: Lepetkata,
Distt.: Diburgarh, Assam.

The Contract conditions provide that the CONTRACTOR shall pay a sum of Rs.
(Rupees ) as full
Contract Performance Guarantee in the form therein mentioned. The form of payment of
Contract Performance Guarantee includes guarantee executed by Nationalized Bank,
undertaking full responsibility to indemnify M/s Brahmaputra Cracker and Polymer
Limited, in case of default.

The said has approached us and at
their request and in consideration of the premises we having our office at
have agreed to give such guarantee as hereinafter

mentioned.

1. We
hereby undertake to give the irrevocable & unconditional guarantee to you that if default
shall be made by M/s. in performing any of

the terms and conditions of the tender or in payment of any money payable to M/s
Brahmaputra Cracker and Polymer Limited we shall on first demand pay without
demur, contest, protest and/ or without any recourse to the contractor to you in such
manner as  you may  direct the  said amount  of  Rupees
only or such portion thereof not exceeding the said
sum as you may require from time to time.
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You will have the full liberty without reference to us and without affecting this
guarantee, postpone for any time or from time to time the exercise of any of the powers
and rights conferred on you under the contract with the said

and to enforce or to forbear from

endorsing any powers or rights or by reason of time being given to the said
and such postponement forbearance would not have the

effect of releasing the bank from its obligation under this debt.

Your right to recover the said sum of Rs.

(Rupees ) from us in manner aforesaid
will not be affected or suspended by reason of the fact that any dispute or disputes have
been raised by the said M/s. and/or that any dispute or

disputes are pending before any officer, tribunal or court and any demand made by you in
the bank shall be conclusive and binding. The bank shall not be released of its obligations
under these presents by any exercise by you of its liberty with reference to matter
aforesaid or any of their or by reason or any other act of omission our commission on
your part or any other indulgence shown by you or by any other matter or changed what
so ever which under law would, but for this provision, have the effect of releasing the
bank.

The guarantee herein contained shall not be determined or affected by the liquidation or
winding up dissolution or changes of constitution or insolvency of the said contractor but
shall in all respects and for all purposes be binding and operative until payment of all
money due to you in respect of such liabilities is paid.

This guarantee shall be irrevocable and shall remain valid upto
(this date should be 90 days after the expiry of defect liability period)
The bank undertakes not to revoke this guarantee during its currency without your
previous consent and further agrees that the guarantee. However, if for any reason, the
contractor is unable to complete the work within the period stipulated in the contract and
in case of extension of the date of completion resulting extension of defect liability
period of the contractor fails to perform the work fully, the bank hereby agrees to further
extend this guarantee at the instance of the contractor till such time as may be determined
by the owner. If any further extension of this guarantee is required, the same shall be
extended to such required period on receiving instruction from M/s.
(contractor) on whose

behalf this guarantee is issued.

The Bank Guarantee's payment of an amount is payable on demand and in any case
within 48 hours of the presentation of the letter of invocation of Bank Guarantee.
Should the banker fail to release payment on demand, a penal interest of 18% per
annum shall become payable immediately and any dispute arising out of or in relation
to the said Bank Guarantee shall be subject to the jurisdiction of Guwahati Courts.
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7. Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of
the Contractor up to a total amount of (amount of guarantees in words and
figures) and we undertake to pay you, upon your first written demand declaring the
Contractor to be in default under the contract and without caveat or argument, any sum
or sums within the limits of (amounts of guarantee) as aforesaid, without your needing
to prove or show grounds or reasons for your demand or the sum specified therein.

8. We have power to issue this guarantee in your favor under Memorandum and Articles of
Association and the undersigned has full power to do under the Power of Attorney, dated
granted to him by the Bank.

Yours faithfully,

Bank by its Constituted Attorney

Signature of a person duly
Authorized to sign on behalf of the
Bank

INSTRUCTIONS FOR FURNISHING
"CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT" BY "BANK
GUARANTEE"

1. The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp paper

as per 'stamp duty' applicable. The non-judicial stamp paper should be in name of the

issuing bank. In case of foreign bank, the said Bank Guarantee to be issued by its
correspondent bank in India on requisite non-judicial stamp paper and place of Bid to
be considered as Delhi.

The Bank Guarantee by Bidders will be given from bank as specified in Tender.

3. A letter from the issuing bank of the requisite Bank Guarantee confirming that said
Bank Guarantee and all future communication relating to the Bank Guarantee shall be
forwarded to Employer.

4. If a Bank Guarantee is issued by a commercial bank, then a letter to Employer and
copy to Consultant (if applicable) confirming its net worth is more than Rs.
100,00,00,000.00 [Rupees One Hundred Crores] or its equivalent in foreign currency
alongwith documentary evidence.

L
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E-10
AGREED TERMS & CONDITIONS

To,
M/s BRAHMAPUTRA CRACKER AND POLYMER LIMITED

SUB: EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT

BCPL PLANT

TENDER NO.: BCPL/C&P/LE16W113MK/00062

This Questionnaire duly filled in, signed & stamped must form part of Bidder’s Bid and
should be returned along with Un-priced Bid. Clauses confirmed hereunder need not be

repeated in the Bid.
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DESCRIPTION

BIDDER’S
CONFIRMATION

Bidder's name and address

Please confirm the currency of quoted prices is in Indian
Rupees.

Confirm quoted prices will remain firm and fixed till
complete execution of the order.

Rate of applicable Service Tax &Edu. Cess
thereon,Swachh Bharat Cess

ST: ....... %

EDU. CESS....... %
SWATCH BHARAT
CESS: ....... %

1) Confirm acceptance of relevant Terms of Payment
specified in the Bid Document.

i) In case of delay, the bills shall be submitted after
deducting the price reduction due to delay.

Confirm that Contract Performance Bank Guarantee will
be furnished as per Bid Document.

Confirm that Contract Performance Bank Guarantee
shall be from any Indian scheduled bank or a branch of
an International bank situated in India and registered
with Reserve bank of India as scheduled foreign bank.
However, in case of bank guarantees from banks other
than the Nationalised Indian banks, the bank must be a
commercial bank having net worth in excess of Rs 100
crores and a declaration to this effect shall be made by
such commercial bank either in the Bank Guarantee
itself or separately on its letterhead.

Confirm compliance to Completion Schedule as
specified in Bid document. Confirm contract period shall
be reckoned from the date of Fax of Intent.

Confirm acceptance of Price Reduction Schedule for
delay in completion schedule specified in Bid document.

10.

a) Confirm acceptance of all terms and conditions of
Bid Document (all sections).

b) Confirm that printed terms and conditions of bidder
are not applicable.

11.

Confirm vyour offer is valid for 3 months from
Final/Extended due date of opening of Techno-
commercial Bids.

12.

Please furnish EMD/Bid Security details :
a) EMD/ Bid Security No. & date

b) Value

c) Validity
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Sl. DESCRIPTION BIDDER’S
CONFIRMATION
13. | Confirm acceptance to all provisions of ITB read in
conjunction with Bid Data Sheet (BDS).
13. | Confirm that Annual Reports for the last three financial
years are furnished alongwith the Un-priced Bid.
14. | Confirm that, in case of contradiction between the
confirmations provided in this format and terms &
conditions mentioned elsewhere in the offer, the
confirmations given in this format shall prevail.
15. | Confirm the noneof Directors of bidder is a relative of
any Director of Owner or the bidder is a firm in which
any Director of Owner/ BCPL or his relative is a partner.
17. | All correspondence must be in ENGLISH language only.
18 | Owner reserves the right to make any change in the
terms & conditions of the TENDER/BIDDING
DOCUMENT and to reject any or all bids.
19 | Confirm that all Bank charges associated with Bidder’s
Bank shall be borne by Bidder.
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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E-11
ACKNOWLEDGEMENT CUM CONSENT LETTER

(On receipt of tender document/information regarding the tender, Bidder shall
acknowledge the receipt and confirm his intention to bid or reason for non-participation
against the enquiry /tender through e-mail/fax to concerned executive in BCPL issued
the tender, by filling up the Format)

To,
M/s BRAHMAPUTRA CRACKER AND POLYMER LIMITED

SUB: EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT
BCPL PLANT

TENDER NO.: BCPL/C&P/LE16W113MK/00062
Dear Sir,

We hereby acknowledge receipt of a complete set of bidding document along with enclosures
for subject item/job and/or the information regarding the subject tender.

= We intend to bid as requested for the subject item/job and furnish following details
with respect to our quoting office:

Postal Address with Pin Code e ———
Telephone Number s
Fax Number e —————
Contact Person e —————
E-mail Address e —————
Mobile No. e —————
Date e
Seal/Stamp e

= We are unable to bid for the reason given below:
Reasons for non-submission of bid:

Agency’s Name TR
Signature e
Name e
Designation e
Date e
Seal/Stamp e
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F-12
UNDERTAKING ON LETTERHEAD

To,

M/s BRAHMAPUTRA CRACKER AND POLYMER LIMITED

SUB: EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT
BCPL PLANT

TENDER NO.: BCPL/C&P/LE16W113MK/00062

Dear Sir
We hereby confirm that “The contents of this Tender Document No.
have not been modified or altered by M/s. ................ ( Name of

the bidder with complete address). In case, it is found that the tender document has been
modified / altered by the bidder, the bid submitted by M/s............... (Name of the bidder)
shall be liable for rejection”.
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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E-13
BIDDER’S EXPERIENCE

To,

M/s BRAHMAPUTRA CRACKER AND POLYMER LIMITED

SUB: EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT
BCPL PLANT

TENDER NO.: BCPL/C&P/LE16W113MK/00062

Sl Descripti | LOA Full Postal | Value of | Date of | Scheduled Date of | Reasons
No on of [/WO Address & [ Contract/ | Commence | Completion | Actual for delay
the No. and | phone nos. of | Order ment of | Time Completi | in

Services | date Client. ~ Name, | (Specify | Services (Months) on execution,
designation and | Currency if any
address of [ Amount)

Engineer/
Officer-in-

Charge (for
cases other than

purchase)
1) (2) ©) (5) (6) () (8) 9) (10)
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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F-14
CHECK LIST

Bidders are requested to duly fill in the checklist. This checklist gives only certain important items to
facilitate the bidder to make sure that the necessary data/information as called for in the bid document
has been submitted by them along with their offer. This, however, does not relieve the bidder of his
responsibilities to make sure that his offer is otherwise complete in all respects.

Please ensure compliance and tick (V) against following points:

S. No.

DESCRIPTION

CHECK
BOX

REFERENCE PAGE
NO. OF THE BID
SUBMITTED

1.0

Signing and Stamping on each sheet of offer,
original bidding document including SCC, ITB,
GCC ,SOR drawings, addendum (if any)

2.0

Confirm that the following details have been
submitted in the Un-priced part of the bid

Covering Letter, Letter of Submission

Signed and stamped original copy of bidding
document along with drawings and addendum (if

any)

Power of Attorney in the name of person signing
the bid.

Copies of documents defining constitution or legal
status, place of registration and principal place of
business of the company

Bidders declaration that regarding, Holiday/
Banning, liquidation court receivership or
similar proceedings in Format 7.

Vi

Details and documentary proof required against
qualification  criteria along with  complete
documents. (Also fill the documents &
certification checklist given below)

vii

Confirm submission of document alongwith
techno-commercial bid as per bid requirement.

3.0

Confirm that all forms& formats duly filled in are
enclosed with the bid duly signed by authorized
person(s)

4.0

Confirm that the price part as per Price Schedule
format submitted with Bidding Document
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7.0 Confirm that annual reports for last three financial
years & duly filled in Form 16 are enclosed in the
offer for financial assessment (where financial
criteria of BEC is applicable).
DOCUMENTS & CERTIFICATION CHECKLIST
S NO | DESCRITION CHECK LIST LiS/ NO
1. EMD Value Rs 1,70,000
A DD DD No. dated For Rs. YES/ | NO
NA
B BG BG VALIDITY BEYOND 3 THREE MONTHS | YES/ NO
FROM BID VALIDITY PERIOD OF 90DAYS NA
Duly certified by the Chartered Accountant
HSI\%%IC CERTIFICATE/ (not. being an emplqyee ora Dirgctor or not _ YES/
C ADHAR(Exemption :NOT having any mteres_t in t_he b|d(_iers company/firm) NA NO
APPLICABLE) AND Notary Public with Legible stamp as
MENTIONED IN CLAUSE NO.40 OF ITB
BID VALIDITY UPTO
2. THREE MONTHS ACCEPTED YES NO
Bidder must submit copies of relevant "Work Order(s)/
Bidder experience of Contract(s)" and "Completion Certificates(s)/Proof of
. . successful execution of the same “Work Order(s)/
execution/completion of a Contracts” issued by client / end / c ;
. y clien end user / owner. LOpy O
3. single order/contract Completion Certificate / Execution Certificate must YES NO
(Import/Export) (as indicate reference no. of work order & date, actual date
stipulated in BEC,1.1.1) of contract started & completed and actual executed
value of work order, etc along with the unpriced bid.
A ORDER COPY Duly CERTIFIED by CHARTERED ENGINEER with YES NO
LEGIBLE stamp
B ORDER COPY Duly NOTARISED by Notary Public with legible stamp | YES NO
C COMPLETION/EXECUTION Has been issued by the End User / Owner / YES NO
CERTIFICATE Authorized Consultant of Owner.
D COMPLETION/EXECUTION Duly CERTIFIED by CHARTERED ENGINEER with YES NO
CERTIFICATE LEGIBLE stamp
E COMPLETION/EXECUTION . .
CERTIEICATE Duly NOTARISED by Notary Public with legible stamp | YES NO
5. FINANCIAL CRITERIA AS STIPULATED IN BEC
Audited balance sheet and profit & loss account
statement of any of the three (3) preceding
Financial Year(s), i.eFY: 2015-2016, 2014-2015
& 2013-2014meeting Turn over Financial Criteria
Financial Documents — Turn as stipulated in BEC along with un-price bid.
5i. YES NO
Over In case, Annual Financial Statement [Balance Sheet
and Profit & Loss Account Statement] of FY 2015-16
is not audited on the due date of ‘submission of
bid/bid closing date’, bidder(s) to submit copy of
Audited Annual Financial Statement [Balance Sheet
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and Profit & Loss Account Statement] of immediate
three (3) preceding financial years, i.eFY: 2014-2015,
2013-2014 & 2012-2013 along with un-price bid.
AUDITED Balance Sheet and Profit & Loss Statement
of FY: 2015-2016 meeting the NET WORTH &
Working Capital Financial Criteria as stipulated in
BEC.
_ _ In case, Annual Financial Statement [Balance Sheet
.. Financial Documents — Net and Profit & Loss Account Statement] of FY 2015-16
5ii. ) ) . . ) . YES NO
Worth & Working Capital is not audited on the due date of ‘submission of
bid/bid closing date’, bidder(s) to submit copy of
Audited Annual Financial Statement [Balance Sheet
and Profit & Loss Account Statement] of immediate
preceding financial year, i.eFY: 2014-2015 along with
un-price bid.
Balance Sheet/s & Profit &
A Loss Statements as in 5i. & 5ii Duly attested by Notary Public with legible stamp YES NO
above
Details of financial capability Duly signed and stamped by a Chartered Accountant
B of bidder prescribed Format, with Membership Number YES NO
F-16 as stipulated in BEC
Letter (as perFormat, F-15) from the Bidder’s bank having
In Case Bidder’s Working net worth not less than INR 1(one) Billion confirming the
C Capital is inadequate as availability ofthe line .Of credit.covering the inadequacy to | YES/ NO
k . meet the working capital requirement duly NA
stipulated in BEC certified/attested by Notary Public with legible stamp.
Tender Document signed & Signed & stamped all pages ALONGWITH UNPRICED
6. YES NO
stamped BID.
SOR (BLANK without price)
7 MENTIONING WORD Signed copy of SOR filled QUOTED/NOT QUOTED, YES NO
) “QUOTED/NOT QUOTED” IN ALONGWITH UNPRICED BID.
EACH ITEM RATE COLUMN
g FORM 1 TO 18 ATTACHED TO | FILLED AS APPLICABLE, SIGNED, STAMPED & VES NO
) TENDER SUBMITTED ALL
Non-submission of the attested copies of the requisite certificates/ documents as specified above and/or in
tender document shall render the bid non-responsive and shall be liable for rejection.

Place:
Date:

[Signature of Authorized Signatory of Bidder]
Name:

Designation:

Seal:

Bidder is requested to fill this check list and ensure that all detail/ documents have been submitted including this Checklist

duly duly filled in, signed & stamped alongwith the “Un-priced bid (Part-l)’. Non submission of any document/
submission without proper attestation may lead to rejection of the Bid.
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THIS FORMAT TO BE FILLED BY THE BIDDER

TECHNICAL CRITERIA AS STIPULATED IN BEC
[PLEASE READ, SECTION -1Ii, CLAUSE NO. 1.1 OF BEC OF TENDER DOCUMENT AND GIVE BRIEF DETAILS AGAINST INDIVIDUAL DOCUMENTS SUBMITTED
TO QUALIFY BEC-TECHNICAL]

NB:

1. All documents [to be submitted] are required to be Certified/Attested by both Chartered Engineer and Notarized by Notary Public with legible stamp.

2. If the bidder is submitting only one order & its completion/execution Certificate (as applicable), then sl no. A to be filled in.

3. Likewise, If the bidder is submitting more number of orders and their completion/execution Certificates (as applicable), then sl no. A, B, C, D etc shall be
applicable. [In below table, uptosl no. ‘D’ is mentioned. Bidder to increase rows if intend to submit more documents]

Sl. List of Order Description Details [to be mentioned by the bidder]
No. Details
A 1st Order/
LOI/Contract
Al Name of Order issuing
Agency/Client/Owner/Company
A2 Order No. & Date
A3 Brief Details/Name (Nature) of Supply
A4 Contract/Order Value (in Rs.)
A5 Period of Contract/ Order
A6 Completion /Execution Certificate (as

applicable) to contain the following:
i Date of issue
ii. Brief Details/Name (Nature)

of Supply
iii. Period of Contract/ Order
iv. Actual Date of
Completion/Execution
V. Executed Value
Vi. Executed Qty, etc
B 2nd Order/ Description Details [to be mentioned by the bidder]

LOI/Contract
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Bl Name of Order issuing
Agency/Client/Owner/Company

B2 Order No. & Date

B3 Brief Details/Name (Nature) of Supply

B4 Contract/Order Value (in Rs.)

B5 Period of Contract/ Order

B6 Completion /Execution Certificate (as

applicable) to contain the following:

i. Date of issue

ii. Brief Details/Name (Nature) of
Supply

iii. Period of Contract/ Order

iv. Actual Date of Completion/Execution

v. Executed value

vi. Executed Qty, etc

C 3RP Order/ Description Details [to be mentioned by the bidder]
LOI/Contract
C1 Name of Order issuing
Agency/Client/Owner/Company
C2 Order No. & Date
C3 Brief Details/Name (Nature) of Supply
Cc4 Contract/Order Value(in Rs.)
C5 Period of Contract/ Order
C6 Completion /Execution Certificate (as

applicable) to contain the following:

i. Date of issue

ii. Brief Details/Name (Nature) of Supply
iii. Period of Contract/ Order

iv. Actual Date of Completion/Execution
v. Executed value

vi. Executed Qty, etc

D 4th Order/ Description Details [to be mentioned by the bidder]
LOI/Contract
D1 Name of Order issuing
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Agency/Client/Owner/Company

D2

Order No. & Date

D3

Brief Details/Name (Nature) of Supply

D4

Contract/Order Value

D5

Period of Contract/ Order

D6

Completion /Execution Certificate (as
applicable) to contain the following:
i Date of issue

ii. Brief Details/Name (Nature)

of Supply
iii. Contract/Order Value
iv. Period of Contract/ Order
V. Actual Date of
Completion/Execution
Vi. Executed value
Vii. Executed Qty, etc
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THIS FORMAT TO BE FILLED BY THE BIDDER
FINANCIAL CRITERIA AS STIPULATED IN BEC
[PLEASE READ SECTION-II, CLAUSE NO. 1.2 OF BEC AND GIVE BRIEF DETAILS IN THE BELOW CHECK LIST FORMAT]

NB:
1. Format-15 (to be Submitted) is required to be Certified/Attested by Chartered Accountant and to be uploaded/submitted.

2. Audited Balance Sheet and Profit & Loss Statements (Submitted) of FY: FY: 2015-2016, 2014-2015 & 2013-2014 meeting the Turn Over, NET WORTH &

Working Capital requirement of BEC-Financial are to be duly signed and stamped (duly certified /attested) by Notary Public with legible stamp and to be
submitted.

3. Bidder to Put ‘tick mark’ only [out of two options (i.e ‘Yes’ or ‘No’, one option to be exercised and other one to be deleted in the column given below]

1.2 FINANCIAL CRITERIA Document Details submitted for the below Financial DOCUMENT WHETHER
Year: SUBMITTED/UPLOADED
Option Tick Mark
1.2.1 Financial Documents — Turn Overas per | : | Uploaded / Submitted Audited financial statements Balance Sheet and Profit
applicability of relevant clause of BEC & Loss Account statement of any of the three (3) preceding Financial Year(s),
i.eFY: FY: 2015-2016, 2014-2015 & 2013-2014 [to be reckoned from
bid due date] along with un-price bid uploaded /submitted. Yes /No
FY: 2015-2016 Yes/No
FY: 2014-2015 Yes / No
FY: 2013-2014
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1.2.2 Financial Documents — Net Worth & Working Uploaded AUDITED Financial Statements Balance Sheet and Profit & Loss
&1.2.3 Capital as per applicability of relevant clause of Statement of FY: 2015-2016. Yes / No
BEC
In Case Bidder's working capital is inadequate .
as per applicability of relevant clause of BEC Name of Issuing Bank
In case Bidder’s working capital is
inadequate, the bidder shall supplement Branch Code: Yes/No
this with a letter (as perFormat-14) from . .
the Bidder’s bank having net worth not less Location & Address:
than " 100 Crore, confirming the availability Tel No.
of the line of credit covering the i
inadequacy to meet the working capital Email ID:
requirement as per applicability of relevant
clause of BEC which is to be uploaded
[submitted.
1.2.4 Details of financial capability of bidder Name Of Chartered
prescribed Format-15as per applicability of Accountant: Yes / No

relevant clause of BEC

Membership No. of Chartered
Accountant
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F-15
FORMAT FOR CERTIFICATE FROM BANK
IF BIDDER’S WORKING CAPITAL IS INADEQUATE
(To be provided on Bank’s letter head)

Date:
To,
M/s BRAHMAPUTRA CRACKER AND POLYMER LIMITED
Dear Sir,
This is to certify that M/s ..., (name of the bidder with address)

(hereinafter referred to as Customer) is an existing customer of our Bank.

The Customer has informed that they wish to bid for BCPL’s RFQ/Tender no.
.................................................. dated for
............................................ (Name of the supply/work/services/consultancy) and as
per the terms of the said RFQ/Tender they have to furnish a certificate from their Bank
confirming the availability of line of credit.

Accordingly M/s ... (name of the Bank with address) confirms
availability of line of credit to M/s ........................ (name of the bidder) for at least an
amount of Rs. (Total Working Capital Amount) to meet the inadequacy in

Working Capital.

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or Equivalent
USD) and the undersigned is authorized to issue this certificate.

Yours truly

for .« (Name & address of Bank)

(Authorized signatory)

Name of the signatory

Designation
Stamp
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E-16
FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR FINANCIAL
CAPABILITY OF THE BIDDER

We have verified the Annual Accounts and other relevant records of
M/Se i (Name of the bidder) and certify the following

A. ANNUAL TURNOVER OF LAST 3 YEARS:

Year Amount (Currency)

Year 1:
Year 2:
Year 3:

B. FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR:

Description Year
Amount (Currency)

1. Current Assets

2. Current Liabilities

3. Working Capital (Current
Assets-Current liabilities)

4. Net Worth (Paid up share
capital and Free Reserves &

Surplus)
Name of Audit Firm: [Signature of Authorized Signatory]
Chartered Accountant Name:
Date: Designation:

Seal:
Membership no.
Instructions:

1. The financial year would be the same as one normally followed by the bidder for its Annual
Report.

2. The bidder shall provide the audited annual financial statements as required for this Tender
document. Failure to do so would result in the Proposal being considered as non responsive.

3. For the purpose of this Tender document, (i) Annual Turnover shall be “Sale value/ Operating

Income” (ii)) Working Capital shall be “Current Assets less Current liabilities” and (iii) Net
Worth shall be “Paid up share capital and Free Reserves & Surplus”
4. This certificate is to be submitted on the letter head of Chartered Accountant.
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F-17
BIDDER'S QUERIES FOR PRE BID MEETING

To,

M/s BRAHMAPUTRA CRACKER AND POLYMER LIMITED

SUB: EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT
BCPL PLANT

TENDER NO.: BCPL/C&P/LE16W113MK/00062

SL. | REFERENCE OF BIDDING BIDDER'S BCPL'S
NO. | DOCUMENT QUERY REPLY
Subject
SEC. Page Clause
NO. No. No.

NOTE: The Pre-Bid Queries may be sent by fax and also by e-mail before due date for
receipt of Bidder's queries.

SIGNATURE OF BIDDER:
NAME OF BIDDER
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F-18
E-Banking Mandate Form
(To be issued on vendors letter head)
1. Vendor/customer Name :

2. Vendor/customer Code:
3. Vendor /customer Address:
4. VVendor/customer e-mail id:

5. Particulars of bank account
a) Name of Bank
b) Name of branch
¢) Branch code:
d) Address:
e) Telephone number:
) Type of account (current/saving etc.)
g) Account Number:
h) RTGS IFSC code of the bank branch
1) NEFT IFSC code of the bank branch
J) 9 digit MICR code

I/We hereby authorize Brahmaputra Cracker and Polymer Limited to release any amount due
to me/us in the bank account as mentioned above. I/We hereby declare that the particulars
given above are correct and complete. If the transaction is delayed or lost because of
incomplete or incorrect information, we would not hold the Brahmaputra Cracker and
Polymer Limited responsible.

(Signature of vendor/customer)

BANK CERTIFICATE

We certify that ----------------=--—-oo-—- has an Account no. --------------=-==--=--=---- with us and
we confirm that the details given above are correct as per our records.

Bank stamp

Date (Signature of authorized officer of bank)
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SECTION-IV

GENERAL CONDITIONS
OF CONTRACT [GCC]
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CONSENT LETTER ON ACCEPATNCE OF GENERAL CONDITIONS OF CONTRACTS
(GCC)/GENERAL PURCHASE CONDITION (GPC)

NIT/RFQ NUMBER:

Dated:
Dear Sir,

I/we have read the following Conditions of Contract which is available in the BCPL website.

I/ we further confirm that we have agreed to all the conditions as printed/available in the
Documents in BCPL website in entirety and unconditionally.

1. General Conditions of Contract.
(http://www.bcplonline.co.in/content/tender/GCC_CONTRACTS.pdf)

Thanking you,

(Sign of the authorized signatory with the Company/ Firm seal)
Name:
Designation:

Company Seal:
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SECTION -V

SPECIAL CONDITIONSOF CONTRACT [SCC]
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SECTION-V

SPECIAL CONDITION OF CONTRACT [SCC]

DESCRIPTION:
Name of Work: Balance civil works of SV stations of Lakuwa -Lepetkata Pipeline along with other
related works at BCPL Plant
(Tender No.....ccoeevvieiiieiiiiniiieiisncisnnnnn. )
1. General:

1.0 The special conditions of contract shall be read in conjunction with general conditions of contract
where the provisions of these special conditions are at variance with the provisions of the
General Conditions of the contract; the provision of these special conditions shall take
precedence.

1.1 ORDER OF PRECEDENCE:
In case of ambiguity in Schedule of Rates, General Conditions of Contract, Specifications,
Drawings the following order of precedence will prevail —

i) Telex/Telegram/Fax of intent, detailed letter of intent along with statement of agreed
variations and its enclosures and any corrigendum/addendum.

ii) Architectural, Structural and Services drawings.

iii) Price part (with brief specifications)

iv) Specifications/Special notes regarding specifications/drawings in conjunction with each other
however incase of any variations of size/thickness/dimensions of members between
drawings/specifications etc. then drawings shall prevail over specifications.

v) Special/additional conditions of contract.

vi) General conditions of contract.

2. Location and Site Condition

The site of the proposed work is scattered at different locations of Lakwa - Lepetkatapipeline,BCPL
plant and Duliajan - Lepetkata pipeline. The major scope of work will be executed at the following
Sectional Valve stations of Lakwa - Lepetkata pipeline:

i. SV-1 (Jokai)

ii. SV-2(RangalaoBazar,Khowang)

iii. SV-3 (Gaspuria,Tiloi)

iv. SV-4(Dumordolong,Sepon).

The contractor shall deem to have inspected the site and thoroughly acquainted him with the site
condition before submitting their tender. Non-familiarity with site condition will not be considered a
reason either for extra claims or for not carrying out works in strict conformity with drawings and
specifications.

3. Scope of Work
Thescope of work involves ‘Balance civil works of SV stations of Lakuwa -Lepetkata Pipeline along
with other related works at BCPL Plant’ as specified in drawings/technical specification and schedule
of rates enclosed in commercial section of the bidding document. Further, it includes any other work
not specifically mentioned but required to complete the work as per technical specifications,
drawings and instructions of Engineer-In- Charge, which could be reasonably implied from the
contents of the bidding document.
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Scope of work shall be read in conjunction with item description of schedule of rates and
contractor’s scope shall include all activities though specifically not covered in description of item
under “Schedule of Rates”.

Rates shall include all cost for the performance of the item considering all parts of the bidding
document. In case any activity though specifically not covered in the description of item under
“Schedule of Rates” but is required to complete the work which could be reasonably implied /
inferred from the content of bidding document, the cost of carrying out such activity of work shall be
deemed to be included in the item rate.
Quoted rate shall be inclusive of all required labour, materials, tools and tackles, consumables etc.
and item rate offers shall be quoted taking into consideration that job shall be done as per
specifications/drawings and with best workmanship.
4. Scope of Supply
All materials and labours required for completion of the work are to be supplied by the contractor
unless mentioned otherwise.

5. Right of Employer to accept/reject any tender
The right to accept the tender rests with the EMPLOYER. The EMPLOYER, however, does not bind
himself to accept the lowest tender and reserves the authority to reject any or all tenders received
without assigning any reason what so ever.

6. Employer’s Obligations
The owner’s obligations are limited to the following:
a) Handing over the site
b) Approval of fabrication drawings prepared by the contractor.
c) Payment to the contractor for performance of the work under the contract as per terms and
conditions specified therein.
d) A piece of land for setting up temporary site office, godwon etc.

7. Construction Water and Power
CONTRACTORS have to arrange for themselves construction water and power for the completion of
the job.

8. Information Required
The following details are also required to be submitted along with of offer (supporting
documents/certificates shall be required to be submitted with their request letters for short listing
purpose).

The tenders as submitted will consist of the following:

a) Complete set of Tender Documents (Original) as issued/sold duly filled in and signed by the
tenderer as prescribed in different clauses of the tender document.

b) Earnest money in the manner specified in clause 6 of GCC hereof.

c) Power of attorney or a true copy thereof duly attested by a Gazetted Officer in case an
authorized representative has signed the tender, as required by clause 14 of GCC hereof.

d) Information regarding tenderers in the pro-forma enclosed.

e) Organization chart giving details of field management at site, the tenderer for using in this work.

f) A detail of construction plant and equipments available with the tenderer proposes to have for
this job.

g) Provident Fund Registration Certificate.

h) List showing all enclosures to tender.

9. Deviation in tender documents
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The tenderers are required to quote unit rates (as per SOR) inclusive of all royalties, taxes, duties and
levies as applicable from time to time without any deviations to the terms and conditions in tender
document. If due to unavoidable reasons, tenderer stipulates any deviations, these shall be loaded to
the quoted rates for evaluation of tenders as per procedure laid down by BCPL. However, no
deviations to the following clauses shall be acceptable and any offer containing
deviations/exceptions to these shall be rejected

a) Security Deposit

b) Penalty/Compensation for delay

c) Defect Liability period

d) Schedule of rates

e) Termination

f) Time schedule

10. Schedule of Rates
The Schedule of Rates shall be read in conjunction with Special Conditions of Contract, General
Conditions of Contract, Technical Specifications, Drawings and any other Document forming a part
of this CONTRACT.

All items of work in the schedule of rates shall be carried out as per the specifications; drawings and
instructions of the ENGINEER-IN-CHARGE and the rates are inclusive of all materials, consumables,
labour,  supervision, tools and tackles as well as preparatory, incidental,
intermediate/auxiliary/ancillary or enabling works.

The rates shall be offered on the basis of per unit/block of toilet as mentioned in SOR after
considering all the aspects necessary for execution of job in totality as per drawings /specifications.

Dewatering of surface as well as subsoil water, wherever required to carry out the works shall be
carried out by the CONTRACTOR and slopes for effective drainage shall be provided within the
quoted rates.

Surplus excavated earth, materials; muck etc. shall be disposed off by the CONTRACTOR at his own
cost to the places as directed by the ENGINEER-IN-CHARGE. The site shall be cleaned of all surplus
material after execution quoted rates shall be deemed to be inclusive of all these provisions.

Preparing approaches and working area for the movement and operation of CONTRACTORS men and
materials, leveling the areas for assembly and erection shall be the responsibility of the contractor
and the quoted rates shall be deemed to include all these.

11. Registration with PF Authorities
Intending bidders must furnish the proof of having valid PF code and valid registration with regional
provident fund authorities along with their tenders. Proof of challans/receipt with regional PF
authorities shall be submitted from time to time for verification of ENGINEER-IN-CHARGE.

12. VAT Registration
Tenderer must submit wherever necessary attested copy of registration certificate on prescribed pro-
forma under the Assam VAT Act. Alternatively, tenderer must give an undertaking that they would
comply with this requirement before award of work.

13. Labour License
Contractor shall obtain an appropriate license from concerned authority under the contract labour
(abolition and regulation) Act 1970 and furnish copy of the same to owner. Contractor shall also be
responsible for its validity and for complying with provisions of all applicable Acts, rules & regulation
in force at the site of work.

14.Terms of Payment
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PAYMENT OF RUNNING BILLS: Progress payment shall be released to Contractor against monthly running
account bills duly certified by Engineer in Charge after affecting the necessary deductions. 95%
payment shall be released on completion of item / work as certified in the R.A bills.

14.1. Contractor has to furnish the below mentioned documents with the 15t RA bill:

i) Power of attorney in the name of the signatory of the bill is required.

ii) Copy of PAN card.

iii) Copy of VAT registration certificate.

iv) Copy of Labour license for the said work

v) Copy of provident fund registration certificate

vi) Copy of registration under interstate migrant workers act. (if applicable)

vii) Copy of registration under Assam building and other construction workers act.

viii) Copy of last month EPF/ESI challan, duly certified that provident fund amount with respect to
workers engaged for the work has been deposited.

ix) Certificate of minimum wages act compliance.

x) Copy of contractors all risk policy.

xi) Copy of workmen insurance policy.

xii) Copy of insurance policy of plant and machinery engaged for the job.

xiii) Certificate of WCT.

14.2. PAYMENT OF FINAL BILL:CONTRACTOR must submit his final bill within sixty days of
completion of the work and payment of the final bill shall be made to the CONTRACTOR
within 120 days of the submission of the bill and after completion of all obligations under the
CONTRACT.

14.3. The bills shall be submitted in a printed form in triplicate along with soft copy of bill. Security
deposit and other taxes as applicable shall be deducted from the bills. Payment of running
bills shall be made to the contractor within 30 days of the submission of the bill to
ENGINEER-IN-CHARGE.

15. Completion Certificate

Within one month of the completion of work(s)/Part(s) in all respect, the contractor shall be
furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, but no certificate shall
be given nor shall the work be deemed to have been executed until all surplus materials and rubbish
is cleared off the site completely nor until the work shall have been measured by the ENGINEER-IN-
CHARGE whose measurement shall be binding and conclusive. The works will not be considered as
complete and taken over by the owner, until all the temporary works, labour, store, colonies etc.
constructed are removed and the work site cleared to the satisfaction of the ENGINEER-IN-CHARGE.

If the CONTRACTOR fails to comply with the requirements of this clause on or before the date fixed
for the completion of the works, the ENGINEER-IN-CHARGE may at the expenses of the CONTRACTOR
remove such, surplus materials and rubbish and disposal off the same as he thinks fit and clean off.

Such dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all expenses incurred
and shall have no claim in respect of any such surplus materials as aforesaid except for any such
actually realized by the sale thereof.

16. Defects Liability Period
The tenderer shall guarantee all the work (Including workmanship & materials, etc.) executed by him
for a period of 12 months from the date of completion of work(s)/Part(s). If during this period any
defect occur, the same shall be made good by the contractor at his own cost. Failure to comply with
this requirement may result in the forfeiture of security deposit.
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However, in case of critical items, if the guarantee period is beyond defect liability period, then
guarantee shall be applicable for that period also.

17. Time Schedule
Total period of CONTRACT for this work will be for THREE MONTHS to be reckoned from 7™ day from
the date of issue of LOI/FOI. Time is the essence of the CONTARCT and as such as every effort should
be made to complete the work within prescribed time period for the execution of the work as
contemplated under this CONTRACT. BCPL reserves the right to terminate the CONTRACT without
assigning any reason during the currency of the CONTRACT PERIOD by giving 30 days notice to the
CONTRACTOR.

18. Escalation
No Escalation shall be paid for this contract. CONTRACTORS are required to quote firm price for the
work.

19. Provident Fund Act
The CONTRACTOR, as a statutory obligation, should strictly comply with the provisions of the
Employee's Provident Fund Act.

20. Extra and Substituted Item
The rates for extra items/substituted items of work, ordered to be operated / executed shall be
derived as under:
a) If the item of work is similar to the item for which, the bidder has quoted rates in SOR, the
quoted rate shall be applicable.
b) If the rate for the item does not appear in the SOR, the rate shall be derived from similar items
of work indicated in SOR
c) The rates for those items of work which cannot be derived from quoted rates in the SOR shall
be derived from the prevailing market rates of material and labour plus 10% towards
contractor’s overheads and profits. The opinion of the Engineer in charge as to the current
market rates for materials and the quantum of labour and material involved per unit shall be
final and binding on the contractor.

For this purpose and for the purpose of sub-clause (c) above, the coefficient of labour, material and
wastage shall be adopted from the CPWD analysis of rates/standard schedule of rates as decided by
the ENGINEER-IN-CHARGE. The CONTRACTOR shall submit vouchers /quotations in proof of rates
paid /likely to be paid for material and labour.

Above provisions for derivation of rates of extra items/substituted items shall supersede the provisions
indicated in GCC.

21. Guarantees and Warrantees
All manufacturer’s warranties and guaranties for equipment supplied by the CONTRACTORS shall be
passed to the EMPLOYER. Further, guarantees/warranties for any work carried out to by specialized
agencies such as water proofing, anti —termite etc. shall also be passed to the EMPLOYER.

22. Extension for Time of Completion for addition, alteration and substituted work

a) The contractor shall not be entitled to increase in prices or any compensation whatsoever on
account of the extension of time allowed.

b) Any extension of time granted under the provision of this clause shall be without prejudice to
other conditions of contract and will not absolve the contractor from the obligations of other
clauses under the contract.
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The decision of the EMPLOYER in this regard will be final and binding on the CONTRACTOR.

23. Alterations, Additions and Omission
The EMPLOYER may make any variation of the form, quality or quantity of the works or any part
thereof that may, in his opinion, be necessary and for that purpose or if for any other reason it shall,
in his opinion be desirable he shall have power to order in writing to the contractor to do and the
contractor shall do any of the following:
a) Increase or decrease in the quantity of any work included in the contract.
b)  Omit any such work.
c) Change the character or quality or kind of any such work.
d) Change the levels, lines, position and dimension of any part of the works and
e) Execute additional work of any kind necessary for the completion of the works and no such
variation shall in any way vitiate or invalidate the contract. But the value, if any of all such
variations, shall be taken into account in ascertaining the amount of the contract price.
24. Responsibility for Procurement
Sole responsibility rests with CONTRACTOR for procurement of all materials required for completion
of work within the stipulated time.

25. Sales tax / turn over tax
Tenderer should quote all inclusive prices including the liability of all types of taxes, duties and sales
tax on works contract tax (if any) imposed by State/Central/Local Government bodies from time to
time. Sales tax on works contract if applicable will be deducted at source as per the rules.

26. Income Tax
Income tax deductions as per Income Tax rules shall be made from CONTRACTOR’s running account
bills unless specific exemption has been obtained by the CONTRACTOR from the Income Tax Dept.
and documentary evidence to this effect has been submitted to the EMPLOYER.

27. Approvals
The CONTRACTOR shall furnish the following to the ENGINEER-IN-CHARGE for approval before
commencement of work:

i.  Samples of all material to be used in the item/work. Such samples shall be submitted before
item/work is commenced in advance.

ii. Fabrication/Shop drawings prepared by the Contractor based on the latest tender drawings,
technical specifications and site requirement.

The material representing approved samples shall only be used for the construction and installation.
CONTRACTOR shall procure materials as indicated in list of approved makes (if given) / or materials
with ISI certification may also be used after approval of ENGINEER-IN-CHARGE.

28. Sealed Tender
The tenders shall be submitted in sealed envelopes as mentioned in clause no. 3.0 of General
Conditions of Contract. All the tender papers issued (Vol. | & |IlI) and all supporting
documents/credentials authenticating the capability/resources of the CONTRACTORS and EMD shall
be submitted along with the tendered offer.

29. Variations in quantities of items during execution
During execution of item/work variation in individual quantities may be up to any limit (plus and
minus) as per the site requirement. The CONTRACTOR shall be bound to execute them at the rates
quoted by him. BCPL also reserves the right to split the item/work in full or in part during its
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execution (depending upon exigencies of work) without assigning any reason thereof. The decision of
ENGINEER-IN-CHARGE shall be final and binding on the contractor in this regard.

30. Special Note to Tenderer

30.1. The Special Conditions of Contract supersede the relevant clauses of General Conditions of
contract.

30.2. Supervision and conduct of all the personal deployed by the contractors shall be the sole
responsibility of the CONTRACTOR.

30.3. The CONTRACTOR should issue his own identity card to his personal after verifying their character
and antecedents through appropriate authorities and BCPL shall have no role on it whatsoever.

SECTION - VI
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SCOPE OF WORK
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(CIVIL WORKS)

1.0 SCOPE OF WORK:
The scope of work envisaged under this tender covers includes:
BALANCE CIVIL WORKS OF SV STATIONS OF LAKUWA -LEPETKATA PIPELINE ALONG WITH OTHER RELATED

WORKS AT BCPL PLANT, as per tender specifications, drawings and standards etc. In general, the scope of work
covers the following but not limited to:

2.0 SPECIFICATIONS
e GENERAL

Unless otherwise specified, Technical Specifications of Works shall generally conform to the relevant
CPWD Specifications of latest edition including amendments thereafter. In absence of any detailed
specifications, work shall be carried out as per relevant Indian Standard Specifications or Code of Practice.
Wherever the codes and specifications are silent then the same shall be governed by sound engineering
practices and the decision of the Engineer-in-Charge / Consultant in matters of interpretation etc., shall be
final and binding on the Contractor. The Contractor shall carefully acquaint himself with these
specifications to determine his contractual obligations for the work. The conditions of these specifications
will be binding on the Contractor and no deviation shall be permissible unless specifically approved by the
Consultant / Engineer - in - Charge in writing. The work under this tender shall be executed strictly in
accordance with the constructional and material requirements defined under these specifications.
However brief specifications are given hereunder for general guidance purpose of the tenderers. It shall
clearly be noted that the bidders are required to give their lump-sum rates taking into consideration all
aspects as per site requirements and drawings/specifications enclosed along with this tender document.
Quoted offers shall be inclusive of all materials and labour cost .Water and Power shall have to be
arranged by the contractor for execution of the tendered work. The contractor shall be responsible to
complete the entire work in all respects and any other works necessary to complete the job though
especially not covered in the scope of work.

¢ DRAWINGS/DIMENSIONS:

Figured dimensions on drawings shall supersede measurements by scale and drawings to a large scale take
precedence over those to a smaller scale. Special dimensions in the specifications shall be checked on site.
The dimensions where stated do not allow for wastage, laps joints etc., the levels. Measurement and
other information concerning the existing site on the drawings are believed to be correct, but the
contractor shall verify them for himself and also examine the nature of the ground as no claim or
allowance whatsoever shall be entertained hereinafter on account of any errors or omissions in the levels
or the description of the ground turning out to be different from what was expected or shown on the
drawings.

e CORRELATION OF DRAWINGS:
Before commencement of work, the contractor shall correlate all relevant structural, construction and
services drawings and satisfy himself that the information available is complete and unambiguous. The
contractor shall be responsible for any error / difficulty in execution / damage incurred owing to any
discrepancy in the drawings which has been over looked by him and has not been brought to the notice of
the Engineer -in - charge / Consultant before execution.

e B.ILS CODES OF PRACTICE:
Wherever any reference is made in the specifications to any Bureau of Indian Standard (BIS) code of
practice, it shall be understood to indicate the latest version of the code of practice in usage at the time of
construction.

e ASSESSMENT OF QUANTITIES IN LUMPSUM CONTRACT:
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The bidders are advised to make their own assessment of the quantities based on the drawings and

scope of work to arrive for the exact quantities. BCPL shall not be responsible for any omissions / errors
made by the bidder in assessment of the actual quantities required for the execution of the lump sum
contract. Extra claim on account of the error made by the bidder in the assessment of the true quantities
of the items of work shall not be entertained whatsoever.

e MATERIALS

+*  The materials to be used in permanent works shall be new and of the best quality. All materials shall be
in accordance with Specifications and approved by the Engineer-in-Charge or his representative.

< Except otherwise specified or permitted by the Engineer-in-Charge or his representative all
materials shall conform to the relevant Indian Standard Specifications (latest edition).

< In addition to special provisions made herein for sampling and testing of materials by particular
methods, samples of all materials and proposed methodology for the execution of the works shall be
submitted by the contractor for approval well in advance. The contractor shall supply the same to the
testing lab, all carriages etc. shall be paid by the contractor, Samples, when approved will be retained by
the Engineer’s representative and for this purpose suitable labeled boxes for storage of samples shall be
provided by the contractor. No material shall be supplied or used on permanent works until the
samples of the same have been approved by the Engineer-in-Charge. If any material is rejected in
testing the contractor shall promptly remove the rejected materials from the vicinity of the works to the
satisfaction of the Engineer-in-charge.

% Material shall be packed, transported handled and stored on the site carefully and in a
satisfactory manner so as to prevent any damage and/or deterioration of any kind either
during transit or storage.

< Notwithstanding any tests that the Engineer-in-Charge or his representative may direct to
be carried out at the contractor's sub -contractor's and/or manufacturer's premises, the
Engineer’s representative shall be at liberty to carry out any further test after delivery of the
materials at the site, at the cost of the contractor and may reject any or all materials which
fail to comply with the required specifications.

% Where items are specified by trade names or manufacturer’s reference, the contractor
may provide alternative items, equal in quality and design, in case of nonravailability of
specified manufacturer, with approval of Engineer-in-Charge. At no extra cost, provided
samples of all such alternative along with a sample of the specified material have been
previously submitted and approved by the Engineer- in-Charge.

< Should the Engireer-in-Charge or his representative at any time condemn any material or

goods intended for use in the works as:

a) Being inferior to samples previously submitted

b) Having deteriorated in transit or on storage or on the site.
OR

c) Not complying with the specifications. The contractor shall promptly remove all such
materials from the vicinity of the works to the satisfaction of the Engineer-in-Charge.
Should the Engineer-inCharge discover on the works any materials other than
those approved, he may order their immediate removal from the site. Any work
executed with inferior materials is to be taken out and reinstated with approved
material at the contractor’s risk & cost.

> SPECIFICATIONS FOR EXCAVATION AND EARTHWORK:
1.1 SCOPE:
The scope of work broadly includes but is not necessarily limited to the following i.e. clearing of the site,
excavation of foundation trenches, back filling, disposal of surplus earth as required including dewatering,
shoring and strutting. Contractor shall provide all tools, labour, equipment and incidentals necessary
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required for completion of all aspects of work covered in these specifications.

1.2 TYPES OF SOIL:
Contractor shall thoroughly acquaint himself with the types of soil in excavation by an inspection of nature
of the ground at site & scrutiny of the investigation details available with the Consultant.

1.3 CLEARING THE SITE:
The site on which the structure is to be built shown on the drawings and the area required for setting out
and other operations like road, drains, sheds, etc. should be cleared and all obstructions, loose stones,
materials and rubbish of all kinds, stump, brush wood and trees removed as directed, roots being entirely
grubbed up. All useful materials obtained will be the property of the Engineer-in-charge and will be
handed over to the Consultant. Rejected materials will be removed by the contractor to his own dump.

1.4 GROUND LEVELS AND SITE LEVEL PLAN:

Before starting the excavations, the requisite block levels of the entire plot shall be taken by the
contractor in consultation with the consultant and a proper record of these levels to be kept, which
shall be jointly signed by the Contractor and the Consultant. A block level plan showing all the ground
levels of the plot shall be prepared and shall jointly be signed by the Contractor and the
Consultant/Engineer-in-Charge.

1.5 SETTING OUT:

After clearing the site, and preparing the site level plan, the Contractor will set out the center lines of the
buildings or other involved works and get the same approved from the Consultant.

It shall be the responsibility of the Contractor to install substantial reference marks, bench marks etc. and
maintain them as long as required by the Consultant. The Contractor will assume full responsibility for
proper setting out, alignment, elevation and dimension of each and all parts of the work.

1.6 EXCAVATION AND PREPARATION OF FOUNDATIONS FOR CONCRETING:
1.6.1 General:
Foundations trenches shall be dug wet or dry to the dimensions as shown on the drawings or as directed
by the Consultant. The excavated materials shall be stacked at a sufficient distance away from the edge of
the excavated pit so as not to endanger the stability of the sides. The soil heap shall not exceed more than
2m from the ground.

The Contractor shall, at his expense and without any extra charge, make provision for all shoring and
strutting, extra excavation in slope, extra excavation in working space, dredging or bailing out water, and
the excavation shall be kept free from water when the foundation work is in progress.

If the excavation is carried out to greater width, length or depth than specified, extra depth shall be made
up by filling in lean concrete and extra length or width by filling in with earth rammed hard or by masonry
as directed by the Consultant’s. Cost of such extra excavation and the filling required therein as specified
above shall be borne in full by the Contractor.

If required to protect the sides of the pits and trenches, timber shoring and strutting shall be erected. The
timbering shall be closed or open depending on the nature of the soil and work, and arrangement of
timbering including sizes and spacing of members used shall be as approved by the Consultant. NO EXTRA
CHARGES shall be admissible on this account.

The bottoms of all excavation shall be trimmed and leveled in accordance with drawings / directions of the
Consultant / Engineer-in-Charge. The bottoms of all excavation shall be rammed and wetted before
deposition of concrete. The Contractor shall report to the Consultant / Engineer-in-Charge when the
excavation is ready to receive concrete. NO concrete shall be placed in foundations until the contractor
has obtained the approval of Consultant/ Engineer-in-charge.
1.6.2 PROTECTION:

All foundation trenches and similar excavations shall be strong, fenced and marked with red lights at night
for watchmen to avoid accidents.

Adequate protective measures shall be taken to see that the excavation does not affect or damage
adjoining structures. All measures required for the safety of the excavation the people working in and near
the foundation trenches, property and the people in the vicinity shall be taken care by the contractor at
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his own cost, being entirely responsible for any injury and damage to property caused by his negligence or
accident due to his construction operations.

1.6.3 STACKING OF EXCAVATED MATERIALS:
Work for excavation shall include sorting out useful materials and stacking them on site as directed.
Materials suitable and useful for back filling, plinth filling, leveling of the plot or other use shall be stacked
convenient places, but not in such a way as to obstruct free movement of men, equipment and vehicles or
encroach on the area required for constructional purposes.

1.7 BACKFILLING:

1. 7.1 Earth obtained from excavation (or approved earth brought from outside for which no extra payment shall
be made) shall be filled in layers as described in 1.7.3 around foundations and under floors. In case extra
earth used for filling is required under floors, plinth protection including sit outs,courtyards, and the
contractor will do at their own cost. The lumpsum offer shall be deemed to include the earth filling
required under floors and plinth protection with plinth height shown in drawing above the bottom of the
foundation concrete and finished courtyard level shown in Drawing below DPC coping level of the main
building.

1.7.2 QUALITY OF FILLING:

Fill shall be well compacted, well graded earth or sand and shall be free from tree stumps, organic
matter, seed and peat etc. Where earth or sand from source other than excavation at site is used, the
quality of such earth or sand shall be the same as that obtained from excavation at site, or superior to
it. Fine sand for filling is River Sand. Black Cotton soil shall not be used for back filling or plinth filling.

1.7.3 COMPACTION:
The fill shall be spread in layers not exceeding 20 cm thick and each layer shall be watered and thoroughly
consolidated by suitable mechanical rollers, rammers, vibrators or other approved plant or system of
compaction. The fill material shall be pulverized before depositing in place. Optimum moisture content
shall be maintained for the filled materials. Compaction shall be done so as to achieve a dry density of not
less than 90% of the maximum density obtained at optimum moisture content, except for the upper 20 cm
layer which shall be compacted to a density of not less than 95% of the maximum density.

In order that the fill shall be reasonably uniform throughout,, the material shall be dumped in place in
approximately horizontal layers "Edge dumping", a process by which materials is pushed off edge of the fill
and allowed to roll down the slope shall not be carried out, If there is traffic over the fill during
construction, either by construction equipment or otherwise, it should be routed to make the compaction
as uniform load shall be maintained and also care shall be taken to prevent any wedging action.

1.8 DE-WATERING:
Work for excavation shall include bailing or pumping out water which may accumulate in the excavation
during the progress of work either from subsoil, seepage, springs, rain or any other cause and diverting
surface flow if any by bunds or other means. Pumping out water shall be done in such approved manner
as to preclude the possibility of any damage to the foundation trenches, Concrete or masonry of any
adjacent structure. When water is met with in foundation trenches, pumping out water shall be from an
auxiliary pit of adequate size dug slightly outside the building excavations. The depth of the auxiliary pit
shall be more than the working foundation trench levels. The auxiliary pit shall be refilled with approved
excavated materials after de-watering is over. The excavation shall be kept free from water -
1) When Concrete/Reinforcement Work/water Proofing work is in progress.
2) Till the Consultant consider that concrete / mortar is sufficiently set.

1.9 SURPLUS EXCAVATED MATERIAL:
All excavated material certified as surplus and not useful, shall be removed by the Contractor from the site
an approved manner at his own cost and risk so as indemnify owner from any claims any time of
whatsoever nature.

1.10 CONTRACT SUM TO INCLUDE:
Apart from other factors mentioned elsewhere in this contract, the contract sum shall also include for the
following:
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(a) Clearing site.

(b)  Setting out works, profiles etc. as required and setting up bench marks and other reference marks.

(c)  Providing shoring and strutting and subsequently removing the same.

(d) Bailing and pumping out water as required and directed.

(e) Excavation at all depth (unless otherwise specified in the drawings) and removal of all materials of
whatever nature wet or dry and necessary for the construction of foundation etc. and preparing bed
for laying concrete.

(f)  Sorting out useful excavated materials, transporting them beyond the structure and stacking them
neatly on the site for back filling or reuse as directed.

(g) Back filling the trenches alongside masonry or concrete with approved excavated material up to the
natural ground level including watering and ramming.

(h)  Necessary protection (including labour, materials and equipment) to ensure safety against risk of
accident.

(i)  Drilling small holes as directed to explore the nature of substratum if necessary (j) Excavation if
soft rock / hard rock if necessary.

2. SPECIFICATIONS FOR ANTITERMITE TREATMENT:
2.1 GENERAL:
Prevention of termite from reaching the super structure can be achieved by creating a chemical barrier
between the ground and the building by treating the soil beneath and around the foundations. The work
shall be carried out as per IS 6313 part Il of 2001 or latest edition.

This shall be provided to sides and bottom of trenches and footing including treating the backfill of
foundations up to ground level and the vertical surface of wall, and filling of each under floors and treating
the surface at ground level 900mm around the building.

2.2 MATERIAL:
Anti-termite treatment, shall be carried out strictly in accordance with Assam PWD specifications

using Chloropyriphos (CPP) an Emulsified concentrate @ 1% concentration or any other approved
chemical.

2.3 PRE-CONSTRUCTION CHEMICAL TREATMENT:
This is a process in which chemical treatment is applied to a building in the early stage of its construction
at the rate specified in IS 6313 part Il of 2001 or the latest edition.

Hand operated pressure pump shall be used for uniform spraying of the chemical. To have proper check
for uniform spraying of chemical graduated containers shall be used. Proper check should be kept that
specified quantity of chemical is used for the required areas during the operation.

2.4 TIME OF APPLICATION:
Soil treatment shall start when foundation trenches and pits are ready to take lean concrete in
foundations. Laying of lean concrete shall start when chemical emulsion has been absorbed by the soil and
the surface is quite dry. Treatment should not be carried out when it is raining or the soil is wet with rain
or sub soil water. The foregoing applies also in the case of treatment to the filled earth surface within the
plinth before laying the sub grade for the floor.

2.5 DISTURBANCE:
The treated soil barriers shall not be disturbed after they are formed. If by chance, treated soil barriers are
disturbed, immediate steps shall be taken to restore the continuity and completeness of the barrier
system.

2.6 TREATMENT OF COLUMNPITS AND WALL TRENCHES:

(a) The bottom surface and the sides (up to a height of above 300mm) of the excavation made for column
pits and trenches shall be treated with the chemical at the rate specified in IS 6313 part Il of 2001 or
the latest edition.

(b)  After the column foundation and the wall foundation come up, the back fill in immediate contact with
the foundation structure shall be treated at the rate specified in IS 6313 parts of 2001 or latest edition
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of the vertical surface of the substructure for each side. If water is used for ramming the earth fill, the
chemical treatment shall be carried out after ramming operation id done by prodding the earth at
150mm centers close to the wall surface and spraying the chemical with the above dose. The earth is
usually returned in layers and the treatment shall be carried out in similar stages. The chemical
emulsion shall be directed towards the concrete to masonry surface of the columns and walls so that
the earth in contact with these surfaces is well treated with the chemical.

(c) In the case of R.C.C framed structure with columns and plinth beams and R.C.C basement with
concrete, mix is rich and dense (being 1:2:4 or richer), it is unnecessary to start treatment from
bottom of excavation for columns and plinth beams. The treatment shall start at the depth of 500 mm
below ground level. From this depth the back fill around the column, beams and R.C.C basement wall
shall be treated at the rate as per IS 6313 part Il of 2001 or the latest edition. The other details of
treatment shall be as laid down in the clause (b) above.

2.7 TREATMENT OF TOP SURFACE OF PLINTH FILLING:
The top surface of the filled earth within plinth wall shall be treated with chemical emulsion at the rate as
per IS 6313 part Il of 2001 or latest direction (surface area) before the sand/sub-grade is laid. Holes up to 50
to 70 mm deep at 150mm centers both ways shall be made with crow bars on the surface of the soil with
chemical emulsion.

2.8 TREATMENT OF JUNCTIONS OF WALL AND FLOOR:
To achieve continuity of the vertical chemical barrier on inner wall surface from the ground level, small
channel 30 x 30 mm shall be made at all junctions of wall and columns with the floor (before laying the sub-
grade) and rod holes made in the channel up to ground level 150mm apart and the chemical emulsion
poured along the channel as per rate of application, mentioned in IS 6313 Part Il of 2001 or the latest edition
so as to soak the soil right up to bottom. The soil shall be tamped back into place after this operation.

2.9 TREATMENT OF SOIL ALONG EXTERNAL PERIMETER OF BUILDING:
During progress of work, provide hole in the soil with iron rods along the external perimeter of the building
at intervals about 150 mm and depth 300 mm and filling these holes with chemical emulsion at the rate (as
per 1S 6313 part Il of 2001 or the latest edition) per meter of perimeter of the external wall.

2.10 TREATMENT FOR EXPANSION JOINTS:
Anti termite treatment shall be supplemented by treating through expansion joints after the sub grade has
been laid as per IS 6313 part Il of 2001 or the latest edition.

2.11 TREATMENT OF SOIL SURROUNDING PIPE AND CONDUITS:
When pipes and conduits enter the soil inside the area of the foundations, the soil surrounding the points of
entry shall be loosened around each such pipe or conduit for a distance of 150 mm and up to depth of 75
mm before treatment is commenced. When they enter the soil external to the foundations, they shall be
similarly treated unless they stand clear of the walls of the building by about 75 mm for distance of over 300
mm from ground level.

2.12 SAFETY PRECAUTIONS:

All chemicals used for anti termite are poisonous and hazardous to health. These chemicals can have an
adverse effect upon health when absorbed through skin, inhaled as vapors or spray mists or swallowed.

Person using or handling these chemicals should be warned of these dangers and advised that absorption
through the skin in the most likely source of accidental poisoning. They should be cautioned be observe
carefully the safety precautions given below:

These chemicals are usually brought to site in the form of emulsifiable concentrates. The containers should
be clearly labeled and should be stored carefully so that children and pets cannot get at them. They should
be kept securely closed.

Special care should be taken to prevent skin contact with concentrates. Prolonged exposure to dilute
emulsions should be avoided. Workers should wear clean clothing and should wash thoroughly with soap
and water, especially before eating or smoking. In the event of severe contamination, clothing should be
removed at once and skin washed with soap and water, if chemicals splash into the eyes they should be
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flushed with plenty of fresh water and immediate medical attention should be sought.

The concentrates are oil solutions and present a fire hazard owing to the use of petroleum solvents. Flames
should not be allowed nearby during mixing. Care should be taken in the application and present a fire
hazard owing to the use of petroleum solvents. Flames should not be allowed nearby during the mixing.

Care should be taken in the application of chemicals to see that they are not allowed to contaminate wells
or springs whish serve as source of drinking water.

2.13 GUARANTEE:
The Contractor shall guarantee through a guarantee bound, the anti - termite work for 10 years from the
date of completion of project and shall indemnify the Engineer-in-charge against any defects that arise
therein during the guarantee period as aforesaid. They shall immediately rectify, any defects that may occur
therein, and repair all other damage occurring to any part of the structure on account of defect in
Antitermite Treatment during the guarantee period of aforesaid.
3. SPECIFICATIONS FOR CAST - IN - SITU REINFORCED CEMENT CONCRETE:
3.1 GENERAL:
3.1.1 DESCRIPTION:
This section covers the requirements for finishing of cement concrete, proportioning, batching,
mixing, testing, placing, compacting, finishing, jointing, curing and all other work as required for cast
in place reinforced concrete. The contractor shall provide all the materials including cement, steel,
labour, equipment, ‘form work’, scaffolding etc., required for completion of all reinforced concrete
works as per drawings and documents. Cement concrete shall be composed of cement, fine
aggregates, coarse aggregates, water with or without admixture as approved, proportioned and
mixed as specified herein.

7.8.1 RELATED WORK SPECIFIED ELSEWHERE
(a) Steel Reinforcement
(b)  Form Work

7.8.2 APPLICABLE CODES AND STANDARDS:
The codes and standards generally applicable to the work of this section are listed hereinafter.

IS: 383 Coarse and fine aggregates from natural sources for concrete.

IS: 456 Code of practice for plain and reinforced concrete.

IS: 516 Methods of testing for strength of concrete.

IS: 1199 Methods of sampling and analysis of concrete.

IS: 1838 Performed fillers in expansion joints in concrete non-extruding and resilient
type

IS: 1946 Code of practice for use of devices in walls, ceiling and floors of solid
Construction

IS: 2389 Methods of testing of aggregates for concrete’s

IS: 2505 Concrete vibrators, immersion type

IS: 2645 Integral cement water proofing compounds

IS: 3414 Code of practice for design and installation of joints in buildings

IS: 3558 Code of practice for use for immersion vibrators for consolidating concrete
IS: 4082 Recommendation on stacking and storage of construction materials

IS: 7861 Code of practice for extreme weather concretizing

IS: 7861 Recommended practice for hot weather (Part I) concretizing

IS: 8112 Ordinary Portland Cement (Grade - 43)
IS: 12269 Ordinary Portland Cement (Grade - 53)
IS:269 Ordinary Portland Cement (Grade - 33)

PART-I
The following clauses are intended to amplify the requirements of the reference document listed
above and the contractor shall comply with these clauses.

3.2 SUBMITTALS:
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3.2.1 Material Report:
Prior to start of delivery of materials required, the following shall be submitted by the contractor to the
Consultant / Engineer - in - Charge for approval.

Suppliers and / or sources of all consumable materials including cement, steel, fine and coarse aggregates,
water additives, bricks and timber etc.

Quality Inspection Plan to ensure continuing quality control of ingredients by periodic sampling, testing
and reporting to the Consultant on the quality of materials being supplied.

3.3 PLANTS EQUIPMENT:

The Contractor shall obtain the approval of the Consultant / Engineer-in-Charge for all plant items he
proposes to use for the manufacture and placing of concrete. Hand mixing of concrete is strictly
prohibited. The contractor should use weigh batched concrete mixers in all structural works. The concrete
mixer should be calibrated as per specifications of Bureau of Indian standards and the calibration report
should be submitted to the Engineer- in-charge from time to time. All other tools and tackles like concrete
lifting hoist, Vibrator nozzles, mortar pans, trowel, floats etc. should be adequate at site up to the
satisfaction of the Engineer-in-charge.

The arrangement shall maintain all items of plant at all times in a clean and efficient working condition.

3.4 REPORTS FOR INSPECTION AND TESTING:
During concreting operations, the contractor shall conduct inspection and testing as described in sub
section 3.15.2 herein, and all reports thereon shall be submitted in summary from to the Consultant /
Engineer-in-Charge.

35 SCHEDULES:
Before commencement of the work the contractor shall prepare working schedules of concreting giving
dates and rate of pour for each item of work and submit the same to the Consultant / Engineer - in -
Charge for their approval.

3.6 MATERIALS:
Before bringing to the site, all materials for cement concrete shall be approved by the Consultant /
Engineer - in - Charge. All approved samples shall be deposited in the office of the Consultant / Engineer -
in - Charge before placing orders for the materials with suppliers. The materials brought on to the work
shall conform in every respect of their approve samples.

Fresh samples shall be deposited with the Consultant / Engineer-in-Charge whenever type or source of
any material changes. The contractor shall check fresh consignment of materials as it is brought on to the
works to ensure that they conform to the specification and / or approved samples.

The Consultant / Engineer-in-Charge shall have the option to have any of the materials tested to find
whether they are in accordance with specifications at the contractor’s expense. All bills vouchers and test
certificates which in the opinion of the Consultant / Engineer - in - Charge are necessary to convince him
as to the quality of materials or their suitability shall be produced for his inspection when required.

Any materials which have not been found to the specification and not approved by the Consultant /
Engineer - in - Charge shall be rejected forthwith and shall be removed from the site by the Contractor’s
at his own cost within the time stipulated by the Consultant / Engineer - in - Charge. The Consultant /
Engineer - in - Charge shall have the powers to cause the contractors to purchase and use materials from
any particular source, as many in their opinion be necessary for the proper execution of work.

3.6.1 CEMENT:

Cement shall be provided and stored by the Contractor at his own cost. Cement shall be stored on a
raised floor in dry weather proof & dust free but well ventilated shed. Cement bags shall be stacked
close together away from external walls and in stacks of not more than ten bags to avoid lumping
under pressure. Cement stored during monsoons or cement expected to be in store for more than
eight weeks shall be completely enclosed in 700 micron polyethylene sheet so arranged that the flap
close on the top stack. The contractor shall ensure that protective polyethylene sheet is not
damaged at any time during use.
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Consignments of cement shall be used in order of delivery. A record shall be kept of the batch
numbers of cement deliveries in such a form that the part of the works in which the cement is used
can be readily identified, If during delivery or by test, the cement is found to be defective, the same
shall be returned back forthwith.

The contractor shall be responsible for the storage of cement at the site and no claim will be
entertained in the event of any damage occurring to cement due to faulty storage by the contractor
or on account of his negligence.

Cement stored on site for a period longer than eight weeks shall be tested to the satisfaction of the
Consultant / Engineer-in-Charge before it is used in the works. Cement that has failed the tests’
conducted shall not be used in the works and shall be remarked from the site immediate by without
fail.

On the following types of cement as specified shall be used

a) Ordinary Portland Cement 33 grade confirming to IS 269

b) Ordinary Portland Cement 43 grade confirming to IS 8112

c) Ordinary Portland Cement 53 grade confirming to IS 12269

d) Portland Pozzolana Cement conforming to IS 1489(Part 1 and part 2)
For concrete to be used in all structural elements in load bearing and RCC framed construction,
ordinary Portland cement of 43 grade or higher is to be used. In rest of the works all the
aforementioned types of cement can be used.

3.6.2 AGGREGATES:
STORING OF AGGREGATE:
Aggregate shall be stored on a suitable well drained raft of concrete, timber, metal or other approved
material. The storage of aggregate on the ground will not be permitted.

Each size of aggregate shall be stored separately in such a manner as to prevent spillage and mixing of one
aggregate with an adjacent aggregate. The dividing walls of any bins shall be of sufficient height and the
aggregate shall be so deposited that a distance of 100 mm shall be left between the top of the division
wall and any part of the aggregate stack. When stacking piling, the aggregate shall not form pyramids
resulting in segregation of different size particles. The stacks shall be regular and of a height not exceeding
two meter
a)  Aggregates from natural sources shall be in accordance with IS 383. The contractor shall submit to
the Consultant / Engineer - in - Charge certificates of grading and compliance from the suppliers for
all consignments of aggregates. In addition at site from time to time, the contractor shall test the
aggregates in accordance with IS 2386 parts |, Il, Il and IV. The contractor shall allow for and provide
all necessary apparatus for carrying out each test and for supplying test records to the Consultant.

b)  For fair faced concrete, the contractor shall ensure that aggregates are free from iron pyrites, and
impurities which may cause discoloration.

c) The fine aggregates shall be river sand, stone dust or other approved sand. It shall be free from clay,
loan, and earth or vegetables matter and from salt or other harmful chemical impurities. It shall be
clean, sharp, strong angular and composed of hard siliceous material.

The grading of sand as determined by the method prescribed in IS 2386 part | shall be within the limits of
grading zone HI given below in Table I. When the grading falls outside the percentage limits given for
sieves other than 600 micron, 300 micron and 150 micron (1.S) sieves by not more than 5 percent, it shall
be regarded as falling within this zone. The 5 percent can be excess submission on one more sieves.

TABLE -1
FINEAGGREAGTES
I.S. Sieve Percentage passing for Grading

ZONE -1 | ZONE-Il | ZONE-IIl | ZONE -IV
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10 mm 100 100 100 100

4.75 mm 90-95 90-100 90-100 95-100
2.36 mm 60-95 75-100 85-100 95-100
1.18mm 30-70 55-90 75-100 90-100
600 micron 15-34 35-59 35-60 80-100
300 micron 5-20 8-30 8-30 20-65
150 micron 0-10 0-10 0-10 0-15

The maximum quantity of silt as determined by the method prescribed in IS 2386 Part Il shall not exceed
8%.

Stone dust shall be within the limits of Grading Zone Il given in table -1. When the grading falls outside the
percentage limits given for the sieves other than 600 micron and 300 micron (IS) sieves by not more than 5
percent and on 150 micron sieves by not more than 20 percent it shall be regarded as falling within this
zone. The 5 percent can be excess summation on one or more services.

3.6.2.1 COARSE AGGREGATES:

The coarse aggregates shall be crushed stone or broken stone. Coarse aggregate obtained from crushed or
broken stone shall be angular, hay, strong, dense, durable clean and free from soft, friable, thin, flat,
elongated flaky pieces. The coarse aggregate should be from the approved source/quarry.

Coarse aggregate river shingle or pit gravel shall be rounded, sound hard, clean, non-porous, suitably
graded in size with or without broken fragments and free from flat particle of shale, clay, silt, loam and
other impurities.

Except where it can be shown to the satisfaction of the Consultant than a supply of properly graded
aggregate of uniform quality can be maintained over the period of the obtaining the coarse aggregate in
different sizes & blending them in correct proportions as and when required.

The maximum size of coarse aggregate shall be such that the concrete can be placed without difficulty so
as to surround all reinforcement thoroughly and fill the corners of form work.

3.6.3 WATER:
Water used in the works shall be potable water and free from deleterious materials. Water used for mixing
and curing concrete as well as for cooling and / or washing aggregate shall be fresh and clean, free from
injurious amounts of oil, salts, acids, alkali, other chemical and organic matter.
Water shall be from the source approved by the consultant / Engineer-in-Charge and shall be in
accordance with clause 4.3 of IS 456.
Before starting any concreting work and whenever the source of water changes the water shall be tested
for its chemical and other impurities at ascertain its suitability for use in concrete for approval of the
Consultant. No waters shall be used until tested and found satisfactory. Cost of all such tests shall be
borne by the Contractor.

3.6.4 ADMIXTURES AND ADDITIVES:

Chemical admixtures are not to be used until permitted by the Consultant / Engineer-in-Charge in case
their use is permitted, the type, amount and method of use of any admixture proposed by the contractor
shall be submitted to the Consultant for approval.

The contractor shall further provide the following information concerning each admixture to the
Consultant / Engineer-in-Charge.

(a) Normal dosage and detrimental effects, if any, of under dosage and over dosage.
(b)  The chemical names of the main ingredients in the admixture.

(c) The chloride ion content, if any, expressed as a percentage by weight of admixture.

(d)  Whether or H%t the admixture leads to the entrainment of air when used in manufacturer’s
recommended dosage.

(e)  Where two or more admixtures are proposed to be used in any one mix, the manufacturer’s written
confirmation of their compatibility.
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In reinforced concrete, the chloride ion of any admixture as determined in accordance with IS 6925 and
the total chloride ion in all admixture used in concrete mix shall not exceed 0.30 percent by weight of
cement.

The admixture when used shall conform to IS 9103. The suitability of all admixtures shall be verified by
trial mixes.

The addition of calcium chloride to concrete containing embedded metal will not permitted under any
circumstances.

Regarding admixtures when used shall be based on lingo-sulphonates with due consideration to clause 5.2
and 5.30 of IS 7861.

Waterproofing admixtures shall comply with IS 2645.
GRADES OF CONCRETE:

The grades of concrete shall be in accordance with the following table. The grade of concrete to be used in
each section of work will be shown in the drawings.

CHARACTERISTIC STRENGTH
Grade of Concrete Characteristic strength i.e., Nominal maximum
compressive strength of 15 cm aggregate size (mm)
cubes at 28 days (N/mm?)

10 10 25

15 15 25

20 20 20

25 25 20

30 30 20

35 35 20

Unless otherwise specified in the drawings the maximum nominal size of coarse aggregate for different
grades of concrete shall as under:

(a) For concreting in very narrow space or in very small thickness. 12mm
(b) For all reinforced concrete work except in massive foundations. 20mm
(c) For all ordinary plain concrete and massive reinforced foundations. 10mm

WATER-CEMENT RATIO:
The water cement ratio shall be within 0.45 & 0.70 depending upon the workability.

WORKABILITY:

The workability of fresh concrete shall be such that the concrete is just suitable for the conditions of
handling and placing so that after compaction, it becomes completely consistent and homogeneously
surrounds all the reinforcement and completely fills the formwork.

The workability of fresh concrete at the place of mixing shall be measured by compacting factor test and at
the place of disposition by means of slump test during the finalization of trial mixes, the relationship
between compacting factor and slump test shall be established for each grade of concrete as well as for
various levels for workability.

Normally, in the condition of low water cement ratio as well as medium / high workability, the workability
shall be achieved by increasing the cement content.

In case where the cement content is to be limited to reduce the heat of hydration, and the water cement
ratio is also kept low to reduce the permeability or due to other requirements the desired workability may
be achieved with the use of limited doses of plasticizer or air entraining agent. In such cases, the method
of mixing and dosages of the plasticizer/air entraining agent shall be according to the manufacturer’s
specification and with the approval of Engineer-in-Charge.

Consistency and workability of the concrete shall be checked by measuring the slump of a truncated cone
of concrete straight from the mixer under normal working conditions. The conical mould shall be of metal,
300mm high and 100mm and 200mm in diameter at top and bases respectively.
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Moulds shall be prepared by the contractor. The slump range of concrete shall be as per the tabulation
given below, as well as standards.

Slump test shall be performed as per IS 1881 at intervals established by the Engineer at the contractor’s
cost in such a way as to check that the degree of consistency established by the Engineer for work in
progress is maintained. The table below gives a general slump range to be followed for various types of
construction unless otherwise shown on drawings or instructed by the Engineer.

Various types of Construction Slump in mm
Maximum | Minimum
Reinforced foundation walls and footings 80 35
Plain footings, caissons and structure walls 75 20
Compressor foundations and for heavy mass constructions 50 20
Pumps and other misc. equipments foundations 75 35
Columns, slabs, beams and reinforced walls 100 50

3.12 DURABILITY:
The durability of concrete, depending on the exposure condition, is to be taken into account while
designing the mix. For given aggregates, the cement content should be sufficient to make sufficiently low
water/cement ratio and Appendix-A of IS 456 shall be taken as guideline for durability considerations.

3.13 NOMINAL MIX CONCRETE:
Nominal mix concrete may be used for all concrete of grade up to M-20. Nominal mix concrete shall be in
accordance with Table - 3 of clause 8.3 of IS 456. The stipulations of clauses 8.3.1 and 8.3.2 of IS 456 shall
be taken into consideration.
3.14 CAST IN-SITU CONCRETING: Before commencement of concreting, there must be a request for inspection
in the prescribed format as decided by the EIC. Only after inspection and verification the concrete pour
card will be approved. The criteria for approval of concrete pour card will be:
Formwork should conform to clause no 5.2 of CPWD specifications 2009 (Volume-I).
Steel reinforcement should conform to clause no 5.3 of CPWD specifications 2009 (Volume-I).
Approved quality materials should be stacked at site as mentioned above in the specifications.
Arrangement and adequacy of tools and equipments for concreting.
e Proper safety arrangements are available up to the satisfaction of the EIC for concreting to commence.
Concreting methodology should strictly adhere to “Guidelines for Field Practice” as per Clause No. 5.11 of
CPWD Specifications 2009 (Volume-I).

4.0 BRICKS:
All bricks shall be of minimum class designation 75 of dimension 230X115X75mm size, 250X125X75mm
nominal size or as locally available as approved by the EIC. Compressive strength, water absorption,
warpage and dimensional tolerances etc. must conform to CPWD specifications 2009 Subhead 6.0. If
required by the EIC tests, in addition to those specified in the List of mandatory tests (Annexure-) shall be
conducted at the contractor’s expense to ensure quality. In general, the bricks shall be the best quality
locally available within the specified minimum class designation.

Brick ballast:
Under burnt bricks shall not be used for making brick ballast. These shall be made from lump ballast or
bats, Ballast that is brittle and easily crushed under beaters shall not be used.

4.1 BRICK WORK:

a) Brick work in cement mortar with 75 designation brick including racking out joints and curing
complete as directed should be executed as per Clause No 6.2 of CPWD specifications 2009.No bricks
may be used until after they have been soaked in water for a minimum period as specified in Clause
No.6.2.3 of CPWD specifications 2009.

b)  The brickwork should be kept moist for a period of 7 days and the methodology of curing should
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adhere to Clause No0.6.2.6 of CPWD specifications 2009.
c) Brickwork in half Brick walls shall conform to Clause No.6.4 of CPWD specifications 2009.

FLOORING/SKIRTING/CLADDING:

Preparation of plinth filling:
All plinth fillings shall be properly consolidated in layers, watered, rammed and allowed to consolidate
to the EIC’s satisfaction before any flooring is laid. When the flooring is to be laid over a foundation of
sand, broken stone of brick or a combination of sand and broken stone or brick the filling shall be
removed to a depth equal to the thickness of the flooring plus such foundation layers.

b)  Foundations:
i) Sub-layer of sand:
After the plinth filling has been prepared as detailed in specification above a sub layer of sand
300mm deep shall be laid watered and brought to an even surface.
ii) Layer of broken stone or brick:
Over the sand a foundation course of bricks shall be laid and the interstices filled in with sand,
The bricks shall be tightly packed and laid so as to break joint.

c) Tilefloors:

i) Foundation and cement floating under tiles:
Over the foundation as in (b) above 2 coats of cement plaster, 1 part of cement to 1 part of sand,
prepared in a very liquid condition will be floated over it and allowed to set.

i) Laying:
After the tiles have been soaked in water for at least two hours and the cement foundation
sprinkled with water, laying work may commence and shall start from the centre of the room or
area to be tiled, work being continued in both directions so that borders are laid last. Each tile
will be laid in and drawn up in neat cement, care being taken to exclude air bubbles. Threads
shall be stretched cross the surface, at intervals, parallel to the short sides of the area to be tiled
to serve as guide lines.

iii)  Cleaning:
After a small area has been laid all superfluous cement will be wiped off the surface. Stains shall
be removed by moistening with hydrochloric acid and rubbing with pumice stone and afterwards
washing with warm water.

vi)  Fixing to walls:
In fixing tiles to walls the walls shall be rendered with cement plaster and the plaster scored
diagonally and allowed to set. When laying the tiles work shall commence from the bottom, the
back of each tile being smeared with neat cement of the consistency butter and the tile pressed
into position.

6.0 DOOR SHUTTERS:
6.1 FACTORY MADE DOOR SHUTTER:

Providing Supplying & fitting 35/45mm thick compressed ready to fit wood door shutter conforming to

IS : 12823 - 2003, primed, shutter comprising of High Density Fiberboard skins (HDF) of 3.5mm

(hardened finely processed natural wood fiber) with panel design compressed on both faces,

sandwiching termite and borer resistant chemical treated and kiln seasoned wooden stiles and rails of

50 mm - 60 mm width, lock block and high density flax board core / chemical treated and kiln

seasoned timber core infill.

Shutter should be bonded with Phenol Formaldehyde or adhesive/s conforming to BWP grade of
IS 848. Shutter should have trim ability option of 12.5 mm from all sides. The Door should have
flexibility for painting or polishing to match any interiors & fixed to the pressed steel door frames,
bolts etc. as specified and directed at all levels. All items shall be carried out as per drawings.

6.1 Prelaminated particle bound with decorative lamination on one side and balancing lamination on
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other side
grade | type Il IS 12823 marked.
6.2 Wire gauge shutters using stainless still grade 304 wire gauge with wire of dia 0.5 mm and
average width of
aperture 1.4 mm in both directions for doors and windows with necessary screws.

7.0 CEMENT PLASTERING:

e Internal plaster should be of 6mm, 12mm and 15mm.6mm plaster should be on all concrete
surfaces. 12 mm plaster should be on fair side of brickwork and 15mm cement plaster is to be
executed on the rough side of brickwork.

e External cement plaster should be 18mm thick in 2 layers (top layer of 6mm thick cement mortar in
proportion 1:6 with an under layer of 12mm thick cement mortar in proportion 1:5).

e Chicken wire mesh is to be embedded in cement concrete plaster of all RCC and brick joints.

e Ceiling plaster is to be completed before commencement of wall plaster and should conform to
Clause No-13.4 of CPWD Specifications 2009 (Volume-2)

e Preparation of surface:

All putlog holes in brick work and junction between concrete and brick work shall be properly filled in
advance. Joints in brick work shall be raked about 10mm and concrete surface hacked to provide grip
to the plaster. Projecting burrs of mortar formed due to gaps at joints in shuttering shall be removed.

The surface shall be scrubbed clean with wire brush/coil brush to remove dirt, dust etc. and the
surface thoroughly washed with clean water to remove efflorescence, grease and oil etc. and shall be
kept wet for a minimum of six hours before application of plaster.

° Proportion:
For 12mm & 15mm thick cement plaster in prop 1:4; 6mm thick cement plaster in prop. 1:3 and for
18mm thick cement plaster the underlayer is 1:5 prop and the top layer is 1:6.

. Mixing:
The cement and sand should be thoroughly mixed in dry condition. After dry mixing the materials shall
be wetted with just sufficient water to bring the mortar to proper consistency of thick paste. Mortar
should be used immediately after mixing and arrangements shall be made so that not more than 30
minutes elapse between the cement first coming in contact with the moisture and laying.

. Placing:
Plaster shall be laid over the prepared surface in one coat to the specified thickness and rubbed with
‘PATAS’ and trowel and shall be smooth, free from waviness and trowel marks. Curing the plaster must
be kept wet throughout the entire process and for ten days after four hours of completion of
plastering.

8.0 PAINTING:
8.01 Acrylic Emulsion Paint:
The surface shall be prepared by cleaning the surfaces of the structure and making free from all dust
and dirt. Interior surfaces are to be provided with 1.5mm thick wall putty punning. A primer coat
either of cement primer or of an approved distemper shall be applied. After the priming coat has dried
the surface shall be lightly sand papered and dusted to make it smooth to receive distemper.

Distemper shall be prepared as per the directions of the manufacturers and conforming to the shade
approved. It shall be applied in specified coats taking care to allow for drying of each coat before
subsequent coats are applied.

8.2 Painting over wood work:

a)  The surface to be painted shall be thoroughly dry. All projections such as glue, all tool marks and
other irregularities shall be carefully removed by means of a stopping knife and smoothened
over and all head of nails or screws set 6mm below the surface.

b) Knotting shall be carried out for all resinous woods such as pitch or red pine, an application of
hot lime shall be applied to the portion to be stopped and allowed to remain for 24 hours after
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which it will be scraped off and the stopping completed.

c) After the surface has been prepared as described above the primary coat shall be applied. When
the primary coat has dried all nails and screw holes and all cracks shall be stopped and all
irregularities shall be smoothened out with sand paper or pumice stone. Water proof sand
paper is to be used.

d)  After the primary coat has dried out the subsequent coats shall be applied to the number
specified. Each coat being allowed to dry thoroughly before the next coat is applied. Each coat
when dry except the finishing coat should lightly rubbed down with sand paper and washed
before the next coat is applied. The paint shall be applied evenly and properly by means of
crossing and lying off the latter in the direction of the grain of the wood work.

8.3 Purchase of paint, varnish or oil:
Only the best brands obtainable will be used and should the contract permit the contractor to supply
any paint, oil or varnish he shall purchase only such brands as the EIC shall approve of in writing. All
purchases must be made direct from the manufacturers or through an agent approved of in writing by
the EIC. Should the EIC so direct copies of all indents and receipts for purchase must be submitted for
inspection.

8.4 Paint etc. to be purchased in sealed containers:
All paints, oil or varnishes supplied by the contractor must be produced for the inspection of the
Engineer in charge of the work in the manufacturers sealed and unopened containers. All containers
from which the contents have been removed and are not required on the work must be destroyed and
no extra payment will be granted for such destruction.

8.5 Only ready mixed paint to be used:
Only ready mixed or varnished of the make or brand specified will be permitted to be used exactly as
received from the manufacturer without any admixture what so ever unless previously authorized, in
writing , by the EIC.

9.0 DAMP PROOFING COURSE:
It shall consist of 1:2:4, plain cement concrete with approved water proofing materials of specified
thickness. Edges of DPC shall be straight, even and vertical side shuttering shall consist of wooden or steel
forms and shall be strong and properly fixed so that it is not disturbed during compaction and mortar or
cement slurry does not leak through. When forms are struck the surface should be smooth without any
honey combing. The surface shall be kept wet for seven days.

Before commencing the superstructure work, the top of concrete course shall be dried and cleaned of all
materials. Blown type bitumen shall then be applied uniformly on the surface and the side of the concrete
coming in contract with flooring on the inside shall also be painted with bitumen.

10.0 WALL PUTTY:
Surface preparation for plastered wall, ceiling etc. to be done by providing average 1 mm thick polymer

based wall putty punning including clearing, rubbing with sand paper, filling gaps/depression etc, to make
the surface even and smooth.

11.0 WATERPROOFING:

Waterproofing of Roof, Terrace, parapet walls and sunken slabs:

11.01 Waterproofing of Roof, Terrace and joints of Parapet walls and terrace: Providing and laying six
courses water proofing treatment with bitumen felt over roofs consisting of first, third and fifth course of
blown bitumen 85/25 or 90/15 conforming to IS : 702 applied hot @ 1.45, 1.20 and 1.45 Kg per square
metre of area respectively, second and fourth courses of roofing felt type 3 grade | conforming to IS : 1322
(Hessian based self finished bitumen felt) conforming to size or pea sized gravel spread at 6 cubic dm per
sgm including preparation of surface but excluding grading, complete.

11.02 Waterproofing of sunken slabs: Providing and laying water proofing treatment to vertical and
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horizontal surfaces of depressed portions of W.C., kitchen and the like consisting of : (i) Ist course of
applying cement slurry @ 4.4 kg/sgm mixed with proportions including rounding off junction of vertical
and horizontal surface. (ii) lind course of 20 mm cement plaster 1:3 (1 cement : 3 coarse proportion
including rounding off junction of vertical and horizontal (iii) Ilird course of applying blown or residual
bitumen applied hot at (iv) IVth course of 400 micron thick PVC sheet. (Overlaps at joints of PVC sheet
should be 100 mm wide and pasted to each other with bitumen @ 1.7 kg/sqm).

11.03 Repair of cracked surfaces during construction phase and defect liability period:

= Repair damaged cement plaster or concrete mortar with Mastercrete M-81, acrylic modifier or
simililar waterproofing compound as directed by the EIC. The specification and methodology of
application will be product specific.

=  Cracks wider than 2mm must be sealed with polysulphide sealant or as directed by the EIC.

= The joint of parapet wall & roof slab should be sealed and waterproof up to the satisfaction of the EIC.

= Any other waterproofing treatment if required and is not specified above is to be executed within the
same coated rate up to the satisfaction of the EIC and the OWNER.

12.0 OVER HEAD WATER TANK

Over head water tank of plastic cylindrical vertical closed top (PCVC) tank of Syntax/Polycon/Patton make
over the stagging with manhole cover with locking and cleaning arrangement including providing pads of
size as required for inlet and outlet pipes complete as directed.

SPECIFICATION OF SANITARY /PLUMBING WORK:
1 | Section -l : Sanitary fittings

2 | Section-II: Soil, waste pipes and fittings

3 | Section-lll: Water supply pipes and fittings

4 | Section-IV: Sewers and drains

SECTION-I
TECHNICAL SPECIFICATIONS FOR SANITARY FITTINGS

1.0 SANITARY WARES AND ALLIED FITTINGS:
All sanitary wares with their allied fittings must be first quality (best) as per approved make these should
be approved by the Architects/Consultants, before use. No extra claim will be entertained for concreting
for encasing the bottom or making bed for setting of IPWC, which are to be included in tender items. The
flushing cisterns shall be automatic or manually operated high level or low level, as specified for water
closets and urinals.

2.0 SQUATTING PATTEREN WC PAN (INDIAN TYPE)
The WC Pan shall be of white vitreous China of specified size and pattern (Orissa or long pattern as
specified) with an integral flushing rim. It shall have the flushing horn in the back unless it is not possible
to cistern to suit this design. It shall have 100 mm SCI or porcelain trap ‘P’ or ‘S’ type with minimum
effective seal of 50 mm and 50 mm vent arm. The rest of the execution methodology should conform to
Clause No0-17.1.16.1,17.12 and 17.14 of CPWD Specifications 2009 (Volume-2). Colour, Make and model
are to be approved by the Engineer-in-charge.

3.0 PEDESTAL WASH DOWN SYPHONIC (SINGLE OR DOUBLE TRAP) WATER CLOSET (EUROPEAN TYPE) As per IS:
2556 :

The WC Pan shall be of white vitreous Chin unless otherwise specified of one piece construction of wash
down type with integral ‘P’ or ‘S’ trap as required. It shall be of approved quality and pattern. The rest of
the execution methodology should conform to Clause No-17.1.16.2 of CPWD Specifications 2009 (Volume-
2). Colour, Make and model are to be approved by the Engineer-in-charge.

3.1 INSTALLATION
The weight of the fixture and user are supported on the floor and not on the drainage pipe and this should
be done in standard approved method.

3.2 SEAT AND COVER
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The seat with lid shall be of plastic seat as specified with rubber buffers and shall be fixed in position by
using Chromium plate hinges and screws, The seat shall be non-absorptive and from cracks and crevices in
the materials. The plastic seat and cover where specified shall conform to L.S. specification and shall be of
white colour unless otherwise specified. . The rest of the execution methodology should conform to
Clause No-17.1.9 of CPWD Specifications 2009 (Volume-2). Colour, Make and model are to be approved by
the Engineer-in-charge.

4.0 FLUSHING CISTERNS:
Flushing cisterns should conform to Clause No-17.1.1.2 of CPWD Specifications 2009 (Volume-2). Colour,
Make and model are to be approved by the Engineer-in-charge.

5.0 URINALS:
Urinals should conform to Clause No-17.1.13 of CPWD Specifications 2009 (Volume-2). Colour, Make and
model are to be approved by the Engineer-in-charge.

8.0 WASH BASIN

8.1 BASIN
The wash basins shall be of white or coloured vitreous China as specified and of approved quality, make
and pattern, conforming to IS Specification. It shall be one piece construction with an integral combined
overflow. The size of the basin shall be as specified.

8.2 FITTINGS
Each wash basin shall be provided with 15 mm CP brass pillar taps as specified, 32 mm CP waste CP Chain
and rubber plug, union joints CP brass bottle trap of approved quality and design, with CP brass stop cock
and P.V.C water inlet pipe of standard length dia. etc. complete in all respects of approved quality.
PAINTING
All brackets pipes etc shall be painted with two coats of enamel paint over a coat of primer.

8.3 FIXING
The basin shall be supported on a pair of MS or Cl. Cantilever brackets in cement mortar 1:3 of requisite
strength embedded or fixed in cement concrete 1:2:4 block position screws. These brackets shall be fixed
in position before dado work is done and painted to the required shade including a coat of anticorrosive
paint. The wall plaster on the rear shall be cut to overhang the top edge of the basin. Further, the fixing
arrangement mentioned above may be changed as per the direction of the EIC depending upon the
position of fixing.

8.4 WASTE CONNECTION
The waste shall discharge into a floor trap and slotted CP jail leading to a gully trap, on ground floor and on
upper floor it may be connected to waste pipe stack. Where specified wash basins shall be provided with a
20 mm G.J. Puff Pipe terminating with a brass perforated cap screwed on to it on the outside of the wall or
connected to anti-siphon stack. When the waste pipe discharges freely into a channel or floor trap and is
of short length without any bends, no puff will be necessary.

9.0 KITCHEN SINKS
Unless otherwise mentioned the kitchen sink with drain board shall be of stainless steel as specified and of
approved quality, make and pattern. It shall be of one-piece construction with on integral combined
overflow. The size of the sink & drain board shall be as specified.

9.1 FITTINGS
Each sink shall be provided with 15 mm bib cock, 40 mm Waste, chain and rubber plug, unions, joints etc.
complete in all respects as specified and of approved quality.

9.2 FIXING
The sink shall be supported on a pair of MS or Cl. Cantilever brackets in cement mortar 1:3 of requisite
strength embedded or fixed in cement concrete 1:2:4 block position screws. These brackets shall be fixed
in position before dado work is done and painted to the required shade including a coat of anticorrosive
paint. The wall plaster on the rear shall be cut to overhang the top edge of the basin. Further, the fixing
arrangement mentioned above may be changed as per the direction of the EIC depending upon the
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position of fixing.

9.3 WASTE CONNECTION
The waste shall discharge into a flow trap and slotted CP jail leading to a gully trap, on ground floor and on
upper floor it may be connected to waste pipe stack.

10.0 TOILET

10.1 MIRROR
The mirror shall be of approved make glass with beveled edges. The size and shape of the mirror shall be
as specified. The other technical specifications should conform to Clause No-17.1.5 of CPWD Specifications
2009 (Volume-2).

10.2  SHELF
The self shall be of glass of approved quality with edge rounded off or of vitreous China clay (colored or
white) has approved make. The size of the shelf shall be as specified. The shelf shall have CP brass or
aluminum guard rail with rubber washers on positions resting on glass plate and CP brass or aluminum
brackets which shall be fixed with CP brass or aluminum screws to wooden plugs firmly embedded in the
wall.

10.3 TOWEL RAIL
The towel rail shall be of CP brass or aluminium with two CP brass or aluminium brackets. The size of the
rail shall be as specified. The bracket shall be fixed by means of CP brass or aluminium screws to wooden
cleats firmly embedded in the wall.

10.4 CHROMIUM PLATED STOP COCK, TAPS BIB COCKS, SHOWER SET, GUN METAL PEETS VALVES
Where not mentioned, cock’s ant taps are to be of brass standard head chromium plated and are to be of
approved make and brand as specified.

They must be capable to withstand at least 10.5 Kg / cm? pressure applied for 5 minutes without leakage.
The valves are to be of peat type gunmetal valves of ‘Leader’ brand. Other conditions remain same as
cocks and taps.

10.5 BOTTLE TRAP: PTMT bottle trap are provided for wash basin and urinal. Bottle trap of 3/mm single pair
moulded with height of 270mm, effective length of tail pipe 260mm from the centre of the waste
coupling, 77mm breadth, with 25mm min. water seal.

10.6 TOWELRING
Towel ring shall be of trapezoidal shape width 1 CP brass or aluminium bracket.
10.7 SOAP CONTAINER
This shall be glass or PVC or CP brass as specified. It shall be fixed in position by means of CP brass screws
to wooden cleats embedded in the wall. The liquid soap holder shall be of approved make.
10.8 TOILET PAPER HOLDER
The paper holder shall be of CP brass or vitreous China as specified.

SECTION-II
TECHNICAL SPECIFICATIONS FOR SOIL WASTE PIPES & FITTINGS

1.0 UPVC WASTE PIPE :

UPVC pipes are chemical resistance and insulation mix uniform wall thickness. UPVC pipes are
conforming to I1S-12818.These pipes are manufactured as per BIS standard and are available in deep blue
colour. One end of the pipe is male threaded where as other end is female threaded socket. Threads are
either V or trapezoid type and protection caps are provided on the threads to protect the threads in
transit. Two types of pipes i.e. Shallow Well (C.S.) and Medium Well (C.M.) are available. Shallow Well
Pipes can be used for depths up to 80 meters and Medium Well pipes can be used up to 250 meters.
2.0 UPVC FITTINGS:
The uPVC waste pipes fittings and their installation should conform to the specifications of approved
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manufacturer as per the approval of Engineer-in-charge.
3.0 Polyvinyl Chloride (PVC) Soil and Rain water Pipes:

The specification covers requirements for plain and socket end polyvinyl chloride (pvc) pipes with nominal outside
diameters 40 mm to 160 mm for use for rain water applications. In this specification nominal outside diameter DN of
pipes are 40, 50, 63, 75, 90,110,125,140 and 160 mm. Surface colour of the pipes shall be dark shed of grey. For other
details and specifications refer code IS: 13592-1992 (amended to 1995).

3.0 CAST IRON PIPES AND FITTINGS IN SOIL PIPES AT DRAIN / PLINTH PROTECTION CROSSINGS:
The cast iron soil pipes (spigot and socket joints) shall be of approved make brand with projecting ears cast or
cast iron (centrifugal cast) soil pipes manufactured by M/s. INDO Swedish Pipe Manufactures Ltd., Agra with
approved clamps or other approved make as specified. The methodology of execution and quality of the
material should conform to Clause No. No-17.1.8 of CPWD Specifications 2009 (Volume-2).

SECTION : IV
TECHNICAL SPECIFICATION FOR SEWERS AND DRAINS

1.0 STONE WARE PIPES

1.1 Materials
The SW Pipes and fittings should conform to IS code (with ISI mark) and shall be obtained from approved
manufacturer listed. All stoneware pipes bends, gully traps and master traps shall be of M/s. Burn &
Company Ltd., - M/s. Perfect Potteries Jabalpur or Orissa Brand or equivalent approved manufacturer.

These shall be sound free from visible defects such as fire crack or hair crack and flaw or blister. The pipe
shall give a sharp clear note when struck with a light hammer and should be perfectly salt glazed.

1.3 Excavation of trenches
The gradient is to be set out by means of sidewall and the depth of trench shall not be less than 1 meter
measured under the ground. The width of the trench shall be the nominal diameter of the pipe plus 40 cm
but it shall not be less than 52cm. The bed of the trench, if in soft or made up earth, shall be well watered
and rammed before laying the pipes and the depressions if any shall be properly filled with earth and
consolidated in 20 cm layers. Depending on soil condition piling may even be necessary if so desired by the
Architects / employer.

If rock is met with, it shall be removed 15 cm below the level of the pipe and the trench will be refilled
with excavated materials and consolidated.

The excavated materials shall not be placed within 1 (one) meter or half of the depth of the trench
whichever is greater from the edge of the trench.

The materials excavated shall be separated and stacked so that in refilling they may be re-laid and
compacted in the same order to the satisfaction of the Architects / employer.

After the excavation of the trench is completed foundation of cement concrete (1:3:6) or lime conc. &
specified of proper width and thickness to be laid with proper level all along under the length of the of the
pipe with haunching as per drawing.

1.4 Laying, Jointing, Haunching of the Pipe and fittings
Drainpipes shall be laid in straight lines and to even gradients as shown on the drawings. The socket end of
the pipes shall face upstream. Adequate care shall be exercised in getting out and determining the levels
of the pipes and the contractor shall provide suitable instruments, for setting out, boning, rods and
equipments necessary for the purpose. The joints are to be kept wet until the cement joints are properly
set with wet bag. The cement mortar joints shall be cured at least for seven days. In case of SW Pipes
joints (socket and spigot), they should be caulked first with tarred jute (spun) soaked in cement slurry of
requisite diameter, almost quarter depth of the socket, after which cement mortar (1:1) is pushed with
wooden chisel and finished bevelled at outside at 45 deg. instead of jute or hemp rubber gasket of proper
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size may also be used.

In case of pipes less than 25 cm dia. joints should be made at ground level with 3 pipes at a time and for
larger ones 2 pipes at a time and after curing they should be rolled in foundation with the help of ropes.

All pipes should be properly honchoed and/or provided with chair as per drawing. Details of the
foundation and covering etc. are to be taken from the drawing provided. Where the pipes are crossing the
building or road around concrete (1:3:6) is to be done to 15 cm thick over the barrel of the pipe.

1.5 Testing of line
The whole of the drain work shall be tested when laid and on the completion of the contract to the
satisfaction of the Architect/ Consultants and shall be retested if necessary until found satisfactory.
The tests shall be by means of water under pressure at the highest point of the section under test and
providing an air pipe at the lower end of the line. Maximum head 1.5 M must be maintained for 5 minutes.
Contractor must consider in rates in the tender for concreting, encasing, Charges for cradle, testing,
cleaning and washing the line etc. before handover.

2.0 EXCAVATION AND REFILL
Excavation for drain trenches shall be straight and to the correct depth and gradient. The trench bottom
shall be of sufficient width to allow working space for pipe joints. The contractor must include the cost for
excess width for excavation in the rate.

Where necessary sides of the excavation should be supported by planking and strutting, Suitable
precautions are to be taken to prevent ingress of water into excavated areas, trenches, pits during
construction to the satisfaction of Architects / employer.

The Contractor at his own expenses shall pump out or otherwise remove any or all water, which during
the continuance of contract may be found in the excavation trenches and shall provide all pipe and drains,
and other means necessary for the works clear of water during their progress.

In the extent of excavation being made deeper than necessary, it shall be filled to the proper level with
1:3:6 concrete at contractors own expense.

No excavation for pipeline shall be filled and line covered with earth or concrete until the line therein has
been tested and passed Earth filling to the bottom of trenches and to a height of 30 cm above the top of
the pipes shall be of selected materials, hand packed, watered if necessary, and well rammed on either
side of the pipe. The remainder of the earth filling shall be in 15 cm. layers, each layer wetted, if
necessary, well consolidated by proper ramming.

3.0 BURIED SERVICES
All pipes, ducts, table mains and other services exposed by the excavations shall be effectively supported
and protected by timbering or other means for which no extra payment will be allowed. The Contractors
shall be responsible for any damage occurring to the buried services and make good the same at his own
cost to the satisfaction of the Architect/ Consultant. Any treasure-trove coil or object of antiquity which
may be found on the site shall be handed over to the Employer.

4.0 INSPECTION CHAMBERS / MANHOLES

41 At every change of alignment, gradient or diameter of a drain there shall be a manhole or inspection pit.
The maximum distance between manhole chamber shall be 30 meter for road or 15 meters within
compound.

4.2 Size

All manholes Inspection / Chambers shall have internal dimensions as shown on drawings. The depth of
invert shall be according to the gradient.

4.3 Foundation
The base concrete shall be 15 cm thick and with 1:3:6 concrete mixture laid over one brick flat soling. The
slope shall be finished 75 mm beyond the external faces of the brick

4.4 Brick Work & Plaster:
The brick work shall be in cement sand mortar in the proportion 1:5 and 250 mm thick. The Joints be raked
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out and finished with cement and sand mortar, 1:2 trowel led hard and smooth to a thickness of 20 mm.

Inside of the walls shall be plastered as specified in the item and shall be finished with floating coat of neat
cement. In wet ground 15 mm thick plaster shall be done on the interior surface of the walls also and this
plaster shall be waterproofed with the addition of approved water proofing compound as per
manufacturer’s specification. Outside & middle surface — to have rough Plaster in cm (1:5) 15 mm thick
averages.

4.5 Hunching and construction

On the top slab from pipe channel longitudinally at the centre, the channel is to be haunched up with
concrete slopping upwards from the edge of channel to meet the side of the chamber at gradient of 1:6.
The channel and the haunchings are to be floated to smooth hard surface with a coat of cement. Sewers
of unequal sectional area shall not be jointed at the invert in a manhole unless it is unavoidable. The
branch sewers should deliver sewage in the manhole in the direction of main flow and the junction must
be made with care so that flow in main is not impeded. In case of drop connection Cl shall be provided
with heel rest bend at the bottom and bend with access door at the top for cleaning purposes.

4.6 Channel
Channel for drains coming from side of the manhole chamber shall be curved to meet the main drainage
channel. The channels and benching shall be done in cement concrete 1:3:6 and rendered
smooth with neat cement. The depth of channels and benching shall be as follows:

Size of Top of Channel at Depth of benching of

drain in the centre above side walls above bed

mm bed concrete (in cm) concrete.(in cm)
100 15 20
150 20 30
200 25 35
250 30 40
300 35 45
350 40 50
400 45 55
450 50 60

The brickwork in shallow manhole shall be corbelled to the required size for the cast-iron manhole cover
and frame.

Footrest
Cl footrests or MS Square rods of 20 mm shall be embedded in masonry. They shall be fixed 225 mm apart
and projecting 125 mm from the wall face. Footrest shall be painted with bitumen as directed.

5.0 CUTTLNG HOLES, CHASES, ETC REPAIRING THE SAME
Holes and chases to be cut into walls, slab etc. must be of the minimum size and extent required to run
the service and in no case superfluous cutting is to be resorted to. After the service is laid, the chase and
holes must be made good in cement concrete with suitable finish. These repairs must be done very
carefully so that the finished surface is uniform and harmonious with the rest of the adjoining surface. No
extra claim will be entertained in this respect.

6.0 CAST IRON MANHOLE COVERS AND FRAMES

6.1 Unless otherwise mentioned the covers and frames shall obtain from approved manufacturer and shall be
of following grades with ISI mark. Heavy-duty covers etc. under heavy vehicular traffic conditions and
capable of bearing loads as per 1S: 1720.

Covers and frames shall be cleanly cast, double water seal type and they shall be free from air and sand
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holes cold shuts and warping which are likely to impair the utility of the Casting. All casting shall be free
from voids whether due to shrinkage, gas inclusion or other causes. The cover shall be gas tight and water
tight with proper seal arrangement, but can be easily opened and closed and it shall be fitted in the frame
in workmanship like manner. The cover used for sewer line should bear sewer engraved on top of casting.
Similarly for storm line it shall be marked storm Size and dimensions are

given below with weight, Covers shall have raised checkered design to provide an adequate non-slip grip.
The covers and frames shall be coated with a material having tar base or with black bituminous
composition The coating shall be smooth and tenacious. It shall not flow when exposed to temperature of
60 deg. C. and shall not so brittle as to chip off at a temperature of 0 deg0 C. The frame of manhole cover
shall be firmly embedded to correct aligns and level s in RCC slab or plain concrete as the case may be
sizes specified are the clear internal dimensions. Covers for manholes in the road proper shall not weigh
less than 200 Kg on footpath and back yards, light weight covers of 45 cm. diameter having weight not less
than 58 Kg or covers of size 92 cm x 45 cm or 61 cm x 45 cm having weight of 90 kg shall be used.

7.0 SW GULLY TRAP

SW Gully trap of specified sizes and quality shall be fixed 15cm thick and 70 cm square cement concrete
1:3:6 bedding and the gully outlet to the branch drain shall be jointed similar to joining of SW Pipes. A
brick masonry chamber 30 cm x 30 cm internally shall be constructed in half brick masonry with 1:5
cement mortar and the space between the trap and the wall filled up with cement concrete 1:4:8 and the
upper portion of the chamber finished internally with 1:3 cement mortar and finished with neat cement,
the corners and bottom of the chamber shall be rounded off so as to slip towards the grating, In addition
the chamber shall have C.I. grating with frame 30 cm x 30 cm inside) with machined seating faces, fixed on
the top of the brick with cement concrete 1:2:4 and rendered smooth. The weight off grating shall not be
less than 4.53 Kg and that at frame 2.72 Kg. Weight of cover shall not be less than 4.50kg.

TENDER NO: BCPL/C&P/LE16W113MK/00062FOR “EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT LAKWA -
LEPETKATA PIPELINE ALONG WITH OTHER RELATED WORKS AT BCPL PLANT”

Page - 130 - of 134




(AT R T STHA)
Brahmaputra Cracker and Polymer Ltd.
(A Government of India Enterprise)

-g TRTT e 3 e frfires

SECTION-VII

SCHEDULE OF RATES[SOR]
ATTACHED AS A SEPARATE SHEET
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CUT-OUT SLIPS

ENVELOPE - (1): "TECHNO-COMMERCIAL / UN-
PRICED BID" - As per ITB 11.1.1

DO NOT OPEN - THIS IS A QUOTATION

SUB: EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT
LAKWA -LEPETKATA PIPELINE ALONG WITH OTHER RELATED
WORKS AT BCPL PLANT

TENDER NO.: BCPL/C&P/LE16W113MK/00062)

BID SUBMISSION DUE DATE & TIME :  13.06.2016 at 1430Hrs

TO

CONTRACTS & PROCUREMENT DEPT.
M/s Brahmaputra Cracker and Polymer
Limited (A Government of India

Enterprise), C&P Department,
Administrative Building, PO: Lepetkata,
Distt.: Diburgarh, Assam, Pin

Code: 786006, Phone no. 0373 2914636.

TO BE PASTED ON THE OUTER ENVELOPE CONTAINING
TECHNO-COMMERCIAL / UN-PRICED BID
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CUT-OUT SLIPS

ENVELOPE - (2): "Price Bid'- As per ITB 11.1.2

DO NOT OPEN - THIS IS A QUOTATION

SUB: EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT

LAKWA -LEPETKATA PIPELINE ALONG WITH OTHER RELATED
WORKS AT BCPL PLANT

TENDER NO.: BCPL/C&P/LE16W113MK/00062)

BID SUBMISSION DUE DATE & TIME :  13.06.2016 at 1430 Hrs.

TO

CONTRACTS & PROCUREMENT DEPT.
M/s  Brahmaputra Cracker and
Polymer Limited (A Government of
India Enterprise), C&P Department,
Administrative Building, PO:
Lepetkata, Distt.: Diburgarh, Assam,
Pin Code:786006, Phone no. 0373
2914636.

TO BE PASTED ON THE OUTER ENVELOPE CONTAINING "
“Price Bid - PART - II"
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CUT-OUT SLIPS

DO NOT OPEN - THIS IS A QUOTATION

SUB: EXECUTION OF BALANCE CIVIL WORKS OF SV STATIONS AT
LAKWA -LEPETKATA PIPELINE ALONG WITH OTHER RELATED
WORKS AT BCPL PLANT

TENDER NO.: BCPL/C&P/LE16W113MK/00062)

BID SUBMISSION DUE DATE & TIME :  13.06.2016 at 1430 Hrs.

TO

CONTRACTS & PROCUREMENT DEPT.
M/s  Brahmaputra Cracker and
Polymer Limited (A Government of
India Enterprise), C&P Department,
Administrative Building, PO:
Lepetkata, Distt.: Diburgarh, Assam,
Pin Code:786006, Phone no. 0373
2914636.

TO BE PASTED ON THE OUTER ENVELOPE
CONTAINING ENVELOPES PART -l & PART-
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