
BRAHMAPUTRA CRACKER AND POLYMER 

LIMITED 
[A Government of India Enterprises] 

 

 
 

 

     TENDER NO.: BCPL/C&P/DIB/SER/20150183/MD  

 
 

 
 

 

FOR 

 

 

LIMITED DOMESTIC COMPETITIVE TENDER 

 

NAME OF WORK: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Name of work  

MISCELLANEOUS CIVIL, STRUCTURAL & ARCHITECTURAL 

WORKS FOR BRAHMAPUTRA PETROCHEMICALS COMPLEX 

OF M/S BCPL, ASSAM 

 

 

 

 

 

 
_______________________________________________________________________ 

Regd.Office: Hotel Brahmaputra Ashok, M.G.Road, Guwahati-781001, Assam: Tel: 0361-2733554, 0361-2733556(Fax) 

Project Office: Administrative Building, P.O. Lepetkata, Dibrugarh - 786006 Tel: 0373- 2914611 

Project Execution office: 3rd Floor, GTI; 24, Sector 16A; NOIDA 201 301: Tel: 0120 2513102 

www.bcplonline.co.in 
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CUT-OUT SLIP 

 

 
(OUTER ENVELOPE) 

 

DO NOT OPEN 
 

 

 

 
NAME OF WORK:  MISCELLANEOUS CIVIL, STRUCTURAL AND 

ARCHITECTURAL WORKS FOR BRAHMAPUTRA PETROCHEMICALS COMPLEX 

OF M/S BCPL,ASSAM 

 

 
 
 

TENDER NO.               : BCPL/C&P/DIB/SER/20150183/MD 

 

SUBMISSION DUE DATE  : 27/11/2015 

& TIME 
 

 

 

 

 

FROM:    TO: 
 
Name:     DGM (C&P) 

Address:     ADMINISTRATIVE BUILDING 

     BCPL PROJECT SITE, LEPETKATA 

     DIBRUGARH-786006 

     ASSAM  

 

 

 

(To be pasted on the outer envelope containing “Priced”, “Unpriced” bids 
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MASTER INDEX 
 

 

S.N. DESCRIPTIONS                          

1. CUT – OUT SLIP          

 

VOLUME – 1 (COMMERCIAL PART) 

 

2. MASTER INDEX          

 

3. REQUEST FOR QUTATION         

 

4. EXHIBIT ‘A’ AND CHECK LIST FOR SUBMISSION OF DOCUMENT     

 

5. FORMAT FOR FILLING OF ANNUAL TURNOVER, POSITIVE NET WORTH,           

       RETURN ON EQUITY, WORKING CAPITAL ETC TO BE ATTACHED. 

 

6. EXHIBIT ‘B’: ACKNOWLEDGEMENT CUM CONSENT LETTER     

 

7. INSTRUCTIONS TO BIDDERS         

 

8. SPECIAL CONDITIONS OF CONTRACT- PART-A       

 

9. SPECIAL CONDITIONS OF CONTRACT- PART-B & SCOPE OF WORK    

 

10. GENERAL CONDITIONS OF CONTRACT       

 

11. SCHEDULE OF RATES         
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REQUEST FOR QUOTATION (RFQ) 
 

 (Tender no. BCPL/C&P/DIB/SER/20150183/MD) 
Sealed Bid under single stage two envelop system is invited from bidders for the following 

service for BRAHMAPUTRA CRACKER & POLYMER LIMITED, DIBRUGARH, 

ASSAM. 
 

A) NAME OF WORK 
: 

 

MISCELLANEOUS CIVIL, STRUCTURAL 

AND ARCHITECTURAL WORKS FOR 

BRAHMAPUTRA PETROCHEMICALS 

COMPLEX OF M/S BCPL, ASSAM 

B) CONTRACT PERIOD : 12 (Twelve) MONTHS 

C) 
BIDDING DOCUMENT 

AVAILABLE ON 

WEBSITE 

: From 09/11/2015 , 9AM – 27/11/2015, 2-30PM 

D) 
BIDDING DOCUMENT 

FEE               (NON 

REFUNDABLE) 

: Not Applicable. 

E) EARNEST MONEY 

DEPOSIT 
: 

Rs. 5,40,000.00 

 (in favour of “Brahmaputra Cracker & Polymer ltd.”, 

payable at Dibrugarh (Assam) 

However, PSUs, MSE are exempted from payment of tender 

fee. 

F) PRE-BID CONFERENCE : 
AT. 15.00 Hrs on 18/11/2015, in ADMINISTRATIVE 

BUILDING BCPL office at Dibrugarh. 

G) DATE & TIME FOR 

RECEIPT OF BID 
: 27/11/2015 up to 14.30 Hrs. 

H) DATE & TIME FOR 

OPENING OF BID 
: 27/11/2015  at 15.00 Hrs. in the presence of bidder’s 

representatives if they present. 

I) 
PLACE & SUBMISSION 

OF BID 
: 

DGM (C&P),  

ADMINISTRATIVE BUILDING, BCPL PROJECT SITE 

PO – BARBARUAH, LEPETKATA-786006 

DIBRUGARH, ASSAM 

Exhibit A, Check list for submission of documents, Form I (Annual Turnover), Form II 

(FINANCIAL SITUATION), ACKNOWLEDGEMENT CUM CONSENT LETTER from 

Page no. 15 to 25 must be filled up indicating entire details as enquired. 

 

 

The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted in 

the form of crossed Bank Demand Draft drawn on any Nationalized/Scheduled bank in favour 

of Brahmaputra Cracker & Polymer Limited, payable at Dibrugarh, Assam. Alternatively, 

Earnest Money deposit may also be submitted through Bank Guarantee from any Indian 

Scheduled Bank or a branch of an International Bank situated in India and registered with 

Reserve Bank of India as scheduled foreign bank in the proforma attached with the Tender 

Document. However, other than the Nationalized Indian Banks, the banks whose BGs are 

furnished must be commercial banks having net worth in excess of `. 100 Crores and a 
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declaration to this effect should be made by such commercial bank either in the bank 

guarantee itself or separately on a letter head.  
 

 

The complete bidding document is also available on the website of GAIL 

(www.gailtenders.in) and BCPL (www.bcplonline.co.in) & CPP Portal, bidders and desirous 

to submit their bid on the basis of downloaded document shall pay cost of bidding document 

by crossed demand draft in favour of Brahmaputra Cracker & Polymer Limited, payable 

at Dibrugarh (Assam) along with the Techno-Commercial Bid, failing which their bid shall 

not be considered for opening/evaluation. Bids are also available for sale at the office of 

DGM, C&P department as per the date mentioned above.  
 

 

 

SUBMISSION OF BIDS:  
 

 The Bid shall be submitted in the following manner in separately sealed envelopes duly super 

scribed: 

a) PART – I : TECHNICAL AND UNPRICED COMMERCIAL PART 

b) PART – II: PRICE PART 

 

PART – I of the bid shall contain the following: 

a) Bid/Offer in hard copy as per the requirement of the Bidding Document duly signed 

and stamped on each page.  

b) Master Index enclosed with Request for Quotation duly signed and stamped by the 

bidders in token of having received and read all parts of bidding documents and 

having accepted and considered the same in preparing and submitting the bid. 

c) Earnest Money deposit as specified in Instructions to Bidders (ITB) 

 

PART – II of the bid shall contain the following: 

Bidder shall fill price in Schedule of Prices. In this part of bid, the bidder shall not 

stipulate any conditions. There shall not be any over writing. 

 

BID ELIGIBILITY CRITERIA  
 

TECHNICAL:. 

 

The Bidder must have successfully executed/completed at least one (01) 

similar work like  civil & structural works including RCC and structural 

steel works in an Industrial Plant under single work order/ contract having 

value not less than Rs. 135.89 Lakhs in the previous seven (07) years from 

the bid due date. 
 

Note:  

(i) Order value shall be considered without taxes. 

(ii) Work order/ contract date should be within 07 years period from bid due 

date. 

 

DOCUMENTS REQUIRED TO BE SUBMITTED IN SUPPORT OF BEC:  

 

http://www.bcplonline.co.in/
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For authentication of document(s), All document(s) in support of Technical 

Criteria of Bid Evaluation Criteria (BEC) (i.e., Work order & completion / 

execution certificate) to be furnished by the bidders, shall necessarily to be 

certified /attested by Chartered Engineer and notary public with legible stamp. 

 

 The bidder shall submit one Single Work order copy having Minimum 

executed/completed value  Rs. 135.89 Lacs or above in the previous 07 years 

prior to the final due date of bid submission . The bidder must submit the proof 

of experience by providing the copy of complete work order and its 

completion/execution certificates issued by end user. The completion/execution 

certificate must contain the reference of work order no., completed/executed 

value and actual date of completion of work  (if order is completed). 

 

 In case the bidder is executing a rate contract which is still running and the 

contract value executed till one day prior to the due date of submission of bid is 

equal to or more than the minimum prescribed value as mentioned in the above 

BEC, such experience will also be taken into consideration provided that the 

bidder has submitted satisfactory work execution certificate along with Work 

order copy to this effect issued by the end user/owner. However, the bidder 

should submit the satisfactory work completion certificate issued by end 

user/owner after completion of the contract. 

 

 A Job completed by a bidder for its own plant/projects cannot be considered as 

experience for the purpose of meeting BEC of the tender. However, jobs 

executed/completed in the previous 07 years for Subsidiary / Fellow subsidiary 

/ Holding company will be considered as experience for the purpose of meeting 

BEC subject to submission of tax paid invoice (s) duly certified by Statutory 

Auditor of the bidder towards payments of statutory tax in support of the job 

executed/completed for Subsidiary/Fellow subsidiary/ Holding company. Such 

bidders to submit these documents in addition to the documents specified to 

meet BEC. 

 However bids of Joint venture / consortium/sub-contractor are not acceptable. 

 



Miscellaneous Civil, Structural, and Architectural    

Works for Brahmaputra Petrochemical Complex 
 

  Page 7 of 101 

 

 

 

BIDDERS ELIGIBILITY CRITERIA: (FINANCIAL CRITERIA) 

 

(i) The annual turnover of the bidder should be at least value Rs. 135.89 Lacs or 

above  in any one of the preceding three financial years (FY-2012-2013, 2013-

2014 & 2014-2015). 

 

(ii) The financial Net Worth of the bidder should be positive as per the latest Audited 

Financial Statement. (FY 2014-2015) 

 

(iii) The bidder should have working capital of minimum value Rs.27.18 Lacs as 

per the latest audited financial year. (FY 2014-2015) 

 

The Bidder shall submit “Details of Financial Capability of Bidder” in the 

prescribed format (Annexure – Z) duly signed and stamped by Chartered 

Accountant. 

 

If the working capital of the bidder is less than value required above, then the 

bidder should supplement this with a letter from their bank, having net worth not 

less than Rs.100 Cr. confirming the availability of line of credit for the value as 

indicated above. 

 

Further, copy of full audited annual financial statements submitted in bid shall be 

duly certified /attested by notary public with legible stamp. 

 

 

2.4       EVALUATION METHODOLOGY:- 

 

Evaluation & Comparison of bids 

 

The total prices for complete scope of work/services shall be evaluated as per SOR 

exclusive of applicable Service taxes. Award shall be done on Lowest techno-

commercially acceptable bid basis subject to fulfill the BEC conditions. 
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Annexure_ Z 

FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR FINANCIAL 

CAPABILITY OF THE BIDDER 

We have verified the Annual Accounts and other relevant records of 

M/s………………………………………………. (Name of the bidder) and certify the following 

A. ANNUAL TURNOVER OF LAST 3 YEARS: 

YEAR AMOUNT(CURRENCY) Rs. 

Year1:  

Year2:  

Year3:  

B. FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR: 

DESCRIPTION 
YEAR 

AMOUNT(CURRENCY) Rs. 

1.Current Assets  

2.Current Liabilities  

3.Working Capital (Current Assets-Current 

liabilities) 

 

4.Net Worth (Paid up share capital and free 

reserves & Surplus) 

 

Name of Audit Firm:                                                      [Signature of 

Authorized Signatory] 

Chartered Accountant     Name: 

Date       Designation: 

        Seal: 

        Membership no. 
Instructions: 

1. The financial year would be the same as one normally followed by the bidder for its Annual Report. 

2. The bidder shall provide the Audited annual financial statements as required for this Tender document. Failure to do so 
would result in the Proposal being considered as non responsive. 

3. For the purpose of this Tender document .(i)Annual Turnover shall be “sale value/Operating Income “(ii)Working Capital shall be 

“Current  Assets less Current  liabilities “ and (iii) Net Worth shall be “Paid up share capital and Free Reserves & Surplus” 

4. For above requirement of “Annual Turnover”: In case, the due date for bid submission is up to 30th September of the relevant 

financial year and audited financial results of immediate 3 preceding financial year being not available, the bidder has an option to 

submit the audited financial results of three years immediately prior to relevant financial year. Wherever, the bid closing date is after 
30th September of the relevant financial year, bidder has to compulsorily submit the audited financial results of immediate preceding 

three financial years. Similarly, for above requirement of “Financial Situation”: In case of tenders having the bid closing date up to 

30th September of the relevant financial year and audited financial results of immediate preceding financial year is not available, in 
such a case the audited financial results of the year immediately prior to that relevant financial year will be considered as last financial 

year for “Net Worth” and “Working Capital” calculations as specified in Financial BEC. Wherever, the bid closing date is after 

30th September of the relevant financial year, bidder has to compulsorily submit the audited financial results for the 

immediate preceding financial year 

5. If bidder not submitting financial results of the immediate preceding financial year here the bid due date is up to 30th 

September, must confirm following: 

“Audited financial results of immediate preceding financial 

year is not available”. 

Confirmed {                  } 
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(FORMAT FOR CERTIFICATE FROM BANK IF BIDDER’S WORKING CAPITAL IS 

INADEQUATE) 

  (To be provided on Bank’s letter head) 

 

Bidder’s Name:                                                                                Date: 

Tender No.: 

 

To 

Brahmaputra Cracker and   Polymer Limited  

Lepetkata , Dibrugarh-786006 

 

Dear Sir, 

 

Certified that M/s…………………………………….(Name of the bidder with address) is an 

existing customer of our Bank. 

It is confirmed that against tender No: _________________________ dated……………. 

…………………………..2015 for 

………………………………………………………………………………”name of job/supply) , 

M/s………………………………………………………(Name of the Bank with address) 

confirms availability of line of credit to M/s…………………………(Name of the bidder) for at 

least an amount of Rs………………………………Lakh for a period till completion of the said 

job (if awarded.)  

 

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores. 

 

       Yours truly 

                                                                

For…………………………………… 

 

 

 

 

(Authorized signatory) 

Name of the signatory    : 

Designation: 
 

 

 

 

 

 

 

 

 

 

 

 

 



Miscellaneous Civil, Structural, and Architectural    

Works for Brahmaputra Petrochemical Complex 
 

  Page 10 of 101 

 

 

 

SUBMISSION OF ATTESTED COPIES OF CERTIFICATES / DOCUMENTARY 

EVIDENCES  

The bidders are required to submit the copies of all certificates/documentary evidences as 

mentioned above duly attested by Chartered Engineer and notary public with legible 

stamp/ Chartered Accountant towards the proof of meeting the Bid Evaluation Criteria 

(BEC) as stated above: 

 

 Attested copies of all the relevant documents viz.  Work Order(s), 

Execution/completion Certificate(s), Annual Report / Balance Sheet and Profit & 

Loss Account and other documents as mentioned in Exhibit ‘A’. 

 Attested copy (ies) of partnership deed (in case of partnership firm) and power of 

attorney. 

 Attested copy of P. F. certificate.  

 Attested copy of PAN Card. 

 Affidavit (on non-judicial stamp paper) duly notarized, as per clause no. 38.2 of 

Special conditions of Contract Part–A.                                                                                                                 

 An undertaking (by the bidders who quotes by down loading the tender from web 

site) on their letter head stating that “The contents of the Tender Document have 

not been modified or altered by M/s ………… (Name of the bidder with complete 

address).  In case, it is found that the tender document has been modified / altered 

by the bidder, the bid submitted by the M/s ………… (Name of the bidder) shall be 

liable for rejection”. 

 

Please note that this is a zero deviation tender. Bidders are advised to strictly confirm 

compliance to tender conditions and not to stipulate any deviation / conditions in their 

offer. Subsequent to bid submission, BCPL will not seek confirmations / clarifications 

and any bid(s) not in line with tender conditions shall be liable for rejection. Bidders 

are also requested to submit the documents / confirmations strictly as per the check list 

enclosed in the tender document. 
 

 

Bids complete in all respect must reach this office not later than 14.30 hrs on the 

notified date of closing of the tender. Bidder who purchased the bids prior to Pre-

bid will be given preference for queries & bidders should send the queries to the 

undersigned in email mjduarah@bcplindia.co.in on or before 2 days before the pre-

bid meeting. 

 

All out-station bids, if sent by post, should be sent under registered cover. Any excuse 

regarding late delivery of bid due to any reason whatsoever will not be entertained. 
 

Bidders may depute their authorized representative to attend the bid opening. Bidders 

selected for opening of their priced bid shall be informed about the date and time of price 

bid opening. 
 

Any change in bid after due date of submission of tender will not be considered. 

mailto:mjduarah@bcplindia.co.in
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Bidders are advised in their own interest to ensure that their bids reach this office well 

before the closing date and time of the tender as the bids received after the closing date 

and time of the tender will not be considered. 
 

Please confirm that you have received the tender document and will be quoting for the 

tender items/jobs. In case you are not quoting for the same, please return complete set of 

tender documents. 
 

The Bidder is required to submit the bid along with their covering letter under letter head 

disclosing the name and designation of authorized person signing the bid, complete 

postal address of firm / company, telephone no., fax no., e-mail etc. 
 

 
 

ORDER OF PRECEDENCE: 

In case of an irreconcilable conflict between SOR,  RFQ Covering Letter, Instruction to 

Bidders, Special conditions of contracts & General conditions of contracts the following 

shall prevail to the extent of such irreconcilable conflict in the order of precedence: 

a) SOR 

b) RFQ Covering Letter 

c) Instruction to Bidders 

d) Special conditions of contracts (Part B) 

e) Special conditions of contracts (Part A) 

f) General conditions of contracts 

 

You are requested to depute your representative along with authorization letter at the time 

of bid opening.  

 

Thanking you, 
 

M J DUARAH 

DY. MANAGER (CONTRACTS & PROCUREMENT) 

 For BRAHMAPUTRA CRACKER & POLYMER LIMITED, 

                                                     

mjduarah@bcplindia.co.in 

                                                     0373-2914635/11 
 

 

NOTE:  

1. Bidders are requested to fill all the Annexure as enclosed in the tender documents. 

2. Bidders must sign & stamp on each page of tender document. 

 

 

 

 

 

 

mailto:mjduarah@bcplindia.co.in
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EXHIBIT ‘A’ 

CONFIRMATION OF BIDDERS FOR MEETING BEC AND OTHER REQUIREMENTS OF 

TENDER 

NAME OF WORK 

 

: MISCELLANEOUS CIVIL, STRUCTURAL AND 

ARCHITECTURAL WORKS FOR BRAHMAPUTRA 

PETROCHEMICALS COMPLEX OF M/S BCPL, ASSAM 
 

TENDER NO:     BCPL/DIB/C&P/SER/R/20150184/MD 
                     

SN TENDER REQUIREMENT 
BIDDER’S REPLY / 

CONFIRMATION 

1 

The Bidder must have successfully 

executed/completed at least one (01) similar 

work like  civil & structural works including 

RCC and structural steel works in an 

Industrial Plant under single work order/ 

contract having value not less than Rs. 

135.89 Lakhs in the previous seven (07) 

years from the bid due date. 
 

 

Note:  

(iii) Order value shall be considered without 

taxes. 

(iv) Work order/ contract date should be 

within 07 years period from bid due date. 
 

DOCUMENTS REQUIRED TO BE SUBMITTED IN 

SUPPORT OF BEC:  

 

For authentication of document(s), All document(s) in 

support of Technical Criteria of Bid Evaluation Criteria 

(BEC) (i.e., Work order & completion / execution 

certificate) to be furnished by the bidders, shall necessarily 

to be certified /attested by Chartered Engineer and notary 

public with legible stamp. 

 

 The bidder shall submit one Single Work / 

Service order copy having Minimum 

executed/completed  value as per Table-X above 

in the previous 07 years prior to the final due 

date of bid submission . The bidder must submit 

1. a) WO details, subject, 

date:-

______________________

______________________

______________________

______________________

______________________

_ 

 

 

c)Completion certificate 

mentioning reference no., 

date & value:-

______________________

______________________

______________________

______________________

______________________

_ 

 

d)Certified/attested by 

Chartered Engineer and 

notary public with legible 

stamp:-

______________________

_____________ 
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the proof of experience by providing the copy of 

complete work/service order and its 

completion/execution certificates issued by end 

user. The completion/execution certificate must 

contain the reference of work/service order no., 

completed/executed value and actual date of 

completion of work/service (if order is 

completed). 

 In case the bidder is executing a rate contract 

which is still running and the contract value 

executed till one day prior to the due date of 

submission of bid is equal to or more than the 

minimum prescribed value as mentioned in the 

above BEC, such experience will also be taken 

into consideration provided that the bidder has 

submitted satisfactory work execution certificate 

along with Work order copy to this effect issued 

by the end user/owner. However, the bidder 

should submit the satisfactory work completion 

certificate issued by end user/owner after 

completion of the contract. 

 A Job completed by a bidder for its own 

plant/projects cannot be considered as experience 

for the purpose of meeting BEC of the tender. 

However, jobs executed/completed in the 

previous 07 years for Subsidiary / Fellow 

subsidiary / Holding company will be considered 

as experience for the purpose of meeting BEC 

subject to submission of tax paid invoice (s) duly 

certified by Statutory Auditor of the bidder 

towards payments of statutory tax in support of 

the job executed/completed for 

Subsidiary/Fellow subsidiary/ Holding company. 

Such bidders to submit these documents in 

addition to the documents specified to meet BEC. 

 However bids of Joint venture / consortium/sub-

contractor are not acceptable. 

 

BIDDERS ELIGIBILITY CRITERIA: (FINANCIAL 

CRITERIA) 

 

(i) The annual turnover of the bidder should be at 
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least value Rs. 135.89 Lacs or above  in any 

one of the preceding three financial years 

(FY-2012-2013, 2013-2014 & 2014-2015). 

 

(ii) The financial Net Worth of the bidder should be 

positive as per the latest Audited Financial 

Statement. (FY 2014-2015) 

 

(iii) The bidder should have working capital of 

minimum value Rs.27.18 Lacs as per the 

latest audited financial year. (FY 2014-2015) 

 

The Bidder shall submit “Details of Financial 

Capability of Bidder” in the prescribed format 

(Annexure – Z) duly signed and stamped by 

Chartered Accountant. 

 
 

1 

2) 

______________________

___ 

 

 

IF WORKING CAPITAL 

IS LESS THAN LETTER 

FROM BANK NEED TO 

BE SUBMITTED DULY 

ATTESTED / 

NOTARIZED. 

 

 

 

ANNEXURE Z – 

SUBMITTED (YES / NO) 

 

 

4 Affidavit duly notarized, as per clause no. 38.2 of Special 

conditions of Contract Part–A 

Reference of document 

furnished 

 5 

Power of Attorney in favour of person who has signed the 

offer in stamp paper of appropriate value. (Signature of the 

person who sign the tender document should match with the 

attorney holder.) 

Reference of document 

furnished 

 

6 An undertaking by the bidders (who quotes by down loading 

the tender from web site) as instructed in the Page no.11 of 

RFQ. 

Reference of document 

furnished 

1. 

7 
Attested copy of PAN Card (attested / notarized) 

 

8 
MSME / SSI certificate (attested / notarized) If applicable 

SUBMITTED / NOT 

APPLICABLE 

Ref. No. & 
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Date_________________ 

SC / ST 

MSE__________(YES / NO) 

9 No deviation confirmation in the proforma  

enclosed. 

 

10 Submit the tender with no deviation in Scope of work, 

schedule of rate, SCC-B & Technical specification. 

 

11 Acceptance of security deposit term & payment term. 

NOTE – NO SECURITY DEPOSIT EXCEPTION FOR 

MSME/SSI, PSUs. 

1) 

2) 

12 
SERVICE TAX PERCENTAGE As per SOR 

 

Note: 

Please note that the documents listed by you above only shall be considered for evaluation of 

your claim of meeting Bidder Evaluation Criteria & other requirements of the tender. Any other 

documents, not included above shall not be considered. Further please note that all the 

documents submitted should be attested by a Gazetted officer / Notarized. 

Date:      

Bidder’s signature___________________  
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FORM - 1 

ANNUAL TURNOVER 

 

Annual Turnover data for the last 3 years: 

YEAR AMOUNT 
YEAR I: 

 

FINANCIAL YEAR:  
 

YEAR 2: 

FINANCIAL YEAR:  

 

YEAR 3:  

FINANCIAL YEAR:  

 

 

1. The information supplied should be the Annual Turnover of the bidder. 

2.  A brief note should be appended describing thereby details of turnover as per audited 

results. 

 

 

 

 

                 SEAL AND SIGNATURE OF THE BIDDER 

 

 

 In case, the due date for bid submission is up to 30th September of the relevant financial year and audited 

financial results of immediate 3 preceding financial year being not available, the bidder has an option to 

submit the audited financial results of three years immediately prior to relevant financial year. Wherever, 

the bid closing date is after 30th September of the relevant financial year, bidder has to compulsorily 

submit the audited financial results of immediate preceding three financial years. Similarly, for above 

requirement of “Financial Situation”: In case of tenders having the bid closing date up to 30th September of 

the relevant financial year and audited financial results of immediate preceding financial year is not 

available, in such a case the audited financial results of the year immediately prior to that relevant financial 

year will be considered as last financial year for “Net Worth” and “Working Capital” calculations as 

specified in Financial BEC. Wherever, the bid closing date is after 30th September of the relevant financial 

year, bidder has to compulsorily submit the audited financial results for the immediate preceding financial 

year. 



Miscellaneous Civil, Structural, and Architectural    

Works for Brahmaputra Petrochemical Complex 
 

  Page 17 of 101 

 

CHECK LIST FOR SUBMISSION OF DOCUMENTS 

Bidder is requested to fill this check list and ensure that all detail / documents have been furnished as called for in the Bidding 

Document along with duly filled in, signed & stamped checklist with each copy of the “Un-priced bid (Part-I)”. 

Please tick the box and ensure compliance: 

SL. NO. DETAILS OF DOCUMENTS BIDDER’S CONFIRNMATION 

01. 
EMD OF REQUISITE AMOUNT IS SUBMITTED IN THE FORM OF 

DD/BG FROM ANY SCHEDULED BANK AS MENTIONED IN RFQ. 

PART - A 

EITHER DEMAND DRAFT 

DD NO. ___________________________________ 

DATED: ___________________________________ 

DRAWN ON:_______________________________ 

OR BANK GUARANTEE 

BG NO. ___________________________________ 

DATED: ___________________________________ 

VALID UPTO:_______________________________ 

(BG VALID UPTO 06 MONTHS FROM THE DUE DATE OF  

SUBMISSION OF BID) 

PART - B 

EITHER DEMAND DRAFT 

DD NO. ___________________________________ 

DATED: ___________________________________ 

DRAWN ON:_______________________________ 

OR BANK GUARANTEE 

BG NO. ___________________________________ 

DATED: ___________________________________ 

VALID UPTO:_______________________________ 

(BG VALID UPTO 06 MONTHS FROM THE DUE DATE OF  

SUBMISSION OF BID) 

02. SUBMISSION OF DOCUMENTS AS PER EXHIBIT ‘A’ DULY FILLED 

IN SUBMITTED. 
 

03. 

VALIDITY OF OFFER IS UP TO FOUR (04) MONTHS FROM THE 

DATE OF SUBMISSION OF TECHNO-COMMERCIAL PART. 

INCASE DATE OF OPENING EXTENDED, SUBSEQUENTLY BID 

VALIDITY EXTENDED ACCORDINGLY. 

         YES 

         VALID UPTO: _________________________ 

         AGREED:_____________________________ 

 

04. 
POWER OF ATTORNEY IN FAVOUR OF PERSON WHO HAS SIGNED 

THE OFFER IN STAMP PAPER OF APPROPRIATE VALUE. 
 

05. 
PARTNERSHIP DEED IN CASE OF PARTNERSHIP FIRM AND 

ARTICLES OF ASSOCIATION IN CASE OF LIMITED COMPANY. 
 

06. 

COPY OF THE P. F. REGISTRATION CERTIFICATE ISSUED BY THE 

P. F. AUTHORITIES. 

OR CONFIRMED THAT PF REGISTRATION CERTIFICATE SHALL 

BE PROVIDED BEFORE COMMENCEMENT OF WORK (IF 

AWARDED). 

        YES 

        EPF REGISTRATION NO: ________________________ 

07. 

ORIGINAL BIDDING DOCUMENT ALONG WITH BLANK (UN-

PRICED) COPY (2 NOS) OF PRICE BID (SCHEDULE OF RATES) AND 

ADDENDUM, IF ANY. 

 

08. NO DEVIATION CONFIRMATION IN THE PROFORMA ENCLOSED.  

09. 
AFFIDAVIT DULY NOTARIZED, AS PER CLAUSE NO. 38.2 OF 

SPECIAL CONDITIONS OF CONTRACT PART – A. 
 

10. 

ALL PAGES / DOCUMENTS ARE STAMPED AND SIGNED BY THE 

AUTHORIZED SIGNATORY OF THE BIDDER TOWARDS 

ACCEPTANCE OF TERMS AND CONDITIONS OF THE TENDER. 

 

11. COPY OF PAN CARD DULY ATTESTED.  

12. 

BREAK-UP OF SERVICE TAX IN % AS PAYABLE BY SERVICE 

PROVIDER AND BY THE SERIVE RECEIPT, AS PER THE REVERSE 

CHARGE RULE SERVICE TAX 

SERVICE PROVIDER____________________% 

SERVICE RECEIPIENT___________________% 

 
        SIGNATURE OF BIDDER   : ______________________________ 

 NAME OF BIDDER   : ______________________________ 
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FORM – II 

FINANCIAL SITUATION 

BIDDER MUST FILL THIS FORM 

FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR 

DESCRIPTION 
FINANCIAL YEAR-  

AMOUNT 

1. CURRENT ASSETS  

2. CURRENT LIABILITIES  

3. WORKING CAPITAL (CURRENT ASSETS 

LESS CURRENT LIABILITIES) 
 

4. NET WORTH 

OWNERS FUNDS (PAID UP SHARE CAPITAL 

AND FREE RESERVES & SURPLUS) (NW) 

 

5. PROFITS BEFORE TAXES (PBT)  

6. RETURN. ON EQUITY (PBT / NW) X 100  

 

1. Attached are copies of the audited balance sheets, including all related notes and income 

statement for the last Audited Financial year, as indicated above, complying with the following 

conditions? 

 All such documents reflect the financial situation of the bidder 

 Historic financial statements must be audited by a certified accountant. 

 Historic financial statements must be complete, including all notes to the financial statements. 

 Historic financial statements must correspond to accounting periods already completed and 

audited (no statement for partial periods shall be requested or accepted) 

SEAL AND SIGNATURE OF BIDDER 

 In case, the due date for bid submission is up to 30th September of the relevant financial year and audited 

financial results of immediate 3 preceding financial year being not available, the bidder has an option to 

submit the audited financial results of three years immediately prior to relevant financial year. Wherever, 

the bid closing date is after 30th September of the relevant financial year, bidder has to compulsorily 

submit the audited financial results of immediate preceding three financial years. Similarly, for above 

requirement of “Financial Situation”: In case of tenders having the bid closing date up to 30th September of 

the relevant financial year and audited financial results of immediate preceding financial year is not 

available, in such a case the audited financial results of the year immediately prior to that relevant financial 

year will be considered as last financial year for “Net Worth” and “Working Capital” calculations as 

specified in Financial BEC. Wherever, the bid closing date is after 30th September of the relevant financial 

year, bidder has to compulsorily submit the audited financial results for the immediate preceding financial 

year. 
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EXHIBIT-B 

ACKNOWLEDGEMENT CUM CONSENT LETTER 

 

(Within 7 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm 

his intention to Bid against the enquiry/tender through e-mail to or per return FAX by filling up 

the this Format.) 

 

To,  

DGM (C&P) 

ADMINISTRATIVE BUILDING 

BCPL Project Site 

Lepetkata-786006 

Dibrugarh, Assam 

 

 

 

SUBJECT: TENDER NO.: BCPL/C&P/DIB/SER/20150183/MD 

 

 

Dear Sir, 

 

We hereby acknowledge receipt of a complete set of bidding document along with enclosures for subject 

item/work. 

 

We undertake that the contents of the above bidding document shall be kept confidential and further that 

the drawings, specifications and documents shall not be transferred and that the said documents are to be 

used only for the purpose for which they are intended. 

 

A) We intend to bid as requested for the subject item/work and furnish following details with respect 

to our quoting office: 

(i) Postal Address with PIN Code : …………………………………… 

     …………………………………… 

…………………………………… 

(ii) Telephone Number  : …………………………………… 

(iii) Telefax Number  : …………………………………… 

(iv) Contact Person  : …………………………………… 

(v)  E-mail Address  : …………………………………… 

(v)  Mobile Number  : …………………………………… 

 

B) Details of Contact person: 

 

(i) Postal Address with PIN Code : …………………………………… 

     …………………………………… 

…………………………………… 

 

(ii) Telephone Number  : …………………………………… 
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(iii) Fax Number   : …………………………………… 

(iv) Contact Person  : …………………………………… 

(v)  E-mail Address  : …………………………………… 

(vi)  Mobile Number  : …………………………………… 

 

C) We are unable to bid for the reasons given below and we are returning back the entire set of 

bidding documents. 

 

Reasons for non-submission of bid: 

 

 

 

Agency’s Name   : …………………….. 

Signature      : …………………….. 

Name       : …………………….. 

Designation   : …………………….. 

Date   : …………………….. 

Seal/Stamp  : 
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     INSTRUCTIONS TO BIDDERS 
 

NAME OF WORK: MISCELLANEOUS CIVIL, STRUCTURAL AND 

ARCHITECTURAL WORKS FOR BRAHMAPUTRA PETROCHEMICALS 

COMPLEX OF M/S BCPL, ASSAM 
 

(TENDER NO. BCPL/C&P/DIB/SER/20150183/MD) 

 

Table of Contents 

A. General 

1. Scope of Bid 

2. Eligible Bidders 

3. Bid Evaluation Criteria 

4. One Bid per Bidder 

5. Cost of Bidding 

6. Site Visit 

7. Service Tax 

7.1 AHR items 

7.2 Income Tax 

7.3 Road permit 

B. Bidding Documents 

8. Content of Bidding Documents 

9. Clarification of Bidding Documents 

10. Amendment of Bidding Documents 

C. Preparation of Bids 

11. Language of Bid 

12. Documents Comprising the Bid 

13. Bid Prices 

14. Bid Currencies 

15. Bid Validity 

16. Bid Security 

17. Pre-Bid Meeting 

18. Format and Signing of Bid 

19. Zero Deviation 

20. E-Payment 

21. Agent/Consultant/Representative/Retainer Associate 

D. Submission of Bids 

22. Sealing and Marking of Bids 

23. Deadline for Submission of Bids 

24. Late Bids 

25. Modification and Withdrawal of Bids 

E. Bid Opening and Evaluation 

26. Bid Opening 

27. Process to be Confidential 

28. Contacting the Employer 

29. Examination of bids and Determination of Responsiveness 
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30. Correction of Errors 

31. Conversion to Single Currency for Comparison of Bids 

32. Evaluation and Comparison of Bids 

33. Preference for Domestic bidders 

34. Purchase Preference 

35. Compensation for Extended Stay 

F. Award of Contract 

36. Award 

37. Employer's Right to Accept any bid and to Reject any or all Bids 

38. Notification of Award 

39. Signing of Agreement 

40. Contract Performance Security 

41. Corrupt or Fraudulent Practices 

42. Misc. 

 

 

A. GENERAL 

 

1. SCOPE OF BID 

1.1 The Employer, as defined in the General Conditions of Contract, hereinafter "the Employer”, Bid 

wishes to receive bids for the Services as described in Section IV, Special Conditions of Contract, 

hereinafter referred to as "the Services". 

1.2 The successful bidder will be expected to complete the Works within the period stated in Special 

Conditions of Contract. 

1.3 Throughout these bidding documents, the terms "bid" and "tender" and their derivatives ("bidder/ 

tenderer", "bid/ tendered", "bidding/tendering", etc.) are synonymous, and day means calendar day. 

Singular also means plural. 

 

2. ELIGIBLE BIDDERS 

2.1 This invitation for bid is open to any bidder. 

2.2 A bidder shall not be affiliated with a firm or entity 

(i) that has provided consulting services related to the Works to the Employer during the preparatory 

stages of the Works or of the Project of which the Works form a part, or 

(ii) that has been hired (or is proposed to be hired) by the Employer as Engineer/Consultant for the 

contract. 

2.3 The bidder shall not be under a declaration of ineligibility by Employer for corrupt or fraudulent 

practices as defined in ITB. 

2.4 The bidder is not put on holiday by BCPL, GAIL or black listed by any Government Department 

/Public Sector. 

 

3. BID EVALUATION CRITERIA 

Please refer clause mentioned in RFQ. 

4. ONE BID PER BIDDER 

4.1 A bidder who submits or participates in more than one bid will cause all the proposals in which 

the bidder has participated to be disqualified. 

 

5. COST OF BIDDING  

5.1 The bidder shall bear all costs associated with the preparation and submission of the bid, and 
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PURCHASER (BCPL), will in no case, be responsible or liable for these costs, regardless of the 

conduct or outcome of the bidding process.  

6. SITE VISIT  

6.1 The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for 

itself on its own responsibility all information that may be necessary for preparing the bid and 

entering into a contract for construction of the Works. The costs of visiting the Site shall be at the 

bidder's own expense.  

6.2 The bidder and any of its personnel or agents will be granted permission by the Employer to enter 

upon its premises and lands for the purpose of such visit, but only upon the express condition that the 

bidder, its personnel, and agents will release and indemnify the Employer and its personnel and  

agents from and against all liability in respect thereof, and will be responsible for death or personal 

injury, loss of or damage to property, and any other loss, damage, costs, and expenses incurred as a 

result of the inspection.  

6.3 The Employer may conduct a Site visit concurrently with the pre-bid meeting. 

 

SERVICE TAX 
The Quoted rates should be inclusive of all taxes & duties applicable during the contract period 

except Service Tax and Education Cess thereon. Service Tax and Cess thereon shall be paid extra if 

applicable on submission of documentary evidence/invoice(s). Please confirm the applicable Service 

Tax in SOR in the price bid. Bidder must submit the Cenvatable invoice to avail BCPL the Cen vat 

benefit on service tax. Failing which same shall be deducted from the invoiced amount. 

 

The bidder shall indicate in its bid the Service Tax registration no. and in case the Service Tax 

registration no. is not available, the bidder will give confirmation for obtaining registration with a 

copy of application for registration. 

 

The Contractors liable to pay Service Tax for the work / services rendered to BCPL, shall specifically 

mention the Service Tax registration No. in their Invoice(s). Further, the amount and rate of Service 

Tax shall be separately and distinctly specified in the Invoice(s).  

 

For payment of service tax, serially numbered invoice / bill shall be issued by the service provider 

and should also specify following as per rate 4A of service tax Rules: 

(i) The name, address and registration number of the service provider 

(ii) The name and address of the recipient of the taxable service 

(iii) Description, classification and value of taxable service provided and 

(iv) The service tax payable on such services 

In case of non-compliance to the above, BCPL is not liable to reimburse any claim of contractor in 

respect of service tax. Further service tax invoices are to be raised keeping in view the new rules of 

service tax w.e.f. 01.07.2012. 

 

The reimbursement of Service Tax & Cess will be again subject to reverse charge mechanism of 

amended Service Tax Rules as amended w.e.f 01.07.2012 if the bidder / Service Provider. 

 

 

CENVAT CREDIT 

(i) Bidders shall provide required documents for availing Cenvat Credit applicable on Service 

Tax as per prevailing rules. 
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(ii) If bidder is not a manufacturer, then if awarded, the bidder shall arrange documents so that 

CENVAT benefit towards supply of material is availed by BCPL. In such cases, material (as 

defined in SCC, if any) shall be consigned directly to BCPL. 

(iii) For the tendered service, BCPL is entitled to avail the cenvat credit of service tax. Hence, 

owner (BCPL) will reimburse the service tax to the contractor at actual against the submission of 

cenvetable service issued in accordance with the service tax rule as owner (BCPL) to claim 

cenvat credit. 

 

INCOME TAX & OTHER TAXES: 

Income tax deduction shall be made from all payments of the contractor as per rules and 

regulation in force in accordance with the income tax act prevailing from time to time. Further, 

WCT if applicable shall be deducted. Labor cess @1% will be deducted under BOCWW cess 

act. 

 

EVALUATION IN RESPECT OF EXCISE DUTY/SERVICE TAX: 

 

1. In case of Excise duty and service tax, bids shall be evaluated after considering the effect 

of cenvatable excise duty and service tax to avail cenvat credit. 

2. In case the applicable amount towards VAT/Excise Duty /Service Tax as mentioned by 

the bidder is considered for giving benefit during evaluation of bid as stated above, the 

bidder must ensure to submit their invoice as per their declared applicable taxes & duties. 

If the bidder does not pass on the benefit to that extent to BCPL, the differential amount 

shall be deducted from their bill. 

 

7.1. ABNORMALLY HIGH RATES (AHR)  

In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated Items 

rates, such items will be considered as Abnormally High Rates Items (AHR) and Payment of AHR 

items beyond the SOR stipulated quantities shall be made at the least of the following rates: 

(I) Rates as per SOR, quoted by the contractor. 

(II) Rate of the item, which shall be derived as follows: 

Based on rates of machine and labor as available from the contract (which includes contractor's  

supervision, profit, overheads and other expenses). 

In case rates are not available in the contract, rates will be calculated based on prevailing market rates 

of machine, material and labor plus 15% to cover contractor's supervision profit, overhead & other 

expenses. 

7.2. Income Tax deduction shall be made from all payments of the contractor as per rules and Tax 

regulation in force in accordance with the Income Tax Act prevailing from time to time. 

7.3. Road Permit 

NOT APPLICABLE 
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B. BIDDING DOCUMENTS 

 

8. Content of Bidding Document 

8.1 The bidding documents are those stated below and should be read in conjunction with any 

addenda issued in accordance with ITB Clause 10. 

Section I. Request for quotation (RFQ) 

Section II. Instructions to Bidders (lTB) 

Section III. Special Conditions of Contract, Scope of Work  

Section IV. General Conditions of Contract and 

Section V. Schedule of Rates (SOR) 

 

8.2 The bidder is expected to examine all instructions, forms, terms and specifications in the bidding 

documents. The Request for quotation (RFQ) together with all its attachments thereto, shall be 

considered to be read, understood and accepted by the bidders. Failure to furnish all information 

required by the bidding documents or submission of a bid not substantially responsive to the bidding 

documents in every respect will be at bidder's risk and may result in the rejection of his bid. 

 

9. CLARIFICATION OF BIDDING DOCUMENT 

9.1 A prospective bidder requiring any clarification of the Bidding Documents may Bidding notify 

BCPL in writing or by fax or e-mail at BCPL's mailing address indicated in the Invitation for Bids. 

BCPL will respond in writing to any request for clarification of the Bidding documents which it 

receives not later than 10 days prior to the deadline for the submission of bids prescribed by BCPL. 

Written copies of BCPL's response (including an explanation of the query but without identifying the 

source of the query) will be sent to all prospective bidders who have received the bidding documents. 

Any Clarification or information required by the bidder but same not received by the Employer, ten 

days prior to the bid due date, the same is liable to be considered as no clarification/information 

required. 

 

10. AMENDMENT OF BIDDING DOCUMENT 

10.1 At any time prior to the bid due date, BCPL may, for any reason, whether at its own initiative or 

in response to a clarification requested by a prospective bidder, modify the bidding documents. 

10.2 The amendment will be notified to all prospective bidders through proper medium and will be 

binding on them. 

10.3 In order to afford prospective bidders, reasonable time in which to take the amendment into 

account in preparing their bids, BCPL may, at its discretion, extend the bid due date. 

C. PREPARATION OF BIDS 

 

11. LANGUAGE OF BID 

II. I The bid prepared by the bidder and all correspondence/drawings and documents relating to the 

bid exchanged by bidder and BCPL shall be written in English language. Any printed literature 

furnished by the bidder may be written in another language so long as accompanied by an ENGLISH 

translation duly authenticated by the chamber of commerce of Bidders country, in which case, for the 

purpose of interpretation of the bid, the ENGLISH. 
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12. DOCUMENTS COMPRISING THE BID 

 

(a) The bid prepared by the bidder shall comprise the following components: 

(b) Envelope -I: Super scribing Techno-Commercial Un priced Bids (PART-I) 

Part-I: Techno-commercial/Un-priced Bid, Original EMD and shall contain all the documents as 

per the RFQ. 

 

Note: All pages of the bid to be signed and sealed by authorized person of the bidder. 

 

13.1Envelope II: Super scribing "Price Bid- Not to Open with Techno- Commercial Un priced 

Bid" - PART-II 

Part-II price Bid 

(i) Part-II shall contain one original and one copy of Schedule of Rates duly filled in, in separate 

sealed envelopes duly signed and stamped on each page super scribing on the sealed envelope 

"Price - Do Not Open". In case of any correction, the bidders shall put his signature and his 

stamp. 

 

13.  BID PRICES  

 

13.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole 

works as described in Bidding Document, based on the unit rates and prices submitted by the 

Bidder and accepted by the EMPLOYER. 

13.2 Prices must be filled in format for 'Schedule of Rates' enclosed as part Bidding Document. 

If quoted in separate typed sheets and any variation in description, unit or quantity is noticed; the 

bid is liable to be rejected.  

13.3 Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost 

involved for the performance of the completed item considering all parts of the Bidding 

Document. In case any activity though specifically not covered in description of item under 

'Schedule of Rates' but is required to complete the works as per Scope of Work, Scope of supply, 

Specifications, Standards, Drawings, General Conditions of Contract, Special Condition of 

Contract or any other part of Bidding Document, the prices quoted shall deemed to be inclusive 

of cost incurred for such activity. Items against which no rate or price is entered by the bidder 

will not be paid for by the Employer when executed and shall be deemed covered by the rates for 

other items and prices in the SOR.   

13.4 All duties and taxes including excluding Service tax payable by the Contractor under the 

Contract, or for any other cause, shall. Be included in the rates and prices and the total bid price 

submitted by the bidder. 

13.5 Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the 

Contract and will not be subject to variation on any account. 

13.6 The Bidder shall quote the prices both in figures as well as in words. There should not be 

any discrepancies between the price indicated in figures and the price indicated in words. 

13.7 Alternative bids shall not be considered. 

13.8 Bidders are advised NOT to mention Rebate/Discount separately, either in the SOR format 

or anywhere else in the offer. In case bidder(s) intend to offer any Rebate/Discount, they should 

include the same in the item rate(s) itself under the "Schedule of Rates (SOR)" and indicate the 

discounted unit rate(s) only.  
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In case, it is observed that any of the bidder( s) has/have mentioned Discount/Rebate separately, the 

same shall not be considered for evaluation. However, in the event of the bidder emerging as the 

lowest bidder, the Discount/Rebate offered by the bidder shall be considered for Award of Work and 

the same will be conclusive and binding on the bidder. 

 

 

14. BID CURRENCIES 

14.1 Indian Bidders has to submit bid in Indian Rupees only. 

 

15. BID VALIDITY 

15.1 Bids shall be kept valid for 04 months from the final bid due date. A bid valid for a shorter 

period may be rejected by BCPL as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original bid validity period, the Employer 

may request that the bidders extend the period of validity for a specified additional period. The 

request and the responses thereto shall be made in writing or by fax / e-mail. A bidder may refuse the 

request without forfeiture of his bid security. A bidder agreeing to the request will not be required or 

permitted to modifyhis bid, but will be required to extend the validity of its bid security for the period 

of the extension and in accordance with Clause 16 in all respects. 

 

16. BID SECURITY 

16.1 Pursuant to Clause-l2, the bidder shall furnish, as part of his bid, bid security in the amount 

specified in Request of Quotation (RFQ). 

16.2 The bid security is required to protect BCPL against the risk of bidder's conduct which would 

warrant the security's forfeiture, pursuant to Clause- 16.7 

16.3 BCPL shall not be liable to pay any bank charges, commission or interest on the amount of Bid 

Security. 

In case Bid Security is in the form of a Bank Guarantee or irrevocable Letter of Credit, the same shall 

be from any Indian scheduled bank or a branch of an International bank situated in India and 

registered with Reserve bank of India as scheduled foreign bank in case of Indian bidder and from 

any reputed International bank or Indian scheduled bank in case of foreign bidder. However, in case 

of Bank Guarantee from banks other than the Nationalized Indian banks, the bank must be 

commercial bank having net worth in excess of Rs 100 crores and a declaration to this effect should 

be made by such commercial bank either in the Bank Guarantee itself or separately on its letterhead. 

Bid Security shall be valid for two months beyond the validity of the Bid. 

16.4 Any bid not secured in accordance with Clause-16.1 and 16.3 may be rejected by BCPL as non-

responsive. 

16.5 Unsuccessful bidder's bid security will be discharged/returned as promptly as possible, but not 

later than 30 days after the expiration of the period of bid validity prescribed by BCPL. 

16.6 The successful bidder's bid security will be discharged upon the bidder's accepting the award & 

signing the Agreement, pursuant to Clause-39 and furnishing the Contract Performance Security 

pursuant to Clause-40. 

16.7 The bid security may be forfeited: 

a) If a bidder withdraws his bid during the period of bid validity. 

b) in the case of a successful bidder, if the bidder fails: 

i) to accept the Notification of Award/Fax of lntent (FOI) or 

ii) to furnish Contract Performance Security in accordance with Clause-40. 

iii) to accept arithmetical corrections. 
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16.8 The Bid security shall be submitted in the form of crossed Bank Demand Draft drawn on any 

Nationalized/Scheduled bank in favour of BCPL, payable at Dibrugarh. In case Bid Security is in the 

form of Bank Guarantee or Letter of Credit, the same must indicate the Bid Document and the work 

for which the bidder is quoting. This is essential to have proper co-relation at a later date.  

16.9 For Indian Bidders: Public Sector Undertakings and firms registered with NSIC are exempted 

from furnishing bid security provided they are registered for the quoted items/services  they intend to 

quote and subject to their enclosing with their bid a copy of the latest and current Registration 

Certificate. 

 

17. PRE-BID MEETING 

17.1 The Bidder(s) or his official representatives are invited to attend a pre-bid meeting on date, time 

and venue specified above.  

17.2 The bidder is requested to submit their queries of tender document through e-mail/ courier so as 

to reach BCPL on or before the Pre-bid meeting date. These questions shall be replied during the 

Pre-bid meeting. 

17.3 Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 

If the pre bud meeting date happens to be a Holiday/Sunday, the next working day will be 

considered as for pre-bid meeting. 

 

18. FORMAT AND SIGNING OF BID  

18.1 The original and all copies of the bid shall be typed or written in indelible ink (in the case of 

copies, photocopies are also acceptable) and shall be signed by a person or persons duly authorized to 

sign on behalf of the bidder. The name and position held by each person signing, must be typed or 

printed below the signature. All pages of the bid except for un-amended printed literature where 

entries or amendments have been made shall be initialed by the person or persons signing the bid. 

18.2 The bid shall contain no alterations, omissions, or additions, unless such corrections are initialed 

by the person or persons signing the bid. 

 

19. ZERO DEVIATION 

19.1 Bidders to note that this is a zero deviation tender. BCPL will appreciate submission of offer 

based on the terms and conditions in the enclosed General Conditions of Contract (GCC), Special 

Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work etc. to avoid wastage of 

time and money in seeking clarifications on technical/ commercial aspects of the offer. Bidder may 

note that no technical and commercial clarifications will be sought for after the receipt of the bids. 

19.2 Notwithstanding to the above, bids with deviation(s) to the following bid conditions shall be 

summarily rejected without any post bid reference to the bidders. 

19.2.1 Firm and Fixed Price. 

19.2.2 Bid Price as per clause-13.0 of ITB. 

19.2.3 Scope of Work. 

19.2.4 Specifications. 

19.2.5 Schedule of Rates. 

19.2.6 Completion Schedule/Contract period. 

19.2.7 Period of Validity of bid. 

19.2.8 Price Reduction Schedule/ Compensation for Delay/ Demurrages/Penalty  

19.2.9 Performance bank Guarantee. 

19.2.10 Arbitration / Resolution of Dispute 
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19.2.11 Force Majeure 

19.2.12 Guarantee of Work 

19.2.13 Applicable Laws 

19.2.14 Any other condition specifically mentioned in the tender document elsewhere that non-

compliance of the clause lead to rejection of the bid 

19.3 In case Bidder stipulate deviations, Owner have the right to reject such bid at its absolute 

discretion without giving any opportunity for such Bidders to make good such deficiency 

 

20. E-PAYMENT 

Not applicable 

 

21. Agent/consultant/Representative/ Retainer/Associate 

Not applicable 

 

 D. SUBMISSION OF BIDS 

22. SEALING AND MARKING OF BIDS 

22.1 Bid shall be submitted in the following manner in separately sealed envelopes duly super scribed 

as below: 

Part I - Techno-commercial/un-priced Bid, EMD/Bid Security  

Part II - Priced Bid 

22.2 Part 'I' shall contain original of UNPRICED BID complete with all technical and commercial 

details other than price (with prices blanked out ) & BID SECURITY in original . 

22.3 Part 'II' PRICED BID shall be submitted in one original duly filled in Price schedule sealed in a 

separate envelope duly pasted with the corresponding cut-out slip enclosed. 

22.4 The two envelopes containing PART '1', PART ‘II’ should be enclosed in a larger envelope duly 

sealed and pasted with corresponding CUT OUT SLIP enclosed and also bear the name and address 

of The Bidder. 

22.5 If the outer envelope is not sealed and pasted with the corresponding cut-out slip, BCPL will 

assume no responsibility for the Bid's misplacement or premature opening. 

22.6 Each bidder shall submit only one bid. A bidder who submits more than one bid will be rejected. 

 

23. DEADLINE FOR SUBMISSION OF BIDS 

23.1 Bids must be received by BCPL at the address specified in the RFQ not later than the date and 

time stipulated in the RFQ. 

23.2 BCPL may, in exceptional circumstances and at its discretion, on giving reasonable notice by 

fax or any written communication to all prospective bidders who have been issued the bid documents, 

extend the deadline for submission of bids, in which case all rights and obligations of BCPL and the 

bidders, previously subject to the original deadline will thereafter be subject to the deadline as 

extended. Any bid received by BCPL after the deadline for submission of bids prescribed on main 

body of RFQ will not be considered and returned unopened to the bidder. The bidder may modify or 

withdraw his bid after the bid submission but before the due date, for submission, provided that 

written notice of the modification/withdrawal is received by BCPL prior to the deadline for 

submission of bids. The modification shall also be prepared, sealed, marked and dispatched in 

accordance with the provisions of Clause 22, with the outer and inner envelopes additionally marked 

"modification" or "withdrawal", as appropriate. A withdrawal notice may also be sent by telex or 

cable, but followed by a signed confirmation copy post marked not later than the deadline for 

submission of bids. 
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24. LATE BIDS   

24.1 Any bid received by BCPL after the deadline for submission of bids prescribed on main body of 

RFQ will not be considered and returned unopened to the bidder.  

 

25. MODIFICATION AND WITHDRAWAL OF BIDS 

25.1 The bidder may modify or withdraw his bid after the bid submission but before the due date, for 

submission, provided that written notice of the modification/withdrawal is received by BCPL prior to 

the deadline for submission of bids. 

25.2 The modification shall also be prepared, sealed, marked and dispatched in accordance with the 

provisions of Clause 22, with the outer and inner envelopes additionally marked "modification" or 

"withdrawal", as appropriate. A withdrawal notice may also be sent by telex or cable, but followed by 

a signed confirmation copy post marked not later than the deadline for submission of bids. 

25.3 No bid shall be modified after the deadline for submission of bids. 

25.4 No bid shall be allowed to be withdrawn in the interval between the deadline for submission of 

bids and the expiration of the period of bid validity specified by the bidder on the Bid Form 

.Withdrawal of a bid during this interval shall result in the bidder's forfeiture of his bid security 

pursuant to Sub-Clause 16.7. 

25.5 In case after price bid opening the lowest evaluated bidder (L-I) is not awarded the Job for any 

mistake committed by him in bidding or withdrawal of bid or varying any term in regard thereof 

leading to re-tendering, BCPL shall forfeit Earnest Money paid by the bidder and such bidders shall 

be debarred from participating in re-tendering of the same job(s)/item(s). 

 

E. BID OPENING AND EVALUATION 

 

26. BID OPENING  

26.1 Un-priced Bid Opening: 

BCPL will open bids, including withdrawals and modifications made pursuant to Clause 25, in the 

presence of bidders' designated representatives who choose to attend, at date, time and location 

stipulated in the RFQ. The bidders' representatives, who are present, shall sign a bid opening register 

evidencing their attendance. 

26.2 Priced Bid Opening: 

26.2.1 BCPL will open the price bids of those bidders who meet the qualification requirement and 

whose bids are determined to be technically and commercially responsive. Bidders selected for 

opening of their price bids shall be informed about the date of price bid opening. Bidders may depute 

their authorized representative to attend the opening. The bidders' representatives, who are present, 

shall sign a register evidencing their attendance. 

26.2.2 The price bids of those bidders who were not found to be techno-commercially responsive 

shall not be opened. 

26.2.3 Bids shall be evaluated on overall basis including all taxes and duties but excluding service 

tax. The bidders are required to provide cenvat invoice (to the extent possible) to enable BCPL to 

avail Cenvat benefit. 

 

27. PROCESS TO BE CONFIDENTIAL 

27.1 Information relating to the examination, clarification, evaluation, and comparison of bids, and 

recommendations for the award of a contract, shall not be disclosed to bidders or any other persons 

officially concerned with such process. Any effort by a bidder to influence the Employer's processing 

of bids or award decisions may result in the rejection of the bidder's bid. 
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28. CONTACTING THE EMPLOYER 

28.1 From the time of bid opening to the time of Contract award, if any bidder wishes to contact the 

Employer on any matter related to the bid, it should do so in writing.  

28.2 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison, or Contract award decisions may result in the rejection of the bidder's bid. 

 

29. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

29.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid 

(a)  meets the Bid Evaluation Criteria; 

(b)  has been properly signed; 

(c)  is accompanied by the required securities; 

(d) is substantially responsive to the requirements of the bidding documents; and  

(e) Provides any clarification and/or substantiation that the Employer may require to determine 

responsiveness pursuant to Sub-Clause 29.2. 

29.2 A substantially responsive bid is one, which conforms to all the terms, conditions and 

specifications of the bidding documents without material deviations or reservations. 

A material deviation or reservation is one 

(a) that affects in any substantial way the scope, quality, or performance of the Works; 

(b) that limits in any substantial way, inconsistent with the bidding documents, the Employer's rights 

or the bidder's obligations under the contract; or 

(c) whose rectification would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids. 

29.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 

reservation. 

 

30. CORRECTION OF ERRORS / GUIDELINES FOR SCRUTINY/COMPARISON OF 

BIDS:- 
 

The discrepancies in rate filled for various items shall be resolved in the following manner:- 

(i) When there is a difference between the rates in figures and words, the rate which 

corresponds to the amount worked out by the contractor (by multiplying the 

quantity and rate) shall be taken as correct. 

(ii) When the rate quoted by the contractor in figures and worlds tallies but the 

amount is incorrect, the rate quoted by the contractor shall be taken as correct and 

not the amount and the amount corrected. 

(iii) When it is not possible to ascertain the correct rate, in the manner prescribed 

above, the rate as quoted in words shall be adopted and the amount worked out, 

for comparison purposes. 

(iv) In case it is observed that any bidder has not quoted for any item in the Schedule 

of Rates (Such unquoted item not being in large numbers), the quoted price for 

the purpose of evaluation shall be considered as the maximum rate quoted by the 

remaining bidder for such items. 

If after evaluation, such bidder is found to be the lowest evaluated bidder, the rates 

for the missing item shall be considered as included in quoted bid price. 
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If the estimated price impact of the unquoted items is more than 10% of the bidder’s 

quoted price, the above provision shall not be applicable and such bid shall be 

rejected. 

 

 

31. CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS 

NOT APPLICABLE 

 

32. EVALUATION AND COMPARISON OF BIDS 

32.1 Bids shall be evaluated on overall basis including all taxes and duties but excluding service tax. 

 

33 PREFERENCES FOR DOMESTIC BIDDERS 

NOT APPLICABLE 

 

34. PURCHASE PREFERENCE 

34.1 Purchase Preference to Central Government Public Sector Undertakings shall be allowed as per 

government guidelines in vogue. 

 

35. COMPENSATION FOR EXTENDED STAY 

NOT APPLICABLE  

F. AWARD OF CONTRACT 

36. AWARD OF WORK 
 

Subject to Clause 29, BCPL will award the contract to the successful bidder whose bid has been 

determined to be substantially responsive and has been determined as the lowest, is determined to be 

qualified to satisfactorily perform the contract. 
 

37. Employer's Right to Accept Any Bid and to Reject Any or All Bids 

37.1 BCPL reserves the right to accept or reject any bid, and to annul the bidding process and reject 

all bids, at any time prior to award of contract, without thereby incurring any liability to the affected 

bidder or bidders or any obligations to inform the affected bidder or bidders of the ground for BCPL'S 

ACTION. 

 

38. NOTIFICATION OF AWARD 

38.1 Prior to the expiration of period of bid validity BCPL will notify the successful bidder in writing 

by fax, cable or telex to be confirmed in writing, that his bid has been accepted. The notification of 

award / Fax of Intent will constitute the formation of the Contract. 

38.2 Period of contract shall be counted from the date as mentioned in the LOI / Fax of Acceptance. 

The notification of award will constitute the formation of a Contract, until the Contract has been 

affected pursuant to signing of Contract as per Clause 39 of ITB. 

Upon the successful bidder's furnishing of contract performance security, pursuant to Clause 40 of 

ITB, BCPL will promptly notify each unsuccessful bidder and will discharge his bid security, 

pursuant to Clause 16 of lTB. 
 

39. SIGNING OF AGREEMENT 

39.1 BCPL will award the Contract to the successful bidder, who, within 15 days of receipt of the 

same, shall sign and return the acceptance copy to BCPL. 

39.2 The successful bidder shall be required to execute an AGREEMENT non-judicial paper of 

appropriate value (the cost of stamp paper shall be borne by the Contractor), within 15 days of the 

receipt by him of The Notification of Acceptance of Tender. In the event of failure on the part of the 
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successful bidder to sign the AGREEMENT within the above stipulated period, the Bid Security shall 

be forfeited and the acceptance of the tender shall be considered as cancelled. 
 

40. CONTRACT PERFORMANCE SECURITY 

40.1 Within 15 days of the receipt of the notification of award / Fax of Intent from BCPL, the 

successful bidder shall furnish the contract performance security in accordance with Clause no 9 of 

Special Condition of Contract &  Article 24 of General Conditions of The Contract in the form 

provided in the bidding documents. The Contract Performance Security shall be in the form of either 

Demand Draft or Bank Guarantee or Letter of Credit and shall be in the currency of the Contract. 

40.2 The Bank Guarantee/DD/Letter of Credit shall be from any Indian scheduled bank or a branch of 

an International bank situated in India and registered with Reserve bank of India as scheduled foreign 

bank. However, in case of bank guarantees from banks other than the Nationalized Indian banks, the 

bank must be a commercial bank having net worth in excess of Rs 100 crores and a declaration to this 

effect should be made by such commercial bank either in the Bank Guarantee itself or separately on 

its letterhead. This bank guarantee shall be valid for a period as stated in Article-24 of General 

Conditions of The Contract.  

40.3 Failure of the successful bidder to comply with the requirements of this article shall constitute 

sufficient grounds for the annulment of the award and forfeiture of the bid security, in which event 

BCPL may award the order to the next lowest evaluated bidder or call for new bids. 

 

41. CORRUPT OR FRAUDULENT PRACTICES 

 

41.1 BCPL requires that bidders/contractors observe the highest standard of ethics during the 

execution of contracts. In pursuance of this policy, the Employer;  

a) defines, for the purposes of this provision, the terms set forth below as follows; 

I. "corrupt practice" means the offering, giving or soliciting of anything of value to influence the 

action of a public official in the procurement process or in contract execution; and  

 II. fraudulent practice" means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the Employer, and includes collusive 

practice among  bidders (prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the Employer of the benefits of free and open 

competition; 

b) will reject a proposal for award if it determines that the bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question; 

c) will declare a firm ineligible, either indefinitely or a for a stated period of time if it at any time 

determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in 

executing a contract. 

41.2 Bidder is required to furnish the complete and correct information/documents required for 

 evaluation of their bids. If the information / documents forming basis of evaluation is 

found to be  false/forged, the same shall be considered adequate ground for rejection of Bids 

and forfeiture of  Earnest Money Deposit (Bid Security). 

b) In case, the information/document furnished by the vendor/contractor forming basis of 

evaluation of his bid is found to be false/forged after the award of the contract, BCPL shall have 

full right to terminate  the contract and get the remaining job executed at the risk & cost of such 

vendor/contractor without any  prejudice to other rights available to BCPL under the 

contract such as forfeiture of CPBG/Security  Deposit, withholding of payment etc. 

c) In case this issue of submission of false document comes to the notice after execution of work, 

BCPL  shall have full right to forfeit any amount due to the vendor/contractor along with 

forfeiture of  CPBG/Security Deposit furnished by the vendor/contractor. 
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a) Further, such bidder/vendor/contractor shall be put on Blacklist/Holiday List of BCPL 

debarring them from future business with BCPL. 

 

42  MISC. 

A new clause in General Conditions of Contract has been appended as under: 

The contractor shall obtain necessary certificate with regard to verification of character and 

antecedents in respect of personnel deployed or proposed to be deployed to carry out the 

contractual obligations and provide the copy of the said certificate for facilitating Photo Pass to 

enter into BCPL's premises.  

 

Bidders if so desires, may seek in writing the reason for rejection of their bid, to which BCPL 

shall respond quickly. 

 
 

43. ERRANT BIDDER: 

In case after price bid opening the lowest evaluated bidder (L1) is not allowed the job for any 

mistake committed by him in bidding or withdrawal of bid or varying any term in regard thereof 

leading to re-tendering, BCPL shall forfeit Earnest Money paid by the bidder and such bidders 

shall be debarred from participation in re-tendering of the same job(s)/items(s)." 
 

 

 
44. CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES: 

Definitions:  

 

A.1”Corrupt Practice” means the offering, giving, receiving or soliciting, directly or 

indirectly, anything of value to improperly influence the actions in selection process or in 

contract execution. “Corrupt Practice” also includes any omission for misrepresentation 

that may mislead or attempt to mislead so that financial or other benefit may be obtained 

or an obligation avoided. 
 

A2 ”Fraudulent Practice” means and include any act or omission committed by a agency 

or with his connivance or by his agent by misrepresenting/ submitting false documents 

and/ or false information or concealment of facts or to deceive in order to influence a 

selection process or during execution of contract/ order.  
 

A3 ”Collusive Practice amongst bidders (prior to or after bid submission)” means a 

scheme or arrangement designed to establish bid prices at artificial non-competitive 

levels and to deprive the Employer of the benefits of free and open competition.  
 

A.4”Coercive practice” means impairing or harming or threatening to impair or harm 

directly or indirectly, any agency or its property to influence the improperly actions of an 

agency, obstruction of any investigation or auditing of a procurement process.  
 

A.5”Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as “Agency” 
 

A.6”Competent Authority” shall mean the authority, who is competent to take final 

decision for Suspension of business dealing with an Agency/ies and Banning of business 

dealings with Agency/ices.  
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A.8”Allied Agency” shall mean all the concerns within the sphere of effective influence 

of banned/ suspended agencies. In determining this, the following factors may be taken 

into consideration:  
 

(a) Whether the management is common;  

(b) Majority interest in the management is held by the partners or directors of banned/ 

suspended firm.  

(c) Substantial or majority shares are owned by banned/ suspended agency and by virtue 

of this it has a controlling voice.  

 
 

A.9 ”Investigating Agency” shall mean any department or unit of GAIL/BCPL 

investigating into the conduct of Agency/ party and shall include the Vigilance 

Department of the GAIL/BCPL, Central Bureau of Investigation, State Police or any 

other agency set up by the Central or state government having power to investigate.  

 

B Actions against bidder(s) indulging in corrupt/fraudulent/collusive/coercive 

practice  
 

B.1 Irregularities noticed during the evaluation of the bids:  
 

If it is observed during bidding process/ bids evaluation stage that a bidder has indulged 

in corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder (s) shall be 

rejected and its Earnest Money Deposit (EMD) shall be forfeited.  

Further, such agency shall be banned for future business with GAIL for a period specified 

in para B 2.2 below from the date of issue of banning order.  
 

B.2 Irregularities noticed after award of contract  
 

(i) During execution of contract:  

If an agency is found to have indulged in corrupt/fraudulent/collusive/coercive practices, 

during execution of contract, the agency shall be banned for future business with GAIL 

for a period specified in para B 2.2 below from the date of issue of banning order.  

 

The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive practices is 

observed, shall be suspended with immediate effect by Engineer-in-Charge(EIC)/ 

Employer whereby the supply/ work/ service and payment etc. will be suspended. The 

action shall be initiated for putting the agency on banning.  
 

After conclusion of process, the order (s)/ contract (s) where it is concluded that such 

irregularities have been committed shall be terminated and Contract cum Performance 

Bank Guarantee (CPBG) submitted by agency against such order (s)/ contract (s) shall 

also be forfeited. The amount that may have become due to the contractor on account of 

work already executed by him shall be payable to the contractor and this amount shall be 

subject to adjustment against any amounts due from the contractor under the terms of the 

contract.  

No risk and cost provision will be enforced in such cases.  
 

(ii) After execution of contract and during Defect liability period (DLP)/ 

Warranty/Guarantee Period:  
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If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive practices, 

after execution of contract and during DLP/ Warranty/Guarantee Period, the agency shall 

be banned for future business with GAIL for a period specified in para B 2.2 below from 

the date of issue of banning order.  

 

Further, the Contract cum Performance Bank Guarantee (CPBG) submitted by agency 

against such order (s)/ contract (s) shall be forfeited.  

 

 

 

(iii) After expiry of Defect liability period (DLP)/ Warranty/Guarantee Period  
 

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive practices, 

after expiry of Defect liability period (DLP)/ Warranty/Guarantee Period, the agency 

shall be banned for future business with BCPL for a period specified in para  

B 2.2 below from the date of issue of banning order.  
 

B.2.2 Period of Banning  
 

Banning period shall be reckoned from the date of banning order and shall be 3 years.  

In exceptional cases where the act of vendor/ contractor is a threat to the National 

Security, the banning shall be for indefinite period.  
 

C Effect of banning on other ongoing contracts/ tenders  
 

C.1 If an agency is put on Banning, such agency shall not be considered in ongoing 

tenders/future tenders.  
 

C.2 However, if such an agency is already executing other order (s)/ contract (s) where 

no corrupt/fraudulent/ collusive/coercive practice is found, the agency should be allowed 

to continue till its completion without any further increase in scope except those 

incidental to original scope mentioned in the contract.  

 

C.3 If an agency is put on the Banning List during tendering and no irregularity is found 

in the case under process:  
 

C.3.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid 

submitted by the agency shall be ignored.  
 

C.3.2 after opening Technical bid but before opening the Price bid, the Price bid of the 

agency shall not be opened and BG/EMD submitted by the agency shall be returned to 

the agency.  
 

C.3.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of 

the agency shall be ignored & will not be further evaluated. If the agency is put on 

banning list for fraud/mis-appropriation of facts committed in the same tender/other 

tender where errant agency emerges as the lowest (L1), then such tender shall also be 

cancelled and re-invited.  
 

D. Procedure for Suspension of Bidder  
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D.1 Initiation of Suspension  
 

Action for suspension business dealing with any agency/(ies) shall be initiated by 

Corporate C&P Department when  
 

(i) Corporate Vigilance Department based on the fact of the case gathered during 

investigation by them recommend for specific immediate action against the agency.  
 

(ii)Corporate Vigilance Department based on the input from Investigating agency, 

forward for specific immediate action against the agency.  
 

(iii)Non-performance of Vendor/Supplier/Contractor/Consultant leading to termination of 

Contract/ Order.  
 

D.2 Suspension Procedure:  
 

D.2.1 The order of suspension would operate initially for a period not more than six 

months and is to be communicated to the agency and also to Vigilance Department. 

Period of suspension can be extended with the approval of the Competent Authority by 

one month at a time with a ceiling of six months pending a conclusive decision to put the 

agency on banning list.  

D.2.2 The suspension order shall also be hosted on BCPL‘s intranet and a copy will be 

forwarded to all OICs/ HODs by C&P Department. During the period of suspension, no 

new business dealing may be held with the agency.  

D.2.3 Period of suspension shall be accounted for in the final order passed for banning of 

business with the agency.  

D.2.4 The decision regarding suspension of business dealings should also be 

communicated to the agency.  

D.2.5 If a prima-facie, case is made out that the agency is guilty on the grounds which 

can result in banning of business dealings, proposal for issuance of suspension order and 

show cause notice shall be put up to the Competent Authority. The suspension order and 

show cause notice must include that (i) the agency is put on suspension list and (ii) why 

action should not be taken for banning the agency for future business from BCPL.  

The competent authority to approve the suspension will be same as that for according 

approval for banning.  

D.2.6 The process for putting the agency on suspension list shall be completed within 7 

days from the date of receipt of such intimation from Vigilance Department for cases 

mentioned at sl. no. (i) and (ii) of clause no. D.1 and within 30 days from the date of 

recommendation by site committee for cases mentioned at sl. no. (iii) of clause no. D.1.  
 

D 3 Effect of Suspension of business:  
 

Effect of suspension on other on-going/future tenders will be as under:  
 

D.3.1 No enquiry/bid/tender shall be entertained from an agency as long as the name of 

agency appears in the Suspension List.  

 

D.3.2 If an agency is put on the Suspension List during tendering:  
 

D.3.2.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid 

submitted by the agency shall be ignored.  
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D.3.2.2 after opening Technical bid but before opening the Price bid, the Price bid of the 

agency shall not be opened and BG/EMD submitted by the agency shall be returned to 

the agency.  
 

D.3.2.3 after opening of price, BG/EMD made by the agency shall be returned; the offer 

of the agency shall be ignored & will not be further evaluated. If the agency is put on 

Suspension list for fraud/mis-appropriation of facts conducted in the same tender/other 

tender where errant agency emerges as the lowest (L1), then such tender shall also be 

cancelled and re-invited.  
 

D.3.3 The existing contract (s)/ order (s) under execution shall continue.  
 

D.3.4 Tenders invited for procurement of goods, works and services shall have provision 

that the bidder shall submit a undertaking to the effect that (i) neither the bidder 

themselves nor their allied agency/(ies) are on banning list of BCPL or the Ministry of 

Petroleum and Natural Gas and (ii) bidder is not banned by any Government department/ 

Public Sector.  
 

F. Appeal against the Decision of the Competent Authority:  
 

F.1 The agency may file an appeal against the order of the Competent Authority for 

putting the agency on banning list. The appeal shall be filed to Appellate Authority. Such 

an appeal shall be preferred within one month from the of receipt of banning order.  
 

F.2 Appellate Authority would consider the appeal and pass appropriate order which shall 

be communicated to the party as well as the Competent Authority.  

F.3 Appeal process may be completed within 45 days of filing of appeal with the 

Appellate Authority.  
 

G. Wherever there is contradiction with respect to terms of GCC and ‘Procedure for 

action in case of Corrupt/Fraudulent/ Collusive/Coercive Practice‘, the provisions of 

‘Procedure for action in case of Corrupt/Fraudulent/Collusive/Coercive Practice‘ shall 

prevail.  

 

45. Performance Rating & Evaluation: 

 

BCPL follows a system of Performance Evaluation of vendors and contractors to 

monitor and ensure the timely and smooth completion of supplies, execution of 

contracts, and maintenance of quality standards. The basic objective is to 

recognize and develop reliable vendors and contractors who consistently meet or 

exceed expectations and requirements of BCPL with respect to timely receipt of 

supplies, completion of work and services and the quality specifications, 

standards. Vendors and contractors whose performance is not found satisfactory 

will be banned/put on holiday for future business with BCPL. 

 

All the suppliers and contractors working with BCPL will be evaluated based on 

the Parameters defined in the performance Rating Data Sheet as Format-15. 
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The evaluated rating may be falling in any of the following category depending 

upon the scoring of points in various parameters. 

 

Very good 

Good 

Fair 

Poor 

 

In case, a vendor/contractor is not able to achieve a minimum scoring of 60% 

points in the given parameters individually and collectively for all parameters i.e. 

with poor rating shall be put on “HOLIDAY” for a period of 1 to 3 years 

depending upon the nature of failure on their part in performance and such venders 

and contractors will not be allowed to participate in business with BCPL for the 

Holiday period. 

 

The vendors and contractors will be banned  for submitting forged documents in 

respect of experience, turnover and any other requirements forming the basis for 

prequalifying/ eligibility criteria irrespective of their rating in the past. Such 

vendors & Contractors will be debarred from having business with BCPL in 

future. 

 

F-15 

Vendor Rating Procedure - Instructions for allocation of marks 
 

Marks are to be allocated as under: 
  
1.1 DELIVERY / COMPLETION PERFORMACE                                                               40 Marks 
 

Delivery Period / Completion Schedule                             Delay in Weeks                                 Marks 
 

a) Up to 3 months                                                                   Before CDD                                           40 

                                                                                                Delay up to 4 weeks                               35 

                                                                                                Delay up to 8 weeks                               30 

                                                                                                Delay up to 10 weeks                             25 

                                                                                                Delay up to 12 weeks                             20 

                                                                                                Delay up to 16 weeks                             15 

                                                                                                More than 16 weeks                                0 
 

b) Above 3 months                                                                 Before CDD                                            40 

                                                                                                Delay up to 4 weeks                               35 

                                                                                                Delay up to 8 weeks                               30 

                                                                                                Delay up to 10 weeks                             25 

                                                                                                Delay up to 16 weeks                             20 

                                                                                                Delay up to 20 weeks                             15 

                                                                                                Delay up to 24 weeks                             10 

                                                                                                More than 24 weeks                                0 
 

1.2 QUALITY PERFORMANCE                                                                                                40 Marks 

 

For Normal cases: No defects / No deviation / No failure                                                                40 Marks 
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i. Rejection / Defects                                Marks to be allocated on prorata basis for                      10 Marks 

                                                                  acceptable quantity as compared to total 

                                                                  quantity for normal cases. 

ii. When quality failure endanger             Failure of severe nature                                                   0 Marks 

system integration & safety of the            - Moderate nature                                                            5 Marks 

system.                                                       - Low severe nature                                                 10-25 marks 

iii. Number of deviation                           1. No. deviation                                                              5 marks 

                                                                  2. No. of deviation < 2                                                   2 marks 

                                                                  3. No. of deviation > 2                                                   0 marks 

 

1.3 RELIABILITY OF PERFORMANCE                                                                             20 Marks 

A.FOR SUPPLIES: 

(i) Submission of order acceptance, PBG, drawings & other documents within time. 5 Marks 
(ii) Attending complaints & requests for after sales service / warranty repairs 

and / or query / advice (up to the evaluation period) 

 

5 Marks 

(iii) Response to various correspondence and conformance to standards like ISO 5 marks 

(iv) Submission of all required documents including test certificates at the time of 

supply 
5 marks 

 

************ 
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SPECIAL CONDITIONS OF THE CONTRACT  

PART-A 
  
DESCRIPTION:   
 

NAME OF WORK: MISCELLANEOUS CIVIL, STRUCTURAL AND 

ARCHITECTURAL WORKS FOR BRAHMAPUTRA PETROCHEMICALS 

COMPLEX OF M/S BCPL, ASSAM 

 
TENDER NO: BCPL/C&P/DIB/SER/20150183/MD 

 

1.0         GENERAL: 

 

1.1 The Special Condition of Contract shall be read in conjunction with the General 

Conditions of Contract, Schedule of rates, specifications, drawings and any other 

documents forming part of contract, wherever the context so requires. Notwithstanding 

the sub-division of the documents into these separate sections and volumes, every part of 

each shall be deemed to be supplementary to and complementary of every other part and 

shall be read with and into the CONTRACT so far as it may be practicable to do so. 

 

1.2 Where any portion of the General Condition of Contract is repugnant to or at variance 

with any provisions of the Special Conditions of Contract, unless a different intention 

appears, the provisions of the Special Conditions of Contract shall be deemed to over-

ride the provisions of the General Conditions of Contract and shall to the extent of such 

repugnancy, or variations, prevail. 

1.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform 

certain WORK or provide certain facilities, it is understood that the CONTRACTOR 

shall do so at his cost and the VALUE OF CONTRACT shall be deemed to have 

included cost of such performance and provisions, so mentioned. 

 

1.4 The materials, design, and workmanship shall satisfy the relevant INDIAN 

STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred to. 

Where the job specification stipulate requirements in addition to those contained in the 

standard codes and specifications, these additional requirements shall also be satisfied.   

 

1.5 The intending bidder shall be deemed to have visited the site. Non-familiarity with site 

condition and unawareness of General Condition of contract will not be considered a 

reason either for extra claim or for not carrying out work in strict conformity with 

drawings and specifications. 
 

2.0 LOCATION: 
 

 BCPL, LEPETKATA, Dibrugarh, Assam. 
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3.0        SCOPE OF WORK: 
 

The Scope of work shall be as per Special Conditions of Contract Part-B. 

4.0        TIME OF COMPLETION/PERIOD OF CONTRACT: 

 

The Time of Completion/Period of Contract shall be as per Special Conditions of 

Contract Part-B. 

The work shall be executed strictly as per time Schedule given in Tender Document. The 

period of completion given includes the time required for mobilization as well as testing, 

rectifications, if any, re-testing and completion in all respects to the entire satisfaction of 

the Engineer-in-Charge. 

 

5.0        TERMS OF PAYMENT: 

 

Payment will normally be made within 30 days of submission of R.A. bills to Engineer-

in-charge after applicable deduction of Income Tax and any other taxes and duties.  
 

 Other terms and conditions related to Payment terms are specified in SCC Part B. 
 

6.0       EARNEST MONEY: 
 

The bidder must deposit the earnest money as given in the letter/notice inviting tenders 

failing which the tender is liable to be rejected. Earnest Money can be paid by way of 

Demand Draft drawn on any Scheduled/Nationalized Bank in favor of M/s. 

Brahmaputra Cracker & Polymer Limited, payable at DIBRUGARH, ASSAM. 
 

Alternatively, Earnest Money may also be submitted in the form of Bank Guarantee from 

any Nationalized/Schedule Bank of India. The Bank Guarantee so furnished by the bidder 

shall be in the proforma prescribed by the OWNER attached with the Tender document. 

No interest shall be paid by the OWNER on the Earnest Money deposited by the bidder. 

The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for a period 

of (6) SIX MONTHS from the date of opening of tender. 
 

BCPL will refund the Earnest Money of the unsuccessful bidders directly to the bidders 

within a reasonable period of time. Correspondence in this regard may be addressed to 

BCPL directly by the BIDDERS. 
 

7.0        INCOME TAX/ SALES TAX/WORKS CONTRACT TAX: 
 

Income Tax deduction shall be made from all payments to the contractors as per rules and 

regulation in force in accordance with the Income Tax Act prevailing from time to time. 

Sales Tax, Works Contract Tax and other duties/ levies, as applicable shall be borne by 

the contractor. 
 

The BCPL will issue the necessary certificate for income tax deduction at source, 

however, the contractor has to submit detail of their Permanent Account No. (PAN) 

before issue of such certificate. However, if the contractor has not been allotted PAN and 

has applied for the same to Income Tax department / the authorized agency nominated by 

Income Tax department, contractor shall submit the copy of application filed for 

allotment of PAN No. In absence of any of these documents, no TDS certificate shall be 

issued by BCPL. 
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Similarly, in case of Works Contract (involving both supply of material and services) Tax 

will be deducted at source by BCPL towards W.C. Tax at the rate applicable from time to 

time (presently 5%) and issue necessary certificate to this effect.  

 

 

8.0        SERVICE TAX: 
 

The Quoted rates should be inclusive of all taxes & duties applicable during the contract 

period except Service Tax and Education Cess thereon. Service Tax and Cess thereon 

shall be paid extra if applicable on submission of documentary evidence/invoice(s). 

 

The bidder shall indicate in its bid the Service Tax registration no. and in case the Service 

Tax registration no. is not available, the bidder will give confirmation for obtaining 

registration with a copy of application for registration. 
 

The Contractors liable to pay Service Tax for the work / services rendered to BCPL, shall 

specifically mention the Service Tax registration No. in their Invoice(s). Further, the 

amount and rate of Service Tax shall be separately and distinctly specified in the 

Invoice(s).  

 

For payment of service tax, serially numbered invoice / bill shall be issued by the service 

provider and should also specify following as per rate 4A of service tax Rules: 

(v) The name, address and registration number of the service provider 

(vi) The name and address of the recipient of the taxable service 

(vii) Description, classification and value of taxable service provided and 

(viii) The service tax payable on such services 

In case of non-compliance to the above, BCPL is not liable to reimburse any claim of 

contractor in respect of service tax. Further service tax invoices are to be raised keeping in 

view the new rules of service tax w.e.f. 01.07.2012. 
 

9.0      SECURITY DEPOSIT: 
 

9.1 Security deposit @ 7.5% of contract value has to be deposited within ten days of receipt 

of LOA/LOI by the contractor. EMD deposited with the tender shall be adjusted towards 

security deposit/ISD provided it is deposited by Demand Draft/Bankers Cheque. 

 

9.2 No interest shall be payable by the Company to the contractor for the amount of Security 

deposit. 

 

9.3 Contractor can furnish the initial or total security deposit amount through bank guarantee 

from any nationalized /Schedule bank in prescribed proforma which shall be valid for 90 

days beyond completion of the job or expiry of Defect Liability Period whichever is 

applicable. 

 

9.4.1 Security Deposit shall be refunded within 90 days after the completion of work or Defect 

Liability Period whichever is applicable. 

 

10.0 TECHNICAL SPECIFICATION: 
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As enumerated in Special Conditions of Contract/Scope of Work/attached Drawing/ 

Details/Schedule of Rates.  

 

11.0 TESTS AND INSPECTION: 

 

11.1 The Contractor shall carry out the various tests as enumerated in the technical 

specifications of this tender document and the technical documents that will be furnished 

to him during the performance of the work and no separate payment shall be made unless 

otherwise specified in schedule of rates. 

11.2 All the tests either on the field or at outside laboratories concerning the execution of the 

work and supply of materials by the Contractor shall be carried out by Contractor at his 

own cost. 

 

11.3 The Contractor shall provide for purposes of inspection access ladders, lighting and 

necessary instruments at his own cost for inspection work. 

 

11.4 Any work not conforming to execution drawings, specifications or codes shall be rejected 

forthwith and the Contractor shall carryout the necessary rectification at his own cost. 

 

11.5 All results of inspection and tests will be recorded in the inspection reports, Proforma of 

which will be approved by the Engineer-in-Charge. These reports shall form part of the 

completion documents. 

 

11.6 For materials supplied by Owner, Contractor shall carryout the tests, if required by the 

Engineer-in-Charge, and the cost of such tests shall be reimbursed by the owner at actual 

to the Contractor on production of documentary evidence. Contractor shall inspect 

carefully all equipment before receiving them from Owner for installation purposes. Any 

damage or defect noticed shall be brought to the notice of Engineer-in-Charge. 

 

11.7 Inspection and acceptance of work shall not relieve the Contractor from any of his  

  responsibilities under this Contract. 

 

12.0      MEASUREMENT OF WORK: 

 

12.1 Measurement of works shall be made in the units mentioned in the Schedule of Rates as 

per details given in Technical/Standards specifications. 

 

12.2 Wherever details are not available or inadequate in the execution drawings, physical 

measurements will be taken by the contractor in the presence of the representative of the 

Engineer-in-Charge. In such cases payment will be made on actual measurements. 

 

13.0     DEFECT LIABILITY PERIOD: 

 

The defect liability period (if any) shall be as per Special Conditions of Contract of Part-

B. 

 

14.0 CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION: 
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14.1 The Contractor shall without prejudice to his overall responsibility to execute and 

complete the work as per specifications and time schedule, progressively deploy adequate 

equipment and tools and  

 

Tackles and augment the same as decided by the Engineer-in-Charge depending on the 

exigencies of the work so as to suit the work/construction schedule without any 

additional cost to owner. The bidder shall submit a list of construction equipment he 

proposes to deploy for the subject work along with deployment schedule. No 

Construction Equipment shall be supplied by the Owner. 

 

15.0     MOBILIZATION ADVANCE (M.A.): 

 

No mobilization advance is payable for this work. 

 

16.0     COMPENSATION FOR EXTENDED STAY: 

 

No compensation for extended stay is payable to contractor. 

 

17.0     ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 

 

In items rate contract where the quoted rates for the items exceed 50% of the 

owners/estimated   rates, such items will be considered as Abnormally High Rates Items 

(AHR) and payment of AHR items beyond the SOR stipulated quantities shall be made at 

the least of the following rates: 

 

(I) Rates as per SOR, quoted by the contractor. 

(II) Rate of the item, which shall be derived as follows: 

A) Based on rates of machine and labor as available from the contract (which 

includes contractor's supervision, profit, overheads and other expenses). 

B) In case rates are not available in the contract, rates will be calculated based on 

prevailing market rates of machine, material and labor plus 10% to cover 

contractor's supervision profit, overhead & other expenses. 

 

 

 

18.0     MISCELLANEOUS: 

 

All obligations arising of labor deployment labor laws to meet the necessary statutory 

requirement would solely lie on the contractor. Contractor would be solely responsible 

for safety and security of manpower and materials. 

 

19.0     SUBMISSION OF TENDER DOCUMENTS: 

 

Over-writing should be avoided. Any overwriting or cutting should be signed by the 

bidder. All copies of tender documents along with drawings should be signed and 

submitted by the bidder. 
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20.00   SCHEDULE OF RATES: 

 

20.1 The quantities indicated in Schedule of Rates are just tentative. The rates quoted by the 

bidder shall remain firm for any variation and will assume to be inclusive of all taxes & 

duties excluding Service Tax & Cess thereon. 

 

20.2 No escalation of whatsoever nature shall be paid to the contractor for the entire Contract 

Period. 

 

21.00    COMPENSATION FOR DELAY:  

 

No compensation for extended stay is payable to contractor. 

 

22.00    TERMINATION OF CONTRACT: 

 

As per GCC Clause no. 29. 

23.00    CONTRACT AGREEMENT: 

 

If the work is awarded the contractor shall enter into an agreement with BCPL in the 

prescribed Performa within 10 days of the issue of LOA/LOI whichever is earlier. The 

agreement shall be executed on non-judicial stamp paper of `Rs. 100/- .The cost of 

stamp paper shall be borne by the contractor. The format of agreement can be obtained 

from the office of the Deputy General Manager (C&P), BCPL, DIBRUGARH, ASSAM. 

 

24.00    SUPERVISION OF WORK: 

Contractor or his authorized representative shall be available at site all times, during the 

progress of the work. 

 

25.00    CLEARANCE OF SITE: 

 

25.1 As a part of the contract the contractor shall completely remove all temporary/disposable 

materials, while execution of work at his own cost and initiative and dispose off the same 

as directed by Engineer-in-charge. 

 

25.2 The works will not be considered as complete and taken over by the owner, until all the 

temporary works, labor and staff colonies etc. constructed are removed and the work site 

cleared to the satisfaction of the Engineer-in-charge, surplus materials and rubbish is 

cleared off the site completely and the work shall have been measured by the Engineer-

in-charge whose measurement shall be binding and conclusive. 

 

25.3 If the contractor fails to comply with the requirements of this clause on or before the date 

fixed for the completion of the work, the Engineer-in-charge may at the expenses of the 

contractor remove such, surplus materials and rubbish and disposal off the same as he 

thinks fit and clean off such dirt as aforesaid, and the contractor shall forthwith pay the 

amount of all expenses as incurred and shall have no claim in respect of any such surplus 

materials as aforesaid except for any sum actually realized by the sale thereof. 
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26.0      ADHERENCE TO SAFETY REGULATIONS: 

 

Contractor shall ensure that all safety precautions required one observed at all times 

during the execution of the job.  

 

27.00   NUISANCE: 

 

The contractor or his representative shall not at any time cause any nuisance on the site or 

do anything which shall cause unnecessary disturbance to the owners or tenants or 

occupants or their properties near the site and to the public generally. 

 

28.0      OWNER NOT BOUND BY PERSONAL REPRESENTATION: 

 

The contractor shall not be entitled to any increases on the schedule of rates or any other 

right or claim whatsoever by reason of any representation, explanation statement or 

alleged representation explanation statement or alleged representation, promise or 

guarantees given or called to have been given to him by any person. 

 

29.0     CARE OF WORKS: 

 

From the commencement to completion of the work, the contractor shall take full 

responsibility for the care for all works including all temporary works any in case any 

damages, loss or injury shall happen to the work or to a part thereof or to any temporary 

works from any reason. 

 

30.0       DEFENCE OF SUITS: 

 

If any action in court is brought against the owner or an officer or agent of the owner, for 

the failure, omission or neglect on the part of the contractor to perform any  acts, matters, 

convenient or things under the contract or damage or injury caused by the alleged 

omission or negligence on the part of the contractor, his agents, representative or his 

subcontractors or in connection with any claim based  on lawful demand of sub-

contractor, shall in such cases indemnify and keep the owner and/or their representatives 

harmless from all lesson, damages, expenses or decrease arising out of such action. 

 

31.0 RESPONSIBILITIES OF THE CONTRACTOR AND COMPLIANCE WITH 

LABOUR/INDUSTRIAL LAWS: 

 

31.1 The contractor shall have his own PF code no. with the RPFC as required under employee 

PF & Miscellaneous Provisions Act, 1952. 

 

31.2 The contractors shall periodically submit the challans / receipts / proof for the depositing 

PF contribution with RPFC. 

 

31.3 The contractor is required to obtain labor license under the provisions of Contract Labor 

(R&A) Act, 1970 from the office of ALC, Ministry of Labor, Govt. of India, Dibrugarh. 
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31.4 The contractor is liable to abide by all necessary licenses / permissions from the  

  concerned authorities as provided under the various labor legislations. 

 

31.4.1 The contractor shall discharge obligations as provided under various statutory enactments 

including the employee’s provident fund and Miscellaneous Provisions Act, 1952, 

Contract Labor (R&A) Act, 1970, Minimum Wages Act, 1948, Payment of wages act 

1936, workman compensation act and other relevant acts, rules and regulations enforced 

from time to time. 

 

31.5 The contractor shall be solely responsible for the payment of wages and other dues to the 

personnel, if any, deployed by him latest by 7th day of the subsequent month. 

 

31.7 The contractor shall be solely responsible and indemnify the BCPL against all charges, 

dues, claim etc. arising out of the disputes relating to the dues and employment of 

personnel, if any, deployed by him. 

 

31.8 The contractor shall indemnify BCPL against all losses or damages, if any, caused to it 

on account of acts of the personnel, if any, deployed by him. 

 

31.9 All personnel deployed by the contractor should be on the rolls of the contractor.  

 

31.10 The contractor shall ensure regular and effective supervision and controls of the 

personnel, if any, deployed by him and give suitable direction for undertaking the 

contractual obligations. 

 

31.11 The personnel to be deputed by the contractor shall observe all security, fire and safety 

rules of BCPL while at the site. His work will be supervised by the supervisors of 

contractor. Contractor has to be strictly adhere to guidance, instruction when required.  

 

31.12 Contractor shall provide proper identification cards for his employees to be deputed by 

him for work, duly signed by the contractor or authorized person on behalf of contractor.  

Also the contractor should obtain entry passes from CISF through engineer-in-charge for 

his employees. 

 

31.13 Contractor has to deploy the personnel with no past criminal records. Reformed people, 

names of such persons should be clearly indicated in case of. Also the contractor has to 

provide police verification for all the persons deployed by him. 

 

31.14 While confirming to any of these conditions, the contractor should ensure that no law of 

state regarding labor, their welfare, conduct etc, is violated. The contractor shall 

indemnify BCPL for any action brought against him for violation, non-compliance of any 

act, rules & regulation of center / state / local statutory authorities. 

 

31.15 All existing and amended safety / fire rules of BPC, BCPL are to be followed within the 

BPC plant or service center. 

 

31.16 Contractor shall ensure payment of wages to the person employed and meet all statutory 

obligation of payment as per Minimum Wages act 1948 and payment of wages Act 1936.  



Miscellaneous Civil, Structural, and Architectural    

Works for Brahmaputra Petrochemical Complex 
 

  Page 49 of 101 

 

 

31.17 Boarding and lodging facilities for contractor’s personal for carrying out the work is to be 

made by the contractor at his own cost outside the plant premises. 

 

31.18 Special safety equipment e.g. breathing apparatus etc. shall be arranged by the 

Contractor. 

 

31.19 The contracts will be required to provide full body harness safety belt for all their 

workers working at site positively. 

 

31.20  The contractor should submit a valid health check-up certificate of their 

workers/labourers to BCPL before starting the job from a recognized Government 

Hospital towards the sound health for carrying out the job/work at site by each individual 

deployed.      

 

31.21 Before undertaking jobs, contractor shall take work permit from Engineer-in-charge and 

same shall be returned after completion of job. 

 

31.22 All types of transport connected with the work shall be in the scope of the contractor. 

 

31.23 Suitable site office space may be provided by BPC, BCPL if required and available. 

 

31.24 BCPL will provide free water, steam, air and electricity at suitable points, if required, for 

under taking the job. 

 

31.25 All personnel undertaking the job proposed to be deployed by the contractor shall be 

medically examined and declared fit by qualified medical practitioner. It should be 

insured that no personnel engaged by the contractor is suffering from communicable 

disease.   

 

31.26 Technicians/ supervisors deployed by the contractor should be technically qualified for 

fulfilling the contractual obligation. 

 

31.27 In case of account, injury and death caused to the employee of the contractor while 

executing the work under the contract, the contractor shall be solely responsible for 

payment of adequate compensation, insurance money etc. to the next kith & kin of 

injured / diseased. Contractor shall indemnity BCPL from such liabilities. 

 

31.28 The contractor shall also undertake to obtain necessary insurance coverage covering all 

risks connected with the job to be undertaken by him under the contract from insurance 

company and pay the premium accordingly. 

 

32.0 PHOTO GATE PASS/LABOUR PERMISSION/VEHICLE PERMISSION : 

 

32.01 The contractor shall arrange to make photo gate passes/labor permissions/vehicle passes 

etc. for his persons/labors/vehicles for working in site plant premises at his own cost as 

rules of the company. 
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32.02  The contractor shall arrange to make police verification of all contract labours /employees  

for working at site/plant premises at his own cost as rules of the company. 

 

 

33.0 ARBITRATION CLAUSE: 

 

33.1 All disputes or differences, whatsoever, arising between the parties hereto pertaining to 

any part of the contract including its execution or concerning the WORKS or 

maintenance thereof this CONTRACT or to the rights or to liabilities of the parties or 

arising out or in relation thereto whether during or after completion of the CONTRACT 

or whether before or after determination, foreclosure or breach of the CONTRACT (other 

than those in respect of which the decision of any person is by the CONTRACT 

expressed to be final and binding) shall after written notice by either party to the 

CONTRACT be referred for adjudication to a sole arbitrator to be appointed by BCPL as 

hereinafter provided.  

 

33.2 For the purpose of appointing the Sole Arbitrator referred to above, the Appointing 

Authority will send within thirty days of receipt of the notice, to the CONTRACTOR a 

panel of three names which are not connected with the work in question.  

 

33.3 The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the 

persons named to be appointed as a sole Arbitrator and communicate his names to the 

Appointing Authority within thirty days of receipt of names. The Appointing Authority 

shall thereupon without any delay appoint the said person as the sole arbitrator. If the 

CONTRACTOR fails to communicate his choice for appointment of an Arbitrator, the 

Appointing Authority shall do it on expiry of 30 days.  

 

33.4 If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his 

office due to any reason whatsoever, another sole Arbitrator shall be appointed as 

aforesaid.  

 

33.5 The WORK under the CONTRACT shall however, continue during the Arbitration 

proceedings and no payment due or payable to the CONTRACTOR shall be withheld on 

account of such proceedings.  

 

33.6 The venue of arbitration shall be Guwahati.  

 

33.7 The award of the Arbitrator shall be final and binding on both the parties.  

 

33.8 Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 

or any statutory modification or re-enactment thereof and the rules made there under, and 

for the time being in force, shall apply to the arbitration proceeding under this clause. 

 

34.0 JURISDICTION: 

 

The CONTRACT shall be governed by and constructed according to the laws in force in 

INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at 



Miscellaneous Civil, Structural, and Architectural    

Works for Brahmaputra Petrochemical Complex 
 

  Page 51 of 101 

 

GUWAHATI for the purpose of disputes, actions and proceedings arising out of the 

CONTRACT. 

 

35.0 PRICE PREFERENCE: 

 

Price Preference to Central/State Government/Public Sector Enterprises (PSEs), Public 

Sector Construction and Services Enterprises or joint ventures with PSEs shall be 

applicable as per directives of Government of India. 

 

36.0 SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF 

FALSE DOCUMENT: 

 

36.1 Bidders are required to furnish the complete and correct information/documents required 

for evaluation of their bids. If the information/documents forming basis of evaluation is 

found to be false/forged, the same shall be considered adequate ground for rejection of 

the Bids and forfeiture of Earnest Money Deposit. 

 

36.2 In case, the information/document furnished by the contractor forming basis of evaluation 

of his bid is found to be false/forged after the award of the contract, BCPL shall have full 

right to terminate the contract and get the remaining job executed at the risk & cost of 

such contractor without any prejudice to other rights available to BCPL under the 

contract such as forfeiture of Security Deposit, withholding of payments etc. 

 

36.3 In case the issue of submission of false document comes to the notice after execution of 

the work, BCPL shall have full right to forfeit any amount due to the contractor along 

with forfeiture of Security Deposit furnished by the contractor. 

 

36.4 Further, such contractor/bidder shall be blacklisted for future business with BCPL. 

 

37.0 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY 

EVIDENCES: 

 

37.1 The bidders are required to submit the copy of PF certificates duly attested by Gazetted 

Officer/Officer of Public Sector Enterprises.  

 

37.2 Further, the bidders are required to furnish the attested copy (ies) of Power of 

Attorney/Partnership Deed. 

 

37.3 Bidders are required to furnish the attested copy (ies) of documentary evidence in support 

of meeting the Bidder’s Eligibility Criteria. 

 

37.4 Non-submission of the attested copies of the certificates/documents will render they bid 

non-responsive and liable for rejection. 

 

38.1 SUB LETTING OF WORK: 

 

No contractor shall sublet or assign any work in part or whole to any firm, individual, 

partnership firm, Pvt. Ltd., Company, Proprietorship firm etc without the prior written 
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permission of BCPL. In case the contractor sublets or assigns the contract in part or 

whole without the prior written permission of BCPL and any claim referred by any firm / 

individual to BCPL stating that the main contractor has not paid his or their dues/ 

payments, in that circumstances, BCPL shall without assigning any reasons, withhold 

from the payments of contractor, the amount equivalent to the claim amount of sub-

contractor/ individual/ vendor (s) etc. The same shall be released to the contractor after 

contractor and labour/ supplier/ sub-contractor jointly submits a joint written settlement 

to BCPL. 
 

38.2 AFFIDAVIT: 
 

The bidder shall submit an affidavit duly notarized to the effect “that the document 

submitted by him are true and genuine and in case of any discrepancy noticed or 

observed at any stage the bidder shall be personally responsible not only for the 

damages or loss to BCPL, but also for criminal proceedings under the relevant laws”. 
 

39  PF REGISTRATION: 

 

Bidder should have their own Valid P.F. account / code no. from Regional PF 

commissioner and attested copy of the same are to be submitted along with the technical 

bid or Confirmed That Pf Registration Certificate Shall Be Provided Before 

Commencement Of Work (If Awarded). 

 

 The deployed labour by the contractor shall be directly controlled / supervised / directed 

by the contractor himself or his representatives. 
 

40.0 PENALTY AGAINST VIOLATION OF SAFETY, HEALTH AND 

ENVIRONMENT RELATED NORMS: 
 

40.1 Against Violation of applicable Safety, Health and Environment related norms, a penalty 

of `Rs. 5,000.00 per occasion. 

40.2 Violation as above resulting in: 

40.3 Any physical injury, a penalty of 0.5% of the contract value (maximum of `Rs. 2, 

00,000.00) per injury in addition to `Rs. 5,000.00 as in para 40.1. 

40.4 Fatal accident, a penalty of 1% of the contract value (maximum of `Rs. 10, 00,000.00) 

per fatality is addition to `Rs. 5,000.00 as in para 40.1. 

41.0 Public Procurement Policy for Micro and Small Enterprises (Applicable only for 

 Manufacturers and Service Providers) 
 

Government of India, vide Gazette of India No 503 dated 26.03.2012 has proclaimed the 

Public Procurement Policy on procurement of goods and services from Micro and Small 

Enterprises (MSEs) by all Central Ministries / Departments / PSUs for promotion and 

development of Micro and Small Enterprises. Accordingly, following provisions shall be 

applicable:  

i) Issue of Tender Documents to MSEs free of cost.  

ii) Exemption to MSEs from payment of EMD / Bid Security 

iii) In Tender, participating Micro and Small Enterprises quoting price within price 

band of L1+15% shall also be allowed to supply a portion of requirement by 

bringing down their prices to L1 price in a situation where L1 price is from 

someone other than a micro and small enterprises and such micro and small 

enterprises shall be allowed to supply up to 20% of the total tendered value. In 

case of more than one such Micro and Small Enterprises, the supply shall be 
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shared proportionately (to tendered quantity). Further, out of above 20%, 4% 

(20% of 20%) shall be from MSEs owned by SC / ST entrepreneurs. This quota is 

to be transferred to other MESs in case of non - availability of MSEs owned by 

SC / ST entrepreneurs.  

 

iv) The quoted prices against various items shall remain valid in case of splitting of 

quantities of the items as above.  
 

v) In case of tendered item is non-splitable or non-dividable, MSE quoting price 

within price band L1 (other than MSE) + 15%, may be awarded for full/complete 

value of supplies/contract subject to matching of L1 price.  
 

vi) In case bidder is a Micro or Small Enterprise under Micro, Small and Medium 

Enterprises Development Act, 2006, the bidder shall submit the following:  
 

a) Documentary evidence that the bidder is a Micro or Small Enterprises 

registered with District Industries Centers or Khadi and Village Industries 

Commission or Khadi and Village Industries Board or Coir Board or National 

Small Industries Corporation or Directorate of Handicrafts and Handloom or any 

other body specified by Ministry of Micro, Small and Medium Enterprises.  

b) If the MSE is owned by SC / ST Entrepreneurs, the bidder shall furnish 

appropriate documentary evidence in this regard.  
 

vii) The MSEs owned by SC/ST entrepreneurs shall mean: 
 

a) In case of Proprietary MSE, Proprietor(s) shall be SC/ST.  

b) In case of Partnership MSE, the SC/ST partners shall be holding at least 51% 

share in the unit.  

c) In case of Private Limited Companies, at least 51% share is held by SC/ST. If 

the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish 

appropriate documentary evidence in this regard.  

 

The above documents submitted by the bidder shall be duly certified by the 

Statutory Auditor of the bidder or a practicing Chartered Accountant (not 

being an employee or a Director or not having any interest in the bidder’s 

company / firm) where audited accounts are not mandatory as per law.  

 

If the bidder does not provide the above confirmation or appropriate 

document or any evidence, then it will be presumed that they do not qualify 

for any preference admissible in the Public Procurement Policy (PPP), 2012.. 

 

 

CA CERTIFICATE FORMAT FOR MSE TO WHOMSOEVER 

 

IT MAY CONCERN This is to Certify that M/s. _______________ (Company Name) having its 

registered office at _______________________________ (Address) is registered under MSMED 

Act 2006,. Entrepreneur Memorandum No. (Part-II) __________________ dated _____, 

Category: ________(whether Micro or Small).  
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Further verified from the Books of Accounts that the investment of the company as per last 

Audited Balance Sheet is as follows:  

Investment in Plant and Machinery -Rs. ______________ (Lakhs) . 

 

The above Investment of Rs. ______ Lacs is within permissible limit of Rs. ____ Lacs for 

_______ (Micro or Small) Category under MSMED Act, 2006. Also, M/s.__________________ 

(Company name) have not exceeded the monetary limit criteria mentioned in the NSIC 

certificate.. 

 

The above format shall be printed on Statutory Auditors / CA’s letter head, filled, signed and 

stamped by the Statutory Auditor of the bidder or a practicing Chartered Accountant (not being 

an employee or a Director or not having any interest in the bidder’s company / firm) where 

audited accounts are not mandatory as per law. 

 

 

42.0 PRICE REDUCTION SCHEDULE: 

Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete 

the WORK within the stipulated period, then, unless such failure is due to Force Majeure 

or due to EMPLOYER's defaults, the Total Contract price shall be reduced by ½ % of the 

total Contract Price per complete week of delay or part thereof subject to a maximum of 5 

% of the Total Contract Price, by way of reduction in price for delay and not as penalty. 

The said amount will be recovered from amount due to the Contractor/ Contractor’s 

Contract Performance Security payable on demand. The decision of the ENGINEER-IN-

CHARGE in regard to applicability of Price Reduction Schedule shall be final and 

binding on the CONTRACTOR. 

All sums payable under this clause is the reduction in price due to delay in completion 

period at the above agreed rate.  

************* 
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SCC-Part ‘A’ (ANNEXURE –I) 
 

    NO DEVIATION CERTIFICATE 
 

 

BRAHMAPUTRA CRACKER & POLYMER LIMITED 

LEPETKATA, DIBRUGARH, ASSAM 
 

 

Dear Sir, 

We understand that any deviation/exception in any form may result in rejection of bid. We, 

therefore, certify that we have not taken any exceptions/deviations anywhere in the bid and we 

agree that if any deviation/exception is mentioned or noticed, our bid may be rejected.  

 

 

 

 

 

 

NAME                     : ____________________________________ 

 

 

BIDDER’S NAME     : ____________________________________ 

 

 

COMPANY SEAL     : ____________________________________ 
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THE ASSAM VALUE ADDED TAX RULES, 2005  

FORM-32 [See Rule 28(3)]  

FORM OF PARTICULARS TO BE SUBMITTED BY THE CONTRACTEE  

 

To, 

THE ASSISTANT COMMISSIONER OF TAXES 

DIBRUGARH 

 

Sir,  

Whereas I/We Brahmaputra Cracker and Polymer Limited, Lepetkata, Dibrugarh, Assam (Name and address)  

have entered into contract, with ___________________________  (Name of the contractor).  

 

And whereas, I/We furnish hereunder the following particulars relating to the said contract:- 

1. Full name and address & Taxpayer Identification No. of the contractor (in block letters) 

______________________________________________  

 

2. Date of the contract: __________.(LOA No. ____________________________)   

 

3. Total and break up value of the contract: Total Contract Value Rs. ______________ 

                                   (Break-up not mentioned in the contract)    

 

4..Place where the contract is to be executed : ________________________________ 

 

5. Date by which the contract is under taken to be to be completed:   ____________________________________ 

 

6. Brief description of the works to be carried out : _____________________________ 

 

_____________________________________________________________________ 

 

7. Details of the goods to be supplied by the contractee as free issue and the value thereof: ____________ 

 

 

I/We declare that as stated above, I/We M/s. Brahmaputra Cracker and Polymer Limited, Lepetkata (Assam)  

have entered in a works contract involving transfer of property in goods (whether as goods or is some other form).  

 

I/We further declare that to the best of my/our knowledge and belief, the information furnished above is 

correct, complete and is truly stated and nothing has been concealed.  

 

Place : DIBRUGARH 

Date : _____________                                      

 

 

                                                                     (Signature with seal of the contractee) 
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BRAHMAPUTRA CRACKER AND POLYMER LTD 

SPECIAL CONDITIONS OF CONTRACT (PART-B) 
FOR CIVIL WORKS 

 



Miscellaneous Civil, Structural, and Architectural    

Works for Brahmaputra Petrochemical Complex 
 

  Page 58 of 101 

 

 

1.0 GENERAL 

1.1 Special Conditions of Contract (SCC) shall be read in conjunction with the 

General Conditions of Contract (GCC). Schedule of Rates, specifications of work, 

drawings and any other document forming part of this Contract wherever the 

context so requires. 

1.2 Notwithstanding the sub-division of the document into these separate sections and 

volumes, every part of each section shall be deemed to be supplementary of every 

other part and shall be read with and into the Contract so far as it may be 

practicable to do so. 

1.3 Where any portion of the GCC is repugnant to or at variance with any provisions 

of the Special Conditions of Contract, then unless a different intention appears, 

the provision (s) of the Special Conditions of Contract shall be deemed to 

override the provision(s) of GCC only to the extent that such repugnancy’s of 

variations in the Special Conditions of Contract are not possible of being 

reconciled with the provisions of GCC. 

1.4 Wherever it is stated in this Bidding Document that such and such supply is to be 

effected or such and such a work is to be carried out, it shall be understood that 

the same shall be effected/carried out by the CONTRACTOR at his own cost, 

unless a different intention is specifically and expressly stated herein or otherwise 

explicit from the context. Contract value (also referred to as Contract Price) shall 

be deemed to have included such cost. 

1.5 The materials, design and workmanship shall satisfy the applicable relevant 

Indian Standards, the job specifications contained herein & codes referred to. 

Where the job specifications stipulate requirements in addition to those contained 

in the standard codes and specifications, these additional requirements shall also 

be satisfied. In the absence of any Standard/ Specifications/ Codes of practice for 

detailed specifications covering any part of the work covered in this Bidding 

Document, the instructions/directions of Engineer-in-Charge will be binding on 

the CONTRACTOR. 

1.6 In the absence of any Specifications covering any material, design or work(s) the 

same shall be performed/ supplied/ executed in accordance with standard 

Engineering practice as per the instructions/directions of the Engineer-in- Charge, 

which will be binding on the CONTRACTOR. 

2.0 LOCATION AND SITE CONDITIONS 

2.1 The site of proposed work is at BCPL Plant located at Lepetkata, Duliajan, 

Lakwa & Railway Siding  

2.2 The contractor deemed to have inspected the site thoroughly and 

acquainted himself with the site conditions, availability of storage for materials, 

work areas available for construction, disposal / stacking of surplus earth from 

excavation of all kinds of soil/ rocks and acquainted himself with the general 

nature of the site, sub soil water table and its other features likely to affect his 

tender and the construction of the works. No claim/ extension of time whatsoever 

shall be entertained on account of prevailing site conditions.  
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2.3 The bidder is advised to see the site conditions and nature of job before quoting 

his rates. It shall be taken that bidder has seen the site conditions and no claim on 

this account shall be entertained at a later date. Job shall be done in strict 

compliance with tender specifications. 

2.4 The various items to be operated has been dealt in schedule of rates attached with 

tender documents. The rates should include supply of all materials, man 

power, equipment, consumables, taxes, duties, royalties, profits and 

overheads like Labour License, Insurance etc. required for the job as per 

specifications and Schedule of Rates (SOR). 

3.0 AWARD OF WORK  

3.1 The price bid may consist of one or more parts/sub-heads depending upon 

the nature of work (s). The bidders are required to quote rates in figure as well as 

words. The bidders may note that the contract is not splittable & BCPL intends to 

award the entire work to a single bidder on overall lowest cost basis. 

4.0 SUBLET OF WORK 

4.1 The contractor shall not sublet the contract, except with the written consent of the 

BCPL. 

4.2 The drawings, conditions, specifications, Schedule of Rates (SOR) forming 

contract document are explanatory and are complementary to one another 

representing together with the work/installation to be carried out. In case of doubt, 

the matter shall be discussed with Company’s engineer and necessary 

clarifications obtained. If neither the drawing nor the specifications, Schedule Of 

Rates (SOR) include any provisions which are absolutely necessary to complete 

the work as per drawings, the contractor shall provide the same, contained in any 

one viz (i) the drawings, (ii) the specifications and (iii) the Schedule Of Rates 

(SOR) but not specifically appearing in the other all such parts of the contract 

document and the work shall be executed accordingly. 

5.0 WATER & POWER 

5.1 Construction water shall be provided by OWNER if available at a nominal cost to 

be decided by EIC; otherwise the CONTRACTOR, shall make all the 

arrangement for Construction Water at their sole cost and expense. 

5.2 Construction power shall be made available by the Owner @ Rs 6/- per unit at 

one point within the plant premises. Further, distribution of network for 

Construction power as per requirement shall be done by the Contractor at his own 

cost. The construction power shall be made available to the Contractor subject to 

availability, and no time extension or compensation shall be payable in case of 

non-availability of the same. The Contractor shall within the contracted price 

make alternate arrangement to cope with such eventuality. Additional power, if 

required, to meet the contractual requirements, shall be arranged by the 

Contractor at its own cost. 

6.0 SCOPE OF WORK 

The scope of work covered in this contract will be as described in Annexure-I to SCC. 

7.0 SCOPE OF SUPPLY 
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The scope of supply covered in this contract will be as described in Annexure-II to 

SCC. 

8.0 TIME SCHEDULE 

8.1 Total period of contract for this work will be for 12 months. The contract 

period for the work shall be reckoned from the date as mentioned in letter of 

award. The time indicated is for completing all the works in all respects as per 

specifications, codes, drawings and instructions of Engineer-in-Charge and 

submission of all reports as mentioned in the Technical Specifications. The period 

of completion given includes the time required for mobilization, demobilization 

and completion of work in all respects to the satisfaction of the Engineer-in-

Charge. 

8.2 Time is the essence of the contract and as such every effort should be made to 

complete the work within prescribed time period for the execution of the work as 

contemplated under this contract.  

8.3 A joint programme of execution of work will be prepared by the Engineer-in-

Charge and CONTRACTOR. This programme will take into account the time of 

completion mentioned in clause 8.1 above. 

8.4 Weekly execution programme will be drawn up by the Engineer-in-Charge jointly 

with the CONTRACTOR based on priorities and the joint programme of 

execution. 

8.5 As referred to above. The CONTRACTOR shall scrupulously adhere to the 

Targets/Programmes by deploying adequate personnel, Construction, Equipment, 

Tools and Tackles and also by timely supply of required materials coming within 

his scope of supply as per Contract. In all matters concerning the extent of target 

set out in the weekly/monthly programme and the degree of achievement, the 

decision of the Engineer-in-Charge will be final and binding on the 

CONTRACTOR. 

8.6 CONTRACTOR shall give every day category-wise labour and equipment 

deployment report along with the progress of work done on previous day in the 

format prescribed by the Engineer-in-Charge. 

8.7 BCPL reserves the right to terminate the contract without assigning any reason 

during the currency of the contract period by giving 30 days’ notice to the 

contractor. 

9.0 LABOUR LICENCE AND APPLICABLE LAWS 

9.1 Before starting of work, Contractor shall obtain a license from concerned 

authorities under the Contract Labour (Abolition and Regulation) Act 1970 from 

the office of RLC (Central), Ministry of Labour, Govt. of India, Dibrugarh and 

furnish copy of the same to Owner. 

9.2 APPLICABLE LAWS 

a) CONTRACTOR shall abide by and comply with, and secure compliance by 

his sub-contractors and vendors, with all applicable laws, of any governmental 

authority having jurisdiction over the WORK. 
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b) CONTRACTOR shall obtain all licenses and permits, authorizations, visas, 

labour quotas and work permits required by any applicable laws, rules or 

regulations for him and his employees to perform the work and to do business. 

c) Upon CONTRACTOR’S request OWNER will provide reasonable assistance 

to secure requisite licenses and permits. 

d) CONTRACTOR shall be liable for and shall indemnify and hold harmless 

OWNER from and against any and all liabilities, damages, demurrages, 

claims, fines, penalties and expenses of whatever nature arising out of or 

resulting from violation by CONTRACTOR, his employees, agents, 

subcontractors or any other person of any applicable law and conditions of 

permits, licenses and clearances, or resulting from the misrepresentation, 

incorrect invoicing or under declaration of value on equipment, bulk materials 

or supplies under the CONTRACT. 

10.0 SITE CLEANING 

10.1 The CONTRACTOR shall clean and keep clean the work site from time to time to 

the satisfaction of the Engineer-in-Charge for easy access to work site and to 

ensure safe passage, movement and working. 

10.2 If the work involves dismantling of any existing structure in whole or part, care 

shall be taken to limit the dismantling upto the exact point and/ or lines as 

directed by the Engineer-in-Charge and any damage caused to the existing 

structure beyond the said line or point shall be repaired and restored to the 

original condition at the cost and risk of CONTRACTOR to the satisfaction of the 

Engineer-in-Charge, whose decision shall be final and binding upon the 

CONTRACTOR. 

10.3 The CONTRACTOR shall be the custodian of the dismantled materials till the 

Engineer-in-Charge takes charge thereof. 

10.4 The CONTRACTOR shall dispose of the unserviceable materials, debris etc. to 

any area within premises/ other area as directed by the Engineer-in-Charge. 

10.5 The CONTRACTOR shall sort out, clear and stack the serviceable materials 

obtained from the dismantling/ renewal at places as directed by the Engineer-in-

Charge. 

10.6 No extra payment shall be paid on this account. The rates quoted in SOR are 

deemed to be inclusive of all the costs towards all the above activities as well. 

11.0 MEASUREMENT OF WORKS 

Measurement of work will be as described in Annexure-III to SCC shall apply. 

12.0 ON ACCOUNT PAYMENTS 

Payment shall be made as described in Annexure-IV to SCC. 

13.0 ROUNDING OFF 

All payments to and recoveries from the bill of CONTRACTOR shall be rounded off to 

the nearest Rupee. Wherever the amount to be paid/ recovered consists of a fraction of a 

Rupee (Paise), the amount shall be rounded off to the next higher rupee if the fraction 
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consists of 50 (fifty) paise or more and if the fraction of a Rupee is less than 50 (fifty) 

paise, the same shall be ignored. 

14.0 FIRM PRICE 

The quoted prices shall remain firm and fixed and valid until completion of the contract 

and shall not be subject to escalation for any reason whatsoever. 

15.0 TAXES AND DUTIES 

15.1 The value of Free Issue materials is Nil 

15.2 The Contracted rates/prices are inclusive of all Taxes, Duties, Levies, Octroi, 

Cess etc. but excluding Entry Tax on Capital Goods permanently incorporated in 

the works. Entry Tax shall be paid by the Contractor for all other Goods. For tools 

& tackles brought in by contractor (which will not get transferred during 

execution of work contract) contractor has to bear the liability of entry tax. 

Further Contracted rates/prices are exclusive of service tax which shall be 

reimbursed by Owner at actual against submission of proff /documentary 

evidence for payment made towards service tax by contractor for work as per 

service tax rules. No price variation on account of any change in other Taxes, 

Duties, Levies, Octroi, Cess etc. including imposition of new taxes shall be 

allowed. 

15.2.1 Entry Tax: 

Entry Tax is exempted for Capital Goods permanently incorporated in the 

works during execution of work contract and for all other Goods, Entry 

Tax shall be paid by the Contractor. For tools & tackles brought in by 

contractor (which will not get transferred during execution of work 

contract) contractor has to bear the liability of entry tax. 

15.2.2 Works Contract Tax: 

The Contracted rates/prices shall be inclusive of Assam VAT component 

on Works Contract. Contractor may opt to the scheme of Works contract 

taxation as per their choice. Works Contract Tax as applicable will be 

deducted at source and TDS certificate shall be issued to the contractor. 

15.2.3 Service tax: 

a) Unit rates / Lump sum prices in the Schedule of Rates shall be exclusive 

of Service Tax. Bidders shall quote Service Tax in FORM SP-3 attached 

with this SOR. 

b) Service tax shall be reimbursed to the CONTRACTOR at actual, 

against submission of proof/documentary evidence for payment made 

towards service tax in accordance with Service Tax Rules. 

c) It is the responsibility of the CONTRACTOR to ascertain the applicable 

rules and follow the provisions of the Service tax including Government 

of India latest Notifications and its amendments, if any.” 

d) Contractor shall indicate total service tax amount payable under the 

contract in the Form SP-3. However, if the services fall under the list of 

services defined in reverse charge mechanism, then the liability of 
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deposition of service tax to the tax authority by the Contractor and the 

Owner shall be dealt in accordance with Notifications issued by 

Government of India from time to time 

e) While quoting against the tender, bidder shall have the option to decide 

on the method of valuation prescribed under the service tax rules, i.e. 

either on actual service portion or deemed service portion 

f) Wherever Service Tax is to be paid on actual service portion, the 

bidder(s) shall indicate the value for service portion on which Service Tax 

is applicable. 

g) Wherever Service Tax is to be paid on deemed service portion as per 

percentage prescribed, the bidder(s) shall indicate the percentage 

(presently 40%, 60% or 70%) of the gross works contract value on which 

Service Tax is applicable. 

h) Wherever the bidder opts for paying Service Tax on deemed service 

portion, the gross works contract value for the purpose of payment of 

service tax shall mean the sum total of the gross amount charged for 

supplied in or in relation to the execution of the works contract, whether or 

not supplied under the same contract or any other contract. 

i) In case a bidder does not provide any of the above requisite information, 

his bid will be evaluated with highest applicable rate of service tax 

(Presently 14%) on total value of works contract. 

15.2.4 Central Sales Tax (CST): 

The Contracted rates/prices shall be inclusive of CST, wherever 

applicable, at applicable rate. BCPL will not issue 'C- Form' to the 

contractor. 

15.2.5 Custom Duty: 

The Contracted rates/prices shall be inclusive of Import Duties 

(CD+CVD+SAD) at the applicable Merit Rate of Duty. Owner shall not 

issue Project Authority Certificate (PAC)/ Import License. The contractor 

shall arrange import of all materials required for permanent incorporation 

in the works as well as construction equipment as per the guidelines laid 

down by government of India. 

15.2.6 Excise Duty 

a) The Bidder quoted prices should be inclusive of Excise Duty and 

CVD/SAD. However Bidder shall also be required to quote the amount of 

Excise Duty and CVD/SAD under Form SP-4A & SP 4B respectively 

included in the quoted rates. 

b) The classification of goods as per Central Excise Tariff should be 

correctly done to ensure that benefit (if any) is not lost to OWNER on 

account of any error on the part of the CONTRACTOR. 

15.2.7 Income Tax & Corporate Tax: 
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a) Income Tax deductions shall be made from all payments made to the 

Contractor as per the rules and regulations in force in accordance with the 

Income Tax Act prevailing from time to time & TDS Certificate shall be 

provided. 

b) Corporate Tax Liability if any shall be to Contractor’s account. 

15.2.8 Construction Workers Welfare Cess: 

a) The contractor must be registered with the concerned authorities under 

the Building and other Construction Workers’ (RE&CS) Act, 1996 or in 

case of non-registration; the contractor should obtain registration within 

one month of the award of contract. 

b) The contractor shall be responsible to comply with all provisions of the 

Building and Other Construction Workers’ (RE&CS) Act, 1996, the 

Building and other Construction Workers’ Welfare Cess Act, 1996, the 

Building and other Construction Workers’ (RE&CS) Rules, 1998 and the 

Building and other Construction Workers Welfare Cess Rules, 1998. 

c) Cess, as per the prevailing rate, shall be deducted at source from bills of 

the contactors by the Engineer-in-Charge and remitted to the “Secretary, 

Building and other Construction Workers Welfare Board” of the 

concerned State. The contactor shall be responsible to submit final 

assessment return of the Cess amount to the assessing officer after 

adjusting the Cess deducted at source. 

15.3 Contractor shall provide CENVATABLE Documents, wherever applicable. 

15.4 It is the responsibility of the CONTRACTOR to ascertain the applicable rules and 

follow the provisions of the Excise Act/ Service tax, Excise & Service Tax, 

CVD/SAD Rules as applicable from time to time and in case of lapse in following 

the appropriate procedure/submission of appropriate documents, which may result 

in disallowance of OWNER’S Cenvat claim (if applicable), the OWNER reserves 

the right to withhold the payment of Cenvatable duties. Consequently the price of 

supplies & services shall stand reduced to the extent to which CENVAT benefit, 

which would otherwise have been available to the OWNER, could not be availed 

of by the OWNER. 

15.5 Notwithstanding the foregoing, Owner shall not bear any liability in respect of: 

a) Personal taxes on the personnel deployed by the Contractors, his subcontractors 

and Agents, etc. 

b) The Corporate Taxes in respect of Contractor and his Sub-contractors and other 

Agents, Indian or foreign based. 

15.6 Withholding, Accounting And Tax Requirements 

The CONTRACTOR shall withhold from wages and salaries of its agents, 

servants or employees all sums required to be withheld by the laws of India, and 

to pay the same promptly and directly when due to the proper authority (ies). The 

CONTRACTOR further agrees to comply with all accounting and reporting 

requirements under the laws of India, and to pay and bear the cost of such 



Miscellaneous Civil, Structural, and Architectural    

Works for Brahmaputra Petrochemical Complex 
 

  Page 65 of 101 

 

compliance. Upon request by the OWNER, the CONTRACTOR will furnish 

OWNER evidence of payment of applicable withholding taxes in India. 

15.7 Registration of Contractor under AVAT 

As per Provision of section 47(4) of Assam VAT Act 2003, the contractor has to 

be a registered dealer under the Act. The contractor has to produce an 

authenticated copy of the certificate of registration under AVAT Act 2003 or 

furnish an undertaking for getting so registered. 

16.0 PROVIDENT FUND 

16.1 The CONTRACTOR shall strictly comply with the provisions of Employees 

Provident Fund Act and register the establishment with the concerned Regional 

Provident Fund Commissioner before commencing the work. The 

CONTRACTOR shall deposit “Employees” and “Employers” contributions in the 

designated account with the designated Authority every month. The 

CONTRACTOR shall furnish along with each running bill, the challan/ receipt 

for the payment of provident fund made to the RPFC for the preceding month(s). 

16.2 In case the Provident Fund Authority’s receipted challan referred to above is not 

furnished, the OWNER shall deduct 5% (five percent) of the payable amount 

from the CONTRACTOR’S running bill and retain the same as a security for the 

payment of the Provident Fund. Such retained amounts shall be refunded to the 

CONTRACTOR only on production of challan/ receipt of the Provident Fund 

Authority for the period covered by the related deduction. 

17.0 SURVEY AND LEVEL/ SETTING OUT WORK 

17.1 It shall be Contractor's responsibility to locate existing Survey of India bench 

mark and to shift the existing benchmark to his work site to set out the necessary 

control points and alignment of the various works. The Contractor shall have to 

employ efficient survey team for this purpose and the accuracy of such setting 

outworks shall be the Contractor's sole responsibility. 

17.2 The Contractor shall give the Engineer-in-Charge not less than 24 (twenty four) 

hour notice in writing of his intention to set out or give levels for any part of the 

work so that arrangement may be made for checking the same. 

17.3 The Contractor shall at his own expense provide all assistance, which the 

Engineer-in-Charge may require for checking the setting out of works. 

17.4 The Contractor shall be entirely responsible for the horizontal and vertical 

alignment, the level and correctness of every part of the work and shall rectify any 

errors or imperfections therein. The Contractor at his own cost shall carry out 

such rectifications, when instructions are issued to this effect by the Engineer-in-

Charge or his representative. 

18.0 STATUTORY APPROVALS 

18.1 The approval from any authority required as per statutory rules and regulations of 

Central / State Govt. shall be the Contractor's responsibility unless otherwise 

specified in the Bidding Document. The application on behalf of the Owner for 

submission to relevant authorities along with copies of required certificates 
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complete in all respects shall be prepared and submitted by the Contractor well 

ahead of time so that the actual construction/commissioning of the work is not 

delayed for want of the approval/inspection by concerned authorities. The 

Contractor shall arrange the inspection of the works by the authorities and 

necessary coordination and liaison work in this respect shall be the responsibility 

of the Contractor. However, statutory fees paid for all inspections and approvals 

by such authorities, if any, should be included in the quoted price. The inspection 

and acceptance of the work by statutory authorities shall, however, not absolve 

the Contractor from any of his responsibilities under this Contract. 

19.0 SITE EXECUTION 

19.1 All materials, tools, tackles, equipment etc. required to carry out any job shall be 

supplied by contractor at his cost unless otherwise stated. Sufficient stock of 

materials to be kept at site after approval of samples from Engineer-In-Charge. 

19.2 In case of urgency the workers may have to stay beyond normal working 

period as per instruction of EIC without any financial implication. Further 

contractor shall provide one set of uniform and one pair of shoes per year at his 

own cost for the workers deployed (team deployed) at BCPL.   

20.0 SCHEDULE OF WORK  

20.1 The extent and nature of work has been given in Schedule of Rates (SOR) to be 

read in conjunction with drawings (if any) and the contractor shall quote their 

rates clearly in figure and words. The rates quoted shall be for completed work in 

all respect and shall include all taxes, service tax, duties, material, and 

transportation of material, labors all overheads and profits, and nothing extra shall 

be paid except the rate quoted. 

20.2 Dewatering of surface as well as subsoil water, wherever required to carry out the 

works shall be carried out by the CONTRACTOR and slopes for effective 

drainage shall be provided within the quoted rates. 

20.3 Surplus excavated earth, materials; muck etc. shall be disposed of by the 

CONTRACTOR at his own cost to the places as directed by the ENGINEER-IN-

CHARGE. The site shall be cleaned of all surplus material after execution quoted 

rates shall be deemed to be inclusive of all these provisions. 

21.0 MATERIAL TO BE SUPPLIED BY THE CONTRACTOR 

21.1 All materials, manpower, equipment and consumables shall be in the scope of 

supply of contractor and the quoted rates shall be inclusive of all necessary input 

to complete the job. 

22.0 SUPERVISION OF WORK 

22.1 The Job comprises of manpower deployment in various works. As such the 

Contractor or his authorized representative shall be available at site during the 

progress of the work to supervise and instruct the workers accordingly to achieve 

the intended output & complete the work in totality. 
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23.0 VARIATION IN QUANTITIES OF ITEMS DURING EXECUTION 

23.1 During execution of item/work variation in individual quantities may be up to any 

limit (plus and minus) as per the site requirement. The contractor shall be bound 

to execute them at the rates quoted by the contractor. BCPL also reserves the right 

to split the item/work in full or in part during its execution (depending upon 

exigencies of work) without assigning any reason thereof. The decision of 

Engineer-In-Charge shall be final and binding on the contractor in this regard. 

24.0 EXTRA ITEM /SUBSTITUED ITEMS 

24.1 The rates for extra items/substituted items of work, ordered to be operated/executed 

shall be derived as per Clause available in GCC. 

24.2 However for the analysis of rate on current market prices, the coefficient of 

labour, material and wastage shall be adopted from the CPWD analysis of 

rates/standard schedule of rates  (if available) or as per actual site requirements 

and prevailing engineering practices, as decided by the Engineer in Charge. The 

contractor shall submit vouchers /quotations in proof of rates paid /likely to be 

paid for material and labour.  

25.0 EMPLOYMENT OF LOCAL LABOUR 

25.1 The CONTRACTOR shall ensure that local labour, skilled and/or 

unskilled, to the extent available shall be employed in this work. In case of non-

availability of suitable labour in any category out of the above persons, labour 

from outside may be employed. 

25.2 The CONTRACTOR shall not recruit personnel of any category from 

among those who are already employed by the other agencies working at site but 

shall make maximum use of local labour available. 

26.0 LABOUR 

26.1 The Contractor shall make his own arrangements for the engagement of all 

labour for doing the work at site or in respect of or in connection with the 

execution of work as also for the transport, housing, feeding and payment thereof. 

26.2 The Contractor shall provide on the site, an adequate supply of drinking 

and other water for the use of the Contractor's staff and labours. The construction 

area shall be properly illuminated so that work is performed safely and to achieve 

the required progress at construction site. 

26.3 The Contractor shall not import, sell, give, barter or otherwise dispose of 

any alcoholic liquor, or drugs, or permit or suffer any such importation, sale, gift, 

barter or disposal by his sub-Contractor/s, his/ their servants, agents or employees. 

26.4 The Contractor shall not give, barter or otherwise dispose of to any person 

or persons, any arms or ammunition of any kind or permit or suffer the same as 

aforesaid by his sub-Contractor/s, his/their servants, agents or employees. 

26.5 The Contractor shall in all dealings with labour in his employment have 

due regard to all recognized festivals, days of rest and religious or other customs. 
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26.6 In the event of any outbreak of illness of an epidemic nature, the 

Contractor shall comply with and carry out such regulations, orders and 

requirements as may be made by the Government, or the local medical or sanitary 

authorities for the purpose of dealing with and overcoming the same. 

26.7 The Contractor shall at all times take all reasonable precautions to prevent 

any unlawful, riots or disorderly conduct by or amongst his employees/labour and 

for the preservation of peace and protection of persons and property in the 

neighbourhood of the works against the same. 

26.8 The Contractor shall at all times during the continuance of the contract 

comply fully with all existing Acts, Regulations and bye laws including all 

statutory amendments and re-enactment of State or Central Government and other 

local authorities and any other enactments and acts that may be passed in future 

either by the State or the Central Government or local authority, including Indian 

Workmen's Compensation Act., Contract labour(Regulation and Abolition) Act, 

1970 and Equal Remuneration Act, 1976, Factories Act, Minimum wages Act, 

provident Fund Act, etc., and sanitary arrangement for the said Act. Health and 

sanitary Arrangements for workmen, Insurance and other benefits etc., and shall 

indemnify and keep the Owner/Engineer-in-Charge indemnified in case any 

proceedings are taken or commenced by any authority against the 

Owner/Engineer-in-Charge for any contravention of any of the laws, bye laws or 

scheme by the Contractor. If as a result of Contractor's failure, negligence, 

omission, default or non-observance of any provisions of any laws, the 

Owner/Engineer-in-Charge is called upon by any authority to pay or reimburse or 

required to pay or reimburse any amount, the Owner/Engineer-in-Charge shall be 

entitled to deduct the same from any money due or that may become due to the 

Contractor under this contract or any other contract or otherwise recover from the 

Contractor any sums which the Owner/Engineer-in-Charge is required or called 

upon to pay or reimburse on behalf of the Contractor. All registration and 

statutory inspection fees in respect of his work pursuant to the contract shall be 

paid by the Contractor. 

26.9 The Contractor shall pay the labourers engaged by him on the work not 

less than a fair wage, which expression shall mean, whether for time or piece 

work, rates of wages as may be fixed by the Public Works Department as fair 

wages for ASSAM Region payable to the different categories of labourers or 

those notified under the Minimum Wages Act for corresponding employees of the 

Owner/Engineer-in-Charge whichever may be higher. 

26.10 The Contractor shall notwithstanding the provisions of any contract to the 

contrary, cause to be paid a fair wage to the labourers indirectly engaged by sub-

Contractors in connection with the said works as if the labourer had been directly 

employed by him. 

26.11 The Contractor shall maintain records of wages and other remuneration 

paid to his employees in such form as may be convenient and to the satisfaction of 

the Owner/Engineer-in-Charge and the Conciliation Officer (Central), Ministry of 

Labour, Government of India, or such other authorised person appointed by 

Central or State Government and the same shall inter-alia include the following 

particulars of each worker:  
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i)  Name, works number and grade. 

ii)  Rate of daily or monthly wage. 

iii)  Nature of work on which employed. 

iv)  Total number of days worked during each wage period. 

v)  Total amount payable for the work during each wage period. 

vi)  All deductions made from the wage with details in each case of the ground 

for which the deduction is made. 

vii)  Wage actually paid for each wage period. 

26.12 The Contractor shall comply with all the precautions as required for the 

safety of the workmen by I.L.O. convention (No. 62) as far as they are applicable 

to the contract. The Contractor shall provide all necessary safety appliances e.g., 

goggles, helmets, masks, etc. to the workmen and the staff. 

27.0 CONTRACTOR'S LABOURERS TO LEAVE SITE ON COMPLETION OF THE 

WORK 

The labourers of CONTRACTOR must leave the location of the project site after the 

work is tapered off/ completed. 

28.0 FUEL REQUIREMENT OF WORKERS 

Contractor shall ensure that the fuel requirement of the workers is arranged, to avoid any 

cutting of trees etc., in the area. This is as per the requirement of Central Pollution 

Control Board. Therefore, no fire wood is to be used by CONTRACTOR or Contractor’s 

LABOUR. 

29.0 RESPONSIBILITY OF CONTRACTOR 

29.1 It shall be the responsibility of the CONTRACTOR to obtain the approval for any 

revision and/or modifications decided by the CONTRACTOR from the 

OWNER/Engineer-in-Charge before implementation. Also such revisions and/ or 

modifications if accepted/ approved by the OWNER/ Engineer-in-Charge shall be 

carried out at no extra cost to the OWNER. All expenses towards mobilization at 

site and demobilization including bringing in equipment, work force, materials, 

dismantling the equipment, clearing the site etc. shall be deemed to be included in 

the prices quoted and no separate payments on account of such expenses shall be 

entertained. 

29.2 It shall be responsibility of the CONTRACTOR to provide, operate and maintain 

all necessary construction equipment, steel scaffoldings and safety gadgets, 

cranes/ derrick and other lifting tackles, tools and appliances to perform the work 

in a workman like and efficient manner and complete all the jobs as per time 

schedules without any extra cost to the OWNER. 

29.3 Preparing approaches and working area for the movement and operation of the 

cranes/ derrick, levelling the areas for assembly and erection shall also be 

responsibility of the CONTRACTOR. The CONTRACTOR shall acquaint 
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himself with access availability facilities, such as railway siding, local labour etc., 

to provide suitable allowances in his quotation. The CONTRACTOR may have to 

build temporary access roads to aid his own work, which shall also be taken care 

of while quoting for the work. 

29.4 The CONTRACTOR shall responsible for procurement and supply in sequence 

and at the appropriate time of all equipment / materials and consumables and his 

rates for execution of work will include of supply of all these items. 

29.5 The contractor shall make all provisions for monsoon protection cover to ensure 

that there shall not be any stoppage/ hindrance in working during monsoon 

season. 

30.0 QUALITY ASSURANCE SYSTEM 

30.1     The CONTRACTOR shall carryout various tests whenever required for 

construction either on field or at outside approved laboratories at his own cost as 

instructed by EIC. 

31.0 MANPOWER TO BE MOBILISED 

31.1 Key Construction Manpower to be deployed by contractor shall be as per the 

Annexure- V to SCC 

32.0 EQUIPMENTS, TOOLS & TACKLES 

32.1 Contractor must have the minimum tools, equipment and machinery required for 

proper and timely execution of jobs entrusted to him /her at site at all times. 

33.0 TESTS AND INSPECTION OF WORKS 

33.1 The contractor shall furnish to the Engineer-In-Charge for approval samples of all 

material to be used in the item/work. Such samples shall be submitted before 

item/work is commenced in advance. It is the responsibility of the contractor to 

arrange for tests as required by Engineer-In-Charge at his own cost. The material 

representing approved samples shall only be used for the construction and 

installation. Contractor shall procure materials as indicated in list of approved 

makes (if given) / or materials with ISI certification may also be used after 

approval of EIC.  

33.2 The CONTRACTOR shall carry out the various tests on advised of EIC during 

construction and the technical documents that will be furnished to him during the 

performance of the work at no extra cost to the owner. 

33.3 All the tests either on the field or at outside laboratory concerning the execution 

of the work and supply of materials by the CONTRACTOR shall be carried out 

by the CONTRACTOR at his own cost. 

34.0 COMPLETION DOCUMENTS 

34.1 The CONTRACTOR shall submit all the test results and related documents  as 

part of completion documents. 

34.2 The following documents in addition to documents specified in GCC shall also be 

submitted  by the CONTRACTOR. 
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a) Test Certificates from manufacturers for all supply materials. 

b) Any other drawing/ document/ report specified elsewhere in the bidding 

document. 

c) Test Certificate, Warrantee/Guarantee certificate and copies of Purchase Order 

with Prices blank from manufacturers for major supply materials. 

d) Batch Test Certificate from manufacturers for electrodes. 

e) 3 Sets of as built Construction Drawings/ Documents/ Reports. 

f) All other requirements as specified in the respective specifications. 

 

35.0 HEALTH, SAFETY AND ENVIRONMENT (HSE) MANAGEMENT  

35.1   Contractor shall ensure that all safety precautions and health measures  required 

are observed at all times during the execution of the job.  

36.0 COORDINATION WITH OTHER AGENCIES 

Work shall be carried out in such a manner that the work of other agencies operating at 

the site is not hampered due to any action of the CONTRACTOR. Proper coordination 

with other agencies will be responsibility of the CONTRACTOR. In case of any dispute, 

the decision of Engineer-in-Charge shall be final and binding on the CONTRACTOR. 

37.0 CLEARANCE OF SITE ON COMPLETION 

Upon the issue of the taking-over certificate the Contractor shall clear away and remove 

from the part of the site to which such taking-over certificate relates all Contractors 

equipment, surplus material, rubbish and temporary work of every kind and leave such 

part of the site and works clean and in a workman like condition to the satisfaction of the 

Engineer-in-Charge. Provided that the Contractor shall be entitled to retain on site, until 

the end of the defects liability period, such materials, Contractors equipment and 

temporary works as are required by him for the purpose of fulfilling his obligations 

during the defects liability period. 

38.0 DEFECT LIABILITY PERIOD 

The tenderer shall guarantee all the work executed by him for a period of 1 year from the 

date of completion of work(s)/Part(s). If during this period any defect occur, the same 

shall be made good by the contractor at his own cost. Failure to comply with this 

requirement may result in the forfeiture of security deposit. 

However, in case of critical items, if the guarantee period is beyond defect liability 

period, then guarantee shall applicable for that period also. 
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39.0 FINAL INSPECTION 

After completion of all tests as per specification the whole work will be subject to a final 

inspection to ensure that job has been completed as per requirement. If any defects 

noticed in the work attributable to CONTRACTOR, these shall be attended by the 

CONTRACTOR at his own cost, as and when they are brought to his notice by the 

OWNER. OWNER shall have the right to have these defects rectified at the risk and cost 

of the CONTRACTOR if he fails to attend to these defects immediately. 

40.0 MAKE OF MATERIALS 

Wherever an item is specified or described by a particular brand name, manufacturer or 

vendor, the specific item mentioned shall be for establishing type, function and quality 

desired. However final acceptance of equipment shall depend upon its conformity with 

the technical specification laid down in the bidding documents. The make of various 

materials should either be as specified in the Contract or should be as per Owner 

approved vendor list. 

41.0 CONTRACTORS BILLING SYSTEM& BILL SUBMISSION 

41.1 Without prejudice to stipulation in Terms and Conditions of Works Contract, 

Contractor should follow following billing system. 

41.2 The bills will be prepared by the Contractor on their own PCs as per the standard 

formats and codification scheme proposed by Owner. The Contractor will be 

provided with data entry software to capture the relevant billing data for 

subsequent processing. Contractor will submit these data to Owner in an 

electronic media along with the hard copy of the bill, necessary enclosures and 

documents. The Contractor will also ensure the correctness and consistency of 

data so entered with the hard copy of the bill submitted for payment. 

41.3 Owner will utilize these data for processing and verification of the contractor's 

bill and payment. 

41.4 The bills shall be submitted in a printed form in quadruplicate along with soft 

copy of bill. Security deposit and other taxes as applicable shall be deducted from 

the bills. Payment of running bills shall be made to the contractor within 30 days 

of the submission of the bill to Engineer-In Charge 

41.5 Contractor must submit his final bill within sixty days of completion of the work 

and payment of the final bill shall be made to the contractor within 120 days of 

the submission of the bill and after completion of all obligations under the 

contract. Payment for the Final Bill submitted by the contractor shall be released 

only after satisfactory completion of all works in all respects and certification by 

Engineer-in-Charge. Decision of Engineer-in-Charge regarding completeness of 

works, adherence to specifications etc shall be final & binding on the contractor. 

41.6 The contractor shall submit No Demand Certificate (NDC) for the net payment as 

finalized in the final bill before release of payment. The final bill shall be paid 
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only on submission of NDC, otherwise final bill will be paid only after one year 

of submission of the same, as per BCPL’s records and no claim of contractor shall 

be entertained thereafter. 

41.7 Contractor has to furnish the below mentioned documents with the Ist RA bill: 

i. Power of attorney in the name of the signatory of the bill is required. 

ii. Copy of PAN card. 

iii. Copy of VAT registration certificate 

iv. Copy of Labour license for the said work 

v. Copy of provident fund registration certificate 

vi. Copy of registration under interstate migrant workers act. (if applicable) 

vii. Copy of registration under Assam building and other construction workers 

act. 

viii. Copy of last month EPF/ESI challan, duly certified that provident fund 

amount with respect to workers engaged for the work has been deposited. 

ix. Certificate of minimum wages act compliance. 

x. Copy of contractors all risk policy. 

xi. Copy of workmen insurance policy. 

xii. Copy of insurance policy of plant and machinery engaged for the job. 

xiii. Certificate of WCT. 

However the above list is only indicative in nature and the Contractor may 

be asked to provide additional documents, if required by Engineer-in-

Charge for processing of bill 

42.0 UNDERGROUND AND OVERHEAD STRUCTURES 

The information to possible extent regarding existing structures/ overhead lines, existing 

pipelines and utilities are already indicated on alignment sheets. Over and above 

Contractor may encounter other structures/ pipelines/ OFC etc. that may not be appearing 

on alignment sheet, the Contractor is required to collect such information on his own 

before commencing the work. The Contractor shall execute the work in such a manner 

that the said structures, utilities, pipelines etc. are not disturbed or damaged, and shall 

indemnify and keep indemnified the Owner from and against any destruction thereof or 

damages thereto. 

43.0 MECHANISED CONSTRUCTION 

43.1 Contractor shall without prejudice to his overall responsibility to execute and 

complete the work as per specifications and time schedule adopt as far as 

practicable, mechanized construction techniques for major site activities. 

Contractor agrees that he will deploy the required numbers and types of the 

plant& machinery applicable for different activities in consultation with the 

Engineer-in-charge during execution of works. 

43.2 Contractor further agrees that Contract price is inclusive of all the associated 

costs, which he may incur for actual mobilization, required in respect of use of 

mechanised construction techniques and that the Owner/Consultant in this regard 

shall entertain no claim whatsoever. 
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44.0 CHECKING OF LEVELS 

44.1 The Contractor shall be responsible for checking levels, orientation plan of all 

foundations, foundation bolts, etc., well in advance of taking up the actual 

erection work and bring to the notice of Engineer-in-Charge discrepancies, if any. 

In case of minor variations in levels etc. the Contractor shall carry out the 

necessary rectifications to the foundations within his quoted price. 

44.2 The Contractor shall also be responsible for checking with templates, wherever 

necessary, the disposition of foundation bolts with the corresponding bases of 

structure and shall effect rectifications, as directed, within his quoted rate. 

 

45.0 PRICE VARIATION FOR STRUCTURAL STEEL, STEEL PLATES 

&REINFORCEMENT BAR 

There shall be no price variation on supply price of bulk steel material for site 

fabrication/construction for permanent incorporation in work i.e. for structural steel, steel 

plates & Reinforcement Bar etc and the rates quoted by the Contractor shall remain firm 

throughout the contract.     

46.0 WAREHOUSING 

In line with requirements specified in GCC and specifications, material shall be properly 

stored by Contractor in his warehouse to enable easy traceability, handling and 

preservation with all material having proper identification marks, colour coding etc. In 

case Contractor fails to follow the specified requirements, next payment due to the 

Contractor shall not be released till he complies with all the requirements 

47.0 GENERAL GUIDELINES DURING AND BEFORE ERECTION 

47.1 CONTRACTOR to study the equipment layout and his scope of work carefully 

and accordingly workout the erection sequence and execution methodology of 

various equipment, piping structural and other facilities in the scope. 

47.2 Orientation of all foundation, elevations, lengths and disposition of anchor bolts 

and diameter of holes in the supports saddles shall be checked by contractor, well 

in advance. Minor rectifications including chipping of foundations as the case 

may be shall be carried out at no extra cost by the Contractor after obtaining prior 

approval of the Engineer-in-charge. The Contractor shall also be provided with 

the necessary structural drawings and piping layouts etc. wherever required for 

reference. If a structural member needs to be dismantled, to facilitate the 

equipment erection, same shall be done by the Contractor after ensuring proper 

stability of main structure with prior permission of Engineer-in-charge. All such 

dismantled members shall be put in position back after the completion of 

equipment erection to satisfaction of Engineer-in-charge. 

47.3 CONTRACTOR to note that work of other agencies will not be kept under hold 

for the purpose of release of work front for equipment erection and other works in 

CONTRACTOR’s scope. 
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47.4 A well planned and feasible erection sequence shall be developed by the 

CONTRACTOR in such a way that it results into NO HOLD on nearby 

equipment foundations/civil and structural works or erection of any facility. 

CONTRACTOR will identify and indicate clearly the detailed erection sequence 

of various equipment for review / approval of OWNER on award of contract. 

47.5 The CONTRACTOR shall be responsible for organizing the lifting of the 

equipment in proper sequence so that orderly progress of the work is ensured and 

access routes for erecting the other equipment/facilities are kept open. 

47.6 CONTRACTOR to mobilize Cranes and other resources, as required, to meet the 

sequence/ schedule of completion at no extra cost to OWNER. 

47.7 The CONTRACTOR will indicate in the bid, the make and model of cranes 

proposed to be mobilized by him at site to work as main crane and trailing cranes. 

Erection of equipment by any other means other than cranes is not acceptable. 

Further, the Erection schemes proposing erection by Tandem lift method, Derrick 

arrangement, Strand Jack method and guy type crawler crane shall not be 

considered for any equipment. 

47.8 Detailed erection scheme for all critical equipment will be developed and 

submitted by the CONTRACTOR on award of work for approval of Engineer-in-

charge at site. All the Cranes and lifting tackles are subjected to load testing at site 

/ should have valid load test certificates. For the purpose of load testing of cranes, 

the CONTRACTOR will submit a “Procedure for Load Testing of Cranes” to the 

Engineer-in-Charge. The actual load testing shall be carried out in accordance 

with the procedure, as approved by the Engineer-in-Charge. The CONTRACTOR 

at no extra cost to OWNER will arrange required loads for load testing purpose. 

47.9 All lifting tackles to be used during erection shall be appropriately 

labelled/stamped for their safe working loads. The safe working loads mentioned 

on labels/ stamping on lifting tackles will be as per the latest test certificates, 

which will be made available by CONTRACTOR (in original) before actual use 

of such lifting tackles at site. 

48.0 COMPENSATION FOR EXTENDED STAY 

48.1 There shall be no compensation for extended stay. 

49.0 ACTION IN CASE OF SUBMISSION OF FALSE/FORGED DOCUMENT 

49.1 Bidder is required to furnish the complete and correct information/ documents 

required for evaluation of their bids, if the information/ documents forming basis 

of evaluation is found to be false/ forged, the same shall be considered adequate 

ground for rejection of bids and forfeiture of Earnest Money Deposit (Bid 

Security). 

49.2 In case, the information/ document furnished by the vendor/ contractor forming 

basis of evaluation of his bid is found to be false/ forged after the award of the 

contract, BCPL shall have full right to terminate the contract and get the 

remaining job executed at the risk & cost of such vendor/ contractor without any 
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prejudice to other rights available to BCPL under the contract such as forfeiture of 

CPBG/ Security Deposit, withholding of payment etc. 

49.3 Incase this issue of submission of false document comes to the notice after 

execution of work, BCPL shall have full right to forfeit any amount due to the 

vendor/ contractor along with forfeiture of CPBG/ Security Deposit furnished by 

the vendor/ contractor. 

49.4 Further, such bidder/ vendor/ contractor shall be put on Blacklist/ Holiday List of 

BCPL debarring them from future business with BCPL. 

50.0 ELECTRICAL WORKS 

50.1 The CONTRACTOR shall have a valid electrical contractor's license for working 

in Assam State. The Contractor shall furnish a copy of the same to Engineer-in-

Charge before commencement of any electrical work or work pertaining to 

Electrical System. No electrical work or work pertaining to electrical system(s) 

shall be permitted to be executed without a valid Electrical Contractors License 

being produced by the CONTRACTOR. 

50.2 For other details regarding conformity to rules and regulations during execution 

of work, refer relevant technical specifications. 

51.0 SUPPLY OF STEEL & CEMENT 

The Contractor shall purchase Steel & Cement from manufacturers or their stockists as 

per the list attached as Appendix-VI to SCC. 

52.0 ENTRY PASSES, GATE PASSES, WORK PERMITS AND SAFETY 

REGULATIONS 

52.1 The works under this contract are to be carried out in areas within the near 

vicinity of operating plant. As such, CONTRACTOR is required to abide by 

safety and security regulations of OWNER enforced from time to time. 

52.2 ENTRY PASSES 

52.2.1 The CONTRACTOR has to apply for photo entry passes for his workers 

&staff in a prescribed proforma available with OWNER. The photo entry 

passes shall be issued by OWNER for a maximum period of 3 months and 

if extension is required by the CONTRACTOR, he has to apply separately 

for extension. As a special case, temporary passes for 

a) Maximum period of 7 days may be issued. 

b) Unutilized/ Expired entry passes shall have to be submitted 

immediately to OWNER. 

c) In case of loss of any entry pass, the CONTRACTOR has to lodge FIR 

with local police station and inform the Engineer-In-Charge and shall 

have to pay Rs. 150/- against each entry pass. The CONTRACTOR is 

required to keep track of all entry passes issued and returned. 
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d) Identity card issued by the Security Section should always be carried/ 

displayed by the CONTRACTOR's employee or person while working 

inside the Plant. 

52.3 GATE PASSES 

To bring materials/ equipment/ tools/ tackles etc. inside the plant for construction 

work, the CONTRACTOR has to produce challans / proper documents to 

OWNER’s personnel at gate. The materials shall be checked thoroughly by 

OWNER’s personnel at Gate and recorded in their register before allowing any 

material to bring inside the plant by CONTRACTOR. It is CONTRACTOR's 

responsibility to see that the recorded entry no., date, signature of OWNER’s 

authorized representative with stamp challans / supporting documents signed by 

company's personnel at gate during entry. 

52.4 WORK PERMIT 

a.  When the work is to be carried out in hazardous areas, hot work permit are to 

be obtained before start of work for all the jobs which are capable of 

generating flame, spark, heat etc. namely, Gas cutting, grinding, welding, use 

of any electrical/ diesel/ petrol/ battery operated prime mover/ machine/ tools/ 

equipment/ generator sets/ mixer machine/ drilling machine/ pumps/crane, 

fork lifter/ hand truck/ trailer, chipping/ breaking of rocks/concrete, hacksaw 

cutting and drilling, etc. 

b.  Cold work permits are to be obtained for the jobs which are not coming under 

the category of hot work and where there is no risk of fire, viz, transportation/ 

backfilling of ordinary soil in manual process, piling testing, hydro testing, 

shuttering, fixing of reinforcement, hand mix concreting, plastering, brick 

work etc. 

c.  According to nature of work and use of various types of equipment & tools 

the CONTRACTOR has to apply for cold/hot permits in a prescribed format 

at least 2 days before the work is planned to start. No work permit shall be 

issued by OWNER unless proper arrangement is made by the 

CONTRACTOR to ensure safe performance of work inside the plant. Job 

wise and area wise permits shall be issued to the CONTRACTOR and against 

each permit at least one construction supervisor and one safety supervisor of 

required level shall always be made available at site by the CONTRACTOR. 

These safety permits shall be issued at one point contact by OWNER. 

52.5 VEHICLE PERMIT 

a.  Permits are to be obtained separately for entry/use of vehicles/ trailers etc. 

inside the plant. The following requirements are to be met to obtain vehicle 

permit: 

i)  Vehicle/Equipment etc. should be brought to site in good conditions. 

ii)  Valid Road tax certificate, fitness certificate and insurance policy from 

competent authority. 
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iii)  Valid operating / driving license of driver/operator. 

b.  VALIDITY OF THE WORK PERMIT 

iv)  Permit is valid for 24 hours. 

v)  No permit is valid if it is not renewed by the shift in charge/ shift 

representative in shifts (Morning & Evening) 

vi) The permit shall be issued for a maximum period of one month and if 

extension is required, the CONTRACTOR has to apply for fresh permit. 

vii) No permit is valid on holidays unless special permission is obtained from 

the competent authority. 

52.6 SAFETY REGULATIONS 

a.  Regarding work Permit 

i)  The work shall be carried out inside the plant as per safety practices 

enforced by OWNER’s safety section and instructions of Engineer-In-

Charge issued from time to time. Many times it may happen that the 

working hours shall be drastically reduced or increased to meet certain 

safety requirements and the CONTRACTOR shall meet these 

requirements without any argument for time and financial implications. To 

obtain work permit and to satisfy all conditions laid down therein, shall be 

the responsibility of the CONTRACTOR. No claim for idling of 

machinery, plant, manpower etc. for safety reasons or non-issuance of 

work permit by In-Charge, Safety Section shall be considered. 

ii)  The CONTRACTOR shall abide by all safety regulations of the plant and 

ensure that safety equipment for specific job kit as stipulated in the factory 

act/ safety handbook is issued to the employee during the execution of 

work, failing which all the works at site shall be suspended. 

b.  Regarding Hot work 

i)  When doing hot work inside the plant the CONTRACTOR must ensure 

that the fire hose is hooked up with the fire water system and extended to 

the work spot. Fire extinguisher must be kept near the working spot. Area 

around and below the hot working place must be adequately protected 

from falling/ coming out of sparks/hot metals from the booth made of 

asbestos cloth/sheet and wetting them with water. The CONTRACTOR 

must arrange sufficient number of fire hoses and firefighting equipment of 

approved quality at his own cost to carry out hot job inside the plant. 

ii)  Welding & electrical cables should be of approved quality, and no jointing 

and loose connection shall be permitted. 

iii)  At the end of the working day the CONTRACTOR must inform electrical 

section to switch off power at sub-station end. 

iv)  The CONTRACTOR must provide cotton dress, safety shoe, safety 

helmet, safety belt, hand gloves of approved quality to his workers to meet 

the safety requirement of various jobs to be carried out inside the plant. 
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c.  Regarding use of Vehicle 

i)  Vehicle must not ply on any road within the plant at speed 

exceeding20KM/hr. 

ii)  Mobile crane/ loaded trucks/ trailers must not exceed speed limit of 

15KM/hr inside the plant. 

iii)  No crane is allowed to move inside the plant with load. 

iv)  No vehicle is allowed to park inside the plant. 

53.0 SURPLUS MATERIALS 

Surplus civil construction materials comprising sand, cement, bricks, stones, aggregates 

and the products of dismantling the Temporary Works erected by the CONTRACTOR 

shall vest in and belong to the CONTRACTOR upon Completion of the Works and/or 

earlier termination of the Contract for any cause, with right in the SUBCONTRACTOR, 

subject to the other terms & conditions of the Contract, to remove the same from the job 

Site, subject to satisfactory proof of supply. No other surplus material will be allowed to 

be removed from the Site and shall be deemed to be the property of owner and the same 

shall be transported properly to Owner’s store or as directed by Owner The Contract 

Price quoted by the Contractor shall be deemed to include the cost of all surplus materials 

which are deemed to be the property of Owner. 

54.0 OWNER’S DOCUMENTS 

54.1 CONTRACTOR acknowledges that OWNER shall not be bound to provide him 

with any document other than those OWNER supplied documents as 

comprehensively mentioned in the Bidding Documents or mutually agreed during 

the Kick-off meeting. 

54.2 CONTRACTOR acknowledges that all and any of same received before the Fax 

of Acceptance are fit and sufficient for their purpose. OWNER'S documents 

provided to CONTRACTOR shall remain the property of OWNER. They shall 

not, without prior APPROVAL, be used copied or communicated to any third 

party unless necessary for the performance of the WORK and such third party 

agrees to be bound by the provisions of this clause 

55.0 ORDER OF PRECEDENCE 

55.1 In case of ambiguity in Schedule of Rates (SOR), general conditions, 

specifications, drawings the following order of precedence will prevail: 

(a) Telex/Telegram/Fax of intent, detailed letter of intent along with statement 

of agreed variations and its enclosures and any corrigendum/addendum. 

(b) Schedule of Rates (SOR)  

(c) Specifications/Special notes regarding specifications / drawings in 

conjunction with each other. 

(d) Special /Additional conditions of contract. 

(e) General conditions of contract.  
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56.0 COMPLETION CERTIFICATE 

56.1 Within one month of the completion of work(s)/Part(s) in all respect, the 

contractor shall be furnished with a certificate by the Engineer-In-Charge of such 

completion, but no certificate shall be given nor shall the work be deemed to have 

been executed until all surplus materials and rubbish is cleared off the site 

completely nor until the work shall have been measured by the Engineer-In-

Charge whose measurement shall be binding and conclusive. The works will not 

be considered as complete and taken over by the owner, until all the temporary 

works, labour and store and colonies etc. constructed are removed and the work 

site cleared to the satisfaction of the Engineer-In-Charge. 

56.2 If the contractor fails to comply with the requirements of this clause on or before 

the date fixed for the completion of the works, the Engineer-In-Charge may at the 

expenses of the contractor remove such, surplus materials and rubbish and 

disposal off the same as he thinks fit and clean off.  

56.3 Such dirt as aforesaid, and the contractor shall forthwith pay the amount of all 

expenses incurred and shall have no claim in respect of any such surplus materials 

as aforesaid except for any such actually realized by the sale thereof. 

57.0 SPECIAL NOTE AGAINST HOUSEKEEPING 

57.1 The contractor should take all necessary care while working that no trap, pipeline 

item get choked /electrical lines, installations damaged. In case the traps, 

pipelines/ drain get choked or anything gets damaged during working then the 

retainer shall have to replace/ rectify the same at his risk and cost. Further any 

damage / loss in the contractor / retainer's workshop/office/ store/custody or 

during lifting or transportation shall be promptly repaired/replaced as the case 

may be by the retainer on his cost & risk.  

57.2 The contractor shall abide all the rules, regulations, laws & safety aspects 

applicable including minimum wage act in respect of the staff engaged by him 

and the contractor shall be wholly responsible for his employees, their safety, the 

applicability of PF, gratuity, medical, insurance etc. and any other statutory 

provisions that may be enforced from time to time. BCPL will not be responsible 

in any way for payment on these accounts. Any labour or staff related points, 

problems, disputes if any will be the sole responsibility of contractor and he has to 

indemnify BCPL & it's  persons from above claim or fine etc., imposed by any 

private or government body / person. All the labour and employee laws should be 

complied by the contractor at his own cost & risk. 

57.3 The contractor shall ensure regular and effective supervision and control of the 

personnel deployed by him and shall give suitable direction to his workmen 

deployed for undertaking contractual obligation. 
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BRAHMAPUTRA CRACKER AND POLYMER LTD 

SCOPE OF WORK 
ANNEXURE-I TO SCC (PART-B) 
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SCOPE OF WORK 

1.0 INTRODUCTION 

1.1 M/s Brahmaputra Cracker and Polymer Limited (BCPL), a joint venture of M/s GAIL 

(India) Ltd., M/s OIL India Ltd. (OIL), M/s Numaligarh Refineries Ltd. (NRL) and 

Assam Govt. has set up a Petrochemicals Complex at Lepetkata, Distt. Dibrugarh, 

Assam, comprising of a Gas Sweetening unit, C2+ Liquid recovery unit, Gas+ Naptha 

based Ethylene Cracker Unit, C4Hydrogeneration unit, Pyrolysis Gasoline unit, 

LLDPE/HDPE unit and PP unit. The Complex is spread over 3000 Bighas of Land at 

Lepetkata, and situated at approximately 15 Kilometers away from Dibrugarh. 

1.2 Scope of work shall be read in conjunction with item description of Schedule of Rates 

and Contractor's scope shall include all activities of work specified in the item description 

of Schedule of Rates.   

1.3 Rates shall include all cost for the performance of the item considering all parts of the 

Bidding Document.  In case any activity though specifically not covered in description of 

item under `Schedule of Rates' but is required to complete the work which could be 

reasonably implied/ inferred from the content of Bidding Document, the cost for carrying 

out such activity of work shall be deemed to be included in the item rate. 

2.0 GENERAL SCOPE OF WORK 

2.1 The scope of work in general includes scope of work specified in Technical Section and 

Schedule of Rates. The work shall be of the following nature: 

2.2 Miscellaneous Civil & Structural works in and within the plant such as 

supply/fabrication/installation/construction of 

i. Structural Cross Over, Valve Operating Platform, Pipe Supports etc, 

ii. Gratings & hand railings, 

iii. RCC pavement or access,  

iv. Manhole cover fixing, road repairing, ERC/IRC, Restoration of damaged 

architectural works like flooring, tiles fixing, repairing of damaged sewer line/GI 

drinking water line /false ceiling, false flooring etc, 

v. Repainting of plant & non-plant buildings, 

vi. Boundary wall repair with Entrance Gate, 

vii. Removing of Precoated GI Sheet and Re-fixing/replacing the same at different 

buildings, 

viii. Removing of false Ceiling, False Flooring for laying Cables, Pipes, AC Duct etc 

and refixing the same in proper orientation, 

ix. RCC, PCC, Brick Work dismantling by Jack hammer, Core Cutter etc, 

x. Anchor Fastener, 

xi. Dismantling of Structural members and re-erection with the same material after 

edge preparation, grinding  and welding 

xii. Pavers Block footpath for access around buildings. 
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xiii. PCC in flare area & pathways to valves & hydrants etc 

xiv. Road Work 

xv. Miscellaneous RCC work etc. 

2.2 Further above list of work is only indicative in nature and may include any other work 

not specifically mentioned but required to complete the work as per specifications, 

drawings and instructions of Engineer-in-Charge, which could be reasonably implied 

from the contents of the Bidding Document. 
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BRAHMAPUTRA CRACKER AND POLYMER LTD 

SCOPE OF SUPPLY 

ANNEXURE-II TO SCC (PART-B) 
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SCOPE OF SUPPLY 

 

1.0  The Contractor’s and Owner’s scope of supply shall be as specified in document of 

Technical Section and Schedule of Rates enclosed with the Bidding Document. 
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BRAHMAPUTRA CRACKER AND POLYMER LTD 

MEASUREMENT OF WORK 

  ANNEXURE-III TO SCC (PART-B)  
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MEASUREMENT OF WORK 

1.0 GENERAL 

1.1 The mode of measurement shall be as per the details mentioned in this Annexure. 

1.2 In case of discrepancy between measurement of work specified in this Annexure, 

Standard Specification/ Job Specification, Schedule of Rates etc., precedence 

shall be given in following order: 

a) Measurement of works as per this Annexure of SCC. 

b) Measurement of works as mentioned in Standard Specification/Job 

Specification. 

c) Measurement of works in accordance with item description of relevant item 

mentioned in Schedule of Rates. 

d) In case the clarity is not in the above documents, then it shall be as per BIS and 

if it does not exist in BIS also, then Measurement of works shall be as decided 

by Engineer-in-Charge. 

1.3 Payment will be made on the basis of joint measurements taken by Contractor and 

certified by Engineer-in-Charge. 

1.4 Wherever work is executed based on instructions of Engineer-in-Charge or details 

are not adequate in the drawings, Contractor shall take physical measurements in 

the presence of Engineer-in-Charge. 

1.5 Measurements will be made on the basis of following units indicated in unit 

column of schedule of rates. 

a) Weights  - MT or Kg 

b) Length   - KM/M (Metre)/ CM (Centimetre)/ MM (Millimetre) 

c) Number  - No. 

d) Volume  - Cu.M 

e) Area   - Sq.M 

1.6 Wherever the unit of items has been indicated as lump sum, the payment shall be 

made on lump sum basis after completion of work and mode of measurement 

shall not be applicable for such items. 
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2.0 GENERAL CIVIL AND STRUCTURAL WORKS 

2.1  The measurement of works as mentioned in the relevant Technical/Standard 

Specification shall be followed. 
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 BRAHMAPUTRA CRACKER AND POLYMER LTD  

TERMS OF PAYMENT 

 ANNEXURE-IV TO SCC (PART-B)  
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TERMS OF PAYMENT 

1.0 MOBILIZATION ADVANCE 

1.1 No Mobilization Advance shall be payable.  

2.0 SECURED ADVANCE ON MATERIALS 

2.1 No Secured Advance shall be payable. 

3.0 ON ACCOUNT PAYMENTS 

3.1 Progress Payments shall be released to Contractor against monthly running 

account bills duly certified by Engineer-in-charge after affecting the necessary 

deductions/recovery of mobilization advance including interest charges accrued 

thereon. The basis for payment against various items shall be below: 

3.2 CIVIL /STRUCTURAL AND ALL OTHER WORKS 

- 95% on completion of work as certified in monthly progress bill. 

- 05% on completion of all works in all respects and issuance of Completion 

Certificate. 

3.3 The above progress payments are subject to deductions towards income tax, and 

other deductions/retentions as applicable as per terms of the Contract. 
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 BRAHMAPUTRA CRACKER AND POLYMER LTD  

MANPOWER DEPLOYMENT 

 ANNEXURE-V TO SCC (PART-B)  
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KEY CONSTRUCTION MANPOWER TO BE DEPLOYED BY THE CONTRACTOR FOR 

MISCELLANEOUS CIVIL/ STRUCTURAL WORKS FOR ALL UNITS AND OFFSITES 

AREAS OF BRAHMAPUTRA PETROCHEMICAL PROJECT ASSAM OF M/s BCPL 

MANPOWER REQUIRED 

Sl No. Details 

1 RCM / SITE-IN-CHARGE 

2 QA/QC PERSONNEL 

3 SAFETY PERSONNEL 

4 DISCIPLINE ENGINEER/ SUPERVISORS 

5 BILLING PERSONNEL 

NOTES: 

1)  Contractor is to deploy sufficient and adequate no. of executives/staff for timely 

completion of work. Contractor is required to augment the above list with additional 

numbers/categories of personal as required and /or as directed by Engineer – in - 

Charge to complete the work within completion time schedule and quoted price. 

2)  The Key Construction personal identified above shall be well qualified and having 

adequate relevant experience.  

3)  CV of key construction personal proposed to be deployed shall be submitted to EIC 

prior to their mobilization at site for approval. 

4)  Above manpower to be mobilized within 15 days of award of work. 
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 BRAHMAPUTRA CRACKER AND POLYMER LTD  

SUPPLY OF STEEL AND CEMENT 

 ANNEXURE-VI TO SCC (PART-B)  
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SUPPLY OF STEEL & CEMENT 

Contract Clause for Structural Steel   

1.  Structural steel shall be procured from manufacturers having valid BIS license. 

Structural steel shall conform to IS: 2062 & IS: 808 and will meet the technical 

specifications of the contract. This shall be subject to establishment of correlation 

with manufacturer’s MTC for conformance to the applicable code.  

2. In case of non-availability of Structural steel from the listed Manufacturer (SAIL, 

TISCO, RINL, ESSAR, JINDAL, JSIW steel & other listed Manufacturer in the 

CPWD approved list), Engineer In Charge may accord Project specific approval to 

the Contractor to use structural steel procured from other reputed manufacturer of 

structural steel fulfilling the Technical requirements. However, such approvals shall 

be considered subject to the contractor offering rebate as per following:  

Rebate rate per MT shall be difference in Base Price for Structural Steel as per the 

Memorandum issued by CPWD corresponding to the period of procurement of 

structural steel by contractor (sample Memorandum attached) and the price of 

Structural Steel as per the tax invoice of the material procured by contractor from 

other than listed Manufacturer.  

Note:  

a)  For working out the rebate rate, price of structural steel as per tax invoice 

exclusive of taxes & duties shall be considered.  

b)  The sample memorandum of CPWD mentioned above shall be applicable 

irrespective of the geographical locations.  

3. In addition to establishment of traceability with manufacturer’s MTC, for structural 

steel procured from other than listed manufacturers, for each category/size of steel 

procured, one sample from every 50 Tons or part there of shall be drawn and tested. 

4.  In case of assorted lot, sample shall be drawn from each lot, irrespective of lot size.   
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Approved manufacturers of cement and the methodology for procurement of cement 

1.1 List of Approved Manufacturer of Cement:   

Sl No Name of Company Product 

1. ACC All types of cements having validity of BIS 

approval on the date of ordering. 

2. Ultra tech cement All types of cements having validity of BIS 

approval on the date of ordering. 

3. Vikram Cement   All types of cements having validity of BIS 

approval on the date of ordering. 

4. Shri Cement   All types of cements having validity of BIS 

approval on the date of ordering. 

5. Gujarat Ambuja All types of cements having validity of BIS 

approval on the date of ordering. 

6. Jaypee Cement All types of cements having validity of BIS 

approval on the date of ordering. 

7. Century Cement All types of cements having validity of BIS 

approval on the date of ordering. 

8. JK (Laxmi) cement All types of cements having validity of BIS 

approval on the date of ordering. 

1.2 Contract Clause For Procuring Cement From Non Listed Manufacturers   

In case of non-availability of cement from the listed Manufacturers as above and 

forming part of the contract, Engineer In Charge may accord Project specific 

approval to the Contractor to use Cement procured from other reputed 

manufacturer of Cement subjected to fulfilling Technical requirements as per 

clause 1.3.    

1.3 Technical Requirements Applicable To Cement   

 Availability of valid BIS license. 

 Availability of valid ISO Certification from recognized body. 

 Test certificates of the products from the reputed laboratories accredited by 

NABL.  

 Infrastructural & testing facilities with methodology of Quality control of 

products. 

 List of products being manufactured in the plant. 
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 The contractor shall furnish documentary evidence towards non availability of 

cement from the listed suppliers. 

 The cement manufacturing plant must have the Capacity of production not 

less than 1 MMTPA.  

 Cement procured shall meet the provisions of relevant IS codes for respective 

grade / type of cement and shall have IS mark on them.  

 The contractor shall furnish manufacturer’s test certificates to the Engineer-in-

Charge in respect of all supplies of cement brought by him to site for 

incorporation in permanent work  

 In addition to verification of delivery orders and delivery challans of the 

cement manufacturer, samples shall be taken and got tested by the Engineer-

in-Charge in an approved test house as per the provisions laid down in EIL 

Specifications/BIS codes. The sample size shall be as under in case of 

Cement.    

Type of 

cement   

For Consignment below     100 

MT 

For Consignment above      

100 MT  

All types One sample for each 25 MT or 

part thereof  

One sample for each 40 MT 

or part thereof    

 The cost for all the tests shall be borne by the contractor. In case the test 

results indicate that the cement arranged by the contractor does not conform to 

the specifications, the same shall stand rejected as per discretion of EIC, and 

shall be removed immediately from the site of work by the contractor at his 

own expense and without any claim for compensation due to such rejection.      
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Approved manufacturers for TMT Bars and Methodology for obtaining rebate 

1.1 List of Approved Manufacturer of TMT bars:   

Sl No Name of Company Product 

1. SAIL All types of bars having validity of BIS 

approval on the date of ordering. 

2. RINL All types of bars having validity of BIS 

approval on the date of ordering. 

3. TATA STEEL LTD 

(TSL) 

All types of bars having validity of BIS 

approval on the date of ordering. 

4. JINDAL STEEL & 

POWER LIMITED 

All types of bars having validity of BIS 

approval on the date of ordering. 

5. JSW STEEL LIMTED All types of bars having validity of BIS 

approval on the date of ordering. 

1.2 Contract Clause For Obtaining Rebate On TMT Reinforcement Bars   

In case of non-availability of steel from the listed Producers as above and  

forming part of the contract, Engineer In Charge may accord Project specific 

approval to the  Contractor to use TMT reinforcement bars procured from other 

reputed producers of TMT bars subjected to fulfilling Technical requirements. 

However, such approvals shall be considered subject to the contractor offering 

rebate as per following:   

Difference in Base price of TMT reinforcement bars procured from “Primary 

Manufacturer” (Listed) & “Secondary Manufacturer” (Non Listed) shall be as per 

Memorandum issued by CPWD (Sample Memorandum attached for reference 

and available on CPWD website) & shall be considered as rebate rate per MT.  

The Memorandum of CPWD as applicable on the date of receipt of material at 

site shall be considered for working out the rebate rate. Base price of TMT bars 

issued by CPWD shall be applicable for all types/grade of reinforcement bars. 

The sample memorandum of CPWD mentioned above shall be applicable 

irrespective of the geographical locations.   

1.3 Technical Requirements Applicable To TMT Bars 

 Availability of valid BIS license shall be verified from BIS website. 

 Availability of valid ISO Certification from recognized body.  

 Inspection reports of the products from the reputed third party inspection like 

DNV, LRS, CEIL, TU, BV, etc.  

 Infrastructural and testing facilities with methodology of quality control of 

products.  

 List of products being manufactured in the plant.  
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 The contractor shall furnish documentary evidence towards non availability of 

TMT bars from the listed suppliers  

 Materials supplied by producers having Integrated steel plants shall have 

capacity of production of crude steel of 0.5 million tons per annum  

 The producers must have valid license from BIS to produce High Strength 

Deformed (HSD) rebars / TMT bars conforming to IS: 1786. In addition to 

BIS license for HSD rebars, the producers must have valid license from any 

of the firms Temporal, Thermex, Evcon Turbo & Turbo Quench to produce 

Thermo-Mechanically Treated (TMT) rebars and shall conform to the 

specifications laid by these firms for particular grade of TMT rebars.  

 Steel material procured shall meet the provisions of IS: 1786 for respective 

grade of TMT rebars like Fe500, Fe500D, etc. and shall preferably have IS 

mark on them.  

 The contractor shall furnish manufacturer’s test certificates to the Engineer-

in-Charge in respect of all supplies of rebars brought by him to site for 

incorporation in permanent work.  

 In addition to verification of delivery orders and delivery challans of the steel 

manufacturer, samples shall be taken and got tested by the Engineer-in-

Charge in an approved test house duly witnessed by Reputed third party 

agency like DNV, LRS, CEIL, TU, BV, etc. as per the provisions laid down 

in EIL Specifications/BIS codes. The sample size shall be as under in case of 

TMT bars.   

Size of Bar For Consignment below     

100 MT  

For Consignment above      

100 MT  

Under 10 mm 

dia bars 

One sample for each 25 

MT or part thereof  

One sample for each 40 

MT or part thereof  

10mm to 16 mm 

dia bars  

One sample for each 35 

MT or part thereof 

One sample for each 45 

MT or part thereof  

Over 16 mm dia 

bars 

One sample for each 45 

MT or part thereof 

One sample for each 50 

MT or part thereof 

The cost for all the tests and the test certificates shall be borne by the 

contractor. In case the test results indicate that the rebars arranged by the 

contractor does not conform to the specifications, the same shall stand 

rejected as per discretion of EIC, and shall be removed immediately from the 

site of work by the contractor at his own expense and without any claim for 

compensation due to such rejection    
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Other documents of SCC-Part-B is available at Volume-II attached herewith.  
 

Volume-II 

Section-I  

 Technical Documents: Specification, Standards & Drawings. 

 

Section-II 

 Master list of documents 

 Standard Specification Civil and structural Works : General scope. 

 Standard Specification Civil and structural Works : Materials. 

 Standard Specification Civil and structural Works : Structural Steel Works. 

 Standard Specification Civil and structural Works : Demolition and Dismantling 

 

Section-III 

 Standard Specification Civil and structural Works : Miscellaneous Items 

 

Section –IV 

 

 Standard Specification for Roof Treatment. 

 

 

Section-V 

 Standard Specification for Inspection, Flushing and Testing of Piping Systems. 

 

Section-VI 

 

 Inspection & Test Plan (ITP) for Civil, structural & Architectural Works ( Item 

rate contracts with categorization) 
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Part-II 

SCHEDULE OF RATE 

(SOR) 
 

 

 

MISCELLANEOUS CIVIL, STRUCTURAL AND ARCHITECTURAL 

WORKS FOR BRAHMAPUTRA PETROCHEMICALS COMPLEX OF 

M/S BCPL, ASSAM 
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