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SECTION IA 
                    REQUEST FOR    QUOTATION (RFQ)  

 
Dear Sir(s), 
 
Brahmaputra Cracker & Polymer Ltd., stands for BCPL Dibrugarh here-in-after called 

OWNER/COMPANY/BCPL invites you to submit your bids under two bid system FOR 
MOLECULAR SIEVE AND INERT BALL LOADING INTO PROPYLENE TREATERS 

118-CC-111 A&B BY EXPERT AGENCY UNDER INERT ATMOSPHERE FOR PP 

UNIT, BCPL, LEPETKATA as detailed below in complete accordance with enclosed tender 
document: 

 
1) SALIENT FEATURES OF BID DOCUMENT: 

1.2.1 Type of Enquiry, 
Mode of bid 
submission 

Limited Domestic Competitive Bidding Basis (Bid to be sent by post 
/ courier or hand delivered). 

1.2.2 Bid Document 
No.: 

BCPL/DIB/C&P/SER/20150119/MD 

1.2.3 Bid documents 
available on 
Website & BCPL 
office  

From  17.00hrs on 07/05/2015 on www.bcplonline.co.in and 

www.gailtenders.in & CPP portal  
 

1.2.3 Delivery schedule REFER SPECIAL CONDITION OF CONTRACT-PART B of 
SECTION III of tender 

1.2.4 Pre-Bid Meeting 11/05/2015 on 15.00 hrs (IST)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              

1.2.5 Last date and 
time for 
Submission of bid 

16/05/2015 up to 14.30 hrs (IST) 

1.2.6 Date and time for 
opening of un –
priced bid at 
BCPL, Lepetkata 

16/05/2015 on 15.00 hrs ( if the particular day is a HOLIDAY at 
BCPL, Lepetkata the un-priced bids shall be opened on next 
working days 

1.2.7 Place of 
submission of bid 

OFFICE OF THE DY. GENERAL MANAGER (C&P) 
BRAHMAPUTRA CRACKER & POLYMER LIMITED, 
CENTRAL WARE HOUSE, C&P DEPARTMENT 
P.O. – BARBARUAH 
LEPETKATA, DIBRUGARH-786006, ASSAM 

1.2.8 Earnest Money 
Deposit / Bid 
Security 
(Refundable) 

Rs 47,000/-(Rupees Forty seven thousand  Only) 

 Tender Fees  
(non-refundable) 

Not Applicable in this tender 

1.2.9 Security Deposit   Successful bidder shall have to deposit Security Deposit 
(SD)/Contract Performance Security @7.5% of Annualized Contract 
Value in form of Bank Demand Draft or Bank Guarantee Security 
Deposit (SD)/Contract Performance .There is no exemption Security 
Deposit to Micro and Small Enterprises (MSME) and SSI units 
registered with NSIC under single point registration scheme and 
PSU/Govt Departments. 

http://www.bcplonline.co.in/


 

 

 
The bid will be submitted in 02 (two) parts as follows: 

PART –I: Un-Priced Bids (Techno-Commercial Bids) 

The un-priced bid must be complete with all technical and commercial details other than rate along 

with the following documents.  

i)  EMD/Bid security. 

ii) Power of Attorney. 

UN-PRICED OFFER in duplicate (ORIGINAL + ONE COPY) complete with all technical and 

commercial details & the Schedule of Rate (SOR) with prices blanked out and copy of tender. 

 

2) EARNEST MONEY DEPOSIT/BID SECURITY 

[Refer clause no. 5 of RFQ of Tender Document] 

          It should contain only the “EMD/BG” and no terms and conditions and document(s). Bidder shall 

ensure that they submit the bid well before the "Due Date & Time of Bid-Submission" along with the 

un-priced bid. 

 

          Part –II: Priced Bid: It should contain only price schedule with rates filled in and no terms & 

conditions should be put in priced bid. PRICED OFFER in duplicate (ORIGINAL + ONE COPY) WITH 

COMPLETE PRICE DETAILS as per price schedule provided in the tender. 

 

          The two envelopes containing Part-I AND Part-II should be enclosed in a larger envelope duly sealed 

and super-scribed prominently with tender no., due date and item along-with address of this office 

and sender's name and address. 

          Bids complete in all respect must reach this office not later than 14.30 hrs on the notified date of closing 

of the tender. 

          Bids complete in all respects should be submitted on or before last date and time of Bid submission. 

 

If the last date happens to be a Holiday/Sunday, the next working day will be considered as bid due 

date. 

          Bids sent through Fax or E-mail or in any other mode other than what is described in the tender 

document, will not be accepted. 

 

 

 

 

 

 

1.2.10 Venue  for 
Opening of Un-
priced bids 

OFFICE OF THE DY. GENERAL MANAGER (C&P) 
BRAHMAPUTRA CRACKER & POLYMER LIMITED, 
CENTRAL WARE HOUSE, C&P DEPARTMENT 
P.O. – BARBARUAH 
LEPETKATA, DIBRUGARH-786006, ASSAM 

1.2.11 Contact Person 

Sh. M J Duarah 

DM(C&P) 

0373-2914635/mjduarah@bcplindia.co.in 
 



 

 

 

3) BIDDER’S ELIGIBILITY CRITERIA: 

TECHNICAL CRITERIA: 

 

(i) The bidder must have executed a single work order for unloading & loading of Molecular 

sieves/ solid chemicals & Catalysts from/to a process vessel under inert condition, in any 

manufacturing plant preceding seven years prior to the final due date of bid opening. 

 

(ii) The bidders are required to submit documentary evidence i. e. copies of detailed work 

order along with scope of work / services, SOR etc. and proof of execution viz. completion 

certificate issued by the end user, showing reference no. of work order, executed 

value/quantity, execution period etc. in support of meeting the above experience. 

 

 

(iii) A job executed by a bidder for its own plant/ projects cannot be considered as experience 

for the purpose of meeting requirement of BEC of the tender. However, jobs executed for 

subsidiary/ Fellow subsidiary/ Holding company will be considered as experience for the 

purpose of meeting BEC subject to submission of tax paid invoice(s).  

BCPL reserves the right to complete the evaluation based on the details furnish by the 

bidder in the first instance along with their without seeking any additional information. 

 
 

Non-Compliance to above BEC shall hold the bid liable for rejection.  

 

4) EARNEST MONEY DEPOSIT / BID SECURITY:  

Rs 47,000/-. For details refer point no. 6 of General Condition of Contract -SECTION IV of tender 

In case envelope containing Part-I (Un-priced bid / Techno-commercial Bid) does not contain the bid 

security / EMD as per tender condition the un-priced bid of such bidder shall be treated as non 

responsive & shall be rejected. 

 However, PSUs & SSI are exempted from payment of EMD. 

The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted in the form 

of crossed Bank Demand Draft drawn on any Nationalized/Scheduled bank in favour of BCPL, 

payable at Dibrugarh (Assam). Alternatively, Earnest Money deposit may also be submitted through 

Bank Guarantee from any Indian Scheduled Bank or a branch of an International Bank situated in 

India and registered with Reserve Bank of India as scheduled foreign bank in the proforma attached 

with the Tender Document. However, other than the Nationalized Indian Banks, the banks whose BGs 

are furnished must be commercial banks having net worth in excess of Rs. 100 crores and a declaration 

to this effect should be made by such commercial bank either in the bank guarantee itself or separately 

on a letter head.  

 Validity of EMD/BG shall be minimum 2 months beyond the validity of the offer. In event of non-

availability of EMD in bid, such bids will not be considered/opened. 

 The format of Bank Guarantee for earnest money should be as per ‘Format-4’ of Instruction to bidders 

–SECTION IIB. 

 

5) EVALUATION IN RESPECT OF EXCISE DUTY/SERVICE TAX/VAT: 



 

 

1. In case of Excise duty and service tax, bids shall be evaluated after considering the effect of cenvatable 

excise duty and service tax to avail cenvat credit. 

2. If the item is entitled for availment of input tax credit on VAT under Assam Value Added Act 2003, the 

bid shall be evaluated after considering the effect of ITC on VAT .In case bidders quote as inclusive of 

VAT, same shall not be considered during evaluation of bid. 

3. Bidders are requested to mention the above components clearly in the SOR so that evaluation can be 

done accordingly. 

4. In case the applicable amount towards VAT/Excise Duty /Service Tax as mentioned by the bidder is 

considered for giving benefit  during evaluation of bid as stated above, the bidder must ensure to 

submit their invoice as per their declared applicable taxes & duties. If the bidder does not pass on the 

benefit to that extent to BCPL, the differential amount shall be deducted from their bill. 

 
6) SERVICE TAX: -  

 While quoting against the tender, bidder shall have the option to decide on the method of valuation 

prescribed under the service tax rules, i.e, either on actual service portion or deemed service portion. 

 Whether Service Tax is to be paid on actual service portion, the bidder(s) shall indicate the value for 

service portion on which the Service Tax is applicable. 

 Whether Service Tax is to be paid on deemed service portion as per percentage prescribed, the 

bidder(s) shall indicate the percentage (presently 40%, 60% or 70%) of the gross works contract value 

on which Service Tax is applicable. 

 Whether the bidder opts for paying Service Tax on deemed service portion, the gross works contract 

value or the purpose of payment of service tax shall mean the sum total of the gross amount charged 

for the works contract and the fair market value of all goods and services supplied in or in relation to 

the execution of the works contract, whether or not supplied under the same contract or any other 

contract. 

 The fair market value of Free Issue Material (FIM) and services, wherever applicable, are indicated in 

the Bidding Documents. 

 Bidders shall quote prices inclusive of all taxes and duties excluding service tax. In other words, the 

amount of service tax shall not be included by the bidders in their quoted price. However, bidders will 

indicate the details of applicable service tax as mentioned above along with the break-up of the service 

tax payable by him and service tax payable by Owner/BCPL as service recipient, if applicable, as per 

the reverse charge rule of service tax. 

 In case a bidder does not provide any of the above requisite information, his bid will be evaluated with 

highest applicable rate of service tax (Presently 12.36%) on total value of works contract. 

 Owner/BCPL will reimburse the service tax to the contractor at actual against submission of 

cenvatable invoices issued in accordance with service  tax Rules to enable Owner/BCPL to claim 

cenvat credit of service tax paid. In case any variation in the executed quantities, the amount on which 

the Service Tax is applicable shall be modified in same proportion. 

 The benefit of Cenvat credit of service tax quoted shall be considered for evaluation of bids. 

 
7) PUBLIC PROCUREMENT POLICY (PPP), 2012 

Bid submitted by MSEs shall be processed as under subject to availability of the item(s) in the notified 

Gazette published by Government of India from time to time: 

i) In Tender, participating Micro and Small Enterprises quoting price within price brand of L1+15% shall 

also be allowed to supply a portion of requirement by bringing down their prices to L-1 price in a 



 

 

situation where L-1 price is from someone other than a micro small enterprises and such micro and 

small enterprises shall be allowed to supply up to 20% of the total tendered value. In case of more than 

one such Micro and small Enterprises, the supply shall be shared proportionately (to tendered 

quantity). Further, out of above 20%, 4% (20%of 20%) shall be from MSEs owned by SC/ST 

entrepreneurs. This quota is to be transferred to other MSEs in case non-availability of MSEs owned by 

SC/ST entrepreneurs. 

ii) The quoted prices against various items shall valid in case of splitting of quantities of the items as 

above.  

iii) In case bidder is a Micro  or Small Enterprise under Micro, Small and Medium Enterprises 

Development Act, 2006, the bidder shall submit the following: 

a) Documentary evidence that the bidder is a Micro or Small Enterprises registered with District 

Industries Centers or Khadi and village Industries Commission or Khadi and Village Industries Board 

or Coir Board or National Small Industries Corporation or Directorate of Handicrafts and Handloom 

or any other body specified by Ministry of Micro, Small and Medium Enterprises. 

b) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate documentary 

evidence in this regards. 

The above documents submitted by the bidder shall be duly certified by the Statutory Auditor of the 

bidder or a practicing Chartered Accountant (not being an employee or a Director or not having any 

interest in the bidder’s company/firm) where audited accounts are not mandatory as per law.  

If the bidder does not provide the above confirmation or appropriate document or any evidence, then 

it will be presumed that they do not qualify for any preference admissible in the Public Procurement 

Policy (PPP), 2012. 

In case of MSEs, Tender fees & EMD/Bid Security is not applicable. 

c) If against an order placed by BCPL ,successful bidder(s)(other than Micro/Small Enterprise)is 

procuring material/services from their sub-vendor who is a Micro or Small Enterprise registered with 

District Industries Centers or Khadi and Village Industries Commission or Khadi and Village 

Industries  Board or Coir Board or National Small Industries Corporation or Directorate of 

Handicrafts and Handloom or any other body specified  by Ministry of Micro,Small and Medium 

Enterprises with prior consent in writing of the purchasing authority/Engineer-in-charge,the details 

like Name,Registration No.,Address,Contact No. details of material & value of procurement  

made,etc.of such Enterprises shall be furnished by the successful bidder at the time of submission of 

invoice/Bill. 

d) Implementation of above provision is at the discretion of BCPL. 

8)   PRE-BID MEETING:  

a) The Bidder(s) or his official representatives are invited to attend a pre-bid meeting on date, time and 

venue specified above.  

b) The bidder is requested to submit their queries /clarifications in the Format F7 of SECTION IIB of 

tender document through e-mail/ courier so as to reach BCPL at least one week before the Pre-bid 

meeting. These questions shall be replied during the Pre-bid meeting. 

c) Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 

If the last date happens to be a Holiday/Sunday, the next working day will be considered as for pre-

bid meeting. 

9) PERIOD OF CONTRACT 

REFER SPECIAL CONDITION OF CONTRACT-PART-B of SECTION III of tender document. 



 

 

 
10)  VALIDITY PERIOD OF OFFER: 

Refer clause no 15 of Instruction to Bidders (ITB) SECTION IIA of tender document. 

 

11)  VAT / CST No.: Please provide VAT/CST no. 

 

12) GENERAL  

 No extension in the bid due date/time shall be considered on account of delay in receipt of any 

document 

 Tender Fee: NIL 

Bidder may download the tender documents from GAIL's or BCPL's website. In that case bidder must 

furnish the tender fees in the form of DD along with the un-priced bid. 

 Bid document is non –transferable. 

 BCPL reserves the right to carry out capability assessment of the bidder including referral to in-house 

information. 

 BCPL will not be responsible or liable for cost incurred in preparation & delivery of bids, regardless of 

the conduct or conduct or outcome of the bidding process. 

 Bids received after stipulated last date and time, due to any reasons what-so-ever, including postal 

delays, will not be considered. 

 BCPL reserve the right to reject any or all the bids received at its discretion without assigning any 

reason whatsoever. 

 Bidder should not be under liquidation, court receivership or similar proceedings. 

 Bidders should not be black listed with any PSU /Govt. establishment. 

 Bid sent through other than Courier/post/personal delivery shall not be accepted. 

 

13)  TERMS OF PAYMENT:  

Please refer  Special Condition of Contract (Part –B) of SECTION-III. 
 

14) PRICE REDUCTION SCHEDULE: As per GCC. 

15) FIXED PRICE: 

Prices quoted by the bidder shall be firm & fixed during the bidder’s performance of the contract. A 

bid submitted with an adjustable price quotation will be treated as non responsive and rejected. 

 

16) JURISDICTION OF COURT: 

The purchase order shall be governed by and constructed according to the laws in force in India. The 

Supplier hereby submits to the jurisdiction of the courts situated at Guwahati (Assam) for the 

purpose of disputes, actions and proceedings arising out of the contract, the courts at Guwahati 

(Assam) only will have the jurisdiction to hear and decide such disputes, actions and proceedings. 

 

17)  ARBITRATION: 

All matters of difference what-so-ever which shall at any time arise between the parties hereto 

relating to execution of ORDER / CONTRACT or to the rights or liabilities or any claims thereof 



 

 

(other than those in respect of which the decision of any person is by the contract expressed to be 

final and binding) shall be resolved as per Arbitration and Reconciliation Act, 1996 and the venue of 

such arbitration shall be Guwahati, Assam. 

 

18)  FORCE MAJEURE: 

 Shall mean and be limited to the following: 

(a) War/Hostilities 

(b) Riot or Civil Commotion 

(c) Earthquake, flood, tempest, lightning or other natural physical disaster.                                                                                 

(d) Restrictions imposed by the Government or other statutory bodies which prevents or delays the 

execution of the order by the SELLER.                                                   

The SELLER shall advise OWNER by a registered letter duly certified by the local Chambers of 

Commerce or Statutory Authorities, the beginning and end of the above causes of delay within seven 

(7) days of the occurrence and cessation of such Force Majeure Conditions.  In the event of delay 

lasting over one month, if arising out of causes of Force majeure, OWNER reserves the right to cancel 

the order and provisions governing termination shall apply. For delays arising out of Force majeure, 

the SELLER shall not claim extension in completion date for a period exceeding the period of delay 

attributable to the causes of Force Majeure and neither OWNER nor SELLER shall be liable to pay 

extra costs provided it is mutually established that Force Majeure conditions did actually exist. 

SELLER shall categorically specify the extent of Force Majeure conditions prevalent in their works at 

the time of submitting their bid and whether the same have been taken into consideration or not in 

their quotations.  In the event of any force majeure cause, the SELLER or the OWNER shall not be 

liable for delay in performing their obligations under this order and the delivery dates will be 

extended to the SELLER without being subject to price reduction for delayed deliveries, stated 

elsewhere. 

 

19)  REJECTION CRITERIA:  

The following conditions/ clauses shall constitute REJECTION CRITERIA for this tender and the 

bid/offer of such bidders taking deviations to these criteria will be liable for rejection- 

i)    Firm Price 

ii)   EMD 

iii)  Scope of work 

iv)  Special Conditions of Contract 

v)    Price Schedule 

vi)   Period of Contract 

vii)  Period of Validity of bid 

viii) Price Reduction Schedule/ Demurrages /Penalty 

ix)   Performance Bank Guarantee / Security Deposit 

x)   Force Majeure 

xi)  Applicable Laws 

xii) Any other condition specifically mentioned in the tender documents elsewhere that non-

compliance of the clause lead to rejection of the bid. 

 
20) ORDER OF PRECEDENCE: 



 

 

 In case of an irreconcilable conflict between RFQ Covering Letter, Instruction to Bidders, Special 

conditions of contracts & General conditions of contracts the following shall prevail to the extent of 

such irreconcilable conflict in the order of precedence: 

i) RFQ Covering Letter 

ii) Instruction to Bidders 

iv) Special conditions of contracts (Part B) 

v) Special conditions of contracts (Part A) 

vi) General conditions of contracts 

 

21)  All the bidders including those who are not willing to submit their bid against in this tender, are 

required to submit format F-1 “Acknowledgement Cum Consent Letter” attached in the tender 

along-with reason(s) for non-participation in the failing, if applicable within 7 days from receipt of 

tender information, failing which BCPL may not issue any tender to such bidder in future. 

Please note that this is a zero deviation tender. Bidders are advised to strictly confirm compliance to 

tender conditions and not to stipulate any deviation / conditions in their offer. Subsequent to bid 

submission, BCPL will not seek confirmations / clarifications and any bid(s) not in line with tender 

conditions shall be liable for rejection. Bidders are also requested to submit the documents / 

confirmations strictly as per the check list enclosed in the tender document. 

 

 

Consignee Address:  

Office of the Dy. General Manager (C&P) 

Administrative Building 

Brahmaputra Cracker and Polymer Limited, 

PO: Lepetkata,  

District – Dibrugarh, Assam, India PIN – 786006 

Tel-0373-2914611/609 

 
 
If you require any further information, feel free to contact us. 

 

Yours faithfully, 

For Brahmaputra Cracker and Polymer Limited, 

(A Government of India Enterprise) 

 

 

 

Sh. M J Duarah 

DM(C&P) 

0373-2914635/mjduarah@bcplindia.co.in 
 
 
 
 
 
 
 



 

 

 
 
SECTION IB 

   
CUT-OUT SLIP 

 
            (Quotation – Do Not Open) 

 
Bid Document no.: BCPL/DIB/C&P/SER/20150119/MD 
 
 

 Item: BID DOCUMENT FOR CONTRACT FOR MOLECULAR SIEVE AND INERT 

BALL LOADING INTO PROPYLENE TREATERS 118-CC-111 A&B BY EXPERT 

AGENCY UNDER INERT ATMOSPHERE FOR PP UNIT, BCPL, LEPETKATA 
 
Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on  16/05/2015  
 
Date and time for opening of bids: 15.00 hrs (IST) on 16/05/2015 
 
 
From:           to: 
 

 OFFICE OF THE DY. GENERAL 
MANAGER(C&P) 
M/S. BRAHMAPUTRA CRACKER & 
POLYMER LIMITED (BCPL), 
LEPETKATA 
ADMINISTRATIVE BUILDING,  
BCPL-PROJECT SITE, P.O. LEPETKATA 
DIST: DIBRUGARH, PIN – 786006 
ASSAM 
PH NO.:0373-2914611 
 

 
 
 
(To be pasted on the outer envelope containing envelopes Part –I, Part-II) 

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 



 

 

 
 
CUT-OUT SLIP 

 
 

       (Quotation – Do Not Open) 
 
Bid Document no.: BCPL/DIB/C&P/SER/20150119/MD 
 

Item: BID DOCUMENT FOR CONTRACT FOR MOLECULAR SIEVE AND INERT 

BALL LOADING INTO PROPYLENE TREATERS 118-CC-111 A&B BY EXPERT 

AGENCY UNDER INERT ATMOSPHERE FOR PP UNIT, BCPL, LEPETKATA 
 

Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 16/05/2015 
 
Date and time for opening of bids: 15.00 hrs (IST) on 16/05/2015 
 
 
 
 
From:           to: 
 

 OFFICE OF THE DY. GENERAL 
MANAGER(C&P) 
M/S. BRAHMAPUTRA CRACKER & 
POLYMER LIMITED (BCPL), 
LEPETKATA 
CENTRAL WAREHOUSE,  
BCPL-PROJECT SITE, P.O. LEPETKATA 
DIST: DIBRUGARH, PIN – 786006 
ASSAM 
PH NO.:0373-2914611 
 

 
 
 
 
(To be pasted on the outer envelope containing envelopes Part –I) 
 
   
 
 
 
   
 
  



 

 

 
   
 
 
      CUT-OUT SLIP 

 
 

               (Quotation – Do Not Open) 
 
                 Bid Document no.: BCPL/DIB/C&P/SER/20150119/MD 
 
 

Item: BID DOCUMENT FOR CONTRACT FOR FOR MOLECULAR SIEVE AND 

INERT BALL LOADING INTO PROPYLENE TREATERS 118-CC-111 A&B BY 

EXPERT AGENCY UNDER INERT ATMOSPHERE FOR PP UNIT, BCPL, 

LEPETKATA 
 

Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 16/05/2015 
 
Date and time for opening of bids: 15.00 hrs (IST) on 16/05/2015 
From:           to: 
 

 OFFICE OF THE DY. GENERAL 
MANAGER(C&P) 
M/S. BRAHMAPUTRA CRACKER & 
POLYMER LIMITED (BCPL), 
LEPETKATA 
CENTRAL WAREHOUSE,  
BCPL-PROJECT SITE, P.O. LEPETKATA 
DIST: DIBRUGARH, PIN – 786006 
ASSAM 
PH NO.:0373-2914611 
 

 
 
 
 
   (To be pasted on the outer envelope containing envelopes Part-II) 
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32. Evaluation and Comparison of Bids 
33. Preference for Domestic bidders 
34. Purchase Preference 
35. Compensation for Extended Stay 
F. Award of Contract 
36. Award 
37. Employer's Right to Accept any bid and to Reject any or all Bids 
38. Notification of Award 
39. Signing of Agreement 
40. Contract Performance Security 
41. Corrupt or Fraudulent Practices 
42. Misc. 
 
 

A. General 



 

 

 
1. Scope of Bid 

1.1 The Employer, as defined in the General Conditions of Contract, hereinafter "the Employer”, Bid wishes 
to receive bids for the Services as described in Section IV, Special Conditions of Contract, hereinafter referred 
to as "the Services". 
1.2 The successful bidder will be expected to complete the Works within the period stated in Special 
Conditions of Contract. 
1.3 Throughout these bidding documents, the terms "bid" and "tender" and their derivatives ("bidder/ 
tenderer", "bid/ tendered", "bidding/tendering", etc.) are synonymous, and day means calendar day. 
Singular also means plural. 
 
2. Eligible Bidders 
2.1 This invitation for bid is open to any bidder. 
2.2 A bidder shall not be affiliated with a firm or entity 
(i) that has provided consulting services related to the Works to the Employer during the preparatory stages 
of the Works or of the Project of which the Works form a part, or 
(ii) that has been hired (or is proposed to be hired) by the Employer as Engineer/Consultant for the contract. 
2.3 The bidder shall not be under a declaration of ineligibility by Employer for corrupt or fraudulent practices 
as defined in ITB. 
2.4 The bidder is not put on holiday by BCPL, GAIL or black listed by any Government Department /Public 
Sector. 
 
3. Bid Evaluation Criteria 

Please refer clause 3.0 of RFQ. 
 
4. One Bid per bidder 

4.1 A bidder who submits or participates in more than one bid will cause all the proposals in which the 
bidder has participated to be disqualified. 
 
5. Cost of Bidding  

5.1 The bidder shall bear all costs associated with the preparation and submission of the bid, and 

PURCHASER (BCPL), will in no case, be responsible or liable for these costs, regardless of the conduct or 

outcome of the bidding process.  

6. Site Visit  

6.1 The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself on 
its own responsibility all information that may be necessary for preparing the bid and entering into a contract 
for construction of the Works. The costs of visiting the Site shall be at the bidder's own expense.  
6.2 The bidder and any of its personnel or agents will be granted permission by the Employer to enter upon 
its premises and lands for the purpose of such visit, but only upon the express condition that the bidder, its 
personnel, and agents will release and indemnify the Employer and its personnel and  agents from and 
against all liability in respect thereof, and will be responsible for death or personal injury, loss of or damage 
to property, and any other loss, damage, costs, and expenses incurred as a result of the inspection.  
6.3 The Employer may conduct a Site visit concurrently with the pre-bid meeting. 
7. Service Tax 

Please Refer Clause No 7 of RFQ 
 
7.1. Abnormally High Rates (AHR)  
In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated Items rates, 
such items will be considered as Abnormally High Rates Items (AHR) and Payment of AHR items beyond 
the SOR stipulated quantities shall be made at the least of the following rates: 
(I) Rates as per SOR, quoted by the contractor. 
(II) Rate of the item, which shall be derived as follows: 



 

 

Based on rates of machine and labor as available from the contract (which includes contractor's  supervision, 
profit, overheads and other expenses). 
In case rates are not available in the contract, rates will be calculated based on prevailing market rates of 
machine, material and labor plus 15% to cover contractor's supervision profit, overhead & other expenses. 
7.2. Income Tax deduction shall be made from all payments of the contractor as per rules and Tax regulation 
in force in accordance with the Income Tax Act prevailing from time to time. 
7.3. Road Permit 
NOT APPLICABLE 
 

B. BIDDING DOCUMENTS 
 
8. Content of Bidding Document 

8.1 The bidding documents are those stated below and should be read in conjunction with any addenda 
issued in accordance with ITB Clause 10. 
Section I. Request for quotation (RFQ) 
Section II. Instructions to Bidders (lTB) 
Section III. Special Conditions of Contract, Scope of Work  
Section IV. General Conditions of Contract and 
Section V. Schedule of Rates (SOR) 
 
8.2 The bidder is expected to examine all instructions, forms, terms and specifications in the bidding 
documents. The Request for quotation (RFQ) together with all its attachments thereto, shall be considered to 
be read, understood and accepted by the bidders. Failure to furnish all information required by the bidding 
documents or submission of a bid not substantially responsive to the bidding documents in every respect will 
be at bidder's risk and may result in the rejection of his bid. 
 
9. Clarification of Bidding Document 
9.1 A prospective bidder requiring any clarification of the Bidding Documents may Bidding notify BCPL in 
writing or by fax or e-mail at BCPL's mailing address indicated in the Invitation for Bids. BCPL will respond 
in writing to any request for clarification of the Bidding documents which it receives not later than 10 days 
prior to the deadline for the submission of bids prescribed by BCPL. Written copies of BCPL's response 
(including an explanation of the query but without identifying the source of the query) will be sent to all 
prospective bidders who have received the bidding documents. Any Clarification or information required by 
the bidder but same not received by the Employer, ten days prior to the bid due date, the same is liable to be 
considered as no clarification/information required. 
 
10. Amendment of Bidding Document 
10.1 At any time prior to the bid due date, BCPL may, for any reason, whether at its own initiative or in 
response to a clarification requested by a prospective bidder, modify the bidding documents. 
10.2 The amendment will be notified to all prospective bidders through proper medium and will be binding 
on them. 
10.3 In order to afford prospective bidders, reasonable time in which to take the amendment into account in 
preparing their bids, BCPL may, at its discretion, extend the bid due date. 
C. PREPARATION OF BIDS 

 
11. Language of Bid 
II. I The bid prepared by the bidder and all correspondence/drawings and documents relating to the bid 
exchanged by bidder and BCPL shall be written in English language. Any printed literature furnished by the 
bidder may be written in another language so long as accompanied by an ENGLISH translation duly 
authenticated by the chamber of commerce of Bidders country, in which case, for the purpose of 
interpretation of the bid, the ENGLISH. 
 



 

 

12. Documents Comprising the Bid 
(a) The bid prepared by the bidder shall comprise the following components: 
(b) Envelope -I: Super scribing Techno-Commercial Un priced Bids (PART-I) 
Part-I: Techno-commercial/Un-priced Bid, Original EMD and shall contain the following: 
ii) Covering Letter as per format "Submission of tender" enclosed with GCC 
iii) Bidder's general details/information as per format F-l. 
iv) Power of Attorney in favour of person(s) signing the bid that such person (s) is/are authorized to sign the 
bid on behalf of the bidder and any consequence resulting due to such signing shall be binding on the bidder. 
v) A Bid Form as per format F-2. 
vi) Copies of documents as required in F-3 
vii) A confirmation that prices in requisite formats, strictly complying with the requirement, are in envelope 
number II "Price Bid". 
viii) Documents establishing the eligibility and conformity to the Bid Documents services, which the bidder 
proposes to provide. 
ix) Bid security in accordance with Clause no 5 of RFQ &   Clause 12 of ITB to be furnished either in the form 
of Banker's cheque / Bank Draft payable to BCPL at Lepetkata / Bank Guarantee as per format F-4/ Letter of 
Credit as per format. 
x) F 10, formats for BEC evaluation - A, B, C, D. 
xi) Letter of authority in favour of anyone or two of bidder's executives having authority to attend the un-
priced and price bid opening on specified dates and venue as per format F-5. 
xii) Confirmation of no deviation as per Format F-6. 
xiii) Specific Experience and other details as called for in qualifying requirements. Copy of work order and 
completion certificates should be enclosed.   
xiv) Current commitments strictly as per format F-8. 
xv)   Agreed Terms & Conditions duly filled-in at F-13. 
xvi) Bidder's declaration that they are not under liquidation, court receivership or similar proceedings. 
xvii) Organization details: 
(a) In case of a proprietorship firm, the name and address of proprietor, and certified copy of 'Certificate of 
registration of firm' . 
(b) In case Bidder is a partnership firm, certified copy of the partnership deed. 
(c.) In case of company (whether private or public), certified copy of the 'Certificate of Incorporation' together 
with certified Memorandum / articles of Association 
xvii) Any other information/details required as per bid document. 
 
Note: All pages of the bid to be signed and sealed by authorized person of the bidder. 
 
12.1Envelope II: Super scribing "Price Bid- Not to Open with Techno- Commercial Un priced Bid" - PART-II 
Part-II price Bid 
(i) Part-II shall contain one original and One copy of Schedule of Rates duly filled in, in separate sealed 
envelopes duly signed and stamped on each page super scribing on the sealed envelope "Price - Do Not 
Open". In case of any correction, the bidders shall put his signature and his stamp. 
 
13. Bid Prices  
13.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole works as 
described in Bidding Document, based on the unit rates and prices submitted by the Bidder and accepted by 
the EMPLOYER. 
13.2 Prices must be filled in format for 'Schedule of Rates' enclosed as part Bidding Document. If quoted in 
separate typed sheets and any variation in description, unit or quantity is noticed; the bid is liable to be 
rejected.  
13.3 Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost involved for the 
performance of the completed item considering all parts of the Bidding Document. In case any activity 
though specifically not covered in description of item under 'Schedule of Rates' but is required to complete 



 

 

the works as per Scope of Work, Scope of supply, Specifications, Standards, Drawings, General Conditions of 
Contract, Special Condition of Contract or any other part of Bidding Document, the prices quoted shall 
deemed to be inclusive of cost incurred for such activity. Items against which no rate or price is entered by 
the bidder will not be paid for by the Employer when executed and shall be deemed covered by the rates for 
other items and prices in the SOR.  
13.4 All duties and taxes including excluding Service tax payable by the Contractor under the Contract, or for 
any other cause, shall. Be included in the rates and prices and the total bid price submitted by the bidder. 
13.5 Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the Contract and 
will not be subject to variation on any account. 
13.6 The Bidder shall quote the prices both in figures as well as in words. There should not be any 
discrepancies between the price indicated in figures and the price indicated in words. 
13.7 Alternative bids shall not be considered. 
13.8 Bidders are advised NOT to mention Rebate/Discount separately, either in the SOR format or anywhere 
else in the offer. In case bidder(s) intend to offer any Rebate/Discount, they should include the same in the 
item rate(s) itself under the "Schedule of Rates (SOR)" and indicate the discounted unit rate(s) only.  
In case, it is observed that any of the bidder( s) has/have mentioned Discount/Rebate separately, the same 
shall not be considered for evaluation. However, in the event of the bidder emerging as the lowest bidder, the 
Discount/Rebate offered by the bidder shall be considered for Award of Work and the same will be 
conclusive and binding on the bidder. 
 
14. Bid Currencies 
14.1 Indian Bidders has to submit bid in Indian Rupees only. 
 
15. Bid Validity 
15.1 Bids shall be kept valid for 3 months from the final bid due date. A bid valid for a shorter period may be 
rejected by BCPL as non-responsive. 
15.2 In exceptional circumstances, prior to expiry of the original bid validity period, the Employer may 
request that the bidders extend the period of validity for a specified additional period. The request and the 
responses thereto shall be made in writing or by fax / e-mail. A bidder may refuse the request without 
forfeiture of his bid security. A bidder agreeing to the request will not be required or permitted to modify his 
bid, but will be required to extend the validity of its bid security for the period of the extension and in 
accordance with Clause 16 in all respects. 
 
16. Bid Security 
16.1 Pursuant to Clause-l2, the bidder shall furnish, as part of his bid, bid security in the amount specified in 
Request of Quotation (RFQ). 
16.2 The bid security is required to protect BCPL against the risk of bidder's conduct which would warrant 
the security's forfeiture, pursuant to Clause- I6.7 
16.3 BCPL shall not be liable to pay any bank charges, commission or interest on the amount of Bid Security. 
In case Bid Security is in the form of a Bank Guarantee or irrevocable Letter of Credit, the same shall be from 
any Indian scheduled bank or a branch of an International bank situated in India and registered with Reserve 
bank of India as scheduled foreign bank in case of Indian bidder and from any reputed International bank or 
Indian scheduled bank in case of foreign bidder. However, in case of Bank Guarantee from banks other than 
the Nationalized Indian banks, the bank must be commercial bank having net worth in excess of Rs 100 crores 
and a declaration to this effect should be made by such commercial bank either in the Bank Guarantee itself 
or separately on its letterhead. Bid Security shall be valid for two months beyond the validity of the Bid. 
16.4 Any bid not secured in accordance with Clause-16.1 and 16.3 may be rejected by BCPL as non-
responsive. 
16.5 Unsuccessful bidder's bid security will be discharged/returned as promptly as possible, but not later 
than 30 days after the expiration of the period of bid validity prescribed by BCPL. 



 

 

16.6 The successful bidder's bid security will be discharged upon the bidder's accepting the award & signing 
the Agreement, pursuant to Clause-39 and furnishing the Contract Performance Security pursuant to Clause-
40. 
16.7 The bid security may be forfeited: 
a) If a bidder withdraws his bid during the period of bid validity. 
b) in the case of a successful bidder, if the bidder fails: 
i) to accept the Notification of Award/Fax of lntent (FOI) or 
ii) to furnish Contract Performance Security in accordance with Clause-40. 
iii) to accept arithmetical corrections. 
16.8 The Bid security shall be submitted in the form of crossed Bank Demand Draft drawn on any 
Nationalized/Scheduled bank in favour of BCPL , payable at State Bank of India, Dibrugarh . In case Bid 
Security is in the form of Bank Guarantee or Letter of Credit, the same must indicate the Bid Document and 
the work for which the bidder is quoting. This is essential to have proper co-relation at a later date. The Bid 
Security shall be in the form provided at F-4 (Bank Guarantee) . 
16.9 For Indian Bidders: Central Public Sector Undertakings and firms registered with NSIC are exempted 
from furnishing bid security provided they are registered for the quoted items they intend to quote and 
subject to their enclosing with their bid a copy of the latest and current Registration Certificate. 
 
17. Pre-Bid Meeting 
Refer Clause no 9 of RFQ --SECTION IA of tender document. 
 
18. Format and Signing of Bid  
18.1 The original and all copies of the bid shall be typed or written in indelible ink (in the case of copies, 
photocopies are also acceptable) and shall be signed by a person or persons duly authorized to sign on behalf 
of the bidder. The name and position held by each person signing, must be typed or printed below the 
signature. All pages of the bid except for un-amended printed literature where entries or amendments have 
been made shall be initialed by the person or persons signing the bid. 
18.2 The bid shall contain no alterations, omissions, or additions, unless such corrections are initialed by the 
person or persons signing the bid. 
 
19. Zero Deviation 
19.1 Bidders to note that this is a zero deviation tender. BCPL will appreciate submission of offer based on the 
terms and conditions in the enclosed General Conditions of Contract (GCC), Special Conditions of Contract 
(SCC), Instructions to Bidders (ITB), Scope of Work etc. to avoid wastage of time and money in seeking 
clarifications on technical/ commercial aspects of the offer. Bidder may note that no technical and 
commercial clarifications will be sought for after the receipt of the bids. 
19.2 Notwithstanding to the above, bids with deviation(s) to the following bid conditions shall be summarily 
rejected without any post bid reference to the bidders. 
19.2.1 Firm and Fixed Price. 
19.2.2 Bid Price as per clause-13.0 of ITB. 
19.2.3 Scope of Work. 
19.2.4 Specifications. 
19.2.5 Schedule of Rates. 
19.2.6 Completion Schedule/Contract period. 
19.2.7 Period of Validity of bid. 
19.2.8 Price Reduction Schedule/ Compensation for Delay/ Demurrages/Penalty  
19.2.9 Performance bank Guarantee. 
19.2.10 Arbitration / Resolution of Dispute 
19.2.11 Force Majeure 
19.2.12 Guarantee of Work 
19.2.13 Applicable Laws 



 

 

19.2.14 Any other condition specifically mentioned in the tender document elsewhere that non-compliance of 
the clause lead to rejection of the bid 
19.3 In case Bidder stipulate deviations, Owner have the right to reject such bid at its absolute discretion 
without giving any opportunity for such Bidders to make good such deficiency 
 
20. E-Payment 
Not applicable 
 
21. Agent/consultant/Representative/ Retainer/Associate 

Not applicable 
 
   D. SUBMISSION OF BIDS 
 
22. Sealing and Marking of Bids 
22.1 Bid shall be submitted in the following manner in separately sealed envelopes duly super scribed as 
below: 
Part I - Techno-commercial/un-priced Bid, EMD/Bid Security  
Part II - Priced Bid 
22.2 Part 'I' shall contain original of UNPRICED BID complete with all technical and commercial details other 
than price (with prices blanked out ) & BID SECURITY in original . 
22.3 Part 'II' PRICED BID shall be submitted in one original duly filled in Price schedule sealed in a separate 
envelope duly pasted with the corresponding cut-out slip enclosed. 
22.4 The two envelopes containing PART '1', PART ‘II’ should be enclosed in a larger envelope duly sealed 
and pasted with corresponding CUT OUT SLIP enclosed and also bear the name and address of The Bidder. 
22.5 If the outer envelope is not sealed and pasted with the corresponding cut-out slip, BCPL will assume no 
responsibility for the Bid's misplacement or premature opening. 
22.6 Each bidder shall submit only one bid. A bidder who submits more than one bid will be rejected. 
 
 
23. Deadline for Submission of Bids 
23.1 Bids must be received by BCPL at the address specified in the RFQ not later than the date and time 
stipulated in the RFQ. 
23.2 BCPL may, in exceptional circumstances and at its discretion, on giving reasonable notice by fax or any 
written communication to all prospective bidders who have been issued the bid documents, extend the 
deadline for submission of bids, in which case all rights and obligations of BCPL and the bidders, previously 
subject to the original deadline will thereafter be subject to the deadline as extended. Any bid received by 
BCPL after the deadline for submission of bids prescribed on main body of RFQ will not be considered and 
returned unopened to the bidder. The bidder may modify or withdraw his bid after the bid submission but 
before the due date, for submission, provided that written notice of the modification/withdrawal is received 
by BCPL prior to the deadline for submission of bids. The modification shall also be prepared, sealed, marked 
and dispatched in accordance with the provisions of Clause 22, with the outer and inner envelopes 
additionally marked "modification" or "withdrawal", as appropriate. A withdrawal notice may also be sent by 
telex or cable, but followed by a signed confirmation copy post marked not later than the deadline for 
submission of bids. 
 
24. Late Bids   
24.1 Any bid received by BCPL after the deadline for submission of bids prescribed on main body of RFQ will 
not be considered and returned unopened to the bidder.  
 
25. Modification and Withdrawal of Bids 



 

 

25.1 The bidder may modify or withdraw his bid after the bid submission but before the due date, for 
submission, provided that written notice of the modification/withdrawal is received by BCPL prior to the 
deadline for submission of bids. 
25.2 The modification shall also be prepared, sealed, marked and dispatched in accordance with the 
provisions of Clause 22, with the outer and inner envelopes additionally marked "modification" or 
"withdrawal", as appropriate. A withdrawal notice may also be sent by telex or cable, but followed by a 
signed confirmation copy post marked not later than the deadline for submission of bids. 
25.3 No bid shall be modified after the deadline for submission of bids. 
25.4 No bid shall be allowed to be withdrawn in the interval between the deadline for  submission of bids and 
the expiration of the period of bid validity specified by the bidder on the Bid  Form .Withdrawal of a bid 
during this interval shall result in the bidder's forfeiture of his bid security pursuant to Sub-Clause 16.7. 
25.5 In case after price bid opening the lowest evaluated bidder (L-I) is not awarded the Job for any mistake 
committed by him in bidding or withdrawal of bid or varying any term in regard thereof leading to re-
tendering, BCPL shall forfeit Earnest Money paid by the bidder and such bidders shall be debarred from 
participating in re-tendering of the same job(s)/item(s). 

 
E. BID OPENING AND EVALUATION 
 
26. Bid Opening  
26.1 Un-priced Bid Opening: 
BCPL will open bids, including withdrawals and modifications made pursuant to Clause 25, in the presence 
of bidders' designated representatives who choose to attend, at date, time and location stipulated in the RFQ. 
The bidders' representatives, who are present, shall sign a bid opening register evidencing their attendance. 
26.2 Priced Bid Opening: 
26.2.1 BCPL will open the price bids of those bidders who meet the qualification requirement and whose bids 
are determined to be technically and commercially responsive. Bidders selected for opening of their price 
bids shall be informed about the date of price bid opening. Bidders may depute their authorized 
representative to attend the opening. The bidders' representatives, who are present, shall sign a register 
evidencing their attendance. 
26.2.2 The price bids of those bidders who were not found to be techno-commercially responsive shall be 
opened. 
26.2.3 Bids shall be evaluated on overall basis including all taxes and duties but excluding service tax. The 
bidders are required to provide cenvat invoice (to the extent possible) to enable BCPL to avail Cenvat benefit. 
 
27. Process to be Confidential 
27.1 Information relating to the examination, clarification, evaluation, and comparison of bids, and 
recommendations for the award of a contract, shall not be disclosed to bidders or any other persons officially 
concerned with such process. Any effort by a bidder to influence the Employer's processing of bids or award 
decisions may result in the rejection of the bidder's bid. 
 
28. Contacting the Employer 
28.1 From the time of bid opening to the time of Contract award, if any bidder wishes to contact the Employer 
on any matter related to the bid, it should do so in writing.  
28.2 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid comparison, or 
Contract award decisions may result in the rejection of the bidder's bid. 
 
29. Examination of bids and Determination of Responsiveness 
29.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid 
(c)  meets the Bid Evaluation Criteria; 
(d)  has been properly signed; 
(e)  is accompanied by the required securities; 
(f)   is substantially responsive to the requirements of the bidding documents; and  



 

 

(g) Provides any clarification and/or substantiation that the Employer may require to determine 
responsiveness pursuant to Sub-Clause 29.2. 
29.2 A substantially responsive bid is one, which conforms to all the terms, conditions and specifications of 
the bidding documents without material deviations or reservations. 
A material deviation or reservation is one 
(a) that affects in any substantial way the scope, quality, or performance of the Works; 
(b) that limits in any substantial way, inconsistent with the bidding documents, the Employer's rights or the 
bidder's obligations under the contract; or 
(c) whose rectification would affect unfairly the competitive position of other bidders presenting substantially 
responsive bids. 
29.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not subsequently be 
made responsive by correction or withdrawal of the nonconforming deviation or reservation. 
 
30. Correction of Errors   
30.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic 
errors. Errors will be corrected by the Employer as follows: 
(a) Where there is a discrepancy between the unit rate and the total resulting from multiplying the unit rate 
by the quantity, the unit rate as quoted will govern. 
(b) When there is a difference between the rates in figures and words, the rate which corresponds to the 
amount worked out by the contractor (by multiplying the quantity and rate) shall be taken as correct. 
(c)When the rate quoted by the contractor in figures and words tallies but the amount is incorrect, the rate 
quoted by the contractor shall be taken as correct and not the amount and the amount corrected. 
(d)When it is not possible to ascertain the correct rate, in the manner prescribed above, the rate as quoted in 
words shall be adopted and the amount worked out, for comparison purposes. 
30.2 In case it is observed that any bidder has not quoted for any item in the Schedule of Rates (such 
unquoted item not being in large numbers), the quoted price for the purpose of evaluation shall be 
considered as the maximum rate quoted by the remaining bidders for such items. If after evaluation, such 
bidder is found to be the lowest evaluated bidder, the rates for the missing item shall be considered as 
included in quoted bid price. If the estimated price impact of the unquoted items is more that 10% of the 
bidder's quoted price, the above provision shall not be applicable and such bid shall be rejected. 
30.3 The amount stated in the bid will be adjusted by the Employer in accordance with the  above procedure 
for the correction of errors and, with the concurrence of the bidder, shall be considered as binding upon the 
bidder. If the bidder does not accept the corrected amount of bid, its bid will be rejected, and the bid security 
shall be forfeited. 
 
31. Conversion to Single Currency for Comparison of Bids 
NOT APPLICABLE 
 
32. Evaluation and Comparison of Bids 
32.1 Bids shall be evaluated on overall basis including all taxes and duties but excluding service tax. 
 
33 Preferences for Domestic Bidders 
NOT APPLICABLE 
 
34. Purchase Preference 
34.1 Purchase Preference to Central Government Public Sector Undertakings shall be allowed as per 
government guidelines in vogue. 
 
35. Compensation for extended stay 
NOT APPLICABLE  
 
F. AWARD OF CONTRACT 



 

 

 
36. Award of work 
36.1 Subject to Clause 29, BCPL will award the contract to the successful bidder whose bid has been 
determined to be substantially responsive and has been determined as the lowest, is determined to be 
qualified to satisfactorily perform the contract. 
36.2 BCPL intends to award the entire work to a single bidder on overall cost basis i.e. overall quoted amount 
inclusive of all taxes and duties + service tax and education cess thereon. 
 
37. Employer's Right to Accept Any Bid and to Reject Any or All Bids 
37.1 BCPL reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids, at 
any time prior to award of contract, without thereby incurring any liability to the affected bidder or bidders 
or any obligations to inform the affected bidder or bidders of the ground for BCPL'S ACTION. 
 
38. Notification of Award 
38.1 Prior to the expiration of period of bid validity BCPL will notify the successful bidder in writing by fax, 
cable or telex to be confirmed in writing, that his bid has been accepted. The notification of award / Fax of 
Intent will constitute the formation of the Contract. 
38.2 Delivery shall be counted from the date of notification of award / Fax of Acceptance. 
The notification of award will constitute the formation of a Contract, until the Contract has been affected 
pursuant to signing of Contract as per Clause 39 of ITB. 
Upon the successful bidder's furnishing of contract performance security, pursuant to Clause 40 of ITB, BCPL 
will promptly notify each unsuccessful bidder and will discharge his bid security, pursuant to Clause 16 of 
lTB. 
 
39. Signing of Agreement 
39.1 BCPL will award the Contract to the successful bidder, who, within 15 days of receipt of the same, shall 
sign and return the acceptance copy to BCPL. 
39.2 The successful bidder shall be required to execute an AGREEMENT in the proforma given in Instruction 
to Bidder (ITB) F-12 of this standard bidding document on non-judicial paper of appropriate value (the cost 
of stamp paper shall be borne by the Contractor), within 15 days of the receipt by him of The Notification of 
Acceptance of Tender. In the event of failure on the part of the successful bidder to sign the AGREEMENT 
within the above stipulated period, the Bid Security shall be forfeited and the acceptance of the tender shall 
be considered as cancelled. 
 
40. Contract Performance Security 
40.1 Within 15 days of the receipt of the notification of award / Fax of Intent from BCPL, the successful 
bidder shall furnish the contract performance security in accordance with Clause no 33 of Special Condition 
of Contract &  Article 24 of General Conditions of The Contract in the form provided in the bidding 
documents. The Contract Performance Security shall be in the form of either Demand Draft or Bank 
Guarantee or Letter of Credit and shall be in the currency of the Contract. 
40.2 The Bank Guarantee/DD/Letter of Credit shall be from any Indian scheduled bank or a branch of an 
International bank situated in India and registered with Reserve bank of India as scheduled foreign bank. 
However, in case of bank guarantees from banks other than the Nationalized Indian banks, the bank must be 
a commercial bank having net worth in excess of Rs 100 crores and a declaration to this effect should be made 
by such commercial bank either in the Bank Guarantee itself or separately on its letterhead. This bank 
guarantee shall be valid for a period as stated in Article-24 of General Conditions of The Contract.  
40.3 Failure of the successful bidder to comply with the requirements of this article shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the bid security, in which event BCPL may award 
the order to the next lowest evaluated bidder or call for new bids. 
 
41. Corrupt or Fraudulent Practices 



 

 

41.1 BCPL requires that bidders/contractors observe the highest standard of ethics during the execution of 
contracts. In pursuance of this policy, the Employer;  
a) defines, for the purposes of this provision, the terms set forth below as follows; 
 I. "corrupt practice" means the offering, giving or soliciting of anything of value to influence the action of a 
public official in the procurement process or in contract execution; and  

 II. fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or 
 the execution of a contract to the detriment of the Employer, and includes collusive practice among 
 bidders (prior to or after bid submission) designed to establish bid prices at artificial non-competitive 
 levels and to deprive the Employer of the benefits of free and open competition; 
 b) will reject a proposal for award if it determines that the bidder recommended for award has engaged 
 in corrupt or fraudulent practices in competing for the contract in question; 
 c) will declare a firm ineligible, either indefinitely or a for a stated period of time if it at any time 
 determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in executing 
 a contract. 
 41.2 Bidder is required to furnish the complete and correct information/documents required for 
 evaluation of their bids. If the information / documents forming basis of evaluation is found to be 
 false/forged, the same shall be considered adequate ground for rejection of Bids and forfeiture of 
 Earnest Money Deposit (Bid Security). 
 b) In case, the information/document furnished by the vendor/contractor forming basis of evaluation of 
 his bid is found to be false/forged after the award of the contract, BCPL shall have full right to terminate 
 the contract and get the remaining job executed at the risk & cost of such vendor/contractor without any 
 prejudice to other rights available to BCPL under the contract such as forfeiture of CPBG/Security 
 Deposit, withholding of payment etc. 
 c) In case this issue of submission of false document comes to the notice after execution of work, BCPL 
 shall have full right to forfeit any amount due to the vendor/contractor along with forfeiture of 
 CPBG/Security Deposit furnished by the vendor/contractor. 

a) Further, such bidder/vendor/contractor shall be put on Blacklist/Holiday List of BCPL debarring them 
from future business with BCPL. 
 
42  Misc. 
A new clause in General Conditions of Contract has been appended as under: 
The contractor shall obtain necessary certificate with regard to verification of character and antecedents in 
respect of personnel deployed or proposed to be deployed to carry out the contractual obligations and 
provide the copy of the said certificate for facilitating Photo Pass to enter into BCPL's premises. 
 

 
 
 

                                                                                                                                  

 

 

 

 

 

                                                               

 

 

                                                     

 

 

 

 



 

 

              
Section-IIB  

 

 

            

 

  FORMS AND FORMATS 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
 
 
 
 
 
 
 
 
 



 

 

F-1 
 
 

BIDDER’S GENERAL INFORMATION 
 
 To 
 BRAHMAPUTRA CRACKER AND POLYMER LIMITED, 
 P.O. LEPETKATA,-786006 
 DISTRICT – DIBRUGARH 
 ASSAM 

 
 
(Coun
try 
Code) (Area Code) (Telephone Number) 
 
 
 
 
 
 
 
 
 
 
 
  

1-10  ISO Certification, if any {If yes, please furnish details} 

1-11 Bid Currency ________________________________ 

1-12 Place of dispatch ________________________________ 
1-13  Whether Supplier / 
Manufacturer ___________________________________ 
 Dealer/Trader/Contractor  

1-1 Bidder Name: 
_____________________________________ 
 

1-2   Number of Years in Operation: _____________________________________ 

1-3   Address of Registered Office: _____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-4 Operation Address   
 if different from above: _____________________________________ 

  ____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-5 Address where order   
 Is to be placed/ issued: _____________________________________ 

  ____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-6 Telephone Number: _____________________________________ 

  (Country Code) (Area Code)(Telephone Number) 

1-7 E-mail address: _____________________________________ 

1-8 Website: _____________________________________ 

1-9 Fax Number: _____________________________________ 



 

 

1-14  Type of Material Supplies : ___________________________________ 

1-15 Banker’s Name : ___________________________________ 

1-16  Branch : ___________________________________ 

1-17 Branch Code : ___________________________________ 

1-18 Bank account number : ___________________________________ 

ONLY FOR INDIAN BIDDERS  

1-19 Excise Registration number : ___________________________________ 

1-20 Excise Range : ___________________________________ 

1-21 Excise Division : ___________________________________ 

1-22 Excise Collectorate : ___________________________________ 

1-23 Local ST No. : ___________________________________ 

1-24 CST No. : ___________________________________ 

1-25 PAN No. : ___________________________________ 

1-26  Whether SSI Registrant Or not : ___________________________________ 

Place:  [Signature of Authorized Signatory of Bidder] 
Date:  Name: 
  Designation: 
  Seal: 

 

 

 

 

                                                               

 

 

 



 

 

 

 

BID FORM                                                                              F2 
 To, 
 Dy. General Manager (C&P) BCPL 
             Lepetkata, Dibrugarh, Assam (India)  
 Phone: +91 373 2914611 
 
     Dear Sir, 
     After examining/reviewing the Bidding Documents for , including Special conditions of contract, Scope of     
 work, General Conditions of Contract and schedule of rates etc. the receipt of which is hereby duly 
 acknowledged, we, the undersigned, pleased to offer to execute the whole of the Job 
 of.................................................................................. and in conformity with, the said Bid Documents, 
 including Addenda Nos. _ 
 
 We confirm that this bid is valid for a period of T h r e e  (03) months from the date of opening of 
 Techno- Commercial Bid, and it shall remain binding upon  us and may be accepted by any time 
 before the expiration of that period. 
 If our bid is accepted, we will provide the requisite performance security for the due performance with 
 in fifteen days of such award. 
 Until a final Purchase Order/Agreement is prepared, the bid together with your written acceptance 
 thereof in your notification of award shall constitute a binding Agreement between us. 

    We understand that Bid Document is not exhaustive and any action and activity not mentioned 
in Bid        Documents but may be inferred to be included to meet the intend of the Bid Documents shall 
be deemed to be    mentioned in Bid Documents unless otherwise specifically excluded and we 
confirm to perform for   fulfilment of  Agreement and completeness of the Work in all respects within 
the time frame and agreed price. 

 
     We understand that you are not bound to accept the lowest priced or any bid that you may receive.           

 

                                                                                                           SEAL AND SIGNATURE  
                                                                                                                DATE: 
      Duly authorized to sign bid for and on behalf of M/s    
 

      (SIGNATURE OF WITNESS) 

     WITNESS NAME: 
     ADDRESS: 
                                                             
 
 
 
 
 
 

 
 
 
 
                                                 

 
 
 



 

 

LIST   OF ENCLOSURES                                                         F3 
 
 
Brahmaputra Cracker and Polymer Limited,    
Administrative building”,  
 NH-37, P.O. Lepetkata, 
 Dibrugarh, Assam, PIN – 786006 
 
 
 
 
 
Dear Sir, 
 
We are enclosing the following documents as part of the bid: 
 

1. Power of Attorney of the signatory to the Bidding Document. 

2.     

3.      

4.          

5.   

6.    

7.           

8.  

 

 

                                           
 
 
 
 
 
 
 
                                                                                    (SEAL AND SIGNATURE OF BIDDER)                                                                                                                                

 

 



 

 

 F-4 

              PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT         

(To be stamped in accordance with the Stamp Act) 

Ref.:----------------       Bank Guarantee No.:---------- 

                     Date-------------------------- 
To 
BRAHMAPUTRA CRACKER & POLYMER LTD.  
“ADMINISTRATIVE BUILDING” LEPETKATA,  
NH-37, P.O. LEPETKATA, DIBRUGARH, 
ASSAM, PIN – 786 006 

 
Dear Sir (s), 
In accordance with Letter inviting Tender under your reference No.---------------------------  
M/s--------------------------------------------------------------------------------------having their Registered/Head 
Office at-----------------------------------------------------------(hereinafter called the Bidder) wish to participate in 
the said tender for-------------------------------------------------------------------------------------------------------------------
---------------------------- 
As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of ---------is required to 
be submitted by the Bidder as a condition precedent for participation in the said Tender which amount 
in liable to be for forfeited on the happening of any contingencies mentioned in the Tender Document. 
We, the -------------------------------------------------Bank at---------------------------------having our Head Office ----
--------------------------------------------------------------------------(Local Address)  guarantee  and undertake  to  
pay immediately on demand without recourse to the bidder by Brahmaputra Cracker & Polymer 
Limited., the amount  --------------------------------------------------------------------------------without any 
reservation, protest, demur and recourse. Any such demand made by BCPL , shall be conclusive and 
binding on us irrespective of any dispute or difference raised by the Bidder. 
This guarantee shall be irrevocable and shall remain, valid up to------------------------------- (This date 
should be 180 days (One hundred & eighty days) after the date finally set out for closing of tender). If 
any further extension of this guarantee is required the same shall be extended to such required period on 
receiving instructions from M/s------------------------------------------------------------------------------- on whose 
behalf this guarantee is issued. 
In Witness whereof the Bank, through its authorized officer, has set its hand and stamp on this -------------
----------------------day of -------------------------200  -------------------------- at -------------------------- 
WITNESS: 
 
(SIGNATURE)     (SIGNATURE) 
(NAME) :         (NAME) 
(OFFICIAL ADDRESS):      Designation with Bank Stamp 
         Attorney as per ______________________     
    Power of Attorney No. 
         Date: _________________________    
  

                                                                                                                                                 

 

 

 

 

 

  



 

 

 

 

F-5 

 

 

LETTER OF AUTHORITY 

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT 

NEGOTIATIONS/CONFERENCES 

 

Ref: No.                                                                                                                  Date: 

 
To, 
Brahmaputra Cracker & Polymer Ltd. 
“Administrative building”,  
 NH-37, P.O. Lepetkata, 
 Dibrugarh, Assam, PIN – 786006 
 
 
Dear Sir, 
We ----------------------------------------------------------------hereby authorize following representative(s) to 
attend un-priced bid opening and price bid opening and for any other correspondence and 
communication against above Bidding Document: 
 

1) Name & Designation ---------------------------------------Signature---------------------------- 

2) Name & Designation ---------------------------------------Signature---------------------------- 

 
We confirm that we shall be bound by all commitments made by aforementioned authorized 
representatives. 
                                                                                       Yours faithfully, 
Place:                                                                             (Signature of Authorized Signatory of Bidder) 
Date:                                                                              Name: 
                                                                                       Designation: 
                                                                                       Seal: 
 
Note: This letter of authority should be on the letterhead of the bidder and should be signed by a          
person competent and having the power of attorney to bind the bidder. Not more than two persons are 
permitted to attend techno-commercial un-priced and price bid opening. 
  



 

 

                                                                                                                                                  F-6                   

 NO DEVIATION CONFIRMATION                                                                             

 

To, 
Brahmaputra Cracker & Polymer Ltd. 
“Administrative building”,  
 NH-37, P.O. Lepetkata, 
 Dibrugarh, Assam, PIN – 786006 
 
 
Dear Sir, 
 
We understand that any deviation/exception in any form may result in rejection of bid. We, therefore, 

certify that we have not taken any exceptions/deviations anywhere in the bid and we agreed that if any 

deviation/exception is mentioned or noticed, our bid may be rejected. 

 
 
Place:                                                                          (Signature of Authorized Signatory of Bidder) 
Date:                                                                           Name: 
                                                                                    Designation: 
                                                                                    Seal: 
 
 
 
 
 
 
 
 



 

 

                                                                                                                                                                                                                                 F-7 
 

                        BIDDER'S QUERIES FOR PRE BID MEETING  
To, 

Dy. General Manager (C&P)  
Brahmaputra Cracker and Polymer Limited 
Lepetkata, Dibrugarh, Assam  (India)  
Phone: +91 373 291461 

NOTE:   The Queries may be sent by e-mail to mjduarah@bcplindia.co.in  before due date for receipt of Bidder's queries. 

SIGNATURE OF BIDDER:    NAME OF BIDDER :    
 

 
SL. 
NO. 

 
REFERENCE OF BIDDING DOCUMENT 

 
BIDDER'S QUERY 

 
      BCPL'S REPLY 

SEC. 
NO. 

 
Pag

e 
N
o. 

 
Clause 

No.              Subject 

       

 

mailto:bhaskar.barman@bcplindia.co.in


 

 

                                                                                                                                                                                                                                     F-8 
                                                                 PRESENT COMMITMENTS OF THE BIDDER  
 

Full Postal Address and 
phone nos of Client & Name 
of Officer-in-Charge 
 

Description 
of the Work 
 

Date of 
Commenceme
nt  of 
Work 
 

Schedule
d 
Compo. 
Period 

%Age 
Completion  
as on 
Date 
 

Expected 
Date of 
Completion 
 

Remarks 

       

 
 
Note: This list must be a full list of all type of works in hand. 
                                                                                                                   
  
                                                                                                                                                                  SEAL AND SIGNATURE OF BIDDE
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PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

To: 
Brahmaputra Cracker & Polymer Ltd. 
“Administrative  Building”, NH-37, P.O. Lepetkata, 
Dibrugarh, Assam, PIN – 786006 
 
Dear Sirs, 
M/s ____________________________________________ have been awarded the work 
of____________________________________________________ for Brahmaputra Cracker & Polymer Limited, 
Dibrugarh – 786006, Assam. The Contracts conditions provided that the CONTRACTOR shall pay a sum of 
Rs------------------------------- (Rupees as Initial / full Security Deposit in the form therein mentioned). The form 
of payment of Security Deposit includes guarantee executed by Nationalized Bank, undertaking full 
responsibility to indemnify Brahmaputra Cracker & Polymer Limited, in case of default. 
The said-------------------------------------has approached us and at their request and in consideration of the 
premises we having our office at ------------------------------------ have agreed to give such guarantee as hereinafter 
mentioned. 

1. We________________________________________________________ hereby undertake and agree with 
you that if default shall be made by M/s ---- --------------------------------------------------------------- in performing 
any of the terms and conditions of the tender or in payment of any money payable to Brahmaputra Cracker & 
Polymer Limited, we shall on demand pay to you in such manner as you may direct the said amount of 
Rupees---------------------- only or such portion thereof not exceeding the said sum as you may from time to 
time require. 
2. You will have the full liberty without reference to us and without affecting this guarantee, postpone 
for any time or from time to time the exercise of any of the powers and rights conferred on your under the 
contract with the said ----------------------------------------and to enforce or to forbear from endorsing any powers or 
rights or by reason of time being given to the said ---------------------------------------which under law relating to the 
sureties would but for provision have the effect of releasing us. 
3. Your right to recover the said sum of Rs---------------------------------(Rupees ------------------------------------
----------------------) from us in manner aforesaid will not be affected or suspended by reason of the fact that 
any dispute or disputes have been raised by the said M/s -------------------------------------------------------and/or 
that any dispute or disputes are pending before any officer, tribunal or court. 

4. The guarantee herein contained shall not be determined or affected by the liquidation or winding up 
dissolution or changes of constitution or insolvency of the save said but shall in all respects and for all 
purpose be binding and operative until payment of all money due to you in  respect of such liabilities is paid. 
5. This guarantee shall be irrevocable and shall remain valid upto-----------------If any further extension 
of this guarantee is required the same shall be extended to such required period on receiving instructions 
from M/s---------------------------------------------- on whose behalf this guarantee is issued. 
6. We have power to issue this guarantee in your favour under Memorandum and Articles of Association 
and the undersigned has full power to do under the Power of Attorney dated ---------------------------- granted to 
him by the Bank. 
                                                                                                                  

                                                                                                                                      Yours faithfully, 
 

                                                                                             _____________________________ Bank      
                                                                                                                   By its Constituted Attorney  

    
                                                    Signature of a person duly authorized to sign on behalf of the Bank. 
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                                                                         DECLARATION 
To 
Brahmaputra Cracker & Polymer Ltd. 
“Administrative building”, NH-37, P.O. Lepetkata, 
Dibrugarh, Assam, PIN – 786006 
 
 
Dear Sir, 
We hereby confirm that we are not under any 'liquidation', any 'court receivership' or similar 
proceedings and 'bankruptcy'. 
We further confirm that, we have not been blacklisted or kept under holiday by any Public Sector 
Undertaking /Government Organization /GAIL (India) Limited/BCPL etc. 
We agree that if any noticed in future, our Bid may be rejected / terminated. 
 
 
 
 
 
Place:                                                                          [Signature of Authorized Signatory of Bidder] 
Date :                                                                          Name: 
                                                                                    Designation: 
                                                                                    Seal: 
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ACKNOWLEDGEMENT CUM CONSENT LETTER 

(Within 07 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm 
his intention to Bid against the enquiry/tender through e-mail to or per return FAX by filling up the 
this Format) 
To,  
Dy. Manager (C&P) 
BRAHMAPUTRA CRACKER & POLYMER LTD. 
“ADMINISTRATIVE BUILDING”, P.O.LEPETKATA 
DIBRUGARH, ASSAM, PIN – 786006 
FAX: 0373 – 2914611 / 2914609 
 
SUBJECT:  
Dear Sir, 
We hereby acknowledge receipt of a complete set of bidding document along with enclosures for subject 
item/work. 
We undertake that the contents of the above bidding document shall be kept confidential and 
further that the drawings, specifications and documents shall not be transferred and that the said 
documents are to be used only for the purpose for which they are intended. 

A) We intend to bid as requested for the subject item/work and furnish following details with 
respect to our quoting office: 
 

(i) Postal Address  :           _______________ 
                        _______________ 

(ii) Telephone Number : _______________ 
(iii) Telefax Number  : _______________ 
(iv) Contact Person  : _______________ 
(v)  E-mail Address  : _______________ 
 

B) Details of Contact person: 

(i) Postal Address  :           _______________ 
                _______________ 
(ii) Telephone Number : _______________ 
(iii) Fax Number  : _______________ 
(iv) Contact Parson  : _______________ 
(v)  E-mail Address  : _______________ 
 

C) We are unable to bid for the reasons given below and we are returning back the entire set of 
bidding documents. 
 
Reasons for non-submission of bid     : 
Agency’s Name                       : ___________________________ 
Signature                         : ___________________________ 
Name                           : ___________________________ 
Designation                : ___________________________ 
Date                           : ___________________________ 
Seal/Stamp               : _____________________________ 
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PROFORMA FOR CONTRACT AGREEMENT 



 

 

 
LOA No. BCPL /                                                                                                Dated ----------- 
 
Contract Agreement for the work of --------------- of Brahmaputra Cracker & Polymer Ltd. (BCPL) 
made on -------- between (Name and Address) ------------- , hereinafter called the “CONTRACTOR” 
(which term shall unless excluded by or repugnant to the subject or context include 
its successors and permitted assignees) of the one part and BCPL hereinafter called the 
“EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or context include 
its successors and assignees) of the other part. WHEREAS 
A. The EMPLOYER being desirous of having provided and executed certain work mentioned, 
enumerated or referred to in the Tender Documents including Letter Inviting Tender, General 
Tender Notice, General Conditions of Contract, Special Conditions of Contract, Specifications, 
Drawings, Plans, Time Schedule of completion of jobs, Schedule of Rates, Agreed Variations, other 
documents has called for Tender.  
B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender 
Documents and has satisfied himself by careful examination before submitting his tender as to the 
nature of the surface, strata, soil, sub-soil and ground, the form and nature of site and local 
conditions, the quantities, nature and magnitude of the work, the availability of labour and 
materials necessary for the execution of work, the means of access to SITE, the supply of power and 
water thereto and the accommodation he may require and has made local and independent 
enquiries and obtained complete information as to the matters and thing referred to, or implied in 
the tender documents or having any connection therewith and has considered the nature and extent 
of all probable and possible situations, delays, hindrances or interferences to or with the execution 
and completion of the work to be carried out under the CONTRACT, and has examined and 
considered all other matters, conditions and things and probable and possible contingencies, and 
generally all matters incidental thereto and ancillary thereof affecting the execution and completion 
of the WORK and which might have influenced him in making his tender. 
C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of 
Contract, Special Conditions of Contract, Schedule of Rates, General Obligations, 
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of 
Acceptance of Tender and any statement of agreed variations with its enclosures copies of which 
are hereto annexed form part of this CONTRACT though separately set out herein and are included 
in the expression “CONTRACT” wherever herein used. 
AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and 
the execution of the said WORK at the rates stated in the schedule of quantities of the work and 
finally approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and 
subject to the conditions of CONTRACT.  
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 
FOLLOWS:-  
1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be executed 
by him, the CONTRACTOR hereby covenants with EMPLOYER that the CONTRACTOR shall and 
will duly provide, execute and complete the said work and shall do and perform all other acts and 
things in the CONTRACT mentioned or described or which are to be implied there from or may be 
reasonably necessary for the completion of the said WORK and at the said times and in the manner 
and subject to the terms and conditions or stipulations mentioned in the contract.  
2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER 
does hereby agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the 
respective amounts for the WORK actually done by him and approved by the EMPLOYER at the 
Schedule of Rates and such other sum payable to the CONTRACTOR under provision of 
CONTRACT, such payment to be made at such time in such manner as provided for in the 
CONTRACT. and 
3. In consideration of the due provision, execution and completion of the said WORK the 
CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER for the 
services rendered by the EMPLOYER to the CONTRACTOR, such as power supply, water supply 



 

 

and others as set for in the said CONTRACT and such other sums as may become payable to the 
EMPLOYER towards the controlled items of consumable materials or towards loss, damage to the 
EMPLOYER'S equipment, materials construction plant and machinery, such payments to be made at 
such time and in such manner as is provided in the CONTRACT. It is specifically and distinctly 
understood and agreed between the EMPLOYER and the CONTRACTOR that the CONTRACTOR 
shall have no right, title or interest in the SITE made available by the EMPLOYER for execution of 
the works or in the building, structures or work executed on the said SITE by the CONTRACTOR or 
in the goods, articles, materials etc., brought on the said SITE (unless the same specifically belongs to 
the CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien whatsoever 
charge for unpaid bills will not be entitled  to assume or retain possession or control of the SITE or 
structures and the EMPLOYER shall have an absolute and unfettered right to take full possession of 
SITE and to remove the CONTRACTOR, their servants, agents and materials belonging to the 
CONTRACTOR and lying on the SITE. The CONTRACTOR shall be allowed to enter upon the SITE 
for execution of the WORK only as a licensee simpliciter and shall not have any claim, right, title or 
interest in the SITE or the structures erected thereon and the EMPLOYER shall be entitled to 
terminate such license at any time without assigning any reason. The materials including sand, 
gravel, stone, loose, earth, rock etc., dug up or excavated from the said SITE shall, unless otherwise 
expressly agreed under this CONTRACT, exclusively belong to the EMPLOYER and the 
CONTRACTOR shall have no right to claim over the same and such excavation and materials 
should be disposed off on account of the EMPLOYER according to the instruction in writing issued 
from time to time by the ENGINEER-IN-CHARGE In Witness whereof the parties have executed 
these presents in the day and the year first above written. Signed and Delivered for and on Signed 
and Delivered for and on behalf of EMPLOYER.  
on behalf of the CONTRACTORs.  

 
BRAHMAPUTRA CRACKER & POLYMER LIMITED   (NAME OF THE CONTRACTOR) 
 _______________________________     _______________________________  
Date :___________        Date :____________ 
Place:___________        Place:____________ 
 
IN PRESENCE OF TWO WITNESSES 
1.___________________________                               1             . ________________________ 
   ___________________________                                   ________________________ 
   ___________________________                                   ________________________ 
 
2.___________________________                   2.             ________________________ 
  ___________________________                                   ________________________ 
 
 
 
 
 
 
 
  



 

 

 
 

F-13 
                                 BRIEF SUMMARY OF AGREED TERMS & CONDITIONS 
 
Bidder M/s . 
 
 
Offer Ref . 
 
This Questionnaire duly filled in should be returned along with Un-priced Bid. 
Clauses confirmed hereunder should not be repeated in the Bid. 
 

SI. 

No. 

 

 Description  Bidder's  
Confirmation 

1  It is noted that deviations to Terms & Conditions shall lead to 

Rejection of offer, as specified in the Bid Document. 

 

 

2  Confirm Bid has been submitted as per Instructions to Bidders in  

bid document. 

 

3  Confirm that the offer shall remain valid for acceptance up to 3 (Three ) 

months from Final Bid Due Date /Date of Opening of Bids 

 

4  Confirmed that the documents submitted are true and genuine and in 

case of any discrepancy noticed or observed at any stage, bidder shall 

be personally responsible for the damages or loss to BCPL 

 

5  Confirmed that PF registration certificate shall be provided before 

commencement of work (if awarded). 

 

6  Confirmed that Power of Attorney in favour of person who has signed 

the offer is  submitted 

 

7  Confirmed that the contents of the Tender Document have not been 

modified or altered. In case, it is found that the tender document has 

been modified / altered by the bidder, the bid submitted by us shall 

be liable for rejection. 

 

8  Confirmation towards submission of EMD/Bid Bond of requisite value 

& its details. 

 

 a Bid Security No. & Date  

 b Value & validity  

 c Name & address of Bank Issuing Bid Security  

9  Provide PAN number. 
 

 

10  Provide Service Tax Registration number. 
 

 

11  Confirmation towards submission of duly filled, signed and stamped 
copy of complete tender documents (ITB, SCC, SCOPE OF WORK, 
GCC and all Annexure & Forms). 

 

12  Confirmation towards submission of duly signed & stamped copy of 
blank SOR (Schedule of Rates) showing that rate is quoted in same 
format. 

 

13  Confirmation towards submission of duly signed and stamped copy of 
No Deviation Confirmation as per F-6 

 

14  Confirmation of compliance to tender terms & condition without any 
deviation such as Scope of work, Specification, contract period & 
time of job completion, Terms of Payment, PRS/compensation for 
delay, PBG/ security deposit, Arbitration, Force Majeure, Guarantee 

 



 

 

of work, applicable laws, etc. 

15  Confirmed that all terms and conditions of the tender are acceptable 
in totality 

 

16  Confirm that the prices are quoted as per clause 13.0 of ITB.  

17  Bidder's name and address  

18  Confirm acceptance of Price Reduction Schedule (PRS)/Demurrage 
/ Penalty for delay & Penalty clause as specified in the Bid 
Document.  

 

19  Confirm acceptance of Terms of Payment as specified in the Bid 
Document. 

 

20  Confirm quoted prices will remain firm and fixed till complete 
execution of the order. Fax of Intent shall be placed within offer 
validity as 'Notification of Award of Contract'. 

 

21  Confirm acceptance in totality of the Terms & Conditions contained 
in: 

 

 I Instructions to Bidders   

 ii General Conditions of Contract (GCC)  

 Iii Special Conditions of Contract (SCC)   

 Iv Scope of Work  

 v All other commercial 
documents/attachments of Bid Document 

 

22  
 

Confirm towards submission of FORMAT FOR CHARTERED 
ACCOUNTANT CERTIFICATE FOR FINANCIAL CAPABILITY OF 

THE BIDDER at Annexure-A 
 

 

23  Indicate Name & Contact E-Mail/ Telephone/Mobile/Fax No. Of 
person(s) to whom queries, if any, are to be addressed against your bid 

 

 
 
BIDDER CONFIRMS THAT IN CASE OF CONFLICTING VERSION OF VARIOUS TERMS & CONDITIONS 
AT DIFFERENT PLACES, THE CONFIRMATION FURNISHED AS ABOVE SHALL BE CONSIDERED 
OVERRIDING AND FINAL AND ANY OTHER DEVIATION INDICATED ELSEWHERE SHALL BE 
TREATED AS REDUNDANT. 
 
 
 
                                                                                                                 Signature _ 
                                                                                                                 Name------------- 
                                                                                                                 Designation _ 
                                                                                                                 Tel No. 
                                                                                                                 E-mail ------------  
                                                                                                                 Fax No-. -----------  
                                                                                                                 Office St-am-p ---------_ 
 

 

 

 

 
 

 

  



 

 

 

 

 

Format-14 

 

(FORMAT FOR CERTIFICATE FROM BANK IF BIDDER’S WORKING CAPITAL 

IS INADEQUATE) 

(To be provided on Bank’s letter head) 

 

Bidder’s Name:                                                                                Date: 

Tender No.: 

 

To 

Brahmaputra Cracker and   Polymer Limited  

 Lepetkata , Dibrugarh-786006 

 

Dear Sir, 

 

Certified that M/s…………………………………….(Name of the bidder with address) is an 

existing customer of our Bank. 

It is confirmed that against tender No: _________________________ dated……………. 

…………………………..2013 for 

………………………………………………………………………………”name of 

job/supply) , M/s………………………………………………………(Name of the Bank with 

address) confirms availability of line of credit to M/s…………………………(Name of the 

bidder) for at least an amount of Rs………………………………Lakh. 

 

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores. 

 

Yours truly 

                                                           For…………………………………… 

 

 

 

 

                                                            (Authorized signatory) 

                                                            Name of the signatory             : 

                                                           Designation                                : 

 

 
 
 
 
 
 
 
 

 
 
             



 

 

             
                                                                     

   ANNEXURE-I 
                                                                                                                                                                                              
CHECK LIST FOR THE DOCUMENTS AS PER BEC TO BE SUBMITTED ALONG WITH THE 
TECHNICAL BID. 
 

SR 
NO. 

DESCRIPTION OF DOCUMENTS TO BE 
SUBMITTED 

DOCUMENT 
SUBMITTED 

Please indicate 
Page No 

  YES NO 

1. Have you enclosed the duly certified by 
Statutory Auditor the Work Order and its 
completion certificate mentioning value of 
job completed as stipulated in BEC. 

Not 
applicable 

  

2 Proof of annual turnover as per BEC. Duly 
Certified by Statutory Auditor of the 
audited accounts to be enclosed. 
Have you enclosed Format A, C,D &E  

Not 
applicable 

  

3 Earnest Money Deposit as per tender 
documents in the form of bank 
Guarantee/Demand Draft (DD)/Banker’s 
Cheque/a letter of credit from any 
Nationalized/Scheduled Bank drawn in the 
favour of “BCPL.” Payable at Dibrugarh. 

   

4 Have you enclosed Authority Letter/Power 
of Attorney for submission of Tender  

   

5 Have you enclosed No deviation form, duly 
filled signed & stamped. 

   

6 Have you enclosed complete tender duly 
signed & stamped. 

   

7 Have you enclosed Copy of PAN card    

8 Do you confirm that you will submit the 
cenvatable invoice if you get order. 

   

9 Have you  submitted Corrigendum /Pre-
bid queries   

   

10 Confirm if the following are submitted    

 Confirmation that the contents of the tender 
document bid document has not been 
modified or altered. In case it is found that 
the tender document has been modified 
/altered by bidder , the bid submitted by us 
shall be liable for rejection (In case of 
downloading from website). 

   

11 Confirm that the following document is 
submitted depending on bidder’s nature of 
firm: 

1. Copies of partnership deed(in case 

of partnership/LLP firm) 

2. Affidavit or self declaration on 

letter head (in case of 

Proprietorship firm) 

3. Memorandum and Articles of 

   



 

 

Association & Certificate of 

Incorporation (in case of 

private/public limited company) 

4. Certification from competent 

person on their letter head (in case 

of PSU/Govt. Department ) 

5. Documentary evidence towards 

MSME . 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



 

 

 
  

            
 
 

          SECTION III 
SPECIAL CONDITIONS OF CONTRACT [SCC] 

 
SCC: Part -A 

 

JOB:  BID DOCUMENT FOR MOLECULAR SIEVE AND INERT BALL LOADING INTO 

PROPYLENE TREATERS 118-CC-111 A&B BY EXPERT AGENCY UNDER INERT 

ATMOSPHERE FOR PP UNIT, BCPL, LEPETKATA. 

 
TENDER NO: BCPL/DIB/C&P/SER/20150119/MD 

                                                                                                                                                      

1.0        GENERAL: 
1.1 The Special Condition of Contract shall be read in conjunction with the General Conditions of 
Contract, Schedule of rates, specifications, drawings and any other documents forming part of contract, 
wherever the context so requires. Notwithstanding the sub-division of the documents into these separate sections 
and volumes, every part of each shall be deemed to be supplementary to and complementary of every other part 
and shall be read with and into the CONTRACT so far as it may be practicable to do so. 
 
1.2 Where any portion of the “General Condition of Contract” is repugnant to or at variance with any 
provisions of the Special Conditions of Contract, unless a different intention appears, the provisions of the 
Special Conditions of Contract shall be deemed to over-ride the provisions of the “General Conditions of 
Contract” and shall to the extent of such repugnancy, or variations, prevail. 

1.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or 
provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF 
CONTRACT shall be deemed to have included cost of such performance and provisions, so mentioned. 
 
1.4 The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate requirements 
in addition to those contained in the standard codes and specifications, these additional requirements shall also 
be satisfied.   
 
The intending bidder shall be deemed to have visited the site. Non-familiarity with site condition 
and unawareness of General Condition of Contract will not be considered a reason either for extra 
claim or for not carrying out work in strict conformity with drawings and specifications.  
 
2.0        LOCATION: 
 
             Refer SCC-Part B of SECTION III 
 
3.0        SCOPE OF WORK: 

The Scope of Work shall be as per Special Conditions of Contract (SCC) Part-B. 

 
4.0        TIME OF COMPLETION / PERIOD OF CONTRACT: 
The Time of Completion/Period of Contract shall be as per Special Conditions of Contract (SCC) 

Part-B. 
The work shall be executed strictly as per time Schedule given in Tender Document. The period of 
completion given includes the time required for mobilization as well as testing, rectifications, if any, 
re-testing and completion in all respects to the entire satisfaction of the Engineer-in-Charge. 



 

 

5.0       TERMS OF PAYMENT: 
The Scope of Work shall be as per Special Conditions of Contract (SCC) Part-B of SECTION III. 
6.0        EARNEST MONEY: 
The bidder must deposit the earnest money as given in the letter/notice inviting tenders failing 
which the tender is liable to be rejected. Earnest Money can be paid by way of Demand Draft drawn 
on any Scheduled/Nationalized Bank in favor of “M/s. Brahmaputra Cracker & Polymer Limited” 

payable at   DIBRUGARH, ASSAM. 
 
Alternatively, Earnest Money may also be submitted in the form of Bank Guarantee from any 
Nationalized/Schedule Bank of India. The Bank Guarantee so furnished by the bidder shall be in the 
proforma prescribed by the OWNER attached with the Tender document. No interest shall be paid 
by the OWNER on the Earnest Money deposited by the bidder. The Bank Guarantee furnished in 
lieu of Earnest Money shall be kept valid for a period of (5) FIVE MONTHS from the date of 
opening of tender. 
 
BCPL will refund the Earnest Money of the unsuccessful bidders directly to the bidders within a 
reasonable period of time. Correspondence in this regard may be addressed to BCPL directly by the 
BIDDERS. 
 
7 .0       INCOME TAX / SALES TAX / WORKS CONTRACT TAX: 
Income Tax deduction shall be made from all payments to the contractors as per rules and 
regulation in force in accordance with the Income Tax Act prevailing from time to time. Sales 
Tax, Works Contract Tax and other duties/ levies, as applicable shall be borne by the contractor. 

 
The BCPL will issue the necessary certificate for income tax deduction at source, however, the 
contractor has to submit detail of their Permanent Account No. (PAN) before issue of such 
certificate. However, if the contractor has not been allotted PAN and has applied for the same to 
Income Tax department / the authorized agency nominated by Income Tax department, contractor 
shall submit the copy of application filed for allotment of PAN No. In absence of any of these 
documents, no TDS certificate shall be issued by BCPL. 
 
Similarly, in case of Works Contract (involving both supply of material and services) Tax will be 
deducted at source by BCPL towards W. C. Tax at the rate applicable from time to time (presently 
4%) and issue necessary certificate to this effect.  

 
8.0       SERVICE TAX: 
The Quoted rates should be inclusive of all taxes & duties applicable during the contract period           
except Service Tax and Education Cess thereon. Service Tax and Cess thereon shall be paid extra if 
applicable on submission of documentary evidence/invoice(s). 
 
9.0      SECURITY DEPOSIT: 
9.1 Security deposit @ 7.5% of Annualized Contract Value(7.5% of total contract value if the 
period is less than 1 year) has to be deposited within 10 (ten) days of receipt of LOA/LOI by the 
contractor. EMD deposited with the tender shall be adjusted towards security deposit/ISD provided 
it is deposited by Demand Draft/Bankers Cheque. 
 
9.2   No interest shall be payable by the Company to the contractor for the amount of   
         Security deposit. 
9.3 Contractor can furnish the total security deposit amount through bank  
guarantee from any nationalized /Schedule bank in prescribed proforma which shall be valid for 90 
days beyond completion of the job or expiry of Defect Liability Period whichever is applicable. 
 
9.4.1 Security Deposit shall be refunded within 90 days after the completion of work or Defect 
Liability Period whichever is applicable. 



 

 

10.0      TECHNICAL SPECIFICATION: 
As enumerated in Special Conditions of Contract / Scope of Work / Attached Drawing / Details / 
Schedule of Rates.  
 
11.0      TESTS AND INSPECTION: 
11.1 The Contractor shall carry out the various tests as enumerated in the technical specifications 
of this      tender document and the technical documents that will be furnished to him during the 
performance of the work and no separate payment shall be made unless otherwise specified in 
schedule of rates. 

11.2 All the tests either on the field or at outside laboratories concerning the execution of the work 
and supply of materials by the Contractor shall be carried out by Contractor at his own cost. 
 
11.3 The Contractor shall provide for purposes of inspection access ladders, lighting and 
necessary instruments at his own cost for inspection work. 
 
11.4 Any work not conforming to execution drawings, specifications or codes shall be  
rejected forthwith and the Contractor shall carryout the necessary rectification at his own cost. 

11.5 All results of inspection and tests will be recorded in the inspection reports, Proforma of 
which will be approved by the Engineer-in-Charge. These reports shall form part of the completion 
documents. 

 
11.6 For materials supplied by Owner, Contractor shall carryout the tests, if required by the 
Engineer-in-Charge, and the cost of such tests shall be reimbursed by the owner at actual to the 
Contractor on production of documentary evidence. Contractor shall inspect carefully all equipment 
before receiving them from Owner for installation purposes. Any damage or defect noticed shall be 
brought to the notice of Engineer-in-Charge. 
 

11.7  Inspection and acceptance of work shall not relieve the Contractor from any of his  
            responsibilities under this Contract. 
 
12.0      MEASUREMENT OF WORK: 

12.1 Measurement of works shall be made in the units mentioned in the Schedule of Rates as per 
details given in Technical/Standards specifications. 

 
12.2 Wherever details are not available or inadequate in the execution drawings, physical 
measurements will be taken by the contractor in the presence of the representative of the Engineer-
in-Charge. In such cases payment will be made on actual measurements. 
 
13.0      DEFECT LIABILITY PERIOD: 
 
The defect liability period shall be as per “SCC-Part B” 

 
14.0      CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION: 
14.1 The Contractor shall without prejudice to his overall responsibility to execute and complete 

the work as per specifications and time schedule, progressively deploy adequate equipment and 
tools and 
14.2 Tackles and augment the same as decided by the Engineer-in-Charge depending on the 
exigencies of the work so as to suit the work/construction schedule without any additional cost to 
owner. The bidder shall submit a list of construction equipment he proposes to deploy for the 
subject work along with deployment schedule. No Construction Equipment shall be supplied by the 
Owner. 
14.3 Subject to the provisions in the tender document and without prejudice to  
  Contractor's liabilities and responsibilities to provide adequate qualified and  
  skilled personnel on the work, contractor shall deploy site organization and  



 

 

  augment the same as decided by the Engineer-in-Charge depending on the  
  exigencies of work, without any additional cost to owner. The bidder shall  
  submit the details of minimum site organization proposed by him. 
 
15.0      MOBILIZATION ADVANCE (M.A.): 

No mobilization advance is payable for this work. 
 
16.0      COMPENSATION FOR EXTENDED STAY: 

No compensation for extended stay is payable to contractor. 
 
17.0    ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 
In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated 
rates, such items will be considered as Abnormally High Rates Items (AHR) and payment of AHR 
items beyond the SOR stipulated quantities shall be made at the least of the following rates: 
 

(I) Rates as per SOR, quoted by the contractor. 
(II) Rate of the item, which shall be derived as follows: 

a) Based on rates of machine and labor as available from the contract (which includes 
contractor's supervision, profit, overheads and other expenses). 

b) In case rates are not available in the contract, rates will be calculated based on prevailing 
market rates of machine, material and labor plus 10% to cover contractor's supervision profit, 
overhead & other expenses. 
 
18.0       MISCELLANEOUS: 
All obligations arising of labor deployment labor laws to meet the necessary statutory requirement 
would solely lie on the contractor. Contractor would be solely responsible for safety and security of 
manpower and materials. 
 
19.0      SUBMISSION OF TENDER DOCUMENTS: 
Over-writing should be avoided. Any overwriting or cutting should be signed by the bidder. All 
copies of tender documents along with drawings should be signed and submitted by the bidder. 
 
20.0      SCHEDULE OF RATES: 
20.1 The rates quoted by the bidder shall remain firm for any variation and will assume to be 
inclusive of all taxes & duties excluding Service Tax & Cess thereon. 
 
20.2 No escalation of whatsoever nature shall be paid to the contractor for the entire Contract 
Period. 
 
21.0      COMPENSATION FOR DELAY:  
21.1 In case of delay in mobilization or in completion of work in all respects and to the full 
satisfaction of Engineer-In-Charge, the Engineer-In-Charge may at his discretion impose a penalty at 
the rate of 0.5% per week or part thereof limited to 5% of the contract value. 
 
21.2 Alternatively, in case the Engineer-In-Charge feels that the progress of work is dissatisfactory 
and the work may be delayed beyond the scheduled or contractual completion date, he may at his 
discretion get the work done through other agency at the risk and cost of the contractor without 
prejudice to other rights available to owner under the contract. The decision of the Engineer-In-
Charge shall be final and binding in this regard. 
22.0      TERMINATION OF CONTRACT: 
The Owner/ Engineer-in-Charge reserve the right to terminate the contract on giving 30 days notice 
without assigning any reason. 
 
23.0       CONTRACT AGREEMENT: 



 

 

If the work is awarded the contractor shall enter into an agreement with BCPL in the prescribed 
Performa within 10 days of the issue of LOA/LOI whichever is earlier. The agreement shall be 
executed on non-judicial stamp paper of RS. 100/- .The cost of stamp paper shall be borne by the 
contractor. The format of agreement can be obtained from the office of the Deputy General 
Manager(C&P), BCPL, DIBRUGARH, ASSAM. 
 
24.0      SUPERVISION OF WORK: 
Contractor or his authorized representative shall be available at site all times, during the progress of 
the work. 
 
25.0      CLEARANCE OF SITE: 
25.1 As a part of the contract the contractor shall completely remove all temporary/disposable 
materials, while execution of work at his own cost and initiative and dispose off the same as directed 
by Engineer-in-charge. 
 
25.2 The works will not be considered as complete and taken over by the owner, until all the 
temporary works, labor and staff colonies etc. constructed are removed and the work site cleared to 
the satisfaction of the Engineer-in-charge, surplus materials and rubbish is cleared off the site 
completely and the work shall have been measured by the Engineer-in-charge whose measurement 
shall be binding and conclusive. 
 
25.3 If the contractor fails to comply with the requirements of this clause on or before the date 
fixed for the completion of the work, the Engineer-in-charge may at the expenses of the contractor 
remove such, surplus materials and rubbish and disposal off the same as he thinks fit and clean off 
such dirt as aforesaid, and the contractor shall forthwith pay the amount of all expenses as incurred 
and shall have no claim in respect of any such surplus materials as aforesaid except for any sum 
actually realized by the sale thereof. 

 
26.0 ADHERENCE TO SAFETY REGULATIONS: 
Contractor shall ensure that all safety precautions required are observed at all times during the 
execution of the job.  
 
27.0 NUISANCE: The contractor or his representative shall not at any time cause any nuisance on 
the site or do anything which shall cause unnecessary disturbance to the owners or tenants or 
occupants or their properties near the site and to the public generally. 
28.0      OWNER NOT BOUND BY PERSONAL REPRESENTATION: 
The contractor shall not be entitled to any increases on the schedule of rates or any other right or 
claim whatsoever by reason of any representation, explanation statement or alleged representation 
explanation statement or alleged representation, promise or guarantees given or called to have been 
given to him by any person. 
29.0      CARE OF WORKS: 
From the commencement to completion of the work, the contractor shall take full responsibility for 
the care for all works including all temporary works any in case any damages, loss or injury shall 
happen to the work or to a part thereof or to any temporary works from any reason. 
 
30.0      DEFENCE OF SUITS: 
If any action in court is brought against the owner or an officer or agent of the owner, for the failure, 
omission or neglect on the part of the contractor to perform any  acts, matters, convenient or things 
under the contract or damage or injury caused by the alleged omission or negligence on the part of 
the contractor, his agents, representative or his subcontractors or in connection with any claim based  
on lawful demand of sub-contractor, shall in such cases indemnify and keep the owner and/or their 
representatives harmless from all lesson, damages, expenses or decrease arising out of such action. 
 
31.0      ARBITRATION CLAUSE: 



 

 

31.1 All disputes or differences, whatsoever, arising between the parties hereto pertaining to any 
part of the contract including its execution or concerning the WORKS or maintenance thereof this 
CONTRACT or to the rights or to liabilities of the parties or arising out or in relation thereto 
whether during or after completion of the CONTRACT or whether before or after determination, 
foreclosure or breach of the CONTRACT (other than those in respect of which the decision of any 
person is by the CONTRACT expressed to be final and binding) shall after written notice by either 
party to the CONTRACT be referred for adjudication to a sole arbitrator to be appointed by BCPL as 
hereinafter provided.  

 
31.2 For the purpose of appointing the Sole Arbitrator referred to above, the Appointing 
Authority will send within thirty days of receipt of the notice, to the CONTRACTOR a panel of three 
names which are not connected with the work in question.  
 
31.3 The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the persons 
named to be appointed as a sole Arbitrator and communicate his names to he Appointing Authority 
within thirty days of receipt of names. The Appointing Authority shall thereupon without any delay 
appoint the said person as the sole arbitrator. If the CONTRACTOR fails to communicate his choice 
for appointment of and Arbitrator, the Appointing Authority shall do it on expiry of 30 days.  
 
31.4 If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his office 
due to any reason whatsoever, another sole Arbitrator shall be appointed as aforesaid.  
31.5 The WORK under the CONTRACT shall however, continue during the Arbitration 
proceedings and no payment due or payable to the CONTRACTOR shall be withheld on account of 
such proceedings.  

 
31.6 The venue of arbitration shall be Guwahati.  
 
31.7 The award of the Arbitrator shall be final and binding on both the parties.  
31.8    Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof and the rules made there under, and for the time 
being in force, shall apply to the arbitration proceeding under this clause. 
 
32.0      JURISDICTION: 
The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at GUWAHATI for the 
purpose of disputes, actions and proceedings arising out of the CONTRACT. 
 
33.0 SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE 
DOCUMENT: 
 
33.1 Bidders are required to furnish the complete and correct information/documents required 
for evaluation of their bids. If the information/documents forming basis of evaluation is found to be 
false/forged, the same shall be considered adequate ground for rejection of the Bids and forfeiture 
of Earnest Money Deposit. 

 
33.2 In case, the information/document furnished by the contractor forming basis of evaluation 
of his bid is found to be false/forged after the award of the contract, BCPL shall have full right to 
terminate the contract and get the remaining job executed at the risk & cost of such contractor 
without any prejudice to other rights available to BCPL under the contract such as forfeiture of 
Security Deposit, withholding of payments etc. 
 
33.3 In case the issue of submission of false document comes to the notice after execution of the 
work, BCPL shall have full right to forfeit any amount due to the contractor along with forfeiture of 
Security Deposit furnished by the contractor. 



 

 

 
33.4      Further, such contractor/bidder shall be blacklisted for future business with BCPL. 
 
34.0 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY 
EVIDENCES 
 
34.1 Further, the bidders are required to furnish the attested copy (ies) of Power of 
Attorney/Partnership Deed. 

 
34.2 Bidders are required to furnish the attested copy (ies) of documentary evidence in support of 
meeting the Bidder’s Eligibility Criteria. 

 
34.3 Non-submission of the attested copies of the certificates/documents will render they bid 
non-responsive and liable for rejection. 
 
35.0      SUB LETTING OF WORK: 

No contractor shall sub let or assign any work in part or whole to any firm, individual, partnership 
firm, Pvt. Ltd., Company, Proprietorship firm etc without the prior written permission of BCPL. In 
case the contractor sub lets or assigns the contract in part or whole without the prior written 
permission of BCPL and any claim referred by any firm / individual to BCPL stating that the main 
contractor has not paid his or their dues/ payments, in that circumstances, BCPL shall without 
assigning any reasons, withhold from the payments of contractor, the amount equivalent to the 
claim amount of sub contractor/ individual/ vendor (s) etc. The same shall be released to the 
contractor after contractor and labour/ supplier/ sub contractor jointly submits a joint written 
settlement to BCPL. 

 
36.0AFFIDAVIT: 
The bidder shall submit an affidavit duly notarized to the effect “that the document submitted by 
him are true and genuine and in case of any discrepancy noticed or observed at any stage the bidder 
shall be personally responsible not only for the damages or loss to BCPL, but also for criminal 
proceedings under the relevant laws. 
 

37.  Other  Guidelines for adherence to various labour legislations towards  the 

contract 
A) The Contractor shall have his own PF code no. with the RPFC as required under EPF Misc. 

Provisions Act, 1952. 

B) The Contractors shall periodically submit the proof of depositing PF contribution with RPFC. 

C) The Contractor is responsible for obtaining the labour license under the provisions of the Contract 

Labour (R&A) Act, 1970 from the Office of ALC (Central), Ministry of Labour, Govt. of India, 

Dibrugarh. 

D) The Contractor is liable to abide by all necessary licenses/permissions from the concerned 

authorities as provided under the various labour legislations. 

E) The Contractor shall discharge obligations as provided under various statutory enactment 

including the Employees Provident Fund and Miscellaneous Provisions Act, 1952, Contract 

Labour (R&A) Act, 1970, Minimum Wages Act, 1948, , the payment of Wages Act, 1936, the 

Workmen Compensation Act, 2010 and other relevant Acts, Rules and Regulations enforced from 

time to time. 

F) The Contractor shall be solely responsible for the payment of wages and other dues to the 

personnel, if any, deployed by him latest by 7th day of the subsequent month. 



 

 

G) The Contractor shall be solely responsible and indemnity the BCPL against all charges, dues, 

claim etc. arising out of the disputes relating to the dues and employment of personnel, if any, 

deployed by him. 

H) The Contractor shall indemnity BCPL against all losses or damages, if any, caused to it on 

account of acts of the personnel, if any, deployed by him. 

I) The Contractor shall ensure regular and effective supervision and control of the personnel, if any, 

deployed by him and give suitable direction for undertaking the contractual obligations. 

J) The Contractor is required to maintain registers and records as required under different laws. 

K) The Contractor shall ensure to obtain Employees Compensation Insurance policy covering the 

risks of accident at the work place and injury sustained out of and in course of and out of 

employment in respect of personnel deployed by the contractor as per Workmen’s Compensation 

Act, 1923 and rules framed there under. 

L) The Vendor shall take care of the health insurance of all their employees and workmen deputed 

for this work. 

M) The party will deploy adequate number of qualified & experienced personnel to discharge the 

contractual obligations effectively. 

COMPLIANCE TO STATUTORY AND LEGAL REGULATIONS. 

1. The Contractor/contracting firm shall obtain comprehensive insurance policy (CAR policy) 

covering all risks such as accidents, injuries and death likely to be caused to his workers or to a 

third person including loss to the properties of Owner/BCPL or to some other agency. The 

premium amount should be deposited with the insurance agency by the contractor regularly and 

without any delay. 

2. In case of any accident resulting in injury or death in respect of the personnel deployed by the 

contractor during the execution of the work, the contractor shall be solely responsible for payment 

of adequate compensation through Employee Compensation policy, insurance amount etc. to the 

person injured/ next kith and kin of the deceased. Contractor shall indemnify BCPL from all such 

liabilities. 

3. The Contractor/contracting firm shall not employ any person suffering from any contagious, 

loathsome or infectious disease. The Contractor/contracting firm shall get examined his 

employees/workers through a Government Doctor before deployment. 

4. No worker of Contractor/contracting firm and Contractor himself shall be allowed to consume 

alcoholic drinks or any narcotics within the plant premises. If found under the influence of above, 

the Contractor/contracting firm shall have to change/replace him, failing which, BCPL may 

terminate the contract. 

5. The Contractor/contracting firm shall indemnify BCPL against all claims, demands actions, cost 

and charges etc. brought by any Court, Competent Authority/Statutory Authorities against any act 

or acts of the Contractor/contracting firm or his workers. 

6. The Contractor should get the police verification done; of the character and antecedents of 

workers/manpower to be deployed in the BCPL premises, from the place of present 

residence/domicile. In case, any worker is found having criminal record, he shall have to be 

replaced immediately without assigning any reasons. 

7. The persons to be deployed should be on rolls of the Contractor/contracting firm. 

8. The Contractor/contracting firm shall issue proper identity cards to all the workers who are to be 

engaged for the job. The identity cards shall be signed by the contractor or his authorized 

representative. The Contractor/contracting firm shall also be responsible for obtaining the gate 

passes from CISF in respect of all their personnel. 



 

 

9. The supervision of the personnel shall be done by the Contractor/contracting firm through their 

authorized representative and the name of the supervisor shall be invariably intimated to 

Engineer-In-Charge at the time of commencement of contract. 

10. The Contractor shall be solely responsible for disciplining the personnel deployed by him. 

Further, he shall ensure that none of his workers create any nuisance or indulge in anti-social and 

criminal activities during the entire period of contract. In case, anybody is found indulging in 

such activities, then he will have to be immediately removed without any prejudice to further 

necessary action as deemed fit. 

11. The Contractor shall be required to furnish proof/copies of forms/returns as per the check-list 

attached here to every month along with the monthly bills to the Engineer-In-Charge. The 

checklist is indicative for monthly bills only and the other forms/returns as required under various 

acts shall be required to be filed/maintained by the Contractor himself regularly. 

12. The Contractor(s) are required to submit copies of Electronic Challan cum Return 

(ECR)/Electronic challan along with online uploaded list of contract 

workers/members/subscribers for the proof of remittance of Provident Fund (PF) contributions 

with PF Authorities for the contract workers engaged by him in BCPL while submitting monthly 

bills. 

13. No contract worker/manpower/labour below the age of 18 years shall be deployed on work at 

BCPL site. 

14. While conforming to any of these conditions, the contractor should ensure that no law of state 

regarding labour, their welfare, conduct etc. is violated the contractor shall indemnify BCPL for 

any action brought against him for violation, non compliance of any Act rules and regulations of 

center/state/local statutory authorities. 

15. The Contractor and the manpower/workers deployed by him, have to strictly comply and adhere 

to the fire prevention/protection, safety rules, regulations and policies of BCPL in force from time 

to time. 

16. No accommodation will be provided to the Contractor/contracting firm by BCPL. 

 

 
 
 
 
 
 

             

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

          SECTION III 
SCC: Part –B 

 
 
 

SPECIAL CONDITION OF CONTRACT/SCOPE OF WORK 
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SPECIAL CONDITIONS OF THE CONTRACT ( Part-B) 
 
 
1.0 GENERAL:  

 

The Special Condition of Contract shall be read in conjunction with the General Conditions of 

Contract, Schedule of Rates, specifications, drawing and any other documents forming part of 

contract whatsoever context so requires, Notwithstanding the sub-division of the documents 

into these separate sections and volumes.  
 

Where any portion of the General Condition of Contract is repugnant to or at variance with 

any provisions of the Special Conditions of Contract unless a different intention appears, the 

provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions of 

the General Conditions of Contract and shall to the extent of such repugnancy, or variations 

prevail.  
 

Wherever it is mentioned in the specifications that the Contractor shall perform certain WORK 

or provide certain facilities, it is understood that the contractor shall do so at his cost and the 

VALUE OF CONTRACT shall be deemed to have included cost of such performance and 

provisions, so mentioned.  
 

The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 

SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate 

requirements in addition to those contained in the standard codes and specifications, these 

additional requirements shall also be satisfied.  
 

The intending contractor shall be deemed to have visited the site. Non familiarity with site 

condition will not be considered a reason either for extra claim or for not carrying out work in 

strict conformity with drawings, specifications or any other terms and conditions of the tender.  
 
2.0 SCOPE OF WORK:  

 

2.1 BCPL’S SCOPE:  

 
The following jobs are under the scope of BCPL: 

 
a. Valid work order, ID cards and any other required permits/passes. 

b. Preparations for handing over all the vessels in properly purged condition with required 

blinds.  

c. Opening of manholes, hand holes, utility points etc.  

d. Blinding/closing of manholes, hand holes, utility points etc along with hot tightening of the 

same.  

 
e. Providing the necessary electrical lightings.  

f. Any cutting/welding/grinding jobs required for the subject job.  

g. Shifting of molecular sieves/ceramic balls to PP plant Battery limit. 

h. Required scaffolding for executing the work. 



 

 

 
 
 
 

2.2 CONTRACTOR’S SCOPE:  

 
The following jobs are under the scope of contractor: 

 

a. Inert Loading of Molecular sieves (Qty 6 MT) & ceramic balls (approx. 1.2 MT) in 
Propylene Treater CC-111 A/B (Vessel GA drawing attached Annexure-I) on round-the-
clock working basis. The contractor shall arrange necessary hose connection and 
related accessories for providing Nitrogen purging to vessel under inert loading 
however BCPL will provide the required utility i.e. Nitrogen.  

b. The job shall be carried out as part of commissioning activity of Poly Propylene Unit. The 
job shall be carried out on ROUND THE CLOCK BASIS so as to ensure timely completion 
of the job. The contractor shall be responsible for mobilizing adequate number of 
manpower / resources (tools, tackles, and other relevant special aids) in order to 
complete the job in scheduled time.   

c. The job shall include the following:- 
   

i. Dismantling of Treater internals, treater inside cleaning and minor repairing of 

supports, screens, gratings etc. and fabrications jobs required for Loading of 

molecular sieves and ceramic balls. 

ii. Tying of screens and repair / replacement of wire mesh and asbestos rope of 

bottom grating and upper grating as per requirement.    
iii. Arrangement, checking and shifting of equipments required for shifting 150kg 

drums each for Molecular sieves and Ceramic ball to a height of approx 20 M. 

The contractor shall remove the equipments/structures provided as part of 

loading after completion of job.   
iv. Loading of fresh molecular sieves and ceramic balls into treater should be 

done using sock loading to prevent free fall (and the same is to be arranged 

by the contractor).BCPL/EIC will provide the basic methodology for loading 

the same (Annexure II). 

v. Once Inert loading has commenced, boards should be placed on top of the 

molecular sieves for the workers to stand on. Treading directly on the catalyst 

should be avoided, as this can lead to attrition and the creation of fines in the 

bed. After levelling the bed should be levelled for uniform bed density. 

vi. Boxing up of all treater internals such as gratings, wire mesh screens, nuts, bolts, 

washers etc as required. The contractor shall arrange for the necessary spark 

proof tools & tackles required for the job. 

vii. Cleaning of the entire area up to the satisfaction of the BCPL/EIC.  

viii. All Personnel Protective Equipments (PPEs) are to be provided by the 

contractor.  

ix. Provision of rain shade for protection from rain.  

x. The contractor shall deploy sufficient manpower for completion of jobs within 

stipulated time i.e. 2 days.  

xi. Any other work required to complete the job in totality.   
d. Supply of the following PPEs to manpower deployed : 

I.  Safety goggles  
II.  Cotton dress 
III.  Cotton hand gloves 

IV.  Safety shoes 
V.  Gum boots 

VI.  Dust mask 
VII.  Safety belt 
VIII.  Safety helmet 

  IX. Life support & related communication system. 
 X.  Any other PPEs required for the completion of job in totality. 

 



 

 

 

 

 
 
3.0 LOCATION OF WORK:  

 
The area of work is the Poly Propylene Unit (PPU), C&P stores and any other area specified by 

BCPL/Engineer-in-Charge (EIC).  
 
4.0 EXECUTION PERIOD:  

 

The total execution period of the job will be 2 days. 
 
 
6.0 MOBILISATION PERIOD:  

 

The date for starting of job will be intimated to contractor 15 days in advance. The contractor 

has to mobilize the requisite manpower / resources prior to the starting of job to undertake 

preparatory activities like shifting of machines, tools and tackles.  
 
7.0 PAYMENT TERMS:  

 

The contractor will submit the bills, in triplicate, after completion of the entire job as defined in 

the Scope of Work. The bills will be certified by EIC for payment and sent to F&A department 

for the same. Total payment against the bill will be made by F&A department within 30 days 

on the basis of certification for satisfactory work completion from EIC.  
 
8.0 OTHER SPECIAL CONDITIONS OF CONTRACT:  

 

8.1 The contractor must visit the site and get himself acquainted with the location of the job 

& operating system and quote accordingly.  

8.2 The contractor should deploy adequate number of qualified and experienced 

personnel to discharge the contractual obligations effectively.  

 
8.3 The contractor should ensure that the people employed by him wear only cotton dress 

and other PPEs required to complete the job with utmost safety.  

 
8.4 The contractor shall be responsible for any loss occurred to BCPL while doing his work 

due to negligence etc. Damages if any to the structures / equipments during execution 

of work will be made good by the contractor without any claim and therefore should 

take utmost care while working.  

 
8.5 The contractor should follow all the statutory, labour and safety laws as per “General 

Conditions of Contract”.  

 
8.6 All the jobs should be carried out in safe manner. Workers engaged in unsafe work will 

be removed immediately.  

 
 
 
 
 
 
 
 
 



 

 

 
 
9 .0      SCOPE OF SUPPLY: 

 
9.1 BCPL’S SCOPE:  

 
The following materials shall be supplied by BCPL: 

 
i. Molecular sieves, Ceramic balls  

 
ii. Consumables such as gaskets, SS studs, nuts & bolts  

iii. SS wire mesh, gratings, and asbestos rope. 

iv. All utilities (Nitrogen/Plant air/Electric power 

v. Cranes & forklifts if required.  

 

9.2 CONTRACTOR’S SCOPE:  

 
The following materials shall be supplied by the contractor: 

 
i. Spark proof tools and tackles such as spanner, hammer, special tools, scissors 

for wire cutting etc.  

ii. All personnel protective equipments (PPEs) and sign boards.  

iii. Life support systems and related accessories. 

iv. Gas detectors/fall arresters. 

 
iii. Equipments/Accessories for lifting the molecular sieves & Inert ball./ 

 
iv. Packing plastic bags.  

v. Funnel & Socks for loading. 

vi. Any other item to complete the job in totality in addition to manpower / 

resources



 

 

 

 

  

                    SSEECCTTIIOONN  IIVV  

    

      GGEENNEERRAALL  CCOONNDDIITTIIOONNSS  OOFF  CCOONNTTRRAACCTT  
 
SECTION- I DEFINITIONS 
 
1. Definition of Terms:  
1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall have the meanings 
hereby assigned to them except where the context otherwise required.  
1.1.1. The EMPLOYER/COMPANY/BCPL means Brahmaputra Cracker & Polymer Ltd., a public limited 
company, incorporated under the  Company’s act 1956 and having its Registered office at Hotel Brahmaputra Ashok, 
M. G. Road, Guwahati – 781 001 and includes its successors and assigns. 
1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose 
tender has been accepted by the EMPLOYER and includes the CONTRACTOR's legal Representatives his successors 
and permitted assigns.  
1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time by 
the GAIL and shall include those who are expressly authorized by him to act for and on his behalf for operation of 
this CONTRACT. 
1.1.4. The "WORK" shall mean and include all items and things to be supplied/ done and services and 
activities to be performed by the CONTRACTOR in pursuant to and in accordance with CONTRACT or part thereof 
as the case may be and shall include all extra, additional, altered or substituted works as required for purpose of the 
CONTRACT. 
1.1.5. The "PERMANENT WORK" means and includes works which will be incorporated in and form a 
part of the work to be handed over to the EMPLOYER by the CONTRACTOR on completion of the CONTRACT. 
1.1.6. "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever nature 
for the use in or for the execution, completion, operation, or maintenance of the work or temporary works (as 
hereinafter defined) but does not include materials or other things intended to form or to be incorporated into the 
WORK, or camping facilities. 
1.1.7. "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, 
Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if any, and such other 
documents constituting the tender and acceptance thereof.   
1.1.8. CONSULTANT: means ------------------------------- who are the consulting engineer to the Employer for 
this project and having registered office at -------------------------------  
1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other than the CONTRACTOR) 
to whom any part of the work has been entrusted by the CONTRACTOR, with the written consent of the 
ENGINEER-IN-CHARGE, and the legal representatives, successors and permitted assigns of such person, firm or 
company.  
1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and the CONTRACTOR for 
the execution of the works including therein all contract documents.   
1.1.11. The "SPECIFICATION" shall mean all directions the various technical specifications, provisions 
attached and referred to the Tender Documents which pertain to the method and manner of performing the work or 
works to the quantities and qualities of the work or works and the materials to be furnished under the CONTRACT 
for the work or works, as may be amplified or modified by the GAIL or ENGINEER-IN-CHARGE during the 
performance of CONTRACT in order to provide the unforeseen conditions or in the best interests of the work or 
works. It shall also include the latest edition of relevant Standard Specifications including all addenda/corrigenda 
published before entering into CONTRACT.  
1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any 
modifications approved in writing by the ENGINEER- IN-CHARGE and such other drawing as may, from time to 
time, be furnished or approved in writing by the ENGINEER-IN-CHARGE.  
1.1.13. The "TENDER" means the proposal along with supporting documents submitted by the 
CONTRACTOR for consideration by the EMPLOYER.   
1.1.14. The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to effect 
additions to or deletion from and alteration in the works.   



 

 

 

 

1.1.15. The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-IN-
CHARGE when the works have been completed entirely in accordance with CONTRACT DOCUMENT to his 
satisfaction.  
1.1.16. The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory 
compliance of various provision of the CONTRACT by the CONTRACTOR issued by the ENGINEER-IN- 
CHARGE/EMPLOYER after the period of liability is over.  
1.1.17. “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date of 
COMPLETION CERTIFICATE up to the date of issue of FINAL CERTIFICATE during which the CONTRACTOR 
stands responsible for rectifying all defects that may appear in the works executed by the CONTRACTOR in 
pursuance of the CONTRACT and includes warranties against Manufacturing/Fabrication/ Erection/Construction 
defects covering all materials plants, equipment, components, and the like supplied by the CONTRACTOR, works 
executed against workmanship defects.  
1.1.18. The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN and 
MANAGING DIRECTOR or any other person so designated by the EMPLOYER.   
1.1.19. "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the 
execution, completion or maintenance of works.  
1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in order 
to define broadly the scope and specifications of the work or works, and all reproductions thereof.  
1.1.21. "SITE" shall mean the lands and other places on, under, in or through which the permanent works 
are to be carried out and any other lands or places provided by the EMPLOYER for the purpose of the CONTRACT.  
1.1.22. "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise proved to have been received by the addressee) by 
registered post to the latest known private or business address or registered office of the addressee and shall be 
deemed to have been received in the ordinary course of post it would have been delivered. 
1.1.23. "APPROVED" shall mean approved in writing including subsequent written confirmation of 
previous verbal approval and "APPROVAL" means approval in writing including as aforesaid.  
1.1.24. "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter to Tenderer(s) that 
the tender has been accepted in accordance with the provisions contained in the letter.  
1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours 
worked in that day. 
1.1.26. "WORKING DAY" means any day which is not declared to be holiday or rest day by the 
EMPLOYER.  
1.1.27. "WEEK" means a period of any consecutive seven days.  
1.1.28. "METRIC SYSTEM" - All technical documents regarding the construction of works are given in the 
metric system and all work in the project should be carried out according to the metric system. All documents 
concerning the work shall also be maintained in the metric system.   
1.1.29. "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or the sum 
calculated in accordance with the prices accepted in tender and/or the CONTRACT rates as payable to the 
CONTRACTOR for the entire execution and full completion of the work, including change order. 
1.1.30. "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction, 
dimensions, etc. shall be in English Language.  
1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the 
CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles including setting of site offices 
with facilities such as power, water, communication etc. establishing manpower organization comprising of Resident 
Engineers, Supervising personnel and an adequate strength of skilled, semi-skilled and un-skilled workers, who with 
the so established infrastructure shall be in a position to commence execution of work at site(s), in accordance with 
the agreed Time Schedule of Completion of Work. "MOBILISATION" shall be considered to have been achieved, if 
the CONTRACTOR is able to establish infrastructure as per Time Schedule, where so warranted in accordance with 
agreed schedule of work implementation to the satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER.  
1.1.32. "COMMISSIONING" shall mean pressing into service of the system including the plant(s), 
equipment(s), vessel(s), pipeline, machinery(ies), or any other section or sub-section of installation(s) pertaining to the 
work of the CONTRACTOR after successful testing and trial runs of the same. "COMMISSIONING" can be either for 
a completed system or a part of system of a combination of systems or sub-systems and can be performed in any 
sequence as desired by EMPLOYER and in a manner established to be made suited according to availability of pre-
requisites. Any such readjustments made by EMPLOYER in performance of "COMMISSIONING" activity will not be 



 

 

 

 

construed to be violating CONTRACT provisions and CONTRACTOR shall be deemed to have provided for the 
same. 
 
SECTION-II GENERAL INFORMATION 

2. General Information  

2.1 a) Location of Site: The proposed location of Project site is defined in the Special Conditions of Contract. 
b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual site of 
construction for his own work at his own cost. The CONTRACTOR shall be required to permit the use of the roads so 
constructed by him for vehicles of any other parties who may be engaged on the project site. The CONTRACTOR 
shall also facilitate the construction of the permanent roads should the construction there of start while he is engaged 
on this work. He shall make allowance in his tender for any inconvenience he anticipates on such account. Non-
availability of access roads, railway siding and railway wagons for the use of the CONTRACTOR shall in no case 
condone any delay in the execution of WORK nor be the cause for any claim for compensation against the 
EMPLOYER. 
2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The 
CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and maintenance of 
the WORK till completion unless otherwise mentioned in the Tender Document. 
2.3 Water Supply: Contractor will have to make his own arrangements for supply of water to his labour camps 
and for works. All pumping installations, pipe net work and distribution system will have to be carried out by the 
Contractor at his own risk and cost. Alternatively the Employer at his discretion may endeavour to provide water to 
the Contractor at the Employer's source of supply provided the Contractor makes his own arrangement for the water 
meter which shall be in custody of the Employer and other pipe net works from source of supply and such 
distribution pipe network shall have prior approval of the Engineer-in-Charge so as not to interfere with the layout 
and progress of the other construction works. In such case, the rate for water shall be deducted from the running 
account bills. However, the Employer does not guarantee the supply of water and this does not relieve the Contractor 
of his responsibility in making his own arrangement and for the timely completion of the various works as stipulated.  
2.4 Power Supply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the nearest 
sub-station, from where the CONTRACTOR will make his own arrangement for temporary distribution. The point of 
supply will not be more than 500 m away from the CONTRACTOR'S premises. All the works will be done as per the 
applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith 
after the completion of work or if there is any hindrance caused to the other works due to the alignment of these lines, 
the CONTRACTOR will re-route or remove the temporary lines at his own cost. The CONTRACTOR at his cost will 
also provide suitable electric meters, fuses, switches, etc. for purposes of payment to the EMPLOYER which should 
be in the custody and control of the EMPLOYER. The cost of power supply shall be payable to the EMPLOYER every 
month for Construction Works power which would be deducted from the running account bills. The EMPLOYER 
shall not, however, guarantee the supply of electricity nor have any liability in respect thereof. No claim for 
compensation for any failure or short supply of electricity will be admissible.   
2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation 
on the load side of the supply with due regard to safety requirement at site. All cabling, equipment, installations etc. 
shall comply in all respects with the latest statutory requirements and safety provisions i.e., as per the Central/State 
Electricity Acts and Rules etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are 
installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be produced to the 
ENGINEER-IN-CHARGE for his approval, before power is made available.   
2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to disconnect 
the power supply without any reference to the CONTRACTOR. No claim shall be entertained for such disconnection 
by the ENGINEER-IN-CHARGE. Power supply will be reconnected only after production of fresh certificate from 
authorized electrical supervisors.  
2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a result of 
variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR arising 
therefrom.  
2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that average 
power factors does not fall below 0.90 at his premises. In case power factor falls below 0.90 in any month, he will 



 

 

 

 

reimburse to the EMPLOYER at the penal rate determined by the EMPLOYER for all units consumed during the 
month.  
2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be determined by the 
EMPLOYER and shall be as per State Electricity Board's Rules and other statutory provisions applicable for such 
installations from time to time. In case of power supply to CONTRACTOR's colony, the power will be made available 
at a single point and the CONTRACTOR shall make his own arrangement at his own cost for distribution to the 
occupants of the colony as per Electricity Rules and Acts. The site and colony shall be sufficiently illuminated to 
avoid accidents.   
2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which will be 
governed as per Central/State Government Electricity Rules. The metres shall be sealed by the EMPLOYER.  
2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional or 
unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover the cost of such 
damage from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the EMPLOYER's terminals due to any fault in 
the CONTRACTOR's installation shall be to CONTRACTOR's account at the rates decided by the ENGINEER-IN-
CHARGE.  
2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP and upto 
100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be provided by the 
CONTRACTOR. For motors above 100 HP slipring induction motors with suitable starting devices as approved by 
the ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR.  
2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all 
installations are approved by the State Electricity Inspector before power can be supplied to the EMPLOYER.  
2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his tender. 
2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his own discretion and 
convenience and for the duration of the execution of the work make available near the site, land for construction of 
CONTRACTOR's Temporary Field Office, godowns workshops and assembly yard required for the execution of the 
CONTRACT. The CONTRACTOR shall at his own cost construct all these temporary buildings and provide suitable 
water supply and sanitary arrangement and get the same approved by the ENGINEER-IN-CHARGE. On completion 
of the works undertaken by the CONTRACTOR, he shall remove all temporary works erected by him and have the 
SITE cleaned as directed by ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these 
requirements, the ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR remove such surplus, and 
rubbish materials and dispose off the same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR 
shall forthwith pay the amount of all expenses so incurred and shall have no claim in respect of any such surplus 
materials disposed off as aforesaid. But the EMPLOYER reserves the right to ask the CONTRACTOR any time during 
the pendency of the CONTRACT to vacate the land by giving 7 days notice on security reasons or on national interest 
or otherwise. Rent may be charged for the land so occupied from contractor by the Employer. The CONTRACTOR 
shall put up temporary structures as required by them for their office, fabrication shop and construction stores only in 
the area allocated to them on the project site by the EMPLOYER or his authorised representative. No tea 
stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in the allotted land or complex area 
without written permission of the EMPLOYER. No unauthorised buildings, constructions or structures should be put 
up by the CONTRACTOR anywhere on the project site. For uninterrupted fabrication work, the CONTRACTOR shall 
put up temporary covered structures at his cost within Area in the location allocated to them in the project site by the 
EMPLOYER or his authorised representative. No person except for authorised watchman shall be allowed to stay in 
the plant area/CONTRACTOR's area after completion of the day's job without prior written permission from 
ENGINEER-IN-CHARGE.   
2.6 Land for Residential Accommodation:-: No Land shall be made available for residential accommodation for 
staff and labour of CONTRACTOR. 
 
SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 

3. Submission of Tender:  

3.1 TENDER must be submitted without making any additions, alterations, and as per details given in other clauses 
hereunder. The requisite details shall be filled in by the TENDERER at space provided under “Submission of Tender 
at the beginning of GCC of Tender Document. The rate shall be filled only in the schedule given in this Tender 
Document.   



 

 

 

 

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted along with the Tender 
Document. the tenderer should write clearly the revised quantities in Schedule of Rates of Tender Document and 
should price the WORK based on revised quantities when amendments of quantities are issued in addenda.  
3.3 Covering letter alongwith its enclosures accompanying the Tender Document and all further correspondence 
shall be submitted in duplicate.   
3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and specifications 
contained in the Tender Documents and not to stipulate any deviations.  
3.5 Tenders should always be placed in double sealed covers, superscribing ["QUOTATION DO NOT OPEN" Tender 
for _________________________ Brahmaputra Cracker and Polymer Limited due for opening on 
_______________________]. The Full Name, Address and Telegraphic Address, Fax No. of the Tenderers shall be written on 
the bottom left hand corner of the sealed cover.  
 
4. Documents:  

4.1 General: The tenders as submitted, will consist of the following: 

(i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as 
prescribed in different clauses of the Tender Documents.  
(ii) Earnest money in the manner specified in Clause 6 hereof. 
(iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an authorised 
representative has signed the tender, as required by Clause 14 hereof. 
(iv) Information regarding tenderers in the proforma enclosed. 
(v) Details of work of similar type and magnitude carried out by the Tenderer in the proforma provided in 
the tender document. 
(vi) Organisation chart giving details of field management at site, the tenderer proposes to have for this job. 
(vii) Details of construction plant and equipments available with the tenderer for using in this work. 
(viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work tendered 
for. 
(ix) Latest Balance Sheet and Profit & Loss Account duly audited. 
(x) Details of present commitment as per proforma enclosed to tender. 
(xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other technical 
informations the tenderer wish to furnish. 
(xii) Provident fund registration certificate 
(xiii) List showing all enclosures to tender. 
 
4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all the pages of all 
sections of Tender Documents shall be initialed at the lower right hand corner and signed wherever required in the 
tender papers by the TENDERER or by a person holding power of attorney authorising him to sign on behalf of the 
tenderer before submission of tender.  
4.3 Rates to be in Figures and Words: The tender should quote in English both in figures as well as in words the rates 
and amounts tendered by him in the Schedule of Rates of Tender submitted by the CONTRACTOR for each item and 
in such a way that interpolation is not possible. The amount for each item should be worked out and entered and 
requisite total given of all items, both in figures and in words. The tendered amount for the work shall be entered in 
the tender and duly signed by the Tenderer. If some discrepancies are found between the RATES in FIGURES and 
WORDS or the AMOUNT shown in the tender, the following procedure shall be followed: 
a) When there is difference between the rates in figures and words, the rate which corresponds to the amount 
worked out by the tenderer shall be taken as correct. 
b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect the rate quoted 
by the tenderer shall be taken as correct. 
c) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted in words shall 
be taken as correct. 
4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall be signed in full 
by the TENDERER with date. No erasure or over writing is permissible.  
4.5 Signature of Tenderer: 
4.5.1 The TENDERER shall contain the name, residence and place of business of person or persons making the 
tender and shall be signed by the TENDERER with his usual signature. Partnership firms shall furnish the full names 



 

 

 

 

of all partners in the tender. It should be signed in the partnership's name by all the partners or by duly authorised 
representatives followed by the name and designation of the person signing. Tender by a corporation shall be signed 
by an authorised representative, and a Power of Attorney in that behalf shall accompany the tender. A copy of the 
constitution of the firm with names of all partners shall be furnished. 
4.5.2 When a tenderer signs a tender in a language other than English, the total amount tendered should, in 
addition, be written in the same language. The signature should be attested by at least one witness.  
4.6 Witness: Witness and sureties shall be persons of status and property and their names, occupation and address 
shall be stated below their signature.  
4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of previous experience in having 
successfully completed in the recent past works of this nature, together with the names of Employers, location of sites 
and value of contract, date of commencement and completion of work, delays if any, reasons of delay and other 
details alongwith documentary evidence(s). 
4.8 Liability of Government of India: It is expressly understood and agreed by and between Bidder or/Contractor 
and M/s BCPL, and that M/s BCPL, is entering into this agreement solely on its own behalf and not on behalf of any 
other person or entity. In particular, it is expressly understood and agreed that the Government of India is not a party 
to this agreement and has no liabilities, obligations or rights hereunder. It is expressly understood and agreed that 
M/s BCPL is an independent legal entity with power and authority to enter into contracts solely on its own behalf 
under the applicable Laws of India and general principles of Contract Law. The Bidder/Contractor expressly agrees, 
acknowledges and understands that M/s BCPL is not an agent, representative or delegate of the Government of 
India. It is further understood and agreed that the Government of India is not and shall not be liable for any acts, 
omissions, commissions, breaches or other wrongs arising out of the contract. Accordingly, Bidder/Contractor hereby 
expressly waives, releases and foregoes any and all actions or claims, including cross claims, impleader claims or 
counter claims against the Government of India arising out of this contract and covenants not to sue to Government 
of India as to any manner, claim, cause of action or thing whatsoever arising of or under this agreement. 
5. Transfer of Tender Documents: 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible. 
6. Earnest Money:  

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and attach the official receipt 
with the tender failing which the tender is liable to be rejected and representatives of such tenderers will not be 
allowed to attend the tender opening. Earnest Money can be paid in Demand Drafts or Bank Guarantee or Banker’s 
Cheque or Letter of Credit from any Indian scheduled bank or a branch of an International bank situated in India and 
registered with Reserve Bank of India as scheduled foreign bank. However, other than the Nationalised Indian Banks, 
the banks whose BGs are furnished, must be commercial banks having net worth in excess of Rs. 100 crores and a 
declaration to this effect should be made by such commercial bank either in the bank guarantee itself or separately on 
a letter head. The bid guarantee shall be submitted in the prescribed format. 
 
Note:  The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by the EMPLOYER. No 
interest shall be paid by the EMPLOYER on the Earnest Money deposited by the tenderer. The Bank Guarantee 
furnished in lieu of Earnest Money shall be kept valid for a period of "SIX MONTHS" from the date of opening of 
tender.(TWO MONTHS beyond the bid validity). The Earnest Money deposited by successful tenderer shall be 
forfeited if the Contractor fails to furnish the requisite Contract Performance Security as per clause 24 hereof and /or 
fails to start work within a period of 15 days or fails to execute the AGREEMENT within 15 days of the receipt by him 
of the Notification of Acceptance of Tender. 
Note:  The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER/CONSULTANT, directly to 
the tenderer (s), within a reasonable period of time but not later than 30 days after the expiration of the period of bid 
validity prescribed by EMPLOYER. 
7 Validity:  

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 MONTHS" from the date of 
opening of the tender. The tenderers shall not be entitled during the said period of 4 months, without the consent in 
writing of the EMPLOYER, to revoke or cancel his tender or to vary the tender given or any term thereof. In case of 
tender revoking or canceling his tender or varying any term in regard thereof without the consent of EMPLOYER in 
writing, the EMPLOYER shall forfeit Earnest Money paid by him alongwith tender. 
8 Addenda/Corrigenda  



 

 

 

 

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of opening of the 
tenders to clarify documents or to reflect modification in design or CONTRACT terms. 
8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or organisation to whom set of 
Tender Documents has been issued. Recipient will retain tenderer's copy of each Addendum/Corrigendum and 
attach original copy duly signed along with his offer. All Addenda/Corrigenda issued shall become part of Tender 
Documents. 
9 Right of Employer to Accept or Reject Tender: 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does not bind himself to 
accept the lowest tender, and reserves to itself the authority to reject any or all the tenders received without assigning 
any reason whatsoever. At the option of the Employer, the work for which the tender had been invited, may be 
awarded to one Contractor or split between more than one bidders, in which case the award will be made for only 
that part of the work, in respect of which the bid has been accepted. The quoted rates should hold good for such 
eventualities. Tenders in which any of the particulars and prescribed information are missing or are incomplete in 
any respect and/or the prescribed conditions are not fulfilled are liable to be rejected. The Tender containing uncalled 
for remarks or any additional conditions are liable to be rejected. Canvassing in connection with tenders is strictly 
prohibited and tenders submitted by the Tenderers who resort to canvassing will be liable to rejection. 
10 Time Schedule  

10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in TENDER/CONTRACT 
Document. The period of construction given in Time Schedule includes the time required for mobilisation as well as 
testing, rectifications if any, retesting and completion in all respects to the entire satisfaction of the ENGINEER-IN- 
CHARGE. 
10.2  A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE and 
CONTRACTOR based on priority requirement of this project. This programme will take into account the time of 
completion mentioned in 10.1 above and the time allowed for the priority works by the ENGINEER-IN-CHARGE. 
10.3  Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-CHARGE jointly with the 
CONTRACTOR, based on availability of work fronts and the joint construction programme as per 10.2 above. The 
CONTRACTOR shall scrupulously adhere to these targets /programmes by deploying adequate personnel, 
construction tools and tackles and he shall also supply himself all materials of his scope of supply in good time to 
achieve the targets/programmes. In all matters concerning the extent of targets set out in the weekly and monthly 
programmes and the degree of achievements the decision of the ENGINEER-IN-CHARGE will be final and binding 
on the CONTRACTOR. 
11 Tenderer’s Responsibility  

11.1  The intending tenderers shall be deemed to have visited the SITE and familiarised submitting the tender. Non-
familiarity with the site conditions will not be considered a reason either for extra claims or for not carrying out the 
works in strict conformity with the DRAWINGS and SPECIFICATIONS or for any delay in performance. 
12 Retired Government or Company Officers 

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties in an 
Engineering Department of the States/ Central Government or of the EMPLOYER is allowed to work as a 
CONTRACTOR for a period of two years after his retirement from Government Service, or from the employment of 
the EMPLOYER without the previous permission of the EMPLOYER. The CONTRACT, if awarded, is liable to be 
cancelled if either the CONTRACTOR or any of his employees is found at any time to be such a person, who has not 
obtained the permission of the State/Central Government or of the EMPLOYER as aforesaid before submission of 
tender, or engagement in the CONTRACTOR'S service as the case may be.  
13 Signing of the Contract:  

13.1  The successful tenderer shall be required to execute an AGREEMENT in the proforma attached with TENDER 
DOCUMENT within 15 days of the receipt by him of the Notification of Acceptance of Tender. In the event of failure 
on the part of the successful tenderer to sign the AGREEMENT within the above stipulated period, the Earnest 
Money or his initial deposit will be forefeited and the acceptance of the tender shall be considered as cancelled. 
 
14 Field Management & Controlling/Coordinating Authority: 

14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be nominated by the 
EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his representatives to assist in performing his duties 
and functions. 



 

 

 

 

14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to ensure minimum 
disruption of work carried out by different agencies. It shall be the responsibility of the CONTRACTOR to plan and 
execute the work strictly in accordance with site instructions to avoid hindrance to the work being executed by other 
agencies. 
 
15 Note to Schedule of Rates: 

15.1  The Schedule of Rates should be read in conjunction with all the other sections of the tender. 
15.2  The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details of work to be 
done within TIME SCHEDULE and to have acquainted him of the condition prevailing at site. 
15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate typed sheets no 
variation in item description or specification shall be accepted. Any exceptions taken by the tenderer to the Schedule 
of Rates shall be brought out in the terms and conditions of the offer. 
15.4  The quantities shown against the various items are only approximate. Any increase or decrease in the quantities 
shall not form the basis of alteration of the rates quoted and accepted.  
15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work falling between similar items of 
lower and higher magnitude. 
 
16 Policy for Tenders Under Consideration: 

16.1  Only Those Tenders which are complete in all respects and are strictly in accordance with the Terms and 
Conditions and Technical Specifications of Tender Document, shall be considered for evaluation. Such Tenders shall 
be deemed to be under consideration immediately after opening of Tender and until such time an official intimation 
of acceptance /rejection of Tender is made by BCPL to the Bidder.  
16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BCPL will appreciate submission of 
offer based on the terms and conditions in the enclosed General Conditions of Contract (GCC), Special Conditions of 
Contract (SCC), Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to avoid wastage of time 
and money in seeking clarifications on technical/ commercial aspects of the offer. Bidder may note that no technical 
and commercial clarifications will be sought for after the receipt of the bids. In case of any deviation/nonconformity 
observed in the bid, it will be liable for rejection. 
17 Award of Contract:  

17.1  The Acceptance of Tender will be intimated to the successful Tenderer by BCPL either by Telex/ Telegram/ Fax 
or by Letter or like means-defined as LETTER OF ACCEPTANCE OF TENDER. 
17.2  BCPL will be the sole judge in the matter of award of CONTRACT and the decision of BCPL shall be final and 
binding. 
17.3  
18 Clarification of Tender Document: 

18.1  The Tender is required to carefully examine the Technical Specifications, Conditions of Contract, Drawings and 
other details relating to WORK and given in Tender Document and fully inform himself as to all conditions and 
matters which may in any way affect the WORK or the cost thereof. In case the Tenderer is in doubt about the 
completeness or correctness of any of the contents of the Tender Documents he should request in writing for an 
interpretation/clarification to BCPL in triplicate. BCPLL will then issue interpretation/clarification to Tenderer in 
writing. Such clarifications and or interpretations shall form part of the Specifications and Documents and shall 
accompany the tender which shall be submitted by tenderer within time and date as specified in invitations to tender.  
18.2  Verbal clarification and information given by BCPL or its employee(s) or its representatives shall not in any way 
be binding on BCPL. 
19 Local Conditions:  

19.1  It will be imperative on each tenderer to inform himself of all local conditions and factors which may have any 
effect on the execution of WORK covered under the Tender Document. In their own interest, the tenderer are 
requested to familiarise themselves with the Indian Income Tax Act 1961, Indian Companies Act 1956, Indian 
Customs Act 1962 and other related Acts and Laws and Regulations of India with their latest amendments, as 
applicable BCPL shall not entertain any requests for clarifications from the tenderer regarding such local conditions.  
19.2  It must be understood and agreed that such factors have properly been investigated and considered while 
submitting the tender. No claim for financial or any other adjustments to VALUE OF CONTRACT, on lack of clarity 
of such factors shall be entertained. 



 

 

 

 

20 Abnormal Rates:  

20.1  The tenderer is expected to quote rate for each item after careful analysis of cost involved for the performance of 
the completed item considering all specifications and Conditions of Contract. This will avoid loss of profit or gain in 
case of curtailment or change of specification for any item. In case it is noticed that the rates quoted by the tenderer 
for any item are unusually high or unusually low, it will be sufficient cause for the rejection of the tender unless the 
EMPLOYER is convinced about the reasonableness after scrutiny of the analysis for such rate(s) to be furnished by 
the tenderer (on demand). 
SECTION-IV GENERAL OBLIGATIONS 
 
21 Priority of Contract Documents 
21.1  Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions of 
Contract and Special Conditions shall prevail over those of any other documents forming part of the CONTRACT. 
Several documents forming the CONTRACT are to be taken as mutually explanatory of one another, but in case of 
ambiguities or discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE who shall 
thereupon issue to the Contractor instructions thereon and in such event, unless otherwise provided in the Contract, 
the priority of the documents forming the Contract shall be as follows : 
(i) The Contract Agreement ; 
(ii) The Letter of Acceptance; 
(iii) The (Instructions to Bidders)ITB; 
(iv) Special Conditions of Contract (SCC); 
(v) General Conditions of Contract (GCC) 
(vi) Any other document forming part of the Contract. Works shown in the DRAWING but not mentioned in 
the SPECIFICATIONS OR described in the SPECIFICATIONS without being shown in the DRAWINGS shall 
nevertheless be deemed to be included in the same manner as if they had been specifically shown upon the 
DRAWINGS and described in the SPECIFICATIONS. 
21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of these General Conditions of 
Contract or to the SPECIFICATIONS or to any other Tender Document are solely for the purpose of giving a concise 
indication and not a summary of the contents thereof, and they shall never be deemed to be part thereof or be used in 
the interpretation or construction thereof the CONTRACT.  
21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the singular shall 
include the plural and vice versa wherever the context so requires.  
21.4  Interpretation: Words implying `Persons' shall include relevant `Corporate Companies / Registered 
Associations/ Body of Individuals/ Firm of Partnership' as the case may be. 
 
22 Special Conditions of Contract: 

22.1  Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, specification 
of Work, Drawings and any other documents forming part of this CONTRACT wherever the context so requires. 
22.2  Notwithstanding the sub-division of the documents into these separate sections and volumes every part of each 
shall be deemed to be supplementary to and complementary of every other part and shall be read with and into the 
CONTRACT so far as it may be practicable to do so. 
22.3  Where any portion of the General Condition of Contract is repugnant to or at variance with any provisions of the 
Special Conditions of Contract, unless a different intention appears the provisions of the Special Conditions of 
Contract shall be deemed to over-ride the provisions of the General Conditions of Contract and shall to the extent of 
such repugnancy, or variations, prevail. 
22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or provide 
certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT 
shall be deemed to have included cost of such performance and provisions, so mentioned.  
22.5  The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate requirements in 
addition to those contained in the standard codes and specifications, these additional requirements shall also be 
satisfied. 
 
23 Contractor to obtain his own Information: 



 

 

 

 

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have himself 
independently obtained all necessary information for the purpose of preparing his tender and his tender as accepted 
shall be deemed to have taken into account all contingencies as may arise due to such information or lack of same. 
The correctness of the details, given in the Tender Document to help the CONTRACTOR to make up the tender is not 
guaranteed. The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to have 
generally obtained his own information in all matters whatsoever that might affect the carrying out of the works at 
the schedules rates and to have satisfied himself to the sufficiency of his tender. Any error in description of quantity 
or omission therefrom shall not vitiate the CONTRACT or release the CONTRACTOR from executing the work 
comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed 
to have known the scope, nature and magnitude of the WORKS and the requirements of materials and labour 
involved etc., and as to what all works he has to complete in accordance with the CONTRACT documents whatever 
be the defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to 
have visited surroundings, to have satisfied himself to the nature of all existing structures, if any, and also as to the 
nature and the conditions of the Railways, Roads, Bridges and Culverts, means of transport and communication, 
whether by land, water or air, and as to possible interruptions thereto and the access and egress from the site, to have 
made enquiries, examined and satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, 
the sites for disposal of surplus materials, the available accommodation as to whatever required, depots and such 
other buildings as may be necessary for executing and completing the works, to have made local independent 
enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, climatic conditions and all 
other similar matters effecting these works. He is deemed to have acquainted himself as to his liability of payment of 
Government Taxes, Customs duty and other charges, levies etc. Any neglect or omission or failure on the part of the 
CONTRACTOR in obtaining necessary and reliable information upon the foregoing or any other matters affecting the 
CONTRACT shall not relieve him from any risks or liabilities or the entire responsibility from completion of the 
works at the scheduled rates and times in strict accordance with the CONTRACT. It is, therefore, expected that 
should the CONTRACTOR have any doubt as to the meaning of any portion of the CONTRACT DOCUMENT he 
shall set forth the particulars thereof in writing to EMPLOYER in duplicate, before submission of tender. The 
EMPLOYER may provide such clarification as may be necessary in writing to CONTRACT, such clarifications as 
provided by EMPLOYER shall form part of CONTRACT DOCUMENTS. No verbal agreement or inference from 
conversation with any effect or employee of the EMPLOYER either before, during or after the execution of the 
CONTRACT agreement shall in any way affect or modify and of the terms or obligations herein contained. Any 
change in layout due to site conditions or technological requirement shall be binding on the CONTRACTOR and no 
extra claim on this account shall be entertained.  
 
24 Contract Performance Security: 

24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of notification of award, a 
security in the sum of 10% of the accepted value of the tender or the actual value of work to be done whichever is 
applicable due to any additional work or any other reasons, in the form of a Bank draft/Banker’s cheque or Bank 
Guarantee or irrevocable Letter of credit (as per proforma enclosed) as Contract Performance Security with the 
EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY PERIOD. 
24.2  CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or through a Bank 
Guarantee or through an irrevocable Letter of Credit from any Indian scheduled bank or a branch of an International 
bank situated in India and registered with Reserve Bank of India as scheduled foreign bank. However, other than the 
Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial banks having net worth in 
excess of Rs. 100 crores and a declaration to this effect should be made by such commercial bank either in the bank 
guarantee itself or separately on a letter head. The bank guarantee or the Letter of Credit shall be submitted in the 
prescribed format. 
24.3  If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s agents and 
representatives shall damage, break, deface or destroy any property belonging to the EMPLOYER or others during 
the execution of the CONTRACT, the same shall be made good by the CONTRACTOR at his own expenses and in 
default thereof, the ENGINEER-IN-CHARGE may cause the same to be made good by other agencies and recover 
expenses from the CONTRACTOR (for which the certificate of the ENGINEER- IN-CHARGE shall be final). 
24.4  All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER under terms of this 
CONTRACT may be deducted from or paid by the encashment or sale of a sufficient part of his Contract Performance 
Security or from any sums which may be due or may become due to the CONTRACTOR by the EMPLOYER of any 
account whatsoever and in the event of his Contract Performance Security being reduced by reasons of any such 



 

 

 

 

deductions or sale of aforesaid, the CONTRACTOR shall within ten days thereafter make good in cash, bank drafts as 
aforesaid any sum or sums which may have been deducted from or realised by sale of his Contract Performance 
Security, or any part thereof. No interest shall be payable by the EMPLOYER for sum deposited as Contract 
Performance Security.  
24.5  Failure of the successful bidder to comply with the requirements of this Clause shall constitute sufficient grounds 
for the annulment of the award and the forfeiture of bid security.  
 
25 Time of Performance:  

25.1  Time for Mobilisation:  The work covered by this CONTRACT shall be commenced within fifteen (15) days, the 
date of letter/Fax of Intent and be completed in stages on or before the dates as mentioned in the TIME SCHEDULE 
OF COMPLETION OF WORK. The CONTRACTOR should bear in mind that time is the essence of this agreement. 
Request for revision of construction time after tenders are opened will not receive consideration. The above period of 
fifteen (15) days is included within the overall COMPLETION SCHEDULE, not over and above the completion time 
to any additional work or any other reasons. 
25.2  Time Schedule of Construction:  
25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. CONTRACTOR should 
prepare a detailed monthly or weekly construction program jointly with the ENGINEER-IN-CHARGE within 15 days 
of receipt of LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per 
the Time Schedule given in the CONTRACT DOCUMENT. The period of construction given includes the time 
required for mobilisation testing, rectifications, if any, retesting and completion in all respects in accordance with 
CONTRACT DOCUMENT to the entire satisfaction of the ENGINEER-IN-CHARGE. 
25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above consisting of 
adequate number of activities covering various key phases of the WORK such as design, procurement, 
manufacturing, shipment and field erection activities within fifteen (15) days from the date of LETTER/FAX OF 
INTENT. This network shall also indicate the interface facilities to be provided by the EMPLOYER and the dates by 
which such facilities are needed.  
25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed network which 
may be in the form as submitted with the EMPLOYER or in revised form in line with the outcome of discussions shall 
form part of the CONTRACT, to be signed within fifteen (15) days from the date of LETTER OF ACCEPTANCE OF 
TENDER. During the performance of the CONTRACT, if in the opinion of the EMPLOYER proper progress is not 
maintained suitable changes shall be made in the CONTRACTOR's operation to ensure proper progress. The above 
PERT network shall be reviewed periodically and reports shall be submitted by the CONTRACTOR as directed by 
EMPLOYER. 
 
26 Force Majeure: 

26.1  CONDITIONS FOR FORCE MAJEURE:  In the event of either party being rendered unable by Force Majeure to 
perform any obligations required to be performed by them under the CONTRACT the relative obligation of the party 
affected by such Force Majeures shall upon notification to the other party be suspended for the period during which 
Force Majeures event lasts. The cost and loss sustained by the either party shall be borne by the respective parties. 
The term "Force Majeures" as employed herein shall mean acts of God, earthquake, war (declared or undeclared), 
revolts, riots, fires, floods, rebellions, explosions, hurricane, sabotage, civil commotions and acts and regulations of 
respective Government of the two parties, namely the EMPLOYER and the CONTRACTOR. Upon the occurrence of 
such cause(s) and upon its termination, the party alleging that it has been rendered unable as aforesaid thereby, shall 
notify the other party in writing immediately but not later than 72 (Seventy-two) hours of the alleged beginning and 
ending thereof giving full particulars and satisfactory evidence in support of its claim. Time for performance of the 
relative obligation suspended by the Force Majeures shall then stand extended by the period for which such cause 
lasts. If deliveries of bought out items and/or works to be executed by the CONTRACTOR are suspended by Force 
Majeure conditions lasting for more than 2 (two) months the EMPLOYER shall have the option to terminate the 
CONTRACT or re-negotiate the contract provisions. 
26.2  OUTBREAK OF WAR 
26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether declared or not, in that 
part of the World which whether financially or otherwise materially affect the execution of the WORK the 
CONTRACTOR shall unless and until the CONTRACT is terminated under the provisions in this clause continue to 
use his best endeavour to complete the execution of the WORK, provided always that the EMPLOYER shall be 
entitled, at any time after such out-break of war to terminate or re-negotiate the CONTRACT by giving notice in 



 

 

 

 

writing to the CONTRACTOR and upon such notice being given the CONTRACT shall, save as to the rights of the 
parties under this clause and to the operation of the clauses entitled settlement of Disputes and Arbitration hereof, be 
terminated but without prejudice to the right of either party in respect of any antecedent breach thereof. 
26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the CONTRACTOR shall 
with all reasonable diligence remove from the SITE all the CONTRACTOR's equipment and shall give similar 
facilities to his SUB-CONTRACTORS to do so. 
 
27 Price reduction schedule: 

27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK within the 
stipulated period, then, unless such failure is due to Force Majeure as defined in Clause 26 here above or due to 
EMPLOYER's defaults, the Total Contract price shall be reduced by ½ % of the total Contract Price per complete week 
of delay or part thereof subject to a maximum of 5 % of the Total Contract Price, by way of reduction in price for 
delay and not as penalty. The said amount will be recovered from amount due to the Contractor/ Contractor’s 
Contract Performance Security payable on demand. The decision of the ENGINEER-IN-CHARGE in regard to 
applicability of Price Reduction Schedule shall be final and binding on the CONTRACTOR. 
27.2 All sums payable under this clause is the reduction in price due to delay in completion period at the above 
agreed rate.  
27.3 Bonus for Early Completion (*) 

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all respect prior to the time 
schedule stipulated in the SCC, the Employer shall pay to the Contractor the relevant sum, if mentioned specifically 
in SCC, as bonus for early completion. The bonus for early completion, if provided specifically in SCC, shall be 
payable to the maximum ceiling of 2 ½ % of the total contract price.  
(*) Partial earlier completion may not always produce net benefits to the Employer, for example where utilization of 
the completed Works requires (a) the fulfillment of all parts of the Contract (e.g. the training of personnel); or (b) the 
completion of all Sections (e.g. in pipeline laying, where early completion of the laying of pipeline would not be 
useful if the compressor is still under installation); or (c) certain seasonal effects to take place (e.g. onset of the rainy 
season, for impounding a reservoir); or (d) other circumstances. Also a more rapid drawdown of budgeted funds may 
be required. All such factors should be considered prior to the inclusion of a bonus clause in the Contract.  
 
28 Rights of the employer to forfeit contract performance security: 

28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or under the 
CONTRACT, the EMPLOYER shall be entitled to recover such sum by appropriating in part or whole the Contract 
Performance Security of the CONTRACTOR. In the event of the security being insufficient or if no security has been 
taken from the CONTRACTOR, then the balance or the total sum recoverable, as the case may be shall be deducted 
from any sum then due or which at any time thereafter may become due to the CONTRACTOR. The CONTRACTOR 
shall pay to the EMPLOYER on demand any balance remaining due.  
 
29 Failure by the contractor to comply with the provisions of the contract: 

29.1  If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such diligence as 
will ensure its completion within the time specified in the CONTRACT or extension thereof or fails to perform any of 
his obligation under the CONTRACT or in any manner commits a breach of any of the provisions of the CONTRACT 
it shall be open to the EMPLOYER at its option by written notice to the CONTRACTOR: 
a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and shall 
cease to be in force and effect on and from the date appointed by the EMPLOYER on that behalf, whereupon the 
CONTRACTOR shall stop forthwith any of the CONTRACTOR's work then in progress, except such WORK as the 
EMPLOYER may, in writing, require to be done to safeguard any property or WORK, or installations from damage, 
and the EMPLOYER, for its part, may take over the work remaining unfinished by the CONTRACTOR and complete 
the same through a fresh contractor or by other means, at the risk and cost of the CONTRACTOR, and any of his 
sureties if any, shall be liable to the EMPLOYER for any excess cost occasioned by such work having to be so taken 
over and completed by the EMPLOYER over and above the cost at the rates specified in the schedule of quantities 
and rate/prices. 
b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or any part 
thereof and complete the same through a fresh contractor or by other means at the risk and cost of the 
CONTRACTOR. The CONTRACTOR and any of his sureties are liable to the EMPLOYER for any excess cost over 



 

 

 

 

and above the cost at the rates specified in the Schedule of Quantities/ rates, occasioned by such works having been 
taken over and completed by the EMPLOYER.  
29.2             In such events of Clause 29.1(a) or (b) above.  
a) The whole or part of the Contract Performance Security furnished by the CONTRACTOR is liable to be 
forfeited without prejudice to the right of the EMPLOYER to recover from the CONTRACTOR the excess cost 
referred to in the sub-clause aforesaid, the EMPLOYER shall also have the right of taking possession and utilising in 
completing the works or any part thereof, such as materials equipment and plants available at work site belonging to 
the CONTRACTOR as may be necessary and the CONTRACTOR shall not be entitled for any compensation for use 
or damage to such materials, equipment and plant. 
b) The amount that may have become due to the CONTRACTOR on account of work already executed by 
him shall not be payable to him until after the expiry of Six (6) calendar months reckoned from the date of 
termination of CONTRACT or from the taking over of the WORK or part thereof by the EMPLOYER as the case may 
be, during which period the responsibility for faulty materials or workmanship in respect of such work shall, under 
the CONTRACT, rest exclusively with the CONTRACTOR. This amount shall be subject to deduction of any amounts 
due from the CONTRACT to the EMPLOYER under the terms of the CONTRACT authorised or required to be 
reserved or retained by the EMPLOYER.  
29.3  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of the EMPLOYER, 
the default or defaults committed by the CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an 
opportunity given to him, then the EMPLOYER may issue Notice in writing calling the CONTRACTOR to cure the 
default within such time specified in the Notice. 
29.4  The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in the event that 
the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, assigns the CONTRACT in favour 
of his creditors or any other person or persons, or being a company or a corporation goes into voluntary liquidation, 
provided that in the said events it shall not be necessary for the EMPLOYER to give any prior notice to the 
CONTRACTOR.  
29.5  Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not prejudice or affect their 
rights of the EMPLOYER which may have accrued up to the date of such termination. 
 
30 Contractor remains liable to pay compensation if  

30.1  In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 thereof shall have 
become action not taken under clause 29: exercisable and the same had not been exercised, the non-exercise thereof 
shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in 
.the event of any further case of default by the CONTRACTOR for which by any clause or clauses hereof he is 
declared liable to pay compensation amounting to the whole of his Contract Performance Security, and the liability of 
the CONTRACTOR for past and future compensation shall remain unaffected. In the event of the EMPLOYER 
putting in force the power under above sub-clause (a), (b) or (c) vested in him under the preceding clause he may, if 
he so desired, take possession of all or any tools, and plants, materials and stores in or upon the works or the site 
thereof belonging to the CONTRACTOR or procured by him and intended to be used for the execution of the WORK 
or any part thereof paying or allowing for the same in account at the CONTRACT rates or in case of these not being 
applicable at current market rates to be certified by the ENGINEER-IN-CHARGE whose certificate thereof shall be 
final, otherwise the ENGINEER-IN- CHARGE may give notice in writing to the CONTRACTOR or his clerk of the 
works, foreman or other authorised agent, requiring him to remove such tools, plant, materials or stores from the 
premises (within a time to be specified in such notice), and in the event of the CONTRACTOR failing to comply with 
any such requisition, the ENGINEER-IN-CHARGE may remove them at the CONTRACTOR's expense or sell them 
by auction or private sale on account of the CONTRACTOR and at his risk in all respects without any further notice 
as to the date, time or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the expenses of any such 
removal and the amount of the proceeds and expenses of any such sale shall be final and conclusive against the 
CONTRACTOR. 
 
31 Change in constitution:  

31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be obtained in 
writing, before any change is made in the constitution of the firm. Where the CONTRACTOR is an individual or a 
Hindu undivided family business concern, such approval as aforesaid shall, likewise be obtained before such 
CONTRACTOR enters into any agreement with other parties, where under, the reconstituted firm would have the 
right to carry out the work hereby undertaken by the CONTRACTOR. In either case if prior approval as aforesaid is 



 

 

 

 

not obtained, the CONTRACT shall be deemed to have been allotted in contravention of clause 37 hereof and the 
same action may be taken and the same consequence shall ensure as provided in the said clause. 
 
32 Termination of contract 

32.1  TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a proprietary concern 
and the individual or the proprietor dies or if the CONTRACTOR is a partnership concern and one of the partner dies 
then unless, the EMPLOYER is satisfied that the legal representative of the individual or the proprietory concern or 
the surviving partners are capable of carrying out and completing CONTRACT, he (the EMPLOYER)is entitled to 
cancel the CONTRACT for the uncompleted part without being in any way liable for any compensation payment to 
the estate of the diseased CONTRACTOR and/or to the surviving partners of the CONTRACTOR'S firm on account 
of the cancellation of CONTRACT. The decision of the EMPLOYER in such assessment shall be final and binding on 
the parties. In the event of such cancellation, the EMPLOYER shall not hold the estate of the diseased CONTRACTOR 
and/or the surviving partners of the CONTRACTOR'S firm liable for any damages for non-completion of 
CONTRACT. 
32.2  TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the Contractor shall 
dissolve or become bankrupt or insolvent or cause or suffer any receiver to be appointed of his business of any assets 
thereof compound with his Creditors, or being a corporation commence to be wound up, not being a member’s 
voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its business under a Receiver 
for the benefits of its Creditors any of them, EMPLOYER shall be at liberty :- To terminate the contract forthwith upon 
coming to know of the happening of any such event as aforesaid by notice in writing to the Contractor or to give the 
Receiver or liquidator or other person, the option of carrying out the contract subject to his providing a guarantee 
upto an amount to be agreed upon by EMPLOYER for due and faithful performance of the contract.  
32.3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY PUTTING THE 
CONTRACTOR ON HOLIDAY: In     
case of termination of CONTRACT herein set forth (under clause 29.0) except under conditions of Force Majeure and 
termination after expiry of contract, the CONTRACTOR shall be put under holiday [i.e. neither any enquiry will be 
issued to the party by BCPL. against any type of tender nor their offer will be considered by BCPL against any 
ongoing tender (s) where contract between BCPL and that particular CONTRACTOR (as a bidder) has not been 
finalized] for three years from the date of termination by BCPL to such CONTRACTOR. 
 
33 Members of the employer not individually liable : 

33.1  No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be personally bound 
or liable for the acts or obligations of the EMPLOYER under the CONTRACT or answerable for any default or 
omission in the observance or performance of any of the acts, matters or things which are herein contained.  
 
34 Employer not bound by personal representations: 

34.1  The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right or claim 
whatsoever by reason of any representation, explanation statement or alleged representation, promise or guarantees 
given or alleged to have been given to him by any person. 
 
35 Contractor's office at site: 
35.1 The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his agent and staff 
and such office shall be open at all reasonable hours to receive instructions, notice or other communications. The 
CONTRACTOR at all time shall maintain a site instruction book and compliance of these shall be communicated to 
the ENGINEER-IN CHARGE from time to time and the whole document to be preserved and handed over after 
completion of works.  
 
36 Contractor's subordinate staff and their conduct 

36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer having 
sufficient experience in carrying out work of similar nature, to whom the equipments, materials, if any, shall be 
issued and instructions for works given. The CONTRACTOR shall also provide to the satisfaction of the ENGINEER-
IN- CHARGE sufficient and qualified staff to superintend the execution of the WORK, competent sub-agents, 
foremen and leading hands including those specially qualified by previous experience to supervise the types of 
works comprised in the CONTRACT in such manner as will ensure work of the best quality, expeditious working. 



 

 

 

 

Whenever in the opinion of the ENGINEER-IN- CHARGE additional properly qualified supervisory staff is 
considered necessary, they shall be employed by the CONTRACTOR without additional charge on accounts thereof. 
The CONTRACTOR shall ensure to the satisfaction of the ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if 
any, shall provide competent and efficient supervision, over the work entrusted to them.  
36.2  If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, assistants, foremen, 
or other employees shall in the opinion of ENGINEER-IN- CHARGE be guilty of any misconduct or be incompetent 
or insufficiently qualified or negligent in the performance of their duties of that in the opinion of the EMPLOYER or 
the ENGINEER-IN-CHARGE, it is undesirable for administrative or any other reason for such person or persons to be 
employed in the works, the CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, shall at once remove 
such person or persons from employment thereon. Any person or persons so removed from the works shall not again 
be employed in connection with the WORKS without the written permission of the ENGINEER-IN- CHARGE. Any 
person so removed from the WORK shall be immediately re-placed at the expense of the CONTRACTOR by a 
qualified and competent substitute. Should the CONTRACTOR be requested to repatriate any person removed from 
the works he shall do so and shall bear all costs in connection here with.  
36.3  The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, workmen, and others, 
and shall exercise a proper degree of control over them and in particular and without prejudice to the said generality, 
the CONTRACTOR shall be bound to prohibit and prevent any employees from trespassing or acting in any way 
detrimental or prejudicial to the interest of the community or of the properties or occupiers of land and properties in 
the neighborhood and in the event of such employee so trespassing, the CONTRACTOR shall be responsible 
therefore and relieve the EMPLOYER of all consequent claims or actions for damages or injury or any other grounds 
whatsoever. The decision of the ENGINEER-IN-CHARGE upon any matter arising under this clause shall be final. 
The CONTRACTOR shall be liable for any liability to EMPLOYER on account of deployment of CONTRACTOR's 
staff etc. or incidental or arising out of the execution of CONTRACT. The CONTRACTOR shall be liable for all acts or 
omissions on the part of his staff, Foremen and Workmen and others in his employment, including misfeasance or 
negligence of whatever kind in the course of their work or during their employment, which are connected directly or 
indirectly with the CONTRACT.  
36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the EMPLOYER's 
premises shall be properly identified by badges of a type acceptable to the EMPLOYER which must be worn at all 
times on EMPLOYER's premises. CONTRACTOR may be required to obtain daily entry passes for his 
staff/employees from EMPLOYER to work within operating areas. These being safety requirements, no relaxations 
on this account shall be given to CONTRACTOR.  
 
37 Sub-letting of works:  
37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or degree be transferred, 
assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm or corporation whatsoever 
without the consent in writing, of the ENGINEER/EMPLOYER except as provided for in the succeeding sub-clause.  
i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written consent to Sub- contract 
for the execution of any part of the WORK at the site, being entered in to by CONTRACTOR provided each 
individual Sub- contract is submitted to the ENGINEER-IN-CHARGE before being entered into and is approved by 
him.  
ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every month the CONTRACTOR 
shall furnish to the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms engaged by 
the CONTRACTOR and working at the SITE during the previous month with particulars of the general nature of the 
Subcontract or works done by them. 
iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding any sub-letting with 
such approval as aforesaid and notwithstanding that the ENGINEER-I N-CHARGE shall have received copies of any 
Subcontracts, the contractor shall be and shall remain solely responsible for the quality, proper and expeditious 
execution of the Contract in all respects as if such sub-letting or Subcontracting had not taken place, and as if such 
work had been done directly by the CONTRACTOR. The CONTRACTOR shall bear all responsibility for any act or 
omission on the part of sub-contractors in regard to work to be performed under the CONTRACT.  
iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged upon the works at the 
site executes any works which in the opinion of the ENGINEER-IN-CHARGE is not in accordance with the 
CONTRACT documents, the EMPLOYER may by written notice to the CONTRACTOR request him to terminate such 
subcontract and the CONTRACTOR upon the receipt of such notice shall terminate such Subcontract and dismiss the 



 

 

 

 

SUB-CONTRACTOR(S) and the later shall forthwith leave the works, failing which the EMPLOYER shall have the 
right to remove such SUB- CONTRACTOR(S) from the site.  
v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the EMPLOYER under the 
clause shall relieve the CONTRACTOR of any of his liabilities under the CONTRACT or give rise to any right or 
compensation, extension of time or otherwise failing which the EMPLOYER shall have the right to remove such SUB-
CONTRACTOR(S) from the site.  
 
38 Power of entry:  
38.1  If the CONTRACTOR shall not commence the WORK in the manner previously described in the CONTRACT 
documents or if he shall at any time in the opinion of the ENGINEER-I N-CHARGE. 
i) fail to carry out the WORK in conformity with the CONTRACT documents, or 
ii) fail to carry out the WORK in accordance with the Time Schedule, or 
iii) substantially suspend work or the WORK for a period of fourteen days without authority from the 
ENGINEER IN-CHARGE, or  
iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE, or   
v) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or vi) 
Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT on his part to be performed or 
observed or persist in any of the above mentioned breaches of the CONTRACT for fourteen days, after notice in 
writing shall have been given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such breach to be 
remedied, or  
vi) if the CONTRACTOR shall abandon the WORK , or  
vii) If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any 
arrangement or composition with his creditors, or permit any execution to be levied or go into liquidation whether 
compulsory or voluntary not being merely a voluntary liquidation for the purpose of amalgamation or reconstruction 
then in any such case, the EMPLOYER shall have the power to enter upon the WORK and take possession thereof 
and of the materials, temporary WORK, construction plant, and stock thereon, and to revoke the CONTRACTOR's 
license to use the same, and to complete the WORK by his agents, other CONTRACTORS or workmen or to relate the 
same upon any terms and to such other person, firm or corporation as the EMPLOYER in his absolute discretion may 
think proper to employ and for the purpose aforesaid to use or authorise the use of any materials, temporary work, 
CONSTRUCTION PLANT, and stock as aforesaid, without making payment or allowance to the CONTRACTOR for 
the said materials other than such as may be certified in writing by the ENGINEER-IN-CHARGE to be reasonable, 
and without making any payment or allowance to the CONTRACTOR for the use of the temporary said works, 
construction plant and stock or being liable for any loss or damage thereto, and if the EMPLOYER shall by reason of 
his taking possession of the WORK or of the WORK being completed by other CONTRACTOR (due account being 
taken of any such extra work or works which may or be omitted) then the amount of such excess as certified by the 
ENGINEER-IN- CHARGE shall be deducted from any money which may be due for work done by the 
CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be made good and paid to 
the EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to sell in such manner and for such 
price as he may think fit all or any of the construction plant, materials etc. constructed by or belonging to and to 
recoup and retain the said deficiency or any part thereof out of proceeds of the sale. 
 
39 Contractor's responsibility with the mechanical, electrical, intercommunication system, air conditioning 
contractors and other agencies: 

39.1  Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR executing the 
work of civil construction, to work in close cooperation and coordinate the WORK with the Mechanical, Electrical, 
Air-conditioning and  Intercommunication Contractor's and other agencies or their authorised representatives, in 
providing the necessary grooves, recesses,  cuts and opening etc., in wall, slabs beams and columns etc. and making 
good the same to the desired finish as per specification, for the placement of electrical, intercommunication cables, 
conduits, air-conditioning inlets and outlets grills and other equipments etc. where required. For the above said 
requirements in the false ceiling and other partitions, the CONTRACTOR before starting-up the work shall in 
consultation with the Electrical, Mechanical, Intercommunication, Air-conditioning contractor and other agencies 
prepare and put-up a joint scheme, showing the necessary openings, grooves, recesses, cuts, the methods of fixing 
required for the WORK of the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the 
approval. The CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE, shall have the 
written agreement of the other agencies. The ENGINEER- IN-CHARGE, before communicating his approval to the 
scheme, with any required modification, shall get the final agreement of all the agencies, which shall be binding. No 



 

 

 

 

claim shall be entertained on account of the above. The CONTRACTOR shall confirm in all respects with provision of 
any statutory regulations, ordinances or byelaws of any local or duly constituted authorities or public bodies which 
may be applicable from time to time to the WORK or any temporary works. The CONTRACTOR shall keep the 
EMPLOYER indemnified against all penalties and liabilities of every kind, arising out of non- adherance to such 
stains, ordinances, laws, rules, regulations, etc. 
 
40 Other agencies at site:  

40.1  The CONTRACTOR shall have to execute the WORK in such place and conditions where other agencies will also 
be engaged for other works such as site grading, filling, and levelling, electrical and mechanical engineering works, 
etc. No claim shall be entertained due to WORK being executed in the above circumstances. 
 
41 Notice: 
41.1  TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or his duly authorised 
representative at the job site or may be served by registered mail direct to the address furnished by the 
CONTRACTOR. Proof of issue of any such notice could be conclusive of the CONTRACTOR having been duly 
informed of all contents therein.  
41.2  TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall be 
served by sending the same by Registered mail to or delivering the same at the respective site offices of M/S. 
Brahmaputra Cracker and Polymer Limited. addressed to the HEAD/SITE-IN-CHARGE. 
 
42 Right of various interests: 
42.1  The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The 
CONTRACTOR shall cooperate and afford other agency(ies) reasonable opportunity for access to the WORK for the 
carriage and storage of materials and execution of their works.  
42.2  Wherever the work being done by any department of the EMPLOYER or by other agency(ies) employed by the 
EMPLOYER is contingent upon WORK covered by this CONTRACT, the respective rights of the various interests 
involved shall be determined by the ENGINEER-IN-CHARGE to secure the completion of the various portions of the 
work in general harmony.  
 
43 Patents and royalties:  
43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or compositions of 
matter to be used or supplied or methods and process to be practised or employed in the performance of this 
CONTRACT, agrees to pay all royalties and licence fees which may be due with respect thereto. If any equipment, 
machinery, materials, composition of matters, be used or supplied or methods and processes to be practised or 
employed in the performance of this CONTRACT,is covered by a patent under which the CONTRACTOR is not 
licensed then the CONTRACTOR before supplying or using the equipment, machinery materials, composition 
method or processes shall obtain such licences and pay such royalties and licence fees as may be necessary for 
performance of this CONTRACT. In the event the CONTRACTOR fails to pay any such royalty or obtain any such 
licence, any suit for infringement of such patents which is brought against the CONTRACTOR or the EMPLOYER as 
a result such failure will be defended by the CONTRACTOR at his own expense and the CONTRACTOR will pay 
any damages and costs awarded in such suit. The CONTRACTOR shall promptly notify the EMPLOYER if the 
CONTRACTOR has acquired the knowledge of any plant under which a suit for infringement could be reasonably 
brought because of the use by the EMPLOYER of any equipment, machinery, materials, process, methods to be 
supplied hereunder. The CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with the right to 
extend the same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free licence to use in any country, 
any invention made by the CONTRACTOR or his employee in or as result of the performance of the WORK under 
the CONTRACT. 
43.2  All charges on account of royalty. toilage, rent, octroi terminal or sales tax and/or other duties or any other levy 
on materials obtained for the work or temporary work or part thereof (excluding materials provided by the 
EMPLOYER) shall be borne by the CONTRACTOR. 
43.3  The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this CONTRACT, 
the sand, stone, clay, ballast, earth, rock or other substances, or materials obtained from any excavation made for the 
purpose of the WORK or any building or produce upon the site at the time of delivery of the possession thereof, but 
all such substances, materials, buildings and produce shall be the property of the EMPLOYER provided that the 
CONTRACTOR may with the permission of the ENGINEER-IN-CHARGE, use the same for the purpose of the work 
by payment of cost of the same at such a rate as may be determined by the ENGINEER-IN- CHARGE.  



 

 

 

 

43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account of claims 
against CONTRACTOR for the contributory infringement of patent rights arising out and based upon the claim that 
the use of the EMPLOYER of the process included in the design prepared by the EMPLOYER and used in the 
operation of the plant infringes on any patent right. With respect to any subcontract entered into by CONTRACTOR 
pursuant to the provisions of the relevant clause hereof, the CONTRACTOR shall obtain from the SUB-
CONTRACTOR an undertaking to provide the EMPLOYER with the same patent protection that CONTRACTOR is 
required to provide under the provisions of this clause. 
 
44 Liens:  

44.1  If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have become liable 
and which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right to retain out of any payment 
then due or thereafter to become due an amount sufficient to completely indemnify the EMPLOYER against such lien 
or claim and if such lien or claim be valid, the EMPLOYER may pay and discharge the same and deduct the amount 
so paid from any money which may be or may become due and payable to the CONTRACTOR. If any lien or claim 
remain unsettled after all payments are made, the CONTRACTOR shall refund or pay to the EMPLOYER all money 
that the latter may be compelled to pay in discharging such lien or claim including all costs and reasonable expenses. 
EMPLOYER reserves the right to do the same.  
44.2  The EMPLOYER shall have lien on all materials, equipments including those brought by the CONTRACTOR for 
the purpose of erection, testing and commissioning of the WORK. 
44.3  The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-CHARGE a 
complete release or waiver of all liens arising or which may arise out of his agreement or receipt in full or certification 
by the CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all invoices for labour, materials, 
services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in any case an affidavit that so 
far as the CONTRACTOR has knowledge or information the releases and receipts include all the labour and material 
for which a lien could be filled.  
44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after the issue of 
FINAL CERTIFICATE, from all liens and other encumbrances against the EMPLOYER on account of debts or claims 
alleged to be due from the CONTRACTOR or his SUB-CONTRACTOR to any person including SUB- CONTRACTOR 
and on behalf of  EMPLOYER will defend at his own expense, any claim or litigation brought against the EMPLOYER 
or the CONTRACTOR in connection therewith. CONTRACTOR shall defend or contest at his own expense any fresh 
claim or litigation by any person including his SUB-CONTRACTOR, till its satisfactory settlement even after the 
expiry of two years from the date of issue of FINAL CERTIFICATE. 
 
45 Delays by employer or his authorised agents: 

45.1  In case the CONTRACTOR's performance is delayed due to any act or omission on the part of the EMPLOYER or 
his authorized agents, then the CONTRACTOR shall be given due extension of time for the completion of the WORK, 
to the extent such omission on the part of the EMPLOYER has caused delay in the CONTRACTOR's performance of 
his WORK. 
45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions granted except 
as provided in TENDER DOCUMENT, where the EMPLOYER reserves the right to seek indulgence of 
CONTRACTOR to maintain the agreed Time Schedule of Completion. In such an event the CONTRACTOR shall be 
obliged for working by CONTRACTOR's personnel for additional time beyond stipulated working hours as also 
Sundays and Holidays and achieve the completion date/interim targets. 
 
46 Payment if the contract is terminated: 

46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the CONTRACTOR shall 
be paid by the EMPLOYER in so far as such amounts or items shall not have already been covered by payments of 
amounts  made to the CONTRACTOR for the WORK executed and accepted by ENGINEER-IN-CHARGE prior to 
the date of termination at the rates and prices provided for in the CONTRACT and in addition to the following: 
i) The amount payable in respect of any preliminary items, so far as the Work or service comprised therein has 
been carried out or performed and an appropriate portion as certified by ENGINEER-IN- CHARGE of any such items 
or service comprised in which has been partially carried out or performed. 
ii)  Any other expenses which the CONTRACTOR has expended for performing the WORK under the 
CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and approved by EMPLOYER for 
payment, based on documentary evidence of his having incurred such expenses. 



 

 

 

 

46.2  The CONTRACTOR will be further required to transfer the title and provide the following in the manner and as 
directed by the EMPLOYER. 
a) Any and all completed works. 
b) Such partially completed WORK including drawings, informations and CONTRACT rights as the 
CONTRACTOR has specially performed, produced or acquired for the performance of the CONTRACTOR. 
 
47 No waiver of rights:  

47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any order by the 
EMPLOYER for payment of money or any payment for or acceptance of the whole or any part of the Work by the 
EMPLOYER nor any extension of time, nor any possession taken by EMPLOYER shall operate as a waiver of any 
provision of the CONTRACT, or of any power herein reserved to the EMPLOYER, or any right to damages herein 
provided, nor shall any waiver of any breach in the CONTRACT be held to be a waiver of any other subsequent 
breach. 
 
48 Certificate not to affect right of employer and liability of contractor: 
48.1  No interim payment certificate(s) issued by the Engineer-in- Charge of the EMPLOYER, nor any sum paid on 
account by the EMPLOYER, nor any extension of time for execution of the work granted by EMPLOYER shall affect 
or prejudice the rights of the Employer against the CONTRACTOR or relieve the CONTRACTOR of his obligations 
for the due performance of the CONTRACT, or be interpreted as approval of the WORK done or of the equipment 
supplied and no certificate shall create liability for the EMPLOYER to pay for alterations, amendments, variations or 
additional works not ordered, in writing, by EMPLOYER or discharge the liability of the CONTRACTOR for the 
payment of damages whether due, ascertained, or certified or not or any sum against the payment of which he is 
bound to indemnify the EMPLOYER. 
 
49 Language and measures:  

49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, Correspondence, 
operating and maintenance Instructions, DRAWINGS, or any other writing shall be written in English language. The 
Metric System of measurement shall be used in the CONTRACT unless otherwise specified. 
 
50 Transfer of title:  

50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the EMPLOYER for all 
Supplies till the same are finally accepted by the EMPLOYER after the successful completion of PERFORMANCE 
TEST and GUARANTEE TEST and issue of FINAL CERTIFICATE. 
50.2  However, the EMPLOYER shall have the lien on all such works performed as soon as any advance or 
progressive payment is made by the EMPLOYER to the CONTRACTOR and the CONTRACTOR shall not subject 
these works for use other than those intended under this CONTRACT.  
 
51 Release of information: 

51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any other 
medium, photographs, or other reproduction of the Work under this CONTRACT or description of the site 
dimensions, quantity , quality or other information, concerning the Work unless prior written permission has been 
obtained from the EMPLOYER. 
 
52 Brand names: 

52.1  The specific reference in the SPECIFICATIONS and documents to any material by trade name, make or catalogue 
number shall be construed as establishing standard or quality and performance and not as limited competition.  
However, TENDERER may offer other similar equipments provided it meets the specified standard design and 
performance requirements. 
 
53 Completion of contract: 

53.1  Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT shall be 
deemed to have been completed at the expiration of the PERIOD OF LIABILITY as provided for under the 
CONTRACT. 



 

 

 

 

 
54 Spares:  

54.1  The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING of the  plants, 
recommendatory and/or mandatory spares, which are required essential by the manufacturer/supplier. The same 
shall be delivered at SITE, 3(Three) months before COMMISSIONING. Also the CONTRACTOR should furnish the 
manufacturing drawings for fast wearing spares.  
54.2  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments, plants and 
machineries go out of production of spare parts for the equipment furnished and erected by him, he shall give at least 
twelve (12) months' advance notice to the EMPLOYER, so that the latter may order his requirement of spares in one 
lot,  if he so desires. 
 
SECTION-V PERFORMANCE OF WORK  

55 Execution of work:  
55.1  All the Works shall be executed in strict conformity with the provisions of the CONTRACT Documents and with 
such explanatory detailed drawings, specification and instructions as may be furnished from time to time to the 
CONTRACTOR by the ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The CONTRACTOR 
shall be responsible for ensuring that works throughout are executed in the most substantial, proper and 
workmanlike manner with the quality of material and workmanship in strict accordance with the SPECIFICATIONS 
and to the entire satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR shall provide all necessary 
materials equipment labour etc. for execution and maintenance of WORK till completion unless otherwise mentioned 
in the CONTRACT. 
 
56 Co-ordination and inspection of work: 

56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall be the responsibility of the 
ENGINEER-IN-CHARGE. The written instruction regarding any particular job will normally be passed by the 
ENGINEER-IN-CHARGE or his authorised representative. A work order book will be maintained by the 
CONTRACTOR for each sector in which the aforesaid written instructions will be entered. These will be signed by 
the CONTRACTOR or his authorised representative by way of acknowledgement within 12 hours. 
 
57 Work in monsoon and dewatering: 

57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working in the 
monsoon also. The CONTRACTOR must maintain a minimum labour force as may be required for the job and plan 
and execute the construction and erection according to the prescribed schedule. No extra rate will be considered for 
such work in monsoon. 
57.2  During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the construction 
work site free from water at his own cost. 
 
58 Work on Sundays and Holidays: 

58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER-IN-
CHARGE or his representative at least two days in advance and obtain permission in writing. The CONTRACTOR 
shall observe all labour laws and other statutory rules and regulations in force. In case of any violations of such laws, 
rules and regulations, consequence if any, including the cost thereto shall be exclusively borne by the CONTRACTOR 
and the EMPLOYER shall have no liability whatsoever on this account. 
 
59 General conditions for construction and erection work: 

59.1  The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of need and the 
EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will become necessary and the 
CONTRACTOR should take this aspect into consideration for formulating his rates for quotation. No extra claims 
will be entertained by the EMPLOYER no this account. For carrying out work beyond working hours the 
CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized representative and obtain his prior 
written permission. 



 

 

 

 

59.2  The CONTRACTOR must arrange for the placement of workers in such a way that the delayed completion of the 
WORK or any part thereof for any reason whatsoever will not affect their proper employment. The EMPLOYER will 
not entertain any claim for idle time payment whatsoever.  
59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at regular intervals 
regarding the state and progress of WORK. The details and proforma of the report will mutually be agreed after the 
award of CONTRACT. The CONTRACTOR shall provide display boards showing progress and labour strengths at 
worksite, as directed by the ENGINEER-IN-CHARGE. 
 
60 Alterations in specifications, design and extra works: 

60.1  The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lumpsum firm 
price/item rate quoted by him, the EMPLOYER will not accept any proposals for changes in VALUE OF CONTRACT 
or  extension in time on account of any such changes which may arise to the CONTRACTOR's scope of WORK as a 
result of detailed Engineering and thereafter during the execution of WORK. The only exception to this will be a case 
where the EMPLOYER requests in writing to the CONTRACTOR to upgrade the SPECIFICATIONS or the size of any 
major pieces of equipments, plant or machinery beyond what is normally required to meet the scope of WORK as 
defined in the CONTRACT DOCUMENT. In such cases, a change order will be initialled by the CONTRACTOR at 
the appropriate time for the EMPLOYER's prior approval giving the full back-up data for their review and for final 
settlement of any impact on price within 30 (thirty) days thereafter.  
60.2  The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to or substitutions 
for, the Schedule of Rates, the original specifications, drawings, designs and instructions that may appear to him to be 
necessary or advisable during the progress of the WORK and the CONTRACTOR shall be bound to carry out the 
such altered/ extra/ new items of WORK in accordance with any instructions which may be given to him in writing 
signed by the ENGINEER-IN- CHARGE, and such alterations, omissions, additions or substitutions shall not 
invalidate the CONTRACT and any altered, additional or substituted work which the CONTRACTOR may be 
directed to do in the manner above specified as part of the WORK shall be carried out by the CONTRACTOR on the 
same conditions in all respects on which he agreed to do the main WORK. The time of completion of WORK may be 
extended for the part of the particular job at the discretion of the ENGINEER-IN- CHARGE, for only such alterations, 
additions or substitutions of the WORK, as he may consider as just and reasonable. The rates for such additional, 
altered or substituted WORK under this clause shall be worked out in accordance with the following provisions:-  
I. For Item Rate Contract 
a) If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for the WORK, 
the CONTRACTOR is bound to carry on the additional, altered or substituted WORK at the same rates as are 
specified in the CONTRACT. 
b) If the rates for the additional, altered or substituted WORK are not specifically provided in the 
CONTRACT for the WORK, the rates will be derived from the rates for similar class of WORK as are specified in the 
CONTRACT for the WORK. The opinion of the ENGINEER-IN- CHARGE, as to whether or not the rates can be 
reasonably so derived from the items in this CONTRACT will be final and binding on the CONTRACTOR.  
c) If the rates for the altered, additional or substituted WORK cannot be determined in the manner specified 
in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of the date of receipt of order to carry out 
the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention to charge for such class of 
WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate 
or rates on the basis of the prevailing market rates, labour cost at schedule of labour rates plus 10% to cover 
contractor's supervision, overheads and profit and pay the CONTRACTOR accordingly. The opinion of the 
ENGINEER- IN-CHARGE as to current market rates of materials and the quantum of labour involved per unit of 
measurement will be final and binding on the CONTRACTOR.   
d) Where the item of work will be executed through nominated specialist agency as approved by the 
ENGINEER-IN-CHARGE, then the actual amount paid to such nominated agency supported by documentary 
evidence and as certified by ENGINEER-IN-CHARGE shall be considered plus 10% (ten percent) to cover all 
contingencies, overhead, profits to arrive at the rates.   
e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the following:- 
Where the value of additions of new items together with the value of alterations, additions/deletions or substitutions 
does not exceed by or is not less than plus/minus (+)25% of the VALUE OF CONTRACT. The item rates in the 
Schedule of Rates shall hold good for all such variations between the above mentioned limits, irrespective of any 
increase/decrease of quantities in the individual items of Schedule of Rates. Where the value of addition of new items 
together with the value of alterations, additions/deletions or substitutions reduces more than 25% of the contract 



 

 

 

 

value but is within the following limits the tenderer shall be paid compensation for decrease in the value of work, as 
follows: S.No. Range of Variation Percentage compensation for decrease in the value of work in the respective range. 
a) Beyond (+) 25% No increase and/or upto & inclusive of decrease shall be (+) 50% applicable for the Schedule of 
Rates (The rates quoted for this increase shall be valid). b) Beyond (-) 25% upto & For reduction beyond inclusive of (-
) 50% 25%contractor shall be compensated by an amount equivalent to 10% of the reduction in value of the contract 
as awarded. For example if the actual contract value is 70% of awarded value then compensation shall be 10% of (75-
70) i.e. 0.5% of awarded contract value. 
II. For Lumpsum Contracts: CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the 
WORK, inform the  ENGINEER-IN- CHARGE of the rates which it is his intention to charge for such class of WORK, 
supported by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates 
on the basis of the prevailing market rates, labour cost at schedule of labour rates plus 10% to cover contractor's 
supervision, overheads and profit and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-
CHARGE as to current market rates of materials and the quantum of labour involved per unit of measurement will be 
final and binding on the CONTRACTOR. 
 
61 Drawings to be supplied by the employer 

61.1  The drawings attached with tender are only for the general guidance to the CONTRACTOR to enable him to 
visualize the type of work contemplated and scope of work involved. The CONTRACTOR will be deemed to have 
studied the DRAWINGS and formed an idea about the WORK involved.  
61.2  Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will be furnished 
from time to time during the progress of the work. The CONTRACTOR shall be deemed to have gone through the 
DRAWINGS supplied to him thoroughly and carefully and in conjunction with all other connected drawings and 
bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein before actually carrying out the 
Work. 
61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the CONTRACTOR's office on the 
site and shall be made available to the ENGINEER-IN- CHARGE at any time during the CONTRACT. The drawings 
and other documents issued by the EMPLOYER shall be returned to the EMPLOYER on completion of the WORK.  
 
62 Drawings to be supplied by the contractor: 

62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the special conditions of 
contract, and shall be furnished within the specified time.  
62.2  Where approval/review of drawings before manufacture/ construction/fabrication has been specified, it shall 
be CONTRACTOR's responsibility to have these drawings prepared as per the directions of ENGINEER-IN-
CHARGE and got approved before proceeding with manufacture/construction/fabrication as the case may be. Any 
change that may have become necessary in these drawings during the execution of the work shall have to be carried 
out by the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final drawings shall 
bear the certification stamp as indicated below duly signed by both the CONTRACTOR and ENGINEER-IN-
CHARGE.  "Certified true for _____________________ (Name of Work) Agreement No. 
___________________________Signed:________________ (CONTRACTOR) (ENGINEER-IN-CHARGE) 
62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-CHARGE as far as 
practicable within 3 (Three) weeks and shall be modified by the CONTRACTOR, if any modifications and/or 
corrections are required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such modifications 
and/or corrections and submit the final drawings for approval. Any delays arising out of failure by the 
CONTRACTOR to rectify the drawing in good time shall not alter the Contract Completion Time.  
62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR in six 
copies and one transparent for record purposed to the EMPLOYER.  
 
63 Setting out works: 

63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the Works site and 
a level bench mark and the CONTRACTOR shall set out the Works and shall provide an efficient staff for the purpose 
and shall be solely responsible for the accuracy of such setting out.  
63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, templates, level 
marks, profiles and other similar things and shall take all necessary precautions to prevent their removal or 
disturbance and shall be responsible for the consequence of such removal or disturbance should the same take place 



 

 

 

 

and for their efficient and timely reinstatement. The CONTRACTOR shall also be responsible for the maintenance of 
all existing survey marks, boundary marks, distance marks and center line marks, either existing or supplied and 
fixed by the CONTRACTOR. The work shall be set out to the satisfaction of the ENGINEER-IN-CHARGE. The 
approval there of joining with the CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work, shall not 
relieve the CONTRACTOR of any of his responsibility.  
63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary reference and level 
posts, pegs, bamboos, flags, ranging rods, strings and other materials for proper layout of the works in accordance 
with the schemes for bearing marks acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal or face lines 
and cross lines shall be marked by means of small masonry pillars. Each pillar shall have distinct mark at the centre to 
enable theodolite to be set over it. No work shall be started until all these points are checked and approved by the 
ENGINEER-IN-CHARGE in writing but such approval shall not relieve the CONTRACTOR of any of his 
responsibilities. The CONTRACTOR shall also provide all labour, material and other facilities, as necessary, for the 
proper checking of layout and inspection of the points during construction.  
63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be protected 
and fenced by the CONTRACTOR.  
63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents according to which the 
WORK was carried out. 
 
64 Responsibility for level and alignment: 

64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical alignment, the 
levels and correctness of every part of the WORK and shall rectify effectively any errors or imperfections therein, 
such rectifications shall be carried out by the CONTRACTOR, at his own cost, when instructions are issued to that 
effect by the ENGINEER- IN-CHARGE. 
 
65 Materials to be supplied by contractor: 

65.1  The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the materials 
required for the construction including steels, cement and other building materials, tools, tackles, construction plant 
and equipment for the completion and maintenance of the WORK except the materials which will be issued by the 
EMPLOYER and shall make his own arrangement for procuring such materials and for the transport thereof. The 
EMPLOYER may give necessary recommendation to the respective authority if so desired by the CONTRACTOR but 
assumes no further responsibility of any nature. The EMPLOYER will insist on the procurement of materials which 
bear ISI stamp and/or which are supplied by reputed suppliers. 
65.2  The CONTRACTOR shall properly store all materials either issued to him or brought by him to the SITE to 
prevent damages due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, etc. for proper and 
speedy execution of his works. The CONTRACTOR shall maintain sufficient stocks of all materials required by him.  
65.3  No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in writing of the 
ENGINEER-IN-CHARGE. 
 
66 Stores supplied by the employer: 

66.1  If the SPECIFICATION of the WORK provides for the use of any material of special description to be supplied 
from the EMPLOYER's stores or it is required that the CONTRACTOR shall use certain stores to be provided by the 
ENGINEER-IN-CHARGE, such materials and stores, and price to be charged there for as hereinafter mentioned being 
so far as  practicable for the convenience of the CONTRACTOR, but not so as in any way to control the meaning or 
effect of the CONTRACT, the CONTRACTOR shall be bound to purchase and shall be supplied such materials and 
stores as are from time to time required to be used by him for the purpose of the CONTRACT only. The sums due 
from the CONTRACTOR for the value of materials supplied by the EMPLOYER will be recovered from the running 
account bill on the basis of the actual consumption of materials in the works covered and for which the running 
account bill has been prepared. After the completion of the WORK, however, the CONTRACTOR has to account for 
the full quantity of materials supplied to him as per relevant clauses in this document.  
66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER will be debited 
to the CONTRACTOR's account at the rates shown in the schedule of materials and if they are not entered in the 
schedule, they will be debited at cost price, which for the purpose of the CONTRACT shall include the cost of 
carriage and all other  expenses whatsoever such as normal storage supervision charges which shall have been 
incurred in obtaining the same at the EMPLOYER's stores. All materials so supplied to the CONTRACTOR shall 



 

 

 

 

remain the absolute property of the EMPLOYER and shall not be removed on any account from the SITE of the 
WORK, and shall be at all times open for inspection to the ENGINEER-IN-CHARGE. Any such materials remaining 
unused at the time of the completion or termination of the CONTRACT shall be returned to the EMPLOYER's stores 
or at a place as directed by the ENGINEER-IN-CHARGE in perfectly good condition at CONTRACTOR's cost. 
 
67 Conditions for issue of materials: 

67.1 Materials specified as to be issued by the EMPLOYER will be supplied to the CONTRACTOR by the EMPLOYER 
form his stores. It shall be responsibility of the CONTRACTOR to take delivery of the materials and arrange for its 
loading, transport and unloading at the SITE of WORK at his own cost. The materials shall be issued between the 
working hours and as per the rules of the EMPLOYER as framed from time to time. 
67.2  The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials at site after 
these have been issued to him.  
67.3  Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained from the 
manufacturers.   
67.4  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the materials safe against 
damage by rain, dampness, fire, theft etc. He shall also employ necessary watch and ward establishment for the 
purpose.  
67.5  It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of taking delivery and 
satisfy himself that they are in good condition. After the materials have been delivered by the EMPLOYER, it shall be 
the responsibility of the CONTRACTOR to keep them in good condition and if the materials are damaged or lost, at 
any time, they shall be repaired and/or replaced by him at his own cost according to the instructions of the 
ENGINEER-IN-CHARGE.  
67.6   The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which the EMPLOYER 
has undertaken to supply where such failure or delay is due to natural calamities, act of enemies, transport and 
procurement difficulties and any circumstances beyond the control of the EMPLOYER. In no case, the 
CONTRACTOR shall be entitled to claim any compensation or loss suffered by him on this account.   
67.7  It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the WORK other than 
those to be supplied by the EMPLOYER. If, however, in the opinion of the ENGINEER-IN-CHARGE the execution of 
the WORK is likely to be delayed due to the CONTRACTOR's inability to make arrangements for supply of materials 
which normally he has to arrange for, the ENGINEER-IN-CHARGE shall have the right at his own discretion to issue 
such materials, if available with the EMPLOYER or procure the materials from the market or as elsewhere and the 
CONTRACTOR will be bound to take such materials at the rates decided by the ENGINEER-IN-CHARGE. This, 
however, does not in any way absolve the CONTRACTOR from responsibility of making arrangements for the 
supply of such materials in part or in full, should such a situation occur nor shall this constitute a reason for the delay 
in the execution of the WORK.  
67.8  None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR for manufacturing 
item which can be obtained as supplied from standard manufacturer in finished form. 
67.9  The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to execute an Indemnity 
Bond in the prescribed form for safe custody and accounting of all materials issued by the EMPLOYER.  
67.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a statement 
showing his requirement of the quantities of the materials to be supplied by the EMPLOYER and the time when the 
same will be required by him for the works, so as to enable the ENGINEER-IN-CHARGE to make necessary 
arrangements for procurement and supply of the material. 
67.11 Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR indicating the 
daily receipt, consumption and balance in hand. This account shall be maintained in a manner prescribed by the 
ENGINEER-IN-CHARGE along with all connected papers viz. requisitions, issues, etc., and shall be always available 
for inspection in the CONTRACTOR's office at SITE.   
67.12 The CONTRACTOR should see that only the required quantities of materials are got issued. The 
CONTRACTOR shall not be entitled to cartage and incidental charges for returning the surplus materials, if any, to 
the stores wherefrom they were issued or to the place as directed by the ENGINEER-IN-CHARGE.  
67.13 Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s) than issued for. 
 
68 Material procured with assistance of employer/return of surplus: 

68.1  Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT where any 
materials for the execution of the CONTRACT are procured with the assistance of the EMPLOYER either by issue 



 

 

 

 

from EMPLOYER's stock or purchases made under order or permits or licences issued by Government, the 
CONTRACTOR shall hold the said materials as trustee for the EMPLOYER and use such materials economically and 
solely for the purpose of the CONTRACT and not dispose them off without the permission of the EMPLOYER and 
return, if required by the ENGINEER-IN-CHARGE, shall determine having due regard to the condition of the 
materials. The price allowed to the CONTRACTOR, however, shall not exceed the amount charged to him excluding 
the storage charges, if any. The decision of the ENGINEER-IN-CHARGE shall be final and conclusive in such matters. 
In the event of breach of the aforesaid condition, the CONTRACTOR shall, in terms of the licences or permits and/or 
criminal breach of trust, be liable to compensate the EMPLOYER at double rate or any higher rate, in the event of 
those materials at that time having higher rate or not being available in the market, then any other rate to be 
determined by the ENGINEER-IN-CHARGE and his decision shall be final and conclusive. 
 
69 Materials obtained from dismantling: 

69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part for reasons 
other than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK of dismantling etc., 
will be considered as the EMPLOYER's property and will be disposed off to the best advantage of  the EMPLOYER. 
 
70 Articles of value found:  

70.1  All gold, silver and other minerals of any description and all precious stones, coins, treasure relics, antiquities 
and other similar things which shall be found in, under or upon the SITE, shall be the property of the EMPLOYER 
and the CONTRACTOR shall duly preserve the same to the satisfaction of the ENGINEER-IN-CHARGE and shall 
from time to time deliver the same to such person or persons indicated by the EMPLOYER. 
 
71 Discrepancies between instructions: 

71.1  Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, his agent or 
staff or any doubt arises as to the meaning of any such instructions or should there be any misunderstanding between 
the CONTRACTOR's staff and the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall refer the matter 
immediately in writing to the ENGINEER-IN-CHARGE whose decision thereon shall be 7final and conclusive and no 
claim for losses alleged to have been caused by such discrepancies between instructions, doubts, or misunderstanding 
shall in any event be admissible. 
 
72 Action where no specification is issued: 

72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by the EMPLOYER as mentioned 
in the Tender Documents such WORK shall be carried out in accordance with Indian Standard Specifications and if 
the Indian Standard Specifications do not cover the same, the WORK should be carried out as per standard 
Engineering Practice subject to the approval of the ENGINEER-IN-CHARGE. 
 
73 Inspection of works: 

73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any time wherever in 
progress either on the SITE or at the CONTRACTOR's premises/workshops wherever situated, premises/ 
workshops of any person, firm or corporation where WORK in connection with the CONTRACT may be in hand or 
where materials are being or are to be supplied, and the CONTRACTOR shall afford or procure for the ENGINEER-
IN- CHARGE every facility and assistance to carry out such inspection. The CONTRACTOR shall, at all time during 
the usual working hours and at all other time at which reasonable notice of the intention of the ENGINEER-IN- 
CHARGE or his representative to visit the WORK shall have been given to the CONTRACTOR, either himself be 
present or receive orders and instructions, or have a responsible agent duly accredited in writing, present for the 
purpose. Orders given to the CONTRACTOR's agent shall be considered to have the same force as if they had been 
given to the CONTRACTOR himself. The CONTRACTOR shall give not less than seven days notice in writing to the 
ENGINEER-IN-CHARGE before covering up or otherwise placing beyond reach of inspection and measurement of 
any work in order that the same may be inspected and measured. In the event of breach of above the same shall be 
uncovered at CONTRACTOR's expense for carrying out such measurement or inspection.  
73.2  No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in writing of the 
Engineer-in-Charge. The CONTRACTOR is to provide at all time during the progress of the WORK and the 
maintenance period, proper means of access with ladders, gangways etc. and the necessary attendance to move and 
adopt as directed for inspection or measurements of the WORK by the ENGINEER- IN-CHARGE. 



 

 

 

 

73.3  The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all necessary instruments 
and assistance in checking or setting out of WORK and in the checking of any WORK made by the CONTRACTOR 
for the purpose of setting out and taking measurements of WORK.  
 
74 Tests for quality of work:  

74.1  All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and in accordance 
with the instructions of the ENGINEER-IN-CHARGE and shall be subjected from time to time to such test at 
CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or fabrication or on the 
site or at all or any such places. The CONTRACTOR shall provide assistance, instruments, labour and materials as are 
normally required for examining, measuring and testing any workmanship as may be selected and required by the 
ENGINEER-IN-CHARGE.  
74.2  All the tests that will be necessary in connection with the execution of the WORK as decided by the ENGINEER- 
IN-CHARGE shall be carried out at the field testing laboratory of the EMPLOYER by paying the charges as decided 
by the EMPLOYER from time to time. In case of non- availability of testing facility with the EMPLOYER, the required 
test shall be carried out at the cost of CONTRACTOR at Government or any other testing laboratory as directed by 
ENGINEER-IN-CHARGE.  
74.3  If any tests are required to be carried out in conjunction with the WORK or materials or workmanship not 
supplied by the CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions of 
ENGINEER-IN-CHARGE and cost of such tests shall be reimbursed by the EMPLOYER. 
 
75 Samples for approval:  

75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested or if required 
by the specifications, adequate samples of all materials and finished to be used in the WORK. Such samples shall be 
submitted before the WORK is commenced and in ample time to permit tests and examinations thereof. All materials 
furnished and finishes applied in actual WORK shall be fully equal to the approved samples. 
75.2  
 
76 Action and compensation in case of bad work: 

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, imperfect or 
unskilled workmanship, or with materials of any inferior description, or that any materials or articles provided by the 
CONTRACTOR for the execution of the WORK are unsound, or of a quality inferior to that contracted for, or 
otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on demand in writing from the 
ENGINEER-IN-CHARGE or his authorised representative specifying the WORK, materials or articles complained of 
notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify or 
remove and reconstruct the WORK so specified and provide other proper and suitable materials or articles at his own 
cost and in the event of failure to do so within the period specified by the ENGINEER-IN-CHARGE in his demand 
aforesaid, the CONTRACTOR shall be liable to pay compensation at the rate of 1 % (One percent) of the estimated 
cost of the whole WORK, for every week limited to a maximum of 10% (ten percent) of the value of the whole WORK, 
while his failure to do so shall continue and in the case of any such failure the ENGINEER-IN-CHARGE may on 
expiry of notice period rectify or remove and re-execute the WORK or remove and replaced with others, the materials 
or articles complained of to as the case may be at the risk and expense in all respects of the CONTRACTOR. The 
decision of the Engineering-in-charge as to any question arising under this clause shall be final and conclusive. 
 
77 Suspension of works: 

77.1  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in writing by the 
ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS or any part thereof for such 
written order, proceed with the WORK therein ordered to be suspended until, he shall have received a written order 
to proceed therewith. The CONTRACTOR shall not be entitled to claim compensation for any loss or damage 
sustained by him by reason of temporary suspension of the WORKS aforesaid. An extension of time for completion, 
corresponding with the delay caused by any such suspension of the WORKS as aforesaid will be granted to the 
ONTRACTOR should he apply for the same provided that the suspension was not consequent to any default or 
failure on the part of the CONTRACTOR. 
77.2  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a period of more 
than two months, the CONTRACTOR shall have the option to terminate the CONTRACT.  



 

 

 

 

 
78 Employer may do part of work: 

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the provisions of 
this CONTRACT the EMPLOYER has the alternative right, instead of assuming charge of entire WORK, to place 
additional labour force, tools, equipments and materials on such parts of the WORK, as the EMPLOYER may 
designate or also engage another CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER shall deduct 
from the amount which otherwise might become due to the CONTRACTOR, the cost of such work and material with 
ten percent (10%) added to cover all departmental charges and should the total amount thereof exceed the amount 
due to the CONTRACTOR, the CONTRACTOR shall pay the difference to the EMPLOYER. 
 
79 Possession prior to completion: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or partially 
completed WORK or part of the WORK. Such possession or use shall not be deemed to be an acceptance of any work 
completed in accordance with the CONTRACT agreement. If such prior possession or use by the ENGINEER-IN- 
CHARGE delays the progress of WORK, equitable adjustment in the time of completion will be made and the 
CONTRACT agreement shall be deemed to be modified accordingly. 
 
80 Defects Liability Period (Twelve months period of liability from the date of issue of completion certificate):  

80.1  The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date of 
completion of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in the Completion Certificate. 
Any damage or defect that may arise or lie undiscovered at the time of issue of Completion Certificate, connected in 
any way with the equipment or materials supplied by him or in the workmanship, shall be rectified or replaced by 
the CONTRACTOR at his own expense as deemed necessary by the ENGINEER-IN-CHARGE or in default, the 
ENGINEER- IN-CHARGE may carry out such works by other work and deduct actual cost incurred towards labour, 
supervision and materials consumables or otherwise plus 100% towards overheads (of which the certificate of 
ENGINEER-IN-CHARGE shall be final) from any sums that may then be or at any time thereafter, become due to the 
CONTRACTOR or from his Contract Performance Security, or the proceeds of sale thereof or a sufficient part on 
thereof.  
80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions would be 
beneficial or necessary to fulfil the guarantees called for, he shall bring this to the notice of the ENGINEER- IN-
CHARGE in writing. If during the period of liability any portion of the WORK/equipment, is found defective and is 
rectified/ replaced, the period of liability for such equipment/ portion of WORK shall be operative from the date 
such rectification/ replacement are carried out and Contract Performance Guarantee shall be furnished separately for 
the extended period of liability for that portion of WORK/ equipment only. Notwithstanding the above provisions 
the supplier's, guarantees/warrantees for the replaced equipment shall also be passed on to the EMPLOYER.  
80.3  LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the aggregate total liability 
of CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement / Contract Value. 
However, neither party shall be liable to the other party for any indirect and consequential damages, loss of profits or 
loss of production. 
 
81 Care of works:  

81.1  From the commencement to completion of the WORK, the CONTRACTOR shall take full responsibility for the 
care for all works including all temporary works and in case any damages, loss or injury shall happen to the WORK 
or to any part thereof or to any temporary works from any cause whatsoever, shall at his own cost repair and make 
good the same so that at completion the WORK shall be in good order and in conformity in every respects with the 
requirement of the CONTRACT and the ENGINEER-IN- CHARGE's instructions. 
81.2  DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the ENGINEER-IN-
CHARGE shall: a) Decide that any works done or materials used by the CONTRACTOR or by any SUB-
CONTRACTOR is defective or not in accordance with the CONTRACT, or that the works or any portion thereof are 
defective, or do not fulfill the requirements of CONTRACT (all such matters being hereinafter, called `Defects' in this 
clause), and b) As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of the said decision, 
specifying particulars of the defects alleged to exist or to have occurred, then the CONTRACTOR shall at his own 
expenses and with all speed make good the defects so specified. In case CONTRACTOR shall fail to do so, the 
EMPLOYER may take, at the cost of the CONTRACTOR, such steps as may in all circumstances, be reasonable to 



 

 

 

 

make good such defects. The expenditure so incurred by the EMPLOYER will be recovered from the amount due to 
the CONTRACTOR. The decision of the ENGINEER-IN-CHARGE with regard to the amount to be recovered from 
the CONTRACTOR will be final and binding on the CONTRACTOR. As soon as the WORK has been completed in 
accordance with the CONTRACT (except in minor respects that do not affect their use for the purpose for which they 
are intended and except for maintenance there of provided in clause 80.1 of General Conditions of Contract) and have 
passed the tests on completion, the ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called Completion 
Certificate) in which he shall certify the date on which the WORK have been so completed and have passed the said 
tests and the EMPLOYER shall be deemed to have taken over the WORK on the date so certified. If the WORK has 
been divided into various groups in the CONTRACT, the EMPLOYER shall be entitled to take over any group or 
groups before the other or others and there upon the ENGINEER-IN-CHARGE shall issue a Completion Certificate 
which will, however, be for such group or groups so taken over only. In such an event if the group /section/ part so 
taken over is related, to the integrated system of the work, not withstanding date of grant of Completion Certificate 
for group/ section/ part. The period of liability in respect of such group/ section/ part shall extend 12 (twelve) 
months from the date of completion of WORK.  
81.3  DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a COMPLETION 
CERTIFICATE he shall make good, with all possible speed, any defect arising from the defective materials supplied 
by the CONTRACTOR or workmanship or any act or omission of the CONTRACT or that may have been noticed or 
developed, after the works or groups of the works has been taken over, the period allowed for carrying out such 
WORK will be normally one month. If any defect be not remedied within a reasonable time, the EMPLOYER may 
proceed to do the WORK at CONTRACTOR's risk and expense and deduct from the final bill such amount as may be 
decided by the EMPLOYER. If by reason of any default on the part of the CONTRACTOR a COMPLETION 
CERTIFICATE has not been issued in respect of any portion of the WORK within one month after the date fixed by 
the CONTRACT for the completion of the WORK, the EMPLOYER shall be at liberty to use the WORK or any portion 
thereof in respect of which a completion certificate has not been issued, provided that the WORK or the portion 
thereof so used as aforesaid shall be afforded reasonable opportunity for completing these works for the issue of 
Completion Certificate. 
 
82 Guarantee/transfer of guarantee: 

82.1  For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment against termite 
or any other specialized works etc. the CONTRACTOR shall invariably engage SUB-CONTRACTORS who are 
specialists in the field and firms of repute and such a SUB-CONTRACTOR shall furnish guarantees for their 
workmanship to the EMPLOYER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not 
prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give that guarantee to the EMPLOYER 
directly. 
 
83 Training of employer's personnel: 

83.1  The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the 
EMPLOYER at the works of the CONTRACTOR without any cost to the EMPLOYER. The period and the nature of 
training for the individual personnel shall be agreed upon mutually between the CONTRACTOR and the 
EMPLOYER. These engineering personnel shall be given special training at the shops, where the equipment will be 
manufactured and/ or in their collaborator's works and where possible, in any other plant where equipment 
manufactured by the CONTRACTOR or his collaborators is under installation or test to enable those personnel to 
become familiar with the equipment being furnished by the CONTRACTOR. EMPLOYER shall bear only the to and 
fro fare of the said engineering personnel. 
 
84 Replacement of defective parts and materials: 

84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the CONTRACTOR, that 
the CONTRACTOR has manufactured any plant or part of the plant unsound or imperfect or has furnished plant 
inferior to the quality specified, the CONTRACTOR on receiving details of such defects or deficiencies shall at his 
own expenses within 7 (seven) days of his receiving the notice, or otherwise within such time as may be reasonably 
necessary for making it good, proceed to alter, re-construct or remove such work and furnish fresh equipments upto 
the standards of the specifications. In case the CONTRACTOR fails to do so, EMPLOYER may on giving the 
CONTRACTOR 7 (seven) day's notice in writing of his intentions to do so, proceed to remove the portion of the 
WORK so complained of and at the cost of CONTRACTOR's, perform all such works or furnish all such equipments 



 

 

 

 

provided that nothing in the clause shall be deemed to deprive the EMPLOYER of or affect any rights under the 
CONTRACT, the EMPLOYER may otherwise have in respect of such defects and deficiencies.  
84.2  The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments to the 
EMPLOYER of the extra cost, of such replacements procured including erection/installation as provided for in the 
CONTRACT; such extra cost being the ascertained difference between the price paid by the EMPLOYER for such 
replacements and the CONTRACT price portion for such defective plants and repayments of any sum paid by the 
EMPLOYER to the CONTRACTOR in respect of such defective plant. Should the EMPLOYER not so replace the 
defective plant the CONTRACTOR's extreme liability under this clause shall be limited to the repayment of all such 
sums paid by the EMPLOYER under the CONTRACT for such defective plant. 
 
85 Indemnity  

85.1  If any action is brought before a Court, Tribunal or any other Authority against the Employer or an officer or 
agent of the EMPLOYER, for the failure, omission or neglect on the part of the CONTRACTOR to perform any acts, 
matters, covenants or things under the CONTRACT, or damage or injury caused by the alleged omission or 
negligence on the part of the CONTRACTOR, his agents, representatives or his SUB- CONTRACTOR's, or in 
connection with any claim based on lawful demands of SUB-CONTRACTOR's workmen suppliers or employees, the 
CONTRACTOR, shall in such cases indemnify and keep the EMPLOYER and/or their representatives harmless from 
all losses, damages, expenses or decrees arising out of such action. 
 
86 Construction aids, equipments, tools & tackles: 

86.1  CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite 
CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing 
Equipment and Appliances, including imports of such equipment etc. as required. In case of import of the same the 
rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the duty drawback applicable 
thereon shall be ascertained by the CONTRACTOR from the concerned authorities of Government of India. It shall be 
clearly understood that EMPLOYER shall not in any way be responsible for arranging to obtain Custom Clearance 
and/or payment of any duties and/or duty draw backs etc. for such equipments so imported by the CONTRACTOR 
and the CONTRACTOR shall be fully responsible for all taxes, duties and documentation with regard to the same. 
Tenderer in his own interest may contact, for any clarifications in the matter, concerned agencies/Dept./Ministries of 
Govt. of India. All clarifications so obtained and interpretations thereof shall be solely the responsibility of the 
CONTRACTOR.  
 
SECTION-VI CERTIFICATES AND PAYMENTS  
 
87 Schedule of rates and payments: 
87.1  CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to CONTRACTOR for the whole 
of the WORK to be done and for the performance of all the obligations undertaken by the CONTRACTOR under the 
CONTRACT DOCUMENTS shall be ascertained by the application of the respective Schedule of Rates (the inclusive 
nature of which is more particularly defined by way of application but not of limitation, with the succeeding sub-
clause of this clause) and payment to be made accordingly for the WORK actually executed and approved by the 
ENGINEERIN- CHARGE. The sum so ascertained shall (excepting only as and to the extent expressly provided 
herein) constitute the sole and inclusive remuneration of the CONTRACTOR under the CONTRACT and no further 
or other payment whatsoever shall be or become due or payable to the CONTRACTOR under the CONTRACT.  
87.2  SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the CONTRACTOR shall remain firm 
till the issue of FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall be deemed to 
include and cover all costs, expenses and liabilities of every description and all risks of every kind to be taken in 
executing, completing and handing over the WORK to the EMPLOYER by the CONTRACTOR. The CONTRACTOR 
shall be deemed to have known the nature, scope, magnitude and the extent of the WORK and materials required 
though the CONTRACT DOCUMENT may not fully and precisely furnish them. Tenderer's shall make such 
provision in the Schedule of Rates as he may consider necessary to cover the cost of such items of WORK and 
materials as may be reasonable and necessary to complete the WORK. The opinion of the ENGINEER-IN-CHARGE 
as to the items of WORK which are necessary and reasonable for COMPLETION OF WORK shall be final and 
binding on the CONTRACTOR, although the same may not be shown on or described specifically in CONTRACT 
DOCUMENTS. Generality of this present provision shall not be deemed to cut down or limit in any way because in 
certain cases it may and in other cases it may not be expressly stated that the CONTRACTOR shall do or perform a 



 

 

 

 

work or supply articles or perform services at his own cost or without addition of payment or without extra charge or 
words to the same effect or that it may be stated or not stated that the same are included in and covered by the 
Schedule of Rates.  
87.3  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR ETC.: Without in 
any way limiting the provisions of the preceding sub-clause the Schedule of Rates shall be deemed to include and 
cover the cost of all construction equipment, temporary WORK (except as provided for herein), pumps, materials, 
labour, insurance, fuel, consumables, stores and appliances to be supplied by the CONTRACTOR and all other 
matters in connection with each item in the Schedule of Rates and the execution of the WORK or any portion thereof 
finished, complete in every respect and maintained as shown or described in the CONTRACT DOCUMENTS or as 
may be ordered in writing during the continuance of the CONTRACT.  
87.4  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule of Rates (i.e., VALUE OF 
CONTRACT) shall be deemed to include and cover the cost of all royalties and fees for the articles and processes, 
protected by letters, patent or otherwise incorporated in or used in connection with the WORK, also all royalties, 
rents and other payments in connection with obtaining materials of whatsoever kind for the WORK and shall include 
an indemnity to the EMPLOYER which the CONTRACTOR hereby gives against all actions, proceedings, claims, 
damages, costs and expenses arising from the incorporation in or use on the WORK of any such articles, processes or 
materials, octroi or other municipal or local Board Charges, if levied on materials, equipment or machineries to be 
brought to site for use on WORK shall be borne by the CONTRACTOR.  
87.5  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of Customs Duties, 
Excise Duties, Sales Tax, Sales Tax on works Contract quay or any port dues, transport charges, stamp duties or 
Central or State Government or local Body or Municipal Taxes or duties, taxes or charges (from or of any other body), 
whatsoever, will be granted or obtained, all of which expenses shall be deemed to be included in and covered by the 
Schedule or Rates. The CONTRACTOR shall also obtain and pay for all permits or other privileges necessary to 
complete the  WORK. 
87.6  SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall be deemed to include and 
cover the risk of all possibilities of delay and interference with the CONTRACTOR's conduct of WORK which occur 
from any causes including orders of the EMPLOYER in the exercise of his power and on account of extension of time 
granted due to various reasons and for all other possible or probable causes of delay.  
87.7  SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, no alteration will be allowed 
in the Schedule of Rates by reason of works or any part of them being modified, altered, extended, diminished or 
committed. The Schedule of Rates are fully inclusive of rates which have been fixed by the CONTRACTOR and 
agreed to by the EMPLOYER and cannot be altered. For lumpsum CONTRACTS, the payment will be made 
according to the WORK actually carried out, for which purpose an item wise, or work wise Schedule of Rates shall be 
furnished, suitable for evaluating the value of WORK done and preparing running account bill. Payment for any 
additional work which is not covered in the Schedule of Rates, shall only be released on issuance of change order. 
 
88 Procedure for measurement and billing of work in progress: 

88.1  BILLING PROCEDURE: Following procedures shall be adopted for billing of works executed by the 
CONTRACTOR. 
88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets supplied by 
EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and passing. 
88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded on the sheets and shall 
certify correctness of the same on the measurement sheets.  
88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in accordance with 
the terms and conditions of the CONTRACTS, within 7 days of submission of the bills, complete in all respects and 
send the same to the Employer to effect payment to the CONTRACTOR.  
88.1.4 BCPL shall make all endeavour to make payments of undisputed amount of the bills submitted based on the 
joint measurements within 15 (Fifteen) days from the date of certification by the Engineer-in-Charge.  
88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 
EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER/CONSULTANT shall be 
fully responsible for checking the measurements quantitatively and qualitatively as recorded in the Measurement 
Books/ Bills.  
88.1.6 While preparing the final bills overall measurements will not be taken again. Only volume of work executed 
since the last measured bill alongwith summary of final measurements will be considered for the final bill. However, 



 

 

 

 

a detailed check shall be made as to missing measurements and in case there are any missing items or measurements 
the same shall be recorded.  
88.1.7 COMPUTERISED BILLING SYSTEM : Brahmaputra Cracker and Polymer Limited has introduced 
Computerised Billing System whereby when the Bills are submitted in BCPL by a Contractor, a receipt number is 
generated. The Contractor can know the status of the Bill through BCPL’s website. (Not applicable in case of BCPL)  
88.2  SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in the tender, no `Secured 
Advance' on security of materials brought to site for execution of contracted items(s) shall be paid to the Contractor 
whatsoever. 
88.3  DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of measurement not covered by 
the CONTRACT to be adopted for any item of WORK, mode of measurement as per latest Indian Standard 
Specifications shall be followed.  
88.4  ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to the CONTRACTOR in every 
certificate prepared for payment, sum of less than 50 paise shall be omitted and the total amount on each certificate 
shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise shall be omitted and sums of 50 paise and 
more upto one rupee shall be reckoned as one rupee. 
 
89 Lumpsum in tender:  

89.1  The payment against any Lumpsum item shall be made only on completion of that item as per the provision of 
the CONTRACT after certification by ENGINEER-IN-CHARGE. 
 
90 Running account payments to be regarded as advance: 

90.1  All running account payments shall be regarded as payment by way of advance against the final payment only 
and not as payments for WORK actually done and completed and shall not preclude the requiring of bad, unsound 
and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be considered as 
an admission of the due performance of the CONTRACT, or any part thereof, in this respect, or of the accruing of any 
claim by the CONTRACTOR, nor shall it conclude, determine or affect in any way the powers of the EMPLOYER 
under these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise, or in 
any other way vary or affect the CONTRACT. The final bill shall be submitted by the CONTRACTOR within one 
month of the date of physical completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of the 
measurement and of total amount payable for the WORK accordingly shall be final and binding on all parties 
 
91 Notice of claims for additional payments: 

91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional WORKS or 
MATERIAL change in original SPECIFICATIONS carried out by him in respect of WORK he shall forthwith give 
notice in writing to the ENGINEER-IN-CHARGE that he claims extra payment. Such notice shall be given to the 
ENGINEER-IN-CHARGE upon which CONTRACTOR bases such claims and such notice shall contain full 
particulars of the nature of such claim with full details of amount claimed. Irrespective of any provision in the 
CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge claim on the EMPLOYER 
within 10 (ten) days of the commencement of happening of the event and quantify the claim within 30 (thirty) days, 
failing which the CONTRACTOR will lose his right to claim any compensation/reimbursement/damages etc. or refer 
the matter to arbitration. Failure on the part of CONTRACTOR to put forward any claim without the necessary 
particulars as above within the time above specified shall be an absolute waiver thereof. No omission by EMPLOYER 
to reject any such claim and no delay in dealing therewith shall be waiver by EMPLOYER of any of this rights in 
respect thereof.  
91.2  ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause to discharge 
these in a manner considered appropriate after due deliberations thereon. However, CONTRACTOR shall be obliged 
to carry on with the WORK during the period in which his claims are under consideration by the EMPLOYER, 
irrespective of the outcome of such claims, where additional payments for WORKS considered extra are justifiable in 
accordance with the CONTRACT provisions, EMPLOYER shall arrange to release the same in the same manner as for 
normal WORK payments. Such of the extra works so admitted by EMPLOYER shall be governed by all the terms, 
conditions, stipulations and specifications as are applicable for the CONTRACT. The rates for extra works shall 
generally be the unit rates provided for in the CONTRACT. In the event unit rates for extra works so executed are not 
available as per CONTRACT, payments may either be released on day work basis for which daily/hourly rates for 
workmen and hourly rates for equipment rental shall apply, or on the unit rate for WORK executed shall be derived 



 

 

 

 

by interpolation/ extrapolation of unit rates already existing in the CONTRACT. In all the matters pertaining to 
applicability of rate and admittance of otherwise of an extra work claim of CONTRACTOR the decision of 
ENGINEER-IN-CHARGE shall be final and binding. 
 
92 Payment of contractor's bill:  

92.1  No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of the work shall have 
been completed and a certificate of completion given. But in case of works estimated to cost more than Rs.10,000/-, 
that CONTRACTOR on submitting the bill thereof be entitled to receive a monthly payment proportionate to the part 
thereof approved and passed by the ENGINEER-IN-CHARGE, whose certificate of such approval and passing of the 
sum so payable shall be final and conclusive against the CONTRACTOR. This payment will be made after making 
necessary corrections/deductions as stipulated elsewhere in the CONTRACT DOCUMENT for materials, Contract 
Performance Security, taxes etc.  
92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque forwarding the 
same to registered office or the notified office of the CONTRACTOR. In no case will EMPLOYER be responsible if the 
cheque is mislaid or misappropriated by unauthorised person/persons. In all cases, the CONTRACTOR shall present 
his bill duly pre-receipted on proper revenue stamp payment shall be made in Indian Currency.  
92.3  In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission of bill on joint 
measurements, after completion of all the obligations under the CONTRACT. 
 
93 Receipt for payment:  

93.1  Receipt for payment made on account of work when executed by a firm, must be signed by a person holding due 
power of attorney in this respect on behalf of the CONTRACTOR, except when the CONTRACTOR's are described in 
their tender as a limited company in which case the receipts must be signed in the name of the company by one of its 
principal officers or by some other person having authority to give effectual receipt for the company. 
 
94 Completion certificate:  

94.1  APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his obligation under 
Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. The ENGINEER-IN-CHARGE shall 
normally issue to the CONTRACTOR the COMPLETION CERTIFICATE within one month after receiving any 
application therefore from the CONTRACTOR after verifying from the completion documents and satisfying himself 
that the WORK has been completed in accordance with and as set out in the construction and erection drawings, and 
the CONTRACT DOCUMENTS. The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to 
present the final bill for the WORK executed by him under the terms of CONTRACT.  
94.2  COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all respects, the 
CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, but no 
certificate shall be given nor shall the WORK be deemed to have been executed until all scaffolding, surplus materials 
and rubbish is cleared off the SITE completely nor until the WORK shall have been measured by the ENGINEER-IN-
CHARGE whose measurement shall be binding and conclusive. The WORKS will not be considered as complete and 
taken over by the EMPLOYER, until all the temporary works, labour and staff colonies are cleared to the satisfaction 
of the ENGINEER-IN-CHARGE. If the CONTRACTOR fails to comply with the requirements of this clause on or 
before the date fixed for the completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of the 
CONTRACTOR remove such scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit and 
clean off such dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all expenses so incurred 
and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum 
actually realised by the sale thereof.  
94.3  COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the following documents will be 
deemed to form the completion documents:  
(i) The technical documents according to which the WORK was carried out. Six (6) sets of construction 
drawings showing therein the modification and correction made during the course of execution and signed by the 
ENGINEER-IN-CHARGE.  
(ii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 
(iii) Certificates of final levels as set out for various works.  
(iv) Certificates of tests performed for various WORKS.  



 

 

 

 

(v) Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list of 
surplus materials returned to the EMPLOYER's store duly supported by necessary documents. 
 
95 Final decision and final certificate: 

95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that the 
WORKS have been duly maintained by the CONTRACTOR during monsoon or such period as hereinbefore provided 
in Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-up any subsidence and performed all his 
obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice to the rights of the 
EMPLOYER to retain the provisions of relevant Clause hereof) otherwise give a certificate herein referred to as the 
FINAL CERTIFICATE to that effect and the CONTRACTOR shall not be considered to have fulfilled the whole of his 
obligations under CONTRACT until FINAL CERTIFICATE shall have been given by the ENGINEER-IN- CHARGE 
notwithstanding any previous entry upon the WORK and taking possession, working or using of the same or any 
part thereof by the EMPLOYER.  
 
96 Certificate and payments on evidence of completion: 

96.1  Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on general account 
shall be taken to be an admission by the EMPLOYER of the due performance of the CONTRACT or any part thereof 
or of occupancy or validity of any claim by the CONTRACTOR.  
 
97 Deductions from the contract price: 

97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the provisions of the 
CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the EMPLOYER. All such claims shall be 
billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such claims shall be paid by the 
CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills and if not paid by the 
CONTRACTOR within the said period, the EMPLOYER may, then, deduct the amount from any moneys due i.e., 
Contract Performance Security or becoming due to the CONTRACTOR under the CONTRACT or may be recovered 
by actions of law or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 
 
SECTION-VII TAXES AND INSURANCE  
 
98 Taxes, Duties, Octroi etc:  
98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of any and all 
Taxes, Duties, including Excise duty, octroi etc. now or hereafter imposed, increased, modified, all the sales taxes, 
duties, octrois etc. now in force and hereafter increased, imposed or modified, from time to time in respect of WORKS 
and materials and all contributions and taxes for unemployment compensation, insurance and old age pensions or 
annuities now or hereafter imposed by any Central or State Government authorities which are imposed with respect 
to or covered by the wages, salaries, or other compensations paid to the persons employed by the CONTRACTOR 
and the CONTRACTOR shall be responsible for the compliance of all SUB-CONTRACTORS, with all applicable 
Central, State, Municipal and local law and regulation and requirement of any Central, State or local Government 
agency or authority. CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless from any 
liability or penalty which may be imposed by the Central, State or Local authorities by reason or any violation by 
CONTRACTOR or SUB-CONTRACTOR of such laws, suits or proceedings that may be brought against the 
EMPLOYER arising under, growing out of, or by reason of the work provided for by this CONTRACT, by third 
parties, or by Central or State Government authority or any administrative sub-division thereof. Tax deductions will 
be made as per the rules and regulations in force in accordance with acts prevailing from time to time.  
 
99 Sales tax/Turnover tax:  
99.1  Tenderer should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether on the 
works contract as a whole or in respect of bought out components used by the CONTRACTOR in execution of the 
CONTRACT.  EMPLOYER shall not be responsible for any such liability of the CONTRACTOR in respect of this 
CONTRACT. 
 
100  Statutory variations  



 

 

 

 

100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished product. Any 
statutory variations in Excise Duty and sales tax on finished product during the contractual completion period, shall 
be to the Employer's account for which the Contractor will furnish documentary evidence(s) in support of their 
claims to BCPL. However, any increase in the rate of these taxes and duties (E.D. and S.T.) beyond the contractual 
completion period shall be to Contractor's account and any decrease shall be passed on to BCPL. 
 
101  Insurance:  

101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain insurance with reputable 
insurance companies to the satisfaction of the EMPLOYER as follows: CONTRACTOR at his cost shall arrange, secure 
and maintain insurance as may be necessary and to its full value for all such amounts to protect the WORKS in 
progress from time to time and the interest of EMPLOYER against all risks as detailed herein. The form and the limit 
of such insurance, as defined here in together with the under works thereof in each case should be as acceptable to 
the EMPLOYER. However, irrespective of work acceptance the responsibility to maintain adequate insurance 
coverage at all times during the period of CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's 
failure in this regard shall not relieve him of any of his responsibilities and obligations under CONTRACT. Any loss 
or damage to the equipment, during ocean transportation, port/custom clearance, inland and port handling, inland 
transportation, storage, erection and commissioning till such time the WORK is taken over by EMPLOYER, shall be to 
the account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all claims and make good for 
the damage or loss by way of repairs and/or replacement of the parts of the Work damaged or lost. CONTRACTOR 
shall provide the EMPLOYER with a copy of all insurance policies and documents taken out by him in pursuance of 
the CONTRACT. Such copies of document shall be submitted to the EMPLOYER immediately upon the 
CONTRACTOR having taken such insurance coverage. CONTRACTOR shall also inform the EMPLOYER at least 
60(Sixty) days in advance regarding the expiry cancellation and/or changes in any of such documents and ensure 
revalidation/renewal etc., as may be necessary well in time. Statutory clearances, if any, in respect of foreign supply 
required for the purpose of replacement of equipment lost in transit and/or during erection, shall be made available 
by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite licences, port clearances 
and other formalities relating to such import. The risks that are to be covered under the insurance shall include, but 
not be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil commotion, weather conditions, 
accidents of all kinds, fire, war risk (during ocean transportation only) etc. The scope of such insurance shall cover the 
entire value of supplies of equipments, plants and materials to be imported from time to time. All costs on account of 
insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and will be included in VALUE 
OF CONTRACT. However, the EMPLOYER may from time to time, during the currency of the CONTRACT, ask the 
CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the parties to the CONTRACT will 
agree for a mutual settlement, for reduction in VALUE OF CONTRACT to the extent of reduced premium amounts 
CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies, including marine 
Insurance during ocean transportation.  
101.1.1 EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does hereby accept full and 
exclusive liability for the compliance with all obligations imposed by the Employee State Insurance Act 1948 and the 
CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless for any liability or penalty 
which may be imposed by the Central, State or Local authority by reason of any asserted violation by CONTRACTOR 
or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, and also from all claims, suits or proceeding that 
may be brought against the EMPLOYER arising under, growing out of or by reasons of the work provided for by this 
CONTRACTOR, by third parties or by Central or State Government authority or any political sub- division thereof. 
The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the Declaration Forms, and all 
forms which may be required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are 
employed in the WORK provided for or those covered by ESI from time to time under the Agreement. The 
CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the employee's 
contribution as per the first schedule of the Employee's State Insurance Act from wages and affix the Employees 
Contribution Card at wages payment intervals. The CONTRACTOR shall remit and secure the agreement of SUB-
CONTRACTOR to remit to the State Bank of India, Employee's State Insurance Corporation Account, the Employee's 
contribution as required by the Act. The CONTRACTOR agrees to maintain all cards and Records as required under 
the Act in respect of employees and payments and the CONTRACTOR  shall secure the agreement of the SUB- 
CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making contributions or 
maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. The EMPLOYER shall retain 
such sum as may be necessary from the total VALUE OF CONTRACT until the CONTRACTOR shall furnish 



 

 

 

 

satisfactory proof that all contributions as required by the Employees State Insurance Act, 1948, have been paid. This 
will be pending on the CONTRACTOR when the ESI Act is extended to the place of work.  
101.1.2 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be effected for 
all the CONTRACTOR's employees engaged in the performance of this CONTRACT. If any of the work is sublet, the 
CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's Compensation and employer's liability 
insurance for the later's employees if such employees are not covered under the CONTRACTOR's Insurance. 
101.1.3 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable for or in respect of any 
damages or compensation payable at law in respect or in consequence of any accident or injury to any workman or 
other person in the Employment of the CONTRACTOR or any SUB-CONTRACTOR save and except an accident or 
injury resulting from any act or default of the EMPLOYER, his agents or servants and the CONTRACTOR shall 
indemnify and keep indemnified the EMPLOYER against all such damages and compensation (save and except and 
aforesaid) and against all claims, demands, proceeding, costs, charges and expenses, whatsoever in respect or in 
relation thereto.  
101.1.4 TRANSIT INSURANCE In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, 
the cost of transit insurance should be borne by the CONTRACTOR and the quoted price shall be inclusive of this 
cost.  
101.1.5 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a form as to protect the 
Contractor against all claims for injuries, disability, disease and death to members of public including EMPLOYER’s 
men and damage to the property of others arising from the use of motor vehicles during on or off the `site’ 
operations, irrespective of the Employership of such vehicles.  
101.1.6 COMPREHENSIVE GENERAL LIABILITY INSURANCE:  
a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or 
death of member of public or damage to property of others due to any act or omission on the part of the Contractor, 
his agents, his employees, his representatives and Sub- Contractor’s or from riots, strikes and civil commotion.  
b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, damage 
or any other risks in respect of his Engineers and other Supervisory staff who are not covered under Employees State 
Insurance Act. 
c) The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement of 
human life (person not belonging to the Contractor) and also cover the risk of damage to others materials/ 
equipment/ properties during construction, erection and commissioning at site. The value of third party liability for 
compensation for loss of human life or partial/full disablement shall be of required statutory value but not less than 
Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial disablement and shall nevertheless 
cover such compensation as may be awarded by Court by Law in India and cover for damage to others equipment/ 
property as approved by the Purchaser. However, third party risk shall be maximum to Rs. 10(ten) lakhs to death. 
d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect 
of all his plant, equipments and machinery, erection tools & tackles and all other temporary attachments brought by 
him at site to execute the work.  
e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from one 
or more nationalised insurance company from any branch office at Project site.  
f) Any such insurance requirements as are hereby established as the minimum policies and coverages 
which Contractor must secure and keep in force must be complied with, Contrator shall at all times be free to obtain 
additional or increased coverages at Contractor’s sole expenses. 
101.1.7 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: 
CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be required under any law 
or regulation from time to time without any extra cost to EMPLOYER. He shall also carry and maintain any other 
insurance which may be required by the EMPLOYER. 
 
102  Damage to Property or to any Person or any Third Party 

102.1 CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss or any 
damage to structures and properties belonging to the EMPLOYER or being executed or procured or being procured 
by the EMPLOYER or of other agencies within in the premises of all the work of the EMPLOYER, if such loss or 
damage is due to fault and/or the negligence or willful acts or omission of the CONTRACTOR, his employees, 
agents, representatives or SUB-CONTRACTORs. 
102.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from one place 
to another so that they do not cause any damage to any person or to the property of the EMPLOYER or any third 



 

 

 

 

party including overhead and underground cables and in the event of any damage resulting to the property of the 
EMPLOYER or of a third party during the movement of the aforesaid plant, equipment or materials the cost of such 
damages including eventual loss of production, operation or services in any plant or establishment as estimated by 
the EMPLOYER or ascertained or demanded by the third party shall be borne by the CONTRACTOR. Third party 
liability risk shall be Rupees One lakh for single accident and limited to Rupees Ten lakhs.  
102.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to 
property other than EMPLOYER's property arising under or by reason of this agreement, if such claims result from 
the fault and/or negligence or willful acts or omission of the CONTRACTOR, his employees, agents, representative 
of SUB-CONTRACTOR. 
SECTION-VIII LABOUR LAWS  

103  Labour laws: 

103.1 No labour below the age of 18 (eighteen) years shall be employed on the WORK.  
103.2 The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him on the 
WORK.  
103.3 The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER indemnified 
in respect thereof.  
103.4 The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour laws.  
103.5 If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he shall obtain a 
licence from licensing authority (i.e. office of the labour commissioner) by payment of necessary prescribed fee and 
the deposit, if any, before starting the WORK under the CONTRACT. Such fee/deposit shall be borne by the 
CONTRACTOR.  
103.6 The CONTRACTOR shall employ labour in sufficient numbers either directly or through SUB- 
CONTRACTOR's to maintain the required rate of progress and of quality to ensure workmanship of the degree 
specified in the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.   
103.7 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the number and 
description, by trades of the work people employed on the works. The CONTRACTOR shall also submit on the 4th 
and 19th of every month to the ENGINEER-IN-CHARGE a true statement showing in respect of the second half of the 
preceding month and the first half of the current month (1) the accidents that occurred during the said fortnight 
showing the circumstances under which they happened and the extent of damage and injury caused by them and (2) 
the number of female workers who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 
1961 on Rules made thereunder and the amount paid to them.  
103.8 The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, Employee Provident 
Fund Act 1952, Minimum Wages Act 1948. Employers Liability Act 1938. Workmen's Compensation Act 1923, 
Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour Regulation and Abolition Act 1970, 
Employment of Children Act 1938 or any modifications thereof or any other law relating thereto and rules made 
thereunder from time to time.   
103.9 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as defined in 
Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct from the money due to the 
CONTRACTOR any sum required or estimated to be required for making good the loss suffered by a worker or 
workers by reason of non- fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of 
wages or of deductions made from his or their wages which are not justified by the terms of the Contract or non-
observance of the said regulations. 
103.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under and for the 
observance of the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity from his SUB-
CONTRACTOR's. In the event of the CONTRACTOR committing a default or breach of any of the provisions of the 
aforesaid Acts as amended from time to time, of furnishing any information or submitting or filling and Form/ 
Register/ Slip under the provisions of these Acts which is materially incorrect then on the report of the inspecting 
Officers, the CONTRACTOR shall without prejudice to any other liability pay to the EMPLOYER a sum not 
exceeding Rs.50.00 as Liquidated Damages for every default, breach or furnishing, making, submitting, filling 
materially incorrect statement as may be fixed by the ENGINEER-IN- CHARGE and in the event of the 
CONTRACTOR's default continuing in this respect, the Liquidated Damages may be enhanced to Rs.50.00 per day for 
each day of default subject to a maximum of one percent of the estimated cost of the WORK put to tender. The 
ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract Performance Security of the 
CONTRACTOR and credit the same to the Welfare Fund constitute under these acts. The decision of the ENGINEER-
IN-CHARGE in this respect shall be final and binding.  



 

 

 

 

 
104  Implementation of Apprentices Act, 1961: 

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and Orders 
issued thereunder from time to time. If he fails to do so, his failure will be a breach of the CONTRACT and the 
ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. The CONTRACTOR shall also be liable for 
any pecuniary liability arising on account of any violation by him of the provisions, of the Act.  
105  Contractor to indemnify the Employer: 

105.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of the 
EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions, proceedings, claims, demands, costs 
and expenses whatsoever arising out of or in connection with the matters referred to in Clause 102.0 and elsewhere 
and all actions, proceedings, claims, demands, costs and expenses which may be made against the EMPLOYER for or 
in respect of or arising out of any failure by the CONTRACTOR in the performance of his obligations under the 
CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of or arising out of any failure by the 
CONTRACTOR in the performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall 
not be liable for or in respect of any demand or compensation payable by law in respect or in consequence of any 
accident or injury to any workmen or other person. In the employment of the CONTRACTOR or his SUB-
CONTRACTOR the CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all such damages 
and compensations and against all claims, damages, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto. 
105.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money in respect of such 
claims or demands as aforesaid the amount so paid and the costs incurred by the EMPLOYER shall be charged to and 
paid by the CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute or question the right of the 
EMPLOYER to make such payments notwithstanding the same, may have been made without the consent or 
authority or in law or otherwise to the contrary.  
105.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's compensation 
Act, 1923 or other applicable provision of Workmen Compensation Act or any other Act, the EMPLOYER is obliged 
to pay compensation to a workman employed by the CONTRACTOR in execution of the WORK, the EMPLOYER 
will recover from the CONTRACTOR the amount of the compensation so paid, and without prejudice to the rights of 
EMPLOYER under Section 12, Sub- section (2) of the said act, EMPLOYER shall be at liberty to recover such amount 
or any part thereof by deducting it from the Contract Performance Security or from any sum due to the 
CONTRACTOR whether under this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any 
claim made under Section 12, Sub-section (i) of the said act, except on the written request of the CONTRACTOR and 
upon his giving to the EMPLOYER full security for all costs for which the EMPLOYER might become liable in 
consequence of contesting such claim. 
 
106  Health and sanitary arrangements for workers: 

106.1 In respect of all labour directly or indirectly employed in the WORKS for the performance of the 
CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be complied with all the 
rules and regulations of the local sanitary and other authorities or as framed by the EMPLOYER from time to time for 
the protection of health and sanitary arrangements for all workers.  
106.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and other 
sanitary and health arrangements. The CONTRACTOR shall also provide necessary surface transportation to the 
place of work and back to the colony for their personnel accommodated in the labour colony. 
 
SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

107  Arbitration:  

107.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be finl and 
binding as provided in the Agreement and the issues/disputes which cannot be mutually resolved within a 
reasonable time, all disputes shall be referred to arbitration by Sole Arbitrator. The Employer BCPL shall suggest a 
panel of three independent and distinguished persons to the bidder/contractor/supplier/buyer (as the case may be) 
to select any one among them to act as the Sole Arbitrator. In the event of failure of the other parties to select the Sole 
Arbitrator within 30 days from the receipt of the communication suggesting the panel of arbitrators, the right of 
selection of the sole arbitrator by the other party shall stand forfeited and the EMPLOYER (BCPL) shall have 



 

 

 

 

discretion to proceed with the appointment of the Sole Arbitrator. The decision of Employer on the appointment of 
the sole arbitrator shall be final and binding on the parties. The award of sole arbitrator shall be final and binding on 
the parties and unless directed/awarded otherwise by the sole arbitrator, the cost of arbitration proceedings shall be 
shared equally by the parties. The Arbitration proceedings shall be in English language and venue shall be New 
Delhi, India. Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and the Rules 
framed there under shall be applicable. All matter relating to this contract are subject to the exclusive jurisdiction of 
the court situated in the state of Delhi. Bidders/suppliers/contractors may please note that the Arbitration & 
Conciliation Act 1996 was enacted by the Indian Parliament and is based on United Nations Commission on 
International Trade Law (UNCITRAL model law), which were prepared after extensive consultation with Arbitral 
Institutions and centers of International Commercial Arbitration. The United Nations General Assembly vide 
resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976.  
107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND ANOTHER AND 
ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC ENTERPRISE AND 
ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS: "In the event of any dispute or difference between the 
parties hereto, such dispute or difference shall be resolved amicably by mutual consultation or through the good 
offices of empowered agencies of the Government.  If such resolution is not possible, then, the unresolved dispute or 
difference shall be referred to arbitration of an arbitrator to be nominated by Secretary, Department of Legal Affairs 
("Law Secretary") in terms of the Office Memorandum No.55/3/1/75-CF, dated the 19th December 1975 issued by the 
Cabinet Secretariat (Department of Cabinet Affairs), as modified from time to time. The Arbitration Act 1940 (10 of 
1940) shall not be applicable to the arbitration under this clause. The award of the Arbitrator shall be binding upon 
parties to the dispute. Provided, however, any party aggrieved by such award may make a further reference for 
setting aside or revision of the award to Law Secretary whose decision shall bind the parties finally and conclusively.  
 
 
108  Jurisdiction:  

108.1 The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Guwahati for the purposes of disputes, 
actions and proceedings arising out of the CONTRACT, the courts at Guwahati only will have the jurisdiction to hear 
and decide such disputed, actions and proceedings.  
SECTION-X SAFETY CODES 

109  General:  

109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and unsafe working 
conditions and shall comply with EMPLOYER's safety rules as set forth herein. Prior to start of construction, 
CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for information and guidance, if it has been 
prepared. 
110  Safety regulations:  

110.1 In respect of all labour, directly employed in the WORK for the performance of CONTRACTOR's part of this 
agreement, the CONTRACTOR shall at his own expense arrange for all the safety provisions as per safety codes of 
C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines Act and such other acts as applicable.  
110.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. Before 
starting construction work CONTRACTOR shall consult with EMPLOYER's safety Engineers or ENGINEER- IN-
CHARGE and must make good to the satisfaction of the EMPLOYER any loss or damage due to fire to any portion of 
the work done or to be done under this agreement or to any of the EMPLOYER's existing property. 
111  First aid and industrial injuries: 

111.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-CONTRACTOR.  
111.2 CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of industrial 
injuries. Names of those providing these services shall be furnished to EMPLOYER prior to start of construction and 
their telephone numbers shall be prominently posted in CONTRACTOR's field office.   
111.3 All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of CONTRACTOR's 
report covering each personal injury requiring the attention of a physician shall be furnished to the EMPLOYER. 
112  General rules:  

112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no smoking 
rules shall be discharged immediately. 



 

 

 

 

113  Contractor's barricades:  

113.1 CONTRACTOR shall erect and maintain barricades required in connection with his operation to guard or 
protect:-  
a) Excavations 
b) Hoisting Areas. 
c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 
d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations. 
e) Rail Road unloading spots. 
113.2 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become acquainted with 
EMPLOYER's barricading practice and shall respect the provisions thereof.  
113.3 Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be marked by red 
flasher lanterns at nights. 
114  Scaffolding:  

114.1 Suitable scaffolding should be provided for workmen for all works that cannot safely be done from the 
ground or from solid construction except such short period work as can be done safely from ladders. When a ladder 
is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying material as 
well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination 
not steeper than 1 in 4 (1 horizontal and 4 vertical).  
114.2 Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an overhead 
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise 
retarded at least one metre high above the floor or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends thereof with only such openings as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure.   
114.3 Working platform, gangway and stairway should be so constructed that they should not sag unduly or 
unequally and if the height of platform of the gangway or the stairway is more than 4 metres above the ground level 
or floor level, they should be closely boarded, should have adequate width and should be suitably fastened as in ii) 
above.  
114.4 Every opening in the floor of a building or in a working platform shall be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing of railing whose minimum heights shall be 1 
metre.  
114.5 Safe-means of access shall be provided to all working platforms and other working places, every ladder shall 
be securely fixed. No portable single ladder shall be over 9 metres in length while the width between side rails in 
rung ladder shall in no case be less than 30 cms for ladder upto and including 3 metres in length. For longer ladder 
this width should be increased 5mm for each additional foot of length. Uniform steps spacing shall not exceed 30 cms. 
Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the sites or 
work shall be so stacked or placed to cause danger or inconvenience to any person or public. The CONTRACTOR 
shall also provide all necessary fencing and lights to protect the workers and staff from accidents, and shall be bound 
to bear the expenses of defense of every suit, action or other proceeding of law that may be brought by any person for 
injury sustained owing to neglect of the above precautions and pay any damages and costs which may be awarded in 
any such suit or action or proceeding to any such person or which may with the consent of the CONTRACTOR be 
paid to compromise any claim by any such person.  
115  Excavation and trenching:  

115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for each 50 
metres length or fraction thereof. Ladder shall be extended from bottom of the trenches to atleast 1 metre above the 
surface of the ground. The sides of the trenches which are 1.5M in depth shall be stepped back to give suitable slope 
or securely held by timber bracing, so as to avoid the danger of sides to collapse. The excavated materials shall not be 
placed within 1.5 metres of the edge of the trench or half of the trench width whichever is more. Cutting shall be done 
from top to bottom. Under no circumstances undermining or under-cutting shall be done. 
116  Demolition/general safety:  

116.1 Before any demolition work is commenced and also during the progress of the demolition work  
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
b) No electric cable or apparatus which is liable to be a source of danger shall remain electrically charged. 



 

 

 

 

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or 
flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to render it 
unsafe. 
116.2 All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE, should be 
kept available for the use of the persons employed on the SITE and maintained in condition suitable for immediate 
use, and the CONTRACTOR shall take adequate steps to ensure proper use of equipment by those concerned. 
a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective 
footwear and protective gloves.  
b) Those engaged in white washing and mixing or stacking or cement bags or any material which are injurious 
to the eyes be provided with protective goggles. 
c) Those engaged in welding and cutting works shall be provided with protective face & eye shield, hand 
gloves, etc. 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently 
safe intervals. 
e) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall ensure that 
the manhole covers are opened and are ventilated atleast for an hour before the workers are allowed to get into the 
manholes, and the manholes so opened shall be cordoned off with suitable railing and provided with warning signals 
or 
f) board to prevent accident to the public. 
g) The CONTRACTOR shall not employ men below the age of 18 years and women on the work of painting 
with products containing lead in any form. Wherever men above the age of 18 years are employed on the work of 
lead painting, the following precautions should be taken. 
1) No paint containing lead or lead product shall be used except in the form of paste or readymade 
paint. 
2) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 
spray or a surface having lead paint dry rubbed and scrapped. 
3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall be 
provided to enable the working painters to wash them during and on cessation of work. 
116.3 When the work is done near any place where there is risk of drowning, all necessary safety equipment should 
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and 
adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work.  
116.4 Use of hoisting machines and tackles including their attachments, anchorage and supports shall conform to 
the following standards or conditions: 
a. These shall be of good mechanical construction, sound materials and adequate strength and free from 
patent defect and shall be kept in good working order. 
b. Every rope used in hoisting or lowering materials or as means of suspension shall be of durable 
quality and adequate strength and free from patent defects. 
b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 
21 years should be in charge of any hoisting machine including any scaffolding, winch or give signals to the operator. 
c) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley block used in 
hoisting or lowering or as means of suspension, the safe working load shall be ascertained by adequate means. Every 
hoisting machine and all gears referred to above shall be plainly marked with the safe working load of the conditions 
under which it is applicable and the same shall be clearly indicated. No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond safe working load except for the purpose of testing. 
d) In case of departmental machine, the safe working load shall be notified by the ENGINEER-IN-CHARGE. As 
regards CONTRACTOR's machines, the CONTRACTOR shall notify the safe working load of the machine to the 
ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of WORK and get it verified by the Engineer 
concerned.  
e) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances should be 
provided with efficient safeguards. Hoisting appliances should be provided with such means as to reduce to 
minimum the accidental descent of the load, adequate precautions should be taken to reduce the minimum risk of 
any part or parts of a suspended load becoming accidentally displaced. When workers are employed on electrical 
installations which are already energised, insulating mats, wearing apparel, such as gloves, sleeves, and boots as may 



 

 

 

 

be necessary should be provided. The workers shall not wear any rings, watches and carry keys or other materials 
which are good conductors of electricity.  
116.5 All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 
conditions and no scaffolds, ladder or equipment shall be altered or removed while it is in use. Adequate washing 
facilities should be provided at or near places of work.  
116.6 These safety provisions should be brought to the notice of all concerned by displaying on a notice board at a 
prominent place at the work-spot. The person responsible for compliance of the safety code shall be named therein by 
the CONTRACTOR.  
116.7 To ensure effective enforcement of the rules and regulations relating to safety precautions, the arrangements 
made by the CONTRACTOR shall be open to inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety 
Engineer of the Administration or their representatives.  
116.8 Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the operations 
of any other Act or rules in force in the Republic of India. The work throughout including any temporary works shall 
be carried out in such a manner as not to interfere in any way whatsoever with the traffic on any roads or footpath at 
the site or in the vicinity thereto or any existing works whether the property of the Administration or of a third party. 
In addition to the above, the CONTRACTOR shall abide by the safety code provision as per C.P.W.D. Safety code and 
Indian Standard Safety Code from time to time. 
117  Care in handling inflammable gas: 

117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling the 
inflammable gas cylinder/inflammable liquids/paints etc. as required under the law and/or as advised by the fire 
Authorities of the EMPLOYER.  
118  Temporary combustible structures: 
118.1 Temporary combustible structures will not be built near or around work site. 
119  Precautions against fire:  
119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at worksite as 
recommended by ENGINEER-IN-CHARGE. They will have to ensure all precautionary measures and exercise 
utmost care in handling the inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by ENGINEER-
IN-CHARGE. Temporary combustible structures will not be built near or around the work-site. 
120  Explosives:  

120.1 Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR without the 
permission of the ENGINEER-IN-CHARGE in writing and then only in the manner and to the extent to which such 
permission is given. When explosives are required for the WORK they will be stored in a special magazine to be 
provided at the cost of the CONTRACTOR in accordance with the Explosives Rules. The CONTRACTOR shall obtain 
the necessary licence for the storage and the use of explosives and all operations in which or for which explosives are 
employed shall be at sole risk and responsibility of the CONTRACTOR and the CONTRACTOR shall indemnify the 
EMPLOYER against any loss or damage resulting directly or indirectly therefrom. 
121  Mines act:  
121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety provisions as required 
by the ENGINEER-IN-CHARGE in respect of all labour directly employed for performance of the WORKS and shall 
provide all facilities in connection therewith. In case the CONTRACTOR fails to make arrangements and provides 
necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so and recover the costs thereof 
from the CONTRACTOR.  
121.2 Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of maternity 
benefits to female workers shall make the CONTRACTOR liable to pay Company Liquidated Damages an amount 
not exceeding Rs.50/- for each default or materially incorrect statement. The decision of the ENGINEER-IN-CHARGE 
in such matters based on reports from the Inspecting Officer or from representatives of ENGINEER-IN-CHARGE 
shall be final and binding and deductions for recovery of such Liquidated Damages may be made from any amount 
payable to the CONTRACTOR from all the provisions of the Mines Act, 1952 or any statutory modifications or re-
enactment thereof the time being in force and any Rules and Regulations made there under in respect of all the 
persons employed by him under this CONTRACT and shall indemnify the EMPLOYER from and against any claim 
under the Mines Act or the rules and regulations framed there under by or on behalf of any persons employed by him 
or otherwise. 
122  Preservation of place:  

122.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to prevent any riotous or 
unlawful behaviour by or amongst his worker and others employed or the works and for the preservation of peace 
and protection of the inhabitants and security of property in the neighborhood of the WORK. In the event of the 



 

 

 

 

EMPLOYER requiring the maintenance of a Special Police Force at or in the vicinity of the site during the tenure of 
works, the expenses thereof shall be borne by the CONTRACTOR and if paid by the EMPLOYER shall be recoverable 
from the CONTRACTOR. 
123  Outbreak of infectious diseases: 
123.1 The CONTRACTOR shall remove from his camp such labour and their facilities who refuse protective 
inoculation and vaccination when called upon to do so by the ENGINEER-IN-CHARGE's representative. Should 
Cholera, Plague or other infectious diseases break out the CONTRACTOR shall burn the huts, beddings, clothes and 
other belongings or used by the infected parties and promptly erect new huts on healthy sites as required by the 
ENGINEER-IN-CHARGE failing which within the time specified in the Engineer's requisition, the work may be done 
by the EMPLOYER and the cost thereof recovered from the CONTRACTOR. 
 
124  Use of intoxicants: 
124.1 The unauthorised sale of spirits or other intoxicants, beverages upon the work in any of the buildings, 
encampments or tenements owned, occupied by or within the control of the CONTRACTOR or any of his employee 
is forbidden and the CONTRACTOR shall exercise his influence and authority to the utmost extent to secure strict 
compliance with this condition. In addition to the above, the CONTRACTOR shall abide by the safety code provision 
as per C.P.W.D. safety code and Indian Standard Code framed from time to time. 
 
  



 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

Unpriced SOR 
 

Part-I 
  



 

 

 

 

Unpriced SCHEDULE OF RATES (SOR) 
 
 

Sr. NO Description of Work Unit Qty Unit rate (Rs) Total (Rs) 

1 

Inert loading of material into 

Treater.(molecular sieve) MT 6 Do not quote here only confirm  

2 

Inert loading of material into 

Treater.(Inert ball) MT 1.2 Do not quote here only confirm 

3 

Cleaning of dryer internals and minor 

repair jobs related to internals. All 

other jobs mentioned in scope of 

work of contractor Lump sum  

 Do not quote here only 

confirm 

Total Amount ( 1+2+3) , which is exclusive of Service Tax.  
  

 
NB. Service Tax shall be payable extra as applicable against submission of Cenvatable Invoice. Present 
applicable rate of Service Tax is 12.36%. 

 

Notes:- 
 
1. Duration of the above mentioned job is 2 days. 

 

2. The rate shall be payable based on the actual work done. The quantity indicated is approximate and any 

increase or decrease in the quantities will not affect the rates quoted.  

 

3. Basis of evaluation shall be on overall quoted price basis ( 1+2+3 as above) which is inclusive of all taxes & 

duties, except service tax. 

 

4. In the event of statutory variation on account of Service Tax and Cess thereon within the contract period 

(except variation on account of turnover), the same shall be to BCPL’s account against documentary evidence 

 
4. Bidders are advised to include the Rebate / Discount, if any, in the unit rate of Schedule of Rates (SOR) itself 

and NOT to mention the same separately.  

 
 

SIGNATURE: ____________________________ 
 

NAME: __________________________________ 
 

DESIGNATION: __________________________ 
 

SEAL: _________________________________ 
 

PLACE: ______________________________ 

  



 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(To be submitted in separate envelope) 
 

Priced SOR 
 

Part-II 
  



 

 

 

 

PRICED SCHEDULE OF RATES (SOR) 
 
 

Sr. NO Description of Work Unit Qty Unit rate (Rs) Total (Rs) 

1 

Inert loading of material into 

Treater.(molecular sieve) MT 6     

2 

Inert loading of material into 

Treater.(Inert ball) MT 1.2     

3 

Cleaning of dryer internals and minor 

repair jobs related to internals. All 

other jobs mentioned in scope of 

work of contractor Lump sum    

Total Amount ( 1+2+3) , which is exclusive of Service Tax.  
  

 
NB. Service Tax shall be payable extra as applicable against submission of Cenvatable Invoice. Present 
applicable rate of Service Tax is 12.36%. 

 

Notes:- 
 
5. Duration of the above mentioned job is 2 days. 

 

6. The rate shall be payable based on the actual work done. The quantity indicated is approximate and any 

increase or decrease in the quantities will not affect the rates quoted.  

 

7. Basis of evaluation shall be on overall quoted price basis ( 1+2+3 as above) which is inclusive of all taxes & 

duties, except service tax. 

 

8. In the event of statutory variation on account of Service Tax and Cess thereon within the contract period 

(except variation on account of turnover), the same shall be to BCPL’s account against documentary evidence 

 
5. Bidders are advised to include the Rebate / Discount, if any, in the unit rate of Schedule of Rates (SOR) itself 

and NOT to mention the same separately.  

 
 

SIGNATURE: ____________________________ 
 

NAME: __________________________________ 
 

DESIGNATION: __________________________ 
 

SEAL: _________________________________ 
 

PLACE: ______________________________ 

 


