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BRAHMAPUTRA CRACKER AND POLYMER LIMITED 
[A Government of India Enterprises] 

 
 

 

 

TENDER NO.: BCPL/DIB/C&P/SER/20130104/SD 

 

 

 

 

 

 
 

 

 

FOR 

 

 

 

NAME OF 

WORK 

 

 

 

 

 

 

: 

 

 

 

 

 

 

 

CONSTRUCTION OF PARKING AREA AND DRIVE WAYS OF 

ADMINISTRATIVE BUILDING OF BRAHMAPUTRA CRACKER & 

POLYMER LIMITED AT LEPETKATA, DIBRUGARH. 

 

 

Consultant: 

 

M/s Rajkhowas Aarchi 

M. D Road, House No – 128 

Chandmari, Guwahati – 03 

Ph: 0361 – 2664912 

Email:  rajkhowasaarchi@rediffmail.com 

           rajkhowasaarchibcplsite@gmail.com 

 

 
_______________________________________________________________________  

Regd.Office: Hotel Brahmaputra Ashok, M.G.Road, Guwahati-781001, Assam: Tel: 0361-2733554, 0361-2733556(Fax) 

Project Office: Main Fire Station Building, P.O. Lepetkata, Dibrugarh - 786006 Tel: 0373- 2914611 

Project Execution office: 3
rd

 Floor, GTI; 24, Sector 16A; NOIDA201 301: Tel: 0120 2513102 

www.bcplindia.co.in 
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CUT-OUT SLIP 

 

 
(OUTER ENVELOPE) 

 

DO NOT OPEN 
 

 

 

NAME OF WORK:       CONSTRUCTION OF PARKING AREA AND DRIVE WAYS OF 

ADMINISTRATIVE BUILDING FOR M/S BRAHMAPUTRA CRACKER & POLYMER 

LIMITED AT LEPETKATA, DIBRUGARH, ASSAM. 

 
 

  

 
 

 

TENDER NO.              : BCPL/DIB/C&P/SER/20130104/SD 

 

SUBMISSION DUE DATE : 18/06/2013 at 1500 Hrs. 

& TIME 
 

 

 

 

 

FROM:    TO: 

 

Name:     DY. GENERAL MANAGER (C&P) 

Address:     CENTRAL WARE HOUSE 

     BCPL PROJECT SITE, LEPETKATA 

     DIBRUGARH-786006 

     ASSAM 
 
 
 
 
  

 
 
 
 

(To be pasted on the outer envelope containing “Priced”, “Unpriced” bids 
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REQUEST FOR QUOTATION (RFQ) 
 

 (Tender no. .) BCPL/DIB/C&P/SER/20130104/SD 

 

Sealed  Bid under single stage two envelop system is invited for the following works for 

BRAHMAPUTRA CRACKER & POLYMER LIMITED, AT LEPETKATA, DIBRUGARH, ASSAM. 

 

A) NAME OF WORK 
: 

 

EXTRA WORKS OF PARKING AREA AND DRIVE WAYS OF 

ADMINISTRATIVE BUILDING FOR M/S BRAHMAPUTRA CRACKER 

& POLYMER LIMITED AT LEPETKATA, DIBRUGARH, ASSAM. 

B) CONTRACT PERIOD : 06 MONTHS 

C) BIDDING DOCUMENT ON 

SALE 
: NA 

D) BIDDING DOCUMENT FEE               

(NON REFUNDABLE) 
: 

NIL/- (in favour of “Brahmaputra Cracker & Polymer ltd.”, 

payable at Dibrugarh (Assam) 

However, PSUs are exempted from payment of tender fee. 

E) EARNEST MONEY DEPOSIT : 
`̀̀̀.  1,82,000/- (in favour of “Brahmaputra Cracker & Polymer 

ltd.”, payable at Dibrugarh (Assam) 

However, PSUs are exempted from payment of tender fee. 

F) PRE-BID CONFERENCE : 
AT. 15.00 Hrs on 07/06/2013, in CENTRAL WARE HOUSE BCPL 

office at Dibrugarh. 

G) DATE & TIME FOR RECEIPT 

OF BID 
: 18/06/2013 up to 14.30 Hrs. 

H) DATE & TIME FOR OPENING 

OF BID 
: 18/06/2013 at 15.00 Hrs. in the presence of bidder’s 

representatives. 

I) 
PLACE & SUBMISSION OF 

BID 
: 

DY. GENERAL MANAGER (C&P),  

BRAHMAPUTRA CRACKER & POLYMER LIMITED, 

CENTRAL WARE HOUSE, BCPL PROJECT SITE, 

PO – BARBARUAH, LEPETKATA-786006 

DIBRUGARH, ASSAM 

 

The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted in 

the form of crossed Bank Demand Draft drawn on any Nationalized/Scheduled bank in favour 

of Brahmaputra Cracker & Polymer Limited, payable at State Bank of India, Dibrugarh, Assam. 

Alternatively, Earnest Money deposit may also be submitted through Bank Guarantee from 

any Indian Scheduled Bank or a branch of an International Bank situated in India and 

registered with Reserve Bank of India as scheduled foreign bank in the proforma attached 

with the Tender Document. However, other than the Nationalized Indian Banks, the banks 

whose BGs are furnished must be commercial banks having net worth in excess of `. 100 

crores and a declaration to this effect should be made by such commercial bank either in the 

bank guarantee itself or separately on a letter head.  

 

The complete bidding document is also available on the website of GAIL 

(www.gailonline.com) and BCPL (www.bcplonline.co.in), bidders and desirous to submit 

their bid on the basis of downloaded document shall pay cost of bidding document by crossed 

demand draft in favour of Brahmaputra Cracker & Polymer Limited, payable at Dibrugarh 
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(Assam) along with the Techno-Commercial Bid, failing which their bid shall not be 

considered for opening/evaluation. 
 

 

SUBMISSION OF BIDS:  
 

 The Bid shall be submitted in the following manner in separately sealed envelopes duly super 

scribed: 

a) PART – I : TECHNICAL AND UNPRICED COMMERCIAL PART 

b) PART – II: PRICE PART 

PART – I of the bid shall contain the following: 

a) Bid/Offer in hard copy as per the requirement of the Bidding Document duly signed and 

stamped on each page.  

b) Master Index enclosed with Request for Quotation duly signed and stamped by the 

bidders in token of having received and read all parts of bidding documents and having 

accepted and considered the same in preparing and submitting the bid. 

c) Earnest Money deposit as specified in Instructions to Bidders (ITB) 

PART – II of the bid shall contain the following: 

Bidder shall fill price in Schedule of Prices. In this part of bid, the bidder shall not 

stipulate any conditions. There shall not be any over writing. 
 

BIDDERS EVALUATION CRITERIA FOR THIS TENDER WILL BE AS UNDER: 

The bidder shall meet the following Experience and Financial Criteria. 

a) Experience Criteria: 

TECHNICAL:- 
 

i) Bidder should have experience in civil construction works to execute at least one 

single contract of value not less than `̀̀̀. 36.42 Lakhs (Rupees Thirty Six point Forty 

Two Lakhs Only) during the last seven years.“OR” two separate contract of value not 

less than `̀̀̀. 27.31 Lakhs (Rupees Twenty Seven point Thirty One Only) in each case in 

the previous seven years to be reckoned from the due date of submission. 

 

In case of Sub-contractor, bidder shall be required to furnish the following attested/ 

notarized documents in support of meeting the above “Experience Criteria.” 

A) Copy of work order mentioning detailed scope of work along with SOR issued 

by main contractor. 

B) Copies of Completion Certificate from the end User / Owner and also from the 

main contractor. The Completion Certificates shall have details like work order 

no. / date, brief scope of work, ordered & executed value of the job, 

completion date etc. 

 

(All documents duly attested by Gazetted Officer/Officer of Public Sector 

Enterprises/ Notary Public towards the proof of meeting the Bid Evaluation 

Criteria.) 

 

FINANCIAL:- 

 

i) The annual turnover of the bidder should be minimum `̀̀̀. 45.52 Lacs (Rupees 

Forty Five point Five Two Lakhs) in any of the preceding three financial years (FY 

2009-10, 2010-11 & 2011-12).  
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ii) The financial Net Worth of the bidder should be positive as per the last Audited 

Financial Statement i.e. FY 2011-12. 

iii) The bidder should have minimum working capital of `̀̀̀. 9.10 Lacs as per the last 

audited financial year. If the bidder’s working capital is inadequate, the bidder 

shall supplement this with a letter issued by their Banker having net worth not 

less than `̀̀̀. 100 Crores, conforming the availability of line of credit to meet the 

above specified working capital requirement. 

 

The bidder shall furnish all necessary documents such as work order(s), completion 

certificate, audited annual reports including audited balance sheet, profit & loss account etc. 

towards the proof of meeting the Bid Evaluation Criteria. All the documents should be duly 

attested by Gazetted Officer/Officer of Public Sector Enterprises/ Notary Public. 

 

BCPL reserves the right to complete the evaluation based on the details furnished without 

seeking and additional information. 

 

SUBMISSION OF ATTESTED COPIES OF CERTIFICATES / DOCUMENTARY EVIDENCES  

The bidders are required to submit the copies of all certificates/documentary evidences as 

mentioned above duly attested by Gazetted Officer/ Officer of Public Sector Enterprises/ 

notary public towards the proof of meeting the Bid Evaluation Criteria (BEC) as stated above: 

• Attested copies of all the relevant documents viz.  Work Order(s), Execution Certificate(s), 

Annual Report / Balance Sheet and Profit & Loss Account and other documents as 

mentioned in Exhibit ‘A’. 

• Attested copy (ies) of partnership deed (in case of partnership firm) and power of attorney. 

• Attested copy of P. F. certificate  

• Attested copy of PAN Card 

• Affidavit (on non-judicial stamp paper) duly notarized, as per clause no. 38.2 of Special 

conditions of Contract Part–A.                                                                                                                 

• An undertaking (by the bidders who quotes by down loading the tender from web site) on 

their letter head stating that “The contents of the Tender Document have not been 

modified or altered by M/s ………… (Name of the bidder with complete address).  In case, it 

is found that the tender document has been modified / altered by the bidder, the bid 

submitted by the M/s ………… (Name of the bidder) shall be liable for rejection”. 

 

Please note that this is a zero deviation tender. Bidders are advised to strictly confirm 

compliance to tender conditions and not to stipulate any deviation / conditions in their 

offer. Subsequent to bid submission, BCPL will not seek confirmations / clarifications and 

any bid(s) not in line with tender conditions shall be liable for rejection. Bidders are also 

requested to submit the documents / confirmations strictly as per the check list enclosed in 

the tender document. 

 

Bids complete in all respect must reach this office not later than 14.30 hrs on the notified 

date of closing of the tender.  

All out-station bids, if sent by post, should be sent under registered cover. Any excuse 

regarding late delivery of bid due to any reason whatsoever will not be entertained. 
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Bidders may depute their authorized representative to attend the bid opening. Bidders 

selected for opening of their priced bid shall be informed about the date and time of price bid 

opening. 
 

Any change in bid after due date of submission of tender will not be considered. 

Bidders are advised in their own interest to ensure that their bids reach this office well before 

the closing date and time of the tender as the bids received after the closing date and time of 

the tender will not be considered. 
 

Please confirm that you have received the tender document and will be quoting for the 

tender items/jobs. In case you are not quoting for the same, please return complete set of 

tender documents. 

 

The Bidder is required to submit the bid along with their covering letter under letter head 

disclosing the name and designation of authorized person signing the bid, complete postal 

address of firm / company, telephone no., fax no., e-mail etc. 

 

GUIDELINES FOR SCRUTINY/COMPARISON OF BIDS:- 
 

The discrepancies in rate filled for various items shall be resolved in the following manner:- 

(i) When there is a difference between the rates in figures and words, the rate which 

corresponds to the amount worked out by the contractor (by multiplying the quantity 

and rate) shall be taken as correct. 

(ii) When the rate quoted by the contractor in figures and worlds tallies but the amount is 

incorrect, the rate quoted by the contractor shall be taken as correct and not the 

amount and the amount corrected. 

(iii) When it is not possible to ascertain the correct rate, in the manner prescribed above, 

the rate as quoted in words shall be adopted and the amount worked out, for 

comparison purposes. 

(iv) In case it is observed that any bidder has not quoted for any item in the Schedule of 

Rates (Such unquoted item not being in large numbers), the quoted price for the 

purpose of evaluation shall be considered as the maximum rate quoted by the 

remaining bidder for such items. 

If after evaluation, such bidder is found to be the lowest evaluated bidder, the rates for 

the missing item shall be considered as included in quoted bid price. 

If the estimated price impact of the unquoted items is more than 10% of the bidder’s 

quoted price, the above provision shall not be applicable and such bid shall be rejected. 

 

EVALUATION IN RESPECT OF EXCISE DUTY/SERVICE TAX/VAT: 
 

1. In case of Excise duty and service tax, bids shall be evaluated after considering the effect of 

cenvatable excise duty and service tax to avail cenvat credit. 

2. If the item is entitled for availment of input tax credit on VAT under Assam Value Added Act 

2003, the bid shall be evaluated after considering the effect of ITC on VAT .In case bidders 

quote as inclusive of VAT, same shall not be considered during evaluation of bid. 

3. Bidders are requested to mention the above components clearly in the SOR so that evaluation 

can be done accordingly. 
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4. In case the applicable amount towards VAT/Excise Duty /Service Tax as mentioned by the 

bidder is considered for giving benefit  during evaluation of bid as stated above, the bidder 

must ensure to submit their invoice as per their declared applicable taxes & duties. If the 

bidder does not pass on the benefit to that extent to BCPL, the differential amount shall be 

deducted from their bill. 
 

 

SERVICE TAX: -  

• While quoting against the tender, bidder shall have the option to decide on the method of 

valuation prescribed under the service tax rules, i.e, either on actual service portion or 

deemed service portion. 

• Whether Service Tax is to be paid on actual service portion, the bidder(s) shall indicate the 

value for service portion on which the Service Tax is applicable. 

• Whether Service Tax is to be paid on deemed service portion as per percentage 

prescribed, the bidder(s) shall indicate the percentage (presently 40%, 60% or 70%) of the 

gross works contract value on which Service Tax is applicable. 

• Whether the bidder opts for paying Service Tax on deemed service portion, the gross 

works contract value or the purpose of payment of service tax shall mean the sum total of 

the gross amount charged for the works contract and the fair market value of all goods 

and services supplied in or in relation to the execution of the works contract, whether or 

not supplied under the same contract or any other contract. 

• The fair market value of Free Issue Material (FIM) and services, wherever applicable, are 

indicated in the Bidding Documents. 

• Bidders shall quote prices inclusive of all taxes and duties excluding service tax. In other 

words, the amount of service tax shall not be included by the bidders in their quoted 

price. However, bidders will indicate the details of applicable service tax as mentioned 

above along with the break-up of the service tax payable by him and service tax payable 

by Owner/BCPL as service recipient, if applicable, as per the reverse charge rule of service 

tax. 

• In case a bidder does not provide any of the above requisite information, his bid will be 

evaluated with highest applicable rate of service tax (Presently 12.36%) on total value of 

works contract. 

• Owner/BCPL will reimburse the service tax to the contractor at actual against submission 

of cenvatable invoices issued in accordance with service  tax Rules to enable Owner/BCPL 

to claim cenvat credit of service tax paid. In case any variation in the executed quantities, 

the amount on which the Service Tax is applicable shall be modified in same proportion. 

• The benefit of Cenvat credit of service tax quoted shall be considered for evaluation of 

bids. 

 

PUBLIC PROCUREMENT POLICY (PPP), 2012 
 

Bid submitted by MSEs shall be processed as under subject to availability of the item(s) in the 

notified Gazette published by Government of India from time to time: 
 

i) In Tender, participating Micro and Small Enterprises quoting price within price brand 

of L1+15% shall also be allowed to supply a portion of requirement by bringing down 
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their prices to L-1 price in a situation where L-1 price is from someone other than a 

micro small enterprises and such micro and small enterprises shall be allowed to 

supply up to 20% of the total tendered value. In case of more than one such Micro and 

small Enterprises, the supply shall be shared proportionately (to tendered quantity). 

Further, out of above 20%, 4% (20%of 20%) shall be from MSEs owned by SC/ST 

entrepreneurs. This quota is to be transferred to other MSEs in case non-availability of 

MSEs owned by SC/ST entrepreneurs. 

ii) The quoted prices against various items shall valid in case of splitting of quantities of 

the items as above. 
 

iii) In case bidder is a Micro  or Small Enterprise under Micro, Small and Medium 

Enterprises Development Act, 2006, the bidder shall submit the following: 

a) Documentary evidence that the bidder is a Micro or Small Enterprises registered with 

District Industries Centers or Khadi and village Industries Commission or Khadi and 

Village Industries Board or Coir Board or National Small Industries Corporation or 

Directorate of Handicrafts and Handloom or any other body specified by Ministry of 

Micro, Small and Medium Enterprises. 

b) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate 

documentary evidence in this regards. 
 

The above documents submitted by the bidder shall be duly certified by the Statutory 

Auditor of the bidder or a practicing Chartered Accountant (not being an employee or 

a Director or not having any interest in the bidder’s company/firm) where audited 

accounts are not mandatory as per law.  
  

If the bidder does not provide the above confirmation or appropriate document or any 

evidence, then it will be presumed that they do not qualify for any preference 

admissible in the Public Procurement Policy (PPP), 2012. 
 

In case of MSEs, Tender fees & EMD/Bid Security is not applicable. 

 

Brahmaputra Crackers & Polymers Ltd. reserves the right to accept or reject any or all bids 

received, at its absolute discretion, without assigning any reason whatsoever. 

 

You are requested to depute your representative along with authorization letter at the time 

of bid opening.  

 

Thanking you, 

 

 
 

SAMRAT DUTTA 

SR. OFFICER (CONTRACTS & PROCUREMENT) 

For BRAHMAPUTRA CRACKER & POLYMER LIMITED, 

sdutta@bcplindia.co.in 

0373-2914635 

NOTE:  

1. Bidders are requested to fill all the Annexure as enclosed in the tender documents. 

2. Bidders must sign & stamp on each page of tender document. 
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EXHIBIT ‘A’ 

CONFIRMATION OF BIDDERS FOR MEETING BEC AND OTHER REQUIREMENTS OF TENDER 

NAME OF WORK 

 

: CONSTRUCTION OF PARKING AREA AND DRIVE WAYS OF ADMINISTRATIVE 

BUILDING FOR M/S BRAHMAPUTRA CRACKER & POLYMER LIMITED AT 

LEPETKATA, DIBRUGARH, ASSAM. 

 

TENDER NO: BCPL/DIB/C&P/SER/20120120/SD 

                      

SN TENDER REQUIREMENT BIDDER’S REPLY / CONFIRMATION 

1 

i) Bidder should have experience in civil 

construction works to execute at least one 

single contract of value not less than `̀̀̀. 

36.42 Lakhs (Rupees Thirty Six point Forty 

Two Lakhs Only) during the last seven 

years.“OR” two separate contract of value 

not less than `̀̀̀. 27.31 Lakhs (Rupees 

Twenty Seven point Thirty One Only) in 

each case in the previous seven years to 

be reckoned from the due date of 

submission. 

 

In case of Sub-contractor, bidder shall be required 

to furnish the following attested/ notarized 

documents in support of meeting the above 

“Experience Criteria.” 

a) Copy of work order mentioning detailed 

scope of work along with SOR issued by 

main contractor. 

b) Copies of Completion Certificate from the 

end User / Owner and also from the main 

contractor. The Completion Certificates 

shall have details like work order no. / 

date, brief scope of work, ordered & 

executed value of the job, completion 

date etc. 

 

Reference of attested copies of 

documents furnished: 

1. 

 

2. 

 

 

 

2 

FINANCIAL:- 

 

a) The annual turnover of the bidder should 

be minimum `. 45.52 Lacs (Rupees Forty 

Five point Five Two Lakhs) in any of the 

preceding three financial years (FY 2009-

10, 2010-11 & 2011-12).  

b) The financial Net Worth of the bidder 

should be positive as per the last Audited 

Financial Statement i.e. FY 2011-12. 

Reference of attested copies of 

documents furnished: 

1.  FY 2011-12 

2.  FY 2010-11 

3.  FY 2009-10 
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c) The bidder should have minimum working 

capital of `. 9.10 Lacs as per the last 

audited financial year. If the bidder’s 

working capital is inadequate, the bidder 

shall supplement this with a letter issued 

by their Banker having net worth not less 

than `. 100 Crores, conforming the 

availability of line of credit to meet the 

above specified working capital 

requirement. 

 

Form-I duly filled in submitted: Yes/No 

3 

The bidder should have valid E.P.F. Registration 

no. / Certificate and copy (duly attested) of the 

same should be submitted along with their un-

priced offer at the time of submission of bid. 

Reference of attested copies of 

documents furnished: 

1. 

 

4 Affidavit duly notarized, as per clause no. 38.2 of 

Special conditions of Contract Part–A 

Reference of document furnished 

5 Power of Attorney in favour of person who has 

signed the offer in stamp paper of appropriate 

Reference of document furnished 

6 

An undertaking by the bidders (who quotes by 

down loading the tender from web site) as 

instructed in the Page no.3 of RFQ. 

Reference of document furnished 

1. 

7 Attested copy of PAN Card  

 

Note: 

Please note that the documents listed by you above only shall be considered for evaluation of your 

claim of meeting Bidder Evaluation Criteria & other requirements of the tender. Any other 

documents, not included above shall not be considered. Further please note that all the documents 

submitted should be attested by a Gazetted officer / officer of Public Sector Enterprises/ Notary 

public. 

Date:      

Bidder’s signature___________________  
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CHECK LIST FOR SUBMISSION OF DOCUMENTS 

 

Bidder is requested to fill this check list and ensure that all detail / documents have been furnished 

as called for in the Bidding Document along with duly filled in, signed & stamped checklist with each 

copy of the “Un-priced bid (Part-I)”. 
 

Please tick the box and ensure compliance: 

SL. 

NO. 
DETAILS OF DOCUMENTS BIDDER’S CONFIRNMATION 

01. 

EMD OF REQUISITE AMOUNT IS SUBMITTED IN THE  

FORM OF DD/BG FROM ANY SCHEDULED BANK AS  

MENTIONED IN RFQ. 

EITHER DEMAND DRAFT 

DD NO. ___________________________________ 

DATED: ___________________________________ 

DRAWN ON:_______________________________ 

OR BANK GUARANTEE 

BG NO. ___________________________________ 

DATED: ___________________________________ 

VALID UPTO:_______________________________ 

(BG VALID UPTO 06 MONTHS FROM THE DUE DATE OF 

SUBMISSION OF BID) 

 

02. 
SUBMISSION OF DOCUMENTS AS PER EXHIBIT ‘A’ DULY 

FILLED IN SUBMITTED.  

03. 
VALIDITY OF OFFER IS UP TO FOUR (04) MONTHS FROM THE 

DATE OF SUBMISSION OF TECHNO-COMMERCIAL PART. 
         YES 

         VALID UPTO: _________________________ 

04. 

POWER OF ATTORNEY IN FAVOUR OF PERSON WHO HAS 

SIGNED THE OFFER IN STAMP PAPER OF APPROPRIATE 

VALUE. 

 

05. 
PARTNERSHIP DEED  IN CASE OF PARTNERSHIP FIRM  

AND  ARTICLES OF ASSOCIATION  IN CASE OF LIMITED  

COMPANY. 

 

06. 
COPY OF THE P. F. REGISTRATION CERTIFICATE ISSUED BY 

THE P. F. AUTHORITIES. 

        YES 

        EPF REGISTRATION NO: ________________________ 

07. 
ORIGINAL BIDDING DOCUMENT ALONG WITH BLANK  

(UN-PRICED) COPY (2 NOS) OF PRICE BID (SCHEDULE OF 

RATES) AND ADDENDUM, IF ANY. 

 

08. 
NO DEVIATION CONFIRMATION IN THE PROFORMA  

ENCLOSED. 
 

09. 
AFFIDAVIT DULY NOTARIZED, AS PER CLAUSE NO. 38.2 OF 

SPECIAL CONDITIONS OF CONTRACT PART – A. 
 

10. 

ALL PAGES / DOCUMENTS ARE STAMPED AND SIGNED BY 

THE AUTHORIZED SIGNATORY OF THE BIDDER TOWARDS 

ACCEPTANCE OF TERMS AND CONDITIONS OF THE TENDER. 

 

11. COPY OF PAN CARD DULY ATTESTED.  

 

SIGNATURE OF BIDDER   : ______________________________ 

 NAME OF BIDDER   : ______________________________ 

 COMPANY SEAL   : ______________________________ 
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FORM - 1 

ANNUAL TURNOVER 

 

 

Annual Turnover data for the last 3 years: 

YEAR AMOUNT 

YEAR I: 

FINANCIAL YEAR : 2011-2012 

 

YEAR 2:  

FINANCIAL YEAR : 2010-2011 

 

YEAR 3: 

FINANCIAL YEAR : 2009-2010 

 

 

1. The information supplied should be the Annual Turnover of the bidder. 

2.  A brief note should be appended describing thereby details of turnover as per audited results. 

 

 

 

 

                                   SEAL AND SIGNATURE OF THE BIDDER 
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FORM – II 

FINANCIAL SITUATION 

BIDDER MUST FILL THIS FORM 

FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR 

DESCRIPTION 
FINANCIAL YEAR- 2011-2012 

AMOUNT 

1. CURRENT ASSETS  

2. CURRENT LIABILITIES  

3. WORKING CAPITAL (CURRENT ASSETS LESS 

CURRENT LIABILITIES) 
 

4. NET WORTH 

OWNERS FUNDS (PAID UP SHARE CAPITAL AND FREE 

RESERVES & SURPLUS) (NW) 

 

5. PROFITS BEFORE TAXES (PBT)  

6. RETURN. ON EQUITY (PBT / NW) X 100  

 

1. Attached are copies of the audited balance sheets, including all related notes and income 

statement for the last Audited Financial year, as indicated above, complying with the 

following conditions? 

• All such documents reflect the financial situation of the bidder 

• Historic financial statements must be audited by a certified accountant. 

• Historic financial statements must be complete, including all notes to the financial 

statements. 

• Historic financial statements must correspond to accounting periods already completed and 

audited (no statement for partial periods shall be requested or accepted) 

 

 

 

 

 

SEAL AND SIGNATURE OF BIDDER 
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EXHIBIT-B 

ACKNOWLEDGEMENT CUM CONSENT LETTER 

 

(Within 7 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm his 

intention to Bid against the enquiry/tender through e-mail to or per return FAX by filling up the this 

Format.) 

 

To,  

Sr. Manager (C&P) 

CENTRAL WARE HOUSE 

BCPL Project Site 

Lepetkata-786006 

Dibrugarh, Assam 

 

 

 

SUBJECT: TENDER NO.: BCPL/DIB/C&P/SER/20130104/SD 

 

 

Dear Sir, 

 

We hereby acknowledge receipt of a complete set of bidding document along with enclosures for 

subject item/work. 

 

We undertake that the contents of the above bidding document shall be kept confidential and 

further that the drawings, specifications and documents shall not be transferred and that the said 

documents are to be used only for the purpose for which they are intended. 

 

A) We intend to bid as requested for the subject item/work and furnish following details with 

respect to our quoting office: 

(i) Postal Address with PIN Code : …………………………………… 

     …………………………………… 

…………………………………… 

(ii) Telephone Number : …………………………………… 

(iii) Telefax Number  : …………………………………… 

(iv) Contact Person  : …………………………………… 

(v)  E-mail Address  : …………………………………… 

(v)  Mobile Number  : …………………………………… 

 

B) Details of Contact person: 

 

(i) Postal Address with PIN Code : …………………………………… 

     …………………………………… 

…………………………………… 
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(ii) Telephone Number : …………………………………… 

(iii) Fax Number  : …………………………………… 

(iv) Contact Person  : …………………………………… 

(v)  E-mail Address  : …………………………………… 

(vi)  Mobile Number  : …………………………………… 

 

C) We are unable to bid for the reasons given below and we are returning back the entire set of 

bidding documents. 

 

Reasons for non-submission of bid: 

 

 

 

Agency’s Name  : …………………….. 

Signature      : …………………….. 

Name       : …………………….. 

Designation   : …………………….. 

Date   : …………………….. 

Seal/Stamp  : 
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EXHIBIT-C 

CERITIFICATE FROM BIDDER / STATUTORY AUDITOR/CHARTERED ACCOUNTANT  

(ALL THE CERTIFICATES SHOULD BE IN LETTER HEADS OF RESPECTIVE BIDDER / STATUTORY 

AUDITOR/CHARTERED ACCOUNTANT) 

 

(i) Covering letter from Statutory Auditor/Chartered Accountant. 

(ii) Format-A for Ownership/Possession of Equipment/Vehicles. 

(iii) Format-B for Financial Capacity and Experience Criteria for Hiring of Legal or similar 

consultant. 

(iv) Format-C for Details of Similar Supply of Goods. Works/Services in past 07 years and 

certification from a Chartered Accountant in case audit of accounts is not mandatory as per 

Law (present ceiling of Annual Turnover is `. 40 Lakhs in India). 

(v) Format-D for Details of Similar Supply of Goods/Works/Services in past 07 years and 

certification from a Statutory Auditor who audits Annual accounts of bidder. 

(vi) Format-E for Details of Financial Capability of the bidder 
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(COVERING LETTER ON LETTER HEAD) 

 

To,                   Date: 

 

 

 

 

 

Sub: Certificate regarding…………………………………….. 

 

Dear Sir, 

 

We……………………………………………………… (Name of Statutory Auditor/Chartered Accountant) 

are the Statutory Auditor/Chartered Accountant of 

M/s…………………………………………………………………………. (name of bidder). 

 

We hereby confirm that we have issued following certificate: 

 

1. 

2. 

3. 

 

 

Thanking You, 

                                                                                              (Signature) 

Name of Authorized Signatory 

Place                      Membership no.: 

Date 

 

Encl: As above 

 

Note: 

 

Bidder whose accounts are not audited by auditors as per Law/Jurisdiction, certification from 

a Chartered Accountant to be submitted. 
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(ON THE LETTER HEAD) 
FORMAT-A 

 

FORMAT FOR CERTIFICATION FROM STATUTORY AUDITOR/CHARTERED ACCOUNTANT* (FOR 

OWNERSHIP/POSSESSION OF EQUIPMENT/VEHICLES) 

 

 

Certificate from the Statutory Auditor/Chartered Accountant* regarding Ownership/Possession 

 

Based on the books of accounts and other published information authenticated 

by……………………………..………..(name of the Bidder), this is to certify that……...................(name 

of the Bidder) located at……………………………………………………..(address) owns the title/possess 

(strike out whichever is not applicable) the equipment/vehicles as per enclosed list. 

 

Further, M/s…………………………………………… (Name of the Bidder) have been 

undertaking………………………………………services/operations (name of the services) 

since…………………………………… (Mention the number of years in operation). 

 

 

Name of Audit Firm/:                                                                              [Signature of Authorized Signatory] 

Chartered Accountant                                                                            Name: 

Date:                                                                                                          Designation: 

                                                                                                                    Seal: 

                                                                                                                    Membership no. 

 

 

Note: 

 

(i) List of Equipment owned by the bidder to be enclosed along with certificate must 

indicate capacity/make/model etc. Further the list should also be signed by the 

Statutory Auditor/Chartered Accountant* who is issuing the above certificate. 
 

(ii) List of Vehicles owned by the bidder to be enclosed along with certificate must 

indicate Registration number/make/model/year etc. Further the list should also be 

signed by the Statutory Auditor/Chartered Accountant* who is issuing the above 

certificate. 
 

(iii) *Bidder whose accounts are not audited by auditors as per law/jurisdiction, 

certification from a Chartered Accountant to be submitted. 
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FORMAT-B 

 

FORMAT FOR CERTIFICATE FROM STATUTORY AUDITOR/CHARTERED ACCOUNTANT* (APPLICABLE FOR 

HIRING OF LEGAL OR SIMILAR CONSULTANTS) 

 

i) FORMAT FOR ASCERTAINING THE FINANCIAL CAPACITY OF THE CONSULTANT: 

S. N. FINANCIAL YEAR 
CONSULTANCY REVENUE/TURN OVER                                     

(SPECIFY CURRENCY AND AMOUNT) 

1.   

2.   

3.   

 

Certificate from the Statutory Auditor/Chartered Accountant* 
 

This is to certify that……………………………………..…………(name of the Bidder) has Consultancy 

Revenue/Turn over in the respective years as shown above. 

 

Name of Audit Firm/:                                                                             [Signature of Authorized 

Signatory] 

Chartered Accountant                                                                               Name: 

Date:                                                                                                          Designation: 

                                                                                                                   Seal: 

                                                                                                                   Membership no. 

 

    * Bidder whose accounts are not audited by auditors as per Law/Jurisdiction., certification from 

a Chartered Accountant to be submitted. 

ii) Format for ascertaining the Experience Criteria of Consultant#: 

 

S.N. 
NAME OF 

CLIENT 
NAME OF JOB/CONTRACT 

ESTIMATED VALUE OF 

CONTRACT (SPECIFY 

CURRENCY & AMOUNT) 

PAYMENT OF CONSULTANCY REVENUE 

RECEIVED BY THE APPLICANT (SPECIFY 

CURRENCY & AMOUNT) (IF APPLICABLE) 

(1)* (2) (3) (4) (5) 

1     

2     

3     

 

# Applicant should provide details of only that Consultancy Job that have been undertaken by it 

under its own name. 

 

* The names and chronology of Consultancy Job included here should conform to the project-wise 

details. 
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CONTINUE FORMAT-B 

 

Certificate from the Statutory Auditor/Chartered Accountant* 

 

This is to certify that the information contained in Column 5 above is correct as per the 

accounts of the Applicant and/or the client. 

 

 

 

Name of Audit Firm/:                                                                                      [Signature of Authorized 

Signatory] 

Chartered Accountant 

Date:                                                                                                                    Name: 

                                                                                                                             Designation: 

                                                                                                                             Seal: 

                                                                                                                             Membership no. 

 

* Bidder whose accounts are not audited by auditors as per Law/Jurisdiction, certification from a 

Chartered Accountant to be submitted. 
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FORMAT-C 

 

FORMAT FOR CERTIFICATE FROM CHARTERED ACCOUNTANT FOR DETAILS OF SIMILAR SUPPLY OF 

GOODS/WORKS/SERVICES IN PAST 07 YEARS. 

 

(Applicable for cases where bidder’s account are not audited by Statutory Auditor as per Law/Jurisdiction) 

 

NAME OF THE WORK  

NAME, ADDRESS AND CONTACT 

DETAILS OF CLIENT 
 

P.O. / W.O NO.  

SCOPE OF WORK OF BIDDER  

DATE OF COMMENCEMENT OF THE 

PROJECT/WORK 
 

DATE OF COMPLETION OF THE 

PROJECT/WORK 
 

TOTAL EXECUTED VALUE FROM THE 

PROJECT/WORK (SPECIFY CURRENCY 

AND AMOUNT) 

 

 

 

(i) Copies of Letter of awards/Order/Work Orders and completion certificate (in case of 

works/services) or IRN/Proof of delivery (in case of supplies, if applicable) to be enclosed. 

 

(ii) The Supply/Work/Services completed earlier than 07 years need not be indicated here. 

 

(iii) The list of Supply/Work/Services, not of similar nature need not be indicated here. Failing to 

comply aforementioned instructions may lead to rejection of bid. 

 

 

[Signature of Authorized Signatory 

of Bidder] 

                                    Name: 

                                                                                                                     Designation: 

                                                                                                                   Seal: 

Date: 

Place: 
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CONTINUE FORMAT-C 

 

FORMAT FOR CERTIFICATION BY CHARTERED ACCOUNTANT 

 

Certificate from the Chartered Accountant regarding Supply of Good/Works/Services 

 

Based on its books of accounts and other published information authenticated by it, (this is to 

certify that LOA/PO/WO No………………………………………..dated…………………….was awarded 

to……………………………………………(name of the Bidder) by ……………………………………………..(Name of 

Client) to execute…………………………………..(name of Supply/work/Service). The 

Supply/Works/Services commenced on………………….. (Date) and was/is likely to be completed 

on…………………………. (Date, if any). It is certified that the total value of contract/order executed 

by……………………………………(name of bidder) was ……………………….(Specify Currency and amount) 

and executed value was………………………….(Specify Currency and amount). 

 

 

Name of Audit Firm/:                                                                                    [Signature of Authorized 

Signatory] 

Chartered Accountant 

Date:                                                                                                                Name: 

                                                                                                                          Designation: 

                                                                                                                          Seal: 

                                                                                                                          Membership no. 
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FORMAT-D 

 

FORMAT FOR CERTIFICATE FROM STATUTORY AUDITOR FOR DETAILS OF SIMILAR 

GOODS/WORK/SERVICES SUPPLIED/DONE DURING PAST 07 YEARS. 

(Applicable in all cases where bidder’s accounts are audited by Statutory Auditor) 

S. 

No. 

D
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(1) (2) (3) (4) (5) (6) (7) (8) (9) 

Pl refer instruction 

         

         

         

         

 

[Signature of Authorized Signatory of    

Bidder] 

Place:                      Name 

                                                                                 Designation: 

Date:                                                                                             Seal: 

Instructions: 

1. Copies of Letter of awards/Order/Work others and completion certificate (in case of 

works/services) or IRN/Proof of delivery (in case of supplies, if applicable) to be enclosed. 

2. The Supply/work/Services completed earlier than 07 years need not be indicated here. 

3. The list of Supply/Work/Services, not of similar nature need not be indicated here. Failing to 

comply aforementioned instructions may lead to rejection of bid. 

4. Bidders are expected to provide details in respect of each Order in this Annex. The orders 

cited must comply with the Bid Evaluation criteria specified in Tender Document. Details 

provided in this section are intended to serve as a backup for information provided in 

Offer/Quotation. Bidder should also refer to the Instructions below. 

5. A separate sheet should be filled for each LOA/Work Order/Purchase Order. 

6. Certificate from the Bidder’s statutory auditors must be furnished in the format below for 

LOA/Work Order/Purchase Order mentioned above (separately for each orders). 

7. It may be noted that in the absence above certificates, the details would be considered 

inadequate and could lead to the bid being considered ineligible for further evaluation. 
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CONTINUE FORMAT-D 
 

Certificate from the Statutory Auditor regarding Supply of Good/Works/Services 

 

Based on its books of accounts and other published information authenticated by it, (this is to 

certify that LOA/PO/WO No………………………………………..dated…………………….was awarded 

to……………………………………………(name of the Bidder) by ……………………………………………..(Name of 

Client) to execute…………………………………..(name of Supply/work/Service). The 

Supply/Works/Services commenced on………………….. (Date) and was/is likely to be completed 

on…………………………. (Date, if any). It is certified that the total value of contract/order executed 

by……………………………………(name of bidder) was ……………………….(Specify Currency and amount) 

and executed value was………………………….(Specify Currency and amount). 

 

 

 

Name of Audit Firm/:                                                                                         [Signature of Authorized 

Signatory] 

Chartered Accountant 

Date:                                                                                                          Name: 

                                                                                                                   Designation: 

                                                                                                                   Seal: 

                                                                                                                               Membership no. 
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FORMAT-E 

FORMAT FOR STATUTORY AUDITOR’S/CHARTERED ACCOUNTANT* CERTIFICATE FOR FINANCIAL CAPABILITY 

OF THE BIDDER 

(For Supply of Goods/Works/Services) 
 

We have verified the Annual Accounts and other relevant records of M/s………………………………. (Name 

of the bidder) and certify the following. 

 

A. ANNUAL TURNOVER OF LAST 3 YEARS: 

 

YEAR AMOUNT (CURRENCY) 

Year 1:  

Year 2:  

Year 3:  

 

B. FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR: 

 

DESCRIPTION YEAR____   (AMOUNT - CURRENCY) 

1. Current Assets 
 

2. Current Liabilities 
 

3. 
Working Capital (Current  

Assets-Current liabilities) 

 

4. 

Net Worth (Paid up share  

capital and Free Reserve &  

Surplus) 

 

 

Name of Audit Firm/:                                                                                [Signature of Authorized Signatory] 

Chartered Accountant 

Date:                                                                                                                    Name: 

                                                                                                                             Designation: 

                                                                                                                             Seal: 

                                                                                                                             Membership no. 

 

INSTRUCTIONS: 

 

1. The financial year would be the same as one normally followed by the bidder forits Annual 

Report. 

2. The bidder shall provide the audited annual financial statements as required for this Tender 

document. Failure to do so would result in the Proposal being considered as non-responsive. 

3. For the purpose of this Tender document, (i) Annul Turnover shall be “Sale value/Operating 

Income” (ii) Working Capital shall be “Current Assets less Current liabilities” and (iii) Net 

Worth shall be “Paid up share capital and Free Reserves & Surplus.” 

4. * Bidder whose accounts are not audited by auditors as per law/jurisdiction, certification 

from a Chartered Accountant to be submitted. 
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     INSTRUCTIONS TO BIDDERS 
 

DESCRIPTION:   

NAME OF WORK:    CONSTRUCTION OF PARKING AREA AND DRIVE WAYS OF ADMINISTRATIVE BUILDING   

FOR M/S BRAHMAPUTRA CRACKER & POLYMER LIMITED AT LEPETKATA, 

DIBRUGARH, ASSAM. 

 

(TENDER NO. BCPL/DIB/C&P/SER/20130104/SD)                               

1.0 BIDDING DOCUMENT, CLARIFICATION AND ADDENDUM 

1.1 BIDDING DOCUMENT: 

 

1.1.1 One set of bidding document (Tender document) are issued. Bidder shall submit the Tender 

document duly signed & stamped on each page of tender in token of his acceptance along 

with his bid. 

1.1.2 Transfer of bidding document issued to one intending bidder to another is not permissible. 

1.1.3 Bid shall remain valid for 120 days from the date of submission of Bid. 
 

1.2 CLARIFICATION REQUESTS BY BIDDER: 
 

1.2.1 Although the details presented in this Bidding document consisting of conditions of contract, 

scope of work, technical specifications and drawings have been compiled with all reasonable 

care, it is the Bidder’s responsibility to ensure that the information provided is adequate and 

clearly understood. 

1.2.2 Bidder shall examine the bidding documents thoroughly in all respect.  

1.2.3 Any failure by Bidder to comply with the aforesaid requirement shall not excuse the Bidder, 

after subsequent award of contract, from performing the work in accordance with the 

agreement. 
 

1.3 AMENDMENT OF BIDDING DOCUMENT: 

1.3.1 BCPL may, for any reason whether at his own initiative or in response to the clarification 

requested by the prospective Bidder, issue amendment in the form of addendum during the 

Bidding period and subsequent to receiving the bids. Any addendum thus issued shall become 

part of Bidding document and Bidder shall submit ‘original’ addendum duly signed and 

stamped in token of his acceptance. 

1.3.2 For addendum issued during the Bidding period, Bidder shall consider the impact in his Bid. 

For addendum issued subsequent to receiving the Bids, Bidder shall follow the instructions 

issued along with addendum with regard to submission of impact on quoted price / revised 

price, if any.  
 

1.4 CONFIDENTIALITY OF DOCUMENT: 
 

1.4.1 Bidder shall treat the Bidding document and contents thereof as confidential. 
 

1.5 ACKNOWLEDGEMENT & CONFIRMATION OF BID: 
 

1.5.1 Within 7 days of receipt of bidding document, Bidder shall acknowledge the receipt and 

confirm his intention to Bid for the Bidding work. 
 

2. EARNEST MONEY DEPOSIT: 
 

2.1 The bid must be accompanied by earnest money (interest free) for the amount indicated in 

‘Request for Quotation’ in the form of a Demand Draft drawn on any 

Nationalized/Scheduled Bank in favour of M/s. Brahmaputra Cracker & Polymer Limited 
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payable at STATE BANK OF INDIA, DIBRUGARH, ASSAM or in the form of Bank guarantee 

issued by Nationalized Bank for an equal amount valid for six (06) months from the due 

date of submission of bid as per the format enclosed in bidding document. Bid not 

accompanied by earnest money will not be considered unless the same is exempted as per 

‘Letter Inviting Tender’. Bank guarantee shall be revalidated for extended period as 

required by BCPL in writing.  

2.2 If the bidder, after submission, revokes his bid or modifies the terms and conditions thereof 

during the validity of his bid except where the BCPL has given opportunity to do so, the 

earnest money submitted by Bidder will, in such case, not be refunded to him.  

2.3 BCPL may at any time cancel or withdraw the invitation to bid without assigning any reason 

and the earnest money submitted by Bidder will in such case be refunded to him.  

2.4 The successful Bidder shall be required to deposit within 10 days of acceptance of his bid, 

security deposit / Initial Security Deposit with the BCPL in the manner indicated in General 

Conditions of Contract / Special Conditions of Contract. Should the successful Bidder fail or 

refuse to sign the agreement or furnish the security deposit / initial security deposit within 

the period fixed by the BCPL as indicated above, the earnest money shall be forfeited 

without prejudice to his being liable to any further loss or damage incurred in consequence 

by the BCPL.  

2.5 Earnest money shall be returned to the successful Bidder after the security deposit / initial 

security deposit has been furnished by him to the BCPL. 
 

3.0 SCHEDULE OF RATES: 

3.1 The schedule of Rates shall be read in conjunction with all other sections of bidding 

document.  
 

3.2 The rates quoted by the bidder shall be firm and fixed for the completion period of the 

tendered works, unless stated otherwise. The rates quoted by the Bidder shall include all 

taxes, duties & levies except Service Tax and any cess thereon. Service Tax and cess thereon 

shall be paid by BCPL extra at actual against CENVAT invoice to be submitted by the bidder. 

 Notwithstanding the instructions given above, in case any bidder(s) mention the terms such 

as “Inclusive” or “Included” in respect of Service Tax, their bids will still be evaluated 

considering the prices exclusive of Service Tax. However, in the event of such bidder emerging 

as the lowest bidder based on this evaluation, the award shall be made considering the 

service tax included in the quoted rates and the same will be conclusive and binding on the 

bidder. Further, the bidder will be required to submit Cenvat invoice to enable BCPL to avail 

Cenvat benefit. 

3.3 Rates must be filled in format for ‘schedule of rates’ enclosed as part of bidding document. If 

quoted in separate typed sheets and any variation in description, unit is noticed, the bid is 

liable to be rejected. In any case bidder shall be presumed to have quoted against the 

description of work and the same shall be binding on the bidder. 

3.4 In case any activity though specifically not covered in description of ‘Schedule of Rates’ but is 

required to complete the work as per Scope of Work, Scope of Supply, Specifications, 

Standards, Drawings, General Conditions of Contract, Special condition of contract or any 

other part of bidding document, the quoted rates will deemed to be inclusive of cost incurred 

for such activity. 

3.5 The rates shall include all expenditure incurred towards mobilization and demobilization. 

3.6 Rates quoted shall be in Indian Rupees Only. 

3.7 Bidder shall quote rates both in figures as well as in words. 
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4.0 DOCUMENTS COMPRISING THE BID: 

4.1 Bidder is advised that BCPL intend to fully evaluate the technical and un-priced commercial 

submissions.  
 

4.2 It is important that Bidder clearly demonstrates his experience and capability, giving to BCPL a 

high level of confidence that if awarded, the Bidder will be able to perform the works within 

the stipulated Time Schedule and quoted price and meeting all other requirements listed in 

the Bidding document. 
 

4.3 Bidder is requested to furnish the complete and correct information required for evaluation 

of his Bid. If the information with regard to resources and concurrent commitments or any 

other information / documentation forming basis of evaluation is found in complete / 

incorrect the same may be considered adequate ground for rejection of the bid. 
 

4.4 Bidder shall arrange his bid in the following order: 
 

 

i) PART-I TECHNICAL AND UN-PRICED COMMERCIAL PART (TECHNO-COMMERCIAL 

BID):  

Technical and un-priced commercial part shall comprise the attachments, specifying 

attachment number arranged in the order as follows: 

a) Submission of bid letter along with Bidding document (Tender document), 

Earnest Money Deposit and its details. 

b) Attested copies of documents as mentioned in Request for Quotation  

c) Copy of tender document duly signed and stamped towards acceptance to 

terms and conditions of the tender.  

d) Power of Attorney in favour of authorized signatory of the Bidding document. 

e) Organization details  

� In case of a proprietorship firm, the name and address of proprietor, and 

certified copy of ‘Certificate of registration of firm’. 

� In case Bidder is a partnership firm, certified copy of the partnership deed. 

� In case of company (whether private or public), certified copy of the 

‘Certificate of Incorporation’ together with certified Memorandum / 

articles of Association. 

f) Copy of ”Schedule of Rates” without any prices (which will be left bank) duly 

signed and stamped. 

g) Technical offer if any, required as per Bidding document. 

h) Check list (Exhibit-A) 

i) Any other relevant document, Bidder desires to submit.  

 

ii) PART-II PRICED COMMERCIAL PART (PRICE BID): 

a) Priced commercial Part shall contain “Schedule of Rates” duly filled in .Two 

copies  i.e. one ORIGINAL COPY and one DUPLICATE copy of “Schedule of 

Rates” shall be submitted. 

b) No stipulation, deviation, terms & conditions, presumption, basis etc. shall be 

stipulated in Price part of bid. BCPL shall not take cognizance of any such 

statement and may at their discretion reject such price bids. 
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5.0 SUBMISSION OF BID: 

5.1 SUBMISSION IN TWO SEPARATE ENVELOPS: 
  

5.1.1 Un-priced and priced part must be submitted in separate sealed envelopes in following 2 

parts: 

 i) PART-I – TECHNICAL AND UN-PRICED COMMERCIAL PART 

 

a) This part shall contain technical and commercial (Un-priced) bid. This envelope 

shall comprise the signed copy of Bidding document (Tender document), 

drawings, addendum (if any), one original and 1 copy of the information listed 

for submission in Part –I under Para 4.4. above. Techno-commercial bid 

containing prices shall be summarily rejected. 

b) The envelope shall have following information clearly written on the outside of 

the envelope, failing which BCPL will assume no responsibility for the 

misplacement or premature opening of the bid. 

Part-I Technical and Un-priced Commercial Part. 

Name of Work: _______________________________________ 

Bidding document No.: _________________________________ 

Due date & time of Opening: _____________________________ 

From : [Name & Address of Bidder]: _______________________ 

 

c) Original earnest money deposit (EMD shall also be enclosed in this part. 
 

ii) PART-II SEALED PRICED COMMERCIAL PART: 

 

a) This part of the bid shall contain the Schedule of Rates, duly filled in all 

respects and other information specifically requested for submission in price 

part under Para 4.4 ii) above. The envelope shall have the following 

information clearly written on outside of the envelope, failing which BCPL will 

assume no responsibility for the misplacement or premature opening of the 

bid. 

PART-II – PRICE PART 

Name of Work : ______________________________________ 

Bidding document No. : ________________________________ 

From :[Name & Address of Bidder] : _______________________ 

b) This part of Bid will be submitted in original plus one copy.  
 

5.2 DATE, TIME & PLACE OF SUBMISSION: 

5.2.1 Bid must be submitted by the due date and time mentioned in the Letter Inviting Tender or 

any extension thereof as duly notified in writing by BCPL at the following address: 

DY. GENERAL MANAGER (C&P), CENTRAL WARE HOUSE, BCPL PROJECT SITE, LEPETKATA-

786006, DIBRUGARH, ASSAM INDIA. 
 

5.2.2 Bid received after the time and date fixed for receipt of bid is liable for rejection. 
 

5.3 CHECK LIST FOR SUBMISSION OF BID: 
 

5.3.1 To assist bidder in ensuring the completeness of bid, a checklist for submission of various 

documents / details in ‘technical & un-priced commercial part of bid has been enclosed to 

“INSTRUCTIONS TO BIDDERS”. Bidder, in his own interest, is requested to fill the checklist and 

submit along with his bid for ready reference. 
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5.3.2 In case of incomplete submissions, BCPL will not be under any obligation to give the bidder an 

opportunity to make good such deficiencies and BCPL may at its discretion treat such bids as 

incomplete and not consider for further evaluation. 
 

6.0 BID OPENING AND EVALUATION: 
 

6.1 OPENING OF TECHNO-COMMERCIAL PART OF BID 

6.1.1 On the date and time mentioned in ‘Letter Inviting Tender’ (if specified), Part-I i.e. Technical 

and un-priced commercial Part will be opened in the office of BCPL, CENTRAL WARE HOUSE, 

BCPL Project Site, Lepetkata-786006, Dibrugarh, Assam. 
 

6.1.2 In the event, the specified date of bid opening is declared a holiday for BCPL, the bid shall be 

opened on the next working day at the specified time and location. 
 

6.2 CLARIFICATION & ADDITIONAL INFORMATION: 

During evaluation, BCPL may request Bidder for any clarification on the bid, additional or 

outstanding documents. Bidder shall submit all additional documents in one original and one 

copy. However, seeking clarification shall be on sole discretion of BCPL. 
 

6.2 TECHNO-COMMERCIAL DISCUSSIONS: 
 

6.3.1 Bid of the bidder who submits the required EMD shall be taken up for detailed evaluation. 

6.3.2 Techno-commercial discussions with bidder shall be arranged, if needed. Bidder shall 

depute his authorized representative(s) for attending the discussion. The representative(s) 

attending the discussions shall produce authorization from his organization to attend the 

discussions and sign the minutes of meeting on behalf of his organization. The authorized 

representatives must be competent and empowered to settle all technical and commercial 

issues. 

6.4 BID EVALUATION CRITERIA: 

 

6.4.1 Bid is the responsibility of bidder and no relief or consideration can be given for errors and 

omissions made by the bidder inadvertently or adherently. Bid with incomplete information is 

liable for rejection. 

6.4.2 The techno-commercial part of bid shall be evaluated as per bid evaluation criteria, wherever 

indicated in the bidding document.  

6.4.3 Non-submission of details / documents as per Para (4.4.) above may lead to rejection of bid. 
 

6.4.4  REJECTION CRITERIA: 

I) Bidders are advised to strictly confirm compliance to tender condition and not to 

stipulate any deviation / condition in their offer.  Bids received with deviation to 

tender condition especially to the following clauses shall be considered non-

responsive and shall be summarily rejected:  

I. Firm Price 

II. EMD / Bid Bond 

III. Scope of Work 

IV. Specification 

V. Price Schedule / Schedule of rates 

VI. Delivery / Completion Schedule 

VII. Period of Validity of Bid 

VIII. Price Reduction Schedule  

IX. Performance Bank Guarantee / Security Deposit 

X. Guarantee 
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XI. Arbitration / Resolution of Dispute 

XII. Force Majure 

XIII. Applicable Laws 

XIV. EPF Registration in case of Domestic bidder 

XV. Clauses no.6.4.2 and 6.6 of instruction to bidders. 

XVI. Any other condition / clauses mentioned in the tender documents. 

XVII. Penalty/Compensation for delay 

XVIII. Defect Liability period 

XIX. Termination 

XX. Time schedule 
 

6.4.5 GUIDELINES FOR SCRUTINY/COMPARISON OF BIDS:- 
 

The discrepancies in rate filled for various items shall be resolved in the following manner:- 

(v) When there is a difference between the rates in figures and words, the rate which 

corresponds to the amount worked out by the contractor (by multiplying the quantity 

and rate) shall be taken as correct. 

(vi) When the rate quoted by the contractor in figures and worlds tallies but the amount is 

incorrect, the rate quoted by the contractor shall be taken as correct and not the 

amount and the amount corrected. 

(vii) When it is not possible to ascertain the correct rate, in the manner prescribed above, 

the rate as quoted in words shall be adopted and the amount worked out, for 

comparison purposes. 

(viii) In case it is observed that any bidder has not quoted for any item in the Schedule of 

Rates (Such unquoted item not being in large numbers), the quoted price for the 

purpose of evaluation shall be considered as the maximum rate quoted by the 

remaining bidder for such items. 

If after evaluation, such bidder is found to be the lowest evaluated bidder, the rates for 

the missing item shall be considered as included in quoted bid price. 

If the estimated price impact of the unquoted items is more than 10% of the bidder’s 

quoted price, the above provision shall not be applicable and such bid shall be rejected. 
 

               ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 

 

In items rate contract where the quoted rates for the items exceed 150% of the 

owners/estimated   rates, such items will be considered as Abnormally High Rates Items (AHR) 

and payment of AHR items beyond the SOR stipulated quantities shall be made at the least of 

the following rates: 

 

(I) Rates as per SOR, quoted by the contractor. 

(II) Rate of the item, which shall be derived as follows: 

a) Based on rates of machine and labor as available from the contract (which 

includes contractor's supervision, profit, overheads and other expenses). 

b) In case rates are not available in the contract, rates will be calculated based on 

prevailing market rates of machine, material and labor plus 10% to cover 

contractor's supervision profit, overhead & other expenses. 
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6.4.6 DETERMINATION OF RESPONSIVENESS: 

i) Prior to the financial evaluation of bids, the BCPL will determine whether each bid is 

substantially responsible to the requirements of the Bidding document. 

ii) For the purpose of this clause, a substantially responsible bid is one, which conforms 

to all the terms and conditions and specifications of the bidding document without 

material deviation or reservation. A material deviation or reservation is one which 

affects in any substantial way the scope, quality, or performance of the works or 

which limits in any substantial way, in consistent with the bidding document, the 

employer’s rights of contractor’s obligation would affect unfairly the competitive 

position of bidders presenting substantially responsive bids. 

iii) If a bid is not substantially responsive to the requirements of the Bidding documents, 

it may be rejected by the BCPL. 
 

6.4.7 Bidders must submit the bid in line with bid stipulations without taking any deviation. 

However, in case it becomes unavoidable and the Bidder seeks some clarifications / queries 

with respect to technical / commercial part, the bidder may stipulate the same strictly as per 

Annexure-I for the technical and commercial part. 
 

6.4.8 UNSOLICITED POST BIDDING MODIFICATIONS: 
 

Bidders are advised to quote strictly as per terms and conditions of the bidding document and 

not to stipulate any deviations / exceptions. Once quoted, the bidder shall not make any 

subsequent changes, whether resulting or arising out of any technical / commercial 

clarifications sought on any deviations or exceptions mentioned in the bid. Any proposal price 

change is likely to render the bid liable for rejection. 

6.4.9 Bidders must ensure that complete bid along with all details as sought are submitted as per 

provisions of the bidding document. The checklist has been provided in the bidding document 

to ensure that any required details are not missed by the bidders while submitting their offer. 

6.4.10 Proposed deployment of resources like manpower, equipment, tools and tackles shall be 

looked into to ensure performance of work within stipulated time period.  

6.4.11 The concurrent commitments of Bidder on various jobs under execution by the bidder will be 

taken into account to assess the spare capacity available with the Bidder. 

6.4.12 Performance of bidder on work executed / under execution shall be taken into consideration 

before selecting the bidder for opening of his price bid. 
 

6.4.13 MECHANIZED CONSTRUCTION: 

 

i) Bidder shall furnish construction methodology based on mechanized construction 

techniques for execution of work along with details of plant & machinery to be 

deployed. The bidder shall assess the number and type of plant and machinery for the 

scope of work and the completion schedule. 

ii) Bidder will deploy the required numbers and types of plant & machinery applicable for 

different activities in consultation with the Engineer-In-Charge after award and during 

execution of work with respect to actual mobilization required. 
 

6.5 OPENING OF PRICE PART OF BID: 
 

Priced commercial part of only those bidder, whose bids are considered techno-commercial 

acceptable, shall be opened. 
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6.6 EVALUATION OF PRICE PART: 
 

The “Schedule of Rates” quoted by the bidder shall be taken up for evaluation on overall basis 

on part wise. Price bids containing additional qualifications not mentioned in Techno-

Commercial part of the bid shall be summarily rejected. 
 

6.8 PROCESS TO BE CONFIDENTIAL: 
 

Information related to the examination, clarification, evaluation and comparison of bids 

recommendations for award of contract shall not be disclosed to bidder or other person not 

officially concerned with such process. Any effort by bidder to influence the BCPL processing 

of bid or award decisions may result in rejection of such Bids and the owner may initiate 

action against such bidders,  as deemed fit,  including putting them on “HOLIDAY LIST”. 
 

6.9 OWNER’S RIGHT TO ACCEPT OR REJECT A BID: 
 

6.9.1 BCPL reserves the right to accept a bid other than the lowest and to accept or reject any bid 

in whole or part, to annual the bidding process or to reject all bids with or without notice or 

reasons. Such decisions by BCPL shall bear no liability whatsoever consequent upon such 

decisions. 
 

7.0 AWARD OF WORK AND CONTRACT DOCUMENT: 

7.1 AWARD OF WORK: 

7.1.1 The bidder whose bid is accepted by BCPL shall be issued Letter of Intent / fax of Intent 

(LOI/FOI) prior to expiry of bid validity. Bidder shall confirm acceptance by returning a 

signed copy of the LOI / FOI. 

7.1.2 BCPL shall not be obliged to furnish any information / clarification / explanation to the 

unsuccessful bidders as regards non acceptance of their bids. Except for refund of EMD to 

unsuccessful bidder, BCPL shall correspond only with the successful bidders. 
 

7.2 CONTRACT DOCUMENT: 

7.2.1 The successful bidder shall be required to execute a formal agreement in accordance with 

the ‘Form of Contract’ (Annexed to General Condition of Contract (GCC)), within 10 days of 

receipt of LOI/FOI/Detailed Letter of Award specified period. 

7.2.2 Contract Documents to be signed between BCPL & selected bidder shall consist of the 

following: 

i) Agreement on stamp paper of appropriate value. 

ii) Letter of Intent / Fax of Intent 

iii) Detailed letter of award / acceptance along with agreed variation and other 

enclosures. 

iv) Original bidding document along with set of drawings 

v) Addendum/Corrigendum issued to bidder, if any. 

7.2.3 Stamp paper of appropriate value shall be provided by the successful bidder after 

ascertaining its value. 

7.2.4 The statement of Agreed variation prepared based on the deviation if any, finally retained 

by the bidder and accepted by BCPL, shall form part of detailed letter of award. 

*** 
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SPECIAL CONDITIONS OF THE CONTRACT  

PART-A 
  
DESCRIPTION:   

NAME OF WORK: CONSTRUCTION OF PARKING AREA AND DRIVE WAYS OF ADMINISTRATIVE BUILDING FOR 

M/S BRAHMAPUTRA CRACKER & POLYMER LIMITED AT LEPETKATA, DIBRUGARH, ASSAM. 

 

TENDER NO: BCPL/DIB/C&P/SER/20130104/SD 

 

1.0         GENERAL: 
 

1.1 The Special Condition of Contract shall be read in conjunction with the General Conditions of 

Contract, Schedule of rates, specifications, drawings and any other documents forming part 

of contract, wherever the context so requires. Notwithstanding the sub-division of the 

documents into these separate sections and volumes, every part of each shall be deemed to 

be supplementary to and complementary of every other part and shall be read with and into 

the CONTRACT so far as it may be practicable to do so. 
 

1.2 Where any portion of the General Condition of Contract is repugnant to or at variance with 

any provisions of the Special Conditions of Contract, unless a different intention appears, the 

provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions 

of the General Conditions of Contract and shall to the extent of such repugnancy, or 

variations, prevail. 

1.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain 

WORK or provide certain facilities, it is understood that the CONTRACTOR shall do so at his 

cost and the VALUE OF CONTRACT shall be deemed to have included cost of such 

performance and provisions, so mentioned. 
 

1.4 The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS, the 

JOB SPECIFICATIONS contained herein and CODES referred to. Where the job specification 

stipulate requirements in addition to those contained in the standard codes and 

specifications, these additional requirements shall also be satisfied.   
 

1.5 The intending bidder shall be deemed to have visited the site. Non-familiarity with site 

condition and unawareness of General Condition of contract will not be considered a reason 

either for extra claim or for not carrying out work in strict conformity with drawings and 

specifications. 
 

2.0 LOCATION: 

 

 ADMINISTRATIVE BUILDING, BCPL PROJECT SITE, Lepetkata, Dibrugarh, Assam. 
 

3.0       SCOPE OF WORK: 
 

The Scope of work shall be as per Special Conditions of Contract Part-B. 

4.0        TIME OF COMPLETION/PERIOD OF CONTRACT: 

 

The Time of Completion/Period of Contract shall be as per Special Conditions of Contract 

Part-B. 

The work shall be executed strictly as per time Schedule given in Tender Document. The 

period of completion given includes the time required for mobilization as well as testing, 
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rectifications, if any, re-testing and completion in all respects to the entire satisfaction of the 

Engineer-in-Charge. 

 

5.0        TERMS OF PAYMENT: 
 

Payment will normally be made within 30 days of submission of R.A. bills to Engineer-in-

charge after applicable deduction of Income Tax and any other taxes and duties.  
 

 Other terms and conditions related to Payment terms are specified in SCC Part B. 
 

6.0       EARNEST MONEY: 
 

The bidder must deposit the earnest money as given in the letter/notice inviting tenders 

failing which the tender is liable to be rejected. Earnest Money can be paid by way of Demand 

Draft drawn on any Scheduled/Nationalized Bank in favor of M/s. Brahmaputra Crackers & 

Polymers Limited, payable at STATE BANK OF INDIA, DIBRUGARH, ASSAM. 
 

Alternatively, Earnest Money may also be submitted in the form of Bank Guarantee from any 

Nationalized/Schedule Bank of India. The Bank Guarantee so furnished by the bidder shall be 

in the proforma prescribed by the OWNER attached with the Tender document. No interest 

shall be paid by the OWNER on the Earnest Money deposited by the bidder. The Bank 

Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of (6) SIX 

MONTHS from the date of opening of tender. 
 

BCPL will refund the Earnest Money of the unsuccessful bidders directly to the bidders within 

a reasonable period of time. Correspondence in this regard may be addressed to BCPL directly 

by the BIDDERS. 
 

7.0        INCOME TAX/ SALES TAX/WORKS CONTRACT TAX: 
 

Income Tax deduction shall be made from all payments to the contractors as per rules and 

regulation in force in accordance with the Income Tax Act prevailing from time to time. Sales 

Tax, Works Contract Tax and other duties/ levies, as applicable shall be borne by the 

contractor. 
 

The BCPL will issue the necessary certificate for income tax deduction at source, however, the 

contractor has to submit detail of their Permanent Account No. (PAN) before issue of such 

certificate. However, if the contractor has not been allotted PAN and has applied for the same 

to Income Tax department / the authorized agency nominated by Income Tax department, 

contractor shall submit the copy of application filed for allotment of PAN No. In absence of 

any of these documents, no TDS certificate shall be issued by BCPL. 
 

Similarly, in case of Works Contract (involving both supply of material and services) Tax will be 

deducted at source by BCPL towards W.C.Tax at the rate applicable from time to time 

(presently 4%) and issue necessary certificate to this effect.  
 

8.0        SERVICE TAX: 
 

The Quoted rates should be inclusive of all taxes & duties applicable during the contract 

period except Service Tax and Education Cess thereon. Service Tax and Cess thereon shall be 

paid extra if applicable on submission of documentary evidence/invoice(s). 
 

The bidder shall indicate in its bid the Service Tax registration no. and in case the Service Tax 

registration no. is not available, the bidder will give confirmation for obtaining registration 

with a copy of application for registration. 
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The Contractors liable to pay Service Tax for the work / services rendered to BCPL, shall 

specifically mention the Service Tax registration No. in their Invoice(s). Further, the amount 

and rate of Service Tax shall be separately and distinctly specified in the Invoice(s).  
 

For payment of service tax, serially numbered invoice / bill shall be issued by the service 

provider and should also specify following as per rate 4A of service tax Rules: 

(i) The name, address and registration number of the service provider 

(ii) The name and address of the recipient of the taxable service 

(iii) Description, classification and value of taxable service provided and 

(iv) The service tax payable on such services 

In case of non-compliance to the above, BCPL is not liable to reimburse any claim of contractor 

in respect of service tax. Further service tax invoices are to be raised keeping in view the new 

rules of service tax w.e.f. 01.07.2012. 
 

9.0 SECURITY DEPOSIT: 

 

9.1 Security deposit @ 10% of contract value has to be deposited within ten days of receipt of 

LOA/LOI by the contractor. EMD deposited with the tender shall be adjusted towards security 

deposit/ISD provided it is deposited by Demand Draft/Bankers Cheque. 
 

9.2 No interest shall be payable by the Company to the contractor for the amount of Security 

deposit. 
 

9.3 Contractor can furnish the initial or total security deposit amount through bank guarantee 

from any nationalized /Schedule bank in prescribed proforma which shall be valid for 90 days 

beyond completion of the job or expiry of Defect Liability Period whichever is applicable. 
 

9.4.1 Security Deposit shall be refunded within 90 days after the completion of work or Defect 

Liability Period whichever is applicable. 
 

10.0 TECHNICAL SPECIFICATION: 
 

As enumerated in Special Conditions of Contract/Scope of Work/attached Drawing/ 

Details/Schedule of Rates.  
 

11.0 TESTS AND INSPECTION: 
 

11.1 The Contractor shall carry out the various tests as enumerated in the technical specifications 

of this tender document and the technical documents that will be furnished to him during the 

performance of the work and no separate payment shall be made unless otherwise specified 

in schedule of rates. 

11.2 All the tests either on the field or at outside laboratories concerning the execution of the 

work and supply of materials by the Contractor shall be carried out by Contractor at his own 

cost. 
 

11.3 The Contractor shall provide for purposes of inspection access ladders, lighting and necessary 

instruments at his own cost for inspection work. 
 

11.4 Any work not conforming to execution drawings, specifications or codes shall be rejected 

forthwith and the Contractor shall carryout the necessary rectification at his own cost. 
 

11.5 All results of inspection and tests will be recorded in the inspection reports, Proforma of 

which will be approved by the Engineer-in-Charge. These reports shall form part of the 

completion documents. 
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11.6 For materials supplied by Owner, Contractor shall carryout the tests, if required by the 

Engineer-in-Charge, and the cost of such tests shall be reimbursed by the owner at actual to 

the Contractor on production of documentary evidence. Contractor shall inspect carefully all 

equipment before receiving them from Owner for installation purposes. Any damage or 

defect noticed shall be brought to the notice of Engineer-in-Charge. 
 

11.7 Inspection and acceptance of work shall not relieve the Contractor from any of his  

  responsibilities under this Contract. 
 

11.0 MEASUREMENT OF WORK: 
 

12.1 Measurement of works shall be made in the units mentioned in the Schedule of Rates as per 

details given in Technical/Standards specifications. 
 

12.2 Wherever details are not available or inadequate in the execution drawings, physical 

measurements will be taken by the contractor in the presence of the representative of the 

Engineer-in-Charge. In such cases payment will be made on actual measurements. 
 

12.0 DEFECT LIABILITY PERIOD: 
 

The defect liability period shall be as per Special Conditions of Contract of Part-B. 
 

14.0 CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION: 
 

14.1 The Contractor shall without prejudice to his overall responsibility to execute and complete 

the work as per specifications and time schedule, progressively deploy adequate equipment 

and tools and  
 

14.2 Tackles and augment the same as decided by the Engineer-in-Charge depending on the 

exigencies of the work so as to suit the work/construction schedule without any additional 

cost to owner. The bidder shall submit a list of construction equipment he proposes to deploy 

for the subject work along with deployment schedule. No Construction Equipment shall be 

supplied by the Owner. 
 

14.3  Subject to the provisions in the tender document and without prejudice to Contractor's 

liabilities and responsibilities to provide adequate qualified and skilled personnel on the 

work, contractor shall deploy site organization and augment    the same as decided by the 

Engineer-in-Charge depending on the exigencies of work, without any additional cost to 

owner. The bidder shall submit the details of minimum site organization proposed by him. 
 

13.0 MOBILIZATION ADVANCE (M.A.): 
 

No mobilization advance is payable for this work. 
 

14.0 COMPENSATION FOR EXTENDED STAY: 
 

No compensation for extended stay is payable to contractor. 
 

15.0 ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 
 

In items rate contract where the quoted rates for the items exceed 150% of the 

owners/estimated   rates, such items will be considered as Abnormally High Rates Items (AHR) 

and payment of AHR items beyond the SOR stipulated quantities shall be made at the least of 

the following rates: 
 

(I) Rates as per SOR, quoted by the contractor. 

(II) Rate of the item, which shall be derived as follows: 

A) Based on rates of machine and labor as available from the contract (which includes 

contractor's supervision, profit, overheads and other expenses). 
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B) In case rates are not available in the contract, rates will be calculated based on 

prevailing market rates of machine, material and labor plus 10% to cover 

contractor's supervision profit, overhead & other expenses. 
 

16.0 MISCELLANEOUS: 
 

All obligations arising of labor deployment labor laws to meet the necessary statutory 

requirement would solely lie on the contractor. Contractor would be solely responsible for 

safety and security of manpower and materials. 
 

17.0 SUBMISSION OF TENDER DOCUMENTS: 
 

Over-writing should be avoided. Any overwriting or cutting should be signed by the bidder. All 

copies of tender documents along with drawings should be signed and submitted by the 

bidder. 
 

18.0 SCHEDULE OF RATES: 
 

18.1 The quantities indicated in Schedule of Rates are just tentative. The rates quoted by the 

bidder shall remain firm for any variation and will assume to be inclusive of all taxes & duties 

excluding Service Tax & Cess thereon. 

 

18.2 No escalation of whatsoever nature shall be paid to the contractor for the entire Contract 

Period. 

 

19.0 COMPENSATION FOR DELAY:  

 

19.1 In case of delay in mobilization or in completion of work in all respects and to the full 

satisfaction of Engineer-In-Charge, the Engineer-In-Charge may at his discretion impose a 

penalty at the rate of 0.5% per week or part thereof limited to 5% of the contract value. 
 

19.2 Alternatively, in case the Engineer-In-Charge feels that the progress of work is dissatisfactory 

and the work may be delayed beyond the scheduled or contractual completion date, he may 

at his discretion get the work done through other agency at the risk and cost of the 

contractor without prejudice to other rights available to owner under the contract. The 

decision of the Engineer-In-Charge shall be final and binding in this regard. 
 

20.0 TERMINATION OF CONTRACT: 
 

The Owner/ Engineer-in-Charge reserve the right to terminate the contract on giving one-

week notice without assigning any reason. 
 

21.0 CONTRACT AGREEMENT: 
 

If the work is awarded the contractor shall enter into an agreement with BCPL in the 

prescribed Performa within 10 days of the issue of LOA/LOI whichever is earlier. The 

agreement shall be executed on non-judicial stamp paper of Rs. 100/- .The cost of stamp 

paper shall be borne by the contractor. The format of agreement can be obtained from the 

office of the Sr. Manager (C&P), BCPL, DIBRUGARH, ASSAM. 
 

22.0 SUPERVISION OF WORK: 
 

Contractor or his authorized representative shall be available at site all times, during the 

progress of the work. 
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23.0 CLEARANCE OF SITE: 
 

23.1 As a part of the contract the contractor shall completely remove all temporary/disposable 

materials, while execution of work at his own cost and initiative and dispose off the same as 

directed by Engineer-in-charge. 
 

23.2 The works will not be considered as complete and taken over by the owner, until all the 

temporary works, labor and staff colonies etc. constructed are removed and the work site 

cleared to the satisfaction of the Engineer-in-charge, surplus materials and rubbish is cleared 

off the site completely and the work shall have been measured by the Engineer-in-charge 

whose measurement shall be binding and conclusive. 
 

23.3 If the contractor fails to comply with the requirements of this clause on or before the date 

fixed for the completion of the work, the Engineer-in-charge may at the expenses of the 

contractor remove such, surplus materials and rubbish and disposal off the same as he thinks 

fit and clean off such dirt as aforesaid, and the contractor shall forthwith pay the amount of 

all expenses as incurred and shall have no claim in respect of any such surplus materials as 

aforesaid except for any sum actually realized by the sale thereof. 

 

24.0 ADHERENCE TO SAFETY REGULATIONS: 
 

Contractor shall ensure that all safety precautions required one observed at all times during 

the execution of the job.  
 

25.0 NUISANCE: 
 

The contractor or his representative shall not at any time cause any nuisance on the site or do 

anything which shall cause unnecessary disturbance to the owners or tenants or occupants or 

their properties near the site and to the public generally. 
 

26.0 OWNER NOT BOUND BY PERSONAL REPRESENTATION: 
 

The contractor shall not be entitled to any increases on the schedule of rates or any other 

right or claim whatsoever by reason of any representation, explanation statement or alleged 

representation explanation statement or alleged representation, promise or guarantees given 

or called to have been given to him by any person. 
 

27.0 CARE OF WORKS: 
 

From the commencement to completion of the work, the contractor shall take full 

responsibility for the care for all works including all temporary works any in case any 

damages, loss or injury shall happen to the work or to a part thereof or to any temporary 

works from any reason. 
 

28.0 DEFENCE OF SUITS: 
 

If any action in court is brought against the owner or an officer or agent of the owner, for the 

failure, omission or neglect on the part of the contractor to perform any  acts, matters, 

convenient or things under the contract or damage or injury caused by the alleged omission 

or negligence on the part of the contractor, his agents, representative or his subcontractors 

or in connection with any claim based  on lawful demand of sub-contractor, shall in such 

cases indemnify and keep the owner and/or their representatives harmless from all lesson, 

damages, expenses or decrease arising out of such action. 
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31.0 RESPONSIBILITIES OF THE CONTRACTOR AND COMPLIANCE WITH LABOUR/INDUSTRIAL 

LAWS: 
 

31.1 The contractor shall have his own PF code no. with the RPFC as required under employee PF & 

Miscellaneous Provisions Act, 1952. 
 

31.2 The contractors shall periodically submit the challans / receipts / proof for the depositing PF 

contribution with RPFC. 
 

31.3 The contractor is required to obtain labor license under the provisions of Contract Labor 

(R&A) Act, 1970 from the office of ALC, Ministry of Labor, Govt. of India, Dibrugarh. 
 

31.4 The contractor is liable to abide by all necessary licenses / permissions from the  

  concerned authorities as provided under the various labor legislations. 
 

31.4.1 The contractor shall discharge obligations as provided under various statutory enactments 

including the employee’s provident fund and Miscellaneous Provisions Act, 1952, Contract 

Labor (R&A) Act, 1970, Minimum Wages Act, 1948, Payment of wages act 1936, workman 

compensation act and other relevant acts, rules and regulations enforced from time to time. 
 

31.5 The contractor shall be solely responsible for the payment of wages and other dues to the 

personnel, if any, deployed by him latest by 7
th

 day of the subsequent month. 
 

31.7 The contractor shall be solely responsible and indemnify the BCPL against all charges, dues, 

claim etc. arising out of the disputes relating to the dues and employment of personnel, if 

any, deployed by him. 
 

31.8 The contractor shall indemnify BCPL against all losses or damages, if any, caused to it on 

account of acts of the personnel, if any, deployed by him. 
 

31.9 All personnel deployed by the contractor should be on the rolls of the contractor.  
 

31.10 The contractor shall ensure regular and effective supervision and controls of the personnel, if 

any, deployed by him and give suitable direction for undertaking the contractual obligations. 
 

31.11 The personnel to be deputed by the contractor shall observe all security, fire and safety rules 

of BCPL while at the site. His work will be supervised by the supervisors of contractor. 

Contractor has to be strictly adhere to guidance, instruction when required.  
 

31.12 Contractor shall provide proper identification cards for his employees to be deputed by him 

for work, duly signed by the contractor or authorized person on behalf of contractor.  Also the 

contractor should obtain entry passes from CISF through engineer-in-charge for his 

employees. 
 

31.13 Contractor has to deploy the personnel with no past criminal records. Reformed people, 

names of such persons should be clearly indicated in case of. Also the contractor has to 

provide police verification for all the persons deployed by him. 
 

31.14 While confirming to any of these conditions, the contractor should ensure that no law of state 

regarding labor, their welfare, conduct etc, is violated. The contractor shall indemnify BCPL 

for any action brought against him for violation, non-compliance of any act, rules & regulation 

of center / state / local statutory authorities. 
 

31.15 All existing and amended safety / fire rules of BPC, BCPL are to be followed within the BPC 

plant or service center. 
 

31.16 Contractor shall ensure payment of wages to the person employed and meet all statutory 

obligation of payment as per Minimum Wages act 1948 and payment of wages Act 1936.  
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31.17 Boarding and lodging facilities for contractor’s personal for carrying out the work is to be 

made by the contractor at his own cost outside the plant premises. 
 

31.18 Special safety equipment e.g. breathing apparatus etc. shall be arranged by the Contractor. 
 

31.19 The contracts will be required to provide full body harness safety belt for all their workers 

working at site positively. 
 

31.20  The contractor should submit a valid health check-up certificate of their workers/labourers to 

BCPL before starting the job from a recognized Government Hospital towards the sound 

health for carrying out the job/work at site by each individual deployed.      
 

31.21 Before undertaking jobs, contractor shall take work permit from Engineer-in-charge and same 

shall be returned after completion of job. 
 

31.22 All types of transport connected with the work shall be in the scope of the contractor. 
 

31.23 Suitable site office space may be provided by BPC, BCPL if required and available. 
 

31.24 BCPL will provide free water, steam, air and electricity at suitable points, if required, for 

under taking the job. 
 

31.25 All personnel undertaking the job proposed to be deployed by the contractor shall be 

medically examined and declared fit by qualified medical practitioner. It should be insured 

that no personnel engaged by the contractor is suffering from communicable disease.   
 

31.26 Technicians/ supervisors deployed by the contractor should be technically qualified for 

fulfilling the contractual obligation. 
 

31.27 In case of account, injury and death caused to the employee of the contractor while executing 

the work under the contract, the contractor shall be solely responsible for payment of 

adequate compensation, insurance money etc. to the next kith & kin of injured / diseased. 

Contractor shall indemnity BCPL from such liabilities. 
 

31.28 The contractor shall also undertake to obtain necessary insurance coverage covering all risks 

connected with the job to be undertaken by him under the contract from insurance company 

and pay the premium accordingly. 
 

32.0 PHOTOGRAPHS/LABOUR PERMISSION/VEHICLE PERMISSION : 

 

The contractor shall arrange to make photo gate passes/labor permissions/vehicle passes etc. 

for his persons/labors/vehicles for working in site plant premises at his own cost as rules of 

the company. 
 

33.0 ARBITRATION CLAUSE: 

 

33.1 All disputes or differences, whatsoever, arising between the parties hereto pertaining to any 

part of the contract including its execution or concerning the WORKS or maintenance thereof 

this CONTRACT or to the rights or to liabilities of the parties or arising out or in relation 

thereto whether during or after completion of the CONTRACT or whether before or after 

determination, foreclosure or breach of the CONTRACT (other than those in respect of which 

the decision of any person is by the CONTRACT expressed to be final and binding) shall after 

written notice by either party to the CONTRACT be referred for adjudication to a sole 

arbitrator to be appointed by BCPL as hereinafter provided.  

 



          - 43 - | P a g e  

 

33.2 For the purpose of appointing the Sole Arbitrator referred to above, the Appointing Authority 

will send within thirty days of receipt of the notice, to the CONTRACTOR a panel of three 

names which are not connected with the work in question.  
 

33.3 The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the persons 

named to be appointed as a sole Arbitrator and communicate his names to the Appointing 

Authority within thirty days of receipt of names. The Appointing Authority shall thereupon 

without any delay appoint the said person as the sole arbitrator. If the CONTRACTOR fails to 

communicate his choice for appointment of an Arbitrator, the Appointing Authority shall do it 

on expiry of 30 days.  
 

33.4 If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his office 

due to any reason whatsoever, another sole Arbitrator shall be appointed as aforesaid.  
 

33.5 The WORK under the CONTRACT shall however, continue during the Arbitration proceedings 

and no payment due or payable to the CONTRACTOR shall be withheld on account of such 

proceedings.  
 

33.6 The venue of arbitration shall be Guwahati.  
 

33.7 The award of the Arbitrator shall be final and binding on both the parties.  
 

33.8 Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 or any 

statutory modification or re-enactment thereof and the rules made there under, and for the 

time being in force, shall apply to the arbitration proceeding under this clause. 
 

34.0 JURISDICTION: 
 

The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. 

The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at GUWAHATI for 

the purpose of disputes, actions and proceedings arising out of the CONTRACT. 
 

35.0 PRICE PREFERENCE: 
 

Price Preference to Central/State Government/Public Sector Enterprises (PSEs), Public Sector 

Construction and Services Enterprises or joint ventures with PSEs shall be applicable as per 

directives of Government of India. 
 

36.0 SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE DOCUMENT: 

 

36.1 Bidders are required to furnish the complete and correct information/documents required for 

evaluation of their bids. If the information/documents forming basis of evaluation is found to 

be false/forged, the same shall be considered adequate ground for rejection of the Bids and 

forfeiture of Earnest Money Deposit. 
 

36.2 In case, the information/document furnished by the contractor forming basis of evaluation of 

his bid is found to be false/forged after the award of the contract, BCPL shall have full right to 

terminate the contract and get the remaining job executed at the risk & cost of such 

contractor without any prejudice to other rights available to BCPL under the contract such as 

forfeiture of Security Deposit, withholding of payments etc. 

 

36.3 In case the issue of submission of false document comes to the notice after execution of the 

work, BCPL shall have full right to forfeit any amount due to the contractor along with 

forfeiture of Security Deposit furnished by the contractor. 

 

36.4 Further, such contractor/bidder shall be blacklisted for future business with BCPL. 
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37.0 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY EVIDENCES: 
 

37.1 The bidders are required to submit the copy of PF certificates duly attested by Gazetted 

Officer/Officer of Public Sector Enterprises.  
 

37.2 Further, the bidders are required to furnish the attested copy (ies) of Power of 

Attorney/Partnership Deed. 
 

37.3 Bidders are required to furnish the attested copy (ies) of documentary evidence in support of 

meeting the Bidder’s Eligibility Criteria. 
 

37.4 Non-submission of the attested copies of the certificates/documents will render they bid non-

responsive and liable for rejection. 
 

38.1 SUB LETTING OF WORK: 
 

No contractor shall sublet or assign any work in part or whole to any firm, individual, 

partnership firm, Pvt. Ltd., Company, Proprietorship firm etc without the prior written 

permission of BCPL. In case the contractor sublets or assigns the contract in part or whole 

without the prior written permission of BCPL and any claim referred by any firm / individual 

to BCPL stating that the main contractor has not paid his or their dues/ payments, in that 

circumstances, BCPL shall without assigning any reasons, withhold from the payments of 

contractor, the amount equivalent to the claim amount of sub-contractor/ individual/ vendor 

(s) etc. The same shall be released to the contractor after contractor and labour/ supplier/ 

sub-contractor jointly submits a joint written settlement to BCPL. 
 

38.2 AFFIDAVIT: 
 

The bidder shall submit an affidavit duly notarized to the effect “that the document 

submitted by him are true and genuine and in case of any discrepancy noticed or observed 

at any stage the bidder shall be personally responsible not only for the damages or loss to 

BCPL, but also for criminal proceedings under the relevant laws”. 
 

38.3 PF REGISTRATION: 
 

Bidder must have their own Valid P.F. account / code no. from Regional PF commissioner and 

attested copy of the same are to be submitted along with the technical bid.   
 

39.0 The deployed labour by the contractor shall be directly controlled / supervised / directed by 

the contractor himself or his representatives. 
 

40.0 PENALTY AGAINST VIOLATION OF SAFETY, HEALTH AND ENVIRONMENT RELATED NORMS: 
 

40.1 Against Violation of applicable Safety, Health and Environment related norms, a penalty of `. 

5,000.00 per occasion. 

40.2 Violation as above resulting in: 

40.3 Any physical injury, a penalty of 0.5% of the contract value (maximum of `. 2, 00,000.00) per 

injury in addition to `. 5,000.00 as in para 40.1. 

40.4 Fatal accident, a penalty of 1% of the contract value (maximum of `. 10, 00,000.00) per 

fatality is addition to `. 5,000.00 as in para 40.1. 

 

 

************* 
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BRAHMAPUTRA CRACKER & POLYMER LIMITED 

     LEPETKATA, DIBRUGARH, ASSAM 
 

 

A: CONTRACTOR’S SAFETY RECORD IN LAST ASSIGNED JOB: - 

 

• Total nos. of employees   = 
 

• Working hours / day   = 
 

• Nos. of days worked   = 
 

• Total man hours worked   = 

(total nos. of employees X 

working hrs / day X no. of days 

worked)     
 

• No. of fatalities    = 
 

• No. of major injuries   = 
 

• No. of three days injuries  = 
 

• Nos. of minor injuries   = 
 

• Total nos. of occupational  = 

Diseases / illness 

 

B:  SAFETY INFORMATIONS TO BE SUBMITTED BY CONTRACTOR: 

 

Following information to be submitted at the end of the every month to the, office of In-charge (F&S) directly 

with copy to Engineer-In-Charge. 

 

       A. - Total nos. of employees  = 

 - Working hrs / days   = 

 -Duration of contract (in days)  = 

 

B. STATUS OF SAFETY – GADGETS 

- Nos. of helmets   = 

- Nos. of safety belt   = 

- Nos. of goggles   = 

Welding Goggles = Grinding Goggles = General Goggles = 

 - Nos. of hand gloves   = 

 - No. of safety shoe / gum boot  = 

- Length of barricading tapes  = 

- Status of warning tags (like  = 

  radiography, road blocking, no 

  entry etc. use) 

 

C. INCIDENT STATUS 

   Name of safety representative  = 

- Nos. of minor injuries   = 

- Nos. of three days injuries  = 

- Nos. of major injuries   = 

- Nos. of fatalities (if any)  = 
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D. INSPECTION RECORD 

- Gas cutting set & welding  = 

  Machine inspected on & by 

- List of hand tools updated on  = 

- Hand tools inspected on & by  = 

- Ladders & lifting tools inspected = 

  on & by 

 

 

 

                                                             

          SIGNATURE OF SITE IN-CHARGE 

 

 

       Contractor’s Signature______________ 
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SCC-Part ‘A’ (ANNEXURE –I) 

 

    NO DEVIATION CERTIFICATE 

 

 

BRAHMAPUTRA CRACKER & POLYMER LIMITED 

LEPETKATA, DIBRUGARH, ASSAM 

 

 

Dear Sir, 

We understand that any deviation/exception in any form may result in rejection of bid. We, therefore, certify 

that we have not taken any exceptions/deviations anywhere in the bid and we agree that if any 

deviation/exception is mentioned or noticed, our bid may be rejected.  

 

 

 

 

 

 

NAME                     : ____________________________________ 

 

 

BIDDER’S NAME     : ____________________________________ 

 

 

COMPANY SEAL     : ____________________________________ 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 

PART-B  
 
 

NAME OF WORK:      CONSTRUCTION OF PARKING AREA AND DRIVE WAYS OF ADMINISTRATIVE BUILDING   

FOR M/S BRAHMAPUTRA CRACKER & POLYMER LIMITED AT LEPETKATA, 

DIBRUGARH, ASSAM. 
 

 

TENDER NO: BCPL/DIB/C&P/SER/20130104/SD 

 

1. GENERAL: 

 

1.0 The special conditions of contract shall be read in conjunction with general conditions of 

contract where the provisions of these special conditions are at variance with the 

provisions of the General Conditions of the contract; the provision of these special 

conditions shall take precedence. 

 

1.1 ORDER OF PRECEDENCE: 

 

In case of ambiguity in Schedule of Rates, General Conditions of Contract, Specifications, 

Drawings the following order of precedence will prevail – 

a) Telex/Telegram/Fax of intent, detailed letter of intent along with statement of 

agreed variations and its enclosures and any corrigendum/addendum. 

b) Architectural, Structural and Services drawings 

c) Price part (with brief specifications) 

d) Specifications/Special notes regarding specifications/drawings in conjunction with 

each other however incase of any variations of size/thickness/dimensions of 

members between drawings/specifications etc. then drawings shall prevail over 

specifications. 

e) Special/additional conditions of contract. 

f) General conditions of contract. 

 

2. LOCATION AND SITE CONDITION: 

 

2.1 The site of the proposed WORK at BCPL site is located adjacent of NH-37 (almost 16KM 

from Dibrugarh Town – towards Guwahati) in the Dibrugarh district of Assam.  

 

2.2 The contractor shall deem to have inspected the site and thoroughly acquainted him with 

the site condition before submitting their tender. Non-familiarity with site condition will 

not be considered a reason either for extra claims or for not carrying out works in strict 

conformity with drawings and specifications. 

 

3. SCOPE OF WORK: 

 

         3.1 The work involves SUPPLY AND LAYING OF PAVERS BLOCK, KERB STONE AND BASE 

PREPARATION WITH WBM, SURFACE, STORM WATER DRAIN, BRICK MASONRY 

PLANTERS BOX OF ADMINISTRATIVE BUILDING FOR M/S BRAHMAPUTRA CRACKER & 
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POLYMER  LIMITED AT LEPETKATA, DIBRUGARH, ASSAM  as per drawings/specifications. 

The job scope is inclusive of necessary foundations and all associated civil works. 

3.2 The basic scheme and the key requirements are spelt out in different parts of Technical 

specifications and the set of drawings as annexed with the document for different 

building works. The contractors in their own interests are advised to make themselves 

aware of site conditions, actual job requirement. 

3.3 Quoted rate shall be inclusive of all required labour, materials, tools and tackles, 

consumables etc. and item rate offers shall be quoted taking into consideration that job 

shall be done as per specifications/drawings and with best workmanship. Quoted rate 

shall also include the cost for uprooting of tree trunks, clearing of jungles/bushes for 

smooth start of the job. 

3.4 Site clearance, jungle clearance and cutting of shrubs, trees etc. 

 

4. SCOPE OF SUPPLY: 

 

4.1 All materials and labours required for completion of the work are to be supplied by the 

contractor unless mentioned otherwise. 

 

5. RIGHT OF EMPLOYER TO ACCEPT/REJECT ANY TENDER: 

 

5.1 The right to accept the tender rests with the EMPLOYER. The EMPLOYER, however, does 

not bind himself to accept the lowest tender and reserves the authority to reject any or all 

tenders received without assigning any reason what so ever. 

 

6. EMPLOYER’S OBLIGATIONS: 

 

6.1 The owner’s obligations are limited to the following: 

a) Handing over the site 

b) Supply of construction drawings 

c) Payment to the contractor for performance of the work under the contract as per 

terms and conditions specified therein. 

d) A piece of land for setting up temporary site office, godown etc. 

 

7. CONSTRUCTION WATER AND POWER: 

 

7.1 CONTRACTORS have to arrange for themselves construction water and power for the 

completion of the job. 

 

8. INFORMATION REQUIRED: 

 

8.1 The following details are also required to be submitted along with of offer (supporting 

documents/certificates shall be required to be submitted with their request letters for 

short listing purpose). 

 The tenders as submitted will consist of the following: 

a) Complete set of Tender Documents (Original) as issued/sold duly filled in and 

signed by the tenderer as prescribed in different clauses of the tender document. 

b) Earnest money in the manner specified in clause 6 of GCC hereof. 
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c) Power of attorney or a true copy thereof duly attested by a Gazetted Officer in 

case an authorized representative has signed the tender, as required by clause 14 

of GCC hereof. 

d) Information regarding tenderers in the pro-forma enclosed. 

e) Details of work of similar type and magnitude carried out by the Tenderer in the 

pro-forma provided in the tender document. 

f) Organization chart giving details of field management at site, the tenderer for 

using in this work. 

g) A detail of construction plant and equipments available with the tenderer 

proposes to have for this job. 

h) Solvency Certificate from Schedule Bank to prove the financial ability to carry out 

the work tendered for. 

i) Latest Balance Sheet and Profit & Loss Account duly audited. 

j) Details of present commitment as per pro-forma enclosed to tender. 

k) Data required regarding SUB-CONTRACTOR(s) / Supplier / Manufacturers and 

other technical information’s the tender wish to furnish. 

l) Provident Fund Registration Certificate. 

m) List showing all enclosures to tender. 

 

9. DEVIATION IN TENDER DOCUMENTS: 

 

9.1 The tenderers are required to quote item wise rates and unit rates (as per SOR) inclusive 

of all royalties, taxes, duties and levies as applicable from time to time without any 

deviations to the terms and conditions in tender document. However, service tax ( if 

applicable) shall be Extra at actual & same shall be applicable as reverse charge 

mechanism w.e.f  01/07/2012.  However, no deviations on the clauses as mentioned at 

6.4.4 under ITB shall be acceptable and any offer containing deviations/exceptions to 

those shall be rejected. 

 

10. SCHEDULE OF RATES: 

 

10.1 The Schedule of Rates shall be read in conjunction with Special Conditions of Contract, 

General Conditions of Contract, Technical Specifications, Drawings and any other 

Document forming a part of this CONTRACT. 
 

All items of work in the schedule of rates shall be carried out as per the specifications; 

drawings and instructions of the ENGINEER-IN-CHARGE and the rates are inclusive of all 

materials, consumables, labour, supervision, tools and tackles as well as preparatory, 

incidental, intermediate/auxiliary/ancillary or enabling works. 
 

The rates shall be offered on ITEM WISE basis after considering all the aspects necessary 

for job execution as per drawings /specifications. 
 

Dewatering of surface as well as subsoil water, wherever required to carry out the works 

shall be carried out by the CONTRACTOR and slopes for effective drainage shall be 

provided within the quoted rates. 
 

Surplus excavated earth, materials; muck etc. shall be disposed off by the CONTRACTOR 

at his own cost to the places as directed by the ENGINEER-IN-CHARGE. The site shall be 
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cleaned of all surplus material after execution quoted rates shall be deemed to be 

inclusive of all these provisions. 
 

Preparing approaches and working area for the movement and operation of 

CONTRACTORS men and materials, leveling the areas for assembly and erection shall be 

the responsibility of the contractor and the quoted rates shall be deemed to include all 

these. 
 

11. REGISTRATION WITH PF AUTHORITIES: 

 

11.1 Intending bidders must furnish the proof of having valid PF code and valid registration 

with regional provident fund authorities along with their tenders. Proof of 

challans/receipt with regional PF authorities shall be submitted from time to time for 

verification of ENGINEER-IN-CHARGE. 
 

12 VAT REGISTRATION: 
 

12.1   Tenderer must submit wherever necessary attested copy of registration certificate on 

prescribed pro-forma under the Assam VAT Act. Alternatively, tenderer must give an 

undertaking that they would comply with this requirement before award of work. 
 

13 LABOUR LICENSE: 

 

13.1     Contractor shall obtain an appropriate license from concerned authority under the 

contract labour (abolition and regulation) Act 1970 and furnish copy of the same to 

owner. Contractor shall also be responsible for its validity and for complying with 

provisions of all applicable Acts, rules & regulation in force at the site of work. 
 

14 TESTS AND INSPECTION: 

 

14.1    The CONTRACTOR shall carry out the various tests as enumerated in the technical 

requirements annexed with this document (LIST OF MANDATORY TEST) and no 

separate payment shall be made unless otherwise specified in schedule of rates. 
 

14.2 All the tests either on the field or at outside laboratory are concerning the execution 

of the work and supplies of materials if any by the contractor shall be carried out by 

CONTRACTOR at his own cost. 
 

15 COMPLETION CERTIFICATE: 

 

15.1     Within one month of the completion of work(s)/Part(s) in all respect, the contractor 

shall be furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, 

but no certificate shall be given nor shall the work be deemed to have been executed 

until all surplus materials and rubbish is cleared off the site completely nor until the 

work shall have been measured by the ENGINEER-IN-CHARGE whose measurement 

shall be binding and conclusive. The works will not be considered as complete and 

taken over by the owner, until all the temporary works, labour and store and colonies 

etc. constructed are removed and the work site cleared to the satisfaction of the 

ENGINEER-IN-CHARGE. 
 

If the CONTRACTOR fails to comply with the requirements of this clause on or before 

the date fixed for the completion of the works, the ENGINEER-IN-CHARGE may at the 
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expenses of the CONTRACTOR remove such, surplus materials and rubbish and 

disposal off the same as he thinks fit and clean off. 
 

Such dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all 

expenses incurred and shall have no claim in respect of any such surplus materials as 

aforesaid except for any such actually realized by the sale thereof. 
 

16 DEFECTS LIABILITY PERIOD: 

 

       16.1       The tenderer shall guarantee all the work (Including workmanship & materials, etc.)  

executed by him for a period of 12 months from the date of completion of 

work(s)/Part(s). If during this period any defect occur, the same shall be made good by 

the contractor at his own cost. Failure to comply with this requirement may result in 

the forfeiture of security deposit. 
 

However, in case of critical items, if the guarantee period is beyond defect liability 

period, then guarantee shall applicable for that period also. 
 

17 TIME SCHEDULE: 

 

17.1    Total period of CONTRACT for this work will be for 06 (SIX) MONTHS to be reckoned 

from 7
TH

 day from the date of issue of LOI/FOI. Time is the essence of the CONTARCT 

and as such as every effort should be made to complete the work within prescribed 

time period for the execution of the work as contemplated under this CONTRACT. 

BCPL reserves the right to terminate the CONTRACT without assigning any reason 

during the currency of the CONTRACT PERIOD by giving 30 days notice to the 

CONTRACTOR. 
 

18 ARCHITECTS / CONSULTANT: 

 

      18.1     The company has appointed M/s. Rajkhowas Aarchi, M.D. Road, Guwahati - 03 as their 

Architects and Consultants for the planning, design and construction supervision of 

the project. For any clarification on this tender the tenderer shall contact the 

Architects/Consultants. 
 

19. ESCALATION: 

 

19.1 No Escalation shall be paid for this contract. CONTRACTORS are required to quote firm 

price for the work. 
 

20. PROVIDENT FUND ACT: 

 

20.1 The CONTRACTOR, as a statutory obligation, should strictly comply with the provisions 

of the Employee's Provident Fund Act. 
 

21. EXTRA AND SUBSTITUTED ITEM: 

 

21.1 The rates for extra items/substituted items of work, ordered to be operated / executed 

shall be derived as under: 

a) If the item of work is similar to the item for which, the bidder has quoted rates in 

SOR, the quoted rate shall be applicable. 

b) If the rate for the item does not appear in the SOR, the rate shall be derived from 
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similar items of work indicated in SOR. 

c) The rates for those items of work which cannot be derived from quoted rates 

in the SOR shall be derived from the prevailing market rates of material and 

labour plus 10% towards contractor’s overheads and profits. The opinion of 

the Engineer in charge as to the current market rates for materials and the 

quantum of labour and material involved per unit shall be final and binding on 

the contractor. 

For this purpose and for the purpose of sub-clause (c) above, the coefficient of labour, 

material and wastage shall be adopted from the CPWD analysis of rates/standard 

schedule of rates as decided by the ENGINEER-IN-CHARGE. The CONTRACTOR shall 

submit vouchers /quotations in proof of rates paid /likely to be paid for material and 

labour. 

Above provisions for derivation of rates of extra items/substituted items shall supersede 

the provisions indicated in GCC. 

 

22. GUARANTEES AND WARRANTEES: 

 

22.1 All manufacturer’s warranties and guaranties for equipment supplied by the 

CONTRACTORS shall be passed on the EMPLOYER. Further, guarantees/warranties for 

any work carried out to specialized agencies such as water proofing, anti –termite etc. 

shall also be passes on the EMPLOYER. 

 

23. EXTENSION FOR TIME OF COMPLETION FOR ADDITION, ALTERATION AND SUBSTITUTED 

WORK: 

 

a) In case of any addition alteration or substitution work, the time of completion of work 

shall be extended in the proportion to the value of altered, additional or substituted 

work that it bears to the original contract value of work and time. Over and above this, 

a further period to the extent of 20% of such extension shall be allowed to the 

contractor. 

b) The contractor shall not be entitled to increase in prices or for any compensation 

whatsoever on account of the extension of time allowed. 

c) Any extension of time granted under the provision of this clause shall be without 

prejudice to other conditions of contract and will not absolve the contractor from the 

obligations of other clauses under the contract. 

The decision of the EMPLOYER in this regard will be final and binding on the 

CONTRACTOR. 
 

24. ALTERATIONS, ADDITIONS AND OMISSION: 

 

24.1 The Architect make any variation of the form, quality or quantity of the works or any 

part thereof that may, in his opinion, be necessary and for that purpose or if for any 

other reason it shall, in his opinion be desirable he shall have power to order in writing 

to the contractor to do and the contractor shall do any of the following: 

 

a) Increase or decrease in the quantity of any work included in the contract. 

b) Omit any such work. 

c) Change the character or quality or kind of any such work. 

d) Change the levels, lines, position and dimension of any part of the works and  
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e) Execute additional work of any kind necessary for the completion of the works and 

no such variation shall in any way vitiate or invalidate the contract. But the value, 

if any of all such variations, shall be taken into account in ascertaining the amount 

of the contract price. 
 

25. RESPONSIBILITY FOR PROCUREMENT: 

 

25.1 Sole responsibility rests with CONTRACTOR for procurement of all materials required for 

completion work within the stipulated time. 
 

26. SALES TAX / TURN OVER TAX: 
 

26.1 Tenderer should quote all inclusive prices including the liability of all types of taxes, 

duties and sales tax on works contract tax (if any) imposed by State/Central/Local 

Government bodies from time to time. Sales tax on works contract if applicable will be 

deducted at source as per the rules. 
 

27. INCOME TAX: 
 

27.1  Income tax deductions as per Income Tax rules shall be made from CONTRACTOR’s 

running account bills unless specific exemption has been obtained by the CONTRACTOR 

from the Income Tax Dept. and documentary evidence to this effect has been submitted 

to the EMPLOYER. 
 

28. APPROVALS: 

 

28.1 The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval samples of all 

material to be used in the item/work. Such samples shall be submitted before 

item/work is commenced in advance. It is the responsibility of the CONTRACTOR to 

arrange for tests as required by ENGINEER-IN-CHARGE at his own cost. The material 

representing approved samples shall only be used for the construction and installation. 

CONTRACTOR shall procure materials as indicated in list of approved makes (if given) / 

or materials with ISI certification may also be used after approval of ENGINEER-IN-

CHARGE. 
 

29. SEALED TENDER: 

 

29.1 The tenders shall be submitted in sealed envelopes as mentioned in clause no. 3.0 of 

General Conditions of Contract. All the tender papers issued (Vol. I & II) and all 

supporting documents/credentials authenticating the capability/resources of the 

CONTRACTORS and EMD shall be submitted along with the tendered offer. 
 

30. SECURED ADVANCE AGAINST DELIVERY OF MATERIALS: 

 

No secured advance will be paid against delivery of material. 
 

31. VARIATIONS IN QUANTITIES OF ITEMS DURING EXECUTION: 
 

31.1 During execution of item/work variation in individual quantities may be up to any limit 

(plus and minus) as per the site requirement. The CONTRACTOR shall be bound to execute 

them at the rates quoted by him. BCPL also reserves the right to split the item/work in full 

or in part during its execution (depending upon exigencies of work) without assigning any 

reason thereof. The decision of ENGINEER-IN-CHARGE shall be final and binding on the 

contractor in this regard. 
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32. SPECIAL NOTE TO TENDERER: 
 

a) The Special Conditions of Contract supersede the relevant clauses of General Conditions of 

contract. 
 

b) Supervision and conduct of all the personal deployed by the contractors shall be the sole 

responsibility of the CONTRACTOR. 
 

c) The CONTRACTOR should issue his own identity card to his personal after verifying their 

character and antecedents through appropriate authorities and BCPL shall have no role on it 

whatsoever. 
 

d) The payments of wages to the employees employed by the CONTRACTOR are to be 

disbursed by CONTRACTOR or his representatives in the presence of BCPL representative 

and payment register shall be signed by BCPL representatives. 

34. SPECIALIZED JOBS: 
 

34.1  The Contractor is bound to carry out the specialized jobs by the specialized agencies (for 

anti-termite, water proofing, external painting etc.) as per the desire of the ENGINEER-IN-

CHARGE. Contractor should arrange for the guarantees / warrantees as issued by the 

Company for the job carried out by them. 
 

35. TERMS OF PAYMENT: 
 

35.1 PAYMENT OF RUNNING BILLS:  
 

100% payment shall be released on completion of item / work as certified in the R.A bills. 
 

35.2 PAYMENT OF FINAL BILL: 

CONTRACTOR must submit his final bill within sixty days of completion of the work and 

payment of the final bill shall be made to the CONTRACTOR within 120 days of the 

submission of the bill and after completion of all obligations under the CONTRACT. 
 

35.3   The bills shall be submitted in a printed form in quadruplicate along with soft copy of bill. 

Security deposit and other taxes as applicable shall be deducted from the bills. Payment 

of running bills shall be made to the contractor within 30 days of the submission of the bill 

to ENGINEER-IN-CHARGE. 
 

35.4   MODE OF PAYMENT: 
 

NAME OF WORK:  

EXTRA WORKS OF PARKING AREA AND DRIVE WAYS OF  ADMINISTRATIVE BUILDING 

FOR M/S BRAHMAPUTRA CRACKER & POLYMER LIMITED AT LEPETKATA, DIBRUGARH, 

ASSAM. 

 

No adhoc payment will be made.  
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GENERAL CONDITIONS OF CONTRACT (GCC) 
Wherever written as “GAIL” in GCC should be read as “BCPL” 
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SECTION – V (PERFORMANCE OF WORK) 
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SUBMISSION OF TENDER 
 

From : 

 

 

M/s 

To :  

Brahmaputra Cracker & Polymer Ltd. 

Main Fire Station Building, 

BCPL Project Site, Lepetkata-786006 

Dibrugarh, Assam 

 

1.  I/We hereby tender for execution of the WORKS of ----------------------------------------------

---------------------------------------------------------as per TENDER DOCUMENT within the 

Time Schedule of completion of work for jobs, as separately signed and accepted by 

me/us, at the schedule of Rates quoted by me/us for the whole work in accordance 

with Notice/Letter Inviting Tender, General Conditions of Contract. Special Conditions 

of Contract, Schedule of Rates Specifications for materials and workmanship, 

Drawings, Time Schedule of Completion of job, and other documents and papers, all 

as detailed in the tender documents. 
 

2. It has been explained to me/us that the time stipulated for jobs and completion of 

WORKS in all respects and in different stages mentioned in the “Time Schedule” of 

completion of jobs and signed and accepted by me/us is the essence of the 

CONTRACT. I/We agree that in the case of failure on my our part to strictly observe 

the Time of Completion mentioned for jobs or any of them and to the final 

Completion of WORK in all respects according to the schedule set out in the said 

“Time Schedule” of completion of jobs, I/We shall pay compensation to the OWNER as 

per provisions and stipulations contained in General Conditions of Contract and I/We 

agree to recovery being made as specified therein. In exceptional circumstances, 

extension of time which shall always be in writing may, however, be granted by 

ENGINEER-IN-CHARGE at his entire discretion for some items of work, and I/We agree 

that such extension of time will not be counted for the extension of completion dates 

stipulated for job and for the Final Completion of WORK as stipulated in the said 

“Time Schedule” of completion of jobs.  

 

3. I/We agree to pay the Earnest Money and Security Deposit and accept the terms and 

conditions laid down in the memorandum below in this respect. 

 

MEMORANDUM 

(a) General Description of Work 

                                                                                                                                                                            

  (b) Earnest Money             (Rupees) 

                                                                                 

The Earnest Money is payable in the manner 

set out in para 5 below. 

 

The Earnest Money, if the tender is accepted, 

will be adjusted against the Security Deposit, 

when Earnest Money is paid by demand draft 

only.  
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(c) Security deposit                 10% of the CONTRACT amount, which                                                                     

will be 

paid in the manner set out in the General 

Conditions of Contract / Special Conditions of 

Contract. 

 

(d) Time allowed for starting work              From the date of issue of LOI / FOI/ LOA.      

 

4. Should this tender be accepted, I/We hereby agree to abide by and fulfill all terms and 

conditions referred to above and in default thereof, to forfeit and pay to the OWNER or its 

successors or its authorized nominees such sums of money as are stipulated in conditions 

contained in General Tender Notice and other Tender Documents. 

   

 5. I/We herby pay the Earnest Money of Rs.------------------------------------------------------ 

(Rupees---------------------------------------------------------------------------------in Bank Demand 

Draft/Banker’s Cheque No.-------------------------------------issued by ---------------------------------------

--(name and office of the State Bank of India or any nationalized Bank) in favour of 

Brahmaputra Cracker & Polymer Ltd. 

 

6. If I/We fail to commence the work specified in the Memorandum in Para (3) above, or I/We 

agree that the said OWNER or its successors without prejudice to any other right or remedy 

be at liberty to forfeit the said Earnest Money in full, otherwise the said earnest Money shall 

be retained by OWNER towards the security Deposit specified in (3) above. The said OWNER 

shall also be at liberty to cancel the Notice of Acceptance of Tender if I/We fail to deposit the 

Security Deposit as aforesaid or to execute and Agreement or to start WORK as stipulated in 

the Tender Documents. 

 

I/we enclosed herewith evidence of my/ our experience of execution of works of similar 

nature and magnitude carried out by me/us in the prescribed proforma and also the income-

Tax and sales Tax Clearance/Certificates. 

 

 

  Dated the _____________day of _____________2011 

Witness : 

 

Name in Block Letters : 

 

Address :         Yours faithfully, 

  

                                       Signature of Bidder (s)with the seal of the Firm 

 

          

Name and Designation of authorized person signing 

the tender on behalf of the Bidder (s) 
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GENERAL CONDITIONS OF CONTRACT 
 

SECTION- I DEFINITIONS 

1. DEFINITION OF TERMS:  

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall have the meanings 

hereby assigned to them except where the context otherwise required.  

1.1.1. The EMPLOYER/COMPANY/BCPL means Brahmaputra Cracker & Polymer Ltd., a public limited 

company, incorporated under the  Company’s act 1956 and having its Registered office at Hotel 

Brahmaputra Ashok, M. G. Road, Guwahati – 781 001 and includes its successors and assigns. 

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose 

tender has been accepted by the EMPLOYER and includes the CONTRACTOR's legal 

Representatives his successors and permitted assigns.  

1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time by 

the GAIL and shall include those who are expressly authorized by him to act for and on his behalf 

for operation of this CONTRACT. 

1.1.4. The "WORK" shall mean and include all items and things to be supplied/ done and services 

and activities to be performed by the CONTRACTOR in pursuant to and in accordance with 

CONTRACT or part thereof as the case may be and shall include all extra, additional, altered or 

substituted works as required for purpose of the CONTRACT. 

1.1.5. The "PERMANENT WORK" means and includes works which will be incorporated in and form a 

part of the work to be handed over to the EMPLOYER by the CONTRACTOR on completion of the 

CONTRACT. 

1.1.6. "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever 

nature for the use in or for the execution, completion, operation, or maintenance of the work or 

temporary works (as hereinafter defined) but does not include materials or other things 

intended to form or to be incorporated into the WORK, or camping facilities. 

1.1.7. "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, 

Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if 

any, and such other documents constituting the tender and acceptance thereof.   

1.1.8. CONSULTANT: means M/s Rajkhowas Aarchi who are the consulting engineer to the Employer 

for this project and having registered office at M.D. Road, Chandmari, Guwahati - 03 

1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other than the 

CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, with the 

written consent of the ENGINEER-IN-CHARGE, and the legal representatives, successors and 

permitted assigns of such person, firm or company.  

1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and the CONTRACTOR 

for the execution of the works including therein all contract documents.   

1.1.11. The "SPECIFICATION" shall mean all directions the various technical specifications, provisions 

attached and referred to the Tender Documents which pertain to the method and manner of 

performing the work or works to the quantities and qualities of the work or works and the 

materials to be furnished under the CONTRACT for the work or works, as may be amplified or 

modified by the GAIL or ENGINEER-IN-CHARGE during the performance of CONTRACT in order to 

provide the unforeseen conditions or in the best interests of the work or works. It shall also 

include the latest edition of relevant Standard Specifications including all addenda/corrigenda 

published before entering into CONTRACT.  

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any 

modifications approved in writing by the ENGINEER- IN-CHARGE and such other drawing as may, 

from time to time, be furnished or approved in writing by the ENGINEER-IN-CHARGE.  

1.1.13. The "TENDER" means the proposal along with supporting documents submitted by the 

CONTRACTOR for consideration by the EMPLOYER.   

1.1.14. The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to effect 

additions to or deletion from and alteration in the works.   
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1.1.15. The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-IN-

CHARGE when the works have been completed entirely in accordance with CONTRACT 

DOCUMENT to his satisfaction.  

1.1.16. The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory 

compliance of various provision of the CONTRACT by the CONTRACTOR issued by the ENGINEER-

IN- CHARGE/EMPLOYER after the period of liability is over.  

1.1.17. “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date of 

COMPLETION CERTIFICATE upto the date of issue of FINAL CERTIFICATE during which the 

CONTRACTOR stands responsible for rectifying all defects that may appear in the works executed 

by the CONTRACTOR in pursuance of the CONTRACT and includes warranties against 

Manufacturing/Fabrication/ Erection/Construction defects covering all materials plants, 

equipment, components, and the like supplied by the CONTRACTOR, works executed against 

workmanship defects.  

1.1.18. The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN and 

MANAGING DIRECTOR or any other person so designated by the EMPLOYER.   

1.1.19. "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the 

execution, completion or maintenance of works.  

1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in 

order to define broadly the scope and specifications of the work or works, and all reproductions 

thereof.  

1.1.21. "SITE" shall mean the lands and other places on, under, in or through which the permanent 

works are to be carried out and any other lands or places provided by the EMPLOYER for the 

purpose of the CONTRACT.  

1.1.22. "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed 

characters sent (unless delivered personally or otherwise proved to have been received by the 

addressee) by registered post to the latest known private or business address or registered 

office of the addressee and shall be deemed to have been received in the ordinary course of 

post it would have been delivered. 

1.1.23. "APPROVED" shall mean approved in writing including subsequent written confirmation of 

previous verbal approval and "APPROVAL" means approval in writing including as aforesaid.  

1.1.24. "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter to Tenderer(s) that 

the tender has been accepted in accordance with the provisions contained in the letter.  

1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours 

worked in that day. 

1.1.26. "WORKING DAY" means any day which is not declared to be holiday or rest day by the 

EMPLOYER.  

1.1.27. "WEEK" means a period of any consecutive seven days.  

1.1.28. "METRIC SYSTEM" - All technical documents regarding the construction of works are given in 

the metric system and all work in the project should be carried out according to the metric 

system. All documents concerning the work shall also be maintained in the metric system.   

1.1.29. "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or the sum 

calculated in accordance with the prices accepted in tender and/or the CONTRACT rates as 

payable to the CONTRACTOR for the entire execution and full completion of the work, including 

change order. 

1.1.30. "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction, 

dimensions, etc. shall be in English Language.  

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the 

CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles including 

setting of site offices with facilities such as power, water, communication etc. establishing 

manpower organization comprising of Resident Engineers, Supervising personnel and an 

adequate strength of skilled, semi-skilled and un-skilled workers, who with the so established 

infrastructure shall be in a position to commence execution of work at site(s), in accordance with 

the agreed Time Schedule of Completion of Work. "MOBILISATION" shall be considered to have 

been achieved, if the CONTRACTOR is able to establish infrastructure as per Time Schedule, 



          - 64 - | P a g e  

 

where so warranted in accordance with agreed schedule of work implementation to the 

satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER.  

1.1.32. "COMMISSIONING" shall mean pressing into service of the system including the plant(s), 

equipment(s), vessel(s), pipeline, machinery(ies), or any other section or sub-section of 

installation(s) pertaining to the work of the CONTRACTOR after successful testing and trial runs 

of the same. "COMMISSIONING" can be either for a completed system or a part of system of a 

combination of systems or sub-systems and can be performed in any sequence as desired by 

EMPLOYER and in a manner established to be made suited according to availability of pre-

requisites. Any such readjustments made by EMPLOYER in performance of "COMMISSIONING" 

activity will not be construed to be violating CONTRACT provisions and CONTRACTOR shall be 

deemed to have provided for the same. 
 

SECTION-II GENERAL INFORMATION 

2. GENERAL INFORMATION  

2.1 a) Location of Site: The proposed location of Project site is defined in the Special Conditions of 

Contract. 

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual 

site of construction for his own work at his own cost. The CONTRACTOR shall be required to permit 

the use of the roads so constructed by him for vehicles of any other parties who may be engaged on 

the project site. The CONTRACTOR shall also facilitate the construction of the permanent roads should 

the construction there of start while he is engaged on this work. He shall make allowance in his tender 

for any inconvenience he anticipates on such account. Non-availability of access roads, railway siding 

and railway wagons for the use of the CONTRACTOR shall in no case condone any delay in the 

execution of WORK nor be the cause for any claim for compensation against the EMPLOYER. 

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The 

CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and 

maintenance of the WORK till completion unless otherwise mentioned in the Tender Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of water to his labour 

camps and for works. All pumping installations, pipe net work and distribution system will have to be 

carried out by the Contractor at his own risk and cost. Alternatively the Employer at his discretion may 

endeavour to provide water to the Contractor at the Employer's source of supply provided the 

Contractor makes his own arrangement for the water meter which shall be in custody of the Employer 

and other pipe net works from source of supply and such distribution pipe network shall have prior 

approval of the Engineer-in-Charge so as not to interfere with the layout and progress of the other 

construction works. In such case, the rate for water shall be deducted from the running account bills. 

However, the Employer does not guarantee the supply of water and this does not relieve the 

Contractor of his responsibility in making his own arrangement and for the timely completion of the 

various works as stipulated.  

2.4 Power Supply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the 

nearest sub-station, from where the CONTRACTOR will make his own arrangement for 

temporary distribution. The point of supply will not be more than 500 m away from the 

CONTRACTOR'S premises. All the works will be done as per the applicable regulations and 

passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the 

completion of work or if there is any hindrance caused to the other works due to the 

alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at his 

own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, 

switches, etc. for purposes of payment to the EMPLOYER which should be in the custody and 

control of the EMPLOYER. The cost of power supply shall be payable to the EMPLOYER every 

month for Construction Works power which would be deducted from the running account 

bills. The EMPLOYER shall not, however, guarantee the supply of electricity nor have any 

liability in respect thereof. No claim for compensation for any failure or short supply of 

electricity will be admissible.   
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2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete 

installation on the load side of the supply with due regard to safety requirement at site. All 

cabling, equipment, installations etc. shall comply in all respects with the latest statutory 

requirements and safety provisions i.e., as per the Central/State Electricity Acts and Rules etc. 

The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, 

modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be produced 

to the ENGINEER-IN-CHARGE for his approval, before power is made available.   

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to 

disconnect the power supply without any reference to the CONTRACTOR. No claim shall be 

entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be 

reconnected only after production of fresh certificate from authorized electrical supervisors.  

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a 

result of variation in voltage or frequency or interruption in power supply or other loss to the 

CONTRACTOR arising therefrom.  

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that 

average power factors does not fall below 0.90 at his premises. In case power factor falls 

below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate determined by 

the EMPLOYER for all units consumed during the month.  

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be determined 

by the EMPLOYER and shall be as per State Electricity Board's Rules and other statutory 

provisions applicable for such installations from time to time. In case of power supply to 

CONTRACTOR's colony, the power will be made available at a single point and the 

CONTRACTOR shall make his own arrangement at his own cost for distribution to the 

occupants of the colony as per Electricity Rules and Acts. The site and colony shall be 

sufficiently illuminated to avoid accidents.   

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which will 

be governed as per Central/State Government Electricity Rules. The metres shall be sealed by 

the EMPLOYER.  

2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional or 

unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover 

the cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the 

EMPLOYER's terminals due to any fault in the CONTRACTOR's installation shall be to 

CONTRACTOR's account at the rates decided by the ENGINEER-IN-CHARGE.  

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP and 

upto 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be 

provided by the CONTRACTOR. For motors above 100 HP slipring induction motors with 

suitable starting devices as approved by the ENGINEER- IN-CHARGE shall be provided by the 

CONTRACTOR.  

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all 

installations are approved by the State Electricity Inspector before power can be supplied to 

the EMPLOYER.  

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his tender. 

2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his own discretion 

and convenience and for the duration of the execution of the work make available near the site, land 

for construction of CONTRACTOR's Temporary Field Office, godowns workshops and assembly yard 

required for the execution of the CONTRACT. The CONTRACTOR shall at his own cost construct all 

these temporary buildings and provide suitable water supply and sanitary arrangement and get the 

same approved by the ENGINEER-IN-CHARGE. On completion of the works undertaken by the 

CONTRACTOR, he shall remove all temporary works erected by him and have the SITE cleaned as 

directed by ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these requirements, 

the ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR remove such surplus, and rubbish 

materials and dispose off the same as he deems fit and get the site cleared as aforesaid; and 

CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no claim in 

respect of any such surplus materials disposed off as aforesaid. But the EMPLOYER reserves the right 
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to ask the CONTRACTOR any time during the pendency of the CONTRACT to vacate the land by giving 

7 days notice on security reasons or on national interest or otherwise. Rent may be charged for the 

land so occupied from contractor by the Employer. The CONTRACTOR shall put up temporary 

structures as required by them for their office, fabrication shop and construction stores only in the 

area allocated to them on the project site by the EMPLOYER or his authorised representative. No tea 

stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in the allotted land or 

complex area without written permission of the EMPLOYER. No unauthorised buildings, constructions 

or structures should be put up by the CONTRACTOR anywhere on the project site. For uninterrupted 

fabrication work, the CONTRACTOR shall put up temporary covered structures at his cost within Area 

in the location allocated to them in the project site by the EMPLOYER or his authorised representative. 

No person except for authorised watchman shall be allowed to stay in the plant area/CONTRACTOR's 

area after completion of the day's job without prior written permission from ENGINEER-IN-CHARGE.   

2.6 Land for Residential Accommodation:-:No Land shall be made available for residential accommodation 

for staff and labour of CONTRACTOR. 
 

SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 

3. SUBMISSION OF TENDER:  

3.1 TENDER must be submitted without making any additions, alterations, and as per details given in other 

clauses hereunder. The requisite details shall be filled in by the TENDERER at space provided under 

“Submission of Tender at the beginning of GCC of Tender Document. The rate shall be filled only in the 

schedule given in this Tender Document.   

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted along with the Tender 

Document. The tenderer should write clearly the revised quantities in Schedule of Rates of Tender 

Document and should price the WORK based on revised quantities when amendments of quantities are 

issued in addenda.  

3.3 Covering letter along with its enclosures accompanying the Tender Document and all further 

correspondence shall be submitted in duplicate.   

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and specifications 

contained in the Tender Documents and not to stipulate any deviations.  

3.5 Tenders should always be placed in double sealed covers, superscribing ["QUOTATION DO NOT OPEN" 

Tender for _________________________ Project of BCPL due for opening on 

_______________________]. The Full Name, Address and Telegraphic Address, Fax No. of the Tenderers 

shall be written on the bottom left hand corner of the sealed cover.  
 

4. DOCUMENTS:  

4.1 General: The tenders as submitted, will consist of the following: 

(i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as 

prescribed in different clauses of the Tender Documents.  

(ii) Earnest money in the manner specified in Clause 6 hereof. 

(iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an authorised 

representative has signed the tender, as required by Clause 14 hereof. 

(iv) Information regarding tenderers in the proforma enclosed. 

(v) Details of work of similar type and magnitude carried out by the Tenderer in the proforma 

provided in the tender document. 

(vi) Organisation chart giving details of field management at site, the tenderer proposes to have for 

this job. 

(vii) Details of construction plant and equipments available with the tenderer for using in this work. 

(viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work 

tendered for. 

(ix) Latest Balance Sheet and Profit & Loss Account duly audited. 

(x) Details of present commitment as per proforma enclosed to tender. 

(xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other technical 

informations the tenderer wish to furnish. 
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(xii) Provident fund registration certificate 

(xiii) List showing all enclosures to tender. 
 

4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all the pages of 

all sections of Tender Documents shall be initialed at the lower right hand corner and signed wherever 

required in the tender papers by the TENDERER or by a person holding power of attorney authorising him 

to sign on behalf of the tenderer before submission of tender.  

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures as well as in words 

the rates and amounts tendered by him in the Schedule of Rates of Tender submitted by the 

CONTRACTOR for each item and in such a way that interpolation is not possible. The amount for each item 

should be worked out and entered and requisite total given of all items, both in figures and in words. The 

tendered amount for the work shall be entered in the tender and duly signed by the Tenderer. If some 

discrepancies are found between the RATES in FIGURES and WORDS or the AMOUNT shown in the tender, 

the following procedure shall be followed: 

a) When there is difference between the rates in figures and words, the rate which corresponds to the 

amount worked out by the tenderer shall be taken as correct. 

b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect the rate 

quoted by the tenderer shall be taken as correct. 

c) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted in 

words shall be taken as correct. 

4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall be signed 

in full by the TENDERER with date. No erasure or over writing is permissible.  

4.5 Signature of Tenderer: 

4.5.1 The TENDERER shall contain the name, residence and place of business of person or persons making 

the tender and shall be signed by the TENDERER with his usual signature. Partnership firms shall 

furnish the full names of all partners in the tender. It should be signed in the partnership's name by all 

the partners or by duly authorised representatives followed by the name and designation of the 

person signing. Tender by a corporation shall be signed by an authorised representative, and a Power 

of Attorney in that behalf shall accompany the tender. A copy of the constitution of the firm with 

names of all partners shall be furnished. 

4.5.2 When a tenderer signs a tender in a language other than English, the total amount tendered should, in 

addition, be written in the same language. The signature should be attested by at least one witness.  

4.6 Witness: Witness and sureties shall be persons of status and property and their names, occupation and 

address shall be stated below their signature.  

4.7 Details of Experience: The tenderer should furnish, along with his tender, details of previous experience in 

having successfully completed in the recent past works of this nature, together with the names of 

Employers, location of sites and value of contract, date of commencement and completion of work, delays 

if any, reasons of delay and other details along with documentary evidence(s). 

4.8 Liability of Government of India: It is expressly understood and agreed by and between Bidder 

or/Contractor and M/s BCPL, and that M/s BCPL, is entering into this agreement solely on its own behalf 

and not on behalf of any other person or entity. In particular, it is expressly understood and agreed that 

the Government of India is not a party to this agreement and has no liabilities, obligations or rights 

hereunder. It is expressly understood and agreed that M/s BCPL is an independent legal entity with power 

and authority to enter into contracts solely on its own behalf under the applicable Laws of India and 

general principles of Contract Law. The Bidder/Contractor expressly agrees, acknowledges and 

understands that M/s BCPL is not an agent, representative or delegate of the Government of India. It is 

further understood and agreed that the Government of India is not and shall not be liable for any acts, 

omissions, commissions, breaches or other wrongs arising out of the contract. Accordingly, 

Bidder/Contractor hereby expressly waives, releases and foregoes any and all actions or claims, including 

cross claims, impleader claims or counter claims against the Government of India arising out of this 

contract and covenants not to sue to Government of India as to any manner, claim, cause of action or 

thing whatsoever arising of or under this agreement. 
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5. TRANSFER OF TENDER DOCUMENTS: 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible. 
 

6. EARNEST MONEY:  

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and attach the official 

receipt with the tender failing which the tender is liable to be rejected and representatives of such 

tenderers will not be allowed to attend the tender opening. Earnest Money can be paid in Demand Drafts 

or Bank Guarantee or Banker’s Cheque or Letter of Credit from any Indian scheduled bank or a branch of 

an International bank situated in India and registered with Reserve Bank of India as scheduled foreign 

bank. However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be 

commercial banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be 

made by such commercial bank either in the bank guarantee itself or separately on a letter head. The bid 

guarantee shall be submitted in the prescribed format. 
 

Note:  The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by the 

EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money deposited by the 

tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of 

"SIX MONTHS" from the date of opening of tender.(TWO MONTHS beyond the bid validity). The 

Earnest Money deposited by successful tenderer shall be forfeited if the Contractor fails to furnish the 

requisite Contract Performance Security as per clause 24 hereof and /or fails to start work within a 

period of 15 days or fails to execute the AGREEMENT within 15 days of the receipt by him of the 

Notification of Acceptance of Tender. 

 

Note:  The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER/CONSULTANT, directly 

to the tenderer (s), within a reasonable period of time but not later than 30 days after the expiration 

of the period of bid validity prescribed by EMPLOYER. 
 

7 VALIDITY:  

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 MONTHS" from the 

date of opening of the tender. The tenderers shall not be entitled during the said period of 4 months, 

without the consent in writing of the EMPLOYER, to revoke or cancel his tender or to vary the tender given 

or any term thereof. In case of tender revoking or canceling his tender or varying any term in regard 

thereof without the consent of EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by 

him alongwith tender. 
 

8 ADDENDA/CORRIGENDA  

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of opening of 

the tenders to clarify documents or to reflect modification in design or CONTRACT terms. 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or organisation to whom set 

of Tender Documents has been issued. Recipient will retain tenderer's copy of each 

Addendum/Corrigendum and attach original copy duly signed along with his offer. All 

Addenda/Corrigenda issued shall become part of Tender Documents. 
 

9 RIGHT OF EMPLOYER TO ACCEPT OR REJECT TENDER: 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does not bind 

himself to accept the lowest tender, and reserves to itself the authority to reject any or all the tenders 

received without assigning any reason whatsoever. At the option of the Employer, the work for which the 

tender had been invited, may be awarded to one Contractor or split between more than one bidders, in 

which case the award will be made for only that part of the work, in respect of which the bid has been 

accepted. The quoted rates should hold good for such eventualities. Tenders in which any of the 

particulars and prescribed information are missing or are incomplete in any respect and/or the prescribed 

conditions are not fulfilled are liable to be rejected. The Tender containing uncalled for remarks or any 

additional conditions are liable to be rejected. Canvassing in connection with tenders is strictly prohibited 

and tenders submitted by the Tenderers who resort to canvassing will be liable to rejection. 
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10 TIME SCHEDULE:  

10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in TENDER/CONTRACT 

Document. The period of construction given in Time Schedule includes the time required for mobilisation 

as well as testing, rectifications if any, retesting and completion in all respects to the entire satisfaction of 

the ENGINEER-IN- CHARGE. 

10.2  A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE and 

CONTRACTOR based on priority requirement of this project. This programme will take into account the 

time of completion mentioned in 10.1 above and the time allowed for the priority works by the 

ENGINEER-IN-CHARGE. 

10.3  Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-CHARGE jointly with 

the CONTRACTOR, based on availability of work fronts and the joint construction programme as per 10.2 

above. The CONTRACTOR shall scrupulously adhere to these targets /programmes by deploying adequate 

personnel, construction tools and tackles and he shall also supply himself all materials of his scope of 

supply in good time to achieve the targets/programmes. In all matters concerning the extent of targets set 

out in the weekly and monthly programmes and the degree of achievements the decision of the 

ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR. 
 

11 TENDERER’S RESPONSIBILITY:  

11.1  The intending tenderers shall be deemed to have visited the SITE and familiarized submitting the 

tender. Non-familiarity with the site conditions will not be considered a reason either for extra claims or 

for not carrying out the works in strict conformity with the DRAWINGS and SPECIFICATIONS or for any 

delay in performance. 
 

12 RETIRED GOVERNMENT OR COMPANY OFFICERS: 

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative 

duties in an Engineering Department of the States/ Central Government or of the EMPLOYER is allowed to 

work as a CONTRACTOR for a period of two years after his retirement from Government Service, or from 

the employment of the EMPLOYER without the previous permission of the EMPLOYER. The CONTRACT, if 

awarded, is liable to be cancelled if either the CONTRACTOR or any of his employees is found at any time 

to be such a person, who has not obtained the permission of the State/Central Government or of the 

EMPLOYER as aforesaid before submission of tender, or engagement in the CONTRACTOR'S service as the 

case may be.  
 

13 SIGNING OF THE CONTRACT:  

13.1  The successful tenderer shall be required to execute an AGREEMENT in the proforma attached with 

TENDER DOCUMENT within 15 days of the receipt by him of the Notification of Acceptance of Tender. In 

the event of failure on the part of the successful tenderer to sign the AGREEMENT within the above 

stipulated period, the Earnest Money or his initial deposit will be forefeited and the acceptance of the 

tender shall be considered as cancelled. 

 

14 FIELD MANAGEMENT & CONTROLLING/COORDINATING AUTHORITY: 

14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be nominated 

by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his representatives to assist in 

performing his duties and functions. 

14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to ensure 

minimum disruption of work carried out by different agencies. It shall be the responsibility of the 

CONTRACTOR to plan and execute the work strictly in accordance with site instructions to avoid hindrance 

to the work being executed by other agencies. 

 

15 NOTE TO SCHEDULE OF RATES: 

15.1  The Schedule of Rates should be read in conjunction with all the other sections of the tender. 
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15.2  The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details of work to 

be done within TIME SCHEDULE and to have acquainted him of the condition prevailing at site. 

15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate 

typed sheets no variation in item description or specification shall be accepted. Any exceptions taken by 

the tenderer to the Schedule of Rates shall be brought out in the terms and conditions of the offer. 

15.4  The quantities shown against the various items are only approximate. Any increase or decrease in the 

quantities shall not form the basis of alteration of the rates quoted and accepted.  

15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work falling between 

similar items of lower and higher magnitude. 
 

16 POLICY FOR TENDERS UNDER CONSIDERATION: 

16.1  Only Those Tenders which are complete in all respects and are strictly in accordance with the Terms 

and Conditions and Technical Specifications of Tender Document, shall be considered for evaluation. Such 

Tenders shall be deemed to be under consideration immediately after opening of Tender and until such 

time an official intimation of acceptance /rejection of Tender is made by BCPL to the Bidder.  

16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BCPL will appreciate 

submission of offer based on the terms and conditions in the enclosed General Conditions of Contract 

(GCC), Special Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work, technical 

specifications etc. to avoid wastage of time and money in seeking clarifications on technical/ commercial 

aspects of the offer. Bidder may note that no technical and commercial clarifications will be sought for 

after the receipt of the bids. In case of any deviation/nonconformity observed in the bid, it will be liable 

for rejection. 
 

17 AWARD OF CONTRACT:  

17.1  The Acceptance of Tender will be intimated to the successful Tenderer by BCPL either by Telex/ 

Telegram/ Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF TENDER. 

17.2  BCPL will be the sole judge in the matter of award of CONTRACT and the decision of BCPL shall be 

final and binding. 
 

18 CLARIFICATION OF TENDER DOCUMENT: 

18.1  The Tender is required to carefully examine the Technical Specifications, Conditions of Contract, 

Drawings and other details relating to WORK and given in Tender Document and fully inform himself as to 

all conditions and matters which may in any way affect the WORK or the cost thereof. In case the 

Tenderer is in doubt about the completeness or correctness of any of the contents of the Tender 

Documents he should request in writing for an interpretation/clarification to BCPL in triplicate. GAIL will 

then issue interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations 

shall form part of the Specifications and Documents and shall accompany the tender which shall be 

submitted by tenderer within time and date as specified in invitations to tender.  

18.2  Verbal clarification and information given by BCPL or its employee(s) or its representatives shall not in 

any way be binding on BCPL. 
 

19 LOCAL CONDITIONS:  

19.1  It will be imperative on each tenderer to inform himself of all local conditions and factors which may 

have any effect on the execution of WORK covered under the Tender Document. In their own interest, the 

tenderer are requested to familiarise themselves with the Indian Income Tax Act 1961, Indian Companies 

Act 1956, Indian Customs Act 1962 and other related Acts and Laws and Regulations of India with their 

latest amendments, as applicable GAIL shall not entertain any requests for clarifications from the tenderer 

regarding such local conditions.  

19.2  It must be understood and agreed that such factors have properly been investigated and considered 

while submitting the tender. No claim for financial or any other adjustments to VALUE OF CONTRACT, on 

lack of clarity of such factors shall be entertained. 
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20 ABNORMAL RATES:  

20.1  The tenderer is expected to quote rate for each item after careful analysis of cost involved for the 

performance of the completed item considering all specifications and Conditions of Contract. This will 

avoid loss of profit or gain in case of curtailment or change of specification for any item. In case it is 

noticed that the rates quoted by the tenderer for any item are unusually high or unusually low, it will be 

sufficient cause for the rejection of the tender unless the EMPLOYER is convinced about the 

reasonableness after scrutiny of the analysis for such rate(s) to be furnished by the tenderer (on demand). 
 

SECTION-IV GENERAL OBLIGATIONS 
 

21 PRIORITY OF CONTRACT DOCUMENTS: 

21.1  Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions 

of Contract and Special Conditions shall prevail over those of any other documents forming part of the 

CONTRACT. Several documents forming the CONTRACT are to be taken as mutually explanatory of one 

another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the 

ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor instructions thereon and in such 

event, unless otherwise provided in the Contract, the priority of the documents forming the Contract shall 

be as follows : 

(i) The Contract Agreement ; 

(ii) The Letter of Acceptance; 

(iii) The (Instructions to Bidders)ITB; 

(iv) Special Conditions of Contract (SCC); 

(v) General Conditions of Contract (GCC) 

(vi) Any other document forming part of the Contract. Works shown in the DRAWING but not 

mentioned in the SPECIFICATIONS OR described in the SPECIFICATIONS without being shown in 

the DRAWINGS shall nevertheless be deemed to be included in the same manner as if they had 

been specifically shown upon the DRAWINGS and described in the SPECIFICATIONS. 

21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of these General 

Conditions of Contract or to the SPECIFICATIONS or to any other Tender Document are solely for the 

purpose of giving a concise indication and not a summary of the contents thereof, and they shall never be 

deemed to be part thereof or be used in the interpretation or construction thereof the CONTRACT.  

21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the singular shall 

include the plural and vice versa wherever the context so requires.  

21.4  Interpretation: Words implying `Persons' shall include relevant `Corporate Companies / Registered 

Associations/ Body of Individuals/ Firm of Partnership' as the case may be. 
 

22 SPECIAL CONDITIONS OF CONTRACT: 

22.1  Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, 

specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the 

context so requires. 

22.2  Notwithstanding the sub-division of the documents into these separate sections and volumes every 

part of each shall be deemed to be supplementary to and complementary of every other part and shall be 

read with and into the CONTRACT so far as it may be practicable to do so. 

22.3  Where any portion of the General Condition of Contract is repugnant to or at variance with any 

provisions of the Special Conditions of Contract, unless a different intention appears the provisions of the 

Special Conditions of Contract shall be deemed to over-ride the provisions of the General Conditions of 

Contract and shall to the extent of such repugnancy, or variations, prevail. 

22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or 

provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF 

CONTRACT shall be deemed to have included cost of such performance and provisions, so mentioned.  

22.5  The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 

SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate 

requirements in addition to those contained in the standard codes and specifications, these additional 

requirements shall also be satisfied. 
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23 CONTRACTOR TO OBTAIN HIS OWN INFORMATION: 

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have 

himself independently obtained all necessary information for the purpose of preparing his tender and his 

tender as accepted shall be deemed to have taken into account all contingencies as may arise due to such 

information or lack of same. The correctness of the details, given in the Tender Document to help the 

CONTRACTOR to make up the tender is not guaranteed. The CONTRACTOR shall be deemed to have 

examined the CONTRACT DOCUMENTS, to have generally obtained his own information in all matters 

whatsoever that might affect the carrying out of the works at the schedules rates and to have satisfied 

himself to the sufficiency of his tender. Any error in description of quantity or omission therefrom shall 

not vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised in the 

CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to have 

known the scope, nature and magnitude of the WORKS and the requirements of materials and labour 

involved etc., and as to what all works he has to complete in accordance with the CONTRACT documents 

whatever be the defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR 

shall be deemed to have visited surroundings, to have satisfied himself to the nature of all existing 

structures, if any, and also as to the nature and the conditions of the Railways, Roads, Bridges and 

Culverts, means of transport and communication, whether by land, water or air, and as to possible 

interruptions thereto and the access and egress from the site, to have made enquiries, examined and 

satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, the sites for disposal 

of surplus materials, the available accommodation as to whatever required, depots and such other 

buildings as may be necessary for executing and completing the works, to have made local independent 

enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, climatic 

conditions and all other similar matters effecting these works. He is deemed to have acquainted himself as 

to his liability of payment of Government Taxes, Customs duty and other charges, levies etc. Any neglect 

or omission or failure on the part of the CONTRACTOR in obtaining necessary and reliable information 

upon the foregoing or any other matters affecting the CONTRACT shall not relieve him from any risks or 

liabilities or the entire responsibility from completion of the works at the scheduled rates and times in 

strict accordance with the CONTRACT. It is, therefore, expected that should the CONTRACTOR have any 

doubt as to the meaning of any portion of the CONTRACT DOCUMENT he shall set forth the particulars 

thereof in writing to EMPLOYER in duplicate, before submission of tender. The EMPLOYER may provide 

such clarification as may be necessary in writing to CONTRACT, such clarifications as provided by 

EMPLOYER shall form part of CONTRACT DOCUMENTS. No verbal agreement or inference from 

conversation with any effect or employee of the EMPLOYER either before, during or after the execution of 

the CONTRACT agreement shall in any way affect or modify and of the terms or obligations herein 

contained. Any change in layout due to site conditions or technological requirement shall be binding on 

the CONTRACTOR and no extra claim on this account shall be entertained.  
 

24 CONTRACT PERFORMANCE SECURITY: 

24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of notification of 

award, a security in the sum of 10% of the accepted value of the tender or the actual value of work to be 

done whichever is applicable due to any additional work or any other reasons, in the form of a Bank 

draft/Banker’s cheque or Bank Guarantee or irrevocable Letter of credit (as per proforma enclosed) as 

Contract Performance Security with the EMPLOYER which will be refunded after the expiry of DEFECTS 

LIABILITY PERIOD. 

24.2  CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or through 

a Bank Guarantee or through an irrevocable Letter of Credit from any Indian scheduled bank or a branch 

of an International bank situated in India and registered with Reserve Bank of India as scheduled foreign 

bank. However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be 

commercial banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be 

made by such commercial bank either in the bank guarantee itself or separately on a letter head. The bank 

guarantee or the Letter of Credit shall be submitted in the prescribed format. 

24.3  If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s agents and 

representatives shall damage, break, deface or destroy any property belonging to the EMPLOYER or others 
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during the execution of the CONTRACT, the same shall be made good by the CONTRACTOR at his own 

expenses and in default thereof, the ENGINEER-IN-CHARGE may cause the same to be made good by other 

agencies and recover expenses from the CONTRACTOR (for which the certificate of the ENGINEER- IN-

CHARGE shall be final). 

24.4  All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER under 

terms of this CONTRACT may be deducted from or paid by the encashment or sale of a sufficient part of 

his Contract Performance Security or from any sums which may be due or may become due to the 

CONTRACTOR by the EMPLOYER of any account whatsoever and in the event of his Contract Performance 

Security being reduced by reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall 

within ten days thereafter make good in cash, bank drafts as aforesaid any sum or sums which may have 

been deducted from or realised by sale of his Contract Performance Security, or any part thereof. No 

interest shall be payable by the EMPLOYER for sum deposited as Contract Performance Security.  

24.5  Failure of the successful bidder to comply with the requirements of this Clause shall constitute 

sufficient grounds for the annulment of the award and the forfeiture of bid security.  
 

25 TIME OF PERFORMANCE:  

25.1  Time for Mobilisation:  The work covered by this CONTRACT shall be commenced within fifteen (15) 

days, the date of letter/Fax of Intent and be completed in stages on or before the dates as mentioned in 

the TIME SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR should bear in mind that time is the 

essence of this agreement. Request for revision of construction time after tenders are opened will not 

receive consideration. The above period of fifteen (15) days is included within the overall COMPLETION 

SCHEDULE, not over and above the completion time to any additional work or any other reasons. 

25.2  Time Schedule of Construction:  

25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. CONTRACTOR should 

prepare a detailed monthly or weekly construction program jointly with the ENGINEER-IN-CHARGE 

within 15 days of receipt of LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be 

executed strictly as per the Time Schedule given in the CONTRACT DOCUMENT. The period of 

construction given includes the time required for mobilisation testing, rectifications, if any, retesting 

and completion in all respects in accordance with CONTRACT DOCUMENT to the entire satisfaction of 

the ENGINEER-IN-CHARGE. 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above 

consisting of adequate number of activities covering various key phases of the WORK such as design, 

procurement, manufacturing, shipment and field erection activities within fifteen (15) days from the 

date of LETTER/FAX OF INTENT. This network shall also indicate the interface facilities to be provided 

by the EMPLOYER and the dates by which such facilities are needed.  

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed network 

which may be in the form as submitted with the EMPLOYER or in revised form in line with the 

outcome of discussions shall form part of the CONTRACT, to be signed within fifteen (15) days from 

the date of LETTER OF ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in the 

opinion of the EMPLOYER proper progress is not maintained suitable changes shall be made in the 

CONTRACTOR's operation to ensure proper progress. The above PERT network shall be reviewed 

periodically and reports shall be submitted by the CONTRACTOR as directed by EMPLOYER. 
 

26 FORCE MAJEURE: 

26.1  CONDITIONS FOR FORCE MAJEURE:  In the event of either party being rendered unable by Force 

Majeure to perform any obligations required to be performed by them under the CONTRACT the relative 

obligation of the party affected by such Force Majeures shall upon notification to the other party be 

suspended for the period during which Force Majeures event lasts. The cost and loss sustained by the 

either party shall be borne by the respective parties. The term "Force Majeures" as employed herein shall 

mean acts of God, earthquake, war (declared or undeclared), revolts, riots, fires, floods, rebellions, 

explosions, hurricane, sabotage, civil commotions and acts and regulations of respective Government of 

the two parties, namely the EMPLOYER and the CONTRACTOR. Upon the occurrence of such cause(s) and 

upon its termination, the party alleging that it has been rendered unable as aforesaid thereby, shall notify 

the other party in writing immediately but not later than 72 (Seventy-two) hours of the alleged beginning 



          - 74 - | P a g e  

 

and ending thereof giving full particulars and satisfactory evidence in support of its claim. Time for 

performance of the relative obligation suspended by the Force Majeures shall then stand extended by the 

period for which such cause lasts. If deliveries of bought out items and/or works to be executed by the 

CONTRACTOR are suspended by Force Majeure conditions lasting for more than 2 (two) months the 

EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate the contract provisions. 

26.2  OUTBREAK OF WAR 

26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether declared or not, in 

that part of the World which whether financially or otherwise materially affect the execution of the 

WORK the CONTRACTOR shall unless and until the CONTRACT is terminated under the provisions in 

this clause continue to use his best endeavour to complete the execution of the WORK, provided 

always that the EMPLOYER shall be entitled, at any time after such out-break of war to terminate or 

re-negotiate the CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice 

being given the CONTRACT shall, save as to the rights of the parties under this clause and to the 

operation of the clauses entitled settlement of Disputes and Arbitration hereof, be terminated but 

without prejudice to the right of either party in respect of any antecedent breach thereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the CONTRACTOR shall 

with all reasonable diligence remove from the SITE all the CONTRACTOR's equipment and shall give 

similar facilities to his SUB-CONTRACTORS to do so. 
 

27 PRICE REDUCTION SCHEDULE: 

27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK within 

the stipulated period, then, unless such failure is due to Force Majeure as defined in Clause 26 here above 

or due to EMPLOYER's defaults, the Total Contract price shall be reduced by ½ % of the total Contract 

Price per complete week of delay or part thereof subject to a maximum of 5 % of the Total Contract Price, 

by way of reduction in price for delay and not as penalty. The said amount will be recovered from amount 

due to the Contractor/ Contractor’s Contract Performance Security payable on demand. The decision of 

the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction Schedule shall be final and binding 

on the CONTRACTOR. 

27.2 All sums payable under this clause is the reduction in price due to delay in completion period at the 

above agreed rate.  

27.3 BONUS FOR EARLY COMPLETION (*) 

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all respect prior to the 

time schedule stipulated in the SCC, the Employer shall pay to the Contractor the relevant sum, if mentioned 

specifically in SCC, as bonus for early completion. The bonus for early completion, if provided specifically in 

SCC, shall be payable to the maximum ceiling of 2 ½ % of the total contract price.  

(*) Partial earlier completion may not always produce net benefits to the Employer, for example where 

utilization of the completed Works requires (a) the fulfillment of all parts of the Contract (e.g. the training of 

personnel); or (b) the completion of all Sections (e.g. in pipeline laying, where early completion of the laying of 

pipeline would not be useful if the compressor is still under installation); or (c) certain seasonal effects to take 

place (e.g. onset of the rainy season, for impounding a reservoir); or (d) other circumstances. Also a more 

rapid drawdown of budgeted funds may be required. All such factors should be considered prior to the 

inclusion of a bonus clause in the Contract.  
 

28 RIGHTS OF THE EMPLOYER TO FORFEIT CONTRACT PERFORMANCE SECURITY: 

28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or 

under the CONTRACT, the EMPLOYER shall be entitled to recover such sum by appropriating in part or 

whole the Contract Performance Security of the CONTRACTOR. In the event of the security being 

insufficient or if no security has been taken from the CONTRACTOR, then the balance or the total sum 

recoverable, as the case may be shall be deducted from any sum then due or which at any time thereafter 

may become due to the CONTRACTOR. The CONTRACTOR shall pay to the EMPLOYER on demand any 

balance remaining due.  
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29 FAILURE BY THE CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 

29.1  If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such 

diligence as will ensure its completion within the time specified in the CONTRACT or extension thereof or 

fails to perform any of his obligation under the CONTRACT or in any manner commits a breach of any of 

the provisions of the CONTRACT it shall be open to the EMPLOYER at its option by written notice to the 

CONTRACTOR: 

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and shall 

cease to be in force and effect on and from the date appointed by the EMPLOYER on that behalf, 

whereupon the CONTRACTOR shall stop forthwith any of the CONTRACTOR's work then in 

progress, except such WORK as the EMPLOYER may, in writing, require to be done to safeguard 

any property or WORK, or installations from damage, and the EMPLOYER, for its part, may take 

over the work remaining unfinished by the CONTRACTOR and complete the same through a fresh 

contractor or by other means, at the risk and cost of the CONTRACTOR, and any of his sureties if 

any, shall be liable to the EMPLOYER for any excess cost occasioned by such work having to be so 

taken over and completed by the EMPLOYER over and above the cost at the rates specified in the 

schedule of quantities and rate/prices. 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or any part 

thereof and complete the same through a fresh contractor or by other means at the risk and cost 

of the CONTRACTOR. The CONTRACTOR and any of his sureties are liable to the EMPLOYER for any 

excess cost over and above the cost at the rates specified in the Schedule of Quantities/ rates, 

occasioned by such works having been taken over and completed by the EMPLOYER.  

29.2        In such events of Clause 29.1(a) or (b) above.  

a) The whole or part of the Contract Performance Security furnished by the CONTRACTOR is liable to 

be forfeited without prejudice to the right of the EMPLOYER to recover from the CONTRACTOR 

the excess cost referred to in the sub-clause aforesaid, the EMPLOYER shall also have the right of 

taking possession and utilising in completing the works or any part thereof, such as materials 

equipment and plants available at work site belonging to the CONTRACTOR as may be necessary 

and the CONTRACTOR shall not be entitled for any compensation for use or damage to such 

materials, equipment and plant. 

b) The amount that may have become due to the CONTRACTOR on account of work already 

executed by him shall not be payable to him until after the expiry of Six (6) calendar months 

reckoned from the date of termination of CONTRACT or from the taking over of the WORK or part 

thereof by the EMPLOYER as the case may be, during which period the responsibility for faulty 

materials or workmanship in respect of such work shall, under the CONTRACT, rest exclusively 

with the CONTRACTOR. This amount shall be subject to deduction of any amounts due from the 

CONTRACT to the EMPLOYER under the terms of the CONTRACT authorised or required to be 

reserved or retained by the EMPLOYER.  

29.3  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of the   

EMPLOYER, the default or defaults committed by the CONTRACTOR is/are curable and can be 

cured by the CONTRACTOR if an opportunity given to him, then the EMPLOYER may issue Notice 

in writing calling the CONTRACTOR to cure the default within such time specified in the Notice. 

29.4   The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in 

the event that the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, 

assigns the CONTRACT in favour of his creditors or any other person or persons, or being a 

company or a corporation goes into voluntary liquidation, provided that in the said events it shall 

not be necessary for the EMPLOYER to give any prior notice to the CONTRACTOR.  

29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not prejudice or  

affect their rights of the EMPLOYER which may have accrued upto the date of such termination. 
 

30 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF:  

30.1  In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 thereof shall  

have become action not taken under clause 29: exercisable and the same had not been exercised, the 

non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
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notwithstanding be exercisable in .the event of any further case of default by the CONTRACTOR for which 

by any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his 

Contract Performance Security, and the liability of the CONTRACTOR for past and future compensation 

shall remain unaffected. In the event of the EMPLOYER putting in force the power under above sub-clause 

(a), (b) or (c) vested in him under the preceding clause he may, if he so desired, take possession of all or 

any tools, and plants, materials and stores in or upon the works or the site thereof belonging to the 

CONTRACTOR or procured by him and intended to be used for the execution of the WORK or any part 

thereof paying or allowing for the same in account at the CONTRACT rates or in case of these not being 

applicable at current market rates to be certified by the ENGINEER-IN-CHARGE whose certificate thereof 

shall be final, otherwise the ENGINEER-IN- CHARGE may give notice in writing to the CONTRACTOR or his 

clerk of the works, foreman or other authorised agent, requiring him to remove such tools, plant, 

materials or stores from the premises (within a time to be specified in such notice), and in the event of the 

CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-CHARGE may remove them at 

the CONTRACTOR's expense or sell them by auction or private sale on account of the CONTRACTOR and at 

his risk in all respects without any further notice as to the date, time or place of sale and the certificate of 

the ENGINEER-IN-CHARGE as to the expenses of any such removal and the amount of the proceeds and 

expenses of any such sale shall be final and conclusive against the CONTRACTOR. 
 

31 CHANGE IN CONSTITUTION:  

31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be obtained 

in writing, before any change is made in the constitution of the firm. Where the CONTRACTOR is an 

individual or a Hindu undivided family business concern, such approval as aforesaid shall, likewise be 

obtained before such CONTRACTOR enters into any agreement with other parties, where under, the 

reconstituted firm would have the right to carry out the work hereby undertaken by the CONTRACTOR. In 

either case if prior approval as aforesaid is not obtained, the CONTRACT shall be deemed to have been 

allotted in contravention of clause 37 hereof and the same action may be taken and the same 

consequence shall ensure as provided in the said clause. 
 

32 TERMINATION OF CONTRACT: 

32.1  TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a proprietary 

concern and the individual or the proprietor dies or if the CONTRACTOR is a partnership concern and one 

of the partner dies then unless, the EMPLOYER is satisfied that the legal representative of the individual or 

the proprietory concern or the surviving partners are capable of carrying out and completing CONTRACT, 

he (the EMPLOYER)is entitled to cancel the CONTRACT for the uncompleted part without being in any way 

liable for any compensation payment to the estate of the diseased CONTRACTOR and/or to the surviving 

partners of the CONTRACTOR'S firm on account of the cancellation of CONTRACT. The decision of the 

EMPLOYER in such assessment shall be final and binding on the parties. In the event of such cancellation, 

the EMPLOYER shall not hold the estate of the diseased CONTRACTOR and/or the surviving partners of the 

CONTRACTOR'S firm liable for any damages for non-completion of CONTRACT. 

32.2  TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the Contractor shall 

dissolve or become bankrupt or insolvent or cause or suffer any receiver to be appointed of his business of 

any assets thereof compound with his Creditors, or being a corporation commence to be wound up, not 

being a member’s voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its 

business under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall be at liberty :- To 

terminate the contract forthwith upon coming to know of the happening of any such event as aforesaid by 

notice in writing to the Contractor or to give the Receiver or liquidator or other person, the option of 

carrying out the contract subject to his providing a guarantee upto an amount to be agreed upon by 

EMPLOYER for due and faithful performance of the contract.  

32.3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY PUTTING THE 

CONTRACTOR ON HOLIDAY: In     

case of termination of CONTRACT herein set forth (under clause 29.0) except under conditions of Force 

Majeure and termination after expiry of contract, the CONTRACTOR shall be put under holiday [i.e. neither 

any enquiry will be issued to the party by BCPL. against any type of tender nor their offer will be 

considered by BCPL against any ongoing tender (s) where contract between GAIL and that particular 
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CONTRACTOR (as a bidder) has not been finalized] for three years from the date of termination by BCPL to 

such CONTRACTOR. 
 

33 MEMBERS OF THE EMPLOYER NOT INDIVIDUALLY LIABLE : 

33.1  No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be personally 

bound or liable for the acts or obligations of the EMPLOYER under the CONTRACT or answerable for any 

default or omission in the observance or performance of any of the acts, matters or things which are 

herein contained.  
 

34 EMPLOYER NOT BOUND BY PERSONAL REPRESENTATIONS: 

34.1  The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right or 

claim whatsoever by reason of any representation, explanation statement or alleged representation, 

promise or guarantees given or alleged to have been given to him by any person. 
 

35 CONTRACTOR'S OFFICE AT SITE: 

35.1 The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his agent 

and staff and such office shall be open at all reasonable hours to receive instructions, notice or other 

communications. The CONTRACTOR at all time shall maintain a site instruction book and compliance of 

these shall be communicated to the ENGINEER-IN CHARGE from time to time and the whole document to 

be preserved and handed over after completion of works.  
 

36 CONTRACTOR'S SUBORDINATE STAFF AND THEIR CONDUCT 

36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer having 

sufficient experience in carrying out work of similar nature, to whom the equipments, materials, if any, 

shall be issued and instructions for works given. The CONTRACTOR shall also provide to the satisfaction of 

the ENGINEER-IN- CHARGE sufficient and qualified staff to superintend the execution of the WORK, 

competent sub-agents, foremen and leading hands including those specially qualified by previous 

experience to supervise the types of works comprised in the CONTRACT in such manner as will ensure 

work of the best quality, expeditious working. Whenever in the opinion of the ENGINEER-IN- CHARGE 

additional properly qualified supervisory staff is considered necessary, they shall be employed by the 

CONTRACTOR without additional charge on accounts thereof. The CONTRACTOR shall ensure to the 

satisfaction of the ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall provide competent and 

efficient supervision, over the work entrusted to them.  

36.2  If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, assistants, 

foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be guilty of any misconduct or 

be incompetent or insufficiently qualified or negligent in the performance of their duties of that in the 

opinion of the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for administrative or any other 

reason for such person or persons to be employed in the works, the CONTRACTOR, is so directed by the 

ENGINEER-IN-CHARGE, shall at once remove such person or persons from employment thereon. Any 

person or persons so removed from the works shall not again be employed in connection with the WORKS 

without the written permission of the ENGINEER-IN- CHARGE. Any person so removed from the WORK 

shall be immediately re-placed at the expense of the CONTRACTOR by a qualified and competent 

substitute. Should the CONTRACTOR be requested to repatriate any person removed from the works he 

shall do so and shall bear all costs in connection herewith.  

36.3  The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, workmen, 

and others, and shall exercise a proper degree of control over them and in particular and without 

prejudice to the said generality, the CONTRACTOR shall be bound to prohibit and prevent any employees 

from trespassing or acting in any way detrimental or prejudicial to the interest of the community or of the 

properties or occupiers of land and properties in the neighborhood and in the event of such employee so 

trespassing, the CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all consequent 

claims or actions for damages or injury or any other grounds whatsoever. The decision of the ENGINEER-

IN-CHARGE upon any matter arising under this clause shall be final. The CONTRACTOR shall be liable for 

any liability to EMPLOYER on account of deployment of CONTRACTOR's staff etc. or incidental or arising 

out of the execution of CONTRACT. The CONTRACTOR shall be liable for all acts or omissions on the part of 
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his staff, Foremen and Workmen and others in his employment, including misfeasance or negligence of 

whatever kind in the course of their work or during their employment, which are connected directly or 

indirectly with the CONTRACT.  

36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the EMPLOYER's 

premises shall be properly identified by badges of a type acceptable to the EMPLOYER which must be 

worn at all times on EMPLOYER's premises. CONTRACTOR may be required to obtain daily entry passes for 

his staff/employees from EMPLOYER to work within operating areas. These being safety requirements, no 

relaxations on this account shall be given to CONTRACTOR.  
 

37 SUB-LETTING OF WORKS:  

37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or degree be 

transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm or 

corporation whatsoever without the consent in writing, of the ENGINEER/EMPLOYER except as provided 

for in the succeeding sub-clause.  

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written consent to Sub- 

contract for the execution of any part of the WORK at the site, being entered in to by CONTRACTOR 

provided each individual Sub- contract is submitted to the ENGINEER-IN-CHARGE before being entered 

into and is approved by him.  

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every month the CONTRACTOR 

shall furnish to the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms engaged 

by the CONTRACTOR and working at the SITE during the previous month with particulars of the general 

nature of the Subcontract or works done by them. 

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding any sub-letting with 

such approval as aforesaid and notwithstanding that the ENGINEER-I N-CHARGE shall have received copies 

of any Subcontracts, the contractor shall be and shall remain solely responsible for the quality, proper and 

expeditious execution of the Contract in all respects as if such sub-letting or Subcontracting had not taken 

place, and as if such work had been done directly by the CONTRACTOR. The CONTRACTOR shall bear all 

responsibility for any act or omission on the part of sub-contractors in regard to work to be performed 

under the CONTRACT.  

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged upon the works at the 

site executes any works which in the opinion of the ENGINEER-IN-CHARGE is not in accordance with the 

CONTRACT documents, the EMPLOYER may by written notice to the CONTRACTOR request him to 

terminate such subcontract and the CONTRACTOR upon the receipt of such notice shall terminate such 

Subcontract and dismiss the SUB-CONTRACTOR(S) and the later shall forthwith leave the works, failing 

which the EMPLOYER shall have the right to remove such SUB- CONTRACTOR(S) from the site.  

v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the EMPLOYER under the clause 

shall relieve the CONTRACTOR of any of his liabilities under the CONTRACT or give rise to any right or 

compensation, extension of time or otherwise failing which the EMPLOYER shall have the right to remove 

such SUB-CONTRACTOR(S) from the site.  
 

38 POWER OF ENTRY:  

38.1  If the CONTRACTOR shall not commence the WORK in the manner previously described in the 

CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-I N-CHARGE. 

i) fail to carry out the WORK in conformity with the CONTRACT documents, or 

ii) fail to carry out the WORK in accordance with the Time Schedule, or 

iii) substantially suspend work or the WORK for a period of fourteen days without authority from 

the ENGINEER IN-CHARGE, or  

iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE, or   

v) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or 

vi) Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT on his part to 

be performed or observed or persist in any of the above mentioned breaches of the CONTRACT for 

fourteen days, after notice in writing shall have been given to the CONTRACTOR by the ENGINEER-IN-

CHARGE requiring such breach to be remedied, or  

vi) if the CONTRACTOR shall abandon the WORK , or  
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vii)If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any 

arrangement or composition with his creditors, or permit any execution to be levied or go into 

liquidation whether compulsory or voluntary not being merely a voluntary liquidation for the purpose 

of amalgamation or reconstruction then in any such case, the EMPLOYER shall have the power to 

enter upon the WORK and take possession thereof and of the materials, temporary WORK, 

construction plant, and stock thereon, and to revoke the CONTRACTOR's licence to use the same, and 

to complete the WORK by his agents, other CONTRACTORS or workmen or to relate the same upon 

any terms and to such other person, firm or corporation as the EMPLOYER in his absolute discretion 

may think proper to employ and for the purpose aforesaid to use or authorise the use of any 

materials, temporary work, CONSTRUCTION PLANT, and stock as aforesaid, without making payment 

or allowance to the CONTRACTOR for the said materials other than such as may be certified in writing 

by the ENGINEER-IN-CHARGE to be reasonable, and without making any payment or allowance to the 

CONTRACTOR for the use of the temporary said works, construction plant and stock or being liable for 

any loss or damage thereto, and if the EMPLOYER shall by reason of his taking possession of the WORK 

or of the WORK being completed by other CONTRACTOR (due account being taken of any such extra 

work or works which may or be omitted) then the amount of such excess as certified by the 

ENGINEER-IN- CHARGE shall be deducted from any money which may be due for work done by the 

CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be made good 

and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to sell in such 

manner and for such price as he may think fit all or any of the construction plant, materials etc. 

constructed by or belonging to and to recoup and retain the said deficiency or any part thereof out of 

proceeds of the sale. 
 

39 CONTRACTOR'S RESPONSIBILITY WITH THE MECHANICAL, ELECTRICAL, INTERCOMMUNICATION 

SYSTEM, AIR CONDITIONING CONTRACTORS AND OTHER AGENCIES: 

39.1  Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR 

executing the work of civil construction, to work in close cooperation and coordinate the WORK with the 

Mechanical, Electrical, Air-conditioning and  Intercommunication Contractor's and other agencies or their 

authorised representatives, in providing the necessary grooves, recesses,  cuts and opening etc., in wall, 

slabs beams and columns etc. and making good the same to the desired finish as per specification, for the 

placement of electrical, intercommunication cables, conduits, air-conditioning inlets and outlets grills and 

other equipments etc. where required. For the above said requirements in the false ceiling and other 

partitions, the CONTRACTOR before starting-up the work shall in consultation with the Electrical, 

Mechanical, Intercommunication, Air-conditioning contractor and other agencies prepare and put-up a 

joint scheme, showing the necessary openings, grooves, recesses, cuts, the methods of fixing required for 

the WORK of the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval. 

The CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE, shall have the 

written agreement of the other agencies. The ENGINEER- IN-CHARGE, before communicating his approval 

to the scheme, with any required modification, shall get the final agreement of all the agencies, which 

shall be binding. No claim shall be entertained on account of the above. The CONTRACTOR shall confirm in 

all respects with provision of any statutory regulations, ordinances or byelaws of any local or duly 

constituted authorities or public bodies which may be applicable from time to time to the WORK or any 

temporary works. The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and 

liabilities of every kind, arising out of non- adherance to such stains, ordinances, laws, rules, regulations, 

etc. 
 

40 OTHER AGENCIES AT SITE:  

40.1  The CONTRACTOR shall have to execute the WORK in such place and conditions where other agencies 

will also be engaged for other works such as site grading, filling, and levelling, electrical and mechanical 

engineering works, etc. No claim shall be entertained due to WORK being executed in the above 

circumstances. 
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41 NOTICE: 

41.1  TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or his duly 

authorised representative at the job site or may be served by registered mail direct to the address 

furnished by the CONTRACTOR. Proof of issue of any such notice could be conclusive of the CONTRACTOR 

having been duly informed of all contents therein.  

41.2  TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR 

shall be served by sending the same by Registered mail to or delivering the same at the respective site 

offices of M/S. BRAHMAPUTRA CRACKERS & POLYMERS LTD. addressed to the HEAD/SITE-IN-CHARGE. 
 

42 RIGHT OF VARIOUS INTERESTS: 

42.1  The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The 

CONTRACTOR shall cooperate and afford other agency(ies) reasonable opportunity for access to the 

WORK for the carriage and storage of materials and execution of their works.  

42.2  Wherever the work being done by any department of the EMPLOYER or by other agency(ies) 

employed by the EMPLOYER is contingent upon WORK covered by this CONTRACT, the respective rights of 

the various interests involved shall be determined by the ENGINEER-IN-CHARGE to secure the completion 

of the various portions of the work in general harmony.  
 

43 PATENTS AND ROYALTIES:  

43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or 

compositions of matter to be used or supplied or methods and process to be practised or employed in the 

performance of this CONTRACT, agrees to pay all royalties and licence fees which may be due with respect 

thereto. If any equipment, machinery, materials, composition of matters, be used or supplied or methods 

and processes to be practised or employed in the performance of this CONTRACT,is covered by a patent 

under which the CONTRACTOR is not licensed then the CONTRACTOR before supplying or using the 

equipment, machinery materials, composition method or processes shall obtain such licences and pay 

such royalties and licence fees as may be necessary for performance of this CONTRACT. In the event the 

CONTRACTOR fails to pay any such royalty or obtain any such licence, any suit for infringement of such 

patents which is brought against the CONTRACTOR or the EMPLOYER as a result such failure will be 

defended by the CONTRACTOR at his own expense and the CONTRACTOR will pay any damages and costs 

awarded in such suit. The CONTRACTOR shall promptly notify the EMPLOYER if the CONTRACTOR has 

acquired the knowledge of any plant under which a suit for infringement could be reasonably brought 

because of the use by the EMPLOYER of any equipment, machinery, materials, process, methods to be 

supplied hereunder. The CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with the 

right to extend the same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free licence to 

use in any country, any invention made by the CONTRACTOR or his employee in or as result of the 

performance of the WORK under the CONTRACT. 

43.2  All charges on account of royalty. toilage, rent, octroi terminal or sales tax and/or other duties or any 

other levy on materials obtained for the work or temporary work or part thereof (excluding materials 

provided by the EMPLOYER) shall be borne by the CONTRACTOR. 

43.3  The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this 

CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials obtained from any 

excavation made for the purpose of the WORK or any building or produce upon the site at the time of 

delivery of the possession thereof, but all such substances, materials, buildings and produce shall be the 

property of the EMPLOYER provided that the CONTRACTOR may with the permission of the ENGINEER-IN-

CHARGE, use the same for the purpose of the work by payment of cost of the same at such a rate as may 

be determined by the ENGINEER-IN- CHARGE.  

43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account of 

claims against CONTRACTOR for the contributory infringement of patent rights arising out and based upon 

the claim that the use of the EMPLOYER of the process included in the design prepared by the EMPLOYER 

and used in the operation of the plant infringes on any patent right. With respect to any subcontract 

entered into by CONTRACTOR pursuant to the provisions of the relevant clause hereof, the CONTRACTOR 
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shall obtain from the SUB-CONTRACTOR an undertaking to provide the EMPLOYER with the same patent 

protection that CONTRACTOR is required to provide under the provisions of this clause. 
 

44 LIENS:  

44.1  If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have 

become liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right to retain 

out of any payment then due or thereafter to become due an amount sufficient to completely indemnify 

the EMPLOYER against such lien or claim and if such lien or claim be valid, the EMPLOYER may pay and 

discharge the same and deduct the amount so paid from any money which may be or may become due 

and payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments are made, the 

CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may be compelled to pay in 

discharging such lien or claim including all costs and reasonable expenses. EMPLOYER reserves the right to 

do the same.  

44.2  The EMPLOYER shall have lien on all materials, equipments including those brought by the 

CONTRACTOR for the purpose of erection, testing and commissioning of the WORK. 

44.3  The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-CHARGE 

a complete release or waiver of all liens arising or which may arise out of his agreement or receipt in full 

or certification by the CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all invoices for 

labour, materials, services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in 

any case an affidavit that so far as the CONTRACTOR has knowledge or information the releases and 

receipts include all the labour and material for which a lien could be filled.  

44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after the 

issue of FINAL CERTIFICATE, from all liens and other encumbrances against the EMPLOYER on account of 

debts or claims alleged to be due from the CONTRACTOR or his SUB-CONTRACTOR to any person including 

SUB- CONTRACTOR and on behalf of EMPLOYER will defend at his own expense, any claim or litigation 

brought against the EMPLOYER or the CONTRACTOR in connection therewith. CONTRACTOR shall defend 

or contest at his own expense any fresh claim or litigation by any person including his SUB-CONTRACTOR, 

till its satisfactory settlement even after the expiry of two years from the date of issue of FINAL 

CERTIFICATE. 
 

45 DELAYS BY EMPLOYER OR HIS AUTHORISED AGENTS: 

45.1  In case the CONTRACTOR's performance is delayed due to any act or omission on the part of the 

EMPLOYER or his authorized agents, then the CONTRACTOR shall be given due extension of time for the 

completion of the WORK, to the extent such omission on the part of the EMPLOYER has caused delay in 

the CONTRACTOR's performance of his WORK. 

45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions 

granted except as provided in TENDER DOCUMENT, where the EMPLOYER reserves the right to seek 

indulgence of CONTRACTOR to maintain the agreed Time Schedule of Completion. In such an event the 

CONTRACTOR shall be obliged for working by CONTRACTOR's personnel for additional time beyond 

stipulated working hours as also Sundays and Holidays and achieve the completion date/interim targets. 
 

46 PAYMENT IF THE CONTRACT IS TERMINATED: 

46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the 

CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items shall not have already 

been covered by payments of amounts  made to the CONTRACTOR for the WORK executed and accepted 

by ENGINEER-IN-CHARGE prior to the date of termination at the rates and prices provided for in the 

CONTRACT and in addition to the following: 

i) The amount payable in respect of any preliminary items, so far as the Work or service comprised 

therein has been carried out or performed and an appropriate portion as certified by ENGINEER-IN- 

CHARGE of any such items or service comprised in which has been partially carried out or performed. 

ii)  Any other expenses which the CONTRACTOR has expended for performing the WORK under the 

CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and approved by 

EMPLOYER for payment, based on documentary evidence of his having incurred such expenses. 
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46.2  The CONTRACTOR will be further required to transfer the title and provide the following in the 

manner and as directed by the EMPLOYER. 

a) Any and all completed works. 

b) Such partially completed WORK including drawings, informations and CONTRACT rights as the 

CONTRACTOR has specially performed, produced or acquired for the performance of the 

CONTRACTOR. 
 

47 NO WAIVER OF RIGHTS:  

47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any order 

by the EMPLOYER for payment of money or any payment for or acceptance of the whole or any part of the 

Work by the EMPLOYER nor any extension of time, nor any possession taken by EMPLOYER shall operate 

as a waiver of any provision of the CONTRACT, or of any power herein reserved to the EMPLOYER, or any 

right to damages herein provided, nor shall any waiver of any breach in the CONTRACT be held to be a 

waiver of any other subsequent breach. 
 

48 CERTIFICATE NOT TO AFFECT RIGHT OF EMPLOYER AND LIABILITY OF CONTRACTOR: 

48.1  No interim payment certificate(s) issued by the Engineer-in- Charge of the EMPLOYER, nor any sum 

paid on account by the EMPLOYER, nor any extension of time for execution of the work granted by 

EMPLOYER shall affect or prejudice the rights of the Employer against the CONTRACTOR or relieve the 

CONTRACTOR of his obligations for the due performance of the CONTRACT, or be interpreted as approval 

of the WORK done or of the equipment supplied and no certificate shall create liability for the EMPLOYER 

to pay for alterations, amendments, variations or additional works not ordered, in writing, by EMPLOYER 

or discharge the liability of the CONTRACTOR for the payment of damages whether due, ascertained, or 

certified or not or any sum against the payment of which he is bound to indemnify the EMPLOYER. 
 

49 LANGUAGE AND MEASURES:  

49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, 

Correspondence, operating and maintenance Instructions, DRAWINGS, or any other writing shall be 

written in English language. The Metric System of measurement shall be used in the CONTRACT unless 

otherwise specified. 
 

50 TRANSFER OF TITLE:  

50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the EMPLOYER 

for all Supplies till the same are finally accepted by the EMPLOYER after the successful completion of 

PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL CERTIFICATE. 

50.2  However, the EMPLOYER shall have the lien on all such works performed as soon as any advance or 

progressive payment is made by the EMPLOYER to the CONTRACTOR and the CONTRACTOR shall not 

subject these works for use other than those intended under this CONTRACT.  
 

51 RELEASE OF INFORMATION: 

51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any 

other medium, photographs, or other reproduction of the Work under this CONTRACT or description of 

the site dimensions, quantity , quality or other information, concerning the Work unless prior written 

permission has been obtained from the EMPLOYER. 

 

52 BRAND NAMES: 

52.1  The specific reference in the SPECIFICATIONS and documents to any material by trade name, make or 

catalogue number shall be construed as establishing standard or quality and performance and not as 

limited competition.  However, TENDERER may offer other similar equipments provided it meets the 

specified standard design and performance requirements. 
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53 COMPLETION OF CONTRACT: 

53.1  Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT shall 

be deemed to have been completed at the expiration of the PERIOD OF LIABILITY as provided for under 

the CONTRACT. 
 

54 SPARES:  

54.1  The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING of the  

plants, recommendatory and/or mandatory spares, which are required essential by the 

manufacturer/supplier. The same shall be delivered at SITE, 3(Three) months before COMMISSIONING. 

Also the CONTRACTOR should furnish the manufacturing drawings for fast wearing spares.  

54.2  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments, 

plants and machineries go out of production of spare parts for the equipment furnished and erected by 

him, he shall give at least twelve (12) months' advance notice to the EMPLOYER, so that the latter may 

order his requirement of spares in one lot,  if he so desires. 
 

SECTION-V PERFORMANCE OF WORK  

55 EXECUTION OF WORK:  

55.1  All the Works shall be executed in strict conformity with the provisions of the CONTRACT Documents 

and with such explanatory detailed drawings, specification and instructions as may be furnished from time 

to time to the CONTRACTOR by the ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. 

The CONTRACTOR shall be responsible for ensuring that works throughout are executed in the most 

substantial, proper and workmanlike manner with the quality of material and workmanship in strict 

accordance with the SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. The 

CONTRACTOR shall provide all necessary materials equipment labour etc. for execution and maintenance 

of WORK till completion unless otherwise mentioned in the CONTRACT. 
 

56 CO-ORDINATION AND INSPECTION OF WORK: 

56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall be the 

responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any particular job will 

normally be passed by the ENGINEER-IN-CHARGE or his authorised representative. A work order book will 

be maintained by the CONTRACTOR for each sector in which the aforesaid written instructions will be 

entered. These will be signed by the CONTRACTOR or his authorised representative by way of 

acknowledgement within 12 hours. 
 

57 WORK IN MONSOON AND DEWATERING: 

57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working in 

the monsoon also. The CONTRACTOR must maintain a minimum labour force as may be required for the 

job and plan and execute the construction and erection according to the prescribed schedule. No extra 

rate will be considered for such work in monsoon. 

57.2  During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the 

construction work site free from water at his own cost. 
 

58 WORK ON SUNDAYS AND HOLIDAYS: 

58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER-IN-

CHARGE or his representative at least two days in advance and obtain permission in writing. The 

CONTRACTOR shall observe all labour laws and other statutory rules and regulations in force. In case of 

any violations of such laws, rules and regulations, consequence if any, including the cost thereto shall be 

exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this 

account. 
 

59 GENERAL CONDITIONS FOR CONSTRUCTION AND ERECTION WORK: 

59.1  The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of 

need and the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will become 
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necessary and the CONTRACTOR should take this aspect into consideration for formulating his rates for 

quotation. No extra claims will be entertained by the EMPLOYER no this account. For carrying out work 

beyond working hours the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized 

representative and obtain his prior written permission. 

59.2  The CONTRACTOR must arrange for the placement of workers in such a way that the delayed 

completion of the WORK or any part thereof for any reason whatsoever will not affect their proper 

employment. The EMPLOYER will not entertain any claim for idle time payment whatsoever.  

59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at regular intervals 

regarding the state and progress of WORK. The details and proforma of the report will mutually be agreed 

after the award of CONTRACT. The CONTRACTOR shall provide display boards showing progress and 

labour strengths at worksite, as directed by the ENGINEER-IN-CHARGE. 
 

60 ALTERATIONS IN SPECIFICATIONS, DESIGN AND EXTRA WORKS: 

60.1  The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lumpsum 

firm price/item rate quoted by him, the EMPLOYER will not accept any proposals for changes in VALUE OF 

CONTRACT or extension in time on account of any such changes which may arise to the CONTRACTOR's 

scope of WORK as a result of detailed Engineering and thereafter during the execution of WORK. The only 

exception to this will be a case where the EMPLOYER requests in writing to the CONTRACTOR to upgrade 

the SPECIFICATIONS or the size of any major pieces of equipments, plant or machinery beyond what is 

normally required to meet the scope of WORK as defined in the CONTRACT DOCUMENT. In such cases, a 

change order will be initialled by the CONTRACTOR at the appropriate time for the EMPLOYER's prior 

approval giving the full back-up data for their review and for final settlement of any impact on price within 

30 (thirty) days thereafter.  

60.2  The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to or 

substitutions for, the Schedule of Rates, the original specifications, drawings, designs and instructions that 

may appear to him to be necessary or advisable during the progress of the WORK and the CONTRACTOR 

shall be bound to carry out the such altered/ extra/ new items of WORK in accordance with any 

instructions which may be given to him in writing signed by the ENGINEER-IN- CHARGE, and such 

alterations, omissions, additions or substitutions shall not invalidate the CONTRACT and any altered, 

additional or substituted work which the CONTRACTOR may be directed to do in the manner above 

specified as part of the WORK shall be carried out by the CONTRACTOR on the same conditions in all 

respects on which he agreed to do the main WORK. The time of completion of WORK may be extended for 

the part of the particular job at the discretion of the ENGINEER-IN- CHARGE, for only such alterations, 

additions or substitutions of the WORK, as he may consider as just and reasonable. The rates for such 

additional, altered or substituted WORK under this clause shall be worked out in accordance with the 

following provisions:-  

I. For Item Rate Contract 

a) If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for the 

WORK, the CONTRACTOR is bound to carry on the additional, altered or substituted WORK at the 

same rates as are specified in the CONTRACT. 

b) If the rates for the additional, altered or substituted WORK are not specifically provided in the 

CONTRACT for the WORK, the rates will be derived from the rates for similar class of WORK as are 

specified in the CONTRACT for the WORK. The opinion of the ENGINEER-IN- CHARGE, as to 

whether or not the rates can be reasonably so derived from the items in this CONTRACT will be 

final and binding on the CONTRACTOR.  

c) If the rates for the altered, additional or substituted WORK cannot be determined in the manner 

specified in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of the date of 

receipt of order to carry out the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is 

his intention to charge for such class of WORK, supported by analysis of the rate or rates claimed, 

and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the prevailing 

market rates, labour cost at schedule of labour rates plus 10% to cover contractor's supervision, 

overheads and profit and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-

CHARGE as to current market rates of materials and the quantum of labour involved per unit of 

measurement will be final and binding on the CONTRACTOR.   
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d) Where the item of work will be executed through nominated specialist agency as approved by the 

ENGINEER-IN-CHARGE, then the actual amount paid to such nominated agency supported by 

documentary evidence and as certified by ENGINEER-IN-CHARGE shall be considered plus 10% 

(ten percent) to cover all contingencies, overhead, profits to arrive at the rates.   

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the following:- 

Where the value of additions of new items together with the value of alterations, 

additions/deletions or substitutions does not exceed by or is not less than plus/minus (+)25% of 

the VALUE OF CONTRACT. The item rates in the Schedule of Rates shall hold good for all such 

variations between the above mentioned limits, irrespective of any increase/decrease of 

quantities in the individual items of Schedule of Rates. Where the value of addition of new items 

together with the value of alterations, additions/deletions or substitutions reduces more than 

25% of the contract value but is within the following limits the tenderer shall be paid 

compensation for decrease in the value of work, as follows: S.No. Range of Variation Percentage 

compensation for decrease in the value of work in the respective range. a) Beyond (+) 25% No 

increase and/or upto & inclusive of decrease shall be (+) 50% applicable for the Schedule of Rates 

(The rates quoted for this increase shall be valid). b) Beyond (-) 25% upto & For reduction beyond 

inclusive of (-) 50% 25%contractor shall be compensated by an amount equivalent to 10% of the 

reduction in value of the contract as awarded. For example if the actual contract value is 70% of 

awarded value then compensation shall be 10% of (75-70) i.e. 0.5% of awarded contract value. 

II. For Lumpsum Contracts: CONTRACTOR shall, within 7 days of the date of receipt of order to carry out 

the WORK, inform the  ENGINEER-IN- CHARGE of the rates which it is his intention to charge for such 

class of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall 

determine the rate or rates on the basis of the prevailing market rates, labour cost at schedule of 

labour rates plus 10% to cover contractor's supervision, overheads and profit and pay the 

CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market rates of 

materials and the quantum of labour involved per unit of measurement will be final and binding on 

the CONTRACTOR. 
 

61 DRAWINGS TO BE SUPPLIED BY THE EMPLOYER 

61.1  The drawings attached with tender are only for the general guidance to the CONTRACTOR to enable 

him to visualize the type of work contemplated and scope of work involved. The CONTRACTOR will be 

deemed to have studied the DRAWINGS and formed an idea about the WORK involved.  

61.2  Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will be 

furnished from time to time during the progress of the work. The CONTRACTOR shall be deemed to have 

gone through the DRAWINGS supplied to him thoroughly and carefully and in conjunction with all other 

connected drawings and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein 

before actually carrying out the Work. 

61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the CONTRACTOR's 

office on the site and shall be made available to the ENGINEER-IN- CHARGE at any time during the 

CONTRACT. The drawings and other documents issued by the EMPLOYER shall be returned to the 

EMPLOYER on completion of the WORK.  

 

62 DRAWINGS TO BE SUPPLIED BY THE CONTRACTOR: 

62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the special 

conditions of contract, and shall be furnished within the specified time.  

62.2  Where approval/review of drawings before manufacture/ construction/fabrication has been 

specified, it shall be CONTRACTOR's responsibility to have these drawings prepared as per the directions 

of ENGINEER-IN-CHARGE and got approved before proceeding with manufacture/construction/fabrication 

as the case may be. Any change that may have become necessary in these drawings during the execution 

of the work shall have to be carried out by the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE 

at no extra cost. All final drawings shall bear the certification stamp as indicated below duly signed by both 

the CONTRACTOR and ENGINEER-IN-CHARGE.  "Certified true for _____________________  (Name of 
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Work) Agreement No.___________________________Signed:________________ (CONTRACTOR) 

(ENGINEER-IN-CHARGE) 

62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-CHARGE as far 

as practicable within 3 (Three) weeks and shall be modified by the CONTRACTOR, if any modifications 

and/or corrections are required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such 

modifications and/or corrections and submit the final drawings for approval. Any delays arising out of 

failure by the CONTRACTOR to rectify the drawing in good time shall not alter the Contract Completion 

Time.  

62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR in 

six copies and one transparent for record purposed to the EMPLOYER.  
 

63 SETTING OUT WORKS: 

63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the Works site 

and a level bench mark and the CONTRACTOR shall set out the Works and shall provide an efficient staff 

for the purpose and shall be solely responsible for the accuracy of such setting out.  

63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, templates, 

level marks, profiles and other similar things and shall take all necessary precautions to prevent their 

removal or disturbance and shall be responsible for the consequence of such removal or disturbance 

should the same take place and for their efficient and timely reinstatement. The CONTRACTOR shall also 

be responsible for the maintenance of all existing survey marks, boundary marks, distance marks and 

center line marks, either existing or supplied and fixed by the CONTRACTOR. The work shall be set out to 

the satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining with the CONTRACTOR by the 

ENGINEER- IN-CHARGE in setting out the work, shall not relieve the CONTRACTOR of any of his 

responsibility.  

63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary reference 

and level posts, pegs, bamboos, flags, ranging rods, strings and other materials for proper layout of the 

works in accordance with the schemes for bearing marks acceptable to the ENGINEER-IN-CHARGE. The 

center, longitudinal or face lines and cross lines shall be marked by means of small masonry pillars. Each 

pillar shall have distinct mark at the centre to enable theodolite to be set over it. No work shall be started 

until all these points are checked and approved by the ENGINEER-IN-CHARGE in writing but such approval 

shall not relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all 

labour, material and other facilities, as necessary, for the proper checking of layout and inspection of the 

points during construction.  

63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be 

protected and fenced by the CONTRACTOR.  

63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents according to which 

the WORK was carried out. 
 

64 RESPONSIBILITY FOR LEVEL AND ALIGNMENT: 

64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical 

alignment, the levels and correctness of every part of the WORK and shall rectify effectively any errors or 

imperfections therein, such rectifications shall be carried out by the CONTRACTOR, at his own cost, when 

instructions are issued to that effect by the ENGINEER- IN-CHARGE. 
 

65 MATERIALS TO BE SUPPLIED BY CONTRACTOR: 

65.1  The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the 

materials required for the construction including steels, cement and other building materials, tools, 

tackles, construction plant and equipment for the completion and maintenance of the WORK except the 

materials which will be issued by the EMPLOYER and shall make his own arrangement for procuring such 

materials and for the transport thereof. The EMPLOYER may give necessary recommendation to the 

respective authority if so desired by the CONTRACTOR but assumes no further responsibility of any nature. 

The EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which are supplied 

by reputed suppliers. 
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65.2  The CONTRACTOR shall properly store all materials either issued to him or brought by him to the SITE 

to prevent damages due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, etc. for 

proper and speedy execution of his works. The CONTRACTOR shall maintain sufficient stocks of all 

materials required by him.  

65.3  No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in 

writing of the ENGINEER-IN-CHARGE. 
 

66 STORES SUPPLIED BY THE EMPLOYER: 

66.1  If the SPECIFICATION of the WORK provides for the use of any material of special description to be 

supplied from the EMPLOYER's stores or it is required that the CONTRACTOR shall use certain stores to be 

provided by the ENGINEER-IN-CHARGE, such materials and stores, and price to be charged there for as 

hereinafter mentioned being so far as  practicable for the convenience of the CONTRACTOR, but not so as 

in any way to control the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to 

purchase and shall be supplied such materials and stores as are from time to time required to be used by 

him for the purpose of the CONTRACT only. The sums due from the CONTRACTOR for the value of 

materials supplied by the EMPLOYER will be recovered from the running account bill on the basis of the 

actual consumption of materials in the works covered and for which the running account bill has been 

prepared. After the completion of the WORK, however, the CONTRACTOR has to account for the full 

quantity of materials supplied to him as per relevant clauses in this document.  

66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER will be 

debited to the CONTRACTOR's account at the rates shown in the schedule of materials and if they are not 

entered in the schedule,  they will be debited at cost price, which for the purpose of the CONTRACT shall 

include the cost of carriage and all other  expenses whatsoever such as normal storage supervision 

charges which shall have been incurred in obtaining the same at the EMPLOYER's stores. All materials so 

supplied to the CONTRACTOR shall remain the absolute property of the EMPLOYER and shall not be 

removed on any account from the SITE of the WORK, and shall be at all times open for inspection to the 

ENGINEER-IN-CHARGE. Any such materials remaining unused at the time of the completion or termination 

of the CONTRACT shall be returned to the EMPLOYER's stores or at a place as directed by the ENGINEER-

IN-CHARGE in perfectly good condition at CONTRACTOR's cost. 
 

67 CONDITIONS FOR ISSUE OF MATERIALS: 

67.1 Materials specified as to be issued by the EMPLOYER will be supplied to the CONTRACTOR by the 

EMPLOYER form his stores. It shall be responsibility of the CONTRACTOR to take delivery of the materials 

and arrange for its loading, transport and unloading at the SITE of WORK at his own cost. The materials 

shall be issued between the working hours and as per the rules of the EMPLOYER as framed from time to 

time. 

67.2  The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials at site 

after these have been issued to him.  

67.3  Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained 

from the manufacturers.   

67.4  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the materials safe 

against damage by rain, dampness, fire, theft etc. He shall also employ necessary watch and ward 

establishment for the purpose.  

67.5  It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of taking 

delivery and satisfy himself that they are in good condition. After the materials have been delivered by the 

EMPLOYER, it shall be the responsibility of the CONTRACTOR to keep them in good condition and if the 

materials are damaged or lost, at any time, they shall be repaired and/or replaced by him at his own cost 

according to the instructions of the ENGINEER-IN-CHARGE.  

67.6   The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which the 

EMPLOYER has undertaken to supply where such failure or delay is due to natural calamities, act of 

enemies, transport and procurement difficulties and any circumstances beyond the control of the 

EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim any compensation or loss suffered by 

him on this account.   
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67.7  It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the WORK 

other than those to be supplied by the EMPLOYER. If, however, in the opinion of the ENGINEER-IN-

CHARGE the execution of the WORK is likely to be delayed due to the CONTRACTOR's inability to make 

arrangements for supply of materials which normally he has to arrange for, the ENGINEER-IN-CHARGE 

shall have the right at his own discretion to issue such materials, if available with the EMPLOYER or 

procure the materials from the market or as elsewhere and the CONTRACTOR will be bound to take such 

materials at the rates decided by the ENGINEER-IN-CHARGE. This, however, does not in any way absolve 

the CONTRACTOR from responsibility of making arrangements for the supply of such materials in part or in 

full, should such a situation occur nor shall this constitute a reason for the delay in the execution of the 

WORK.  

67.8  None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR for 

manufacturing item which can be obtained as supplied from standard manufacturer in finished form. 

67.9  The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to execute an Indemnity 

Bond in the prescribed form for safe custody and accounting of all materials issued by the EMPLOYER.  

67.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a statement 

showing his requirement of the quantities of the materials to be supplied by the EMPLOYER and the time 

when the same will be required by him for the works, so as to enable the ENGINEER-IN-CHARGE to make 

necessary arrangements for procurement and supply of the material. 

67.11 Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR indicating the 

daily receipt, consumption and balance in hand. This account shall be maintained in a manner prescribed 

by the ENGINEER-IN-CHARGE along with all connected papers viz. requisitions, issues, etc., and shall be 

always available for inspection in the CONTRACTOR's office at SITE.   

67.12 The CONTRACTOR should see that only the required quantities of materials are got issued. The 

CONTRACTOR shall not be entitled to cartage and incidental charges for returning the surplus materials, if 

any, to the stores wherefrom they were issued or to the place as directed by the ENGINEER-IN-CHARGE.  

67.13 Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s) than issued for. 
 

68 MATERIAL PROCURED WITH ASSISTANCE OF EMPLOYER/RETURN OF SURPLUS: 

68.1  Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT where 

any materials for the execution of the CONTRACT are procured with the assistance of the EMPLOYER 

either by issue from EMPLOYER's stock or purchases made under order or permits or licences issued by 

Government, the CONTRACTOR shall hold the said materials as trustee for the EMPLOYER and use such 

materials economically and solely for the purpose of the CONTRACT and not dispose them off without the 

permission of the EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, shall determine having 

due regard to the condition of the materials. The price allowed to the CONTRACTOR, however, shall not 

exceed the amount charged to him excluding the storage charges, if any. The decision of the ENGINEER-

IN-CHARGE shall be final and conclusive in such matters. In the event of breach of the aforesaid condition, 

the CONTRACTOR shall, in terms of the licences or permits and/or criminal breach of trust, be liable to 

compensate the EMPLOYER at double rate or any higher rate, in the event of those materials at that time 

having higher rate or not being available in the market, then any other rate to be determined by the 

ENGINEER-IN-CHARGE and his decision shall be final and conclusive. 
 

69 MATERIALS OBTAINED FROM DISMANTLING: 

69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part for 

reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK 

of dismantling etc., will be considered as the EMPLOYER's property and will be disposed off to the best 

advantage of  the EMPLOYER. 
 

70 ARTICLES OF VALUE FOUND:  
 

70.1  All gold, silver and other minerals of any description and all precious stones, coins, treasure relics, 

antiquities and other similar things which shall be found in, under or upon the SITE, shall be the property 

of the EMPLOYER and the CONTRACTOR shall duly preserve the same to the satisfaction of the ENGINEER-

IN-CHARGE and shall from time to time deliver the same to such person or persons indicated by the 

EMPLOYER. 
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71 DISCREPANCIES BETWEEN INSTRUCTIONS: 

71.1  Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, his 

agent or staff or any doubt arises as to the meaning of any such instructions or should there be any 

misunderstanding between the CONTRACTOR's staff and the ENGINEER-IN- CHARGE's staff, the 

CONTRACTOR shall refer the matter immediately in writing to the ENGINEER-IN-CHARGE whose decision 

thereon shall be 7final and conclusive and no claim for losses alleged to have been caused by such 

discrepancies between instructions, doubts, or misunderstanding shall in any event be admissible. 
 

72 ACTION WHERE NO SPECIFICATION IS ISSUED: 

72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by the EMPLOYER as 

mentioned in the Tender Documents such WORK shall be carried out in accordance with Indian Standard 

Specifications and if the Indian Standard Specifications do not cover the same, the WORK should be 

carried out as per standard Engineering Practice subject to the approval of the ENGINEER-IN-CHARGE. 
 

73 INSPECTION OF WORKS: 

73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any time 

wherever in progress either on the SITE or at the CONTRACTOR's premises/workshops wherever situated, 

premises/ workshops of any person, firm or corporation where WORK in connection with the CONTRACT 

may be in hand or where materials are being or are to be supplied, and the CONTRACTOR shall afford or 

procure for the ENGINEER-IN- CHARGE every facility and assistance to carry out such inspection. The 

CONTRACTOR shall, at all time during the usual working hours and at all other time at which reasonable 

notice of the intention of the ENGINEER-IN- CHARGE or his representative to visit the WORK shall have 

been given to the CONTRACTOR, either himself be present or receive orders and instructions, or have a 

responsible agent duly accredited in writing, present for the purpose. Orders given to the CONTRACTOR's 

agent shall be considered to have the same force as if they had been given to the CONTRACTOR himself. 

The CONTRACTOR shall give not less than seven days notice in writing to the ENGINEER-IN-CHARGE before 

covering up or otherwise placing beyond reach of inspection and measurement of any work in order that 

the same may be inspected and measured. In the event of breach of above the same shall be uncovered at 

CONTRACTOR's expense for carrying out such measurement or inspection.  

73.2  No material shall be dispatched from the CONTRACTOR's stores before obtaining the approval in 

writing of the Engineer-in-Charge. The CONTRACTOR is to provide at all time during the progress of the 

WORK and the maintenance period, proper means of access with ladders, gangways etc. and the 

necessary attendance to move and adopt as directed for inspection or measurements of the WORK by the 

ENGINEER- IN-CHARGE. 

73.3  The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all necessary 

instruments and assistance in checking or setting out of WORK and in the checking of any WORK made by 

the CONTRACTOR for the purpose of setting out and taking measurements of WORK.  
 

74 TESTS FOR QUALITY OF WORK:  

74.1  All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and in 

accordance with the instructions of the ENGINEER-IN-CHARGE and shall be subjected from time to time to 

such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or 

fabrication or on the site or at all or any such places. The CONTRACTOR shall provide assistance, 

instruments, labour and materials as are normally required for examining, measuring and testing any 

workmanship as may be selected and required by the ENGINEER-IN-CHARGE.  

74.2  All the tests that will be necessary in connection with the execution of the WORK as decided by the 

ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the EMPLOYER by paying the 

charges as decided by the EMPLOYER from time to time. In case of non- availability of testing facility with 

the EMPLOYER, the required test shall be carried out at the cost of CONTRACTOR at Government or any 

other testing laboratory as directed by ENGINEER-IN-CHARGE.  

74.3  If any tests are required to be carried out in conjunction with the WORK or materials or workmanship 

not supplied by the CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions 

of ENGINEER-IN-CHARGE and cost of such tests shall be reimbursed by the EMPLOYER. 
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75 SAMPLES FOR APPROVAL:  

75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested or if 

required by the specifications, adequate samples of all materials and finished to be used in the WORK. 

Such samples shall be submitted before the WORK is commenced and in ample time to permit tests and 

examinations thereof. All materials furnished and finishes applied in actual WORK shall be fully equal to 

the approved samples. 
 

76 ACTION AND COMPENSATION IN CASE OF BAD WORK: 

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, 

imperfect or unskilled workmanship, or with materials of any inferior description, or that any materials or 

articles provided by the CONTRACTOR for the execution of the WORK are unsound, or of a quality inferior 

to that contracted for, or otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on 

demand in writing from the ENGINEER-IN-CHARGE or his authorized representative specifying the WORK, 

materials or articles complained of notwithstanding that the same may have been inadvertently passed, 

certified and paid for, forthwith rectify or remove and reconstruct the WORK so specified and provide 

other proper and suitable materials or articles at his own cost and in the event of failure to do so within 

the period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR shall be 

liable to pay compensation at the rate of 1 % (One percent) of the estimated cost of the whole WORK, for 

every week limited to a maximum of 10% (ten percent) of the value of the whole WORK, while his failure 

to do so shall continue and in the case of any such failure the ENGINEER-IN-CHARGE may on expiry of 

notice period rectify or remove and re-execute the WORK or remove and replaced with others, the 

materials or articles complained of to as the case may be at the risk and expense in all respects of the 

CONTRACTOR. The decision of the Engineering-in-charge as to any question arising under this clause shall 

be final and conclusive. 
 

77 SUSPENSION OF WORKS: 

77.1  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in writing by 

the ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS or any part thereof for 

such written order, proceed with the WORK therein ordered to be suspended until, he shall have received 

a written order to proceed therewith. The CONTRACTOR shall not be entitled to claim compensation for 

any loss or damage sustained by him by reason of temporary suspension of the WORKS aforesaid. An 

extension of time for completion, corresponding with the delay caused by any such suspension of the 

WORKS as aforesaid will be granted to the ONTRACTOR should he apply for the same provided that the 

suspension was not consequent to any default or failure on the part of the CONTRACTOR. 

77.2  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a period of 

more than two months, the CONTRACTOR shall have the option to terminate the CONTRACT.  
 

78 EMPLOYER MAY DO PART OF WORK: 

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the 

provisions of this CONTRACT the EMPLOYER has the alternative right, instead of assuming charge of entire 

WORK, to place additional labour force, tools, equipments and materials on such parts of the WORK, as 

the EMPLOYER may designate or also engage another CONTRACTOR to carry out the WORK. In such cases, 

the EMPLOYER shall deduct from the amount which otherwise might become due to the CONTRACTOR, 

the cost of such work and material with ten percent (10%) added to cover all departmental charges and 

should the total amount thereof exceed the amount due to the CONTRACTOR, the CONTRACTOR shall pay 

the difference to the EMPLOYER. 
 

79 POSSESSION PRIOR TO COMPLETION: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or partially 

completed WORK or part of the WORK. Such possession or use shall not be deemed to be an acceptance 

of any work completed in accordance with the CONTRACT agreement. If such prior possession or use by 

the ENGINEER-IN- CHARGE delays the progress of WORK, equitable adjustment in the time of completion 

will be made and the CONTRACT agreement shall be deemed to be modified accordingly.  
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80 DEFECTS LIABILITY PERIOD (TWELVE MONTHS PERIOD OF LIABILITY FROM THE DATE OF ISSUE OF 

COMPLETION CERTIFICATE): 
 

80.1  The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date of 

completion of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in the Completion 

Certificate. Any damage or defect that may arise or lie undiscovered at the time of issue of Completion 

Certificate, connected in any way with the equipment or materials supplied by him or in the workmanship, 

shall be rectified or replaced by the CONTRACTOR at his own expense as deemed necessary by the 

ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by other work 

and deduct actual cost incurred towards labour, supervision and materials consumables or otherwise plus 

100% towards overheads (of which the certificate of ENGINEER-IN-CHARGE shall be final) from any sums 

that may then be or at any time thereafter, become due to the CONTRACTOR or from his Contract 

Performance Security, or the proceeds of sale thereof or a sufficient part on thereof.  

80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions would 

be beneficial or necessary to fulfil the guarantees called for, he shall bring this to the notice of the 

ENGINEER- IN-CHARGE in writing. If during the period of liability any portion of the WORK/equipment, is 

found defective and is rectified/ replaced, the period of liability for such equipment/ portion of WORK 

shall be operative from the date such rectification/ replacement are carried out and Contract Performance 

Guarantee shall be furnished separately for the extended period of liability for that portion of WORK/ 

equipment only. Notwithstanding the above provisions the supplier's, guarantees/warrantees for the 

replaced equipment shall also be passed on to the EMPLOYER.  

80.3  LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the aggregate total 

liability of CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement / 

Contract Value. However, neither party shall be liable to the other party for any indirect and 

consequential damages, loss of profits or loss of production. 
 

81 CARE OF WORKS:  

81.1  From the commencement to completion of the WORK, the CONTRACTOR shall take full responsibility 

for the care for all works including all temporary works and in case any damages, loss or injury shall 

happen to the WORK or to any part thereof or to any temporary works from any cause whatsoever, shall 

at his own cost repair and make good the same so that at completion the WORK shall be in good order 

and in conformity in every respects with the requirement of the CONTRACT and the ENGINEER-IN- 

CHARGE's instructions. 

81.2  DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the ENGINEER-IN-

CHARGE shall: a) Decide that any works done or materials used by the CONTRACTOR or by any SUB-

CONTRACTOR is defective or not in accordance with the CONTRACT, or that the works or any portion 

thereof are defective, or do not fulfill the requirements of CONTRACT (all such matters being hereinafter, 

called `Defects' in this clause), and b) As soon as reasonably practicable, gives to the CONTRACTOR notice 

in writing of the said decision, specifying particulars of the defects alleged to exist or to have occurred, 

then the CONTRACTOR shall at his own expenses and with all speed make good the defects so specified. In 

case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the CONTRACTOR, such steps 

as may in all circumstances, be reasonable to make good such defects. The expenditure so incurred by the 

EMPLOYER will be recovered from the amount due to the CONTRACTOR. The decision of the ENGINEER-

IN-CHARGE with regard to the amount to be recovered from the CONTRACTOR will be final and binding on 

the CONTRACTOR. As soon as the WORK has been completed in accordance with the CONTRACT (except in 

minor respects that do not affect their use for the purpose for which they are intended and except for 

maintenance there of provided in clause 80.1 of General Conditions of Contract) and have passed the tests 

on completion, the ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called Completion 

Certificate) in which he shall certify the date on which the WORK have been so completed and have 

passed the said tests and the EMPLOYER shall be deemed to have taken over the WORK on the date so 

certified. If the WORK has been divided into various groups in the CONTRACT, the EMPLOYER shall be 

entitled to take over any group or groups before the other or others and there upon the ENGINEER-IN-

CHARGE shall issue a Completion Certificate which will, however, be for such group or groups so taken 

over only. In such an event if the group /section/ part so taken over is related, to the integrated system of 
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the work, not withstanding date of grant of Completion Certificate for group/ section/ part. The period of 

liability in respect of such group/ section/ part shall extend 12 (twelve) months from the date of 

completion of WORK.  

81.3  DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a COMPLETION 

CERTIFICATE he shall make good, with all possible speed, any defect arising from the defective materials 

supplied by the CONTRACTOR or workmanship or any act or omission of the CONTRACT or that may have 

been noticed or developed, after the works or groups of the works has been taken over, the period 

allowed for carrying out such WORK will be normally one month. If any defect be not remedied within a 

reasonable time, the EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense and 

deduct from the final bill such amount as may be decided by the EMPLOYER. If by reason of any default on 

the part of the CONTRACTOR a COMPLETION CERTIFICATE has not been issued in respect of any portion of 

the WORK within one month after the date fixed by the CONTRACT for the completion of the WORK, the 

EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of which a completion 

certificate has not been issued, provided that the WORK or the portion thereof so used as aforesaid shall 

be afforded reasonable opportunity for completing these works for the issue of Completion Certificate. 
 

82 GUARANTEE/TRANSFER OF GUARANTEE: 

82.1  For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment 

against termite or any other specialized works etc. the CONTRACTOR shall invariably engage SUB-

CONTRACTORS who are specialists in the field and firms of repute and such a SUB-CONTRACTOR shall 

furnish guarantees for their workmanship to the EMPLOYER, through the CONTRACTOR. In case such a 

SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall 

give that guarantee to the EMPLOYER directly. 
 

83 TRAINING OF EMPLOYER'S PERSONNEL: 

83.1  The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the 

EMPLOYER at the works of the CONTRACTOR without any cost to the EMPLOYER. The period and the 

nature of training for the individual personnel shall be agreed upon mutually between the CONTRACTOR 

and the EMPLOYER. These engineering personnel shall be given special training at the shops, where the 

equipment will be manufactured and/ or in their collaborator's works and where possible, in any other 

plant where equipment manufactured by the CONTRACTOR or his collaborators is under installation or 

test to enable those personnel to become familiar with the equipment being furnished by the 

CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said engineering personnel. 
 

84 REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS: 

84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the 

CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant unsound or 

imperfect or has furnished plant inferior to the quality specified, the CONTRACTOR on receiving details of 

such defects or deficiencies shall at his own expenses within 7 (seven) days of his receiving the notice, or 

otherwise within such time as may be reasonably necessary for making it good, proceed to alter, re-

construct or remove such work and furnish fresh equipments upto the standards of the specifications. In 

case the CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's notice in 

writing of his intentions to do so, proceed to remove the portion of the WORK so complained of and at the 

cost of CONTRACTOR's, perform all such works or furnish all such equipments provided that nothing in the 

clause shall be deemed to deprive the EMPLOYER of or affect any rights under the CONTRACT, the 

EMPLOYER may otherwise have in respect of such defects and deficiencies.  

84.2  The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments to 

the EMPLOYER of the extra cost, of such replacements procured including erection/installation as 

provided for in the CONTRACT; such extra cost being the ascertained difference between the price paid by 

the EMPLOYER for such replacements and the CONTRACT price portion for such defective plants and 

repayments of any sum paid by the EMPLOYER to the CONTRACTOR in respect of such defective plant. 

Should the EMPLOYER not so replace the defective plant the CONTRACTOR's extreme liability under this 

clause shall be limited to the repayment of all such sums paid by the EMPLOYER under the CONTRACT for 

such defective plant. 
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85 INDEMNITY  

85.1  If any action is brought before a Court, Tribunal or any other Authority against the Employer or an 

officer or agent of the EMPLOYER, for the failure, omission or neglect on the part of the CONTRACTOR to 

perform any acts, matters, covenants or things under the CONTRACT, or damage or injury caused by the 

alleged omission or negligence on the part of the CONTRACTOR, his agents, representatives or his SUB- 

CONTRACTOR's, or in connection with any claim based on lawful demands of SUB-CONTRACTOR's 

workmen suppliers or employees, the CONTRACTOR, shall in such cases indemnify and keep the 

EMPLOYER and/or their representatives harmless from all losses, damages, expenses or decrees arising 

out of such action. 
 

86 CONSTRUCTION AIDS, EQUIPMENTS, TOOLS & TACKLES: 

86.1  CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite 

CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing 

Equipment and Appliances, including imports of such equipment etc. as required. In case of import of the 

same the rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the duty 

drawback applicable thereon shall be ascertained by the CONTRACTOR from the concerned authorities of 

Government of India. It shall be clearly understood that EMPLOYER shall not in any way be responsible for 

arranging to obtain Custom Clearance and/or payment of any duties and/or duty draw backs etc. for such 

equipments so imported by the CONTRACTOR and the CONTRACTOR shall be fully responsible for all 

taxes, duties and documentation with regard to the same. Tenderer in his own interest may contact, for 

any clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of India. All clarifications so 

obtained and interpretations thereof shall be solely the responsibility of the CONTRACTOR.  
 

SECTION-VI CERTIFICATES AND PAYMENTS  
 

87 SCHEDULE OF RATES AND PAYMENTS: 

87.1  CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to CONTRACTOR for the 

whole of the WORK to be done and for the performance of all the obligations undertaken by the 

CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained by the application of the respective 

Schedule of Rates (the inclusive nature of which is more particularly defined by way of application but not 

of limitation, with the succeeding sub-clause of this clause) and payment to be made accordingly for the 

WORK actually executed and approved by the ENGINEERIN- CHARGE. The sum so ascertained shall 

(excepting only as and to the extent expressly provided herein) constitute the sole and inclusive 

remuneration of the CONTRACTOR under the CONTRACT and no further or other payment whatsoever 

shall be or become due or payable to the CONTRACTOR under the CONTRACT.  

87.2  SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the CONTRACTOR shall remain 

firm till the issue of FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall be 

deemed to include and cover all costs, expenses and liabilities of every description and all risks of every 

kind to be taken in executing, completing and handing over the WORK to the EMPLOYER by the 

CONTRACTOR. The CONTRACTOR shall be deemed to have known the nature, scope, magnitude and the 

extent of the WORK and materials required though the CONTRACT DOCUMENT may not fully and precisely 

furnish them. Tenderer's shall make such provision in the Schedule of Rates as he may consider necessary 

to cover the cost of such items of WORK and materials as may be reasonable and necessary to complete 

the WORK. The opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are necessary and 

reasonable for COMPLETION OF WORK shall be final and binding on the CONTRACTOR, although the same 

may not be shown on or described specifically in CONTRACT DOCUMENTS. Generality of this present 

provision shall not be deemed to cut down or limit in any way because in certain cases it may and in other 

cases it may not be expressly stated that the CONTRACTOR shall do or perform a work or supply articles or 

perform services at his own cost or without addition of payment or without extra charge or words to the 

same effect or that it may be stated or not stated that the same are included in and covered by the 

Schedule of Rates.  

87.3  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR ETC.: Without in 

any way limiting the provisions of the preceding sub-clause the Schedule of Rates shall be deemed to 
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include and cover the cost of all construction equipment, temporary WORK (except as provided for 

herein), pumps, materials, labour, insurance, fuel, consumables, stores and appliances to be supplied by 

the CONTRACTOR and all other matters in connection with each item in the Schedule of Rates and the 

execution of the WORK or any portion thereof finished, complete in every respect and maintained as 

shown or described in the CONTRACT DOCUMENTS or as may be ordered in writing during the 

continuance of the CONTRACT.  

87.4  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule of Rates (i.e., VALUE 

OF CONTRACT) shall be deemed to include and cover the cost of all royalties and fees for the articles and 

processes, protected by letters, patent or otherwise incorporated in or used in connection with the 

WORK, also all royalties, rents and other payments in connection with obtaining materials of whatsoever 

kind for the WORK and shall include an indemnity to the EMPLOYER which the CONTRACTOR hereby gives 

against all actions, proceedings, claims, damages, costs and expenses arising from the incorporation in or 

use on the WORK of any such articles, processes or materials, octroi or other municipal or local Board 

Charges, if levied on materials, equipment or machineries to be brought to site for use on WORK shall be 

borne by the CONTRACTOR.  

87.5  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of Customs Duties, 

Excise Duties, Sales Tax, Sales Tax on works Contract quay or any port dues, transport charges, stamp 

duties or Central or State Government or local Body or Municipal Taxes or duties, taxes or charges (from 

or of any other body), whatsoever, will be granted or obtained, all of which expenses shall be deemed to 

be included in and covered by the Schedule or Rates. The CONTRACTOR shall also obtain and pay for all 

permits or other privileges necessary to complete the  WORK. 

87.6  SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall be deemed to include 

and cover the risk of all possibilities of delay and interference with the CONTRACTOR's conduct of WORK 

which occur from any causes including orders of the EMPLOYER in the exercise of his power and on 

account of extension of time granted due to various reasons and for all other possible or probable causes 

of delay.  

87.7  SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, no alteration will be 

allowed in the Schedule of Rates by reason of works or any part of them being modified, altered, 

extended, diminished or committed. The Schedule of Rates are fully inclusive of rates which have been 

fixed by the CONTRACTOR and agreed to by the EMPLOYER and cannot be altered. For lumpsum 

CONTRACTS, the payment will be made according to the WORK actually carried out, for which purpose an 

item wise, or work wise Schedule of Rates shall be furnished, suitable for evaluating the value of WORK 

done and preparing running account bill. Payment for any additional work which is not covered in the 

Schedule of Rates, shall only be released on issuance of change order. 
 

88 PROCEDURE FOR MEASUREMENT AND BILLING OF WORK IN PROGRESS: 

88.1  BILLING PROCEDURE: Following procedures shall be adopted for billing of works executed by the 

CONTRACTOR. 

88.1.1 All measurements shall be recorded in quadruplicate on standard measurement sheets supplied by 

EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and passing. 

88.1.2 EMPLOYER/CONSULTANT shall scrutinize and check the measurements recorded on the sheets and 

shall certify correctness of the same on the measurement sheets.  

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in accordance 

with the terms and conditions of the CONTRACTS, within 7 days of submission of the bills, complete in 

all respects and send the same to the Employer to effect payment to the CONTRACTOR.  

88.1.4 GAIL shall make all endeavour to make payments of undisputed amount of the bills submitted based 

on the joint measurements within 15 (Fifteen) days from the date of certification by the Engineer-in-

Charge.  

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 

EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER/CONSULTANT shall 

be fully responsible for checking the measurements quantitatively and qualitatively as recorded in the 

Measurement Books/ Bills.  

88.1.6 While preparing the final bills overall measurements will not be taken again. Only volume of work 

executed since the last measured bill alongwith summary of final measurements will be considered for 
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the final bill. However, a detailed check shall be made as to missing measurements and in case there 

are any missing items or measurements the same shall be recorded.  

88.1.7 COMPUTERISED BILLING SYSTEM : GAIL (India) Limited has introduced Computerised Billing System 

whereby when the Bills are submitted in GAIL by a Contractor, a receipt number is generated. The 

Contractor can know the status of the Bill through GAIL’s website. (Not applicable in case of BCPL)  

88.2  SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in the tender, no `Secured 

Advance' on security of materials brought to site for execution of contracted items(s) shall be paid to the 

Contractor whatsoever. 

88.3  DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of measurement not 

covered by the CONTRACT to be adopted for any item of WORK, mode of measurement as per latest 

Indian Standard Specifications shall be followed.  

88.4  ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to the CONTRACTOR in 

every certificate prepared for payment, sum of less than 50 paise shall be omitted and the total amount 

on each certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise shall be 

omitted and sums of 50 paise and more upto one rupee shall be reckoned as one rupee. 
 

89 LUMPSUM IN TENDER:  
 

89.1  The payment against any Lumpsum item shall be made only on completion of that item as per the 

provision of the CONTRACT after certification by ENGINEER-IN-CHARGE. 
 

90 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCE: 
 

90.1  All running account payments shall be regarded as payment by way of advance against the final 

payment only and not as payments for WORK actually done and completed and shall not preclude the 

requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and 

reconstructed or re-erected or be considered as an admission of the due performance of the CONTRACT, 

or any part thereof, in this respect, or of the accruing of any claim by the CONTRACTOR, nor shall it 

conclude, determine or affect in any way the powers of the EMPLOYER under these conditions or any of 

them as to the final settlement and adjustment of the accounts or otherwise, or in any other way vary or 

affect the CONTRACT. The final bill shall be submitted by the CONTRACTOR within one month of the date 

of physical completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of the 

measurement and of total amount payable for the WORK accordingly shall be final and binding on all 

parties 
 

91 NOTICE OF CLAIMS FOR ADDITIONAL PAYMENTS: 
 

91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional 

WORKS or MATERIAL change in original SPECIFICATIONS carried out by him in respect of WORK he shall 

forthwith give notice in writing to the ENGINEER-IN-CHARGE that he claims extra payment. Such notice 

shall be given to the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such claims and such notice 

shall contain full particulars of the nature of such claim with full details of amount claimed. Irrespective of 

any provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge 

claim on the EMPLOYER within 10 (ten) days of the commencement of happening of the event and 

quantify the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his right to claim any 

compensation/reimbursement/damages etc. or refer the matter to arbitration. Failure on the part of 

CONTRACTOR to put forward any claim without the necessary particulars as above within the time above 

specified shall be an absolute waiver thereof. No omission by EMPLOYER to reject any such claim and no 

delay in dealing therewith shall be waiver by EMPLOYER of any of this right in respect thereof.  

91.2  ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause to 

discharge these in a manner considered appropriate after due deliberations thereon. However, 

CONTRACTOR shall be obliged to carry on with the WORK during the period in which his claims are under 

consideration by the EMPLOYER, irrespective of the outcome of such claims, where additional payments 

for WORKS considered extra are justifiable in accordance with the CONTRACT provisions, EMPLOYER shall 

arrange to release the same in the same manner as for normal WORK payments. Such of the extra works 

so admitted by EMPLOYER shall be governed by all the terms, conditions, stipulations and specifications as 

are applicable for the CONTRACT. The rates for extra works shall generally be the unit rates provided for in 
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the CONTRACT. In the event unit rates for extra works so executed are not available as per CONTRACT, 

payments may either be released on day work basis for which daily/hourly rates for workmen and hourly 

rates for equipment rental shall apply, or on the unit rate for WORK executed shall be derived by 

interpolation/ extrapolation of unit rates already existing in the CONTRACT. In all the matters pertaining to 

applicability of rate and admittance of otherwise of an extra work claim of CONTRACTOR the decision of 

ENGINEER-IN-CHARGE shall be final and binding. 
 

92 PAYMENT OF CONTRACTOR'S BILL:  

92.1  No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of the work 

shall have been completed and a certificate of completion given. But in case of works estimated to cost 

more than Rs.10,000/-, that CONTRACTOR on submitting the bill thereof be entitled to receive a monthly 

payment proportionate to the part thereof approved and passed by the ENGINEER-IN-CHARGE, whose 

certificate of such approval and passing of the sum so payable shall be final and conclusive against the 

CONTRACTOR. This payment will be made after making necessary corrections/deductions as stipulated 

elsewhere in the CONTRACT DOCUMENT for materials, Contract Performance Security, taxes etc.  

92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque 

forwarding the same to registered office or the notified office of the CONTRACTOR. In no case will 

EMPLOYER be responsible if the cheque is mislaid or misappropriated by unauthorised person/persons. In 

all cases, the CONTRACTOR shall present his bill duly pre-receipted on proper revenue stamp payment 

shall be made in Indian Currency.  

92.3  In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission of bill 

on joint measurements, after completion of all the obligations under the CONTRACT. 
 

93 RECEIPT FOR PAYMENT:  

93.1  Receipt for payment made on account of work when executed by a firm, must be signed by a person 

holding due power of attorney in this respect on behalf of the CONTRACTOR, except when the 

CONTRACTOR's are described in their tender as a limited company in which case the receipts must be 

signed in the name of the company by one of its principal officers or by some other person having 

authority to give effectual receipt for the company. 
 

94 COMPLETION CERTIFICATE:  

94.1  APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his obligation under 

Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. The ENGINEER-IN-CHARGE shall 

normally issue to the CONTRACTOR the COMPLETION CERTIFICATE within one month after receiving any 

application therefore from the CONTRACTOR after verifying from the completion documents and 

satisfying himself that the WORK has been completed in accordance with and as set out in the 

construction and erection drawings, and the CONTRACT DOCUMENTS. The CONTRACTOR, after obtaining 

the COMPLETION CERTIFICATE, is eligible to present the final bill for the WORK executed by him under the 

terms of CONTRACT.  

94.2  COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all respects, the 

CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, but 

no certificate shall be given nor shall the WORK be deemed to have been executed until all scaffolding, 

surplus materials and rubbish is cleared off the SITE completely nor until the WORK shall have been 

measured by the ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive. The WORKS 

will not be considered as complete and taken over by the EMPLOYER, until all the temporary works, labour 

and staff colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. If the CONTRACTOR fails to 

comply with the requirements of this clause on or before the date fixed for the completion of the WORK, 

the ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR remove such scaffolding, surplus 

materials and rubbish and dispose off the same as he thinks fit and clean off such dirt as aforesaid, and the 

CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no claim in 

respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realised by 

the sale thereof.  

94.3  COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the following documents will 

be deemed to form the completion documents:  
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(i) The technical documents according to which the WORK was carried out. Six (6) sets of construction 

drawings showing therein the modification and correction made during the course of execution and 

signed by the ENGINEER-IN-CHARGE.  

(ii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 

(iii) Certificates of final levels as set out for various works.  

(iv) Certificates of tests performed for various WORKS.  

(v) Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list 

of surplus materials returned to the EMPLOYER's store duly supported by necessary documents. 
 

95 FINAL DECISION AND FINAL CERTIFICATE: 

95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that the 

WORKS have been duly maintained by the CONTRACTOR during monsoon or such period as hereinbefore 

provided in Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-up any subsidence and 

performed all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice to 

the rights of the EMPLOYER to retain the provisions of relevant Clause hereof) otherwise give a certificate 

herein referred to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall not be considered 

to have fulfilled the whole of his obligations under CONTRACT until FINAL CERTIFICATE shall have been 

given by the ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK and taking 

possession, working or using of the same or any part thereof by the EMPLOYER.  
 

96 CERTIFICATE AND PAYMENTS ON EVIDENCE OF COMPLETION: 

96.1  Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on general 

account shall be taken to be an admission by the EMPLOYER of the due performance of the CONTRACT or 

any part thereof or of occupancy or validity of any claim by the CONTRACTOR.  
 

97 DEDUCTIONS FROM THE CONTRACT PRICE: 

97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the 

provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the EMPLOYER. 

All such claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. 

Such claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding 

bills and if not paid by the CONTRACTOR within the said period, the EMPLOYER may, then, deduct the 

amount from any moneys due i.e., Contract Performance Security or becoming due to the CONTRACTOR 

under the CONTRACT or may be recovered by actions of law or otherwise, if the CONTRACTOR fails to 

satisfy the EMPLOYER of such claims. 
 

SECTION-VII TAXES AND INSURANCE  
 

98 TAXES, DUTIES, OCTROI ETC:  

98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of any 

and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter imposed, increased, modified, all 

the sales taxes, duties, octrois etc. now in force and hereafter increased, imposed or modified, from time 

to time in respect of WORKS and materials and all contributions and taxes for unemployment 

compensation, insurance and old age pensions or annuities now or hereafter imposed by any Central or 

State Government authorities which are imposed with respect to or covered by the wages, salaries, or 

other compensations paid to the persons employed by the CONTRACTOR and the CONTRACTOR shall be 

responsible for the compliance of all SUB-CONTRACTORS, with all applicable Central, State, Municipal and 

local law and regulation and requirement of any Central, State or local Government agency or authority. 

CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless from any liability or 

penalty which may be imposed by the Central, State or Local authorities by reason or any violation by 

CONTRACTOR or SUB-CONTRACTOR of such laws, suits or proceedings that may be brought against the 

EMPLOYER arising under, growing out of, or by reason of the work provided for by this CONTRACT, by 

third parties, or by Central or State Government authority or any administrative sub-division thereof. Tax 

deductions will be made as per the rules and regulations in force in accordance with acts prevailing from 

time to time.  
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99 SALES TAX/TURNOVER TAX:  

99.1  Tenderer should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether on 

the works contract as a whole or in respect of bought out components used by the CONTRACTOR in 

execution of the CONTRACT.  EMPLOYER shall not be responsible for any such liability of the CONTRACTOR 

in respect of this CONTRACT. 
 

100  STATUTORY VARIATIONS  

100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished product. Any 

statutory variations in Excise Duty and sales tax on finished product during the contractual completion 

period, shall be to the Employer's account for which the Contractor will furnish documentary evidence(s) 

in support of their claims to GAIL. However, any increase in the rate of these taxes and duties (E.D. and 

S.T.) beyond the contractual completion period shall be to Contractor's account and any decrease shall be 

passed on to GAIL.  
 

101  INSURANCE:  

101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain insurance with 

reputable insurance companies to the satisfaction of the EMPLOYER as follows: CONTRACTOR at his cost 

shall arrange, secure and maintain insurance as may be necessary and to its full value for all such amounts 

to protect the WORKS in progress from time to time and the interest of EMPLOYER against all risks as 

detailed herein. The form and the limit of such insurance, as defined here in together with the under 

works thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of work 

acceptance the responsibility to maintain adequate insurance coverage at all times during the period of 

CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relieve him 

of any of his responsibilities and obligations under CONTRACT. Any loss or damage to the equipment, 

during ocean transportation, port/custom clearance, inland and port handling, inland transportation, 

storage, erection and commissioning till such time the WORK is taken over by EMPLOYER, shall be to the 

account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all claims and make good for 

the damage or loss by way of repairs and/or replacement of the parts of the Work damaged or lost. 

CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and documents taken out 

by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the EMPLOYER 

immediately upon the CONTRACTOR having taken such insurance coverage. CONTRACTOR shall also 

inform the EMPLOYER at least 60(Sixty) days in advance regarding the expiry cancellation and/or changes 

in any of such documents and ensure revalidation/renewal etc., as may be necessary well in time. 

Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of 

equipment lost in transit and/or during erection, shall be made available by the EMPLOYER. CONTRACTOR 

shall, however, be responsible for obtaining requisite licences, port clearances and other formalities 

relating to such import. The risks that are to be covered under the insurance shall include, but not be 

limited to the loss or damage in handling, transit, theft, pilferage, riot, civil commotion, weather 

conditions, accidents of all kinds, fire, war risk (during ocean transportation only) etc. The scope of such 

insurance shall cover the entire value of supplies of equipments, plants and materials to be imported from 

time to time. All costs on account of insurance liabilities covered under CONTRACT will be to 

CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the EMPLOYER may from 

time to time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance 

coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for 

reduction in VALUE OF CONTRACT to the extent of reduced premium amounts CONTRACTOR as far as 

possible shall cover insurance with Indian Insurance Companies, including marine Insurance during ocean 

transportation.  

101.1.1 EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does hereby accept full and 

exclusive liability for the compliance with all obligations imposed by the Employee State Insurance Act 

1948 and the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless for any 

liability or penalty which may be imposed by the Central, State or Local authority by reason of any 

asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, 

and also from all claims, suits or proceeding that may be brought against the EMPLOYER arising under, 
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growing out of or by reasons of the work provided for by this CONTRACTOR, by third parties or by 

Central or State Government authority or any political sub- division thereof. The CONTRACTOR agrees 

to fill in with the Employee's State Insurance Corporation, the Declaration Forms, and all forms which 

may be required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are 

employed in the WORK provided for or those covered by ESI from time to time under the Agreement. 

The CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the 

employee's contribution as per the first schedule of the Employee's State Insurance Act from wages 

and affix the Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit 

and secure the agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's State 

Insurance Corporation Account, the Employee's contribution as required by the Act. The 

CONTRACTOR agrees to maintain all cards and Records as required under the Act in respect of 

employees and payments and the CONTRACTOR  shall secure the agreement of the SUB- 

CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making 

contributions or maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. 

The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until 

the CONTRACTOR shall furnish satisfactory proof that all contributions as required by the Employees 

State Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR when the ESI Act 

is extended to the place of work.  

101.1.2 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be effected for 

all the CONTRACTOR's employees engaged in the performance of this CONTRACT. If any of the work is 

sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's Compensation 

and employer's liability insurance for the later's employees if such employees are not covered under 

the CONTRACTOR's Insurance. 

101.1.3 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable for or in respect of any 

damages or compensation payable at law in respect or in consequence of any accident or injury to any 

workman or other person in the Employment of the CONTRACTOR or any SUB-CONTRACTOR save and 

except an accident or injury resulting from any act or default of the EMPLOYER, his agents or servants 

and the CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all such damages 

and compensation (save and except and aforesaid) and against all claims, demands, proceeding, costs, 

charges and expenses, whatsoever in respect or in relation thereto.  

101.1.4 TRANSIT INSURANCE In respect of all items to be transported by the CONTRACTOR to the SITE of 

WORK, the cost of transit insurance should be borne by the CONTRACTOR and the quoted price shall 

be inclusive of this cost.  

101.1.5 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a form as to protect the 

Contractor against all claims for injuries, disability, disease and death to members of public including 

EMPLOYER’s men and damage to the property of others arising from the use of motor vehicles during 

on or off the `site’ operations, irrespective of the Employership of such vehicles.  

101.1.6 COMPREHENSIVE GENERAL LIABILITY INSURANCE:  

a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, 

disease or death of member of public or damage to property of others due to any act or omission 

on the part of the Contractor, his agents, his employees, his representatives and Sub- Contractor’s 

or from riots, strikes and civil commotion.  

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, 

damage or any other risks in respect of his Engineers and other Supervisory staff who are not 

covered under Employees State Insurance Act. 

c) The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement 

of human life (person not belonging to the Contractor) and also cover the risk of damage to others 

materials/ equipment/ properties during construction, erection and commissioning at site. The 

value of third party liability for compensation for loss of human life or partial/full disablement 

shall be of required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full 

disablement and Rs. 1 lakh per partial disablement and shall nevertheless cover such 

compensation as may be awarded by Court by Law in India and cover for damage to others 

equipment/ property as approved by the Purchaser. However, third party risk shall be maximum 

to Rs. 10(ten) lakhs to death. 
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d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in 

respect of all his plant, equipments and machinery, erection tools & tackles and all other 

temporary attachments brought by him at site to execute the work.  

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor 

from one or more nationalised insurance company from any branch office at Project site.  

f) Any such insurance requirements as are hereby established as the minimum policies and 

coverages which Contractor must secure and keep in force must be complied with, Contrator shall 

at all times be free to obtain additional or increased coverages at Contractor’s sole expenses. 

101.1.7 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: CONTRACTOR 

shall also carry and maintain any and all other insurance(s) which he may be required under any law 

or regulation from time to time without any extra cost to EMPLOYER. He shall also carry and maintain 

any other insurance which may be required by the EMPLOYER. 
 

102  DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY 

102.1 CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss or 

any damage to structures and properties belonging to the EMPLOYER or being executed or procured or 

being procured by the EMPLOYER or of other agencies within in the premises of all the work of the 

EMPLOYER, if such loss or damage is due to fault and/or the negligence or willful acts or omission of the 

CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTORs. 

102.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from one 

place to another so that they do not cause any damage to any person or to the property of the EMPLOYER 

or any third party including overhead and underground cables and in the event of any damage resulting to 

the property of the EMPLOYER or of a third party during the movement of the aforesaid plant, equipment 

or materials the cost of such damages including eventual loss of production, operation or services in any 

plant or establishment as estimated by the EMPLOYER or ascertained or demanded by the third party shall 

be borne by the CONTRACTOR. Third party liability risk shall be Rupees One lakh for single accident and 

limited to Rupees Ten lakhs.  

102.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to 

property other than EMPLOYER's property arising under or by reason of this agreement, if such claims 

result from the fault and/or negligence or willful acts or omission of the CONTRACTOR, his employees, 

agents, representative of SUB-CONTRACTOR. 
 

SECTION-VIII LABOUR LAWS  

103  LABOUR LAWS: 

103.1 No labour below the age of 18 (eighteen) years shall be employed on the WORK.  

103.2 The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him on 

the WORK.  

103.3 The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER 

indemnified in respect thereof.  

103.4 The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour 

laws.  

103.5 If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he shall 

obtain a licence from licensing authority (i.e. office of the labour commissioner) by payment of necessary 

prescribed fee and the deposit, if any, before starting the WORK under the CONTRACT. Such fee/deposit 

shall be borne by the CONTRACTOR.  

103.6 The CONTRACTOR shall employ labour in sufficient numbers either directly or through SUB- 

CONTRACTOR's to maintain the required rate of progress and of quality to ensure workmanship of the 

degree specified in the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.   

103.7 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the number 

and description, by trades of the work people employed on the works. The CONTRACTOR shall also submit 

on the 4th and 19th of every month to the ENGINEER-IN-CHARGE a true statement showing in respect of 

the second half of the preceding month and the first half of the current month (1) the accidents that 

occurred during the said fortnight showing the circumstances under which they happened and the extent 
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of damage and injury caused by them and (2) the number of female workers who have been allowed 

Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules made thereunder and the 

amount paid to them.  

103.8 The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, Employee 

Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability Act 1938. Workmen's 

Compensation Act 1923, Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour 

Regulation and Abolition Act 1970, Employment of Children Act 1938 or any modifications thereof or any 

other law relating thereto and rules made thereunder from time to time.   

103.9 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as defined in 

Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct from the money due to the 

CONTRACTOR any sum required or estimated to be required for making good the loss suffered by a 

worker or workers by reason of non- fulfillment of the Conditions of the Contract for the benefit of 

workers, non-payment of wages or of deductions made from his or their wages which are not justified by 

the terms of the Contract or non-observance of the said regulations. 

103.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under and for the 

observance of the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity from 

his SUB-CONTRACTOR's. In the event of the CONTRACTOR committing a default or breach of any of the 

provisions of the aforesaid Acts as amended from time to time, of furnishing any information or 

submitting or filling and Form/ Register/ Slip under the provisions of these Acts which is materially 

incorrect then on the report of the inspecting Officers, the CONTRACTOR shall without prejudice to any 

other liability pay to the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every 

default, breach or furnishing, making, submitting, filling materially incorrect statement as may be fixed by 

the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's default continuing in this respect, the 

Liquidated Damages may be enhanced to Rs.50.00 per day for each day of default subject to a maximum 

of one percent of the estimated cost of the WORK put to tender. The ENGINEER-IN-CHARGE shall deduct 

such amount from bills or Contract Performance Security of the CONTRACTOR and credit the same to the 

Welfare Fund constitute under these acts. The decision of the ENGINEER-IN-CHARGE in this respect shall 

be final and binding.  
 

104  IMPLEMENTATION OF APPRENTICES ACT, 1961: 

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and 

Orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 

CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. The CONTRACTOR 

shall also be liable for any pecuniary liability arising on account of any violation by him of the provisions, of 

the Act.  
 

105  CONTRACTOR TO INDEMNIFY THE EMPLOYER: 

105.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of the 

EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions, proceedings, claims, demands, 

costs and expenses whatsoever arising out of or in connection with the matters referred to in Clause 102.0 

and elsewhere and all actions, proceedings, claims, demands, costs and expenses which may be made 

against the EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR in the 

performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or 

in respect of or arising out of any failure by the CONTRACTOR in the performance of his obligations under 

the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of any demand or 

compensation payable by law in respect or in consequence of any accident or injury to any workmen or 

other person. In the employment of the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall 

indemnify and keep indemnified the EMPLOYER against all such damages and compensations and against 

all claims, damages, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto. 

105.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money in respect of 

such claims or demands as aforesaid the amount so paid and the costs incurred by the EMPLOYER shall be 

charged to and paid by the CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute or 
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question the right of the EMPLOYER to make such payments notwithstanding the same, may have been 

made without the consent or authority or in law or otherwise to the contrary.  

105.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's 

compensation Act, 1923 or other applicable provision of Workmen Compensation Act or any other Act, 

the EMPLOYER is obliged to pay compensation to a workman employed by the CONTRACTOR in execution 

of the WORK, the EMPLOYER will recover from the CONTRACTOR the amount of the compensation so 

paid, and without prejudice to the rights of EMPLOYER under Section 12, Sub- section (2) of the said act, 

EMPLOYER shall be at liberty to recover such amount or any part thereof by deducting it from the 

Contract Performance Security or from any sum due to the CONTRACTOR whether under this CONTRACT 

or otherwise. The EMPLOYER shall not be bound to contest any claim made under Section 12, Sub-section 

(i) of the said act, except on the written request of the CONTRACTOR and upon his giving to the 

EMPLOYER full security for all costs for which the EMPLOYER might become liable in consequence of 

contesting such claim. 
 

106  HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

106.1 In respect of all labour directly or indirectly employed in the WORKS for the performance of the 

CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be complied with 

all the rules and regulations of the local sanitary and other authorities or as framed by the EMPLOYER 

from time to time for the protection of health and sanitary arrangements for all workers.  

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and other 

sanitary and health arrangements. The CONTRACTOR shall also provide necessary surface transportation 

to the place of work and back to the colony for their personnel accommodated in the labour colony. 
 

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

107  ARBITRATION:  

107.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be finl 

and binding as provided in the Agreement and the issues/disputes which cannot be mutually resolved 

within a reasonable time, all disputes shall be referred to arbitration by Sole Arbitrator. The Employer 

[GAIL (India) Ltd.] shall suggest a panel of three independent and distinguished persons to the 

bidder/contractor/supplier/buyer (as the case may be) to select any one among them to act as the Sole 

Arbitrator. In the event of failure of the other parties to select the Sole Arbitrator within 30 days from the 

receipt of the communication suggesting the panel of arbitrators, the right of selection of the sole 

arbitrator by the other party shall stand forfeited and the EMPLOYER (BCPL) shall have discretion to 

proceed with the appointment of the Sole Arbitrator. The decision of Employer on the appointment of the 

sole arbitrator shall be final and binding on the parties. The award of sole arbitrator shall be final and 

binding on the parties and unless directed/awarded otherwise by the sole arbitrator, the cost of 

arbitration proceedings shall be shared equally by the parties. The Arbitration proceedings shall be in 

English language and venue shall be New Delhi, India. Subject to the above, the provisions of (Indian) 

Arbitration & Conciliation ACT 1996 and the Rules framed there under shall be applicable. All matter 

relating to this contract are subject to the exclusive jurisdiction of the court situated in the state of Delhi. 

Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 was enacted 

by the Indian Parliament and is based on United Nations Commission on International Trade Law 

(UNCITRAL model law), which were prepared after extensive consultation with Arbitral Institutions and 

centers of International Commercial Arbitration. The United Nations General Assembly vide resolution 

31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976.  

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND ANOTHER AND ONE 

GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC ENTERPRISE AND ANOTHER THE 

ARBITRATION SHALL BE AS FOLLOWS: "In the event of any dispute or difference between the parties 

hereto, such dispute or difference shall be resolved amicably by mutual consultation or through the good 

offices of empowered agencies of the Government.  If such resolution is not possible, then, the unresolved 

dispute or difference shall be referred to arbitration of an arbitrator to be nominated by Secretary, 

Department of Legal Affairs ("Law Secretary") in terms of the Office Memorandum No.55/3/1/75-CF, 

dated the 19
th

 December 1975 issued by the Cabinet Secretariat (Department of Cabinet Affairs), as 
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modified from time to time. The Arbitration Act 1940 (10 of 1940) shall not be applicable to the arbitration 

under this clause. The award of the Arbitrator shall be binding upon parties to the dispute. Provided, 

however, any party aggrieved by such award may make a further reference for setting aside or revision of 

the award to Law Secretary whose decision shall bind the parties finally and conclusively.  
 

108  JURISDICTION:  

108.1 The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 

CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Guwahati for the purposes of 

disputes, actions and proceedings arising out of the CONTRACT, the courts at Guwahati only will have the 

jurisdiction to hear and decide such disputed, actions and proceedings.  
 

 

SECTION-X SAFETY CODES 

109  GENERAL:  

109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and unsafe 

working conditions and shall comply with EMPLOYER's safety rules as set forth herein. Prior to start of 

construction, CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for information and 

guidance, if it has been prepared. 
 

110  SAFETY REGULATIONS:  

110.1 In respect of all labour, directly employed in the WORK for the performance of CONTRACTOR's part of 

this agreement, the CONTRACTOR shall at his own expense arrange for all the safety provisions as per 

safety codes of C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines Act and such other 

acts as applicable.  

110.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. Before 

starting construction work CONTRACTOR shall consult with EMPLOYER's safety Engineers or ENGINEER- 

IN-CHARGE and must make good to the satisfaction of the EMPLOYER any loss or damage due to fire to 

any portion of the work done or to be done under this agreement or to any of the EMPLOYER's existing 

property. 
 

111  FIRST AID AND INDUSTRIAL INJURIES: 

111.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-CONTRACTOR.  

111.2 CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of 

industrial injuries. Names of those providing these services shall be furnished to EMPLOYER prior to start 

of construction and their telephone numbers shall be prominently posted in CONTRACTOR's field office.   

111.3 All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of CONTRACTOR's 

report covering each personal injury requiring the attention of a physician shall be furnished to the 

EMPLOYER. 
 

112  GENERAL RULES:  

112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no 

smoking rules shall be discharged immediately. 
 

113  CONTRACTOR'S BARRICADES:  

113.1 CONTRACTOR shall erect and maintain barricades required in connection with his operation to guard 

or protect:-  

a) Excavations 

b) Hoisting Areas. 

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 

d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations. 

e) Rail Road unloading spots. 

113.2 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become acquainted with 

EMPLOYER's barricading practice and shall respect the provisions thereof.  
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113.3 Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be marked 

by red flasher lanterns at nights. 
 

114  SCAFFOLDING:  

114.1 Suitable scaffolding should be provided for workmen for all works that cannot safely be done from the 

ground or from solid construction except such short period work as can be done safely from ladders. 

When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used 

for carrying material as well, suitable footholds and handholds shall be provided on the ladder and the 

ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).  

114.2 Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 

braced and otherwise retarded at least one metre high above the floor or platform of such scaffolding or 

staging and extending along the entire length of the outside and ends thereof with only such openings as 

may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure.   

114.3 Working platform, gangway and stairway should be so constructed that they should not sag unduly or 

unequally and if the height of platform of the gangway or the stairway is more than 4 metres above the 

ground level or floor level, they should be closely boarded, should have adequate width and should be 

suitably fastened as in ii) above.  

114.4 Every opening in the floor of a building or in a working platform shall be provided with suitable means 

to prevent the fall of persons or materials by providing suitable fencing of railing whose minimum heights 

shall be 1 metre.  

114.5 Safe-means of access shall be provided to all working platforms and other working places, every 

ladder shall be securely fixed. No portable single ladder shall be over 9 metres in length while the width 

between side rails in rung ladder shall in no case be less than 30 cms for ladder upto and including 3 

metres in length. For longer ladder this width should be increased 5mm for each additional foot of length. 

Uniform steps spacing shall not exceed 30 cms. Adequate precautions shall be taken to prevent danger 

from electrical equipment. No materials on any of the sites or work shall be so stacked or placed to cause 

danger or inconvenience to any person or public. The CONTRACTOR shall also provide all necessary 

fencing and lights to protect the workers and staff from accidents, and shall be bound to bear the 

expenses of defense of every suit, action or other proceeding of law that may be brought by any person 

for injury sustained owing to neglect of the above precautions and pay any damages and costs which may 

be awarded in any such suit or action or proceeding to any such person or which may with the consent of 

the CONTRACTOR be paid to compromise any claim by any such person.  
 

115  EXCAVATION AND TRENCHING:  

115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for 

each 50 metres length or fraction thereof. Ladder shall be extended from bottom of the trenches to 

atleast 1 metre above the surface of the ground. The sides of the trenches which are 1.5M in depth shall 

be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the danger of 

sides to collapse. The excavated materials shall not be placed within 1.5 metres of the edge of the trench 

or half of the trench width whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances undermining or under-cutting shall be done. 
 

116  DEMOLITION/GENERAL SAFETY:  

116.1 Before any demolition work is commenced and also during the progress of the demolition work  

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

b) No electric cable or apparatus which is liable to be a source of danger shall remain electrically 

charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 

or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials 

as to render it unsafe. 

116.2 All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE, should 

be kept available for the use of the persons employed on the SITE and maintained in condition suitable for 
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immediate use, and the CONTRACTOR shall take adequate steps to ensure proper use of equipment by 

those concerned. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective gloves.  

b) Those engaged in white washing and mixing or stacking or cement bags or any material which are 

injurious to the eyes be provided with protective goggles. 

c) Those engaged in welding and cutting works shall be provided with protective face & eye shield, hand 

gloves, etc. 

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall ensure 

that the manhole covers are opened and are ventilated atleast for an hour before the workers are 

allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals or 

f) board to prevent accident to the public. 

g) The CONTRACTOR shall not employ men below the age of 18 years and women on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 years are 

employed on the work of lead painting, the following precautions should be taken. 

1) No paint containing lead or lead product shall be used except in the form of paste or 

readymade paint. 

2) Suitable face masks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint dry rubbed and scrapped. 

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall 

be provided to enable the working painters to wash them during and on cessation of work. 

116.2.1 When the work is done near any place where there is risk of drowning, all necessary safety equipment 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 

person in danger and adequate provision should be made for prompt first aid treatment of all injuries 

likely to be sustained during the course of the work.  

116.2.2 Use of hoisting machines and tackles including their attachments, anchorage and supports shall 

conform to the following standards or conditions: 

a. These shall be of good mechanical construction, sound materials and adequate strength and 

free from patent defect and shall be kept in good working order. 

b. Every rope used in hoisting or lowering materials or as means of suspension shall be of 

durable quality and adequate strength and free from patent defects. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 

age of 21 years should be in charge of any hoisting machine including any scaffolding, winch or give 

signals to the operator. 

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley block used 

in hoisting or lowering or as means of suspension, the safe working load shall be ascertained by 

adequate means. Every hoisting machine and all gears referred to above shall be plainly marked with 

the safe working load of the conditions under which it is applicable and the same shall be clearly 

indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded 

beyond safe working load except for the purpose of testing. 

d) In case of departmental machine, the safe working load shall be notified by the ENGINEER-IN-CHARGE. 

As regards CONTRACTOR's machines, the CONTRACTOR shall notify the safe working load of the 

machine to the ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of WORK and get it 

verified by the Engineer concerned.  

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such means 

as to reduce to minimum the accidental descent of the load, adequate precautions should be taken to 

reduce the minimum risk of any part or parts of a suspended load becoming accidentally displaced. 

When workers are employed on electrical installations which are already energized, insulating mats, 

wearing apparel, such as gloves, sleeves, and boots as may be necessary should be provided. The 
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workers shall not wear any rings, watches and carry keys or other materials which are good 

conductors of electricity.  

116.2.3 All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 

safe conditions and no scaffolds, ladder or equipment shall be altered or removed while it is in use. 

Adequate washing facilities should be provided at or near places of work.  

116.2.4 These safety provisions should be brought to the notice of all concerned by displaying on a notice 

board at a prominent place at the work-spot. The person responsible for compliance of the safety 

code shall be named therein by the CONTRACTOR.  

116.2.5 To ensure effective enforcement of the rules and regulations relating to safety precautions, the 

arrangements made by the CONTRACTOR shall be open to inspection by the Welfare Officer, 

ENGINEER-IN- CHARGE or safety Engineer of the Administration or their representatives.  

116.2.6 Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the 

operations of any other Act or rules in force in the Republic of India. The work throughout including 

any temporary works shall be carried out in such a manner as not to interfere in any way whatsoever 

with the traffic on any roads or footpath at the site or in the vicinity thereto or any existing works 

whether the property of the Administration or of a third party. In addition to the above, the 

CONTRACTOR shall abide by the safety code provision as per C.P.W.D. Safety code and Indian 

Standard Safety Code from time to time. 
 

117 CARE IN HANDLING INFLAMMABLE GAS: 
 

117.1.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling the 

inflammable gas cylinder/inflammable liquids/paints etc. as required under the law and/or as advised 

by the fire Authorities of the EMPLOYER.  
 

118  TEMPORARY COMBUSTIBLE STRUCTURES: 
 

118.1 Temporary combustible structures will not be built near or around work site. 
 

119  PRECAUTIONS AGAINST FIRE:  
 

119.1.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at worksite as 

recommended by ENGINEER-IN-CHARGE. They will have to ensure all precautionary measures and 

exercise utmost care in handling the inflammable gas cylinders/ inflammable liquid/ paints etc. as 

advised by ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near or around 

the work-site. 
 

120  EXPLOSIVES:  
 

120.1.1 Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR without the 

permission of the ENGINEER-IN-CHARGE in writing and then only in the manner and to the extent to 

which such permission is given. When explosives are required for the WORK they will be stored in a 

special magazine to be provided at the cost of the CONTRACTOR in accordance with the Explosives 

Rules. The CONTRACTOR shall obtain the necessary licence for the storage and the use of explosives 

and all operations in which or for which explosives are employed shall be at sole risk and responsibility 

of the CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against any loss or damage 

resulting directly or indirectly therefrom. 
 

121  MINES ACT:  
 

121.1.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety provisions as 

required by the ENGINEER-IN-CHARGE in respect of all labour directly employed for performance of 

the WORKS and shall provide all facilities in connection therewith. In case the CONTRACTOR fails to 

make arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be 

entitled to do so and recover the costs thereof from the CONTRACTOR.  

121.1.2 Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of 

maternity benefits to female workers shall make the CONTRACTOR liable to pay Company Liquidated 

Damages an amount not exceeding Rs.50/- for each default or materially incorrect statement. The 

decision of the ENGINEER-IN-CHARGE in such matters based on reports from the Inspecting Officer or 
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from representatives of ENGINEER-IN-CHARGE shall be final and binding and deductions for recovery 

of such Liquidated Damages may be made from any amount payable to the CONTRACTOR from all the 

provisions of the Mines Act, 1952 or any statutory modifications or re-enactment thereof the time 

being in force and any Rules and Regulations made there under in respect of all the persons employed 

by him under this CONTRACT and shall indemnify the EMPLOYER from and against any claim under the 

Mines Act or the rules and regulations framed there under by or on behalf of any persons employed 

by him or otherwise. 
 

122  PRESERVATION OF PLACE:  
 

122.1.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to prevent any riotous 

or unlawful behaviour by or amongst his worker and others employed or the works and for the 

preservation of peace and protection of the inhabitants and security of property in the neighborhood 

of the WORK. In the event of the EMPLOYER requiring the maintenance of a Special Police Force at or 

in the vicinity of the site during the tenure of works, the expenses thereof shall be borne by the 

CONTRACTOR and if paid by the EMPLOYER shall be recoverable from the CONTRACTOR. 

 

123  OUTBREAK OF INFECTIOUS DISEASES: 
 

123.1.1 The CONTRACTOR shall remove from his camp such labour and their facilities who refuse protective 

inoculation and vaccination when called upon to do so by the ENGINEER-IN-CHARGE's representative. 

Should Cholera, Plague or other infectious diseases break out the CONTRACTOR shall burn the huts, 

beddings, clothes and other belongings or used by the infected parties and promptly erect new huts 

on healthy sites as required by the ENGINEER-IN-CHARGE failing which within the time specified in the 

Engineer's requisition, the work may be done by the EMPLOYER and the cost thereof recovered from 

the CONTRACTOR. 
 

124  USE OF INTOXICANTS: 
 

124.1.1 The unauthorized sale of spirits or other intoxicants, beverages upon the work in any of the buildings, 

encampments or tenements owned, occupied by or within the control of the CONTRACTOR or any of 

his employee is forbidden and the CONTRACTOR shall exercise his influence and authority to the 

utmost extent to secure strict compliance with this condition. In addition to the above, the 

CONTRACTOR shall abide by the safety code provision as per C.P.W.D. safety code and Indian Standard 

Code framed from time to time. 
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PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER 

(To be executed on non-judicial stamped paper of appropriate value) 

 

WHEREAS Brahmaputra Cracker & Polymer Ltd. (hereinafter referred to as BCPL) which expression shall unless 

repugnant to the context includes their legal representatives, successors and assigns having their registered 

office at Hotel Brahmaputra Ashok, M. G. Road, Guwahati - 781001 has entered into a CONTRACT with 

_______ (hereinafter referred to as the CONTRACTOR which expression shall unless repugnant to the context 

include their legal representatives, successors and assigns) for ____on the terms and conditions as set out, 

inter-alia, in the CONTRACT No............. Dated........ and various documents forming part thereof hereinafter 

collectively referred to as the "CONTRACT" which expression shall include all amendments, modifications 

and/or variations thereto. 

 

AND WHEREAS i) BCPL has agreed to supply to the CONTRACTOR, equipment, plants and materials (finished, 

semi-finished and raw)for the purpose of EXECUTION of the said CONTRACT by the CONTRACTOR (the 

equipment, plants and materials to be supplied by BCPL to the CONTRACTOR, hereinafter for the sake of 

brevity referred to as the "said materials") and pending execution by the CONTRACTOR of the CONTRACT 

incorporating the said materials, the said materials shall be under the custody and charge of the CONTRACTOR 

and shall be kept, stored, altered, worked upon and/or fabricated at the sole risk and expense of the 

CONTRACTOR.  

ii) As a pre-condition to the supply of the said materials by BCPL to the CONTRACTOR, BCPL has required the 

CONTRACTOR to furnish to BCPL an Indemnity Bond in the manner and upon terms and conditions hereinafter 

indicated. NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR hereby irrevocably 

and unconditionally undertakes to indemnify and keep indemnified BCPL from and against all loss, damage 

and destruction (inclusive but not limited to any or all loss or damage or destruction to or of the said materials 

or any item or part thereof by theft, pilferage, fire, flood, storm, tempest, lightning, explosion, storage, 

chemical or physical action or reaction, binding, warping, exposure, rusting, faulty workmanship, faulty 

fabrication, or faulty method or technique of fabrication, strike, riot, civil commotion, or other act or omission 

or commission whatsoever within or beyond the control of the CONTRACTOR, misuse and misappropriation 

(inclusive but not limited to the misuse or misappropriation by the CONTRACTOR and the Contractor's 

servants and/or agents) whatsoever to, or of in the said materials or any part of them thereof from the date 

that the same or relative part of item thereof was supplied to the CONTRACTOR upto and until the date of 

return to BCPL of the said materials or relative part of item thereof or completed fabricated works(s) 

incorporating the said material and undertake to pay to BCPL forthwith on demand in writing without protest 

or demur the value as specified by BCPL of the said material or item or part thereof, lost, damaged, destroyed, 

misused and/or misappropriated, as the case may be or, together with BCPL'S costs and expenses (inclusive of 

but not limited to handling, transportation, cartage, insurance, freight, packing and inspection costs/or 

expenses upto) and aggregate limit of Rs.___________(Rupees ____________Only). AND THE CONTRACTOR 

hereby agrees with BCPL that: i) This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and 

shall remain valid and irrevocable for all claims of BCPL arising hereunder upto and until the midnight of 

______. However, if the CONTRACT for which this Indemnity/Undertaking is given is not completed by this 

date, the CONTRACTOR hereby agrees to extend the Indemnity/Undertaking till such time as is required to 

fulfill the CONTRACT. 

ii) This Indemnity/Undertaking shall not be determined by any change in constitution or upon insolvency of 

the CONTRACTOR but shall be in all respects and for all purposes be binding and operative until payment of all 

moneys payable to BCPL in terms of hereof. 

iii) The mere statement of allegation made by or on behalf of BCPL in any notice or demand or other writing 

addressed to the CONTRACTOR as to any of the said material or item or part thereof having been lost , 

damaged, destroyed, misused or misappropriated while in the custody of the CONTRACTOR and/or prior to 

completion of the completed fabricated work(s) and delivery to job site thereof incorporating the said 

materials shall be conclusive of the factum of the said material or item or part thereof having been supplied to 

the CONTRACTOR and/or the loss, damage, destruction, misuse or misappropriation thereof, as the case may 

be, while in the custody of the CONTRACTOR and/or prior to the completion of the completed fabricated 

work(s) and delivery to job site thereof incorporating the said materials without necessity on the part of BCPL 

to produce any documentary proof or other evidence whatsoever in support of this. 
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iv) The amount stated in any notice of demand addressed by BCPL to the CONTRACTOR as to the value of such 

said materials lost, damaged, destroyed, misused or misappropriated, inclusive relative to the costs and 

expenses incurred by BCPL in connection therewith shall be conclusive of the value of such said materials and 

the said cost and expenses as also of the amount liable to be paid to BCPL to produce any voucher, bill or 

other documentation or evidence whatsoever in support thereof and such amount shall be paid without any 

demur and on demand and no dispute shall be raised concerning the same.  The undersigned has full power to 

execute this Indemnity Bond on behalf of the  

 

 

CONTRACTOR under the Power of Attorney dated …………………. .  

(SIGNED BY COMPETENT AUTHORITY) 

 

 

Place: 

Dated: 

Official seal of the CONTRACTOR 
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PROFORMA FOR CONTRACT AGREEMENT 

 

LOA No. BCPL / Dated ----------- 

 

Contract Agreement for the work of --------------- of Brahmaputra Cracker & Polymer Ltd. (BCPL) made on -------

- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term shall unless 

excluded by or repugnant to the subject or context include 

its successors and permitted assignees) of the one part and BCPL hereinafter called the “EMPLOYER” (which 

term shall, unless excluded by or repugnant to the subject or context include its successors and assignees) of 

the 

other part. WHEREAS 

 

A. The EMPLOYER being desirous of having provided and executed certain work mentioned, enumerated or 

referred to in the Tender Documents including Letter Inviting Tender, General Tender Notice, General 

Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of 

completion of jobs, Schedule of Rates, Agreed Variations, other documents has called for Tender.  

 

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender Documents 

and has satisfied himself by careful examination before submitting his tender as to the nature of the surface, 

strata, soil, sub-soil and ground, the form and nature of site and local conditions, the quantities, nature and 

magnitude of the work, the availability of labour and materials necessary for the execution of work, the means 

of access to SITE, the supply of power and water thereto and the accommodation he may require and has 

made local and independent enquiries and obtained complete information as to the matters and thing 

referred to, or implied in the tender documents or having any connection therewith and has considered the 

nature and extent of all probable and possible situations, delays, hindrances or interferences to or with the 

execution and completion of the work to be carried out under the CONTRACT, and has examined and 

considered all other matters, conditions and things and probable and possible contingencies, and generally all 

matters incidental thereto and ancillary thereof affecting the execution and completion of the WORK and 

which might have influenced him in making his tender. 

 

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of Contract, Special 

Conditions of Contract, Schedule of Rates, General Obligations, SPECIFICATIONS, DRAWINGS, PLANS, Time 

Schedule for completion of Jobs, Letter of Acceptance of Tender and any statement of agreed variations with 

its enclosures copies of which are hereto annexed form 

part of this CONTRACT though separately set out herein and are included in the expression “CONTRACT” 

wherever herein used. 

AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution 

of the said WORK at the rates stated in the schedule of quantities of the work and finally approved by 

EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to the conditions of 

CONTRACT.  

 

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS FOLLOWS:- 1. In 

consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by him, the 

CONTRACTOR hereby covenants with 

EMPLOYER that the CONTRACTOR shall and will duly provide, execute and complete the said work and shall do 

and perform all other acts and things in the CONTRACT mentioned or described or which are to be implied 

there from or may be reasonably necessary for the completion of the said WORK and at the said times and in 

the manner and subject to the terms and conditions or 

stipulations mentioned in the contract.  

 

2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER does hereby 

agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the respective amounts for the 
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WORK actually done by him and approved by the EMPLOYER at the Schedule of Rates and such other sum 

payable to the CONTRACTOR under provision of 

CONTRACT, such payment to be made at such time in such manner as provided for in the CONTRACT. A N D 

 

3. In consideration of the due provision, execution and completion of the said WORK the CONTRACTOR does 

hereby agree to pay such sums as may be due to the EMPLOYER for the services rendered by the EMPLOYER 

to the CONTRACTOR, such as power supply, water supply and others as set for in the said CONTRACT and such 

other sums as may become payable to the EMPLOYER towards the controlled items of consumable materials 

or towards loss, damage to the EMPLOYER'S equipment, materials construction plant and machinery, such 

payments to be made at such time and in such manner as is provided in the CONTRACT. It is specifically and 

distinctly understood and agreed between the EMPLOYER and the CONTRACTOR that the CONTRACTOR shall 

have no right, title or interest in the SITE made available by the EMPLOYER for execution of the works or in the 

building, structures or work executed on the said SITE by the CONTRACTOR or in the goods, articles, materials 

etc., brought on the said SITE (unless the same specifically belongs to the CONTRACTOR) and the 

CONTRACTOR shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be 

entitled to assume or retain possession or control of the SITE or structures and the EMPLOYER shall have an 

absolute and unfettered right to take full possession of SITE and to remove the CONTRACTOR, their servants, 

agents and materials belonging to the CONTRACTOR and lying on the SITE. The CONTRACTOR shall be allowed 

to enter upon the SITE for execution of the WORK only as a licensee simpliciter and shall not have any claim, 

right, title or interest in the SITE or the structures erected thereon and the EMPLOYER shall be entitled to 

terminate such license at any time without assigning any reason. The materials including sand, gravel, stone, 

loose, earth, rock etc., dug up or excavated from the said SITE shall, unless otherwise expressly agreed under 

this CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to claim over 

the same and such excavation and materials should be disposed off on account of the EMPLOYER according to 

the instruction in writing issued from time to time by the ENGINEER-IN-CHARGE In Witness whereof the 

parties have executed these presents in the day and the year first above written. Signed and Delivered for and 

on Signed and Delivered for and on behalf of EMPLOYER.  

 

on behalf of the CONTRACTORs.  

 

BRAHMAPUTRA CRACKER & POLYMER LIMITED      (NAME OF THE CONTRACTOR) 

 

 _______________________________       _______________________________  

 

Date :___________        Date :____________ 

 

 

Place:___________        Place:____________ 

 

 

IN PRESENCE OF TWO WITNESSES 

 

1.___________________________          1. ________________________ 

 

___________________________              ________________________ 

 

___________________________          ________________________ 

 

2.___________________________      2. ________________________ 

 

___________________________          ________________________ 

 

___________________________           ________________________ 
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(To be stamped in accordance with the Stamp Act) 

 

Ref.----------------      Bank Guarantee No.---------- 

         Date-------------------------------------- 

To 

Brahmaputra Cracker & Polymer Ltd. 

Main Fire Station Building, BCPL Project Site, 

Lepetkata-786006, Dibrugarh 

Assam 

 

Dear Sir (s), 

 

In accordance with Letter inviting Tender under your reference No.---------------------------  

 

M/s--------------------------------------------------------------------------------------having their Registered/Head Office at----

-------------------------------------------------------(hereinafter called the Bidder) wish to participate in the said tender 

for----------------------------------------------------------------------------------------------------------------------------------------------- 

As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of ---------is required to be 

submitted by the Bidder as a condition precedent for participation in the said Tender which amount in liable 

to be for forfeited on the happening of any contingencies mentioned in the Tender Document. 

 

We, the -------------------------------------------------Bank at------------------------------------- having our Head Office -------

-----------------------------------------------------------------------   

 

(Local Address)  guarantee  and undertake  to  pay immediately on demand by Brahmaputra Cracker & 

Polymer Limited., the amount  --------------------------------------------------------------------------------without any 

reservation, protest, demur and recourse. Any such demand made by BCPL, shall be conclusive and binding on 

us irrespective of any dispute or difference raised by the Bidder. 

This guarantee shall be irrevocable and shall remain, valid upto------------------------------- (This date should be 

180 days (One hundred & eighty days) after the date finally set out for closing of tender). If any further 

extension of this guarantee is required the same shall be extended to such required period on receiving 

instructions from M/s------------------------------------------------------------------------------- on whose behalf this 

guarantee is issued. 

 

In Witness whereof the Bank, through its authorized officer, has set its hand and stamp on this --------------------

---------------day of -------------------------2012  -------------------------- at -------------------------- 

 

WITNESS : 

(SIGNATURE)      (SIGNATURE) 

 (NAME)          (NAME) 

 

(OFFICIAL ADDRESS)       Designation with Bank Stamp 

         Attorney as per  ______________________ 

         Power of Attorney No. 

         Date :_________________________    
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PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

 

To 

Brahmaputra Cracker & Polymer Ltd. 

Main Fire Station Building, BCPL Project Site, 

Lepetkata-786006, Dibrugarh 

Assam 

 

 

Dear Sirs, 

 

M/s_________________________________________________________have been awarded the work 

of____________________________________________________ for Brahmaputra Cracker & Polymer 

Limited, Dibrugarh – 786006, Assam. The Contracts conditions provided that the CONTRACTOR shall pay a sum 

of Rs------------------------------- (Rupees as Initial / full Security Deposit in the form therein mentioned). The form 

of payment of Security Deposit includes guarantee executed by Nationalized Bank, undertaking full 

responsibility to indemnify Brahmaputra Cracker & Polymer Limited, in case of default. 

 

The said-------------------------------------has approached us and at their request and in consideration of the 

premises we having our office at ------------------------------------ have agreed to give such guarantee as 

hereinafter mentioned. 

 

1. We________________________________________________________ hereby undertake and agree 

with you that if default shall be made by M/s ---- --------------------------------------------------------------- in 

performing any of the terms and conditions of the tender or in payment of any money payable to 

Brahmaputra Cracker & Polymer Limited, we shall on demand pay to you in such manner as you may 

direct the said amount of Rupees---------------------- only or such portion thereof not exceeding the said 

sum as you may from time to time require. 

 

2. You will have the full liberty without reference to us and without affecting this guarantee, postpone 

for any time or from time to time the exercise of any of the powers and rights conferred on your 

under the contract with the said ----------------------------------------and to enforce or to forbear from 

endorsing any powers or rights or by reason of time being given to the said ------------------------------------

---which under law relating to the sureties would but for provision have the effect of releasing us. 

 

3. Your right to recover the said sum of `. ---------------------------------(Rupees ---------------------------------------

-------------------) from us in manner aforesaid will not be affected or suspended by reason of the fact 

that any dispute or disputes have been raised by the said M/s -----------------------------------------------------

--and/or that any dispute or disputes are pending before any officer, tribunal or court. 

 

4. The guarantee herein contained shall not be determined or affected by the liquidation or winding up 

dissolution or changes of constitution or insolvency of the save said but shall in all respects and for all 

purpose be binding and operative until payment of all money due to you in  respect of such liabilities 

is paid. 

 

5. This guarantee shall be irrevocable and shall remain valid upto-----------------If any further extension of 

this guarantee is required the same shall be extended to such required period on receiving 

instructions from M/s---------------------------------------------- on whose behalf this guarantee is issued. 
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6. We have power to issue this guarantee in your favour under Memorandum and Articles of Association 

and the undersigned has full power to do under the Power of Attorney dated ---------------------------- 

granted to him by the Bank. 

Yours faithfully, 

 

__________________________________ Bank 

      

By its Constituted Attorney Signature of a 

person duly authorized to sign on behalf of 

the Bank. 
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VOLUME – 2 (Technical Part) 
 

CONSTRUCTION OF PARKING AREA AND DRIVE WAYS OF ADMINISTRATIVE BUILDING   FOR M/S 

BRAHMAPUTRA CRACKER & POLYMER LIMITED AT LEPETKATA, DIBRUGARH, ASSAM. 

 

TENDER NO: BCPL/DIB/C&P/SER/20130104/SD 

 (CIVIL WORKS) 
1.0         SCOPE OF WORK: 

The scope of work envisaged under this tender covers includes:- 
 

Name of Work:  

 

CONSTRUCTION OF PARKING AREA AND DRIVE WAYS OF ADMINISTRATIVE BUILDING   FOR M/S 

BRAHMAPUTRA CRACKER & POLYMER LIMITED AT LEPETKATA, DIBRUGARH, ASSAM 

As per tender specifications, drawings and standards etc. In general job shall be done as per 

APWD/CPWD specifications. However brief specifications are given here under for general guidance 

purpose of the tender. The job scope includes casting of footings / piling work as per drawings, and 

all other building activities including civil / sanitary / plumbing / electrical works as spelt out in the 

detailed drawings and specifications. It shall be clearly be noted  that the bidders are required to give 

their item rates  taking into consideration all aspects as per site requirements and 

drawings/specifications enclosed along with this tender document. Quoted offers shall be inclusive 

of all materials and labor .Water and Power shall have to be arranged by the contractor for execution 

of the tendered work. The contractor shall be responsible to complete the entire work in all respects 

and any other works necessary to complete the job though especially not covered in the scope of 

work. In general, the scope of work covers the following but not limited to: 

 
 

- Earth work in excavation in all kinds of soils and in all lead & lift. 

 

- Filling with surplus excavated earth. 

 

- Filling with selected earth brought from outside at any lead & lift. 

 

- Providing and laying 1:3:6 (1 cement: 3 coarse sand: 6 graded stone agg; 40mm 

nominal size) concrete in foundation bed. 

 

- Providing and laying brick work in CM 1:4 (1 cement: 4 coarse sand) in foundation 

Strength of the bricks should be 75 class designation. 

 

- Providing and laying brick work in CM 1:4 (1cement: 4 coarse sand) in superstructure 

Strength of the bricks should be 75 class designation. 

 

- Providing 10mm cement plaster of mix 1: 4 (1 cement: 4 fine sand) on fair side of 

brick/concrete surface. 

 

- Providing 15mm cement plaster of mix 1:4 (1 cement: 4 fine sand) on rough side of 

brick wall surface. 
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GENERAL REQUIREMENTS: 

                                                                                                                                                                                                                                                          
 

- Enamel paint over cement plaster /steel surfaces over a coat of approved quality 

primer. 

 

- Storm water drains as per drawings/specifications. 
  

PAVING:   

- As per finishing schedule. 

 

 

STANDARD/TECHNICAL SPECIFICATION  
 

GENERAL INFORMATION: 
 

1.1 GENERAL:   

The work under this tender shall be executed strictly in accordance with the 

constructional and material requirements defined under these specifications. The 

Contractor shall carefully acquaint himself with these specifications to determine his 

contractual obligations for the work. The conditions of these specifications will be 

binding on the Contractor and no deviation shall be permissible unless specifically 

approved by the Consultant / Engineer – in – Charge in writing. In absence of any 

detailed specifications, these specifications, latest Indian Specifications and code of 

practice shall become applicable. Wherever the codes and specifications are silent 

then the same shall be governed by sound engineering practices and the decision of 

the Engineer – in – Charge / Consultant in matters of interpretation etc., shall be final 

and binding on the Contractor.  
 

1.2 DRAWINGS / DIMENSIONS: 

Figured dimensions on drawings shall supersede measurements by scale and drawings 

to a large scale take precedence over those to a smaller scale. Special dimensions in 

the specifications shall be checked on site. The dimensions where stated do not allow 

for wastage, laps joints etc., the levels. Measurement and other information 

concerning the existing site on the drawings are believed to be correct, but the 

contractor shall verify them for himself and also examine the nature of the ground as 

no claim or allowance whatsoever shall be entertained hereinafter on account of any 

errors or omissions in the levels or the description of the ground turning out to be 

different from what was expected or shown on the drawings. 
 

1.3 CORRELATION OF DRAWINGS: 

Before commencement of work, the contractor shall correlate all relevant structural, 

construction and services drawings and satisfy himself that the information available 

is complete and unambiguous. The contractor shall be responsible for any error / 

difficulty in execution / damage incurred owing to any discrepancy in the drawings 

which has been over looked by him and has not been brought to the notice of the 

Engineer –in – charge / Consultant before execution. 
 

1.4 B.I.S CODES OF PRACTICE: 
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Wherever any reference is made in the specifications to any bureau of Indian Standard 

(IS) code of practice, it shall be understood to indicate the latest version of the code of 

practice in usage at the time of construction. 

 

1.5 ASSESSMENT OF QUANTITIES IN ITEM RATE CONTRACT: 

The bidders are advised to make their own assessment based on drawings and scope 

of work. Physical measurement will be taken to arrive for exact quantities for the work 

done. 

 

SPECIFICATIONS 
 

1.6 SPECIFICATIONS FOR EXCAVATION AND EARTHWORK: 
1.1          SCOPE: 

The scope of work broadly includes but is not necessarily limited to the following i.e. 

clearing of the site, excavation of foundation trenches, back filling, disposal of surplus 

earth as required including dewatering, shoring and strutting. Contractor shall provide 

all tools, labour, equipment and incidentals necessary required for completion of all 

aspects of work covered in these specifications. 
 

1.7  

1.2       TYPES OF SOIL: 

Contractor shall thoroughly acquaint himself with the types of soil in excavation by an 

inspection of nature of the ground at site & scrutiny of the investigation details 

available with the Consultant. 

1.8  

1.3       CLEARING THE SITE: 

The site on which the structure is to be built shown on the drawings and the area 

required for setting out and other operations like road, drains, sheds, etc. should be 

cleared and all obstructions, loose stones, materials and rubbish of all kinds, stump, 

brush wood and trees removed as directed, roots being entirely grubbed up. All useful 

materials obtained will be the property of the Engineer – in – charge and will be 

handed over to the Consultant. Rejected materials will be removed by the contractor 

to his own dump. 
 

1.4      GROUND LEVELS AND SITE LEVEL PLAN: 

Before starting the excavations, the requisite block levels of the entire plot shall be 

taken by the contractor in consultation with the consultant and a proper record of 

these levels to be kept, which shall be jointly signed by the Contractor and the 

Consultant. A block level plan showing all the ground levels of the plot shall be 

prepared and shall jointly be signed by the Contractor and the Consultant/Engineer-in-

Charge. 
 

1.5      SETTING OUT: 

After clearing the site, and preparing the site level plan, the Contractor will set out the 

center lines of the buildings or other involved works and get the same approved from 

the Consultant. 

 

It shall be the responsibility of the Contractor to install substantial reference marks, 

bench marks etc. and maintain them as long as required by the Consultant. The 

Contractor will assume full responsibility for proper setting out, alignment, elevation 

and dimension of each and all parts of the work. 
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1.6     EXCAVATION AND PREPARATION OF FOUNDATIONS FOR CONCRETING: 

              1.6.1    General: 

Foundations trenches shall be dug wet or dry to the dimensions as shown on the 

drawings or as directed by the Consultant. The excavated materials shall be stacked at 

a sufficient distance away from the edge of the excavated pit so as not to endanger 

the stability of the sides. The soil heap shall not exceed more than 2m from the 

ground. 

 

The Contractor shall, at his expense and without any extra charge, make provision for 

all shoring and strutting, extra excavation in slope, extra excavation in working space, 

dredging or bailing out water, and the excavation shall be kept free from water when 

the foundation work is in progress. 

 

If the excavation is carried out to greater width, length or depth than specified, extra 

depth shall be made up by filling in lean concrete and extra length or width by filling in 

with earth rammed hard or by masonry as directed by the Consultant’s. Cost of such 

extra excavation and the filling required therein as specified above shall be borne in 

full by the Contractor. 
 

If required to protect the sides of the pits and trenches, timber shoring and strutting 

shall be erected. The timbering shall be closed or open depending on the nature of the 

soil and work, and arrangement of timbering including sizes and spacing of members 

used shall be as approved by the Consultant. NO EXTRA CHARGES shall be admissible 

on this account. 
 

The bottoms of all excavation shall be trimmed and leveled in accordance with 

drawings / directions of the Consultant / Engineer-in-Charge. The bottoms of all 

excavation shall be rammed and wetted before deposition of concrete. The Contractor 

shall report to the Consultant / Engineer-in-Charge when the excavation is ready to 

receive concrete. NO concrete shall be placed in foundations until the contractor has 

obtained the approval of Consultant / Engineer-in-charge. 
 

 1.6.2 PROTECTION: 

All foundation trenches and similar excavations shall be strong, fenced and marked 

with red lights at night for watchmen to avoid accidents. 
 

Adequate protective measures shall be taken to see that the excavation does not 

affect or damage adjoining structures. All measures required for the safety of the 

excavation, the people working in and near the foundation trenches, property and the 

people in the vicinity shall be taken care by the contractor at his own cost, being 

entirely responsible for any injury and damage to property caused by his negligence or 

accident due to his construction operations. 

 1.6.3 STACKING OF EXCAVATED MATERIALS: 

Work for excavation shall include sorting out useful materials and stacking them on 

site as directed. Materials suitable and useful for back filling, plinth filling, leveling of 

the plot or other use shall be stacked convenient places, but not in such a way as to 

obstruct free movement of men, equipment and vehicles or encroach on the area 

required for constructional purposes. 
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1.7     BACKFILLING: 

1.7.1    Earth obtained from excavation (or approved earth brought from outside for which no 

extra payment shall be made) shall be filled in layers as described in 1.7.3 around 

foundations and under floors. In case extra earth used for filling is required under 

floors, plinth protection including sit outs, courtyards, and the contractor will do at 

their own cost. The lumpsum offer shall be deemed to include the earth filling 

required under floors and plinth protection with plinth height shown in drawing above 

the bottom of the foundation concrete and finished courtyard level shown in Drawing 

below DPC coping level of the main building.  
 

1.7.2 QUALITY OF FILLING: 

Fill shall be well compacted, well graded earth or sand and shall be free from tree 

stumps, organic matter, seed and peat etc. Where earth or sand from source other 

than excavation at site is used, the quality of such earth or sand shall be the same as 

that obtained from excavation at site, or superior to it. Fine sand for filling is River 

Sand. Black Cotton soil shall not be used for back filling or plinth filling. 
 

 1.7.3 COMPACTION: 

The fill shall be spread in layers not exceeding 20 cm thick and each layer shall be 

watered and thoroughly consolidated by suitable mechanical rollers, rammers, 

vibrators or other approved plant or system of compaction. The fill material shall be 

pulverized before depositing in place. Optimum moisture content shall be maintained 

for the filled materials. Compaction shall be done so as to achieve a dry density of not 

less than 90% of the maximum density obtained at optimum moisture content, except 

for the upper 20 cm layer which shall be compacted to a density of not less than 95% 

of the maximum density. 

 

In order that the fill shall be reasonably uniform throughout, the material shall be 

dumped in place in approximately horizontal layers “Edge dumping”, a process by 

which materials is pushed off edge of the fill and allowed to roll down the slope shall 

not be carried out. If there is traffic over the fill during construction, either by 

construction equipment or otherwise, it should be routed to make the compaction as 

uniform load shall be maintained and also care shall be taken to prevent any wedging 

action. 

 

1.8      DE-WATERING: 

Work for excavation shall include bailing or pumping out water which may accumulate 

in the excavation during the progress of work either from subsoil, seepage, springs, 

rain or any other cause and diverting surface flow if any by bunds or other means. 

Pumping out water shall be done in such approved manner as to preclude the 

possibility of any damage to the foundation trenches, Concrete or masonry of any 

adjacent structure. When water is met with in foundation trenches, pumping out 

water shall be from an auxiliary pit of adequate size dug slightly outside the building 

excavations. The depth of the auxiliary pit shall be more than the working foundation 

trench levels. The auxiliary pit shall be refilled with approved excavated materials 

after de-watering is over. 

The excavation shall be kept free from water –  

                           1) When Concrete/Reinforcement Work/water Proofing work is in 

progress. 

   2) Till the Consultant consider that concrete / mortar is sufficiently set. 
 



          - 120 - | P a g e  

 

1.9      SURPLUS EXCAVATED MATERIAL: 

All excavated material certified as surplus and not useful, shall be removed by the 

Contractor from the site an approved manner at his own cost and risk so as indemnify 

owner from any claims any time of whatsoever nature. 
 

1.10 CONTRACT SUM TO INCLUDE: 

Apart from other factors mentioned elsewhere in this contract, the contract sum shall 

also include for the following: 

(a)   Clearing site. 

(b)   Setting out works, profiles etc. as required and setting up bench marks and other 

reference marks. 

(c) Providing shoring and strutting and subsequently removing the same. 

(d) Bailing and pumping out water as required and directed. 

(e) Excavation at all depth (unless otherwise specified in the drawings) and 

removal of all materials of whatever nature wet or dry and necessary for the 

construction of foundation etc. and preparing bed for laying concrete. 

(f) Sorting out useful excavated materials, transporting them beyond the 

structure and stacking them neatly on the site for back filling or reuse as directed. 

(g) Back filling the trenches alongside masonry or concrete with approved 

excavated material up to the natural ground level including watering and ramming. 

(h) Necessary protection (including labour, materials and equipment) to ensure 

safety against risk of accident. 

(i) Drilling small holes as directed to explore the nature of substratum if necessary 

(j) Excavation if soft rock / hard rock if necessary. 

 

KERB STONE:  Factory made of M-25 grade cement concrete in position to the required 

line, level of M-25 grade cement concrete in position to the required 

line, level and curvature, jointed with cement mortor 1:3 (1 Cement : 3 

Coarse sand), including making joints with or without grooves (thickness 

of joints except at sharp curve shall not be more than 5 mm).The sub soil 

base is leveled and the kerb stones are fixed on both sides of the paver 

to provide edge restrain. Layer of sand is evenly spread over the sub 

base over which the paver is laid in an interlocked pattern. The finished 

job is compacted until an even surface is achieved, removing the excess 

sand from the surface. 

 

 2.12 SAFETY PRECAUTIONS: 

All chemicals used for anti termite are poisonous and hazardous to health. These 

chemicals can have an adverse effect upon health when absorbed through skin, 

inhaled as vapors or spray mists or swallowed. 
 

Person using or handling these chemicals should be warned of these dangers and 

advised that absorption through the skin in the most likely source of accidental 

poisoning. They should be cautioned be observe carefully the safety precautions given 

below: 
 

These chemicals are usually brought to site in the form of emulsifiable concentrates. 

The containers should be clearly labeled and should be stored carefully so that 

children and pets cannot get at them. They should be kept securely closed. 
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Special care should be taken to prevent skin contact with concentrates. Prolonged 

exposure to dilute emulsions should be avoided. Workers should wear clean clothing 

and should wash thoroughly with soap and water, especially before eating or smoking. 

In the event of severe contamination, clothing should be removed at once and skin 

washed with soap and water, if chemicals splash into the eyes they should be flushed 

with plenty of fresh water and immediate medical attention should be sought. 
 

The concentrates are oil solutions and present a fire hazard owing to the use of 

petroleum solvents. Flames should not be allowed nearby during mixing. Care should 

be taken in the application and present a fire hazard owing to the use of petroleum 

solvents. Flames should not be allowed nearby during the mixing. 
 

Care should be taken in the application of chemicals to see that they are not allowed 

to contaminate wells or springs whish serve as source of drinking water. 

 

 2.13 GUARANTEE: 

The Contractor shall guarantee through a guarantee bound, the anti termite work for 

10 years from the date of completion of project and shall indemnify the Engineer-in-

charge against any defects that arise therein during the guarantee period as aforesaid. 

They shall immediately rectify, any defects that may occur therein, and repair all other 

damage occurring to any part of the structure on account of defect in Antitermite 

Treatment during the guarantee period of aforesaid. 

 

2 SPECIFICATIONS FOR CAST – IN – SITU REINFORCED CEMENT CONCRETE: 

 

3.1 GENERAL: 

3.1.1 DESCRIPTION: 

This section covers the requirements for finishing of cement concrete, proportioning, 

batching, mixing, testing, placing, compacting, finishing, jointing, curing and all other 

work as required for cast in place reinforced concrete. The contractor shall provide all 

the materials including cement, steel, labour, equipment, ‘form work’, scaffolding etc., 

required for completion of all reinforced concrete works as per drawings and 

documents. Cement concrete shall be composed of cement, fine aggregates, coarse 

aggregates, water with or without admixture as approved, proportioned and mixed as 

specified herein. 

 

7.8.1 RELATED WORK SPECIFIED ELSEWHERE 

                           (a)   Steel Reinforcement 

                 (b)   Form Work  

 

7.8.2 APPLICABLE CODES AND STANDARDS: 

The codes and standards generally applicable to the work of this section are listed 

hereinafter. 

 

IS 383 Coarse and fine aggregates from natural sources for concrete. 

IS 456 Code of practice for plain and reinforced concrete. 

IS 516 Methods of testing for strength of concrete. 

IS 1199 Methods of sampling and analysis of concrete. 

IS 1489  Portland – Pozzolana cement 

IS 1838 Performed fillers in expansion joints in concrete non-extruding and 

resilient type 



          - 122 - | P a g e  

 

IS          1946 Code of practice for use of devices in walls, ceiling and floors of solid    

Construction 

IS           2389 Methods of testing of aggregates for concrete’s 

IS           2505 Concrete vibrators, immersion type 

IS           2645 Integral cement water proofing compounds 

IS           3414 Code of practice for design and installation of joints in buildings 

IS           3558 Code of practice for use for immersion vibrators for consolidating 

concrete 

IS           4082 Recommendation on stacking and storage of construction materials 

IS           7861 Code of practice for extreme weather concretizing 

IS           7861 Recommended practice for hot weather (Part I) concretizing 

IS           8112 Ordinary Portland Cement (Grade – 43) 

IS           12269 Ordinary Portland Cement (Grade – 53) 

   

  PART – I 

The following clauses are intended to amplify the requirements of the reference 

document listed above and the contractor shall comply with these clauses.  

 

 3.2 SUBMITTALS: 

 3.2.1 Material Report: 

Prior to start of delivery of materials required, the following shall be submitted by the 

contractor to the Consultant / Engineer – in – Charge for approval. 

 

Suppliers and / or sources of all consumable materials including cement, steel, fine 

and coarse aggregates, water additives, bricks and timber etc. 

 

Quality Inspection Plan to ensure continuing quality control of ingredients by periodic 

sampling, testing and reporting to the Consultant on the quality of materials being 

supplied. 
 

 3.3 PLANT & EQUIPMENT: 

  The Contractor shall submit the following to the Consultant well in advance. 

 

The proposed program, methods and details of plant and Equipment for to be used to 

testing of ingredients and concrete samples. 

 

The proposed programme methods and details of plant & equipment to be used for 

concrete work. 
 

 3.4 REPORTS FOR INSPECTION AND TESTING: 

During concreting operations, the contractor shall conduct inspection and testing as 

described in sub section 3.15.2 herein, and all reports thereon shall be submitted in 

summary from to the Consultant / Engineer – in – Charge. 
 

 3.5 SCHEDULES: 

Before commencement of the work the contractor shall prepare working schedules of 

concreting giving dates and rate of pour for each item of work and submit the same to 

the Consultant / Engineer – in – Charge for their approval. 
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 3.6 MATERIALS: 

Before bringing to the site, all materials for cement concrete shall be approved by the 

Consultant / Engineer – in – Charge. All approved samples shall be deposited in the 

office of the Consultant / Engineer – in – Charge before placing orders for the 

materials with suppliers. The materials brought on to the work shall conform in every 

respect of their approve samples. 

 

Fresh samples shall be deposited with the Consultant / Engineer – in – Charge 

whenever type or source of any material changes. The contractor shall check fresh 

consignment of materials as it is brought on to the works to ensure that they conform 

to the specification and / or approved samples. 

 

The Consultant / Engineer – in –Charge shall have the option to have any of the 

materials tested to find whether they are in accordance with specifications at the 

contractor’s expense. All bills vouchers and test certificates which in the opinion of the 

Consultant / Engineer – in – Charge are necessary to convince him as to the quality of 

materials or their suitability shall be produced for his inspection when required. 

 

Any materials which have not been found to the specification and not approved by the 

Consultant / Engineer – in – Charge shall be rejected forthwith and shall be removed 

from the site by the Contractor’s at his own cost within the time stipulated by the 

Consultant / Engineer – in – Charge. The Consultant / Engineer – in – Charge shall have 

the powers to cause the contractors to purchase and use materials from any particular 

source, as many in their opinion be necessary for the proper execution of work. 

 

 3.6.1 CEMENT: 

Cement shall be provided by the Contractor 

On the following types of cement as specified shall be used 

a) Ordinary Portland Cement 43 grade confirming to BIS 8112 – 1987 

b) Ordinary Portland Cement 53 grade confirming to BIS 12269 – 1987 

 

Cement at site shall be stored in dry weather proof go-downs (or shed) built by the 

Contractor at his own costs in stacks which are not higher than 10 bags. The cement 

go-down shall be constructed as per CPWD specifications. The contractor shall 

conduct all necessary tests as specified in the IS, at his own cost to ascertain himself 

on quality of the material issued. 

 

 3.6.2 AGGREGATES: 

a)  Aggregates from natural sources shall be in accordance with IS 383. The 

contractor shall submit to the Consultant / Engineer – in – Charge certificates 

of grading and compliance from the suppliers for all consignments of 

aggregates. In addition at site from time to time, the contractor shall test the 

aggregates in accordance with IS 2386 parts I, II, III and IV. The contractor shall 

allow for and provide all necessary apparatus for carrying out each test and for 

supplying test records to the Consultant. 

 b)  For fair faced concrete, the contractor shall ensure that aggregates are free 

from iron pyrites and impurities which may cause discoloration. 

c) The fine aggregates shall be river sand, stone dust or other approved sand. It 

shall be free from clay, loan, and earth or vegetables matter and from salt or 
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other harmful chemical impurities. It shall be clean, sharp, strong angular and 

composed of hard siliceous material. 
 

The grading of sand as determined by the method prescribed in IS 2386 part I shall be 

within the limits of grading zone III given below in Table I. When the grading falls 

outside the percentage limits given for sieves other than 600 micron, 300 micron and 

150 micron (I.S) sieves by not more than 5 percent, it shall be regarded as falling 

within this zone. The 5 percent can be excess submission on one more sieves. 

 

TABLE – I 

FINE AGGREAGTES 
 

I.S. Sieve Percentage passing for Grading 

ZONE - I ZONE - II ZONE - III ZONE - IV 

10 mm 100 100 100 100 

4.75 mm 90 – 95 90 – 100 90 – 100 95 – 100 

2.36 mm 60 – 95  75 – 100  85 – 100  95 – 100 

1.18 mm 30 – 70  55 – 90  75 – 100  90 – 100 

600 micron 15 – 34  35 – 59  35 – 60 80 – 100 

300 micron 5 – 20 8 – 30  8 – 30 20 – 65 

150 micron 0 – 10 0 – 10 0 – 10 0 – 15 

The maximum quantity of silt as determined by the method prescribed in IS 2386 Part 

II shall not exceed 8%. 

Stone dust shall be within the limits of Grading Zone III given in table – I. When the 

grading falls outside the percentage limits given for the sieves other than 600 micron 

and 300 micron (IS) sieves by not more than 5 percent and on 150 micron sieves by 

not more than 20 percent it shall be regarded as falling within this zone. The 5 percent 

can be excess summation on one or more services. 

 

 3.6.2.1 COARSE AGGREGATES: 

The coarse aggregates shall be crushed stone or broken stone. Coarse aggregate 

obtained from crushed or broken stone shall be angular, hay, strong, dense, durable 

clean and free from soft, friable, thin, flat, elongated flaky pieces. The coarse 

aggregate should be from the approved source / quarry. 

 

Coarse aggregate river shingle or pit gravel shall be rounded, sound hard, clean, non 

porous, suitably graded in size with or without broken fragments and free from flat 

particle of shale, clay, silt, loam and other impurities. 

 

Except where it can be shown to the satisfaction of the Consultant than a supply of 

properly graded aggregate of uniform quality can be maintained over the period of 

the obtaining the coarse aggregate in different sizes & blending them in correct 

proportions as and when required. 

 

The maximum size of coarse aggregate shall be such that the concrete can be placed 

without difficulty so as to surround all reinforcement thoroughly and fill the corners of 

form work. 

 

 3.6.3 WATER: 

Water used in the works shall be potable water and free from deleterious materials. 

Water used for mixing and curing concrete as well as for cooling and / or washing 



          - 125 - | P a g e  

 

aggregate shall be fresh and clean, free from injurious amounts of oil, salts, acids, 

alkali, other chemical and organic matter. 

 

Water shall be from the source approved by the consultant / Engineer – in – Charge 

and shall be in accordance with clause 4.3 of IS 456. 

 

Before starting any concreting work and whenever the source of water changes the 

water shall be tested for its chemical and other impurities at ascertain its suitability 

for use in concrete for approval of the Consultant. No waters shall be used until tested 

and found satisfactory. Cost of all such tests shall be borne by the Contractor. 

 

 3.7 PLANT: 

The Contractor shall obtain the approval of the Consultant / Engineer – in – Charge for 

all plant items he proposes to use for the manufacture and placing of concrete. 

 

The arrangement shall maintain all items of plant at all times in a clean and efficient 

working condition. 

 

 3.8 STORAGE: 

All goods and products covered by this specification shall be procured well in advance 

and stored as specified below: 

 

 3.8.1 CEMENT: 

Cement shall be stored on a raised floor in dry weather proof & dust free but well 

ventilated shed. 

 

Cement bags shall be stacked close together away from external walls and in stacks of 

not more than ten bags to avoid lumping under pressure. 

 

Cement stored during monsoons or cement expected to be in store for more than 

eight weeks shall be completely enclosed in 700 micron polyethylene sheet so 

arranged that the flap close on the top stack. The contractor shall ensure that 

protective polyethylene sheet is not damaged at any time during use. 

 

Consignments of cement shall be used in order of delivery. A record shall be kept of 

the batch numbers of cement deliveries in such a form that the part of the works in 

which the cement is used can be readily identified. If during delivery or by test, the 

cement is found to be defective, the same shall be returned back forthwith. 

 

The contractor shall be responsible for the storage of cement at the site and no claim 

will be entertained in the event of any damage occurring to cement due to faulty 

storage by the contractor or on account of his negligence. 

 

Cement stored on site for a period longer than eight weeks shall be tested to the 

satisfaction of the Consultant / Engineer – in – Charge before it is used in the works. 

Cement that has failed the tests conducted shall not be used in the works and shall be 

remarked from the site immediate by without fail. 
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 3.8.2 STORING OF AGGREGATE: 

Aggregate shall be stored on a suitable well drained raft of concrete, timber, metal or 

other approved material. The storage of aggregate on the ground will not be 

permitted. 

 

Each size of aggregate shall be stored separately in such a manner as to prevent 

spillage and mixing of one aggregate with an adjacent aggregate. The dividing walls of 

any bins shall be of sufficient height and the aggregate shall be so deposited that a 

distance of 100 mm shall be left between the top of the division wall and any part of 

the aggregate stack. 

 

When stacking piling, the aggregate shall not form pyramids resulting in segregation of 

different size particles. The stacks shall be regular and of a height not exceeding two 

meter. 

 

 3.9 GRADES OF CONCRETE: 

The grades of concrete shall be in accordance with the following table. The grade of 

concrete to be used in each section of work will be shown in the drawings. 

 

CHARACTERISTIC STRENGTH 

 

Grade of Concrete Characteristic strength i.e., 

compressive strength of 15 

cm cubes at 28 days (N/mm2) 

Nominal maximum aggregate 

size (mm) 

10 10 25 

15 15 25 

20 20 20 

25 25 20 

30 30 20 

35 35 20 

 

Unless otherwise specified in the drawings the maximum nominal size of coarse 

aggregate for different grades of concrete shall as under: 

(a) For concreting in very narrow space or in very small thickness.  

 12mm 

(b) For all reinforced concrete work except in massive foundations. 

 20mm 

(c) For all ordinary plain concrete and massive reinforced foundations. 

 10mm 

 

 3.10 WATER-CEMENT RATIO: 

  The water cement ratio shall be within 0.45 & 0.70 depending upon the workability. 

 

 3.11 WORKABILITY: 

The workability of fresh concrete shall be such that the concrete is just suitable for the 

conditions of handling and placing so that after compaction, it becomes completely 

consistent and homogeneously surrounds all the reinforcement and completely fills 

the formwork. 

 



          - 127 - | P a g e  

 

The workability of fresh concrete at the place of mixing shall be measured by 

compacting factor test and at the place of disposition by means of slump test. During 

the finalization of trial mixes, the relationship between compacting factor and slump 

test shall be established for each grade of concrete as well as for various levels for 

workability. 

 

Normally, in the condition of low water cement ratio as well as medium / high 

workability, the workability shall be achieved by increasing the cement content. 

 

In case where the cement content is to be limited to reduce the heat of hydration, and 

the water cement ratio is also kept low to reduce the permeability or due to other 

requirements the desired workability may be achieved with the use of limited doses of 

plasticizer or air entraining agent. In such cases, the method of mixing and dosages of 

the plasticizer / air entraining agent shall be according to the manufacturer’s 

specification and with the approval of Engineer – In - Charge. 

 

Consistency and workability of the concrete shall be checked by measuring the slump 

of a truncated cone of concrete straight from the mixer under normal working 

conditions. The conical mould shall be of metal, 300mm high and 100mm and 200mm 

in diameter at top and bases respectively. 

 

Moulds shall be prepared by the contractor. The slump range of concrete shall be as 

per the tabulation given below, as well as standards. 

 

Slump test shall be performed as per IS 1881 at intervals established by the Engineer 

at the contractor’s cost in such a way as to check that the degree of consistency 

established by the Engineer for work in progress is maintained. The table below gives 

a general slump range to be followed for various types of construction unless 

otherwise shown on drawings or instructed by the Engineer. 

 

Various types of Construction Slump in mm 

Maximum Minimum 

Reinforced foundation walls and footings 80 35 

Plain footings, caissons and structure walls 75 20 

Compressor foundations and for heavy mass constructions 50 20 

Pumps and other misc. equipments foundations 75 35 

Columns, slabs, beams and reinforced walls 100 50 

 

 

 3.12 DURABILITY: 

The durability of concrete, depending on the exposure condition, is to be taken into 

account while designing the mix. For given aggregates, the cement content should be 

sufficient to make sufficiently low water/cement ratio and Appendix A of IS 456 shall 

be taken as guideline for durability considerations. 

 

 3.14 NOMINAL MIX CONCRETE: 

Nominal mix concrete may be used for all concrete of grade M-10 and below. If design 

mix concrete cannot be used for any reason for grade M-15 and M-20, nominal mix 

concrete may be used with the permission of the Engineer. Nominal mix concrete shall 
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be in accordance with Table – 3 of clause 8.3 of IS 456. The stipulations of clauses 

8.3.1 and 8.3.2 of IS 456 shall be taken into consideration. 

 

 3.15 VOLUMETRIC MIX CONCRETE: 

Where concrete is specified in volumetric proportions such as 1:4:8, 1:3:6, 1:2:4, 

1:1.5:3, 1:1:2 etc., in the bill of quantities, coarse and fine aggregates shall be 

measured by volume and cement by weight. The water cement ratio shall be within 

0.45 & 0.70 depending upon the workability. 

 

4.0 BRICKS: 

A) All bricks shall be of 75 class designation quality locally available as approved by the 

EIC. 

B) Bricks shall be of 225X113X75mm size or 250X125X75mm nominal size as specified in 

the item of work where no particular size is mentioned. Half brick wall shall be with 

250X125X75mm size bricks and walls of one brick thick, bricks on end walls and brick 

flat paving may be done with either size of bricks. 

A)  Bricks shall be well burnt, sound, hard with sharp edges of uniform size and shape free 

from  cracks, stones or particles of lime and other defects, shall be kiln burnt and 

satisfy the following  requirement : 

a) They shall give a clear metallic sound when struck 

b) They shall be of uniform colour and size 

c) They shall not be cracked, stratified or under or over burnt 

d) The tolerance in dimensions shall be +/- 12mm in length, 6mm in width and 

3mm in height. 

e) Keys or frogs shall be formed on one of the larger size, except in the case of 

machine extruded bricks where no frogs are required 

f) The increase in weight when soaked in water for 24 hours shall not be more 

than 20% of the dry weight of the bricks. 

 

g) If required by the EIC necessary test shall be conducted at the contractor’s 

expense to ensure quality. In general, the bricks shall be the best quality locally 

available. 

 

 4.1                  Brick ballast : 

Under burnt bricks shall not be used for making brick ballast. These shall be made 

from lump ballast or bats, Ballast that is brittle and easily crushed under beaters shall 

not be used. 

 

4.1 BRICK WORK: 

a) 75 designation brick work shall consist of first class bricks laid in cement mortar and as 

hereinafter specified. 

b) No bricks may be used until after they have been soaked under water for at least one 

hour.  

c) Care must be taken that the bricks are perfectly clean and free from lime, moss or dirt 

of any kind. If necessary they must be scrubbed before use. 

d) Great care must be taken to masonry in progress of construction damp. When work is 

left off for    the day troughs shall be formed, by means of fillets of mortar 51mm high 

all round the unfinished work and shall be kept filled with water. Vertical or inclined 

surfaces must be frequently watered from a rose headed can. Water should not be 
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dashed with violence against new work as this washes out the mortar. Should the 

work be delayed owing to holidays or for other reason, the contractor must make 

adequate arrangements for keeping the work wetted, and shall continue to do so for 

at least ten days or such longer time as directed, after the brickwork has been 

completed. 

e) Brick work in cement mortar with 75 designation brick including racking out joints and 

curing complete as directed, in sub structure and superstructure in prop. 1:3. 

f) 112mm thick 75 designation  brick nogged wall in cement mortar embedded with 

protruding M.S. rod 6mm dia in column including racking out joint and curing 

complete as directed in super structure above plinth in prop. 1:4. 

g) 112mm thick reinforced brick wall in prop. 1:5 reinforced with two lines of M.S. rods 

6mm dia as specified embedded in 38mm thick concrete course in prop. 1:2:4 with 

coarse agg. 12mm down at every fourth course embedded with protruding rod in 

column including curing etc. complete as directed in super structure above plinth 

level. 

 

5.0 CEMENT PLASTERING: 

i)  Preparation of surface: 

All putlog holes in brick work and junction between concrete and brick work shall be 

properly filled in advance. Joints in brick work shall be raked about 10mm and 

concrete surface hacked to provide grip to the plaster. Projecting burrs of mortar 

formed due to gaps at joints in shuttering shall be removed. 

The surface shall be scrubbed clean with wire brush/coil brush to remove dirt, dust 

etc. and the surface thoroughly washed with clean water to remove efflorescence, 

grease and oil etc. and shall be kept wet for a minimum of six hours before application 

of plaster. 

ii) Proportion : 

The cement plaster shall be in 1:4 prop of cement and sand. 

iii) Mixing : 

The cement and sand should be thoroughly mixed in dry condition. After dry mixing 

the materials shall be wetted with just sufficient water to bring the mortar to proper 

consistency of thick paste. Mortar should be used immediately after mixing and 

arrangements shall be made so that not more than 30 minutes elapse between the 

cement first coming in contact with the moisture and laying. 

iv) Placing: 

Plaster shall be laid over the prepared surface in one coat to the specified thickness 

and rubbed with ‘PATAS’ and trowel and shall be smooth, free from waviness and 

trowel marks. Curing the plaster must be kept wet throughout the entire process and 

for ten days after four hours of completion of plastering. 

6.00       PAINTING: 

 

1. SYNTHETIC ENAMEL PAINT: 

The surface shall be prepared by cleaning the surfaces and making free from all dust and dirt. 

A primer coat either of cement primer or of an approved make shall be applied. After the 

priming coat has dried up the surface prepared to receive Synthetic enamel paint. Two or 

more coats painting are required to be carried until it gives a smooth look. Care should be 

taken to allow for drying each coat before subsequent coats are applied. 
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2. CAST IN SITU TERRAZO FOR COPING/VERTICAL WALLS: 

Cast in Situ Terrazo for coping/Vertical Walls are to be rubbed and polished to granolithic 

finish with 4mm nominal size marble chips of approved shade, laid in cement, marble powder 

mix 3:1 ( 3 Cement: 1 marble powder) by weight, in proportion of 4:7 ( 4 Cement marble 

powder mix : 7 marble chips) by volume. 18mm thick with under layer 12mm thick in cement 

plaster 1:3 (1 Cement : 3 Course Sand). 
 

3. WATER BOUND MACADAM (BY MANUAL MEANS): 

Spreading and compacting store aggregate (crushable type such as Moorum or gravel) of 

specific sizes to water bound macadam specification, to be spread in uniform thickness, hand 

packing, rolling with vibratory roller 8-10 tonnes in stages to proper grade and camber, 

applying and brooming type of screening/binding material to fill up the interstices of coarse 

aggregate, watering and compacting to the reqd. Density. 
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SCHEDULE OF RATE (SOR) 
 

 

 

CONSTRUCTION OF PARKING AREA AND DRIVE WAYS OF 

ADMINISTRATIVE BUILDING FOR M/S BRAHMAPUTRA CRACKER & 

POLYMER LIMITEDAT LEPETKATA, DIBRUGARH, ASSAM. 
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SL.

NO 
DESCRIPTION OF WORKS UNIT QTY 

RATE/UNIT RATE (IN `̀̀̀.) AMOUNT 

RATE IN 

FIG. 
RATE IN WORDS 

(RATE/UNIT 

RATE 

XQTY.)(IN 

`̀̀̀.) 
1.00 EARTH WORK :     

1.01 Earth work in excavation by 

mechanical means (Hydraulic 

excavator) / manual means over 

areas (exceeding 30cm in depth. 

1.5 m in width as well as 10 sqm 

on plan) including disposal of 

excavated earth, lead upto 50m 

and lift upto 1.5m, disposed earth 

to be levelled and neatly dressed.  

All kinds of soil. 
 

Cum 653.32 

   

1.02 Supplying and filling with good 

earth under floors, depressions, 

potholes etc including watering, 

ramming, consolidating and 

dressing complete.(Forest Royalty 

& other duties and taxes as may 

be necessary to be included) 

Cum 776.51 

   

2.00 P.C.C. WORK :      

3.01 Providing and laying in position 

cement concrete of specified 

grade excluding the cost of 

centering and shuttering - All work 

up to plinth level 
Cum 112.27 

   

 (a) 1:3:6 (1 Cement : 3 coarse sand 

: 6 graded stone aggregate 20 mm 

nominal size)  

   

3.00 SHUTTERING AND FORM WORK :      

3.01 Centering and shuttering including 

strutting, propping etc. and 

removal Sqm 62.23 

   

 (a) Foundations, footings, bases of 

columns, etc. for mass concrete  

   

4.00 KERB STONE:      

4.01 

 

 

 

 

 

 

 

 

 

 

 

 

Providing and laying at or near 

ground level factory made kerb 

stone of M-25 grade cement 

concrete in position to the 

required line, level of M-25 grade 

cement concrete in position to the 

required line, level and curvature, 

jointed with cement mortar 1:3 (1 

cement: 3 coarse sand), including  
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SL.

NO 

 

 

DESCRIPTION OF WORKS UNIT QTY 

RATE/UNIT RATE (IN `̀̀̀.) AMOUNT 

RATE IN 

FIG. 
RATE IN WORDS 

(RATE/UNIT 

RATE 

XQTY.)(IN 

`̀̀̀.) 

 making joints with or without 

grooves (thickness of joints except 

at sharp curve shall not to more 

than 5mm), including making 

drainage opening wherever 

required complete etc. as)per 

direction of Engineer-in-charge 

(length of finished kerb edging 

shall be measured for payment). 

(Precast C.C. kerb stone shall be 

approvedby Engineer-in-charge) 

Rm 1593.95    

5.00 PAVERS BLOCKS:      

5.01 Providing and laying 60mm thick 

factory made cement concrete 

interlocking paver block of M -30 

grade made by block making 

machine with strong vibratory 

compaction, of approved size, 

design & shape, laid in required 

colour and pattern over and 

including 50mm thick compacted 

bed of coarse sand, filling the 

joints with fine sand etc. all 

complete as per the direction of 

Engineer-in-charge. 

 

 

 

 

 

 

 

Sqm 

 

 

 

 

 

 

 

5664.30 

   

6.00 CEMENT PUNNING:      

6.01 Neat cement punning Sqm 2296.17 
   

7.00 CAST IN SITU TERRAZO FOR COPING:      

7.01 Marble chips skirting up to 30 cm 

height, rubbed and polished to 

granolithic finish, top layer 6 mm 

thick with white, black, chocolate, 

grey, yellow or green marble chips 

of sizes from smallest to 4 mm 

nominal size, laid in cement 

marble powder mix 3:1 (3 cement 

: 1 marble powder) by weight in 

proportion of 4:7 (4 cement 

marble powder mix : 7 marble 

chips) by volume : 18 mm thick 

with under layer 12 mm thick in 

cement plaster 1:3 (1 cement : 3 

coarse sand) :  

 

 

 

 

 

 

Sqm 

 

 

 

 

 

 

198.74 

   

7.02 Extra for laying terrazo flooring on 

staircase treads not exceeding 30 

cm in width, including cost of 

forming, nosing etc 

 

 

Sqm 

 

 

86.26 
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SL.

NO 

 

 

DESCRIPTION OF WORKS UNIT QTY 

RATE/UNIT RATE (IN `̀̀̀.) AMOUNT 

RATE IN 

FIG. 
RATE IN WORDS 

(RATE/UNIT 

RATE 

XQTY.)(IN 

`̀̀̀.) 

8.00 KOTA STONE CLADDING: 
     

8.01 Kota stone slabs 20 mm thick in 

risers of steps, skirting, dado and 

pillars laid on 12 mm (average) 

thick cement mortar 1:3 (1 

cement: 3 coarse sand) and 

jointed with grey cement slurry 

mixed with pigment to match the 

shade of the slabs, including 

rubbing and polishing complete.  

 

 

 

 

Sqm 

 

 

 

 

563.86 

   

9.00 PLASTERING : 
     

9.01 12mm thick cement plaster in 

single coat on fair side of 

brick/concrete wall for interior 

plastering upto 1st floor level 

including arises or rounded angles 

not exceeding 80mm in girth and 

finished even and smooth 

including curing complete as 

directed. 

 

 

 

 

Sqm 

 

 

 

 

1127.71 

   

9.02 15 mm cement plaster on the 

rough side of single or half brick 

wall of mix  1:4 (1 cement: 4 fine 

sand)  

 

Sqm 

 

2296.17 

   

10.00 BRICK WORK : 
     

10.01 Providing brick soling in 

foundation and under floor  with 

stone/ best quality picked jhama 

brick, sand packed and laid to 

level and in panel after preparing   

the subgrade as directed including 

all labour  and materials and if 

necessary dewatering, complete. 

     

 

(a).Brick on flat soling. Sqm 574.60 

   

10.02 Brick work with common burnt 

clay F.P.S. (non modular) bricks of 

class designation 7.5 in foundation 

and plinth in: 

     

 

Cement mortar 1:4  Cum 215.41  
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SL.

NO 

 

 

DESCRIPTION OF WORKS UNIT QTY 

RATE/UNIT RATE (IN `̀̀̀.) AMOUNT 

RATE IN 

FIG. 
RATE IN WORDS 

(RATE/UNIT 

RATE 

XQTY.)(IN 

`̀̀̀.) 

11.00 IRON GRATING:      

11.01 Steel work welded in built up 

sections/ framed work, including 

cutting, hoisting, fixing in position 

and applying a priming coat of 

approved steel primer using 

structural steel etc. as required. 

In gratings, frames, guard bar, 

ladder,  

railings, brackets, gates and 

similar works. 

Kg 13712.93    

12.00 PIPING :      

12.01 Providing and fixing 3 layer PP-R 

(Poly propylene Random 

copolymer) pipes, U V stabilized & 

anti - microbial fusion welded, 

having thermal stability for hot & 

cold water  threaded 

polypropylene random fittings, 

including trenching, refilling 

&supply, including all PP - R plain 

& brass testing of joints complete 

as per direction of Engineer in 

Charge. 

     

 External work: PN - 10 Pipe, 160 

mm OD 
Rm 43.60 

   

13.00 PAINTING:      

13.01 Painting with synthetic enamel 

paint of approved brand and 

manufacture to give an even 

shade : Two or more coats on new 

work 

 

 

Sqm. 

 

 

1433.70 

   

14.00 ROAD WORK:      

14.01 Providing, laying, spreading and 

compacting stone aggregates of 

specific sizes to water bound 

macadam specifictaions including 

spreading in uniform thickness, 

hand packing, rolling with vibrator 

roller 8 to 10 tonnes in stages to 

proper grade, camber, applying & 

brooming requisite type of 

screening/ binding materials to fill 

up the interstices of coarse 

aggregate, watering and  
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SL.

NO 

 

 

DESCRIPTION OF WORKS UNIT QTY 

RATE/UNIT RATE (IN `̀̀̀.) AMOUNT 

RATE IN 

FIG. 
RATE IN WORDS 

(RATE/UNIT 

RATE 

XQTY.)(IN 

`̀̀̀.) 

 compacting to the required 

density ( with an initial lead of 5.0 

km) 

     

 Grading -II (63 mm to 45 mm size 

stone aggregate ) 

     

 Using screening type -B (Stone 

screening 11.2 mm nominal size) Cum 402.07  
  

GRAND TOTAL: 
 

 

 
     

 

Total Amount in Figures = 

 

Total Amount in Words =  
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LIST OF MANDATORY TEST 
 

S.N. MATERIAL TEST 
FIELD/LABOT

ORY TEST. 

MINIMUM QTY OF 

MATERIAL FOR 

CARRYING OUT 

THE TEST. 

FREQUENCY OF 

TESTING IF QTY. IS 

BEYOND THE 

MININMUM QTY. 

REFERENCE FOR 

TESTING/ 

REQUIREMENTS 

1. Sand Bulking of 
Sand 
 
 
 
Silt Content 
 
 
 
 
Particle size 
Distribution 

Field 
 
 
 
 
Field 
 
 
 
 
Field or 
Laboratory as 
decided by the 
EIC.  

20 cum. 
 
 
 
 
20 cum. 
 
 
 
 
40 cum. 

Every 20 cum or part 
Thereof or more 
frequently as decided 
by EIC. 
 
Every 20 cum or part 
Thereof or more 
frequently as decided 
by EIC. 
 
Every 40cum. Of fine 
aggregate/sand 
required in RCC work 
only. 
 
Every 40 cum. Of fine 
aggregate/sand 
required for other items. 

As per CPWD 
specifications. 
 
 
 
As per CPWD 
specifications. 
 
 
 
As per CPWD 
specifications. 
 
 
 
                   -do- 

2. Stone 
Aggregate 

Percentage of 
soft or 
deleterious 
materials; 
 
 
 
 
Particle size 
distribution 
 
 
 
Ten Percent 
fine value. 

General visual 
inspection, 
laboratory test 
wherever 
required by the 
EIC or as 
specified.  
 
Field or 
Laboratory as 
required by 
EIC. 
 
Laboratory 

As Required by the 
EIC. 
 
 
 
 
 
 
45 cum. 
 
 
 
 
45 cum. 

For alt. quantities. 
 
 
 
 
 
 
 
For every 45 cum or 
part thereof as decided 
by EIC. 
 
 
Initial test and 
subsequent test as and 
when required by EIC. 

IS- 2386, Pt-II, 1963 
 
 
 
 
 
 
 
As per CPWD 
specification. 
 
 
 
As per CPWD 
specification. 

 
3. 

 
Cement (OPC) 

 
I.Consistency. 
II.Strength. 

 
Laboratory. 
    -do- 

 
1000 bags 

 
One from each 
source/manufacturer or 
more frequently as 
decided by EIC. 

 
IS:8112, 43 Grade 
IS: 12269,53 Grade. 

4. Steel for 
Reinforcement. 
 

I.Tensile   
Strength. 
II.Bend Test. 
III.Weight. 

Laboratory 
 
Laboratory 
Field/Lab 

20M.T.              -do- IS: 1608-1972 
IS: 1599-1985 

5. (a) Water for  
Construction 
purposes 
 
(b) Water for 
potability  

I.Chemical & 
II.Physical 
Properties  
 
     -do- 

Laboratory 
    -do- 
 
 
Laboratory 

From each source 
 
 
From each source 

Before commencement 
of work and thereafter 
every three months till 
completion of work. 
As decided by EIC. 

IS: 3025-1986 
 
 
 
IS: 10500-1991 

6. Cement 
concrete or 
reinforced 
cement 
concrete 

I.Slump Test. Field 15 cum. 15 cum or part thereof 
or more frequently as 
required by EIC. 

As per CPWD 
specification. 

7. Reinforced I.Cube Test. Laboratory (a) 20 cum. in slab, (a) Every 20 cum. of a IS: 516-1956 & 
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Cement 
Concrete. 
(a) Nominal 
Mix 

beams & connected 
columns. 

day’s concreting. CPWD specification. 

8. Bricks/Bricks 
Tiles 

Testing of 
Bricks/ Brick 
Tiles for 
dimensions, 
compressive 
strength, 
water 
absorption 
and 
efflorescence. 

Laboratory 2000 nos. As per CPWD 
specifications. 

IS: 3495-1976. 

9. Timber. I.Moisture. 
II.Bulk 
Density. 
III.Species 
 

Field (by 
moisture 
meter) or 
laboratory test 
as required by 
EIC. 

1 cum. Every one cum. or part 
thereof. 

IS: 287-1973 &  
IS: 1003-1004. 

10. Flush Door I.End 
Immersion 
Test. 
II.Knife Test. 
III.Adhesion 
Test 
Thickness of 
anaodic 
coating. 

Laboratory 26 shutters As per CPWD 
specifications. 

IS: 2202-1991(Part I 
& II) 

11. Aluminium 
door and 
window fittings 

Thickness of 
anaodic  
coating 
 

Laboratory  If the cost of fittings 
exceed Rs. 20,000 /- 

Rs. 20,000/- or part 
thereof as required by 
EIC 

IS :5523-1969 

12. Mortise Lock Testing of 
spring 
 

Laboratory 50 nos. 100 or part thereof IS:2209-1976 

13 Terrazo Tiles I.Transverse  
Strength 
II.Water 
absorption 
III.Abrasion 
test  

Laboratory  
 
-do- 
 
-do- 

5000nos.(No testing 
need be done if total 
number of tiles of all 
types  of all sizes 
from all 
manufacturers used 
in a work is less than 
5000 Nos ) 

One test for every 
10,000 nos. or part 
thereof for each  type 
and size from a single 
manufacture.  

IS:1237-1980 

14 White Glazed 
tiles/Ceramic 
Tiles (for floor 
and wall ) 

I.Water 
absorption 
II.Crazing test  
III.Impact 
strength 
IV.Chemical 
test 
 

Laboratory  
 
Laboratory  
Laboratory  
 
Laboratory  
 

3000nos. 
 
 
 

3000nos. or part thereof IS:777-1988 

15 Aluminium 
sections for 
doors and 
windows. 

Thickness of 
powder 
coating or 
thickness of 
anodizing 

Laboratory  
 

250Kg   250Kg or part thereof IS:5523-1969 

16 Marble  I.Moisture 
absorption  
II.Mhos scale 
hardness test. 

Laboratory  
 

50Sqm 50Sqm or part thereof. IS:1124-1974 

17 Commercial I.Thickness Field  100Sqm 100Sqm or part thereof. IS:1659-1590 
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Board/Block 
board 

test  
II.Dimensional 
test  
III.Resistance 
to water  
IV.Adhesion 
of piles 
 

 
Laboratory  
 
Laboratory  
 
Laboratory  
 

18 Plywood  I.Thickness 
test 
II.Glue 
strength in dry 
state  
III.Glue sheer 
strength (in 
water 
resistance 
test) 
IV.Moisture 
content 
 

Field 
 
Laboratory  
 
 
Laboratory  
 
 
 
Laboratory  
 

100Sqm 100Sqm or part thereof IS:303-1989 

19 Particle Board I.Thickness 
test 
II.Physical 
and 
Mechanical 
Properties. 
 

Field 100Sqm  -do- IS:3087-1985(plain) 
 
IS:3097-
1980(Veneered) 
 

20 Gypsum 
Board 

I.Thickness 
test 
II.Transverse 
strength  
 

Field  
 
Laboratory 

100Sqm 100Sqm or part thereof. IS:2095-1976 

21 For Road Work 
Coarse 
aggregate  

(a)Los 
Angeles 
(b)Abration 
value or 
aggregate 
impact value. 
(c)Flakiness 
index  
(d)Grading 
requirement 
 

Laboratory 
 
Laboratory 
 
 
 
Laboratory 
 
Field 

 Per 200Cum 
 
Per 200Cum 
 
 
 
-do- 
 
Per 100Cum 
 

IS:2386(Part-IV ) 
 
IS:2386(Part -V) 
IS:5640 
 
 
 
IS:2386(Part -I) 
IS:2386(Part -I) 
 

 
22 
 

 
Fine Aggregate  

 
Deleterious 
 

 
Laboratory 

  
As required by EIC 

 
IS:2386(Part-III) 

23 Bitumen As prescribed  
in IS:73 
 

Laboratory  As required by EIC IS:73 

24 Embankment 
under O.M.C. 
condition 

Moisture 
content  
 
Density  
 
Control test 
on borrow 
pits. 
 
(a)Gradation 
 
(b)Plasticity 

Laboratory 
 
 
Field 
 
Laboratory 
 
 
Laboratory 
 
Laboratory 
 

 250Cum 
 
 
250Cum 
 
 
 
 
One to two test per 
8000Cum 
-do- 
 

IS:2720(Part-II) 
 
 
IS:2720(Part-XXVIII) 
 
 
 
 
IS:2720(Part-IV) 
 
IS:2720(Part-V) 
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(c)Proctor test  
 
(d)Deleterious 
contents 
(e)Moisture 
contents 

Laboratory 
 
Laboratory 
 
Laboratory 

-do- 
 
As required by EIC. 
 
250Cum 
 

IS:2720(Part-VIII) 
 
 
 
IS:2720(Part-II) 

25 Concrete 
pavement 
under 
controlled 
conditions  
Coarse 
Aggregate 

(a)Flakiness 
index 
 
 
 
 
 
(b)Impact 
value 
 
(c)Los 
Angeles 
(d)Deleterious 
material 
(e)Moisture 
content 

Laboratory 
 
 
 
 
 
 
Laboratory 
 
 
Laboratory 
 
Laboratory 
 
Laboratory 
 

 Before approval of the 
quarry and every 
subsequent change in 
the source of supply 
and one test per 
100Cum.   
 
-do- 
 
 
-do- 
 
Before approval of the 
quarry and at every 
subsequent change in 
the source of supply. 
Regularly as required 
subject to a minimum of 
one test pending. 

IS:2386(Part I) 
 
 
 
 
 
 
IS:2386(Part-IV) 
 
 
IS:2386(Part-IV) 
 
IS:2386(Part-II) 
 
IS:2386(Part-III) 
 
 

 Fine Aggregate  (a)Silt content  
(b)Gradation 
of sand  
(c)Deleterious 
material  
 
 
(d)Moisture 
content 
 
(e)Mix 
aggregate 
(f)Flextural  
 

Field 
Field 
 
Field 
 
 
 
Field 
 
 
Field 
 
Laboratory 

 One test per 15Cum 
One test per 15Cum 
 
Before approval of the 
querry and at every 
subsequent  change in 
the source of supply. 
 Regularly as required 
subject to a minimum of 
one test pending  
One test for 15 Cum of 
concrete. 
One test consisting 8 

As per CPWD 
specification  
IS:2386(Part-II) 
 
IS:2386(Part-II) 
 
 
 
IS:2386(Part-III) 
 
 
IS:2386(Part-I) 
 
IS:526 

NOTE: 
(1) FOR MATERIALS BEARING “STANDARD MARK (ISI)”, MANDATORY TESTS ARE NOT REQUIRED, HOWEVER , IN 

CASE OF DOUBT RANDOM TESTING  MAY BE CARRIED OUT AS DECIDED BY EIC. 
(2) IN CASE OF ANY AMBIGUITY, CPWD SPECIFICATIONS AND RELEVANT   IS. CODES SHALL TAKE PRECEDENCE. 
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                    SCHEDULE OF APPROVED MAKES OF MATERIALS 
 

CIVIL Items 

 

1. PVC Piping/ fittings : Supreme, Prince, SFMC, Ujjwal, Sheetal 
bold 
 

2. Synthetic enamel paint  : Asian Paint, Berger Paint, Dulux, Nerolac, 
J&N 
 

3. O.P. Cement : Top Cem/Vinay/ACC/Surya Gold/Star/ Max 
 

4. MS Tube, Plates,Holo Sheet, Angle : TATA, SAIL, Jindal, Paras 
 

5. G. I pipes : TATA, JINDAL, Nezone, Hindustan 
 

    
6. Ceramic glazed tiles : Somany, Nitco, Asian, Orient 

 
7. Ceramic anti skid tiles : Somany, Nitco, Asian, Orient 

 
8. Polished Vitrified tiles : Somany, Nitco, Asian, Orient 

 
9. Paver Block : HERO tiles, Nitco, S here Janani TilesT/ 

Gems 

    
10. PVC pipes : Supreme, Prince, SFMC, Ujjawal 

 
 Kerb Stone  Gems / Hero Tiles / Nitco / Orient 

 

 
 

 
In addition to above, materials of ISI marked may also be used after approval of EIC / BCPL 
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No. DRAWING TITLE DRAWING NUMBER 

1 SITE PLAN (PART PLAN) RAA/BCPLNP/ADMIN/T/AR-06 

2 DETAILS RAA/BCPLNP/ADMIN/T/AR-06(a) 

3 PLANTER BOX DETAIL RAA/BCPLNP/ADMIN/T/AR-06(b) 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 


