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CUT-OUT SLIP

(OUTER ENVELOPE)

DO NOT OPEN

NAME OF WORK: ANNUAL MAINTENANCE OF CIVIL WORKS AT BCPL &
CISF TOWNSHIP, DIBRUGARH, LEPETKATA.

TENDER NO. : BCPL/DIB/C&P/SER/20120126/MB
SUBMISSION DUE DATE: 15/01/2013 AT 14.30 HRS.

& TIME

FROM: TO:

Name: SR. MANAGER (C&P)
Address: CENTRAL WARE HOUSE

BCPL PROJECT SITE, LEPETKATA
DIBRUGARH-786006
ASSAM

(To be pasted on the outer envelope containing “Priced”& “Unpriced” bids
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REQUEST FOR QUOTATION

(Tender no. BCPL/DIB/C&P/SER/20120126/MB)

Sealed Bid under single stage two envelop system is invited for the following works for BRAHMAPUTRA
CRACKER & POLYMER LIMITED, AT LEPETKATA, DIBRUGARH, ASSAM.

ANNUAL MAINTENANCE OF CIVIL WORKS AT BCPL &

A) | NAME OF WORK CISF TOWNSHIP, DIBRUGARH, LEPETKATA.
B) | CONTRACT PERIOD * | 12 MONTHS
Q) BIDDING DOCUMENT FEE NOT APPLICABLE
(NON REFUNDABLE) 0
. 37,400/-(in favour of “Brahmaputra Cracker & Polymer Itd.”,
D) | EARNEST MONEY DEPOSIT * | payable at Dibrugarh (Assam)
However, PSUs are exempted from payment of tender fee.
AT. 15.00 Hrs on 02/01/2013, in CENTRAL WARE HOUSE BCPL
E) ;
PRE-BID CONFERENCE office at Dibrugarh.
F) | DATE & TIME FOR RECEIPT | . | 15/01/2013 up to 14.30 Hrs.
OF BID
G) DATE & TIME FOR OPENING | . | 15/01/2013 at 15.00 Hrs. in the presence of bidder’s
OF BID representatives.
SR. MANAGER (C&P),
H) PLACE & SUBMISSION OF ) CENTRAL WARE HOUSE, BCPL PROJECT SITE

BID " | PO — BARBARUAH, LEPETKATA-786006
DIBRUGARH, ASSAM

The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted in the form
of crossed Bank Demand Draft drawn on any Nationalized/Scheduled bank in favour of Brahmaputra
Cracker & Polymer Limited, payable at State Bank of India, Dibrugarh, Assam. Alternatively, Earnest
Money deposit may also be submitted through Bank Guarantee from any Indian Scheduled Bank or a
branch of an International Bank situated in India and registered with Reserve Bank of India as
scheduled foreign bank in the proforma attached with the Tender Document. However, other than
the Nationalized Indian Banks, the banks whose BGs are furnished must be commercial banks having
net worth in excess of . 100 crores and a declaration to this effect should be made by such
commercial bank either in the bank guarantee itself or separately on a letter head.

The complete bidding document is also available on the website of GAIL (www.gailonline.com) and
BCPL (www.bcplonline.co.in), bidders and desirous may submit their bid along with the Techno-
Commercial Bid.

SUBMISSION OF BIDS:

The Bid shall be submitted in the following manner in separately sealed envelopes duly super scribed:
a) PART —1: TECHNICAL AND UNPRICED COMMERCIAL PART
b) PART - IlI: PRICE PART

PART — | of the bid shall contain the following:
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a) Bid/Offer in hard copy as per the requirement of the Bidding Document duly signed and stamped
on each page.

b) Master Index enclosed with Request for Quotation duly signed and stamped by the bidders in
token of having received and read all parts of bidding documents and having accepted and
considered the same in preparing and submitting the bid.

c) Earnest Money deposit as specified in Instructions to Bidders (ITB)

PART - Il of the bid shall contain the following:

Bidder shall fill price in Schedule of Prices. In this part of bid, the bidder shall not stipulate any
conditions. There shall not be any over writing.

BIDDERS EVALUATION CRITERIA FOR THIS TENDER WILL BE AS UNDER:

The bidder shall meet the following Experience Criterias.

a) The bidder should have successfully completed / executed a single operation & maintenance
contract for Civil Works of value not less than Rs. 9, 33,680 (Rupees Nine Lakhs Thirty Three
Thousand Six Hundred and Eighty only) in Central Govt. / Public Sector Undertaking / reputed
private sector in any of the last seven years to be reckoned from the last date of submission
of unpriced bid. (Should be attested)

The bidder should submit copy of Work order / agreement and work completion / execution
certificate showing the contract completed / executed value of work & reference no. of work
order in the completion / execution certificate issued by end use in support of their
experience along with technical bid (un-priced bid). (Should be attested)

b) Bidder should have valid E.P.F. Registration no. / certificate and copy (duly attested) of the
same which are to be submitted along with their un-price offer at the time of submission of
bid along with the unpriced bid.

c) Bid shall be evaluated on the overall techno-commercially lowest quoted basis.

SUBMISSION OF ATTESTED COPIES OF CERTIFICATES / DOCUMENTARY EVIDENCES

The bidders are required to submit the copies of all certificates/documentary evidences as
mentioned above duly attested by Gazetted Officer/ Officer of Public Sector Enterprises/ notary
public towards the proof of meeting the Bid Evaluation Criteria (BEC) as stated above:

Attested copies of all the relevant documents viz. Work Order(s), Execution Certificate(s) and
other documents as mentioned in Exhibit ‘A’.

Attested copy (ies) of partnership deed (in case of partnership firm) and power of attorney.
Attested copy of P. F. certificate

Attested copy of PAN Card

Affidavit duly notarized, as per clause no. 38.2 of Special conditions of Contract Part-A.

An undertaking (by the bidders who quotes by down loading the tender from web site) stating
that “The contents of the Tender Document have not been modified or altered by M/s ............
(Name of the bidder with complete address). In case, it is found that the tender document has
been modified / altered by the bidder, the bid submitted by the M/s ............ (Name of the
bidder) shall be liable for rejection”.

Non-submission of the attested copies of the requisite certificates/documents shall render the
bid non-responsive and shall be liable for rejection.
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NOTE:

Please note that this is a zero deviation tender. Bidders are advised to strictly confirm
compliance to tender conditions and not to stipulate any deviation / conditions in_their
offer. Subsequent to bid submission, BCPL will not seek confirmations / clarifications and
any bid(s) not in line with tender conditions shall be liable for rejection. Bidders are also
requested to submit the documents / confirmations strictly as per the check list enclosed in
the tender document.

Bids complete in all respect must reach this office not later than 14.30 hrs on the notified date of
closing of the tender.

All out-station bids, if sent by post, should be sent under registered cover. Any excuse regarding late
delivery of bid due to any reason whatsoever will not be entertained.

Bidders may depute their authorized representative to attend the bid opening. Bidders selected for
opening of their priced bid shall be informed about the date and time of price bid opening.

Any change in bid after due date of submission of tender will not be considered.

Bidders are advised in their own interest to ensure that their bids reach this office well before the
closing date and time of the tender as the bids received after the closing date and time of the tender
will not be considered.

Please confirm that you have received the tender document and will be quoting for the tender
items/jobs. In case you are not quoting for the same, please return complete set of tender
documents.

The Bidder is required to submit the bid along with their covering letter under letter head disclosing
the name and designation of authorized person signing the bid, complete postal address of firm /
company, telephone no., fax no., e-mail etc.

Brahmaputra Crackers & Polymers Ltd. reserves the right to accept or reject any or all bids received,
at its absolute discretion, without assigning any reason whatsoever.

You are requested to depute your representative along with authorization letter at the time of bid
opening.

Thanking you,

MANOSH JYOTI BORAH

SR. OFFICER (CONTRACTS & PROCUREMENT)

For BRAHMAPUTRA CRACKER & POLYMER LIMITED,
manosh.borah@bcplindia.co.in

0373-2914611

1. Bidders are requested to fill all the Annexure as enclosed in the tender documents.
2. Bidders must sign & stamp on each page of tender document.
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CONFIRMATION OF BIDDERS FOR MEETING BEC AND OTHER REQUIREMENTS OF TENDER

EXHIBIT ‘A’

NAME OF WORK

ANNUAL MAINTENANCE OF CIVIL WORKS AT BCPL & CISF
TOWNSHIP, DIBRUGARH, LEPETKATA.

TENDER NO: BCPL/DIB/C&P/SER/20120126/MB

SN

TENDER REQUIREMENT

BIDDER’S REPLY / CONFIRMATION

The bidder should have successfully completed /
executed a single operation & maintenance
contract for Civil Works of value not less than
Rs. 9, 33,680 (Rupees Nine Lakhs Thirty Three
Thousand Six Hundred and Eighty only) in Central
Govt. / Public Sector Undertaking / reputed private
sector in any of the last seven years to be reckoned
from the last date of submission of unpriced bid.
(Should be attested)

The bidder should submit copy of Work order /
agreement and work completion / execution
certificate showing the contract completed /
executed value of work & reference no. of work
order in the completion / execution certificate
issued by end use in support of their experience
along with technical bid (un-priced bid). (Should be
attested)

Reference of attested copies of

documents furnished:

The bidder should have valid E.P.F. Registration no.
/ Certificate and copy (duly attested) of the same
should be submitted along with their un-priced
offer at the time of submission of bid.

Reference of attested copies of

documents furnished:

Affidavit duly notarized, as per clause no. 38.2 of
Special conditions of Contract Part—-A

Reference of document furnished

Power of Attorney in favour of person who has signed
the offer in stamp paper of appropriate value.

Reference of document furnished

An undertaking by the bidders (who quotes by down
loading the tender from web site) as instructed in the
Page no.3 of RFQ.

Reference of document furnished

Attested copy of PAN Card
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The evaluation of all responsive bids shall be done
8 | on overall lowest Techno-Commercially acceptable
basis.

Note:

Please note that the documents listed by you above only shall be considered for evaluation of your claim of
meeting Bidder Evaluation Criteria & other requirements of the tender. Any other documents, not included
above shall not be considered. Further please note that all the documents submitted should be attested by a
Gazzetted officer / officer of Public Sector Enterprises/ Notary public.

Date:

Bidder’s signature

-8-|Page




CHECK LIST FOR SUBMISSION OF DOCUMENTS

Bidder is requested to fill this check list and ensure that all detail / documents have been furnished as called
for in the Bidding Document along with duly filled in, signed & stamped checklist with each copy of the “Un-
priced bid (Part-1)".

Please tick the box and ensure compliance:

SL.
NO DETAILS OF DOCUMENTS BIDDER’S CONFIRNMATION
EITHER DEMAND DRAFT
DD NO.
DATED:
EMD OF REQUISITE AMOUNT IS SUBMITTED IN THE DRAWN ON:
o1 FORM OF DD/BG FROM ANY SCHEDULED BANK AS OR BANK GUARANTEE
. BG NO.
MENTIONED IN RFQ. DATED:
VALID UPTO:
(BG VALID UPTO 06 MONTHS FROM THE DUE DATE OF
SUBMISSION OF BID)
SUBMISSION OF DOCUMENTS AS PER EXHIBIT ‘A’ DULY
02. FILLED IN SUBMITTED.
VALIDITY OF OFFER IS UP TO FOUR (04) MONTHS FROM THE YES
03. | DATE OF SUBMISSION OF TECHNO-COMMERCIAL PART. VALID UPTO:
POWER OF ATTORNEY IN FAVOUR OF PERSON WHO HAS
04. | SIGNED THE OFFER IN STAMP PAPER OF APPROPRIATE
VALUE.
PARTNERSHIP DEED IN CASE OF PARTNERSHIP FIRM
05. | AND ARTICLES OF ASSOCIATION IN CASE OF LIMITED
COMPANY.
06 COPY OF THE P. F. REGISTRATION CERTIFICATE ISSUED BY YES
* | THEP. F. AUTHORITIES. EPF REGISTRATION NO:
ORIGINAL BIDDING DOCUMENT ALONG WITH BLANK
07. | (UN-PRICED) COPY (2 NOS) OF PRICE BID (SCHEDULE OF
RATES) AND ADDENDUM, IF ANY.
08 NO DEVIATION CONFIRMATION IN THE PROFORMA
* | ENCLOSED.
09 AFFIDAVIT DULY NOTARIZED, AS PER CLAUSE NO. 38.2 OF
* | SPECIAL CONDITIONS OF CONTRACT PART - A.
ALL PAGES / DOCUMENTS ARE STAMPED AND SIGNED BY
10. | THE AUTHORIZED SIGNATORY OF THE BIDDER TOWARDS
ACCEPTANCE OF TERMS AND CONDITIONS OF THE TENDER.
11. | COPY OF PAN CARD DULY ATTESTED.

SIGNATURE OF BIDDER

NAME OF BIDDER

COMPANY SEAL
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EXHIBIT-B
ACKNOWLEDGEMENT CUM CONSENT LETTER

(Within 7 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm his
intention to Bid against the enquiry/tender through e-mail to or per return FAX by filling up the this
Format.)

To,

Sr. Manager (C&P)
CENTRAL WARE HOUSE
BCPL Project Site
Lepetkata-786006
Dibrugarh, Assam

SUBJECT: TENDER NO.: BCPL/DIB/C&P/SER/20120126/MB

Dear Sir,

We hereby acknowledge receipt of a complete set of bidding document along with enclosures for subject
item/work.

We undertake that the contents of the above bidding document shall be kept confidential and further that the
drawings, specifications and documents shall not be transferred and that the said documents are to be used
only for the purpose for which they are intended.

A) We intend to bid as requested for the subject item/work and furnish following details with respect to
our quoting office:
(i) Postal Address with PIN Code : i

(ii) Telephone Number L e
(iii) Telefax Number L et
(iv) Contact Person L e
(v) E-mail Address L e
(vi) Mobile Number L et

B) Details of Contact person:

(i) Postal Address with PIN Code: i

(ii) Telephone Number L et

(iii) Fax Number L e
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Q)

(iv) Contact Person
(v) E-mail Address
(vi) Mobile Number

We are unable to bid for the reasons given below and we are returning back the entire set of bidding

documents.

Reasons for non-submission of bid:

Agency’s Name
Signature
Name
Designation
Date

Seal/Stamp
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INSTRUCTIONS TO BIDDERS

DESCRIPTION:
NAME OF WORK: ANNUAL MAINTENANCE OF CIVIL WORKS AT BCPL & CISF TOWNSHIP,

DIBRUGARH, LEPETKATA.

(Tender no.) BCPL/DIB/C&P/SER/20120126/MB

1.0
11

11.1

1.1.2
113

1.2
1.2.1

1.2.2
1.23

1.3
131

1.3.2

14
14.1
15
15.1

2.2

BIDDING DOCUMENT, CLARIFICATION AND ADDENDUM
BIDDING DOCUMENT:

One set of bidding document (Tender document) are issued. Bidder shall submit the Tender
document duly signed & stamped on each page of tender in token of his acceptance along with his
bid.

Transfer of bidding document issued to one intending bidder to another is not permissible.
Bid shall remain valid for 120 days from the date of submission of Bid.

CLARIFICATION REQUESTS BY BIDDER:

Although the details presented in this Bidding document consisting of conditions of contract, scope of
work, technical specifications and drawings have been compiled with all reasonable care, it is the
Bidder’s responsibility to ensure that the information provided is adequate and clearly understood.
Bidder shall examine the bidding documents thoroughly in all respect.

Any failure by Bidder to comply with the aforesaid requirement shall not excuse the Bidder, after
subsequent award of contract, from performing the work in accordance with the agreement.

AMENDMENT OF BIDDING DOCUMENT:

BCPL may, for any reason whether at his own initiative or in response to the clarification requested by
the prospective Bidder, issue amendment in the form of addendum during the Bidding period and
subsequent to receiving the bids. Any addendum thus issued shall become part of Bidding document
and Bidder shall submit ‘original’ addendum duly signed and stamped in token of his acceptance.

For addendum issued during the Bidding period, Bidder shall consider the impact in his Bid. For
addendum issued subsequent to receiving the Bids, Bidder shall follow the instructions issued along
with addendum with regard to submission of impact on quoted price / revised price, if any.

CONFIDENTIALITY OF DOCUMENT:

Bidder shall treat the Bidding document and contents thereof as confidential.

ACKNOWLEDGEMENT & CONFIRMATION OF BID:

Within 7 days of receipt of bidding document, Bidder shall acknowledge the receipt and confirm his
intention to Bid for the Bidding work.

EARNEST MONEY DEPOSIT:

The bid must be accompanied by earnest money (interest free) for the amount indicated in ‘Request
for Quotation’ in the form of a Demand Draft drawn on any Nationalized/Scheduled Bank in favour
of M/s. Brahmaputra Cracker & Polymer Limited payable at STATE BANK OF INDIA, DIBRUGARH,
ASSAM or in the form of Bank guarantee issued by Nationalized Bank for an equal amount valid for
six (06) months from the due date of submission of bid as per the format enclosed in bidding
document. Bid not accompanied by earnest money will not be considered unless the same is
exempted as per ‘Letter Inviting Tender’. Bank guarantee shall be revalidated for extended period
as required by BCPL in writing.

If the bidder, after submission, revokes his bid or modifies the terms and conditions thereof during
the validity of his bid except where the BCPL has given opportunity to do so, the earnest money
submitted by Bidder will, in such case, not be refunded to him.
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23

2.4

25

3.0
3.1
3.2

3.3

34

3.5
3.6
3.7

4.0
4.1

4.2

4.3

BCPL may at any time cancel or withdraw the invitation to bid without assigning any reason and the
earnest money submitted by Bidder will in such case be refunded to him.

The successful Bidder shall be required to deposit within 10 days of acceptance of his bid, security
deposit / Initial Security Deposit with the BCPL in the manner indicated in General Conditions of
Contract / Special Conditions of Contract. Should the successful Bidder fail or refuse to sign the
agreement or furnish the security deposit / initial security deposit within the period fixed by the
BCPL as indicated above, the earnest money shall be forfeited without prejudice to his being liable
to any further loss or damage incurred in consequence by the BCPL.

Earnest money shall be returned to the successful Bidder after the security deposit / initial security
deposit has been furnished by him to the BCPL.

SCHEDULE OF RATES:

The schedule of Rates shall be read in conjunction with all other sections of bidding document.

The rates quoted by the bidder shall be firm and fixed for the completion period of the tendered
works, unless stated otherwise. The rates quoted by the Bidder shall include all taxes, duties & levies
except Service Tax and any cess thereon. Service Tax and cess thereon shall be paid by BCPL extra at
actual against CENVAT invoice to be submitted by the bidder.

Notwithstanding the instructions given above, in case any bidder(s) mention the terms such as
“Inclusive” or “Included” in respect of Service Tax, their bids will still be evaluated considering the
prices exclusive of Service Tax. However, in the event of such bidder emerging as the lowest bidder
based on this evaluation, the award shall be made considering the service tax included in the quoted
rates and the same will be conclusive and binding on the bidder. Further, the bidder will be required
to submit Cenvat invoice to enable BCPL to avail Cenvat benefit.

Rates must be filled in format for ‘schedule of rates’ enclosed as part of bidding document. If quoted
in separate typed sheets and any variation in description, unit is noticed, the bid is liable to be
rejected. In any case bidder shall be presumed to have quoted against the description of work and the
same shall be binding on the bidder.

In case any activity though specifically not covered in description of ‘Schedule of Rates’ but is required
to complete the work as per Scope of Work, Scope of Supply, Specifications, Standards, Drawings,
General Conditions of Contract, Special condition of contract or any other part of bidding document,
the quoted rates will deemed to be inclusive of cost incurred for such activity.

The rates shall include all expenditure incurred towards mobilization and demobilization.

Rates quoted shall be in Indian Rupees Only.

Bidder shall quote rates both in figures as well as in words.

DOCUMENTS COMPRISING THE BID:

Bidder is advised that BCPL intend to fully evaluate the technical and un-priced commercial
submissions.

It is important that Bidder clearly demonstrates his experience and capability, giving to BCPL a high
level of confidence that if awarded, the Bidder will be able to perform the works within the stipulated
Time Schedule and quoted price and meeting all other requirements listed in the Bidding document.

Bidder is requested to furnish the complete and correct information required for evaluation of his Bid.
If the information with regard to resources and concurrent commitments or any other information /
documentation forming basis of evaluation is found in complete / incorrect the same may be
considered adequate ground for rejection of the bid.

1.4 Bidder shall arrange his bid in the following order:

i) PART-I TECHNICAL AND UN-PRICED COMMERCIAL PART (TECHNO-COMMERCIAL BID) :

Technical and un-priced commercial part shall comprise the attachments, specifying

attachment number arranged in the order as follows:

a) Submission of bid letter along with Bidding document (Tender document), Earnest
Money Deposit and its details.
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5.0
5.1

511

b)

Attested copies of documents as mentioned in Request for Quotation

Copy of tender document duly signed and stamped towards acceptance to terms and

conditions of the tender.

Power of Attorney in favour of authorized signatory of the Bidding document.

Organization details

» In case of a proprietorship firm, the name and address of proprietor, and certified
copy of ‘Certificate of registration of firm’.

» In case Bidder is a partnership firm, certified copy of the partnership deed.

» In case of company (whether private or public), certified copy of the ‘Certificate of
Incorporation’ together with certified Memorandum / articles of Association.
Copy of”Schedule of Rates” without any prices (which will be left bank) duly signed

and stamped.

Technical offer, if any, required as per Bidding document.
Check list (Exhibit-A)

Any other relevant document, Bidder desires to submit.

PART-II PRICED COMMERCIAL PART (PRICE BID):

Priced commercial Part shall contain “Schedule of Rates” duly filled in .Two copies i.e.
one ORIGINAL COPY and one DUPLICATE copy of “Schedule of Rates” shall be
submitted.

No stipulation, deviation, terms & conditions, presumption, basis etc. shall be
stipulated in Price part of bid. BCPL shall not take cognizance of any such statement
and may at their discretion reject such price bids.

SUBMISSION OF BID:

SUBMISSION IN TWO SEPARATE ENVELOPS:

Un-priced and priced part must be submitted in separate sealed envelopes in following 2 parts:
i) PART-1 — TECHNICAL AND UN-PRICED COMMERCIAL PART

a)

b)

c)

This part shall contain technical and commercial (Un-priced) bid. This envelope shall
comprise the signed copy of Bidding document (Tender document), drawings,
addendum (if any), one original and 1 copy of the information listed for submission in
Part —I under Para 4.4. above. Techno-commercial bid containing prices shall be
summarily rejected.

The envelope shall have following information clearly written on the outside of the
envelope, failing which BCPL will assume no responsibility for the misplacement or
premature opening of the bid.

Part-1 Technical and Un-priced Commercial Part.

Name of Work:

Bidding document No.:
Due date & time of Opening:
From : [Name & Address of Bidder]:

Original earnest money deposit (EMD shall also be enclosed in this part.

ii) PART-1I SEALED PRICED COMMERCIAL PART:

a)

This part of the bid shall contain the Schedule of Rates, duly filled in all respects and
other information specifically requested for submission in price part under Para 4.4 ii)
above. The envelope shall have the following information clearly written on outside of
the envelope, failing which BCPL will assume no responsibility for the misplacement or
premature opening of the bid.
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5.2
5.21

5.2.2
5.3
531

5.3.2

6.0

6.1
6.1.1

6.1.2

6.2

6.2
6.3.1
6.3.2

6.4
6.4.1

6.4.2

6.4.3

PART-I — PRICE PART

Name of Work:

Bidding document No. :

From : [Name & Address of Bidder] :
b) This part of Bid will be submitted in original plus one copy.

DATE, TIME & PLACE OF SUBMISSION:

Bid must be submitted by the due date and time mentioned in the Letter Inviting Tender or any
extension thereof as duly notified in writing by BCPL at the following address:

SR. MANAGER (C&P), CENTRAL WARE HOUSE, BCPL PROJECT SITE, LEPETKATA-786006, DIBRUGARH,
ASSAM INDIA.

Bid received after the time and date fixed for receipt of bid is liable for rejection.

CHECK LIST FOR SUBMISSION OF BID:

To assist bidder in ensuring the completeness of bid, a checklist for submission of various documents /
details in ‘technical & un-priced commercial part of bid has been enclosed to “INSTRUCTIONS TO
BIDDERS”. Bidder, in his own interest, is requested to fill the checklist and submit along with his bid
for ready reference.

In case of incomplete submissions, BCPL will not be under any obligation to give the bidder an
opportunity to make good such deficiencies and BCPL may at its discretion treat such bids as
incomplete and not consider for further evaluation.

BID OPENING AND EVALUATION:

OPENING OF TECHNO-COMMERCIAL PART OF BID

On the date and time mentioned in ‘Letter Inviting Tender’ (if specified), Part-I i.e. Technical and un-
priced commercial Part will be opened in the office of BCPL, CENTRAL WARE HOUSE, BCPL Project Site,
Lepetkata-786007, Dibrugarh, Assam.

In the event, the specified date of bid opening is declared a holiday for BCPL, the bid shall be opened
on the next working day at the specified time and location.

CLARIFICATION & ADDITIONAL INFORMATION:

During evaluation, BCPL may request Bidder for any clarification on the bid, additional or outstanding
documents. Bidder shall submit all additional documents in one original and one copy. However,
seeking clarification shall be on sole discretion of BCPL.

TECHNO-COMMERCIAL DISCUSSIONS:

Bid of the bidder who submits the required EMD shall be taken up for detailed evaluation.

Techno-commercial discussions with bidder shall be arranged, if needed. Bidder shall depute his
authorized representative(s) for attending the discussion. The representative(s) attending the
discussions shall produce authorization from his organization to attend the discussions and sign the
minutes of meeting on behalf of his organization. The authorized representatives must be
competent and empowered to settle all technical and commercial issues.

BID EVALUATION CRITERIA:

Bid is the responsibility of bidder and no relief or consideration can be given for errors and omissions
made by the bidder inadvertently or adherently. Bid with incomplete information is liable for
rejection.

The techno-commercial part of bid shall be evaluated as per bid evaluation criteria, wherever
indicated in the bidding document.

Non-submission of details / documents as per Para (4.4.) above may lead to rejection of bid.
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6.4.4  REJECTION CRITERIA:

)

Bidders are advised to strictly confirm compliance to tender condition and not to stipulate
any deviation / condition in their offer. Bids received with deviation to tender condition
especially to the following clauses shall be considered non-responsive and shall be
summarily rejected:
I.  Firm Price
Il. EMD / Bid Bond
Ill. Scope of Work
IV. Specification
V. Price Schedule / Schedule of rates
VI. Delivery / Completion Schedule
VII. Period of Validity of Bid
VIII.  Price Reduction Schedule
IX. Performance Bank Guarantee / Security Deposit
X. Guarantee
XI. Arbitration / Resolution of Dispute
XIl. Force Majeure
XIl. Applicable Laws
XIV. EPF Registration in case of Domestic bidder
XV. Clauses no.6.4.2 and 6.6 of instruction to bidders.
XVI. Any other condition / clauses mentioned in the tender documents.

6.4.6 GUIDELINES FOR SCRUTINY/COMPARISON OF BIDS:-

The discrepancies in rate filled for various items shall be resolved in the following manner:-

(i)

(i)

(i)

(iv)

When there is a difference between the rates in figures and words, the rate which
corresponds to the amount worked out by the contractor (by multiplying the quantity and
rate) shall be taken as correct.

When the rate quoted by the contractor in figures and worlds tallies but the amount is
incorrect, the rate quoted by the contractor shall be taken as correct and not the amount and
the amount corrected.

When it is not possible to ascertain the correct rate, in the manner prescribed above, the rate
as quoted in words shall be adopted and the amount worked out, for comparison purposes.

In case it is observed that any bidder has not quoted for any item in the Schedule of Rates
(Such unquoted item not being in large numbers), the quoted price for the purpose of
evaluation shall be considered as the maximum rate quoted by the remaining bidder for such
items.

If after evaluation, such bidder is found to be the lowest evaluated bidder, the rates for the
missing item shall be considered as included in quoted bid price.

If the estimated price impact of the unquoted items is more than 10% of the bidder’s quoted
price, the above provision shall not be applicable and such bid shall be rejected.

ABNORMALLY HIGH RATED ITEMS (AHR ITEMS):

In items rate contract where the quoted rates for the items exceed 50% of the estimate rates, such
items will be considered as Abnormally High Rates Items (AHR) and payment of AHR items beyond the
SOR stipulated quantities shall be made at the lowest amongst the following rates:

(1)
()

Rates as per SOR, quoted by the contractor.
Rate of the item, which shall be derived as follows:
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6.4.7

6.4.8

6.4.9

6.4.10

6.4.11

6.4.12

6.4.13

6.5

a) Based on rates of machine and labor as available from the contract (which includes
contractor's supervision, profit, overheads and other expenses).

b) In case rates are not available in the contract, rates will be calculated based on
prevailing market rates of machine, material and labor plus 10% to cover contractor's
supervision profit, overhead & other expenses.

DETERMINATION OF RESPONSIVENESS:

i) Prior to the financial evaluation of bids, the BCPL will determine whether each bid is
substantially responsible to the requirements of the Bidding document.

i) For the purpose of this clause, a substantially responsible bid is one, which conforms to all the
terms and conditions and specifications of the bidding document without material deviation
or reservation. A material deviation or reservation is one which affects in any substantial way
the scope, quality, or performance of the works or which limits in any substantial way, in
consistent with the bidding document, the employer’s rights of contractor’s obligation would
affect unfairly the competitive position of bidders presenting substantially responsive bids.

iii) If a bid is not substantially responsive to the requirements of the Bidding documents, it may
be rejected by the BCPL.

Bidders must submit the bid in line with bid stipulations without taking any deviation. However, in
case it becomes unavoidable and the Bidder seeks some clarifications / queries with respect to
technical / commercial part, the bidder may stipulate the same strictly as per Annexure-l for the
technical and commercial part.

UNSOLICITED POST BIDDING MODIFICATIONS:

Bidders are advised to quote strictly as per terms and conditions of the bidding document and not to
stipulate any deviations / exceptions. Once quoted, the bidder shall not make any subsequent
changes, whether resulting or arising out of any technical / commercial clarifications sought on any
deviations or exceptions mentioned in the bid. Any proposal price change is likely to render the bid
liable for rejection.

Bidders must ensure that complete bid along with all details as sought are submitted as per provisions
of the bidding document. The checklist has been provided in the bidding document to ensure that any
required details are not missed by the bidders while submitting their offer.

Proposed deployment of resources like manpower, equipment, tools and tackles shall be looked into
to ensure performance of work within stipulated time period.

The concurrent commitments of Bidder on various jobs under execution by the bidder will be taken
into account to assess the spare capacity available with the Bidder.

Performance of bidder on work executed / under execution shall be taken into consideration before
selecting the bidder for opening of his price bid.

MECHANIZED CONSTRUCTION:

i) Bidder shall furnish construction methodology based on mechanized construction techniques
for execution of work along with details of plant & machinery to be deployed. The bidder shall
assess the number and type of plant and machinery for the scope of work and the completion
schedule.

i) Bidder will deploy the required numbers and types of plant & machinery applicable for
different activities in consultation with the Engineer-In-Charge after award and during
execution of work with respect to actual mobilization required.

OPENING OF PRICE PART OF BID:

Priced commercial part of only those bidder, whose bids are considered techno-commercial
acceptable, shall be opened.
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6.6

6.7

6.8
6.8.1

6.9
6.9.1

6.9.2

1.0

7.11

7.2

7.21

EVALUATION OF PRICE PART:

The “Schedule of Rates” quoted by the bidder shall be taken up for evaluation on overall basis on part
wise. Price bids containing additional qualifications not mentioned in Techno-Commercial part of the
bid shall be summarily rejected.

PROCESS TO BE CONFIDENTIAL:

Information related to the examination, clarification, evaluation and comparison of bids
recommendations for award of contract shall not be disclosed to bidder or other person not officially
concerned with such process. Any effort by bidder to influence the BCPL processing of bid or award
decisions may result in rejection of such Bids and the owner may initiate action against such bidders,
as deemed fit, including putting them on “HOLIDAY LIST”.

OWNER’S RIGHT TO ACCEPT OR REJECT A BID:

BCPL reserves the right to accept a bid other than the lowest and to accept or reject any bid in whole
or part, to annual the bidding process or to reject all bids with or without notice or reasons. Such
decisions by BCPL shall bear no liability whatsoever consequent upon such decisions.

AWARD OF WORK AND CONTRACT DOCUMENT:
AWARD OF WORK:

The bidder whose bid is accepted by BCPL shall be issued Letter of Intent / fax of Intent (LOI/FOI)
prior to expiry of bid validity. Bidder shall confirm acceptance by returning a signed copy of the LOI
/ FOL.

BCPL shall not be obliged to furnish any information / clarification / explanation to the unsuccessful
bidders as regards non acceptance of their bids. Except for refund of EMD to unsuccessful bidder,
BCPL shall correspond only with the successful bidders.

CONTRACT DOCUMENT:

7.1 The successful bidder shall be required to execute a formal agreement in accordance with the
‘Form of Contract’ (Annexed to General Condition of Contract (GCC)), within 10 days of receipt of
LOI/FOI/Detailed Letter of Award specified period.

Contract Documents to be signed between BCPL & selected bidder shall consist of the following:

i) Agreement on stamp paper of appropriate value.

ii) Letter of Intent / Fax of Intent

iii) Detailed letter of award / acceptance along with agreed variation and other enclosures.
iv) Original bidding document along with set of drawings

v) Addendum/Corrigendum issued to bidder, if any.

Stamp paper of appropriate value shall be provided by the successful bidder after ascertaining its
value.

The statement of Agreed variation prepared based on the deviation if any, finally retained by the
bidder and accepted by BCPL, shall form part of detailed letter of award.

% % %
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SPECIAL CONDITIONS OF THE CONTRACT
PART-A

DESCRIPTION:
NAME OF WORK: ANNUAL MAINTENANCE OF CIVIL WORKS AT BCPL & CISF TOWNSHIP,

DIBRUGARH, LEPETKATA.

TENDER NO: BCPL/DIB/C&P/SER/20120126/MB

1.0
11

1.2

1.3

1.4

1.5

2.0

3.0

4.0

5.0

GENERAL:

The Special Condition of Contract shall be read in conjunction with the General Conditions of Contract,
Schedule of rates, specifications, drawings and any other documents forming part of contract,
wherever the context so requires. Notwithstanding the sub-division of the documents into these
separate sections and volumes, every part of each shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the CONTRACT so far as it may be
practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at variance with any
provisions of the Special Conditions of Contract, unless a different intention appears, the provisions of
the Special Conditions of Contract shall be deemed to over-ride the provisions of the General
Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail.

Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or
provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE
OF CONTRACT shall be deemed to have included cost of such performance and provisions, so
mentioned.

The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate
requirements in addition to those contained in the standard codes and specifications, these additional
requirements shall also be satisfied.

The intending bidder shall be deemed to have visited the site. Non-familiarity with site condition and
unawareness of General Condition of contract will not be considered a reason either for extra claim or
for not carrying out work in strict conformity with drawings and specifications.

LOCATION:
BCPL, Lepetkata, Dibrugarh, Assam
SCOPE OF WORK:

The Scope of work shall be as per Special Conditions of Contract Part-B.

TIME OF COMPLETION/PERIOD OF CONTRACT:

The Time of Completion/Period of Contract shall be as per Special Conditions of Contract Part-B.

The work shall be executed strictly as per time Schedule given in Tender Document. The period of
completion given includes the time required for mobilization as well as testing, rectifications, if any,
re-testing and completion in all respects to the entire satisfaction of the Engineer-in-Charge.

TERMS OF PAYMENT:

Payment will normally be made within 30 days of submission of bills to Engineer-in-charge after
applicable deduction of Income Tax and any other taxes and duties.

Other terms and conditions related to Payment terms are specified in SCC Part B.
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6.0

7.0

8.0

EARNEST MONEY:

The bidder must deposit the earnest money as given in the letter/notice inviting tenders failing which
the tender is liable to be rejected. Earnest Money can be paid by way of Demand Draft drawn on any
Scheduled/Nationalized Bank in favor of M/s. Brahmaputra Crackers & Polymers Limited payable at
STATE BANK OF INDIA, DIBRUGARH, ASSAM.

Alternatively, Earnest Money may also be submitted in the form of Bank Guarantee from any
Nationalized/Schedule Bank of India. The Bank Guarantee so furnished by the bidder shall be in the
proforma prescribed by the OWNER attached with the Tender document. No interest shall be paid by
the OWNER on the Earnest Money deposited by the bidder. The Bank Guarantee furnished in lieu of
Earnest Money shall be kept valid for a period of (6) SIX MONTHS from the date of opening of tender.

BCPL will refund the Earnest Money of the unsuccessful bidders directly to the bidders within a
reasonable period of time. Correspondence in this regard may be addressed to BCPL directly by the
BIDDERS.

INCOME TAX/ SALES TAX/WORKS CONTRACT TAX:

Income Tax deduction shall be made from all payments to the contractors as per rules and regulation
in force in accordance with the Income Tax Act prevailing from time to time. Sales Tax, Works Contract
Tax and other duties/ levies, as applicable shall be borne by the contractor.

The BCPL will issue the necessary certificate for income tax deduction at source, however, the
contractor has to submit detail of their Permanent Account No. (PAN) before issue of such certificate.
However, if the contractor has not been allotted PAN and has applied for the same to Income Tax
department / the authorized agency nominated by Income Tax department, contractor shall submit
the copy of application filed for allotment of PAN No. In absence of any of these documents, no TDS
certificate shall be issued by BCPL.

Similarly, in case of Works Contract (involving both supply of material and services) Tax will be
deducted at source by BCPL towards W.C.Tax at the rate applicable from time to time (presently 4%)
and issue necessary certificate to this effect.

SERVICE TAX:

The Quoted rates should be inclusive of all taxes & duties applicable during the contract period except
Service Tax and Education Cess thereon. Service Tax and Cess thereon shall be paid extra if applicable
on submission of documentary evidence/invoice(s).

The bidder shall indicate in its bid the Service Tax registration no. and in case the Service Tax
registration no. is not available, the bidder will give confirmation for obtaining registration with a copy
of application for registration.

The Contractors liable to pay Service Tax for the work / services rendered to BCPL, shall specifically
mention the Service Tax registration No. in their Invoice(s). Further, the amount and rate of Service
Tax shall be separately and distinctly specified in the Invoice(s).

For payment of service tax, serially numbered invoice / bill shall be issued by the service provider and
should also specify following as per rate 4A of service tax Rules:

(i) The name, address and registration number of the service provider

(ii)  The name and address of the recipient of the taxable service

(iii)  Description, classification and value of taxable service provided and

(iv)  The service tax payable on such services
The above details are required to enable BCPL to avail Cenvat credit for the service tax payments.
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9.0 SECURITY DEPOSIT:

9.1

9.2

9.3

9.4.1

10.0

11.0

111

11.2

11.3

11.4

11.5

11.6

11.7

11.0
12.1

12.2

12.0

14.0
14.1

Security deposit @ 10% of contract value has to be deposited within ten days of receipt of LOA/LOI by
the contractor. EMD deposited with the tender shall be adjusted towards security deposit/ISD
provided it is deposited by Demand Draft/Bankers Cheque.

No interest shall be payable by the Company to the contractor for the amount of Security deposit.

Contractor can furnish the initial or total security deposit amount through bank guarantee from any
nationalized /Schedule bank in prescribed proforma which shall be valid for 90 days beyond
completion of the job or expiry of Defect Liability Period whichever is applicable.

Security Deposit shall be refunded within 90 days after the completion of work or Defect Liability
Period whichever is applicable.

TECHNICAL SPECIFICATION:

As enumerated in Special Conditions of Contract/Scope of Work/attached Drawing/ Details/Schedule
of Rates.

TESTS AND INSPECTION:

The Contractor shall carry out the various tests as enumerated in the technical specifications of this
tender document and the technical documents that will be furnished to him during the performance
of the work and no separate payment shall be made unless otherwise specified in schedule of rates.

All the tests either on the field or at outside laboratories concerning the execution of the work and
supply of materials by the Contractor shall be carried out by Contractor at his own cost.

The Contractor shall provide for purposes of inspection access ladders, lighting and necessary
instruments at his own cost for inspection work.

Any work not conforming to execution drawings, specifications or codes shall be rejected forthwith
and the Contractor shall carryout the necessary rectification at his own cost.

All results of inspection and tests will be recorded in the inspection reports, Proforma of which will be
approved by the Engineer-in-Charge. These reports shall form part of the completion documents.

For materials supplied by Owner, Contractor shall carryout the tests, if required by the Engineer-in-
Charge, and the cost of such tests shall be reimbursed by the owner at actual to the Contractor on
production of documentary evidence. Contractor shall inspect carefully all equipment before receiving
them from Owner for installation purposes. Any damage or defect noticed shall be brought to the
notice of Engineer-in-Charge.

Inspection and acceptance of work shall not relieve the Contractor from any of his
responsibilities under this Contract.

MEASUREMENT OF WORK:

Measurement of works shall be made in the units mentioned in the Schedule of Rates as per details
given in Technical/Standards specifications.

Wherever details are not available or inadequate in the execution drawings, physical measurements
will be taken by the contractor in the presence of the representative of the Engineer-in-Charge. In
such cases payment will be made on actual measurements.

DEFECT LIABILITY PERIOD:

The defect liability period shall be as per Special Conditions of Contract of Part-B.
CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION:

The Contractor shall without prejudice to his overall responsibility to execute and complete the work
as per specifications and time schedule, progressively deploy adequate equipment and tools and
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14.2

143

13.0

14.0

15.0

16.0

17.0

18.0
20.1

20.2
19.0
211

21.2

Tackles and augment the same as decided by the Engineer-in-Charge depending on the exigencies of
the work so as to suit the work/construction schedule without any additional cost to owner. The
bidder shall submit a list of construction equipment he proposes to deploy for the subject work along
with deployment schedule. No Construction Equipment shall be supplied by the Owner.

Subject to the provisions in the tender document and without prejudice to Contractor's liabilities and
responsibilities to provide adequate qualified and skilled personnel on the work, contractor shall
deploy site organization and augment the same as decided by the Engineer-in-Charge depending on
the exigencies of work, without any additional cost to owner. The bidder shall submit the details of
minimum site organization proposed by him.

MOBILIZATION ADVANCE (M.A.):

No mobilization advance is payable for this work.

COMPENSATION FOR EXTENDED STAY:

No compensation for extended stay is payable to contractor.

ABNORMALLY HIGH RATED ITEMS (AHR ITEMS):

In items rate contract where the quoted rates for the items exceed 50% of the estimate rates, such
items will be considered as Abnormally High Rates Items (AHR) and payment of AHR items beyond the
SOR stipulated quantities shall be made at the lowest amongst the following rates:

(n Rates as per SOR, quoted by the contractor.
(m Rate of the item, which shall be derived as follows:
c) Based on rates of machine and labor as available from the contract (which includes
contractor's supervision, profit, overheads and other expenses).
d) In case rates are not available in the contract, rates will be calculated based on

prevailing market rates of machine, material and labor plus 10% to cover contractor's
supervision profit, overhead & other expenses.

MISCELLANEOUS:

All obligations arising of labor deployment labor laws to meet the necessary statutory requirement
would solely lie on the contractor. Contractor would be solely responsible for safety and security of
manpower and materials.

SUBMISSION OF TENDER DOCUMENTS:

Over-writing should be avoided. Any overwriting or cutting should be signed by the bidder. All copies
of tender documents along with drawings should be signed and submitted by the bidder.

SCHEDULE OF RATES:

The quantities indicated in Schedule of Rates are just tentative. The rates quoted by the bidder shall
remain firm for any variation and will assume to be inclusive of all taxes & duties excluding Service Tax
& Cess thereon.

No escalation of whatsoever nature shall be paid to the contractor for the entire Contract Period.

COMPENSATION FOR DELAY:

In case of delay in mobilization or in completion of work in all respects and to the full satisfaction of
Engineer-In-Charge, the Engineer-In-Charge may at his discretion impose a penalty at the rate of 0.5%
per week or part thereof limited to 5% of the contract value.

Alternatively, in case the Engineer-In-Charge feels that the progress of work is dissatisfactory and the
work may be delayed beyond the scheduled or contractual completion date, he may at his discretion
get the work done through other agency at the risk and cost of the contractor without prejudice to
other rights available to owner under the contract. The decision of the Engineer-In-Charge shall be
final and binding in this regard.
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20.0

21.0

22.0

23.0
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25.3

24.0

25.0

26.0

27.0

TERMINATION OF CONTRACT:

The Owner/ Engineer-in-Charge reserve the right to terminate the contract on giving one-week notice
without assigning any reason.

CONTRACT AGREEMENT:

If the work is awarded the contractor shall enter into an agreement with BCPL in the prescribed
Performa within 10 days of the issue of LOA/LOI whichever is earlier. The agreement shall be
executed on non-judicial stamp paper of . 100/- .The cost of stamp paper shall be borne by the
contractor. The format of agreement can be obtained from the office of the Sr. Manager (C&P), BCPL,
DIBRUGARH, ASSAM.

SUPERVISION OF WORK:

Contractor or his authorized representative shall be available at site all times, during the progress of
the work.

CLEARANCE OF SITE:

As a part of the contract the contractor shall completely remove all temporary/disposable materials,
while execution of work at his own cost and initiative and dispose off the same as directed by
Engineer-in-charge.

The works will not be considered as complete and taken over by the owner, until all the temporary
works, labor and staff colonies etc. constructed are removed and the work site cleared to the
satisfaction of the Engineer-in-charge, surplus materials and rubbish is cleared off the site completely
and the work shall have been measured by the Engineer-in-charge whose measurement shall be
binding and conclusive.

If the contractor fails to comply with the requirements of this clause on or before the date fixed for
the completion of the work, the Engineer-in-charge may at the expenses of the contractor remove
such, surplus materials and rubbish and disposal off the same as he thinks fit and clean off such dirt as
aforesaid, and the contractor shall forthwith pay the amount of all expenses as incurred and shall have
no claim in respect of any such surplus materials as aforesaid except for any sum actually realized by
the sale thereof.

ADHERENCE TO SAFETY REGULATIONS:

Contractor shall ensure that all safety precautions required one observed at all times during the
execution of the job.

NUISANCE:

The contractor or his representative shall not at any time cause any nuisance on the site or do
anything which shall cause unnecessary disturbance to the owners or tenants or occupants or their
properties near the site and to the public generally.

OWNER NOT BOUND BY PERSONAL REPRESENTATION:

The contractor shall not be entitled to any increases on the schedule of rates or any other right or
claim whatsoever by reason of any representation, explanation statement or alleged representation
explanation statement or alleged representation, promise or guarantees given or called to have been
given to him by any person.

CARE OF WORKS:

From the commencement to completion of the work, the contractor shall take full responsibility for
the care for all works including all temporary works any in case any damages, loss or injury shall
happen to the work or to a part thereof or to any temporary works from any reason.
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DEFENCE OF SUITS:

If any action in court is brought against the owner or an officer or agent of the owner, for the failure,
omission or neglect on the part of the contractor to perform any acts, matters, convenient or things
under the contract or damage or injury caused by the alleged omission or negligence on the part of
the contractor, his agents, representative or his subcontractors or in connection with any claim based
on lawful demand of sub-contractor, shall in such cases indemnify and keep the owner and/or their
representatives harmless from all lesson, damages, expenses or decrease arising out of such action.

RESPONSIBILITIES OF THE CONTRACTOR AND COMPLIANCE WITH LABOUR/INDUSTRIAL LAWS:

The contractor shall have his own PF code no. with the RPFC as required under employee PF &
Miscellaneous Provisions Act, 1952.

The contractors shall periodically submit the challans / receipts / proof for the depositing PF
contribution with RPFC.

The contractor is required to obtain labor license under the provisions of Contract Labor (R&A) Act,
1970 from the office of ALC, Ministry of Labor, Govt. of India, Dibrugarh.

The contractor is liable to abide by all necessary licenses / permissions from the
concerned authorities as provided under the various labor legislations.

The contractor shall discharge obligations as provided under various statutory enactments including
the employee’s provident fund and Miscellaneous Provisions Act, 1952, Contract Labor (R&A) Act,
1970, Minimum Wages Act, 1948, Payment of wages act 1936, workman compensation act and other
relevant acts, rules and regulations enforced from time to time.

The contractor shall be solely responsible for the payment of wages and other dues to the personnel,
if any, deployed by him latest by 7" day of the subsequent month.

The contractor shall be solely responsible and indemnify the BCPL against all charges, dues, claim etc.
arising out of the disputes relating to the dues and employment of personnel, if any, deployed by him.

The contractor shall indemnify BCPL against all losses or damages, if any, caused to it on account of
acts of the personnel, if any, deployed by him.

All personnel deployed by the contractor should be on the rolls of the contractor.

The contractor shall ensure regular and effective supervision and controls of the personnel, if any,
deployed by him and give suitable direction for undertaking the contractual obligations.

The personnel to be deputed by the contractor shall observe all security, fire and safety rules of BCPL
while at the site. His work will be supervised by the supervisors of contractor. Contractor has to be
strictly adhere to guidance, instruction when required.

Contractor shall provide proper identification cards for his employees to be deputed by him for work,
duly signed by the contractor or authorized person on behalf of contractor. Also the contractor
should obtain entry passes from CISF through engineer-in-charge for his employees.

Contractor has to deploy the personnel with no past criminal records. Reformed people, names of
such persons should be clearly indicated in case of. Also the contractor has to provide police
verification for all the persons deployed by him.

While confirming to any of these conditions, the contractor should ensure that no law of state
regarding labor, their welfare, conduct etc, is violated. The contractor shall indemnify BCPL for any
action brought against him for violation, non-compliance of any act, rules & regulation of center /
state / local statutory authorities.

All existing and amended safety / fire rules of BPC, BCPL are to be followed within the BPC plant or
service center.

Contractor shall ensure payment of wages to the person employed and meet all statutory obligation
of payment as per Minimum Wages act 1948 and payment of wages Act 1936.
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Boarding and lodging facilities for contractor’s personal for carrying out the work is to be made by the
contractor at his own cost outside the plant premises.

Special safety equipment e.g. breathing apparatus etc. shall be arranged by the Contractor.

The contracts will be required to provide full body harness safety belt for all their workers working at
site positively.

The contractor should submit a valid health check-up certificate of their workers/labourers to BCPL
before starting the job from a recognized Government Hospital towards the sound health for carrying
out the job/work at site by each individual deployed.

Before undertaking jobs, contractor shall take work permit from Engineer-in-charge and same shall be
returned after completion of job.

All types of transport connected with the work shall be in the scope of the contractor.

Suitable site office space may be provided by BPC, BCPL if required and available.

BCPL will provide free water, steam, air and electricity at suitable points, if required, for under taking
the job.

All personnel undertaking the job proposed to be deployed by the contractor shall be medically
examined and declared fit by qualified medical practitioner. It should be insured that no personnel
engaged by the contractor is suffering from communicable disease.

Technicians/ supervisors deployed by the contractor should be technically qualified for fulfilling the
contractual obligation.

In case of account, injury and death caused to the employee of the contractor while executing the
work under the contract, the contractor shall be solely responsible for payment of adequate
compensation, insurance money etc. to the next kith & kin of injured / diseased. Contractor shall
indemnity BCPL from such liabilities.

The contractor shall also undertake to obtain necessary insurance coverage covering all risks
connected with the job to be undertaken by him under the contract from insurance company and pay
the premium accordingly.

PHOTOGRAPHS/LABOUR PERMISSION/VEHICLE PERMISSION :

The contractor shall arrange to make photo gate passes/labor permissions/vehicle passes etc. for his
persons/labors/vehicles for working in site plant premises at his own cost as rules of the company.

ARBITRATION CLAUSE:

All disputes or differences, whatsoever, arising between the parties hereto pertaining to any part of
the contract including its execution or concerning the WORKS or maintenance thereof this CONTRACT
or to the rights or to liabilities of the parties or arising out or in relation thereto whether during or
after completion of the CONTRACT or whether before or after determination, foreclosure or breach of
the CONTRACT (other than those in respect of which the decision of any person is by the CONTRACT
expressed to be final and binding) shall after written notice by either party to the CONTRACT be
referred for adjudication to a sole arbitrator to be appointed by BCPL as hereinafter provided.

For the purpose of appointing the Sole Arbitrator referred to above, the Appointing Authority will
send within thirty days of receipt of the notice, to the CONTRACTOR a panel of three names which are
not connected with the work in question.

The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the persons named to
be appointed as a sole Arbitrator and communicate his names to the Appointing Authority within
thirty days of receipt of names. The Appointing Authority shall thereupon without any delay appoint
the said person as the sole arbitrator. If the CONTRACTOR fails to communicate his choice for
appointment of an Arbitrator, the Appointing Authority shall do it on expiry of 30 days.
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If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his office due to any
reason whatsoever, another sole Arbitrator shall be appointed as aforesaid.

The WORK under the CONTRACT shall however, continue during the Arbitration proceedings and no
payment due or payable to the CONTRACTOR shall be withheld on account of such proceedings.

The venue of arbitration shall be Guwahati.
The award of the Arbitrator shall be final and binding on both the parties.

Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 or any
statutory modification or re-enactment thereof and the rules made there under, and for the time
being in force, shall apply to the arbitration proceeding under this clause.

JURISDICTION:

The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at GUWAHATI for the purpose
of disputes, actions and proceedings arising out of the CONTRACT.

SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE DOCUMENT:

Bidders are required to furnish the complete and correct information/documents required for
evaluation of their bids. If the information/documents forming basis of evaluation is found to be
false/forged, the same shall be considered adequate ground for rejection of the Bids and forfeiture of
Earnest Money Deposit.

In case, the information/document furnished by the contractor forming basis of evaluation of his bid is
found to be false/forged after the award of the contract, BCPL shall have full right to terminate the
contract and get the remaining job executed at the risk & cost of such contractor without any
prejudice to other rights available to BCPL under the contract such as forfeiture of Security Deposit,
withholding of payments etc.

In case the issue of submission of false document comes to the notice after execution of the work,
BCPL shall have full right to forfeit any amount due to the contractor along with forfeiture of Security
Deposit furnished by the contractor.

Further, such contractor/bidder shall be blacklisted for future business with BCPL.

SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY EVIDENCES:

The bidders are required to submit the copy of PF certificates duly attested by Gazetted
Officer/Officer of Public Sector Enterprises.

Further, the bidders are required to furnish the attested copy (ies) of Power of Attorney/Partnership
Deed.

Bidders are required to furnish the attested copy (ies) of documentary evidence in support of meeting
the Bidder’s Eligibility Criteria.

Non-submission of the attested copies of the certificates/documents will render they bid non-
responsive and liable for rejection.

SUB LETTING OF WORK:

No contractor shall sublet or assign any work in part or whole to any firm, individual, partnership firm,
Pvt. Ltd., Company, Proprietorship firm etc without the prior written permission of BCPL. In case the
contractor sublets or assigns the contract in part or whole without the prior written permission of
BCPL and any claim referred by any firm / individual to BCPL stating that the main contractor has not
paid his or their dues/ payments, in that circumstances, BCPL shall without assigning any reasons,
withhold from the payments of contractor, the amount equivalent to the claim amount of sub-
contractor/ individual/ vendor (s) etc. The same shall be released to the contractor after contractor
and labour/ supplier/ sub-contractor jointly submits a joint written settlement to BCPL.
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AFFIDAVIT:

The bidder shall submit an affidavit duly notarized to the effect “that the document submitted by
him are true and genuine and in case of any discrepancy noticed or observed at any stage the bidder
shall be personally responsible not only for the damages or loss to BCPL, but also for criminal
proceedings under the relevant laws”.

PF REGISTRATION:

Bidder must have their own Valid P.F. account / code no. from Regional PF commissioner and attested
copy of the same are to be submitted along with the technical bid.

The deployed labour by the contractor shall be directly controlled / supervised / directed by the
contractor himself or his representatives.

PENALTY AGAINST VIOLATION OF SAFETY, HEALTH AND ENVIRONMENT RELATED NORMS:-

Against Violation of applicable Safety, Health and Environment related norms, a penalty of ¥. 5,000.00
per occasion.

Violation as above resulting in:

Any physical injury, a penalty of 0.5% of the contract value (maximum of . 2, 00,000.00) per injury in
addition to . 5,000.00 as in para 40.1.

Fatal accident, a penalty of 1% of the contract value (maximum of . 10, 00,000.00) per fatality is
addition to %. 5,000.00 as in para 40.1.

3k 3k %k %k 3k >k %k 3k 3 3k %k % %k
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SCC-Part ‘A’ (ANNEXURE —1)

NO DEVIATION CERTIFICATE

BRAHMAPUTRA CRACKER & POLYMER LIMITED
LEPETKATA, DIBRUGARH, ASSAM

Dear Sir,

We understand that any deviation/exception in any form may result in rejection of bid. We, therefore, certify
that we have not taken any exceptions/deviations anywhere in the bid and we agree that if any
deviation/exception is mentioned or noticed, our bid may be rejected.

NAME

BIDDER’S NAME

COMPANY SEAL
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SPECIAL CONDITIONS OF THE CONTRACT (SCC) (PART-B)

Name of Work: AMC CIVIL WORKS AT BCPL TOWNSHIP, LEPETKATA FOR M/s
BRAHMAPUTRA CRACKER & POLYMER LIMITED.

TENDER NO:

1.0 GENERAL

1.1 Special conditions of contract shall be read in conjunction with the General Conditions of
Contract, Specifications of work, drawing and any other document forming part of this
contract, wherever the context so requires.

1.2 Notwithstanding the sub divisions of the document into these separate sections and
volumes every part of each shall be deemed to be supplementary to and complementary
of every other part and shall be read with and into the contract so far as it may be
practicable to do so.

1.3 Where any portion of the Special Conditions of Contract is repugnant to or at variance
with any provisions of the General Conditions of Contract then unless a different intention
appears, the provision of the Special Conditions of Contract shall be deemed to over-ride
the provisions of the General Conditions of Contract only to the extent such repugnancies
or variations in the Special Conditions of Contract as are not possible of being reconciled
with the provisions of General Conditions of Contract.

1.4 Wherever, it is mentioned in the specifications that the Contractor shall perform certain
work or provide certain facilities, it is understood that the Contractor shall do so at his
own cost and the contract price shall be deemed to have included cost of such
performances and provisions mentioned.

1.5 The intending Bidders shall be deemed to have visited the site and familiarized themselves
thoroughly with the site conditions before submitting their Bid. Non-familiarity with the
site conditions will not be considered a reason either for extra claims or for not carrying
out work in strict conformity with drawings and specifications.

1.6 In case of contradiction, the following shall prevail in order of precedence.

i) Detailed letter of intent along with statement of agreed variations and its enclosures.

i) Fax of Intent

iii) ServiceDrawings

iv) Schedule of rates

V) Specifications/specific requirements

vi) Special conditions of contract

vii) General Conditions of Contract.

viii)  Indian Standards.

1.7 The work is required to be carried out primarily at BCPL & CISF Townships Township,

Lepetkata. Depending upon exigencies of work and as per instruction of EIC, the work
may require to be executed outside township also such as BCPL Plant etc.

The bidder is advised to see the site conditions and nature of job before quoting his rates.
It shall be taken that bidder has been the site conditions and no claim on this account
shall be entertained at a later date. Job shall be done in strict compliance with tender
specifications.

The various items to be operated have been dealt in schedule of rates attached with
tenders documents. The rates should include supply of all materials, man power,
equipments, consumables, taxes, duties, royalties, profits and overheads like Labour
License, Insurance etc. required for the job as per specifications and Schedule of Rates
(SOR).

2.0 SUBLET OF WORK

The contractor shall not sublet the contract, except with the written consent of the BCPL.

2.0 LOCATION & SITE CONDITIONS

2.1

2.2

The site of proposed work is at BCPL Township located adjacent to NH-37 (almost 10 km
from Dibrugarh Town towards Guwahati) and at CISF Township is located adjacent to NH-
37 (almost 14 KM from Dibrugarh Town - towards Guwahati).

The contractor deemed to have inspected the site thoroughly and acquainted himself with
the site conditions, availability of storage for materials, work areas available for
construction, disposal / stacking of surplus earth from excavation of all kinds of soil/ rocks
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and acquainted himself with the general nature of the site, sub soil water table and its
other features likely to affect his tender and the construction of the works. No claim/
extension of time whatsoever shall be entertained on account of prevailing site conditions.
0 TIME SCHEDULE
1  Total period of contract for this work will be for 12 months. The contract period for the
work shall be reckoned from the date as mentioned in letter of award. Time is the essence
of the contract and as such as every effort should be make to complete the work within
prescribed time period for the execution of the work as contemplated under this contract.
BCPL reserves the right to terminate the contract without assigning any reason during the
currency of the contract period by giving 30 days notice to the contractor.
4.0 SUPERVISION OF WORK
4.1 Contractor or his authorized representative shall be available at site during the progress of
the work. The contractor shall deploy ONE experienced supervisor at BCPL Township site
at his own end for daily job supervision, maintenance of records, job cards, registering the
complaints over phone or in person, handling of stores etc. & for any other work assigned
by EIC.
In addition to above, ONE team of Plumber & helper and one pump operator is required to
be deployed by the contractor at site always.
In case contractor fails to deploy any of the above mentioned personnel then an amount
of Rs. Rs. 500/- per day (for absence of each working day) per Supervisor, Rs. 400/- per
day (for absence of each working day) per Plumber/pump operator & Rs. 300/- per day
(for absence of each working day) per helper may be deducted from the bills of the
contractor.
5.0 DEFECT LIABILITY PERIOD
5.1 The defect liability period in respect of this work shall be for a period of SIX MONTHS
beyond the date of actual completion of the work, i.e. as certified by the consultant/
Engineer-in-charge in writing. If during this period any defect occur, the same shall be
made good by the contractor at his own cost
6.0 SPECIFICATIONS
6.1 All specifications for the work shall be as per the bill of quantities, tender drawings, scope
of work and brief description of works which are self explanatory but not exhaustive and
limited. However, wherever required the latest CPWD specifications and Indian Standard
Codes of practice shall be referred. Wherever these codes are silent the same shall be
governed by sound Engineering Practice. The decision of the Engineer-In-Charge in
matters of interpretation etc. shall be final and binding on the Contractor.
7.0 QUOTED RATES SHALL REMAIN FIRM
7.1 The contractor should be fully aware of the location of site, approaches, site conditions,
mode of transportation for materials, scope and actual quantum of works etc before
quoting the rates.
The rates to be quoted should be inclusive of all taxes, excise duties, sales tax both state
and central govt. license fees (if any), provident fund contribution, labour license fee,
workmen insurance charges, octroi, royalties, material, fabrication cost, transportation
charges, cost of site office and store for the construction materials, cost of safety
equipments, labour charges, tools and tackles, equipments, testing charges of materials,
supervision, overheads, contractor’s profit, any other expenditure which may be required
for the successful completion of the work in-to.
The rates quoted by the contractor shall remain firm for the total period of the contract.
Under no circumstances the contractor shall be eligible for payment of escalation on
material & labour.

3.
3.

0 SCOPE OF WORK

1 The work involves general civil repair and maintenance of BCPL & CISF TOWNSHIPS. It
also includes modifications, renovations, and new works at given site as per details
mentioned in SOR. The BCPL township consists of Bachelor’s Hostel - I (48 rooms),
Bachelor’'s Hostel - II (48 rooms) and Guest House (4 VIP Rooms and 12 Executive
rooms), Driver Room and CISF township consists of an armory and barrack (having 12
rooms for accommodation of around 80 CISF personnel) and other installations, etc. The
work is required to be carried out primarily in the hostels, guest house, barracks etc in
BCPL & CISF Township; however, it may require to be executed outside township such as
in plant area etc depending upon exigencies of work and as per instruction of EIC.

8.
8.
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9
9.

The above gives the general scope of work, however tenderer is supposed to acquaint
himself of various items as detailed in SOR. Tenderer may also visit the site before
quoting their rates to assess the nature of work.

WORK SCHEDULE & DEDUCTION

For Work pertaining to leakage & choking etc, Contractor has to attend these type of
complaint immediately but not later than 24 hours from the date of registration of
complaint.

0 MEASUREMENTS & PAYMENTS
1

The payment shall be made for the actual work done as per the running account bills &
final account bill raised by the contractor on the standard pro-forma prescribed by BCPL
and duly certified by Consultant & Engineer-In- Charge. The payment shall be released as
per the stages mentioned in the contract. The measurements shall be done as per
CPWD/IS specifications failing which as per standard engineering practice shall be
followed.

The bill shall be submitted in prescribed Performa of BCPL, neatly typed with Hard & soft
copy (CD) in Three copies. The cost of typing stationary for raising of bill shall be borne by
the contractor. The payment shall be released within a reasonable period of 15 days after
acceptance of bill by consultant / EIC, by e-payment through SBI Banks (authorized by
BCPL). Payment shall be released after due deductions of WCT, Income tax and other
statutory taxes and duties etc as applicable from time to time.

10.0 CONSTRUCTION WATER AND POWER:

Water and electricity shall be provided by BCPL free of cost. The same shall be provided at
one location from the nearest available source in the vicinity of the site of work. The
contractor shall make his own arrangement for connection & further distribution etc. at his
own cost.

11.0 INFORMATION REQUIRED

11.1

The following details are also required to be submitted along with of offer (supporting
documents/certificates shall be required to be submitted with their request letters for
short listing purpose).

The tenders as submitted will consist of the following:

a) Complete set of Tender Documents (Original) as issued/sold duly filled in and signed
by the tenderer as prescribed in different clauses of the tender document.

b) Earnest money in the manner specified in clause 6 of GCC hereof.

c) Power of attorney or a true copy thereof duly attested by a Gazzetted Officer in case
an authorized representative has signed the tender, as required by clause 14 of GCC
hereof.

d) Organization chart giving details of field management at site, the tenderer for using in
this work.

e) Provident Fund Registration Certificate.

f) List showing all enclosures to tender.

12.0 DEVIATION IN TENDER DOCUMENTS

12.1

The tenderers are required to quote unit rates (as per SOR) inclusive of all royalties,
taxes, duties and levies as applicable from time to time without any deviations to the
terms and conditions in tender document. If due to unavoidable reasons, tenderer
stipulates any deviations, these shall be loaded to the quoted rates for evaluation of
tenders as per procedure laid down by BCPL. However, no deviations to the following
clauses shall be acceptable and any offer containing deviations/exceptions to these shall
be rejected
a) Security Deposit for delay
b) Defect Liability period
Cc) Schedule of rates
d) Termination
e) Time schedule
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13.0 REGISTRATION WITH PF AUTHORITIES

13.1 Intending bidders must furnish the proof of having valid PF code and valid registration
with regional provident fund authorities along with their tenders. Proof of challans/receipt
with regional PF authorities shall be submitted from time to time for verification of
ENGINEER-IN-CHARGE.

14.0 VAT REGISTRATION

14.1 Tenderer must submit wherever necessary attested copy of registration certificate on
prescribed pro-forma under the Assam VAT Act at the time of submission of bid.

15.0 LABOUR LICENSE

15.1 Contractor shall obtain an appropriate license from concerned authority under the contract
labour (abolition and regulation) Act 1970 and furnish copy of the same to owner.
Contractor shall also be responsible for its validity and for complying with provisions of all
applicable Acts, rules & regulation in force at the site of work.

16. Terms of Payment
16.1 PAYMENT OF RUNNING BILLS: Progress payment shall be released to Contractor against

monthly running account bills duly certified by Engineer in Charge after affecting the
necessary deductions. 100% payment shall be released on completion of item / work as
certified in the R.A bills.

16.1.1 Contractor has to furnish the below mentioned documents with the Ist RA bill:

i)
i)
iii)
iv)
V)
vi)
vii)

viii)

ix)
X)
xi)
xii)
xiii)

Power of attorney in the name of the signatory of the bill is required.

Copy of PAN card.

Copy of VAT registration certificate.

Copy of Labour license for the said work.

Copy of provident fund registration certificate

Copy of registration under interstate migrant workers act. (if applicable)
Copy of registration under Assam building and other construction workers
act.

Copy of last month EPF/ESI challan duly certified that provident fund
amount with respect to workers engaged for the work has been deposited.
Certificate of minimum wages act compliance.

Copy of contractors all risk policy.

Copy of workmen insurance policy.

Copy of insurance policy of plant and machinery engaged for the job.
Renewal certificate of WCT.

16.2 PAYMENT OF FINAL BILL: CONTRACTOR must submit his final bill within sixty days of
completion of the work and payment of the final bill shall be made to the CONTRACTOR
within 120 days of the submission of the bill and after completion of all obligations under
the CONTRACT.

16.3 The bills shall be submitted in a printed form in quadruplicate along with soft copy
of bill. Security deposit and other taxes as applicable shall be deducted from the
bills. Payment of running bills shall be made to the contractor within 30 days of the
submission of the bill to ENGINEER-IN-CHARGE.
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17.0 RIGHT OF EMPLOYER TO ACCEPT/REJECT ANY TENDER

17.1

The right to accept the tender rests with the EMPLOYER. The EMPLOYER, however,
does not bind himself to accept the lowest tender and reserves the authority to
reject any or all tenders received without assigning any reason what so ever.

18.0 EMPLOYER'S OBLIGATIONS

18.1

The owner’s obligations are limited to the following:
a) Handing over the site
b) Supply of construction drawings
¢) Payment to the contractor for performance of the work under the contract as
per terms and conditions specified therein.
d) A piece of land for setting up temporary site office, godown etc.

19.0 SCHEDULE OF RATES

19.1 The Schedule of Rates shall be read in conjunction with Special Conditions of Contract,

General Conditions of Contract, Technical Specifications, Drawings and any other
Document forming a part of this CONTRACT.

All items of work in the schedule of rates shall be carried out as per the specifications;
drawings and instructions of the ENGINEER-IN-CHARGE and the rates are inclusive of all
materials, consumables, labour, supervision, tools and tackles as well as preparatory,
incidental, intermediate/auxiliary/ancillary or enabling works.

The rates shall be offered on ITEM RATE basis after considering all the aspects necessary
for job execution as per drawings /specifications.

Dewatering of surface as well as subsoil water, wherever required to carry out the works
shall be carried out by the CONTRACTOR and slopes for effective drainage shall be
provided within the quoted rates.

Surplus excavated earth, materials; muck etc. shall be disposed off by the CONTRACTOR
at his own cost to the places as directed by the ENGINEER-IN-CHARGE. The site shall
be cleaned of all surplus material after execution quoted rates shall be deemed to be
inclusive of all these provisions.

Preparing approaches and working area for the movement and operation of
CONTRACTORS men and materials, leveling the areas for assembly and erection shall be
the responsibility of the contractor and the quoted rates shall be deemed to include all
these.

20.0 COMPLETION CERTIFICATE

20.1

Within one month of the completion of work(s)/Part(s) in all respect, the contractor shall
be furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, but no
certificate shall be given nor shall the work be deemed to have been executed until all
surplus materials and rubbish is cleared off the site completely nor until the work shall
have been measured by the ENGINEER-IN-CHARGE whose measurement shall be binding
and conclusive. The works will not be considered as complete and taken over by the
owner, until all the temporary works, labour, store, colonies etc. constructed are removed
and the work site cleared to the satisfaction of the ENGINEER-IN-CHARGE.

If the CONTRACTOR fails to comply with the requirements of this clause on or before the
date fixed for the completion of the works, the ENGINEER-IN-CHARGE may at the
expenses of the CONTRACTOR remove such, surplus materials and rubbish and
disposal off the same as he thinks fit and clean off.

Such dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all
expenses incurred and shall have no claim in respect of any such surplus materials as
aforesaid except for any such actually realized by the sale thereof.

21.0 PROVIDENT FUND ACT
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21.1 The CONTRACTOR, as a statutory obligation, should strictly comply with the provisions of

the Employee's Provident Fund Act.

22.0 EXTRA AND SUBSTITUTED ITEM

22.1 The rates for extra items/substituted items of work, ordered to be operated / executed shall

a)
b)

be derived as under:

If the item of work is similar to the item for which, the bidder has quoted rates in SOR, the
quoted rate shall be applicable.

If the rate for the item does not appear in the SOR, the rate shall be derived from similar
items of work indicated in SOR

The rates for those items of work which cannot be derived from quoted rates in the SOR
shall be derived from the prevailing market rates of material and labour plus 10% towards
contractor’s overheads and profits. The opinion of the Engineer in charge as to the current
market rates for materials and the quantum of labour and material involved per unit shall
be final and binding on the contractor.

For this purpose and for the purpose of sub-clause (c) above, the coefficient of labour,
material and wastage shall be adopted from the CPWD analysis of rates/standard schedule
of rates as decided by the ENGINEER-IN-CHARGE. The CONTRACTOR shall submit
vouchers /quotations in proof of rates paid /likely to be paid for material and labour.
Above provisions for derivation of rates of extra items/substituted items shall supersede the
provisions indicated in GCC.

23.0 SITE EXECUTION

(A) All materials, tools, tackles, equipment etc. required to carry out any job shall be supplied
by contractor at his cost unless otherwise stated. Sufficient stock of materials to be kept
at site after approval of samples from Engineer-In-Charge.

(B) The maintenance & other works will be carried out based on Day-to-day requirement of
BCPL & CISF Township. The contractor has to maintain site office and store in proper and
systematic manner.

(C) The existing contractor (if any) will assist the successful tenderer against this tender to
understand the systems in complete and take over. The existing contractor shall depute
the required manpower for one week after expiry of the subject contract without any
additional claim for it.

(D) Normally the materials to be replaced should be of similar type and of standard make as
specified. Where ever in the item for which the material is to be supplied by contractor on
supply basis, the measurement for the material would be made on the actual material
consumed at the site of work for a specific work.

(E) BCPL may call any specialized person /agency / team / expert for additional or new work /
modification / checking / execution / taking advice for the works. The contractor shall be
paid as per production of voucher plus 10 % extra. The contractor shall have to co-
ordinate for this. This is not applicable for the jobs (if any) which may be executed on risk
and cost of the contractor due to bad performance or any other reason.

(F) The team, wherever mentioned in the tender shall mean a team, which will have one
skilled person in respective field and one assisting person. In case of urgency the team
may have to stay beyond normal working period as per instruction of EIC without any
financial implication. Further contractor shall provide one set of uniform and one pair of
shoes per year at his own cost for the labour deployed (team deployed) on supply basis to
BCPL.

(G)The work includes maintenance/modification/alternation / additional / new job at the
given site, however in case of requirement the contractor may have to execute these work
in other locations as per instruction of EIC.

(H) Contractor has to have one set of computer with printer along with its operator for
preparing daily progress reports, details of work, bill etc.
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(I) The replacement of any unserviceable old/ damaged fittings/ materials shall be done only

after the instruction received from EIC or his representative. It will be responsibility of the
contractor to get the new installed fittings inspected and verified from BCPL. The
unserviceable old/ damaged fittings/ materials e.g. broken chinaware fixtures etc., brick-
bats, plaster peels, broken glass, malva, etc. shall be taken out and disposed off by the
contractor at his own cost as directed by EIC. Nothing extra shall be claimed by bidder on
this account, the tenderer are advised to quote the rates accordingly.

(3) While carrying out the work, all care should be taken such as covering of items with

24.0

25.0

2)

3)

4)

26.0
28.1

27.0

polyethylene or cloth, so that the households, tables, furniture, crockery, etc. does not get
spoiled and in case of any damage caused during the execution of the work, the contractor
shall have to indemnify the same. The above all items shall be shifted to a safe location
within the house as per the requirement of the occupants/ site requirement and re-
arranged to the original position in a proper way. The shifting of items and re-arranging
the same after completion of work and cleaning of the area will be responsibility of the
contractor and the quoted rates shall be inclusive of this. Nothing extra will be paid in this
account.

TOOLS, EQUIPMENTS, MACHINES ETC.

Contractor has to have the minimum tools, equipments and machinery required for proper
and timely execution of jobs entrusted to him /her at site at all times.

SPECIAL NOTE AGAINST MAINTENANCE

The contractor should take all necessary care while working that no trap, pipeline, item
get choked / damaged. In case the traps, pipelines get choked or anything get damaged
during working then the retainer shall have to replace/ rectify the same at his risk and
cost. Further any damage / loss in the contractor / retainer's workshop/office/
store/custody or during lifting or transportation shall be promptly repaired/replaced as the
case may be by the retainer on his cost & risk.

Since this is a maintenance work, which is generally of urgent nature and required as and
when need basis, therefore the contractor/retainer may be required to attend the work on
holidays including Saturdays and Sundays and on late hrs. Nothing extra will be paid for
working during the late hours and on holidays. Retainer will have to make all necessary
arrangements for security and safety of his persons and work place like providing safety
belts, shoes, helmets, proper illumination of work place etc.

The contractor shall abide all the rules, regulations, laws & safety aspects applicable
including minimum wage act in respect of the staff engaged by him and the contractor
shall be wholly responsible for his employees, their safety, the applicability of PF, gratuity,
medical, insurance etc. and any other statutory provisions that may be enforced from time
to time. BCPL will not be responsible in any way for payment on these accounts. Any
labour or staff related points, problems, disputes if any will be the sole responsibility of
contractor and he has to indemnify BCPL & it's persons from above claim or fine etc.,
imposed by any private or government body / person. All labour and employee laws
should be complied by the contractor at his own cost & risk.

The contractor shall ensure regular and effective supervision and control of the personnel
deployed by him and shall give suitable direction to his workmen deployed for undertaking
contractual obligations.

GUARANTEES AND WARRANTEES

All  manufacturer’'s warranties and guaranties for equipment supplied by the
CONTRACTORS shall be passed to the EMPLOYER. Further, guarantees/warranties for any
work carried out to by specialized agencies such as water proofing, anti —termite etc. shall
also be passed to the EMPLOYER.

EXTENSION FOR TIME OF COMPLETION FOR ADDITION, ALTERATION AND
SUBSTITUTED WORK
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a) In case of any addition alteration or substitution work, the time of completion of work
shall be extended in the proportion to the value of altered, additional or substituted work
that it bears to the original contract value of work and time. Over and above this, a
further period to the extent of 20% of such extension shall be allowed to the contractor.

b) The contractor shall not be entitled to increase in prices or for any compensation
whatsoever on account of the extension of time allowed.
c) Any extension of time granted under the provision of this clause shall be without prejudice

to other conditions of contract and will not absolve the contractor from the obligations of
other clauses under the contract.
The decision of the EMPLOYER in this regard will be final and binding on the CONTRACTOR

28.0 RESPONSIBILITY FOR PROCUREMENT

28.1

Sole responsibility rests with CONTRACTOR for procurement of all materials
required for completion work within the stipulated time.

29.0 SALES TAX / TURN OVER TAX

29.1

Tenderer should quote all inclusive prices including the liability of all types of taxes,
duties and sales tax on works contract tax (if any) imposed by State/Central/Local
Government bodies from time to time. Sales tax on works contract if applicable will
be deducted at source as per the rules.

30.0 INCOME TAX

30.1

Income tax deductions as per Income Tax rules shall be made from CONTRACTOR's
running account bills unless specific exemption has been obtained by the
CONTRACTOR from the Income Tax Dept. and documentary evidence to this effect
has been submitted to the EMPLOYER.

31.0 APPROVALS

31.1

The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval samples
of all material to be used in the item/work. Such samples shall be submitted before
item/work is commenced in advance. It is the responsibility of the CONTRACTOR to
arrange for tests as required by ENGINEER-IN-CHARGE at his own cost. The
material representing approved samples shall only be used for the construction and
installation. CONTRACTOR shall procure materials as indicated in list of approved
makes (if given) / or materials with ISI certification may also be used after
approval of ENGINEER-IN-CHARGE.

32.0 SEALED TENDER

32.1

The tenders shall be submitted in sealed envelopes as mentioned in clause no. 3.0
of General Conditions of Contract. All the tender papers issued (Vol. I & II) and all
supporting documents/credentials authenticating the capability/resources of the
CONTRACTORS and EMD shall be submitted along with the tendered offer.

33.0 VARIATIONS IN QUANTITIES OF ITEMS DURING EXECUTION

33.1

During execution of item/work variation in individual quantities may be up to any
limit (plus and minus) as per the site requirement. The CONTRACTOR shall be
bound to execute them at the rates quoted by him. BCPL also reserves the right to
split the item/work in full or in part during its execution (depending upon
exigencies of work) without assigning any reason thereof. The decision of
ENGINEER-IN-CHARGE shall be final and binding on the contractor in this regard.
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34.0 SPECIALIZED JOBS

34.1

The contractor is bound to carry out the specialized jobs by the specialized
agencies as per the desire of the ENGINEER-IN-CHARGE. Contractor should
arrange for the guarantees /warrantees as issued by the Company for the job
carried out by them.

35.0 SPECIAL NOTE TO TENDERER

35.1

The Special Conditions of Contract supersede the relevant clauses of General
Conditions of contract.

Supervision and conduct of all the personal deployed by the contractors shall be
the sole responsibility of the CONTRACTOR.

The CONTRACTOR should issue his own identity card to his personal after verifying
their character and antecedents through appropriate authorities and BCPL shall
have no role on it whatsoever.

The payments of wages to the employees employed by the CONTRACTOR are to be
disbursed by CONTRACTOR or his representatives in the presence of BCPL
representative and payment register shall be signed by BCPL representatives.
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From :

M/s
To:

SUBMISSION OF TENDER

Brahmaputra Cracker & Polymer Ltd.
Main Fire Station Building,
BCPL Project Site, Lepetkata-786007

Dibrugarh, Assam

1.

(a)

(b)

(c)

I/We hereby tender for execution of the WORKS of
as per TENDER DOCUMENT within the
Time Schedule of completion of work for jobs, as separately signed and accepted by
me/us, at the schedule of Rates quoted by me/us for the whole work in accordance
with Notice/Letter Inviting Tender, General Conditions of Contract. Special Conditions
of Contract, Schedule of Rates Specifications for materials and workmanship,
Drawings, Time Schedule of Completion of job, and other documents and papers, all
as detailed in the tender documents.

It has been explained to me/us that the time stipulated for jobs and completion of
WORKS in all respects and in different stages mentioned in the “Time Schedule” of
completion of jobs and signed and accepted by me/us is the essence of the
CONTRACT. I/We agree that in the case of failure on my our part to strictly observe
the Time of Completion mentioned for jobs or any of them and to the final
Completion of WORK in all respects according to the schedule set out in the said
“Time Schedule” of completion of jobs, I/We shall pay compensation to the OWNER as
per provisions and stipulations contained in General Conditions of Contract and I/We
agree to recovery being made as specified therein. In exceptional circumstances,
extension of time which shall always be in writing may, however, be granted by
ENGINEER-IN-CHARGE at his entire discretion for some items of work, and I/We agree
that such extension of time will not be counted for the extension of completion dates
stipulated for job and for the Final Completion of WORK as stipulated in the said
“Time Schedule” of completion of jobs.

I/We agree to pay the Earnest Money and Security Deposit and accept the terms and
conditions laid down in the memorandum below in this respect.

MEMORANDUM

General Description of Work

Earnest Money (Rupees)

The Earnest Money is payable in the manner
set out in para 5 below.

The Earnest Money, if the tender is accepted,
will be adjusted against the Security Deposit,
when Earnest Money is paid by demand draft
only.

Security deposit 10% of the CONTRACT amount, which
will be
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Witness :

paid in the manner set out in the General
Conditions of Contract / Special Conditions of
Contract.

(d) Time allowed for starting work From the date of issue of LOI / FOI/ LOA.

Should this tender be accepted, I/We hereby agree to abide by and fulfill all terms and
conditions referred to above and in default thereof, to forfeit and pay to the OWNER or its
successors or its authorized nominees such sums of money as are stipulated in conditions
contained in General Tender Notice and other Tender Documents.

I/We herby pay the Earnest Money of Rs.
(Rupees in Bank Demand
Draft/Banker’s Cheque No. issued by
--(name and office of the State Bank of India or any nationalized Bank) in favour of
Brahmaputra Cracker & Polymer Ltd.

If I/We fail to commence the work specified in the Memorandum in Para (3) above, or I/We
agree that the said OWNER or its successors without prejudice to any other right or remedy
be at liberty to forfeit the said Earnest Money in full, otherwise the said earnest Money shall
be retained by OWNER towards the security Deposit specified in (3) above. The said OWNER
shall also be at liberty to cancel the Notice of Acceptance of Tender if I/We fail to deposit the
Security Deposit as aforesaid or to execute and Agreement or to start WORK as stipulated in
the Tender Documents.

I/we enclosed herewith evidence of my/ our experience of execution of works of similar

nature and magnitude carried out by me/us in the prescribed proforma and also the income-
Tax and sales Tax Clearance/Certificates.

Dated the day of 2012

Name in Block Letters :

Address :

Yours faithfully,

Signature of Bidder (s)with the seal of the Firm

Name and Designation of authorized person signing
the tender on behalf of the Bidder (s)
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GENERAL CONDITIONS OF CONTRACT

SECTION- | DEFINITIONS
1. DEFINITION OF TERMS:

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall have the meanings
hereby assigned to them except where the context otherwise required.

1.1.1. The EMPLOYER/COMPANY/BCPL means Brahmaputra Cracker & Polymer Ltd., a public limited
company, incorporated under the Company’s act 1956 and having its Registered office at Hotel
Brahmaputra Ashok, M. G. Road, Guwahati — 781 001 and includes its successors and assigns.

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose
tender has been accepted by the EMPLOYER and includes the CONTRACTOR's legal
Representatives his successors and permitted assigns.

1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time by
the GAIL and shall include those who are expressly authorized by him to act for and on his behalf
for operation of this CONTRACT.

1.1.4. The "WORK" shall mean and include all items and things to be supplied/ done and services
and activities to be performed by the CONTRACTOR in pursuant to and in accordance with
CONTRACT or part thereof as the case may be and shall include all extra, additional, altered or
substituted works as required for purpose of the CONTRACT.

1.1.5. The "PERMANENT WORK" means and includes works which will be incorporated in and form a
part of the work to be handed over to the EMPLOYER by the CONTRACTOR on completion of the
CONTRACT.

1.1.6. "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever
nature for the use in or for the execution, completion, operation, or maintenance of the work or
temporary works (as hereinafter defined) but does not include materials or other things
intended to form or to be incorporated into the WORK, or camping facilities.

1.1.7. "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings,
Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if
any, and such other documents constituting the tender and acceptance thereof.

1.1.8. CONSULTANT: means M/s Rajkhowas Aarchi who are the consulting engineer to the Employer
for this project and having registered office at M.D. Road, Chandmari, Guwahati - 03

1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other than the
CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, with the
written consent of the ENGINEER-IN-CHARGE, and the legal representatives, successors and
permitted assigns of such person, firm or company.

1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and the CONTRACTOR
for the execution of the works including therein all contract documents.

1.1.11. The "SPECIFICATION" shall mean all directions the various technical specifications, provisions
attached and referred to the Tender Documents which pertain to the method and manner of
performing the work or works to the quantities and qualities of the work or works and the
materials to be furnished under the CONTRACT for the work or works, as may be amplified or
modified by the GAIL or ENGINEER-IN-CHARGE during the performance of CONTRACT in order to
provide the unforeseen conditions or in the best interests of the work or works. It shall also
include the latest edition of relevant Standard Specifications including all addenda/corrigenda
published before entering into CONTRACT.

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any
modifications approved in writing by the ENGINEER- IN-CHARGE and such other drawing as may,
from time to time, be furnished or approved in writing by the ENGINEER-IN-CHARGE.

1.1.13. The "TENDER" means the proposal along with supporting documents submitted by the
CONTRACTOR for consideration by the EMPLOYER.

1.1.14. The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to effect
additions to or deletion from and alteration in the works.
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1.1.15. The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-IN-
CHARGE when the works have been completed entirely in accordance with CONTRACT
DOCUMENT to his satisfaction.

1.1.16. The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory
compliance of various provision of the CONTRACT by the CONTRACTOR issued by the ENGINEER-
IN- CHARGE/EMPLOYER after the period of liability is over.

1.1.17. “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date of
COMPLETION CERTIFICATE upto the date of issue of FINAL CERTIFICATE during which the
CONTRACTOR stands responsible for rectifying all defects that may appear in the works executed
by the CONTRACTOR in pursuance of the CONTRACT and includes warranties against
Manufacturing/Fabrication/ Erection/Construction defects covering all materials plants,
equipment, components, and the like supplied by the CONTRACTOR, works executed against
workmanship defects.

1.1.18. The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN and
MANAGING DIRECTOR or any other person so designated by the EMPLOYER.

1.1.19. "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the
execution, completion or maintenance of works.

1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in
order to define broadly the scope and specifications of the work or works, and all reproductions
thereof.

1.1.21. "SITE" shall mean the lands and other places on, under, in or through which the permanent
works are to be carried out and any other lands or places provided by the EMPLOYER for the
purpose of the CONTRACT.

1.1.22. "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed
characters sent (unless delivered personally or otherwise proved to have been received by the
addressee) by registered post to the latest known private or business address or registered
office of the addressee and shall be deemed to have been received in the ordinary course of
post it would have been delivered.

1.1.23. "APPROVED" shall mean approved in writing including subsequent written confirmation of
previous verbal approval and "APPROVAL" means approval in writing including as aforesaid.
1.1.24. "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter to Tenderer(s) that

the tender has been accepted in accordance with the provisions contained in the letter.

1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours
worked in that day.

1.1.26. "WORKING DAY" means any day which is not declared to be holiday or rest day by the
EMPLOYER.

1.1.27. "WEEK" means a period of any consecutive seven days.

1.1.28. "METRIC SYSTEM" - All technical documents regarding the construction of works are given in
the metric system and all work in the project should be carried out according to the metric
system. All documents concerning the work shall also be maintained in the metric system.

1.1.29. "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or the sum
calculated in accordance with the prices accepted in tender and/or the CONTRACT rates as
payable to the CONTRACTOR for the entire execution and full completion of the work, including
change order.

1.1.30. "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction,
dimensions, etc. shall be in English Language.

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the
CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles including
setting of site offices with facilities such as power, water, communication etc. establishing
manpower organization comprising of Resident Engineers, Supervising personnel and an
adequate strength of skilled, semi-skilled and un-skilled workers, who with the so established
infrastructure shall be in a position to commence execution of work at site(s), in accordance with
the agreed Time Schedule of Completion of Work. "MOBILISATION" shall be considered to have
been achieved, if the CONTRACTOR is able to establish infrastructure as per Time Schedule,
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where so warranted in accordance with agreed schedule of work implementation to the
satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER.

1.1.32. "COMMISSIONING" shall mean pressing into service of the system including the plant(s),
equipment(s), vessel(s), pipeline, machinery(ies), or any other section or sub-section of
installation(s) pertaining to the work of the CONTRACTOR after successful testing and trial runs
of the same. "COMMISSIONING" can be either for a completed system or a part of system of a
combination of systems or sub-systems and can be performed in any sequence as desired by
EMPLOYER and in a manner established to be made suited according to availability of pre-
requisites. Any such readjustments made by EMPLOYER in performance of "COMMISSIONING"
activity will not be construed to be violating CONTRACT provisions and CONTRACTOR shall be
deemed to have provided for the same.

SECTION-11 GENERAL INFORMATION

2. GENERAL INFORMATION

2.1

2.2

2.3

a) Location of Site: The proposed location of Project site is defined in the Special Conditions of
Contract.

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual
site of construction for his own work at his own cost. The CONTRACTOR shall be required to permit
the use of the roads so constructed by him for vehicles of any other parties who may be engaged on
the project site. The CONTRACTOR shall also facilitate the construction of the permanent roads should
the construction there of start while he is engaged on this work. He shall make allowance in his tender
for any inconvenience he anticipates on such account. Non-availability of access roads, railway siding
and railway wagons for the use of the CONTRACTOR shall in no case condone any delay in the
execution of WORK nor be the cause for any claim for compensation against the EMPLOYER.

Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The
CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and
maintenance of the WORK till completion unless otherwise mentioned in the Tender Document.
Water Supply: Contractor will have to make his own arrangements for supply of water to his labour
camps and for works. All pumping installations, pipe net work and distribution system will have to be
carried out by the Contractor at his own risk and cost. Alternatively the Employer at his discretion may
endeavour to provide water to the Contractor at the Employer's source of supply provided the
Contractor makes his own arrangement for the water meter which shall be in custody of the Employer
and other pipe net works from source of supply and such distribution pipe network shall have prior
approval of the Engineer-in-Charge so as not to interfere with the layout and progress of the other
construction works. In such case, the rate for water shall be deducted from the running account bills.
However, the Employer does not guarantee the supply of water and this does not relieve the
Contractor of his responsibility in making his own arrangement and for the timely completion of the
various works as stipulated.

2.4 Power Supply:

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the
nearest sub-station, from where the CONTRACTOR will make his own arrangement for
temporary distribution. The point of supply will not be more than 500 m away from the
CONTRACTOR'S premises. All the works will be done as per the applicable regulations and
passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the
completion of work or if there is any hindrance caused to the other works due to the
alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at his
own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses,
switches, etc. for purposes of payment to the EMPLOYER which should be in the custody and
control of the EMPLOYER. The cost of power supply shall be payable to the EMPLOYER every
month for Construction Works power which would be deducted from the running account
bills. The EMPLOYER shall not, however, guarantee the supply of electricity nor have any
liability in respect thereof. No claim for compensation for any failure or short supply of
electricity will be admissible.
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2.5

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete
installation on the load side of the supply with due regard to safety requirement at site. All
cabling, equipment, installations etc. shall comply in all respects with the latest statutory
requirements and safety provisions i.e., as per the Central/State Electricity Acts and Rules etc.
The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed,
modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be produced
to the ENGINEER-IN-CHARGE for his approval, before power is made available.

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to
disconnect the power supply without any reference to the CONTRACTOR. No claim shall be
entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be
reconnected only after production of fresh certificate from authorized electrical supervisors.

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a
result of variation in voltage or frequency or interruption in power supply or other loss to the
CONTRACTOR arising therefrom.

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that
average power factors does not fall below 0.90 at his premises. In case power factor falls
below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate determined by
the EMPLOYER for all units consumed during the month.

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be determined
by the EMPLOYER and shall be as per State Electricity Board's Rules and other statutory
provisions applicable for such installations from time to time. In case of power supply to
CONTRACTOR's colony, the power will be made available at a single point and the
CONTRACTOR shall make his own arrangement at his own cost for distribution to the
occupants of the colony as per Electricity Rules and Acts. The site and colony shall be
sufficiently illuminated to avoid accidents.

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which will
be governed as per Central/State Government Electricity Rules. The metres shall be sealed by
the EMPLOYER.

2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional or
unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover
the cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the
EMPLOYER's terminals due to any fault in the CONTRACTOR's installation shall be to
CONTRACTOR's account at the rates decided by the ENGINEER-IN-CHARGE.

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP and
upto 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be
provided by the CONTRACTOR. For motors above 100 HP slipring induction motors with
suitable starting devices as approved by the ENGINEER- IN-CHARGE shall be provided by the
CONTRACTOR.

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all
installations are approved by the State Electricity Inspector before power can be supplied to
the EMPLOYER.

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his tender.

Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his own discretion

and convenience and for the duration of the execution of the work make available near the site, land

for construction of CONTRACTOR's Temporary Field Office, godowns workshops and assembly yard
required for the execution of the CONTRACT. The CONTRACTOR shall at his own cost construct all
these temporary buildings and provide suitable water supply and sanitary arrangement and get the
same approved by the ENGINEER-IN-CHARGE. On completion of the works undertaken by the

CONTRACTOR, he shall remove all temporary works erected by him and have the SITE cleaned as

directed by ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these requirements,

the ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR remove such surplus, and rubbish
materials and dispose off the same as he deems fit and get the site cleared as aforesaid; and

CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no claim in

respect of any such surplus materials disposed off as aforesaid. But the EMPLOYER reserves the right
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to ask the CONTRACTOR any time during the pendency of the CONTRACT to vacate the land by giving
7 days notice on security reasons or on national interest or otherwise. Rent may be charged for the
land so occupied from contractor by the Employer. The CONTRACTOR shall put up temporary
structures as required by them for their office, fabrication shop and construction stores only in the
area allocated to them on the project site by the EMPLOYER or his authorised representative. No tea
stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in the allotted land or
complex area without written permission of the EMPLOYER. No unauthorised buildings, constructions
or structures should be put up by the CONTRACTOR anywhere on the project site. For uninterrupted
fabrication work, the CONTRACTOR shall put up temporary covered structures at his cost within Area
in the location allocated to them in the project site by the EMPLOYER or his authorised representative.
No person except for authorised watchman shall be allowed to stay in the plant area/CONTRACTOR's
area after completion of the day's job without prior written permission from ENGINEER-IN-CHARGE.

2.6 Land for Residential Accommodation:-:No Land shall be made available for residential accommodation
for staff and labour of CONTRACTOR.

SECTION-I1l GENERAL INSTRUCTIONS TO TENDERERS

3. SUBMISSION OF TENDER:

3.1 TENDER must be submitted without making any additions, alterations, and as per details given in other
clauses hereunder. The requisite details shall be filled in by the TENDERER at space provided under
“Submission of Tender at the beginning of GCC of Tender Document. The rate shall be filled only in the
schedule given in this Tender Document.

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted along with the Tender
Document. The tenderer should write clearly the revised quantities in Schedule of Rates of Tender
Document and should price the WORK based on revised quantities when amendments of quantities are
issued in addenda.

3.3 Covering letter along with its enclosures accompanying the Tender Document and all further
correspondence shall be submitted in duplicate.

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and specifications
contained in the Tender Documents and not to stipulate any deviations.

3.5 Tenders should always be placed in double sealed covers, superscribing ["QUOTATION DO NOT OPEN"
Tender  for Project of BCPL due for opening on

1. The Full Name, Address and Telegraphic Address, Fax No. of the Tenderers

shall be written on the bottom left hand corner of the sealed cover.

4. DOCUMENTS:

4.1 General: The tenders as submitted, will consist of the following:

(i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as
prescribed in different clauses of the Tender Documents.
(ii) Earnest money in the manner specified in Clause 6 hereof.

(iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an authorised
representative has signed the tender, as required by Clause 14 hereof.

(iv) Information regarding tenderers in the proforma enclosed.

(v) Details of work of similar type and magnitude carried out by the Tenderer in the proforma
provided in the tender document.

(vi) Organisation chart giving details of field management at site, the tenderer proposes to have for
this job.

(vii) Details of construction plant and equipments available with the tenderer for using in this work.

(viii)  Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work
tendered for.

(ix) Latest Balance Sheet and Profit & Loss Account duly audited.

(x) Details of present commitment as per proforma enclosed to tender.

(xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other technical
informations the tenderer wish to furnish.
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4.2

4.3

4.4

4.5

4.5.

4.5

4.6

4.7

4.8

(xii) Provident fund registration certificate
(xiii)  List showing all enclosures to tender.

All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all the pages of
all sections of Tender Documents shall be initialed at the lower right hand corner and signed wherever
required in the tender papers by the TENDERER or by a person holding power of attorney authorising him
to sign on behalf of the tenderer before submission of tender.

Rates to be in Figures and Words: The tender should quote in English both in figures as well as in words

the rates and amounts tendered by him in the Schedule of Rates of Tender submitted by the

CONTRACTOR for each item and in such a way that interpolation is not possible. The amount for each item

should be worked out and entered and requisite total given of all items, both in figures and in words. The

tendered amount for the work shall be entered in the tender and duly signed by the Tenderer. If some
discrepancies are found between the RATES in FIGURES and WORDS or the AMOUNT shown in the tender,
the following procedure shall be followed:

a) When there is difference between the rates in figures and words, the rate which corresponds to the
amount worked out by the tenderer shall be taken as correct.

b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect the rate
guoted by the tenderer shall be taken as correct.

c) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted in
words shall be taken as correct.

Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall be signed

in full by the TENDERER with date. No erasure or over writing is permissible.

Signature of Tenderer:

1 The TENDERER shall contain the name, residence and place of business of person or persons making
the tender and shall be signed by the TENDERER with his usual signature. Partnership firms shall
furnish the full names of all partners in the tender. It should be signed in the partnership's name by all
the partners or by duly authorised representatives followed by the name and designation of the
person signing. Tender by a corporation shall be signed by an authorised representative, and a Power
of Attorney in that behalf shall accompany the tender. A copy of the constitution of the firm with
names of all partners shall be furnished.

.2 When a tenderer signs a tender in a language other than English, the total amount tendered should, in

addition, be written in the same language. The signature should be attested by at least one witness.
Witness: Witness and sureties shall be persons of status and property and their names, occupation and
address shall be stated below their signature.
Details of Experience: The tenderer should furnish, along with his tender, details of previous experience in
having successfully completed in the recent past works of this nature, together with the names of
Employers, location of sites and value of contract, date of commencement and completion of work, delays
if any, reasons of delay and other details along with documentary evidence(s).
Liability of Government of India: It is expressly understood and agreed by and between Bidder
or/Contractor and M/s BCPL, and that M/s BCPL, is entering into this agreement solely on its own behalf
and not on behalf of any other person or entity. In particular, it is expressly understood and agreed that
the Government of India is not a party to this agreement and has no liabilities, obligations or rights
hereunder. It is expressly understood and agreed that M/s BCPL is an independent legal entity with power
and authority to enter into contracts solely on its own behalf under the applicable Laws of India and
general principles of Contract Law. The Bidder/Contractor expressly agrees, acknowledges and
understands that M/s BCPL is not an agent, representative or delegate of the Government of India. It is
further understood and agreed that the Government of India is not and shall not be liable for any acts,
omissions, commissions, breaches or other wrongs arising out of the contract. Accordingly,
Bidder/Contractor hereby expressly waives, releases and foregoes any and all actions or claims, including
cross claims, impleader claims or counter claims against the Government of India arising out of this
contract and covenants not to sue to Government of India as to any manner, claim, cause of action or
thing whatsoever arising of or under this agreement.

TRANSFER OF TENDER DOCUMENTS:
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5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible.

6. EARNEST MONEY:

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and attach the official
receipt with the tender failing which the tender is liable to be rejected and representatives of such
tenderers will not be allowed to attend the tender opening. Earnest Money can be paid in Demand Drafts
or Bank Guarantee or Banker’s Cheque or Letter of Credit from any Indian scheduled bank or a branch of
an International bank situated in India and registered with Reserve Bank of India as scheduled foreign
bank. However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be
commercial banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be
made by such commercial bank either in the bank guarantee itself or separately on a letter head. The bid
guarantee shall be submitted in the prescribed format.

Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by the
EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money deposited by the
tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of
"SIX MONTHS" from the date of opening of tender.(TWO MONTHS beyond the bid validity). The
Earnest Money deposited by successful tenderer shall be forfeited if the Contractor fails to furnish the
requisite Contract Performance Security as per clause 24 hereof and /or fails to start work within a
period of 15 days or fails to execute the AGREEMENT within 15 days of the receipt by him of the
Notification of Acceptance of Tender.

Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER/CONSULTANT, directly
to the tenderer (s), within a reasonable period of time but not later than 30 days after the expiration
of the period of bid validity prescribed by EMPLOYER.

7 VALIDITY:

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 MONTHS" from the
date of opening of the tender. The tenderers shall not be entitled during the said period of 4 months,
without the consent in writing of the EMPLOYER, to revoke or cancel his tender or to vary the tender given
or any term thereof. In case of tender revoking or canceling his tender or varying any term in regard
thereof without the consent of EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by
him alongwith tender.

8 ADDENDA/CORRIGENDA

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of opening of
the tenders to clarify documents or to reflect modification in design or CONTRACT terms.

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or organisation to whom set
of Tender Documents has been issued. Recipient will retain tenderer's copy of each
Addendum/Corrigendum and attach original copy duly signed along with his offer. All
Addenda/Corrigenda issued shall become part of Tender Documents.

9 RIGHT OF EMPLOYER TO ACCEPT OR REJECT TENDER:

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does not bind
himself to accept the lowest tender, and reserves to itself the authority to reject any or all the tenders
received without assigning any reason whatsoever. At the option of the Employer, the work for which the
tender had been invited, may be awarded to one Contractor or split between more than one bidders, in
which case the award will be made for only that part of the work, in respect of which the bid has been
accepted. The quoted rates should hold good for such eventualities. Tenders in which any of the
particulars and prescribed information are missing or are incomplete in any respect and/or the prescribed
conditions are not fulfilled are liable to be rejected. The Tender containing uncalled for remarks or any
additional conditions are liable to be rejected. Canvassing in connection with tenders is strictly prohibited
and tenders submitted by the Tenderers who resort to canvassing will be liable to rejection.

10 TIME SCHEDULE:
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10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in TENDER/CONTRACT
Document. The period of construction given in Time Schedule includes the time required for mobilisation
as well as testing, rectifications if any, retesting and completion in all respects to the entire satisfaction of
the ENGINEER-IN- CHARGE.

10.2 A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE and
CONTRACTOR based on priority requirement of this project. This programme will take into account the
time of completion mentioned in 10.1 above and the time allowed for the priority works by the
ENGINEER-IN-CHARGE.

10.3 Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-CHARGE jointly with
the CONTRACTOR, based on availability of work fronts and the joint construction programme as per 10.2
above. The CONTRACTOR shall scrupulously adhere to these targets /programmes by deploying adequate
personnel, construction tools and tackles and he shall also supply himself all materials of his scope of
supply in good time to achieve the targets/programmes. In all matters concerning the extent of targets set
out in the weekly and monthly programmes and the degree of achievements the decision of the
ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR.

11 TENDERER’S RESPONSIBILITY:

11.1 The intending tenderers shall be deemed to have visited the SITE and familiarized submitting the
tender. Non-familiarity with the site conditions will not be considered a reason either for extra claims or
for not carrying out the works in strict conformity with the DRAWINGS and SPECIFICATIONS or for any
delay in performance.

12 RETIRED GOVERNMENT OR COMPANY OFFICERS:

12.1 No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative
duties in an Engineering Department of the States/ Central Government or of the EMPLOYER is allowed to
work as a CONTRACTOR for a period of two years after his retirement from Government Service, or from
the employment of the EMPLOYER without the previous permission of the EMPLOYER. The CONTRACT, if
awarded, is liable to be cancelled if either the CONTRACTOR or any of his employees is found at any time
to be such a person, who has not obtained the permission of the State/Central Government or of the
EMPLOYER as aforesaid before submission of tender, or engagement in the CONTRACTOR'S service as the
case may be.

13 SIGNING OF THE CONTRACT:

13.1 The successful tenderer shall be required to execute an AGREEMENT in the proforma attached with
TENDER DOCUMENT within 15 days of the receipt by him of the Notification of Acceptance of Tender. In
the event of failure on the part of the successful tenderer to sign the AGREEMENT within the above
stipulated period, the Earnest Money or his initial deposit will be forefeited and the acceptance of the
tender shall be considered as cancelled.

14 FIELD MANAGEMENT & CONTROLLING/COORDINATING AUTHORITY:

14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be nominated
by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his representatives to assist in
performing his duties and functions.

14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to ensure
minimum disruption of work carried out by different agencies. It shall be the responsibility of the
CONTRACTOR to plan and execute the work strictly in accordance with site instructions to avoid hindrance
to the work being executed by other agencies.

15 NOTE TO SCHEDULE OF RATES:

15.1 The Schedule of Rates should be read in conjunction with all the other sections of the tender.
15.2 The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details of work to
be done within TIME SCHEDULE and to have acquainted him of the condition prevailing at site.
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15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate
typed sheets no variation in item description or specification shall be accepted. Any exceptions taken by
the tenderer to the Schedule of Rates shall be brought out in the terms and conditions of the offer.

15.4 The quantities shown against the various items are only approximate. Any increase or decrease in the
quantities shall not form the basis of alteration of the rates quoted and accepted.

15.5 The EMPLOYER reserves the right to interpolate the rates for such items of work falling between
similar items of lower and higher magnitude.

16 POLICY FOR TENDERS UNDER CONSIDERATION:

16.1 Only Those Tenders which are complete in all respects and are strictly in accordance with the Terms
and Conditions and Technical Specifications of Tender Document, shall be considered for evaluation. Such
Tenders shall be deemed to be under consideration immediately after opening of Tender and until such
time an official intimation of acceptance /rejection of Tender is made by BCPL to the Bidder.

16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BCPL will appreciate
submission of offer based on the terms and conditions in the enclosed General Conditions of Contract
(GCC), Special Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work, technical
specifications etc. to avoid wastage of time and money in seeking clarifications on technical/ commercial
aspects of the offer. Bidder may note that no technical and commercial clarifications will be sought for
after the receipt of the bids. In case of any deviation/nonconformity observed in the bid, it will be liable
for rejection.

17 AWARD OF CONTRACT:

17.1 The Acceptance of Tender will be intimated to the successful Tenderer by BCPL either by Telex/
Telegram/ Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF TENDER.

17.2 BCPL will be the sole judge in the matter of award of CONTRACT and the decision of BCPL shall be
final and binding.

18 CLARIFICATION OF TENDER DOCUMENT:

18.1 The Tender is required to carefully examine the Technical Specifications, Conditions of Contract,
Drawings and other details relating to WORK and given in Tender Document and fully inform himself as to
all conditions and matters which may in any way affect the WORK or the cost thereof. In case the
Tenderer is in doubt about the completeness or correctness of any of the contents of the Tender
Documents he should request in writing for an interpretation/clarification to BCPL in triplicate. GAIL will
then issue interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations
shall form part of the Specifications and Documents and shall accompany the tender which shall be
submitted by tenderer within time and date as specified in invitations to tender.

18.2 Verbal clarification and information given by BCPL or its employee(s) or its representatives shall not in
any way be binding on BCPL.

19 LOCAL CONDITIONS:

19.1 It will be imperative on each tenderer to inform himself of all local conditions and factors which may
have any effect on the execution of WORK covered under the Tender Document. In their own interest, the
tenderer are requested to familiarise themselves with the Indian Income Tax Act 1961, Indian Companies
Act 1956, Indian Customs Act 1962 and other related Acts and Laws and Regulations of India with their
latest amendments, as applicable GAIL shall not entertain any requests for clarifications from the tenderer
regarding such local conditions.

19.2 It must be understood and agreed that such factors have properly been investigated and considered
while submitting the tender. No claim for financial or any other adjustments to VALUE OF CONTRACT, on
lack of clarity of such factors shall be entertained.

20 ABNORMAL RATES:
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20.1  The tenderer is expected to quote rate for each item after careful analysis of cost involved for the
performance of the completed item considering all specifications and Conditions of Contract. This will
avoid loss of profit or gain in case of curtailment or change of specification for any item. In case it is
noticed that the rates quoted by the tenderer for any item are unusually high or unusually low, it will be
sufficient cause for the rejection of the tender unless the EMPLOYER is convinced about the
reasonableness after scrutiny of the analysis for such rate(s) to be furnished by the tenderer (on demand).

SECTION-1V GENERAL OBLIGATIONS
21 PRIORITY OF CONTRACT DOCUMENTS:

21.1 Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions
of Contract and Special Conditions shall prevail over those of any other documents forming part of the
CONTRACT. Several documents forming the CONTRACT are to be taken as mutually explanatory of one
another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the
ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor instructions thereon and in such
event, unless otherwise provided in the Contract, the priority of the documents forming the Contract shall
be as follows :

(i) The Contract Agreement ;

(ii) The Letter of Acceptance;

(iii) The (Instructions to Bidders)ITB;

(iv) Special Conditions of Contract (SCC);

(v) General Conditions of Contract (GCC)

(vi) Any other document forming part of the Contract. Works shown in the DRAWING but not
mentioned in the SPECIFICATIONS OR described in the SPECIFICATIONS without being shown in
the DRAWINGS shall nevertheless be deemed to be included in the same manner as if they had
been specifically shown upon the DRAWINGS and described in the SPECIFICATIONS.

21.2 Headings and Marginal Notes: All headings and marginal notes to the clauses of these General
Conditions of Contract or to the SPECIFICATIONS or to any other Tender Document are solely for the
purpose of giving a concise indication and not a summary of the contents thereof, and they shall never be
deemed to be part thereof or be used in the interpretation or construction thereof the CONTRACT.

21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the singular shall
include the plural and vice versa wherever the context so requires.

21.4 Interpretation: Words implying “Persons' shall include relevant ‘Corporate Companies / Registered
Associations/ Body of Individuals/ Firm of Partnership' as the case may be.

22 SPECIAL CONDITIONS OF CONTRACT:

22.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract,
specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the
context so requires.

22.2 Notwithstanding the sub-division of the documents into these separate sections and volumes every
part of each shall be deemed to be supplementary to and complementary of every other part and shall be
read with and into the CONTRACT so far as it may be practicable to do so.

22.3 Where any portion of the General Condition of Contract is repugnant to or at variance with any
provisions of the Special Conditions of Contract, unless a different intention appears the provisions of the
Special Conditions of Contract shall be deemed to over-ride the provisions of the General Conditions of
Contract and shall to the extent of such repugnancy, or variations, prevail.

22.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or
provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF
CONTRACT shall be deemed to have included cost of such performance and provisions, so mentioned.

22.5 The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate
requirements in addition to those contained in the standard codes and specifications, these additional
requirements shall also be satisfied.

23 CONTRACTOR TO OBTAIN HIS OWN INFORMATION:
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23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have
himself independently obtained all necessary information for the purpose of preparing his tender and his
tender as accepted shall be deemed to have taken into account all contingencies as may arise due to such
information or lack of same. The correctness of the details, given in the Tender Document to help the
CONTRACTOR to make up the tender is not guaranteed. The CONTRACTOR shall be deemed to have
examined the CONTRACT DOCUMENTS, to have generally obtained his own information in all matters
whatsoever that might affect the carrying out of the works at the schedules rates and to have satisfied
himself to the sufficiency of his tender. Any error in description of quantity or omission therefrom shall
not vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised in the
CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to have
known the scope, nature and magnitude of the WORKS and the requirements of materials and labour
involved etc., and as to what all works he has to complete in accordance with the CONTRACT documents
whatever be the defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR
shall be deemed to have visited surroundings, to have satisfied himself to the nature of all existing
structures, if any, and also as to the nature and the conditions of the Railways, Roads, Bridges and
Culverts, means of transport and communication, whether by land, water or air, and as to possible
interruptions thereto and the access and egress from the site, to have made enquiries, examined and
satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, the sites for disposal
of surplus materials, the available accommodation as to whatever required, depots and such other
buildings as may be necessary for executing and completing the works, to have made local independent
enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, climatic
conditions and all other similar matters effecting these works. He is deemed to have acquainted himself as
to his liability of payment of Government Taxes, Customs duty and other charges, levies etc. Any neglect
or omission or failure on the part of the CONTRACTOR in obtaining necessary and reliable information
upon the foregoing or any other matters affecting the CONTRACT shall not relieve him from any risks or
liabilities or the entire responsibility from completion of the works at the scheduled rates and times in
strict accordance with the CONTRACT. It is, therefore, expected that should the CONTRACTOR have any
doubt as to the meaning of any portion of the CONTRACT DOCUMENT he shall set forth the particulars
thereof in writing to EMPLOYER in duplicate, before submission of tender. The EMPLOYER may provide
such clarification as may be necessary in writing to CONTRACT, such clarifications as provided by
EMPLOYER shall form part of CONTRACT DOCUMENTS. No verbal agreement or inference from
conversation with any effect or employee of the EMPLOYER either before, during or after the execution of
the CONTRACT agreement shall in any way affect or modify and of the terms or obligations herein
contained. Any change in layout due to site conditions or technological requirement shall be binding on
the CONTRACTOR and no extra claim on this account shall be entertained.

24 CONTRACT PERFORMANCE SECURITY:

24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of notification of
award, a security in the sum of 10% of the accepted value of the tender or the actual value of work to be
done whichever is applicable due to any additional work or any other reasons, in the form of a Bank
draft/Banker’s cheque or Bank Guarantee or irrevocable Letter of credit (as per proforma enclosed) as
Contract Performance Security with the EMPLOYER which will be refunded after the expiry of DEFECTS
LIABILITY PERIOD.

24.2 CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or through
a Bank Guarantee or through an irrevocable Letter of Credit from any Indian scheduled bank or a branch
of an International bank situated in India and registered with Reserve Bank of India as scheduled foreign
bank. However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be
commercial banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be
made by such commercial bank either in the bank guarantee itself or separately on a letter head. The bank
guarantee or the Letter of Credit shall be submitted in the prescribed format.

24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s agents and
representatives shall damage, break, deface or destroy any property belonging to the EMPLOYER or others
during the execution of the CONTRACT, the same shall be made good by the CONTRACTOR at his own
expenses and in default thereof, the ENGINEER-IN-CHARGE may cause the same to be made good by other
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agencies and recover expenses from the CONTRACTOR (for which the certificate of the ENGINEER- IN-
CHARGE shall be final).

24.4 All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER under
terms of this CONTRACT may be deducted from or paid by the encashment or sale of a sufficient part of
his Contract Performance Security or from any sums which may be due or may become due to the
CONTRACTOR by the EMPLOYER of any account whatsoever and in the event of his Contract Performance
Security being reduced by reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall
within ten days thereafter make good in cash, bank drafts as aforesaid any sum or sums which may have
been deducted from or realised by sale of his Contract Performance Security, or any part thereof. No
interest shall be payable by the EMPLOYER for sum deposited as Contract Performance Security.

24.5 Failure of the successful bidder to comply with the requirements of this Clause shall constitute
sufficient grounds for the annulment of the award and the forfeiture of bid security.

25 TIME OF PERFORMANCE:

25.1 Time for Mobilisation: The work covered by this CONTRACT shall be commenced within fifteen (15)
days, the date of letter/Fax of Intent and be completed in stages on or before the dates as mentioned in
the TIME SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR should bear in mind that time is the
essence of this agreement. Request for revision of construction time after tenders are opened will not
receive consideration. The above period of fifteen (15) days is included within the overall COMPLETION
SCHEDULE, not over and above the completion time to any additional work or any other reasons.

25.2 Time Schedule of Construction:

25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. CONTRACTOR should
prepare a detailed monthly or weekly construction program jointly with the ENGINEER-IN-CHARGE
within 15 days of receipt of LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be
executed strictly as per the Time Schedule given in the CONTRACT DOCUMENT. The period of
construction given includes the time required for mobilisation testing, rectifications, if any, retesting
and completion in all respects in accordance with CONTRACT DOCUMENT to the entire satisfaction of
the ENGINEER-IN-CHARGE.

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above
consisting of adequate number of activities covering various key phases of the WORK such as design,
procurement, manufacturing, shipment and field erection activities within fifteen (15) days from the
date of LETTER/FAX OF INTENT. This network shall also indicate the interface facilities to be provided
by the EMPLOYER and the dates by which such facilities are needed.

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed network
which may be in the form as submitted with the EMPLOYER or in revised form in line with the
outcome of discussions shall form part of the CONTRACT, to be signed within fifteen (15) days from
the date of LETTER OF ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in the
opinion of the EMPLOYER proper progress is not maintained suitable changes shall be made in the
CONTRACTOR's operation to ensure proper progress. The above PERT network shall be reviewed
periodically and reports shall be submitted by the CONTRACTOR as directed by EMPLOYER.

26 FORCE MAJEURE:

26.1 CONDITIONS FOR FORCE MAJEURE: In the event of either party being rendered unable by Force
Majeure to perform any obligations required to be performed by them under the CONTRACT the relative
obligation of the party affected by such Force Majeures shall upon notification to the other party be
suspended for the period during which Force Majeures event lasts. The cost and loss sustained by the
either party shall be borne by the respective parties. The term "Force Majeures" as employed herein shall
mean acts of God, earthquake, war (declared or undeclared), revolts, riots, fires, floods, rebellions,
explosions, hurricane, sabotage, civil commotions and acts and regulations of respective Government of
the two parties, namely the EMPLOYER and the CONTRACTOR. Upon the occurrence of such cause(s) and
upon its termination, the party alleging that it has been rendered unable as aforesaid thereby, shall notify
the other party in writing immediately but not later than 72 (Seventy-two) hours of the alleged beginning
and ending thereof giving full particulars and satisfactory evidence in support of its claim. Time for
performance of the relative obligation suspended by the Force Majeures shall then stand extended by the

-55-|Page




period for which such cause lasts. If deliveries of bought out items and/or works to be executed by the
CONTRACTOR are suspended by Force Majeure conditions lasting for more than 2 (two) months the
EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate the contract provisions.
26.2 OUTBREAK OF WAR
26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether declared or not, in
that part of the World which whether financially or otherwise materially affect the execution of the
WORK the CONTRACTOR shall unless and until the CONTRACT is terminated under the provisions in
this clause continue to use his best endeavour to complete the execution of the WORK, provided
always that the EMPLOYER shall be entitled, at any time after such out-break of war to terminate or
re-negotiate the CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice
being given the CONTRACT shall, save as to the rights of the parties under this clause and to the
operation of the clauses entitled settlement of Disputes and Arbitration hereof, be terminated but
without prejudice to the right of either party in respect of any antecedent breach thereof.
26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the CONTRACTOR shall
with all reasonable diligence remove from the SITE all the CONTRACTOR's equipment and shall give
similar facilities to his SUB-CONTRACTORS to do so.

27 PRICE REDUCTION SCHEDULE:

27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK within
the stipulated period, then, unless such failure is due to Force Majeure as defined in Clause 26 here above
or due to EMPLOYER's defaults, the Total Contract price shall be reduced by % % of the total Contract
Price per complete week of delay or part thereof subject to a maximum of 5 % of the Total Contract Price,
by way of reduction in price for delay and not as penalty. The said amount will be recovered from amount
due to the Contractor/ Contractor’s Contract Performance Security payable on demand. The decision of
the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction Schedule shall be final and binding
on the CONTRACTOR.

27.2 All sums payable under this clause is the reduction in price due to delay in completion period at the

above agreed rate.

27.3 BONUS FOR EARLY COMPLETION (*)

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all respect prior to the
time schedule stipulated in the SCC, the Employer shall pay to the Contractor the relevant sum, if mentioned
specifically in SCC, as bonus for early completion. The bonus for early completion, if provided specifically in
SCC, shall be payable to the maximum ceiling of 2 % % of the total contract price.

(*) Partial earlier completion may not always produce net benefits to the Employer, for example where
utilization of the completed Works requires (a) the fulfillment of all parts of the Contract (e.g. the training of
personnel); or (b) the completion of all Sections (e.g. in pipeline laying, where early completion of the laying of
pipeline would not be useful if the compressor is still under installation); or (c) certain seasonal effects to take
place (e.g. onset of the rainy season, for impounding a reservoir); or (d) other circumstances. Also a more
rapid drawdown of budgeted funds may be required. All such factors should be considered prior to the
inclusion of a bonus clause in the Contract.

28 RIGHTS OF THE EMPLOYER TO FORFEIT CONTRACT PERFORMANCE SECURITY:

28.1 Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or
under the CONTRACT, the EMPLOYER shall be entitled to recover such sum by appropriating in part or
whole the Contract Performance Security of the CONTRACTOR. In the event of the security being
insufficient or if no security has been taken from the CONTRACTOR, then the balance or the total sum
recoverable, as the case may be shall be deducted from any sum then due or which at any time thereafter
may become due to the CONTRACTOR. The CONTRACTOR shall pay to the EMPLOYER on demand any
balance remaining due.

29 FAILURE BY THE CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT:

29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such
diligence as will ensure its completion within the time specified in the CONTRACT or extension thereof or
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fails to perform any of his obligation under the CONTRACT or in any manner commits a breach of any of
the provisions of the CONTRACT it shall be open to the EMPLOYER at its option by written notice to the
CONTRACTOR:

a)

b)

29.2
a)

b)

29.3

294

29.5

TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and shall
cease to be in force and effect on and from the date appointed by the EMPLOYER on that behalf,
whereupon the CONTRACTOR shall stop forthwith any of the CONTRACTOR's work then in
progress, except such WORK as the EMPLOYER may, in writing, require to be done to safeguard
any property or WORK, or installations from damage, and the EMPLOYER, for its part, may take
over the work remaining unfinished by the CONTRACTOR and complete the same through a fresh
contractor or by other means, at the risk and cost of the CONTRACTOR, and any of his sureties if
any, shall be liable to the EMPLOYER for any excess cost occasioned by such work having to be so
taken over and completed by the EMPLOYER over and above the cost at the rates specified in the
schedule of quantities and rate/prices.

WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or any part
thereof and complete the same through a fresh contractor or by other means at the risk and cost
of the CONTRACTOR. The CONTRACTOR and any of his sureties are liable to the EMPLOYER for any
excess cost over and above the cost at the rates specified in the Schedule of Quantities/ rates,
occasioned by such works having been taken over and completed by the EMPLOYER.

In such events of Clause 29.1(a) or (b) above.

The whole or part of the Contract Performance Security furnished by the CONTRACTOR is liable to
be forfeited without prejudice to the right of the EMPLOYER to recover from the CONTRACTOR
the excess cost referred to in the sub-clause aforesaid, the EMPLOYER shall also have the right of
taking possession and utilising in completing the works or any part thereof, such as materials
equipment and plants available at work site belonging to the CONTRACTOR as may be necessary
and the CONTRACTOR shall not be entitled for any compensation for use or damage to such
materials, equipment and plant.

The amount that may have become due to the CONTRACTOR on account of work already
executed by him shall not be payable to him until after the expiry of Six (6) calendar months
reckoned from the date of termination of CONTRACT or from the taking over of the WORK or part
thereof by the EMPLOYER as the case may be, during which period the responsibility for faulty
materials or workmanship in respect of such work shall, under the CONTRACT, rest exclusively
with the CONTRACTOR. This amount shall be subject to deduction of any amounts due from the
CONTRACT to the EMPLOYER under the terms of the CONTRACT authorised or required to be
reserved or retained by the EMPLOYER.

Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of the
EMPLOYER, the default or defaults committed by the CONTRACTOR is/are curable and can be
cured by the CONTRACTOR if an opportunity given to him, then the EMPLOYER may issue Notice
in writing calling the CONTRACTOR to cure the default within such time specified in the Notice.
The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in
the event that the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors,
assigns the CONTRACT in favour of his creditors or any other person or persons, or being a
company or a corporation goes into voluntary liquidation, provided that in the said events it shall
not be necessary for the EMPLOYER to give any prior notice to the CONTRACTOR.

Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not prejudice or
affect their rights of the EMPLOYER which may have accrued upto the date of such termination.

30 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF:

30.1

In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 thereof shall

have become action not taken under clause 29: exercisable and the same had not been exercised, the
non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in .the event of any further case of default by the CONTRACTOR for which
by any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his
Contract Performance Security, and the liability of the CONTRACTOR for past and future compensation
shall remain unaffected. In the event of the EMPLOYER putting in force the power under above sub-clause
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(a), (b) or (c) vested in him under the preceding clause he may, if he so desired, take possession of all or
any tools, and plants, materials and stores in or upon the works or the site thereof belonging to the
CONTRACTOR or procured by him and intended to be used for the execution of the WORK or any part
thereof paying or allowing for the same in account at the CONTRACT rates or in case of these not being
applicable at current market rates to be certified by the ENGINEER-IN-CHARGE whose certificate thereof
shall be final, otherwise the ENGINEER-IN- CHARGE may give notice in writing to the CONTRACTOR or his
clerk of the works, foreman or other authorised agent, requiring him to remove such tools, plant,
materials or stores from the premises (within a time to be specified in such notice), and in the event of the
CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-CHARGE may remove them at
the CONTRACTOR's expense or sell them by auction or private sale on account of the CONTRACTOR and at
his risk in all respects without any further notice as to the date, time or place of sale and the certificate of
the ENGINEER-IN-CHARGE as to the expenses of any such removal and the amount of the proceeds and
expenses of any such sale shall be final and conclusive against the CONTRACTOR.

31 CHANGE IN CONSTITUTION:

31.1 Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be obtained
in writing, before any change is made in the constitution of the firm. Where the CONTRACTOR is an
individual or a Hindu undivided family business concern, such approval as aforesaid shall, likewise be
obtained before such CONTRACTOR enters into any agreement with other parties, where under, the
reconstituted firm would have the right to carry out the work hereby undertaken by the CONTRACTOR. In
either case if prior approval as aforesaid is not obtained, the CONTRACT shall be deemed to have been
allotted in contravention of clause 37 hereof and the same action may be taken and the same
consequence shall ensure as provided in the said clause.

32 TERMINATION OF CONTRACT:

32.1 TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a proprietary
concern and the individual or the proprietor dies or if the CONTRACTOR is a partnership concern and one
of the partner dies then unless, the EMPLOYER is satisfied that the legal representative of the individual or
the proprietory concern or the surviving partners are capable of carrying out and completing CONTRACT,
he (the EMPLOYER)is entitled to cancel the CONTRACT for the uncompleted part without being in any way
liable for any compensation payment to the estate of the diseased CONTRACTOR and/or to the surviving
partners of the CONTRACTOR'S firm on account of the cancellation of CONTRACT. The decision of the
EMPLOYER in such assessment shall be final and binding on the parties. In the event of such cancellation,
the EMPLOYER shall not hold the estate of the diseased CONTRACTOR and/or the surviving partners of the
CONTRACTOR'S firm liable for any damages for non-completion of CONTRACT.

32.2 TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the Contractor shall
dissolve or become bankrupt or insolvent or cause or suffer any receiver to be appointed of his business of
any assets thereof compound with his Creditors, or being a corporation commence to be wound up, not
being a member’s voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its
business under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall be at liberty :- To
terminate the contract forthwith upon coming to know of the happening of any such event as aforesaid by
notice in writing to the Contractor or to give the Receiver or liquidator or other person, the option of
carrying out the contract subject to his providing a guarantee upto an amount to be agreed upon by
EMPLOYER for due and faithful performance of the contract.

32.3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY PUTTING THE

CONTRACTOR ON HOLIDAY: In
case of termination of CONTRACT herein set forth (under clause 29.0) except under conditions of Force
Majeure and termination after expiry of contract, the CONTRACTOR shall be put under holiday [i.e. neither
any enquiry will be issued to the party by BCPL. against any type of tender nor their offer will be
considered by BCPL against any ongoing tender (s) where contract between GAIL and that particular
CONTRACTOR (as a bidder) has not been finalized] for three years from the date of termination by BCPL to
such CONTRACTOR.

33 MEMBERS OF THE EMPLOYER NOT INDIVIDUALLY LIABLE :
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33.1 No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be personally
bound or liable for the acts or obligations of the EMPLOYER under the CONTRACT or answerable for any
default or omission in the observance or performance of any of the acts, matters or things which are
herein contained.

34 EMPLOYER NOT BOUND BY PERSONAL REPRESENTATIONS:

34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right or
claim whatsoever by reason of any representation, explanation statement or alleged representation,
promise or guarantees given or alleged to have been given to him by any person.

35 CONTRACTOR'S OFFICE AT SITE:

35.1 The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his agent
and staff and such office shall be open at all reasonable hours to receive instructions, notice or other
communications. The CONTRACTOR at all time shall maintain a site instruction book and compliance of
these shall be communicated to the ENGINEER-IN CHARGE from time to time and the whole document to
be preserved and handed over after completion of works.

36 CONTRACTOR'S SUBORDINATE STAFF AND THEIR CONDUCT

36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer having
sufficient experience in carrying out work of similar nature, to whom the equipments, materials, if any,
shall be issued and instructions for works given. The CONTRACTOR shall also provide to the satisfaction of
the ENGINEER-IN- CHARGE sufficient and qualified staff to superintend the execution of the WORK,
competent sub-agents, foremen and leading hands including those specially qualified by previous
experience to supervise the types of works comprised in the CONTRACT in such manner as will ensure
work of the best quality, expeditious working. Whenever in the opinion of the ENGINEER-IN- CHARGE
additional properly qualified supervisory staff is considered necessary, they shall be employed by the
CONTRACTOR without additional charge on accounts thereof. The CONTRACTOR shall ensure to the
satisfaction of the ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall provide competent and
efficient supervision, over the work entrusted to them.

36.2 If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, assistants,
foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be guilty of any misconduct or
be incompetent or insufficiently qualified or negligent in the performance of their duties of that in the
opinion of the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for administrative or any other
reason for such person or persons to be employed in the works, the CONTRACTOR, is so directed by the
ENGINEER-IN-CHARGE, shall at once remove such person or persons from employment thereon. Any
person or persons so removed from the works shall not again be employed in connection with the WORKS
without the written permission of the ENGINEER-IN- CHARGE. Any person so removed from the WORK
shall be immediately re-placed at the expense of the CONTRACTOR by a qualified and competent
substitute. Should the CONTRACTOR be requested to repatriate any person removed from the works he
shall do so and shall bear all costs in connection herewith.

36.3 The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, workmen,
and others, and shall exercise a proper degree of control over them and in particular and without
prejudice to the said generality, the CONTRACTOR shall be bound to prohibit and prevent any employees
from trespassing or acting in any way detrimental or prejudicial to the interest of the community or of the
properties or occupiers of land and properties in the neighborhood and in the event of such employee so
trespassing, the CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all consequent
claims or actions for damages or injury or any other grounds whatsoever. The decision of the ENGINEER-
IN-CHARGE upon any matter arising under this clause shall be final. The CONTRACTOR shall be liable for
any liability to EMPLOYER on account of deployment of CONTRACTOR's staff etc. or incidental or arising
out of the execution of CONTRACT. The CONTRACTOR shall be liable for all acts or omissions on the part of
his staff, Foremen and Workmen and others in his employment, including misfeasance or negligence of
whatever kind in the course of their work or during their employment, which are connected directly or
indirectly with the CONTRACT.
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36.4 If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the EMPLOYER's

37

premises shall be properly identified by badges of a type acceptable to the EMPLOYER which must be
worn at all times on EMPLOYER's premises. CONTRACTOR may be required to obtain daily entry passes for
his staff/employees from EMPLOYER to work within operating areas. These being safety requirements, no
relaxations on this account shall be given to CONTRACTOR.

SUB-LETTING OF WORKS:

37.1 No part of the CONTRACT nor any share or interest therein shall in any manner or degree be

i)

i)

iii)

iv)

v)

38

transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm or
corporation whatsoever without the consent in writing, of the ENGINEER/EMPLOYER except as provided
for in the succeeding sub-clause.

SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written consent to Sub-
contract for the execution of any part of the WORK at the site, being entered in to by CONTRACTOR
provided each individual Sub- contract is submitted to the ENGINEER-IN-CHARGE before being entered
into and is approved by him.

LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every month the CONTRACTOR
shall furnish to the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms engaged
by the CONTRACTOR and working at the SITE during the previous month with particulars of the general
nature of the Subcontract or works done by them.

CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding any sub-letting with
such approval as aforesaid and notwithstanding that the ENGINEER-I N-CHARGE shall have received copies
of any Subcontracts, the contractor shall be and shall remain solely responsible for the quality, proper and
expeditious execution of the Contract in all respects as if such sub-letting or Subcontracting had not taken
place, and as if such work had been done directly by the CONTRACTOR. The CONTRACTOR shall bear all
responsibility for any act or omission on the part of sub-contractors in regard to work to be performed
under the CONTRACT.

EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged upon the works at the
site executes any works which in the opinion of the ENGINEER-IN-CHARGE is not in accordance with the
CONTRACT documents, the EMPLOYER may by written notice to the CONTRACTOR request him to
terminate such subcontract and the CONTRACTOR upon the receipt of such notice shall terminate such
Subcontract and dismiss the SUB-CONTRACTOR(S) and the later shall forthwith leave the works, failing
which the EMPLOYER shall have the right to remove such SUB- CONTRACTOR(S) from the site.

NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the EMPLOYER under the clause
shall relieve the CONTRACTOR of any of his liabilities under the CONTRACT or give rise to any right or
compensation, extension of time or otherwise failing which the EMPLOYER shall have the right to remove
such SUB-CONTRACTOR(S) from the site.

POWER OF ENTRY:

38.1 If the CONTRACTOR shall not commence the WORK in the manner previously described in the

CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-I N-CHARGE.

i) fail to carry out the WORK in conformity with the CONTRACT documents, or

ii) fail to carry out the WORK in accordance with the Time Schedule, or
iii) substantially suspend work or the WORK for a period of fourteen days without authority from

the ENGINEER IN-CHARGE, or

iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE, or

v) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or
vi) Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT on his part to
be performed or observed or persist in any of the above mentioned breaches of the CONTRACT for
fourteen days, after notice in writing shall have been given to the CONTRACTOR by the ENGINEER-IN-
CHARGE requiring such breach to be remedied, or

vi) if the CONTRACTOR shall abandon the WORK, or

vii)If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any
arrangement or composition with his creditors, or permit any execution to be levied or go into
liquidation whether compulsory or voluntary not being merely a voluntary liquidation for the purpose
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of amalgamation or reconstruction then in any such case, the EMPLOYER shall have the power to
enter upon the WORK and take possession thereof and of the materials, temporary WORK,
construction plant, and stock thereon, and to revoke the CONTRACTOR's licence to use the same, and
to complete the WORK by his agents, other CONTRACTORS or workmen or to relate the same upon
any terms and to such other person, firm or corporation as the EMPLOYER in his absolute discretion
may think proper to employ and for the purpose aforesaid to use or authorise the use of any
materials, temporary work, CONSTRUCTION PLANT, and stock as aforesaid, without making payment
or allowance to the CONTRACTOR for the said materials other than such as may be certified in writing
by the ENGINEER-IN-CHARGE to be reasonable, and without making any payment or allowance to the
CONTRACTOR for the use of the temporary said works, construction plant and stock or being liable for
any loss or damage thereto, and if the EMPLOYER shall by reason of his taking possession of the WORK
or of the WORK being completed by other CONTRACTOR (due account being taken of any such extra
work or works which may or be omitted) then the amount of such excess as certified by the
ENGINEER-IN- CHARGE shall be deducted from any money which may be due for work done by the
CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be made good
and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to sell in such
manner and for such price as he may think fit all or any of the construction plant, materials etc.
constructed by or belonging to and to recoup and retain the said deficiency or any part thereof out of
proceeds of the sale.

39 CONTRACTOR'S RESPONSIBILITY WITH THE MECHANICAL, ELECTRICAL, INTERCOMMUNICATION
SYSTEM, AIR CONDITIONING CONTRACTORS AND OTHER AGENCIES:

39.1 Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR
executing the work of civil construction, to work in close cooperation and coordinate the WORK with the
Mechanical, Electrical, Air-conditioning and Intercommunication Contractor's and other agencies or their
authorised representatives, in providing the necessary grooves, recesses, cuts and opening etc., in wall,
slabs beams and columns etc. and making good the same to the desired finish as per specification, for the
placement of electrical, intercommunication cables, conduits, air-conditioning inlets and outlets grills and
other equipments etc. where required. For the above said requirements in the false ceiling and other
partitions, the CONTRACTOR before starting-up the work shall in consultation with the Electrical,
Mechanical, Intercommunication, Air-conditioning contractor and other agencies prepare and put-up a
joint scheme, showing the necessary openings, grooves, recesses, cuts, the methods of fixing required for
the WORK of the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval.
The CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE, shall have the
written agreement of the other agencies. The ENGINEER- IN-CHARGE, before communicating his approval
to the scheme, with any required modification, shall get the final agreement of all the agencies, which
shall be binding. No claim shall be entertained on account of the above. The CONTRACTOR shall confirm in
all respects with provision of any statutory regulations, ordinances or byelaws of any local or duly
constituted authorities or public bodies which may be applicable from time to time to the WORK or any
temporary works. The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and
liabilities of every kind, arising out of non- adherance to such stains, ordinances, laws, rules, regulations,
etc.

40 OTHER AGENCIES AT SITE:

40.1 The CONTRACTOR shall have to execute the WORK in such place and conditions where other agencies
will also be engaged for other works such as site grading, filling, and levelling, electrical and mechanical
engineering works, etc. No claim shall be entertained due to WORK being executed in the above
circumstances.

41 NOTICE:

41.1 TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or his duly
authorised representative at the job site or may be served by registered mail direct to the address
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furnished by the CONTRACTOR. Proof of issue of any such notice could be conclusive of the CONTRACTOR
having been duly informed of all contents therein.

41.2 TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR
shall be served by sending the same by Registered mail to or delivering the same at the respective site
offices of M/S. BRAHMAPUTRA CRACKERS & POLYMERS LTD. addressed to the HEAD/SITE-IN-CHARGE.

42 RIGHT OF VARIOUS INTERESTS:

42.1 The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The
CONTRACTOR shall cooperate and afford other agency(ies) reasonable opportunity for access to the
WORK for the carriage and storage of materials and execution of their works.

42.2 Wherever the work being done by any department of the EMPLOYER or by other agency(ies)
employed by the EMPLOYER is contingent upon WORK covered by this CONTRACT, the respective rights of
the various interests involved shall be determined by the ENGINEER-IN-CHARGE to secure the completion
of the various portions of the work in general harmony.

43 PATENTS AND ROYALTIES:

43.1 The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or
compositions of matter to be used or supplied or methods and process to be practised or employed in the
performance of this CONTRACT, agrees to pay all royalties and licence fees which may be due with respect
thereto. If any equipment, machinery, materials, composition of matters, be used or supplied or methods
and processes to be practised or employed in the performance of this CONTRACT,is covered by a patent
under which the CONTRACTOR is not licensed then the CONTRACTOR before supplying or using the
equipment, machinery materials, composition method or processes shall obtain such licences and pay
such royalties and licence fees as may be necessary for performance of this CONTRACT. In the event the
CONTRACTOR fails to pay any such royalty or obtain any such licence, any suit for infringement of such
patents which is brought against the CONTRACTOR or the EMPLOYER as a result such failure will be
defended by the CONTRACTOR at his own expense and the CONTRACTOR will pay any damages and costs
awarded in such suit. The CONTRACTOR shall promptly notify the EMPLOYER if the CONTRACTOR has
acquired the knowledge of any plant under which a suit for infringement could be reasonably brought
because of the use by the EMPLOYER of any equipment, machinery, materials, process, methods to be
supplied hereunder. The CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with the
right to extend the same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free licence to
use in any country, any invention made by the CONTRACTOR or his employee in or as result of the
performance of the WORK under the CONTRACT.

43.2 All charges on account of royalty. toilage, rent, octroi terminal or sales tax and/or other duties or any
other levy on materials obtained for the work or temporary work or part thereof (excluding materials
provided by the EMPLOYER) shall be borne by the CONTRACTOR.

43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this
CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials obtained from any
excavation made for the purpose of the WORK or any building or produce upon the site at the time of
delivery of the possession thereof, but all such substances, materials, buildings and produce shall be the
property of the EMPLOYER provided that the CONTRACTOR may with the permission of the ENGINEER-IN-
CHARGE, use the same for the purpose of the work by payment of cost of the same at such a rate as may
be determined by the ENGINEER-IN- CHARGE.

43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account of
claims against CONTRACTOR for the contributory infringement of patent rights arising out and based upon
the claim that the use of the EMPLOYER of the process included in the design prepared by the EMPLOYER
and used in the operation of the plant infringes on any patent right. With respect to any subcontract
entered into by CONTRACTOR pursuant to the provisions of the relevant clause hereof, the CONTRACTOR
shall obtain from the SUB-CONTRACTOR an undertaking to provide the EMPLOYER with the same patent
protection that CONTRACTOR is required to provide under the provisions of this clause.

44 LIENS:
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44.1 If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have
become liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right to retain
out of any payment then due or thereafter to become due an amount sufficient to completely indemnify
the EMPLOYER against such lien or claim and if such lien or claim be valid, the EMPLOYER may pay and
discharge the same and deduct the amount so paid from any money which may be or may become due
and payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments are made, the
CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may be compelled to pay in
discharging such lien or claim including all costs and reasonable expenses. EMPLOYER reserves the right to
do the same.

44.2 The EMPLOYER shall have lien on all materials, equipments including those brought by the
CONTRACTOR for the purpose of erection, testing and commissioning of the WORK.

44.3 The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-CHARGE
a complete release or waiver of all liens arising or which may arise out of his agreement or receipt in full
or certification by the CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all invoices for
labour, materials, services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in
any case an affidavit that so far as the CONTRACTOR has knowledge or information the releases and
receipts include all the labour and material for which a lien could be filled.

44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after the
issue of FINAL CERTIFICATE, from all liens and other encumbrances against the EMPLOYER on account of
debts or claims alleged to be due from the CONTRACTOR or his SUB-CONTRACTOR to any person including
SUB- CONTRACTOR and on behalf of EMPLOYER will defend at his own expense, any claim or litigation
brought against the EMPLOYER or the CONTRACTOR in connection therewith. CONTRACTOR shall defend
or contest at his own expense any fresh claim or litigation by any person including his SUB-CONTRACTOR,
till its satisfactory settlement even after the expiry of two years from the date of issue of FINAL
CERTIFICATE.

45 DELAYS BY EMPLOYER OR HIS AUTHORISED AGENTS:

45.1 In case the CONTRACTOR's performance is delayed due to any act or omission on the part of the
EMPLOYER or his authorized agents, then the CONTRACTOR shall be given due extension of time for the
completion of the WORK, to the extent such omission on the part of the EMPLOYER has caused delay in
the CONTRACTOR's performance of his WORK.

45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions
granted except as provided in TENDER DOCUMENT, where the EMPLOYER reserves the right to seek
indulgence of CONTRACTOR to maintain the agreed Time Schedule of Completion. In such an event the
CONTRACTOR shall be obliged for working by CONTRACTOR's personnel for additional time beyond
stipulated working hours as also Sundays and Holidays and achieve the completion date/interim targets.

46 PAYMENT IF THE CONTRACT IS TERMINATED:

46.1 If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the
CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items shall not have already
been covered by payments of amounts made to the CONTRACTOR for the WORK executed and accepted
by ENGINEER-IN-CHARGE prior to the date of termination at the rates and prices provided for in the
CONTRACT and in addition to the following:

i) The amount payable in respect of any preliminary items, so far as the Work or service comprised
therein has been carried out or performed and an appropriate portion as certified by ENGINEER-IN-
CHARGE of any such items or service comprised in which has been partially carried out or performed.

ii) Any other expenses which the CONTRACTOR has expended for performing the WORK under the
CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and approved by
EMPLOYER for payment, based on documentary evidence of his having incurred such expenses.

46.2  The CONTRACTOR will be further required to transfer the title and provide the following in the
manner and as directed by the EMPLOYER.

a) Any and all completed works.
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b) Such partially completed WORK including drawings, informations and CONTRACT rights as the
CONTRACTOR has specially performed, produced or acquired for the performance of the
CONTRACTOR.

47 NO WAIVER OF RIGHTS:

47.1 Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any order
by the EMPLOYER for payment of money or any payment for or acceptance of the whole or any part of the
Work by the EMPLOYER nor any extension of time, nor any possession taken by EMPLOYER shall operate
as a waiver of any provision of the CONTRACT, or of any power herein reserved to the EMPLOYER, or any
right to damages herein provided, nor shall any waiver of any breach in the CONTRACT be held to be a
waiver of any other subsequent breach.

48 CERTIFICATE NOT TO AFFECT RIGHT OF EMPLOYER AND LIABILITY OF CONTRACTOR:

48.1 No interim payment certificate(s) issued by the Engineer-in- Charge of the EMPLOYER, nor any sum
paid on account by the EMPLOYER, nor any extension of time for execution of the work granted by
EMPLOYER shall affect or prejudice the rights of the Employer against the CONTRACTOR or relieve the
CONTRACTOR of his obligations for the due performance of the CONTRACT, or be interpreted as approval
of the WORK done or of the equipment supplied and no certificate shall create liability for the EMPLOYER
to pay for alterations, amendments, variations or additional works not ordered, in writing, by EMPLOYER
or discharge the liability of the CONTRACTOR for the payment of damages whether due, ascertained, or
certified or not or any sum against the payment of which he is bound to indemnify the EMPLOYER.

49 LANGUAGE AND MEASURES:

49.1 All documents pertaining to the CONTRACT including Specifications, Schedules, Notices,
Correspondence, operating and maintenance Instructions, DRAWINGS, or any other writing shall be
written in English language. The Metric System of measurement shall be used in the CONTRACT unless
otherwise specified.

50 TRANSFER OF TITLE:

50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the EMPLOYER
for all Supplies till the same are finally accepted by the EMPLOYER after the successful completion of
PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL CERTIFICATE.

50.2 However, the EMPLOYER shall have the lien on all such works performed as soon as any advance or
progressive payment is made by the EMPLOYER to the CONTRACTOR and the CONTRACTOR shall not
subject these works for use other than those intended under this CONTRACT.

51 RELEASE OF INFORMATION:

51.1 The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any
other medium, photographs, or other reproduction of the Work under this CONTRACT or description of
the site dimensions, quantity , quality or other information, concerning the Work unless prior written
permission has been obtained from the EMPLOYER.

52 BRAND NAMES:

52.1 The specific reference in the SPECIFICATIONS and documents to any material by trade name, make or
catalogue number shall be construed as establishing standard or quality and performance and not as
limited competition. However, TENDERER may offer other similar equipments provided it meets the
specified standard design and performance requirements.

53 COMPLETION OF CONTRACT:

53.1 Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT shall
be deemed to have been completed at the expiration of the PERIOD OF LIABILITY as provided for under
the CONTRACT.
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54 SPARES:

54.1  The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING of the
plants, recommendatory and/or mandatory spares, which are required essential by the
manufacturer/supplier. The same shall be delivered at SITE, 3(Three) months before COMMISSIONING.
Also the CONTRACTOR should furnish the manufacturing drawings for fast wearing spares.

54.2  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments,
plants and machineries go out of production of spare parts for the equipment furnished and erected by
him, he shall give at least twelve (12) months' advance notice to the EMPLOYER, so that the latter may
order his requirement of spares in one lot, if he so desires.

SECTION-V PERFORMANCE OF WORK

55 EXECUTION OF WORK:

55.1 All the Works shall be executed in strict conformity with the provisions of the CONTRACT Documents
and with such explanatory detailed drawings, specification and instructions as may be furnished from time
to time to the CONTRACTOR by the ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not.
The CONTRACTOR shall be responsible for ensuring that works throughout are executed in the most
substantial, proper and workmanlike manner with the quality of material and workmanship in strict
accordance with the SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. The
CONTRACTOR shall provide all necessary materials equipment labour etc. for execution and maintenance
of WORK till completion unless otherwise mentioned in the CONTRACT.

56 CO-ORDINATION AND INSPECTION OF WORK:

56.1 The coordination and inspection of the day-to-day work under the CONTRACT shall be the
responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any particular job will
normally be passed by the ENGINEER-IN-CHARGE or his authorised representative. A work order book will
be maintained by the CONTRACTOR for each sector in which the aforesaid written instructions will be
entered. These will be signed by the CONTRACTOR or his authorised representative by way of
acknowledgement within 12 hours.

57 WORK IN MONSOON AND DEWATERING:

57.1 Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working in
the monsoon also. The CONTRACTOR must maintain a minimum labour force as may be required for the
job and plan and execute the construction and erection according to the prescribed schedule. No extra
rate will be considered for such work in monsoon.

57.2 During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the
construction work site free from water at his own cost.

58 WORK ON SUNDAYS AND HOLIDAYS:

58.1 For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER-IN-
CHARGE or his representative at least two days in advance and obtain permission in writing. The
CONTRACTOR shall observe all labour laws and other statutory rules and regulations in force. In case of
any violations of such laws, rules and regulations, consequence if any, including the cost thereto shall be
exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this
account.

59 GENERAL CONDITIONS FOR CONSTRUCTION AND ERECTION WORK:

59.1 The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of
need and the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will become
necessary and the CONTRACTOR should take this aspect into consideration for formulating his rates for
qguotation. No extra claims will be entertained by the EMPLOYER no this account. For carrying out work
beyond working hours the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized
representative and obtain his prior written permission.
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59.2 The CONTRACTOR must arrange for the placement of workers in such a way that the delayed
completion of the WORK or any part thereof for any reason whatsoever will not affect their proper
employment. The EMPLOYER will not entertain any claim for idle time payment whatsoever.

59.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at regular intervals
regarding the state and progress of WORK. The details and proforma of the report will mutually be agreed
after the award of CONTRACT. The CONTRACTOR shall provide display boards showing progress and
labour strengths at worksite, as directed by the ENGINEER-IN-CHARGE.

60 ALTERATIONS IN SPECIFICATIONS, DESIGN AND EXTRA WORKS:

60.1 The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lumpsum
firm price/item rate quoted by him, the EMPLOYER will not accept any proposals for changes in VALUE OF
CONTRACT or extension in time on account of any such changes which may arise to the CONTRACTOR's
scope of WORK as a result of detailed Engineering and thereafter during the execution of WORK. The only
exception to this will be a case where the EMPLOYER requests in writing to the CONTRACTOR to upgrade
the SPECIFICATIONS or the size of any major pieces of equipments, plant or machinery beyond what is
normally required to meet the scope of WORK as defined in the CONTRACT DOCUMENT. In such cases, a
change order will be initialled by the CONTRACTOR at the appropriate time for the EMPLOYER's prior
approval giving the full back-up data for their review and for final settlement of any impact on price within
30 (thirty) days thereafter.

60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to or
substitutions for, the Schedule of Rates, the original specifications, drawings, designs and instructions that
may appear to him to be necessary or advisable during the progress of the WORK and the CONTRACTOR
shall be bound to carry out the such altered/ extra/ new items of WORK in accordance with any
instructions which may be given to him in writing signed by the ENGINEER-IN- CHARGE, and such
alterations, omissions, additions or substitutions shall not invalidate the CONTRACT and any altered,
additional or substituted work which the CONTRACTOR may be directed to do in the manner above
specified as part of the WORK shall be carried out by the CONTRACTOR on the same conditions in all
respects on which he agreed to do the main WORK. The time of completion of WORK may be extended for
the part of the particular job at the discretion of the ENGINEER-IN- CHARGE, for only such alterations,
additions or substitutions of the WORK, as he may consider as just and reasonable. The rates for such
additional, altered or substituted WORK under this clause shall be worked out in accordance with the
following provisions:-

l. For Item Rate Contract

a) If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for the
WORK, the CONTRACTOR is bound to carry on the additional, altered or substituted WORK at the
same rates as are specified in the CONTRACT.

b) If the rates for the additional, altered or substituted WORK are not specifically provided in the
CONTRACT for the WORK, the rates will be derived from the rates for similar class of WORK as are
specified in the CONTRACT for the WORK. The opinion of the ENGINEER-IN- CHARGE, as to
whether or not the rates can be reasonably so derived from the items in this CONTRACT will be
final and binding on the CONTRACTOR.

c) If the rates for the altered, additional or substituted WORK cannot be determined in the manner
specified in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of the date of
receipt of order to carry out the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is
his intention to charge for such class of WORK, supported by analysis of the rate or rates claimed,
and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the prevailing
market rates, labour cost at schedule of labour rates plus 10% to cover contractor's supervision,
overheads and profit and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-
CHARGE as to current market rates of materials and the quantum of labour involved per unit of
measurement will be final and binding on the CONTRACTOR.

d) Where the item of work will be executed through nominated specialist agency as approved by the
ENGINEER-IN-CHARGE, then the actual amount paid to such nominated agency supported by
documentary evidence and as certified by ENGINEER-IN-CHARGE shall be considered plus 10%
(ten percent) to cover all contingencies, overhead, profits to arrive at the rates.

-66-|Page




e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the following:-
Where the value of additions of new items together with the value of alterations,
additions/deletions or substitutions does not exceed by or is not less than plus/minus (+)25% of
the VALUE OF CONTRACT. The item rates in the Schedule of Rates shall hold good for all such
variations between the above mentioned limits, irrespective of any increase/decrease of
quantities in the individual items of Schedule of Rates. Where the value of addition of new items
together with the value of alterations, additions/deletions or substitutions reduces more than
25% of the contract value but is within the following limits the tenderer shall be paid
compensation for decrease in the value of work, as follows: S.No. Range of Variation Percentage
compensation for decrease in the value of work in the respective range. a) Beyond (+) 25% No
increase and/or upto & inclusive of decrease shall be (+) 50% applicable for the Schedule of Rates
(The rates quoted for this increase shall be valid). b) Beyond (-) 25% upto & For reduction beyond
inclusive of (-) 50% 25%contractor shall be compensated by an amount equivalent to 10% of the
reduction in value of the contract as awarded. For example if the actual contract value is 70% of
awarded value then compensation shall be 10% of (75-70) i.e. 0.5% of awarded contract value.

I. For Lumpsum Contracts: CONTRACTOR shall, within 7 days of the date of receipt of order to carry out
the WORK, inform the ENGINEER-IN- CHARGE of the rates which it is his intention to charge for such
class of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall
determine the rate or rates on the basis of the prevailing market rates, labour cost at schedule of
labour rates plus 10% to cover contractor's supervision, overheads and profit and pay the
CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market rates of
materials and the quantum of labour involved per unit of measurement will be final and binding on
the CONTRACTOR.

61 DRAWINGS TO BE SUPPLIED BY THE EMPLOYER

61.1 The drawings attached with tender are only for the general guidance to the CONTRACTOR to enable
him to visualize the type of work contemplated and scope of work involved. The CONTRACTOR will be
deemed to have studied the DRAWINGS and formed an idea about the WORK involved.

61.2 Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will be
furnished from time to time during the progress of the work. The CONTRACTOR shall be deemed to have
gone through the DRAWINGS supplied to him thoroughly and carefully and in conjunction with all other
connected drawings and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein
before actually carrying out the Work.

61.3 Copies of all detailed working drawings relating to the WORK shall be kept at the CONTRACTOR's
office on the site and shall be made available to the ENGINEER-IN- CHARGE at any time during the
CONTRACT. The drawings and other documents issued by the EMPLOYER shall be returned to the
EMPLOYER on completion of the WORK.

62 DRAWINGS TO BE SUPPLIED BY THE CONTRACTOR:

62.1 The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the special
conditions of contract, and shall be furnished within the specified time.

62.2  Where approval/review of drawings before manufacture/ construction/fabrication has been
specified, it shall be CONTRACTOR's responsibility to have these drawings prepared as per the directions
of ENGINEER-IN-CHARGE and got approved before proceeding with manufacture/construction/fabrication
as the case may be. Any change that may have become necessary in these drawings during the execution
of the work shall have to be carried out by the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE
at no extra cost. All final drawings shall bear the certification stamp as indicated below duly signed by both
the CONTRACTOR and ENGINEER-IN-CHARGE. '"Certified true for (Name of
Work) Agreement No. Signed: (CONTRACTOR)
(ENGINEER-IN-CHARGE)

62.3 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-CHARGE as far
as practicable within 3 (Three) weeks and shall be modified by the CONTRACTOR, if any modifications
and/or corrections are required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such
modifications and/or corrections and submit the final drawings for approval. Any delays arising out of
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failure by the CONTRACTOR to rectify the drawing in good time shall not alter the Contract Completion
Time.

62.4 As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR in
six copies and one transparent for record purposed to the EMPLOYER.

63 SETTING OUT WORKS:

63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the Works site
and a level bench mark and the CONTRACTOR shall set out the Works and shall provide an efficient staff
for the purpose and shall be solely responsible for the accuracy of such setting out.

63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, templates,
level marks, profiles and other similar things and shall take all necessary precautions to prevent their
removal or disturbance and shall be responsible for the consequence of such removal or disturbance
should the same take place and for their efficient and timely reinstatement. The CONTRACTOR shall also
be responsible for the maintenance of all existing survey marks, boundary marks, distance marks and
center line marks, either existing or supplied and fixed by the CONTRACTOR. The work shall be set out to
the satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining with the CONTRACTOR by the
ENGINEER- IN-CHARGE in setting out the work, shall not relieve the CONTRACTOR of any of his
responsibility.

63.3 Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary reference
and level posts, pegs, bamboos, flags, ranging rods, strings and other materials for proper layout of the
works in accordance with the schemes for bearing marks acceptable to the ENGINEER-IN-CHARGE. The
center, longitudinal or face lines and cross lines shall be marked by means of small masonry pillars. Each
pillar shall have distinct mark at the centre to enable theodolite to be set over it. No work shall be started
until all these points are checked and approved by the ENGINEER-IN-CHARGE in writing but such approval
shall not relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all
labour, material and other facilities, as necessary, for the proper checking of layout and inspection of the
points during construction.

63.4 Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be
protected and fenced by the CONTRACTOR.

63.5 On completion of WORK, the CONTRACTOR must submit the geodetic documents according to which
the WORK was carried out.

64 RESPONSIBILITY FOR LEVEL AND ALIGNMENT:

64.1 The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical
alignment, the levels and correctness of every part of the WORK and shall rectify effectively any errors or
imperfections therein, such rectifications shall be carried out by the CONTRACTOR, at his own cost, when
instructions are issued to that effect by the ENGINEER- IN-CHARGE.

65 MATERIALS TO BE SUPPLIED BY CONTRACTOR:

65.1 The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the
materials required for the construction including steels, cement and other building materials, tools,
tackles, construction plant and equipment for the completion and maintenance of the WORK except the
materials which will be issued by the EMPLOYER and shall make his own arrangement for procuring such
materials and for the transport thereof. The EMPLOYER may give necessary recommendation to the
respective authority if so desired by the CONTRACTOR but assumes no further responsibility of any nature.
The EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which are supplied
by reputed suppliers.

65.2 The CONTRACTOR shall properly store all materials either issued to him or brought by him to the SITE
to prevent damages due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, etc. for
proper and speedy execution of his works. The CONTRACTOR shall maintain sufficient stocks of all
materials required by him.

65.3 No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in
writing of the ENGINEER-IN-CHARGE.

66 STORES SUPPLIED BY THE EMPLOYER:
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66.1 If the SPECIFICATION of the WORK provides for the use of any material of special description to be
supplied from the EMPLOYER's stores or it is required that the CONTRACTOR shall use certain stores to be
provided by the ENGINEER-IN-CHARGE, such materials and stores, and price to be charged there for as
hereinafter mentioned being so far as practicable for the convenience of the CONTRACTOR, but not so as
in any way to control the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to
purchase and shall be supplied such materials and stores as are from time to time required to be used by
him for the purpose of the CONTRACT only. The sums due from the CONTRACTOR for the value of
materials supplied by the EMPLOYER will be recovered from the running account bill on the basis of the
actual consumption of materials in the works covered and for which the running account bill has been
prepared. After the completion of the WORK, however, the CONTRACTOR has to account for the full
quantity of materials supplied to him as per relevant clauses in this document.

66.2 The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER will be
debited to the CONTRACTOR's account at the rates shown in the schedule of materials and if they are not
entered in the schedule, they will be debited at cost price, which for the purpose of the CONTRACT shall
include the cost of carriage and all other expenses whatsoever such as normal storage supervision
charges which shall have been incurred in obtaining the same at the EMPLOYER's stores. All materials so
supplied to the CONTRACTOR shall remain the absolute property of the EMPLOYER and shall not be
removed on any account from the SITE of the WORK, and shall be at all times open for inspection to the
ENGINEER-IN-CHARGE. Any such materials remaining unused at the time of the completion or termination
of the CONTRACT shall be returned to the EMPLOYER's stores or at a place as directed by the ENGINEER-
IN-CHARGE in perfectly good condition at CONTRACTOR's cost.

67 CONDITIONS FOR ISSUE OF MATERIALS:

67.1 Materials specified as to be issued by the EMPLOYER will be supplied to the CONTRACTOR by the
EMPLOYER form his stores. It shall be responsibility of the CONTRACTOR to take delivery of the materials
and arrange for its loading, transport and unloading at the SITE of WORK at his own cost. The materials
shall be issued between the working hours and as per the rules of the EMPLOYER as framed from time to
time.

67.2  The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials at site
after these have been issued to him.

67.3 Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained
from the manufacturers.

67.4  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the materials safe
against damage by rain, dampness, fire, theft etc. He shall also employ necessary watch and ward
establishment for the purpose.

67.5 It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of taking
delivery and satisfy himself that they are in good condition. After the materials have been delivered by the
EMPLOYER, it shall be the responsibility of the CONTRACTOR to keep them in good condition and if the
materials are damaged or lost, at any time, they shall be repaired and/or replaced by him at his own cost
according to the instructions of the ENGINEER-IN-CHARGE.

67.6 The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which the
EMPLOYER has undertaken to supply where such failure or delay is due to natural calamities, act of
enemies, transport and procurement difficulties and any circumstances beyond the control of the
EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim any compensation or loss suffered by
him on this account.

67.7 It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the WORK
other than those to be supplied by the EMPLOYER. If, however, in the opinion of the ENGINEER-IN-
CHARGE the execution of the WORK is likely to be delayed due to the CONTRACTOR's inability to make
arrangements for supply of materials which normally he has to arrange for, the ENGINEER-IN-CHARGE
shall have the right at his own discretion to issue such materials, if available with the EMPLOYER or
procure the materials from the market or as elsewhere and the CONTRACTOR will be bound to take such
materials at the rates decided by the ENGINEER-IN-CHARGE. This, however, does not in any way absolve
the CONTRACTOR from responsibility of making arrangements for the supply of such materials in part or in
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full, should such a situation occur nor shall this constitute a reason for the delay in the execution of the
WORK.

67.8 None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR for
manufacturing item which can be obtained as supplied from standard manufacturer in finished form.

67.9 The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to execute an Indemnity
Bond in the prescribed form for safe custody and accounting of all materials issued by the EMPLOYER.
67.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a statement
showing his requirement of the quantities of the materials to be supplied by the EMPLOYER and the time
when the same will be required by him for the works, so as to enable the ENGINEER-IN-CHARGE to make

necessary arrangements for procurement and supply of the material.

67.11 Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR indicating the
daily receipt, consumption and balance in hand. This account shall be maintained in a manner prescribed
by the ENGINEER-IN-CHARGE along with all connected papers viz. requisitions, issues, etc., and shall be
always available for inspection in the CONTRACTOR's office at SITE.

67.12 The CONTRACTOR should see that only the required quantities of materials are got issued. The
CONTRACTOR shall not be entitled to cartage and incidental charges for returning the surplus materials, if
any, to the stores wherefrom they were issued or to the place as directed by the ENGINEER-IN-CHARGE.

67.13 Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s) than issued for.

68 MATERIAL PROCURED WITH ASSISTANCE OF EMPLOYER/RETURN OF SURPLUS:

68.1 Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT where
any materials for the execution of the CONTRACT are procured with the assistance of the EMPLOYER
either by issue from EMPLOYER's stock or purchases made under order or permits or licences issued by
Government, the CONTRACTOR shall hold the said materials as trustee for the EMPLOYER and use such
materials economically and solely for the purpose of the CONTRACT and not dispose them off without the
permission of the EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, shall determine having
due regard to the condition of the materials. The price allowed to the CONTRACTOR, however, shall not
exceed the amount charged to him excluding the storage charges, if any. The decision of the ENGINEER-
IN-CHARGE shall be final and conclusive in such matters. In the event of breach of the aforesaid condition,
the CONTRACTOR shall, in terms of the licences or permits and/or criminal breach of trust, be liable to
compensate the EMPLOYER at double rate or any higher rate, in the event of those materials at that time
having higher rate or not being available in the market, then any other rate to be determined by the
ENGINEER-IN-CHARGE and his decision shall be final and conclusive.

69 MATERIALS OBTAINED FROM DISMANTLING:

69.1 If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part for
reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK
of dismantling etc., will be considered as the EMPLOYER's property and will be disposed off to the best
advantage of the EMPLOYER.

70 ARTICLES OF VALUE FOUND:

70.1 All gold, silver and other minerals of any description and all precious stones, coins, treasure relics,
antiquities and other similar things which shall be found in, under or upon the SITE, shall be the property
of the EMPLOYER and the CONTRACTOR shall duly preserve the same to the satisfaction of the ENGINEER-
IN-CHARGE and shall from time to time deliver the same to such person or persons indicated by the
EMPLOYER.

71 DISCREPANCIES BETWEEN INSTRUCTIONS:

71.1 Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, his
agent or staff or any doubt arises as to the meaning of any such instructions or should there be any
misunderstanding between the CONTRACTOR's staff and the ENGINEER-IN- CHARGE's staff, the
CONTRACTOR shall refer the matter immediately in writing to the ENGINEER-IN-CHARGE whose decision
thereon shall be 7final and conclusive and no claim for losses alleged to have been caused by such
discrepancies between instructions, doubts, or misunderstanding shall in any event be admissible.
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72 ACTION WHERE NO SPECIFICATION IS ISSUED:

72.1 In case of any class of WORK for which there is no SPECIFICATION supplied by the EMPLOYER as
mentioned in the Tender Documents such WORK shall be carried out in accordance with Indian Standard
Specifications and if the Indian Standard Specifications do not cover the same, the WORK should be
carried out as per standard Engineering Practice subject to the approval of the ENGINEER-IN-CHARGE.

73 INSPECTION OF WORKS:

73.1 The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any time
wherever in progress either on the SITE or at the CONTRACTOR's premises/workshops wherever situated,
premises/ workshops of any person, firm or corporation where WORK in connection with the CONTRACT
may be in hand or where materials are being or are to be supplied, and the CONTRACTOR shall afford or
procure for the ENGINEER-IN- CHARGE every facility and assistance to carry out such inspection. The
CONTRACTOR shall, at all time during the usual working hours and at all other time at which reasonable
notice of the intention of the ENGINEER-IN- CHARGE or his representative to visit the WORK shall have
been given to the CONTRACTOR, either himself be present or receive orders and instructions, or have a
responsible agent duly accredited in writing, present for the purpose. Orders given to the CONTRACTOR's
agent shall be considered to have the same force as if they had been given to the CONTRACTOR himself.
The CONTRACTOR shall give not less than seven days notice in writing to the ENGINEER-IN-CHARGE before
covering up or otherwise placing beyond reach of inspection and measurement of any work in order that
the same may be inspected and measured. In the event of breach of above the same shall be uncovered at
CONTRACTOR's expense for carrying out such measurement or inspection.

73.2 No material shall be dispatched from the CONTRACTOR's stores before obtaining the approval in
writing of the Engineer-in-Charge. The CONTRACTOR is to provide at all time during the progress of the
WORK and the maintenance period, proper means of access with ladders, gangways etc. and the
necessary attendance to move and adopt as directed for inspection or measurements of the WORK by the
ENGINEER- IN-CHARGE.

73.3 The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all necessary
instruments and assistance in checking or setting out of WORK and in the checking of any WORK made by
the CONTRACTOR for the purpose of setting out and taking measurements of WORK.

74 TESTS FOR QUALITY OF WORK:

74.1 All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and in
accordance with the instructions of the ENGINEER-IN-CHARGE and shall be subjected from time to time to
such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or
fabrication or on the site or at all or any such places. The CONTRACTOR shall provide assistance,
instruments, labour and materials as are normally required for examining, measuring and testing any
workmanship as may be selected and required by the ENGINEER-IN-CHARGE.

74.2 All the tests that will be necessary in connection with the execution of the WORK as decided by the
ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the EMPLOYER by paying the
charges as decided by the EMPLOYER from time to time. In case of non- availability of testing facility with
the EMPLOYER, the required test shall be carried out at the cost of CONTRACTOR at Government or any
other testing laboratory as directed by ENGINEER-IN-CHARGE.

74.3 If any tests are required to be carried out in conjunction with the WORK or materials or workmanship
not supplied by the CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions
of ENGINEER-IN-CHARGE and cost of such tests shall be reimbursed by the EMPLOYER.

75 SAMPLES FOR APPROVAL:

75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested or if
required by the specifications, adequate samples of all materials and finished to be used in the WORK.
Such samples shall be submitted before the WORK is commenced and in ample time to permit tests and
examinations thereof. All materials furnished and finishes applied in actual WORK shall be fully equal to
the approved samples.

76 ACTION AND COMPENSATION IN CASE OF BAD WORK:
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76.1 If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound,
imperfect or unskilled workmanship, or with materials of any inferior description, or that any materials or
articles provided by the CONTRACTOR for the execution of the WORK are unsound, or of a quality inferior
to that contracted for, or otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on
demand in writing from the ENGINEER-IN-CHARGE or his authorized representative specifying the WORK,
materials or articles complained of notwithstanding that the same may have been inadvertently passed,
certified and paid for, forthwith rectify or remove and reconstruct the WORK so specified and provide
other proper and suitable materials or articles at his own cost and in the event of failure to do so within
the period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR shall be
liable to pay compensation at the rate of 1 % (One percent) of the estimated cost of the whole WORK, for
every week limited to a maximum of 10% (ten percent) of the value of the whole WORK, while his failure
to do so shall continue and in the case of any such failure the ENGINEER-IN-CHARGE may on expiry of
notice period rectify or remove and re-execute the WORK or remove and replaced with others, the
materials or articles complained of to as the case may be at the risk and expense in all respects of the
CONTRACTOR. The decision of the Engineering-in-charge as to any question arising under this clause shall
be final and conclusive.

77 SUSPENSION OF WORKS:

77.1 Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in writing by
the ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS or any part thereof for
such written order, proceed with the WORK therein ordered to be suspended until, he shall have received
a written order to proceed therewith. The CONTRACTOR shall not be entitled to claim compensation for
any loss or damage sustained by him by reason of temporary suspension of the WORKS aforesaid. An
extension of time for completion, corresponding with the delay caused by any such suspension of the
WORKS as aforesaid will be granted to the ONTRACTOR should he apply for the same provided that the
suspension was not consequent to any default or failure on the part of the CONTRACTOR.

77.2 In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a period of
more than two months, the CONTRACTOR shall have the option to terminate the CONTRACT.

78 EMPLOYER MAY DO PART OF WORK:

78.1 Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the
provisions of this CONTRACT the EMPLOYER has the alternative right, instead of assuming charge of entire
WORK, to place additional labour force, tools, equipments and materials on such parts of the WORK, as
the EMPLOYER may designate or also engage another CONTRACTOR to carry out the WORK. In such cases,
the EMPLOYER shall deduct from the amount which otherwise might become due to the CONTRACTOR,
the cost of such work and material with ten percent (10%) added to cover all departmental charges and
should the total amount thereof exceed the amount due to the CONTRACTOR, the CONTRACTOR shall pay
the difference to the EMPLOYER.

79 POSSESSION PRIOR TO COMPLETION:

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or partially
completed WORK or part of the WORK. Such possession or use shall not be deemed to be an acceptance
of any work completed in accordance with the CONTRACT agreement. If such prior possession or use by
the ENGINEER-IN- CHARGE delays the progress of WORK, equitable adjustment in the time of completion
will be made and the CONTRACT agreement shall be deemed to be modified accordingly.

80 DEFECTS LIABILITY PERIOD (TWELVE MONTHS PERIOD OF LIABILITY FROM THE DATE OF ISSUE OF
COMPLETION CERTIFICATE):

80.1  The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date of
completion of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in the Completion
Certificate. Any damage or defect that may arise or lie undiscovered at the time of issue of Completion
Certificate, connected in any way with the equipment or materials supplied by him or in the workmanship,
shall be rectified or replaced by the CONTRACTOR at his own expense as deemed necessary by the
ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by other work
and deduct actual cost incurred towards labour, supervision and materials consumables or otherwise plus
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100% towards overheads (of which the certificate of ENGINEER-IN-CHARGE shall be final) from any sums
that may then be or at any time thereafter, become due to the CONTRACTOR or from his Contract
Performance Security, or the proceeds of sale thereof or a sufficient part on thereof.

80.2 If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions would
be beneficial or necessary to fulfil the guarantees called for, he shall bring this to the notice of the
ENGINEER- IN-CHARGE in writing. If during the period of liability any portion of the WORK/equipment, is
found defective and is rectified/ replaced, the period of liability for such equipment/ portion of WORK
shall be operative from the date such rectification/ replacement are carried out and Contract Performance
Guarantee shall be furnished separately for the extended period of liability for that portion of WORK/
equipment only. Notwithstanding the above provisions the supplier's, guarantees/warrantees for the
replaced equipment shall also be passed on to the EMPLOYER.

80.3 LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the aggregate total
liability of CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement /
Contract Value. However, neither party shall be liable to the other party for any indirect and
consequential damages, loss of profits or loss of production.

81 CARE OF WORKS:

81.1 From the commencement to completion of the WORK, the CONTRACTOR shall take full responsibility
for the care for all works including all temporary works and in case any damages, loss or injury shall
happen to the WORK or to any part thereof or to any temporary works from any cause whatsoever, shall
at his own cost repair and make good the same so that at completion the WORK shall be in good order
and in conformity in every respects with the requirement of the CONTRACT and the ENGINEER-IN-
CHARGE's instructions.

81.2 DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the ENGINEER-IN-
CHARGE shall: a) Decide that any works done or materials used by the CONTRACTOR or by any SUB-
CONTRACTOR is defective or not in accordance with the CONTRACT, or that the works or any portion
thereof are defective, or do not fulfill the requirements of CONTRACT (all such matters being hereinafter,
called "Defects' in this clause), and b) As soon as reasonably practicable, gives to the CONTRACTOR notice
in writing of the said decision, specifying particulars of the defects alleged to exist or to have occurred,
then the CONTRACTOR shall at his own expenses and with all speed make good the defects so specified. In
case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the CONTRACTOR, such steps
as may in all circumstances, be reasonable to make good such defects. The expenditure so incurred by the
EMPLOYER will be recovered from the amount due to the CONTRACTOR. The decision of the ENGINEER-
IN-CHARGE with regard to the amount to be recovered from the CONTRACTOR will be final and binding on
the CONTRACTOR. As soon as the WORK has been completed in accordance with the CONTRACT (except in
minor respects that do not affect their use for the purpose for which they are intended and except for
maintenance there of provided in clause 80.1 of General Conditions of Contract) and have passed the tests
on completion, the ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called Completion
Certificate) in which he shall certify the date on which the WORK have been so completed and have
passed the said tests and the EMPLOYER shall be deemed to have taken over the WORK on the date so
certified. If the WORK has been divided into various groups in the CONTRACT, the EMPLOYER shall be
entitled to take over any group or groups before the other or others and there upon the ENGINEER-IN-
CHARGE shall issue a Completion Certificate which will, however, be for such group or groups so taken
over only. In such an event if the group /section/ part so taken over is related, to the integrated system of
the work, not withstanding date of grant of Completion Certificate for group/ section/ part. The period of
liability in respect of such group/ section/ part shall extend 12 (twelve) months from the date of
completion of WORK.

81.3 DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a COMPLETION
CERTIFICATE he shall make good, with all possible speed, any defect arising from the defective materials
supplied by the CONTRACTOR or workmanship or any act or omission of the CONTRACT or that may have
been noticed or developed, after the works or groups of the works has been taken over, the period
allowed for carrying out such WORK will be normally one month. If any defect be not remedied within a
reasonable time, the EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense and
deduct from the final bill such amount as may be decided by the EMPLOYER. If by reason of any default on
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the part of the CONTRACTOR a COMPLETION CERTIFICATE has not been issued in respect of any portion of
the WORK within one month after the date fixed by the CONTRACT for the completion of the WORK, the
EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of which a completion
certificate has not been issued, provided that the WORK or the portion thereof so used as aforesaid shall
be afforded reasonable opportunity for completing these works for the issue of Completion Certificate.

82 GUARANTEE/TRANSFER OF GUARANTEE:

82.1 For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment
against termite or any other specialized works etc. the CONTRACTOR shall invariably engage SUB-
CONTRACTORS who are specialists in the field and firms of repute and such a SUB-CONTRACTOR shall
furnish guarantees for their workmanship to the EMPLOYER, through the CONTRACTOR. In case such a
SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall
give that guarantee to the EMPLOYER directly.

83 TRAINING OF EMPLOYER'S PERSONNEL:

83.1 The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the
EMPLOYER at the works of the CONTRACTOR without any cost to the EMPLOYER. The period and the
nature of training for the individual personnel shall be agreed upon mutually between the CONTRACTOR
and the EMPLOYER. These engineering personnel shall be given special training at the shops, where the
equipment will be manufactured and/ or in their collaborator's works and where possible, in any other
plant where equipment manufactured by the CONTRACTOR or his collaborators is under installation or
test to enable those personnel to become familiar with the equipment being furnished by the
CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said engineering personnel.

84 REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS:

84.1 If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the
CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant unsound or
imperfect or has furnished plant inferior to the quality specified, the CONTRACTOR on receiving details of
such defects or deficiencies shall at his own expenses within 7 (seven) days of his receiving the notice, or
otherwise within such time as may be reasonably necessary for making it good, proceed to alter, re-
construct or remove such work and furnish fresh equipments upto the standards of the specifications. In
case the CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's notice in
writing of his intentions to do so, proceed to remove the portion of the WORK so complained of and at the
cost of CONTRACTOR's, perform all such works or furnish all such equipments provided that nothing in the
clause shall be deemed to deprive the EMPLOYER of or affect any rights under the CONTRACT, the
EMPLOYER may otherwise have in respect of such defects and deficiencies.

84.2  The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments to
the EMPLOYER of the extra cost, of such replacements procured including erection/installation as
provided for in the CONTRACT; such extra cost being the ascertained difference between the price paid by
the EMPLOYER for such replacements and the CONTRACT price portion for such defective plants and
repayments of any sum paid by the EMPLOYER to the CONTRACTOR in respect of such defective plant.
Should the EMPLOYER not so replace the defective plant the CONTRACTOR's extreme liability under this
clause shall be limited to the repayment of all such sums paid by the EMPLOYER under the CONTRACT for
such defective plant.

85 INDEMNITY

85.1 If any action is brought before a Court, Tribunal or any other Authority against the Employer or an
officer or agent of the EMPLOYER, for the failure, omission or neglect on the part of the CONTRACTOR to
perform any acts, matters, covenants or things under the CONTRACT, or damage or injury caused by the
alleged omission or negligence on the part of the CONTRACTOR, his agents, representatives or his SUB-
CONTRACTOR's, or in connection with any claim based on lawful demands of SUB-CONTRACTOR's
workmen suppliers or employees, the CONTRACTOR, shall in such cases indemnify and keep the
EMPLOYER and/or their representatives harmless from all losses, damages, expenses or decrees arising
out of such action.
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86 CONSTRUCTION AIDS, EQUIPMENTS, TOOLS & TACKLES:

86.1 CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite
CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing
Equipment and Appliances, including imports of such equipment etc. as required. In case of import of the
same the rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the duty
drawback applicable thereon shall be ascertained by the CONTRACTOR from the concerned authorities of
Government of India. It shall be clearly understood that EMPLOYER shall not in any way be responsible for
arranging to obtain Custom Clearance and/or payment of any duties and/or duty draw backs etc. for such
equipments so imported by the CONTRACTOR and the CONTRACTOR shall be fully responsible for all
taxes, duties and documentation with regard to the same. Tenderer in his own interest may contact, for
any clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of India. All clarifications so
obtained and interpretations thereof shall be solely the responsibility of the CONTRACTOR.

SECTION-VI CERTIFICATES AND PAYMENTS
87 SCHEDULE OF RATES AND PAYMENTS:

87.1 CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to CONTRACTOR for the
whole of the WORK to be done and for the performance of all the obligations undertaken by the
CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained by the application of the respective
Schedule of Rates (the inclusive nature of which is more particularly defined by way of application but not
of limitation, with the succeeding sub-clause of this clause) and payment to be made accordingly for the
WORK actually executed and approved by the ENGINEERIN- CHARGE. The sum so ascertained shall
(excepting only as and to the extent expressly provided herein) constitute the sole and inclusive
remuneration of the CONTRACTOR under the CONTRACT and no further or other payment whatsoever
shall be or become due or payable to the CONTRACTOR under the CONTRACT.

87.2 SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the CONTRACTOR shall remain
firm till the issue of FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall be
deemed to include and cover all costs, expenses and liabilities of every description and all risks of every
kind to be taken in executing, completing and handing over the WORK to the EMPLOYER by the
CONTRACTOR. The CONTRACTOR shall be deemed to have known the nature, scope, magnitude and the
extent of the WORK and materials required though the CONTRACT DOCUMENT may not fully and precisely
furnish them. Tenderer's shall make such provision in the Schedule of Rates as he may consider necessary
to cover the cost of such items of WORK and materials as may be reasonable and necessary to complete
the WORK. The opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are necessary and
reasonable for COMPLETION OF WORK shall be final and binding on the CONTRACTOR, although the same
may not be shown on or described specifically in CONTRACT DOCUMENTS. Generality of this present
provision shall not be deemed to cut down or limit in any way because in certain cases it may and in other
cases it may not be expressly stated that the CONTRACTOR shall do or perform a work or supply articles or
perform services at his own cost or without addition of payment or without extra charge or words to the
same effect or that it may be stated or not stated that the same are included in and covered by the
Schedule of Rates.

87.3 SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR ETC.: Without in
any way limiting the provisions of the preceding sub-clause the Schedule of Rates shall be deemed to
include and cover the cost of all construction equipment, temporary WORK (except as provided for
herein), pumps, materials, labour, insurance, fuel, consumables, stores and appliances to be supplied by
the CONTRACTOR and all other matters in connection with each item in the Schedule of Rates and the
execution of the WORK or any portion thereof finished, complete in every respect and maintained as
shown or described in the CONTRACT DOCUMENTS or as may be ordered in writing during the
continuance of the CONTRACT.

87.4 SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule of Rates (i.e., VALUE
OF CONTRACT) shall be deemed to include and cover the cost of all royalties and fees for the articles and
processes, protected by letters, patent or otherwise incorporated in or used in connection with the
WORK, also all royalties, rents and other payments in connection with obtaining materials of whatsoever
kind for the WORK and shall include an indemnity to the EMPLOYER which the CONTRACTOR hereby gives
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against all actions, proceedings, claims, damages, costs and expenses arising from the incorporation in or
use on the WORK of any such articles, processes or materials, octroi or other municipal or local Board
Charges, if levied on materials, equipment or machineries to be brought to site for use on WORK shall be
borne by the CONTRACTOR.

87.5 SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of Customs Duties,
Excise Duties, Sales Tax, Sales Tax on works Contract quay or any port dues, transport charges, stamp
duties or Central or State Government or local Body or Municipal Taxes or duties, taxes or charges (from
or of any other body), whatsoever, will be granted or obtained, all of which expenses shall be deemed to
be included in and covered by the Schedule or Rates. The CONTRACTOR shall also obtain and pay for all
permits or other privileges necessary to complete the WORK.

87.6 SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall be deemed to include
and cover the risk of all possibilities of delay and interference with the CONTRACTOR's conduct of WORK
which occur from any causes including orders of the EMPLOYER in the exercise of his power and on
account of extension of time granted due to various reasons and for all other possible or probable causes
of delay.

87.7 SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, no alteration will be
allowed in the Schedule of Rates by reason of works or any part of them being modified, altered,
extended, diminished or committed. The Schedule of Rates are fully inclusive of rates which have been
fixed by the CONTRACTOR and agreed to by the EMPLOYER and cannot be altered. For lumpsum
CONTRACTS, the payment will be made according to the WORK actually carried out, for which purpose an
item wise, or work wise Schedule of Rates shall be furnished, suitable for evaluating the value of WORK
done and preparing running account bill. Payment for any additional work which is not covered in the
Schedule of Rates, shall only be released on issuance of change order.

88 PROCEDURE FOR MEASUREMENT AND BILLING OF WORK IN PROGRESS:

88.1 BILLING PROCEDURE: Following procedures shall be adopted for billing of works executed by the
CONTRACTOR.
88.1.1 All measurements shall be recorded in quadruplicate on standard measurement sheets supplied by
EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and passing.
88.1.2 EMPLOYER/CONSULTANT shall scrutinize and check the measurements recorded on the sheets and
shall certify correctness of the same on the measurement sheets.
88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in accordance
with the terms and conditions of the CONTRACTS, within 7 days of submission of the bills, complete in
all respects and send the same to the Employer to effect payment to the CONTRACTOR.
88.1.4 GAIL shall make all endeavour to make payments of undisputed amount of the bills submitted based
on the joint measurements within 15 (Fifteen) days from the date of certification by the Engineer-in-
Charge.
88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in
EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER/CONSULTANT shall
be fully responsible for checking the measurements quantitatively and qualitatively as recorded in the
Measurement Books/ Bills.
88.1.6 While preparing the final bills overall measurements will not be taken again. Only volume of work
executed since the last measured bill alongwith summary of final measurements will be considered for
the final bill. However, a detailed check shall be made as to missing measurements and in case there
are any missing items or measurements the same shall be recorded.
88.1.7 COMPUTERISED BILLING SYSTEM : GAIL (India) Limited has introduced Computerised Billing System
whereby when the Bills are submitted in GAIL by a Contractor, a receipt number is generated. The
Contractor can know the status of the Bill through GAIL’s website. (Not applicable in case of BCPL)
88.2 SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in the tender, no “Secured
Advance' on security of materials brought to site for execution of contracted items(s) shall be paid to the
Contractor whatsoever.

88.3 DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of measurement not
covered by the CONTRACT to be adopted for any item of WORK, mode of measurement as per latest
Indian Standard Specifications shall be followed.
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88.4 ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to the CONTRACTOR in
every certificate prepared for payment, sum of less than 50 paise shall be omitted and the total amount
on each certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise shall be
omitted and sums of 50 paise and more upto one rupee shall be reckoned as one rupee.

89 LUMPSUM IN TENDER:

89.1 The payment against any Lumpsum item shall be made only on completion of that item as per the
provision of the CONTRACT after certification by ENGINEER-IN-CHARGE.

90 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCE:

90.1 All running account payments shall be regarded as payment by way of advance against the final
payment only and not as payments for WORK actually done and completed and shall not preclude the
requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and
reconstructed or re-erected or be considered as an admission of the due performance of the CONTRACT,
or any part thereof, in this respect, or of the accruing of any claim by the CONTRACTOR, nor shall it
conclude, determine or affect in any way the powers of the EMPLOYER under these conditions or any of
them as to the final settlement and adjustment of the accounts or otherwise, or in any other way vary or
affect the CONTRACT. The final bill shall be submitted by the CONTRACTOR within one month of the date
of physical completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of the
measurement and of total amount payable for the WORK accordingly shall be final and binding on all
parties

91 NOTICE OF CLAIMS FOR ADDITIONAL PAYMENTS:

91.1 Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional
WORKS or MATERIAL change in original SPECIFICATIONS carried out by him in respect of WORK he shall
forthwith give notice in writing to the ENGINEER-IN-CHARGE that he claims extra payment. Such notice
shall be given to the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such claims and such notice
shall contain full particulars of the nature of such claim with full details of amount claimed. Irrespective of
any provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge
claim on the EMPLOYER within 10 (ten) days of the commencement of happening of the event and
quantify the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his right to claim any
compensation/reimbursement/damages etc. or refer the matter to arbitration. Failure on the part of
CONTRACTOR to put forward any claim without the necessary particulars as above within the time above
specified shall be an absolute waiver thereof. No omission by EMPLOYER to reject any such claim and no
delay in dealing therewith shall be waiver by EMPLOYER of any of this right in respect thereof.

91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause to
discharge these in a manner considered appropriate after due deliberations thereon. However,
CONTRACTOR shall be obliged to carry on with the WORK during the period in which his claims are under
consideration by the EMPLOYER, irrespective of the outcome of such claims, where additional payments
for WORKS considered extra are justifiable in accordance with the CONTRACT provisions, EMPLOYER shall
arrange to release the same in the same manner as for normal WORK payments. Such of the extra works
so admitted by EMPLOYER shall be governed by all the terms, conditions, stipulations and specifications as
are applicable for the CONTRACT. The rates for extra works shall generally be the unit rates provided for in
the CONTRACT. In the event unit rates for extra works so executed are not available as per CONTRACT,
payments may either be released on day work basis for which daily/hourly rates for workmen and hourly
rates for equipment rental shall apply, or on the unit rate for WORK executed shall be derived by
interpolation/ extrapolation of unit rates already existing in the CONTRACT. In all the matters pertaining to
applicability of rate and admittance of otherwise of an extra work claim of CONTRACTOR the decision of
ENGINEER-IN-CHARGE shall be final and binding.

92 PAYMENT OF CONTRACTOR'S BILL:

92.1 No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of the work
shall have been completed and a certificate of completion given. But in case of works estimated to cost
more than Rs.10,000/-, that CONTRACTOR on submitting the bill thereof be entitled to receive a monthly
payment proportionate to the part thereof approved and passed by the ENGINEER-IN-CHARGE, whose
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certificate of such approval and passing of the sum so payable shall be final and conclusive against the
CONTRACTOR. This payment will be made after making necessary corrections/deductions as stipulated
elsewhere in the CONTRACT DOCUMENT for materials, Contract Performance Security, taxes etc.

92.2 Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque
forwarding the same to registered office or the notified office of the CONTRACTOR. In no case will
EMPLOYER be responsible if the cheque is mislaid or misappropriated by unauthorised person/persons. In
all cases, the CONTRACTOR shall present his bill duly pre-receipted on proper revenue stamp payment
shall be made in Indian Currency.

92.3 In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission of bill
on joint measurements, after completion of all the obligations under the CONTRACT.

93 RECEIPT FOR PAYMENT:

93.1 Receipt for payment made on account of work when executed by a firm, must be signed by a person
holding due power of attorney in this respect on behalf of the CONTRACTOR, except when the
CONTRACTOR's are described in their tender as a limited company in which case the receipts must be
signed in the name of the company by one of its principal officers or by some other person having
authority to give effectual receipt for the company.

94 COMPLETION CERTIFICATE:

94.1 APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his obligation under
Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. The ENGINEER-IN-CHARGE shall
normally issue to the CONTRACTOR the COMPLETION CERTIFICATE within one month after receiving any
application therefore from the CONTRACTOR after verifying from the completion documents and
satisfying himself that the WORK has been completed in accordance with and as set out in the
construction and erection drawings, and the CONTRACT DOCUMENTS. The CONTRACTOR, after obtaining
the COMPLETION CERTIFICATE, is eligible to present the final bill for the WORK executed by him under the
terms of CONTRACT.

94.2 COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all respects, the
CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, but
no certificate shall be given nor shall the WORK be deemed to have been executed until all scaffolding,
surplus materials and rubbish is cleared off the SITE completely nor until the WORK shall have been
measured by the ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive. The WORKS
will not be considered as complete and taken over by the EMPLOYER, until all the temporary works, labour
and staff colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. If the CONTRACTOR fails to
comply with the requirements of this clause on or before the date fixed for the completion of the WORK,
the ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR remove such scaffolding, surplus
materials and rubbish and dispose off the same as he thinks fit and clean off such dirt as aforesaid, and the
CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realised by
the sale thereof.

94.3 COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the following documents will
be deemed to form the completion documents:

(i) The technical documents according to which the WORK was carried out. Six (6) sets of construction
drawings showing therein the modification and correction made during the course of execution and
signed by the ENGINEER-IN-CHARGE.

(ii) COMPLETION CERTIFICATE for "'embedded' and “covered' up work.

(iii) Certificates of final levels as set out for various works.

(iv) Certificates of tests performed for various WORKS.

(v) Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list
of surplus materials returned to the EMPLOYER's store duly supported by necessary documents.

95 FINAL DECISION AND FINAL CERTIFICATE:

95.1 Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that the
WORKS have been duly maintained by the CONTRACTOR during monsoon or such period as hereinbefore
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provided in Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-up any subsidence and
performed all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice to
the rights of the EMPLOYER to retain the provisions of relevant Clause hereof) otherwise give a certificate
herein referred to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall not be considered
to have fulfilled the whole of his obligations under CONTRACT until FINAL CERTIFICATE shall have been
given by the ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK and taking
possession, working or using of the same or any part thereof by the EMPLOYER.

96 CERTIFICATE AND PAYMENTS ON EVIDENCE OF COMPLETION:

96.1 Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on general
account shall be taken to be an admission by the EMPLOYER of the due performance of the CONTRACT or
any part thereof or of occupancy or validity of any claim by the CONTRACTOR.

97 DEDUCTIONS FROM THE CONTRACT PRICE:

97.1 All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the
provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the EMPLOYER.
All such claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due.
Such claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding
bills and if not paid by the CONTRACTOR within the said period, the EMPLOYER may, then, deduct the
amount from any moneys due i.e., Contract Performance Security or becoming due to the CONTRACTOR
under the CONTRACT or may be recovered by actions of law or otherwise, if the CONTRACTOR fails to
satisfy the EMPLOYER of such claims.

SECTION-VII TAXES AND INSURANCE
98 TAXES, DUTIES, OCTROI ETC:

98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of any
and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter imposed, increased, modified, all
the sales taxes, duties, octrois etc. now in force and hereafter increased, imposed or modified, from time
to time in respect of WORKS and materials and all contributions and taxes for unemployment
compensation, insurance and old age pensions or annuities now or hereafter imposed by any Central or
State Government authorities which are imposed with respect to or covered by the wages, salaries, or
other compensations paid to the persons employed by the CONTRACTOR and the CONTRACTOR shall be
responsible for the compliance of all SUB-CONTRACTORS, with all applicable Central, State, Municipal and
local law and regulation and requirement of any Central, State or local Government agency or authority.
CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless from any liability or
penalty which may be imposed by the Central, State or Local authorities by reason or any violation by
CONTRACTOR or SUB-CONTRACTOR of such laws, suits or proceedings that may be brought against the
EMPLOYER arising under, growing out of, or by reason of the work provided for by this CONTRACT, by
third parties, or by Central or State Government authority or any administrative sub-division thereof. Tax
deductions will be made as per the rules and regulations in force in accordance with acts prevailing from
time to time.

99 SALES TAX/TURNOVER TAX:

99.1 Tenderer should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether on
the works contract as a whole or in respect of bought out components used by the CONTRACTOR in
execution of the CONTRACT. EMPLOYER shall not be responsible for any such liability of the CONTRACTOR
in respect of this CONTRACT.

100 STATUTORY VARIATIONS

100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished product. Any
statutory variations in Excise Duty and sales tax on finished product during the contractual completion
period, shall be to the Employer's account for which the Contractor will furnish documentary evidence(s)
in support of their claims to GAIL. However, any increase in the rate of these taxes and duties (E.D. and
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S.T.) beyond the contractual completion period shall be to Contractor's account and any decrease shall be
passed on to GAIL.

101 INSURANCE:

101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain insurance with
reputable insurance companies to the satisfaction of the EMPLOYER as follows: CONTRACTOR at his cost
shall arrange, secure and maintain insurance as may be necessary and to its full value for all such amounts
to protect the WORKS in progress from time to time and the interest of EMPLOYER against all risks as
detailed herein. The form and the limit of such insurance, as defined here in together with the under
works thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of work
acceptance the responsibility to maintain adequate insurance coverage at all times during the period of
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relieve him
of any of his responsibilities and obligations under CONTRACT. Any loss or damage to the equipment,
during ocean transportation, port/custom clearance, inland and port handling, inland transportation,
storage, erection and commissioning till such time the WORK is taken over by EMPLOYER, shall be to the
account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all claims and make good for
the damage or loss by way of repairs and/or replacement of the parts of the Work damaged or lost.
CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and documents taken out
by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the EMPLOYER
immediately upon the CONTRACTOR having taken such insurance coverage. CONTRACTOR shall also
inform the EMPLOYER at least 60(Sixty) days in advance regarding the expiry cancellation and/or changes
in any of such documents and ensure revalidation/renewal etc., as may be necessary well in time.
Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of
equipment lost in transit and/or during erection, shall be made available by the EMPLOYER. CONTRACTOR
shall, however, be responsible for obtaining requisite licences, port clearances and other formalities
relating to such import. The risks that are to be covered under the insurance shall include, but not be
limited to the loss or damage in handling, transit, theft, pilferage, riot, civil commotion, weather
conditions, accidents of all kinds, fire, war risk (during ocean transportation only) etc. The scope of such
insurance shall cover the entire value of supplies of equipments, plants and materials to be imported from
time to time. All costs on account of insurance liabilities covered under CONTRACT will be to
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the EMPLOYER may from
time to time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance
coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for
reduction in VALUE OF CONTRACT to the extent of reduced premium amounts CONTRACTOR as far as
possible shall cover insurance with Indian Insurance Companies, including marine Insurance during ocean
transportation.

101.1.1 EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does hereby accept full and
exclusive liability for the compliance with all obligations imposed by the Employee State Insurance Act
1948 and the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless for any
liability or penalty which may be imposed by the Central, State or Local authority by reason of any
asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948,
and also from all claims, suits or proceeding that may be brought against the EMPLOYER arising under,
growing out of or by reasons of the work provided for by this CONTRACTOR, by third parties or by
Central or State Government authority or any political sub- division thereof. The CONTRACTOR agrees
to fill in with the Employee's State Insurance Corporation, the Declaration Forms, and all forms which
may be required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are
employed in the WORK provided for or those covered by ESI from time to time under the Agreement.
The CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the
employee's contribution as per the first schedule of the Employee's State Insurance Act from wages
and affix the Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit
and secure the agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's State
Insurance Corporation Account, the Employee's contribution as required by the Act. The
CONTRACTOR agrees to maintain all cards and Records as required under the Act in respect of
employees and payments and the CONTRACTOR shall secure the agreement of the SUB-
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CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making
contributions or maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account.
The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until
the CONTRACTOR shall furnish satisfactory proof that all contributions as required by the Employees
State Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR when the ESI Act
is extended to the place of work.

101.1.2 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be effected for
all the CONTRACTOR's employees engaged in the performance of this CONTRACT. If any of the work is
sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's Compensation
and employer's liability insurance for the later's employees if such employees are not covered under
the CONTRACTOR's Insurance.

101.1.3 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable for or in respect of any
damages or compensation payable at law in respect or in consequence of any accident or injury to any
workman or other person in the Employment of the CONTRACTOR or any SUB-CONTRACTOR save and
except an accident or injury resulting from any act or default of the EMPLOYER, his agents or servants
and the CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all such damages
and compensation (save and except and aforesaid) and against all claims, demands, proceeding, costs,
charges and expenses, whatsoever in respect or in relation thereto.

101.1.4 TRANSIT INSURANCE In respect of all items to be transported by the CONTRACTOR to the SITE of
WORK, the cost of transit insurance should be borne by the CONTRACTOR and the quoted price shall
be inclusive of this cost.

101.1.5 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a form as to protect the
Contractor against all claims for injuries, disability, disease and death to members of public including
EMPLOYER’s men and damage to the property of others arising from the use of motor vehicles during
on or off the “site’ operations, irrespective of the Employership of such vehicles.

101.1.6 COMPREHENSIVE GENERAL LIABILITY INSURANCE:

a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities,
disease or death of member of public or damage to property of others due to any act or omission
on the part of the Contractor, his agents, his employees, his representatives and Sub- Contractor’s
or from riots, strikes and civil commotion.

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury,
damage or any other risks in respect of his Engineers and other Supervisory staff who are not
covered under Employees State Insurance Act.

¢ The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement
of human life (person not belonging to the Contractor) and also cover the risk of damage to others
materials/ equipment/ properties during construction, erection and commissioning at site. The
value of third party liability for compensation for loss of human life or partial/full disablement
shall be of required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full
disablement and Rs. 1 lakh per partial disablement and shall nevertheless cover such
compensation as may be awarded by Court by Law in India and cover for damage to others
equipment/ property as approved by the Purchaser. However, third party risk shall be maximum
to Rs. 10(ten) lakhs to death.

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in
respect of all his plant, equipments and machinery, erection tools & tackles and all other
temporary attachments brought by him at site to execute the work.

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor
from one or more nationalised insurance company from any branch office at Project site.
f) Any such insurance requirements as are hereby established as the minimum policies and

coverages which Contractor must secure and keep in force must be complied with, Contrator shall
at all times be free to obtain additional or increased coverages at Contractor’s sole expenses.
101.1.7 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: CONTRACTOR
shall also carry and maintain any and all other insurance(s) which he may be required under any law
or regulation from time to time without any extra cost to EMPLOYER. He shall also carry and maintain
any other insurance which may be required by the EMPLOYER.
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102 DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY

102.1 CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss or
any damage to structures and properties belonging to the EMPLOYER or being executed or procured or
being procured by the EMPLOYER or of other agencies within in the premises of all the work of the
EMPLOVYER, if such loss or damage is due to fault and/or the negligence or willful acts or omission of the
CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTORs.

102.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from one
place to another so that they do not cause any damage to any person or to the property of the EMPLOYER
or any third party including overhead and underground cables and in the event of any damage resulting to
the property of the EMPLOYER or of a third party during the movement of the aforesaid plant, equipment
or materials the cost of such damages including eventual loss of production, operation or services in any
plant or establishment as estimated by the EMPLOYER or ascertained or demanded by the third party shall
be borne by the CONTRACTOR. Third party liability risk shall be Rupees One lakh for single accident and
limited to Rupees Ten lakhs.

102.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to
property other than EMPLOYER's property arising under or by reason of this agreement, if such claims
result from the fault and/or negligence or willful acts or omission of the CONTRACTOR, his employees,
agents, representative of SUB-CONTRACTOR.

SECTION-VIII LABOUR LAWS

103 LABOUR LAWS:

103.1 No labour below the age of 18 (eighteen) years shall be employed on the WORK.

103.2 The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him on
the WORK.

103.3 The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER
indemnified in respect thereof.

103.4 The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour
laws.

103.5 If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he shall
obtain a licence from licensing authority (i.e. office of the labour commissioner) by payment of necessary
prescribed fee and the deposit, if any, before starting the WORK under the CONTRACT. Such fee/deposit
shall be borne by the CONTRACTOR.

103.6 The CONTRACTOR shall employ labour in sufficient numbers either directly or through SUB-
CONTRACTOR's to maintain the required rate of progress and of quality to ensure workmanship of the
degree specified in the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.

103.7 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the number
and description, by trades of the work people employed on the works. The CONTRACTOR shall also submit
on the 4th and 19th of every month to the ENGINEER-IN-CHARGE a true statement showing in respect of
the second half of the preceding month and the first half of the current month (1) the accidents that
occurred during the said fortnight showing the circumstances under which they happened and the extent
of damage and injury caused by them and (2) the number of female workers who have been allowed
Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules made thereunder and the
amount paid to them.

103.8 The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, Employee
Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability Act 1938. Workmen's
Compensation Act 1923, Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour
Regulation and Abolition Act 1970, Employment of Children Act 1938 or any modifications thereof or any
other law relating thereto and rules made thereunder from time to time.

103.9 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as defined in
Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct from the money due to the
CONTRACTOR any sum required or estimated to be required for making good the loss suffered by a
worker or workers by reason of non- fulfillment of the Conditions of the Contract for the benefit of
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workers, non-payment of wages or of deductions made from his or their wages which are not justified by
the terms of the Contract or non-observance of the said regulations.

103.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under and for the
observance of the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity from
his SUB-CONTRACTOR's. In the event of the CONTRACTOR committing a default or breach of any of the
provisions of the aforesaid Acts as amended from time to time, of furnishing any information or
submitting or filling and Form/ Register/ Slip under the provisions of these Acts which is materially
incorrect then on the report of the inspecting Officers, the CONTRACTOR shall without prejudice to any
other liability pay to the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every
default, breach or furnishing, making, submitting, filling materially incorrect statement as may be fixed by
the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's default continuing in this respect, the
Liquidated Damages may be enhanced to Rs.50.00 per day for each day of default subject to a maximum
of one percent of the estimated cost of the WORK put to tender. The ENGINEER-IN-CHARGE shall deduct
such amount from bills or Contract Performance Security of the CONTRACTOR and credit the same to the
Welfare Fund constitute under these acts. The decision of the ENGINEER-IN-CHARGE in this respect shall
be final and binding.

104 IMPLEMENTATION OF APPRENTICES ACT, 1961:

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and
Orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the
CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. The CONTRACTOR
shall also be liable for any pecuniary liability arising on account of any violation by him of the provisions, of
the Act.

105 CONTRACTOR TO INDEMNIFY THE EMPLOYER:

105.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of the
EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions, proceedings, claims, demands,
costs and expenses whatsoever arising out of or in connection with the matters referred to in Clause 102.0
and elsewhere and all actions, proceedings, claims, demands, costs and expenses which may be made
against the EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR in the
performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or
in respect of or arising out of any failure by the CONTRACTOR in the performance of his obligations under
the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of any demand or
compensation payable by law in respect or in consequence of any accident or injury to any workmen or
other person. In the employment of the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall
indemnify and keep indemnified the EMPLOYER against all such damages and compensations and against
all claims, damages, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto.

105.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money in respect of
such claims or demands as aforesaid the amount so paid and the costs incurred by the EMPLOYER shall be
charged to and paid by the CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute or
question the right of the EMPLOYER to make such payments notwithstanding the same, may have been
made without the consent or authority or in law or otherwise to the contrary.

105.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's
compensation Act, 1923 or other applicable provision of Workmen Compensation Act or any other Act,
the EMPLOYER is obliged to pay compensation to a workman employed by the CONTRACTOR in execution
of the WORK, the EMPLOYER will recover from the CONTRACTOR the amount of the compensation so
paid, and without prejudice to the rights of EMPLOYER under Section 12, Sub- section (2) of the said act,
EMPLOYER shall be at liberty to recover such amount or any part thereof by deducting it from the
Contract Performance Security or from any sum due to the CONTRACTOR whether under this CONTRACT
or otherwise. The EMPLOYER shall not be bound to contest any claim made under Section 12, Sub-section
(i) of the said act, except on the written request of the CONTRACTOR and upon his giving to the
EMPLOYER full security for all costs for which the EMPLOYER might become liable in consequence of
contesting such claim.
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106 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS:

106.1 In respect of all labour directly or indirectly employed in the WORKS for the performance of the
CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be complied with
all the rules and regulations of the local sanitary and other authorities or as framed by the EMPLOYER
from time to time for the protection of health and sanitary arrangements for all workers.

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and other
sanitary and health arrangements. The CONTRACTOR shall also provide necessary surface transportation
to the place of work and back to the colony for their personnel accommodated in the labour colony.

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES

107 ARBITRATION:

107.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be finl
and binding as provided in the Agreement and the issues/disputes which cannot be mutually resolved
within a reasonable time, all disputes shall be referred to arbitration by Sole Arbitrator. The Employer
[GAIL (India) Ltd.] shall suggest a panel of three independent and distinguished persons to the
bidder/contractor/supplier/buyer (as the case may be) to select any one among them to act as the Sole
Arbitrator. In the event of failure of the other parties to select the Sole Arbitrator within 30 days from the
receipt of the communication suggesting the panel of arbitrators, the right of selection of the sole
arbitrator by the other party shall stand forfeited and the EMPLOYER (BCPL) shall have discretion to
proceed with the appointment of the Sole Arbitrator. The decision of Employer on the appointment of the
sole arbitrator shall be final and binding on the parties. The award of sole arbitrator shall be final and
binding on the parties and unless directed/awarded otherwise by the sole arbitrator, the cost of
arbitration proceedings shall be shared equally by the parties. The Arbitration proceedings shall be in
English language and venue shall be New Delhi, India. Subject to the above, the provisions of (Indian)
Arbitration & Conciliation ACT 1996 and the Rules framed there under shall be applicable. All matter
relating to this contract are subject to the exclusive jurisdiction of the court situated in the state of Delhi.
Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 was enacted
by the Indian Parliament and is based on United Nations Commission on International Trade Law
(UNCITRAL model law), which were prepared after extensive consultation with Arbitral Institutions and
centers of International Commercial Arbitration. The United Nations General Assembly vide resolution
31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976.

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND ANOTHER AND ONE
GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC ENTERPRISE AND ANOTHER THE
ARBITRATION SHALL BE AS FOLLOWS: "In the event of any dispute or difference between the parties
hereto, such dispute or difference shall be resolved amicably by mutual consultation or through the good
offices of empowered agencies of the Government. If such resolution is not possible, then, the unresolved
dispute or difference shall be referred to arbitration of an arbitrator to be nominated by Secretary,
Department of Legal Affairs ("Law Secretary") in terms of the Office Memorandum No.55/3/1/75-CF,
dated the 19" December 1975 issued by the Cabinet Secretariat (Department of Cabinet Affairs), as
modified from time to time. The Arbitration Act 1940 (10 of 1940) shall not be applicable to the arbitration
under this clause. The award of the Arbitrator shall be binding upon parties to the dispute. Provided,
however, any party aggrieved by such award may make a further reference for setting aside or revision of
the award to Law Secretary whose decision shall bind the parties finally and conclusively.

108 JURISDICTION:

108.1 The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Guwahati for the purposes of
disputes, actions and proceedings arising out of the CONTRACT, the courts at Guwahati only will have the
jurisdiction to hear and decide such disputed, actions and proceedings.

SECTION-X SAFETY CODES

109 GENERAL:
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109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and unsafe
working conditions and shall comply with EMPLOYER's safety rules as set forth herein. Prior to start of
construction, CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for information and
guidance, if it has been prepared.

110 SAFETY REGULATIONS:

110.1 In respect of all labour, directly employed in the WORK for the performance of CONTRACTOR's part of
this agreement, the CONTRACTOR shall at his own expense arrange for all the safety provisions as per
safety codes of C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines Act and such other
acts as applicable.

110.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. Before
starting construction work CONTRACTOR shall consult with EMPLOYER's safety Engineers or ENGINEER-
IN-CHARGE and must make good to the satisfaction of the EMPLOYER any loss or damage due to fire to
any portion of the work done or to be done under this agreement or to any of the EMPLOYER's existing
property.

111 FIRST AID AND INDUSTRIAL INJURIES:

111.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-CONTRACTOR.

111.2 CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of
industrial injuries. Names of those providing these services shall be furnished to EMPLOYER prior to start
of construction and their telephone numbers shall be prominently posted in CONTRACTOR's field office.

111.3  All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of CONTRACTOR's
report covering each personal injury requiring the attention of a physician shall be furnished to the
EMPLOYER.

112 GENERAL RULES:

112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no
smoking rules shall be discharged immediately.

113 CONTRACTOR'S BARRICADES:

113.1 CONTRACTOR shall erect and maintain barricades required in connection with his operation to guard

or protect:-
a) Excavations
b) Hoisting Areas.

¢ Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors.
d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations.
e) Rail Road unloading spots.

113.2 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become acquainted with
EMPLOYER's barricading practice and shall respect the provisions thereof.

113.3 Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be marked
by red flasher lanterns at nights.

114 SCAFFOLDING:

114.1 Suitable scaffolding should be provided for workmen for all works that cannot safely be done from the
ground or from solid construction except such short period work as can be done safely from ladders.
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used
for carrying material as well, suitable footholds and handholds shall be provided on the ladder and the
ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).

114.2 Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached, bolted,
braced and otherwise retarded at least one metre high above the floor or platform of such scaffolding or
staging and extending along the entire length of the outside and ends thereof with only such openings as
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.
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114.3 Working platform, gangway and stairway should be so constructed that they should not sag unduly or
unequally and if the height of platform of the gangway or the stairway is more than 4 metres above the
ground level or floor level, they should be closely boarded, should have adequate width and should be
suitably fastened as in ii) above.

114.4 Every opening in the floor of a building or in a working platform shall be provided with suitable means
to prevent the fall of persons or materials by providing suitable fencing of railing whose minimum heights
shall be 1 metre.

114.5 Safe-means of access shall be provided to all working platforms and other working places, every
ladder shall be securely fixed. No portable single ladder shall be over 9 metres in length while the width
between side rails in rung ladder shall in no case be less than 30 cms for ladder upto and including 3
metres in length. For longer ladder this width should be increased 5mm for each additional foot of length.
Uniform steps spacing shall not exceed 30 cms. Adequate precautions shall be taken to prevent danger
from electrical equipment. No materials on any of the sites or work shall be so stacked or placed to cause
danger or inconvenience to any person or public. The CONTRACTOR shall also provide all necessary
fencing and lights to protect the workers and staff from accidents, and shall be bound to bear the
expenses of defense of every suit, action or other proceeding of law that may be brought by any person
for injury sustained owing to neglect of the above precautions and pay any damages and costs which may
be awarded in any such suit or action or proceeding to any such person or which may with the consent of
the CONTRACTOR be paid to compromise any claim by any such person.

115 EXCAVATION AND TRENCHING:

115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for
each 50 metres length or fraction thereof. Ladder shall be extended from bottom of the trenches to
atleast 1 metre above the surface of the ground. The sides of the trenches which are 1.5M in depth shall
be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the danger of
sides to collapse. The excavated materials shall not be placed within 1.5 metres of the edge of the trench
or half of the trench width whichever is more. Cutting shall be done from top to bottom. Under no
circumstances undermining or under-cutting shall be done.

116 DEMOLITION/GENERAL SAFETY:

116.1 Before any demolition work is commenced and also during the progress of the demolition work
a) Allroads and open areas adjacent to the work site shall either be closed or suitably protected.

b) No electric cable or apparatus which is liable to be a source of danger shall remain electrically
charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion
or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials
as to render it unsafe.

116.2 All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE, should
be kept available for the use of the persons employed on the SITE and maintained in condition suitable for
immediate use, and the CONTRACTOR shall take adequate steps to ensure proper use of equipment by
those concerned.

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective gloves.

b) Those engaged in white washing and mixing or stacking or cement bags or any material which are
injurious to the eyes be provided with protective goggles.

c) Those engaged in welding and cutting works shall be provided with protective face & eye shield, hand
gloves, etc.

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

e) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall ensure
that the manhole covers are opened and are ventilated atleast for an hour before the workers are
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or

f) board to prevent accident to the public.
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g) The CONTRACTOR shall not employ men below the age of 18 years and women on the work of
painting with products containing lead in any form. Wherever men above the age of 18 years are
employed on the work of lead painting, the following precautions should be taken.

1) No paint containing lead or lead product shall be used except in the form of paste or
readymade paint.

2) Suitable face masks should be supplied for use by the workers when paint is applied in the
form of spray or a surface having lead paint dry rubbed and scrapped.

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall
be provided to enable the working painters to wash them during and on cessation of work.

116.2.1 When the work is done near any place where there is risk of drowning, all necessary safety equipment
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any
person in danger and adequate provision should be made for prompt first aid treatment of all injuries
likely to be sustained during the course of the work.

116.2.2 Use of hoisting machines and tackles including their attachments, anchorage and supports shall
conform to the following standards or conditions:

a. These shall be of good mechanical construction, sound materials and adequate strength and
free from patent defect and shall be kept in good working order.

b. Every rope used in hoisting or lowering materials or as means of suspension shall be of
durable quality and adequate strength and free from patent defects.

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years should be in charge of any hoisting machine including any scaffolding, winch or give
signals to the operator.

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley block used
in hoisting or lowering or as means of suspension, the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gears referred to above shall be plainly marked with
the safe working load of the conditions under which it is applicable and the same shall be clearly
indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded
beyond safe working load except for the purpose of testing.

d) In case of departmental machine, the safe working load shall be notified by the ENGINEER-IN-CHARGE.
As regards CONTRACTOR's machines, the CONTRACTOR shall notify the safe working load of the
machine to the ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of WORK and get it
verified by the Engineer concerned.

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such means
as to reduce to minimum the accidental descent of the load, adequate precautions should be taken to
reduce the minimum risk of any part or parts of a suspended load becoming accidentally displaced.
When workers are employed on electrical installations which are already energized, insulating mats,
wearing apparel, such as gloves, sleeves, and boots as may be necessary should be provided. The
workers shall not wear any rings, watches and carry keys or other materials which are good
conductors of electricity.

116.2.3 All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe conditions and no scaffolds, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work.

116.2.4 These safety provisions should be brought to the notice of all concerned by displaying on a notice
board at a prominent place at the work-spot. The person responsible for compliance of the safety
code shall be named therein by the CONTRACTOR.

116.2.5 To ensure effective enforcement of the rules and regulations relating to safety precautions, the
arrangements made by the CONTRACTOR shall be open to inspection by the Welfare Officer,
ENGINEER-IN- CHARGE or safety Engineer of the Administration or their representatives.

116.2.6 Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the
operations of any other Act or rules in force in the Republic of India. The work throughout including
any temporary works shall be carried out in such a manner as not to interfere in any way whatsoever
with the traffic on any roads or footpath at the site or in the vicinity thereto or any existing works
whether the property of the Administration or of a third party. In addition to the above, the
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CONTRACTOR shall abide by the safety code provision as per C.P.W.D. Safety code and Indian
Standard Safety Code from time to time.

117 CARE IN HANDLING INFLAMMABLE GAS:

117.1.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling the
inflammable gas cylinder/inflammable liquids/paints etc. as required under the law and/or as advised
by the fire Authorities of the EMPLOYER.

118 TEMPORARY COMBUSTIBLE STRUCTURES:

118.1 Temporary combustible structures will not be built near or around work site.

119 PRECAUTIONS AGAINST FIRE:

119.1.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at worksite as
recommended by ENGINEER-IN-CHARGE. They will have to ensure all precautionary measures and
exercise utmost care in handling the inflammable gas cylinders/ inflammable liquid/ paints etc. as
advised by ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near or around
the work-site.

120 EXPLOSIVES:

120.1.1 Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR without the
permission of the ENGINEER-IN-CHARGE in writing and then only in the manner and to the extent to
which such permission is given. When explosives are required for the WORK they will be stored in a
special magazine to be provided at the cost of the CONTRACTOR in accordance with the Explosives
Rules. The CONTRACTOR shall obtain the necessary licence for the storage and the use of explosives
and all operations in which or for which explosives are employed shall be at sole risk and responsibility
of the CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against any loss or damage
resulting directly or indirectly therefrom.

121 MINES ACT:

121.1.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety provisions as
required by the ENGINEER-IN-CHARGE in respect of all labour directly employed for performance of
the WORKS and shall provide all facilities in connection therewith. In case the CONTRACTOR fails to
make arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be
entitled to do so and recover the costs thereof from the CONTRACTOR.

121.1.2 Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of
maternity benefits to female workers shall make the CONTRACTOR liable to pay Company Liquidated
Damages an amount not exceeding Rs.50/- for each default or materially incorrect statement. The
decision of the ENGINEER-IN-CHARGE in such matters based on reports from the Inspecting Officer or
from representatives of ENGINEER-IN-CHARGE shall be final and binding and deductions for recovery
of such Liquidated Damages may be made from any amount payable to the CONTRACTOR from all the
provisions of the Mines Act, 1952 or any statutory modifications or re-enactment thereof the time
being in force and any Rules and Regulations made there under in respect of all the persons employed
by him under this CONTRACT and shall indemnify the EMPLOYER from and against any claim under the
Mines Act or the rules and regulations framed there under by or on behalf of any persons employed
by him or otherwise.

122 PRESERVATION OF PLACE:

122.1.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to prevent any riotous
or unlawful behaviour by or amongst his worker and others employed or the works and for the
preservation of peace and protection of the inhabitants and security of property in the neighborhood
of the WORK. In the event of the EMPLOYER requiring the maintenance of a Special Police Force at or
in the vicinity of the site during the tenure of works, the expenses thereof shall be borne by the
CONTRACTOR and if paid by the EMPLOYER shall be recoverable from the CONTRACTOR.

123 OUTBREAK OF INFECTIOUS DISEASES:
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123.1.1 The CONTRACTOR shall remove from his camp such labour and their facilities who refuse protective
inoculation and vaccination when called upon to do so by the ENGINEER-IN-CHARGE's representative.
Should Cholera, Plague or other infectious diseases break out the CONTRACTOR shall burn the huts,
beddings, clothes and other belongings or used by the infected parties and promptly erect new huts
on healthy sites as required by the ENGINEER-IN-CHARGE failing which within the time specified in the
Engineer's requisition, the work may be done by the EMPLOYER and the cost thereof recovered from
the CONTRACTOR.

124 USE OF INTOXICANTS:

124.1.1 The unauthorized sale of spirits or other intoxicants, beverages upon the work in any of the buildings,
encampments or tenements owned, occupied by or within the control of the CONTRACTOR or any of
his employee is forbidden and the CONTRACTOR shall exercise his influence and authority to the
utmost extent to secure strict compliance with this condition. In addition to the above, the
CONTRACTOR shall abide by the safety code provision as per C.P.W.D. safety code and Indian Standard
Code framed from time to time.
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PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER
(To be executed on non-judicial stamped paper of appropriate value)

WHEREAS Brahmaputra Cracker & Polymer Ltd. (hereinafter referred to as BCPL) which expression shall unless
repugnant to the context includes their legal representatives, successors and assigns having their registered
office at Hotel Brahmaputra Ashok, M. G. Road, Guwahati - 781001 has entered into a CONTRACT with

(hereinafter referred to as the CONTRACTOR which expression shall unless repugnant to the context
include their legal representatives, successors and assigns) for on the terms and conditions as set out,
inter-alia, in the CONTRACT No............. Dated........ and various documents forming part thereof hereinafter
collectively referred to as the "CONTRACT" which expression shall include all amendments, modifications
and/or variations thereto.

AND WHEREAS i) BCPL has agreed to supply to the CONTRACTOR, equipment, plants and materials (finished,
semi-finished and raw)for the purpose of EXECUTION of the said CONTRACT by the CONTRACTOR (the
equipment, plants and materials to be supplied by BCPL to the CONTRACTOR, hereinafter for the sake of
brevity referred to as the "said materials") and pending execution by the CONTRACTOR of the CONTRACT
incorporating the said materials, the said materials shall be under the custody and charge of the CONTRACTOR
and shall be kept, stored, altered, worked upon and/or fabricated at the sole risk and expense of the
CONTRACTOR.
ii) As a pre-condition to the supply of the said materials by BCPL to the CONTRACTOR, BCPL has required the
CONTRACTOR to furnish to BCPL an Indemnity Bond in the manner and upon terms and conditions hereinafter
indicated. NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR hereby irrevocably
and unconditionally undertakes to indemnify and keep indemnified BCPL from and against all loss, damage
and destruction (inclusive but not limited to any or all loss or damage or destruction to or of the said materials
or any item or part thereof by theft, pilferage, fire, flood, storm, tempest, lightning, explosion, storage,
chemical or physical action or reaction, binding, warping, exposure, rusting, faulty workmanship, faulty
fabrication, or faulty method or technique of fabrication, strike, riot, civil commotion, or other act or omission
or commission whatsoever within or beyond the control of the CONTRACTOR, misuse and misappropriation
(inclusive but not limited to the misuse or misappropriation by the CONTRACTOR and the Contractor's
servants and/or agents) whatsoever to, or of in the said materials or any part of them thereof from the date
that the same or relative part of item thereof was supplied to the CONTRACTOR upto and until the date of
return to BCPL of the said materials or relative part of item thereof or completed fabricated works(s)
incorporating the said material and undertake to pay to BCPL forthwith on demand in writing without protest
or demur the value as specified by BCPL of the said material or item or part thereof, lost, damaged, destroyed,
misused and/or misappropriated, as the case may be or, together with BCPL'S costs and expenses (inclusive of
but not limited to handling, transportation, cartage, insurance, freight, packing and inspection costs/or
expenses upto) and aggregate limit of Rs. (Rupees Only). AND THE CONTRACTOR
hereby agrees with BCPL that: i) This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and
shall remain valid and irrevocable for all claims of BCPL arising hereunder upto and until the midnight of
. However, if the CONTRACT for which this Indemnity/Undertaking is given is not completed by this
date, the CONTRACTOR hereby agrees to extend the Indemnity/Undertaking till such time as is required to
fulfill the CONTRACT.
ii) This Indemnity/Undertaking shall not be determined by any change in constitution or upon insolvency of
the CONTRACTOR but shall be in all respects and for all purposes be binding and operative until payment of all
moneys payable to BCPL in terms of hereof.
iii) The mere statement of allegation made by or on behalf of BCPL in any notice or demand or other writing
addressed to the CONTRACTOR as to any of the said material or item or part thereof having been lost ,
damaged, destroyed, misused or misappropriated while in the custody of the CONTRACTOR and/or prior to
completion of the completed fabricated work(s) and delivery to job site thereof incorporating the said
materials shall be conclusive of the factum of the said material or item or part thereof having been supplied to
the CONTRACTOR and/or the loss, damage, destruction, misuse or misappropriation thereof, as the case may
be, while in the custody of the CONTRACTOR and/or prior to the completion of the completed fabricated
work(s) and delivery to job site thereof incorporating the said materials without necessity on the part of BCPL
to produce any documentary proof or other evidence whatsoever in support of this.
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iv) The amount stated in any notice of demand addressed by BCPL to the CONTRACTOR as to the value of such
said materials lost, damaged, destroyed, misused or misappropriated, inclusive relative to the costs and
expenses incurred by BCPL in connection therewith shall be conclusive of the value of such said materials and
the said cost and expenses as also of the amount liable to be paid to BCPL to produce any voucher, bill or
other documentation or evidence whatsoever in support thereof and such amount shall be paid without any
demur and on demand and no dispute shall be raised concerning the same. The undersigned has full power to
execute this Indemnity Bond on behalf of the

CONTRACTOR under the Power of Attorney dated .........c.c......... .
(SIGNED BY COMPETENT AUTHORITY)

Place:
Dated:
Official seal of the CONTRACTOR
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PROFORMA FOR CONTRACT AGREEMENT

LOA No. BCPL / Dated -----------

Contract Agreement for the work of --------------- of Brahmaputra Cracker & Polymer Ltd. (BCPL) made on -------
- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term shall unless
excluded by or repugnant to the subject or context include

its successors and permitted assignees) of the one part and BCPL hereinafter called the “EMPLOYER” (which
term shall, unless excluded by or repugnant to the subject or context include its successors and assignees) of
the

other part. WHEREAS

A. The EMPLOYER being desirous of having provided and executed certain work mentioned, enumerated or
referred to in the Tender Documents including Letter Inviting Tender, General Tender Notice, General
Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of
completion of jobs, Schedule of Rates, Agreed Variations, other documents has called for Tender.

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender Documents
and has satisfied himself by careful examination before submitting his tender as to the nature of the surface,
strata, soil, sub-soil and ground, the form and nature of site and local conditions, the quantities, nature and
magnitude of the work, the availability of labour and materials necessary for the execution of work, the means
of access to SITE, the supply of power and water thereto and the accommodation he may require and has
made local and independent enquiries and obtained complete information as to the matters and thing
referred to, or implied in the tender documents or having any connection therewith and has considered the
nature and extent of all probable and possible situations, delays, hindrances or interferences to or with the
execution and completion of the work to be carried out under the CONTRACT, and has examined and
considered all other matters, conditions and things and probable and possible contingencies, and generally all
matters incidental thereto and ancillary thereof affecting the execution and completion of the WORK and
which might have influenced him in making his tender.

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of Contract, Special
Conditions of Contract, Schedule of Rates, General Obligations, SPECIFICATIONS, DRAWINGS, PLANS, Time
Schedule for completion of Jobs, Letter of Acceptance of Tender and any statement of agreed variations with
its enclosures copies of which are hereto annexed form

part of this CONTRACT though separately set out herein and are included in the expression “CONTRACT”
wherever herein used.

AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution
of the said WORK at the rates stated in the schedule of quantities of the work and finally approved by
EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to the conditions of
CONTRACT.

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS FOLLOWS:- 1. In
consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by him, the
CONTRACTOR hereby covenants with

EMPLOYER that the CONTRACTOR shall and will duly provide, execute and complete the said work and shall do
and perform all other acts and things in the CONTRACT mentioned or described or which are to be implied
there from or may be reasonably necessary for the completion of the said WORK and at the said times and in
the manner and subject to the terms and conditions or

stipulations mentioned in the contract.

2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER does hereby
agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the respective amounts for the
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WORK actually done by him and approved by the EMPLOYER at the Schedule of Rates and such other sum
payable to the CONTRACTOR under provision of
CONTRACT, such payment to be made at such time in such manner as provided for in the CONTRACT. AN D

3. In consideration of the due provision, execution and completion of the said WORK the CONTRACTOR does
hereby agree to pay such sums as may be due to the EMPLOYER for the services rendered by the EMPLOYER
to the CONTRACTOR, such as power supply, water supply and others as set for in the said CONTRACT and such
other sums as may become payable to the EMPLOYER towards the controlled items of consumable materials
or towards loss, damage to the EMPLOYER'S equipment, materials construction plant and machinery, such
payments to be made at such time and in such manner as is provided in the CONTRACT. It is specifically and
distinctly understood and agreed between the EMPLOYER and the CONTRACTOR that the CONTRACTOR shall
have no right, title or interest in the SITE made available by the EMPLOYER for execution of the works or in the
building, structures or work executed on the said SITE by the CONTRACTOR or in the goods, articles, materials
etc.,, brought on the said SITE (unless the same specifically belongs to the CONTRACTOR) and the
CONTRACTOR shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be
entitled to assume or retain possession or control of the SITE or structures and the EMPLOYER shall have an
absolute and unfettered right to take full possession of SITE and to remove the CONTRACTOR, their servants,
agents and materials belonging to the CONTRACTOR and lying on the SITE. The CONTRACTOR shall be allowed
to enter upon the SITE for execution of the WORK only as a licensee simpliciter and shall not have any claim,
right, title or interest in the SITE or the structures erected thereon and the EMPLOYER shall be entitled to
terminate such license at any time without assigning any reason. The materials including sand, gravel, stone,
loose, earth, rock etc., dug up or excavated from the said SITE shall, unless otherwise expressly agreed under
this CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to claim over
the same and such excavation and materials should be disposed off on account of the EMPLOYER according to
the instruction in writing issued from time to time by the ENGINEER-IN-CHARGE In Witness whereof the
parties have executed these presents in the day and the year first above written. Signed and Delivered for and
on Signed and Delivered for and on behalf of EMPLOYER.

on behalf of the CONTRACTORSs.

BRAHMAPUTRA CRACKER & POLYMER LIMITED (NAME OF THE CONTRACTOR)
Date : Date :
Place: Place:

IN PRESENCE OF TWO WITNESSES
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT
(To be stamped in accordance with the Stamp Act)

- Bank Guarantee No.----------
Date

To

Brahmaputra Cracker & Polymer Ltd.

Main Fire Station Building, BCPL Project Site,
Lepetkata-786006, Dibrugarh

Assam

Dear Sir (s),

In accordance with Letter inviting Tender under your reference No.

M/s having their Registered/Head Office at----
(hereinafter called the Bidder) wish to participate in the said tender

for

As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of --------- is required to be

submitted by the Bidder as a condition precedent for participation in the said Tender which amount in liable
to be for forfeited on the happening of any contingencies mentioned in the Tender Document.

We, the Bank at having our Head Office -

(Local Address) guarantee and undertake to pay immediately on demand by Brahmaputra Cracker &
Polymer Limited., the amount without any
reservation, protest, demur and recourse. Any such demand made by BCPL, shall be conclusive and binding on
us irrespective of any dispute or difference raised by the Bidder.

This guarantee shall be irrevocable and shall remain, valid upto (This date should be
180 days (One hundred & eighty days) after the date finally set out for closing of tender). If any further
extension of this guarantee is required the same shall be extended to such required period on receiving
instructions from M/s on whose behalf this
guarantee is issued.

--------------- day of 2012 at

WITNESS :

(SIGNATURE) (SIGNATURE)

(NAME) (NAME)

(OFFICIAL ADDRESS) Designation with Bank Stamp

Attorney as per
Power of Attorney No.

Date :
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PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE)

To

Brahmaputra Cracker & Polymer Ltd.

Main Fire Station Building, BCPL Project Site,
Lepetkata-786006, Dibrugarh

Assam

Dear Sirs,

M/s have been awarded the work
of for Brahmaputra Cracker & Polymer
Limited, Dibrugarh — 786006, Assam. The Contracts conditions provided that the CONTRACTOR shall pay a sum
of Rs (Rupees as Initial / full Security Deposit in the form therein mentioned). The form

of payment of Security Deposit includes guarantee executed by Nationalized Bank, undertaking full
responsibility to indemnify Brahmaputra Cracker & Polymer Limited, in case of default.

The said has approached us and at their request and in consideration of the
premises we having our office at have agreed to give such guarantee as
hereinafter mentioned.

1. We hereby undertake and agree
with you that if default shall be made by M/s ---- in
performing any of the terms and conditions of the tender or in payment of any money payable to
Brahmaputra Cracker & Polymer Limited, we shall on demand pay to you in such manner as you may
direct the said amount of Rupees---------------------- only or such portion thereof not exceeding the said
sum as you may from time to time require.

2. You will have the full liberty without reference to us and without affecting this guarantee, postpone
for any time or from time to time the exercise of any of the powers and rights conferred on your
under the contract with the said and to enforce or to forbear from
endorsing any powers or rights or by reason of time being given to the said
---which under law relating to the sureties would but for provision have the effect of releasing us.

3. Your right to recover the said sum of ¥. (Rupees
------------------- ) from us in manner aforesaid will not be affected or suspended by reason of the fact
that any dispute or disputes have been raised by the said M/s
--and/or that any dispute or disputes are pending before any officer, tribunal or court.

4. The guarantee herein contained shall not be determined or affected by the liquidation or winding up
dissolution or changes of constitution or insolvency of the save said but shall in all respects and for all
purpose be binding and operative until payment of all money due to you in respect of such liabilities

is paid.

5. This guarantee shall be irrevocable and shall remain valid upto----------------- If any further extension of
this guarantee is required the same shall be extended to such required period on receiving
instructions from M/s on whose behalf this guarantee is issued.

6. We have power to issue this guarantee in your favour under Memorandum and Articles of Association

and the undersigned has full power to do under the Power of Attorney dated
granted to him by the Bank.

Yours faithfully,
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By its Constituted Attorney Signature of a

Bank

person duly authorized to sign on behalf of

the Bank.
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SCHEDULE OF RATE (SOR)

ANNUAL MAINTENANCE OF CIVIL WORKS AT BCPL &
CISF TOWNSHIP, DIBRUGARH, LEPETKATA.

SCHEDULE OF RATE FOR ANNUAL MAINTENANCE OF CIVIL WORKS AT BCPL & CISF
TOWNSHIP, DIBRUGARH, LEPETKATA.
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Unit Rate

Total Amount

SL.No. Description of Item Unit | Quantity (In Rupees) in Words (In
In In Rupees)
Figures Words
1 CARPENTARY WORK
Repair and maintenance of carpentry work
by deploying a team of one carpenter & one Per
helper as per the requirement and directed da. DO NOT | DO NOT DO NOT
by EIC with tools and tackles with small Y 90 QUOTE | QUOTE QUOTE HERE
consumable material, like nails , screws, per HERE HERE
. team
fevicol, putty etc. ( team of lcarpenter and
1 helper)
2 PLUMBING WORK
Repair and maintenance of PLUMBING
work by deploying a team of one plumber & Per
one helper as per the requirement and month DO NOT | DO NOT DO NOT
directed by EIC with tools and tackles with or 12 QUOTE | QUOTE QUOTE HERE
small consumable material, like safeda , tsam HERE HERE
thread, taflon tape, putty etc. ( team of 1
plumber and 1 helper)
(Note : The team for the above item shall be
allowed one weekly off as decided by EIC
depending upon work requirement)
3 WATER PUMP OPERATION
Daily operation of .s.ubmermble pumps by DO NOT | DO NOT
an operator for raising water to overhead Per DO NOT
12.00 QUOTE | QUOTE
water tanks and ensure supply of water at | month HERE HERE QUOTE HERE
BCPL Township round the clock.
3 SWEEPING WORK
Providing services of sweeping such as
removal of chockage of trap, toilet, etc.by DO NOT | DO NOT
. : Per DO NOT
deploying sweeper as per the requirement da. 45 QUOTE | QUOTE QUOTE HERE
and directed by EIC with tools and tackles. Y HERE HERE
(1 sweeper )
4 MASONARY WORK
Repair and maintenance of jobs related to Per
mason by deploying a team of one mason & da. DO NOT | DO NOT DO NOT
two helper as per the requirement and ei“, 75.00 QUOTE | QUOTE QUOTE HERE
directed by EIC with tools and tackles etc. ( p HERE HERE
team
team of lmason and 2 helpers)
S WELDING WORK
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Repair and maintenance of steel work by

deploying welder & helper with electric gzr DO NOT | DO NOT DO NOT
welding machine as per requirement & ei“, 15.00 QUOTE | QUOTE QUOTE HERE
directed by EIC and with tools and tackles, tIe)am HERE HERE
etc. ( team of 1 welder and 1 helper)
Providing services of manpower (8 hrs. per
6 day) with required tools and tackles for
carrying out assigned work.
DO NOT | DO NOT DO NOT
(b) Unskilled manpower No. 500.00 QUOTE | QUOTE
HERE HERE QUOTE HERE
SUB HEAD A- EARTHWORK ETC.
Earth working in foundations, trenches or
drain, etc. up to 2.0m depth including DO NOT | DO NOT DO NOT
1 disposal of excavated earth within QUOTE | QUOTE QUOTE HERE
township as directed by EIC with all lead & HERE HERE
lift
DO NOT | DO NOT DO NOT
All kinds of soil Cum 25.00 QUOTE | QUOTE
HERE HERE QUOTE HERE
Filling available / excavated earth/fine
sand/coarse sand/stone aggregate
(excluding rock) in trenches, plinth sides of DO NOT | DO NOT DO NOT
2 foundation, etc in layers not exceeding 15| Cum 25.00 QUOTE | QUOTE QUOTE HERE
cm in depth, consolidating each deposited HERE HERE
layer by ramming and watering, lead up to
90M and with 2.0 mtr lift.
Surface dressing of the ground i/c
removing vegetation, grass and in equalities DO NOT | DO NOT DO NOT
3 up to 15cm average deep and disposal of QUOTE | QUOTE QUOTE HERE
rubbish within township as directed by HERE HERE
EIC with all lead & lift
All kinds of soil Sqm. 800.00
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Supply and stacking of coarse sand at site DO NOT | DO NOT DO NOT
4 with all royalty, carriage, etc Cum 10.00 QUOTE | QUOTE QUOTE HERE
’ ’ ’ HERE HERE
5 Supply of cement at site withall township | BAG 50.00 %%ON,[Q]; %%g,?g DO NOT
as directed by EIC with all lead & lift etc. 50 KG HERE HERE QUOTE HERE
Supply and stacking of bricks of First class PER DO NOT | DO NOT DO NOT
6 burnt clay bricks with all royalty, carriage, | 1000 4.00 QUOTE | QUOTE QUOTE HERE
etc. complete Nos. HERE HERE
Supply of white cement as per direction of | BAG DO NOT | DO NOT DO NOT
7 | EIC sokg | 00 | QUOTE | QUOTE | ;nrp yprp
HERE HERE
SUB HEAD B- CONCRETE WORK, BRICK
WORK ETC.
Providing & laying plain/reinforced cement
concrete as directed and specified including
1 dewatering if necessary and curing
complete, etc, excluding the cost of
reinforcement,centering and shuttering.
Concrete of mix 1:4:8 (1 cement : 4 coarse DO NOT | DO NOT DO NOT
a) sand : 8 graded stone aggregate 40mm M3 15.00 QUOTE | QUOTE QUOTE HERE
nominal size). HERE HERE
Concrete of mix 1:2:4 (1 cement: 2 coarse DO NOT | DO NOT DO NOT
b) sand:4graded stone Aggregate 20 mm M3 10.00 QUOTE | QUOTE QUOTE HERE
nominal size) HERE HERE
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Concrete of grade M20 or mix 1:1.5:3(1
cement: 1.5 coarse sand:3 graded stone
Aggregate 20 mm nominal size)

M3

10.00

DO NOT
QUOTE
HERE

DO NOT
QUOTE
HERE

DO NOT
QUOTE HERE

Providing form work of ordinary timber
planking so as to give a rough finish
including centering, shuttering, strutting
and propping etc., height of propping and
centering below supporting floor to ceiling
not exceeding 4.0 M and removal of the
same in all types of cement concrete and
RCC work at all levels and surfaces.

(@)

Using 25 mm thick plank.

M2

150.00

DO NOT
QUOTE
HERE

DO NOT
QUOTE
HERE

DO NOT
QUOTE HERE

Supplying, fitting & fixing in position
reinforcement bars conforming to relevant
.S Code for R.C.C. work/R.B. walling
including straightening, cleaning, cutting
and bending to proper shapes and length
as per details, supplying & binding with
20G annealed black wire and placing in
position with proper blocks, supports,
chairs, spacers etc. complete at all levels.

ISI marked super ductile TMT Bar (Fe 500)

Qtl.

10.00

DO NOT
QUOTE
HERE

DO NOT
QUOTE
HERE

DO NOT
QUOTE HERE
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Demolishing cement concrete works

4 including disposal of debris as directed at
all levels
DO NOT | DO NOT DO NOT
(a) Plain Cement Concrete M3 2.00 QUOTE | QUOTE QUOTE HERE
HERE HERE
Reinforced Cement Concrete including 3 DO NOT | DO NOT DO NOT
(b) stacking of steel bars M 8.00 QUOTE | QUOTE QUOTE HERE
’ HERE HERE
Providing and fixing of pre-cast reinforced
cement concrete slab, beam, etc. in 1:1.5:3
(1 cement : 1.5 Coarse sand : 3 graded
stone aggregate 20m nominal size)
including the cost of required centering, DO NOT | DO NOT
5 shuttering ,complete but excluding the cost M3 5.00 QUOTE | QUOTE QU%?ENS;E[)‘RE
of reinforcement. HERE HERE
Providing brick soling in foundation and
under floor with stone/best quality picked
jhama brick, sand packed and laid to level
6 and in panel after preparing the subgrade

as directed including all labour and
materials and if necessary dewatering
complete.
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DO NOT

DO NOT

a) | Brick on flat soling M? 50.00 | QUOTE | QUOTE g?. NOT
HERE HERE QUOTE HERE
Brickwork in cement mortar in proportion
1:4 with Ist class brick including racking s DO NOT | DO NOT DO NOT
7 L o M 50.00 QUOTE | QUOTE
out joints and dewatering if necessary and QUOTE HERE
. - HERE HERE
curing complete as directed at all levels.
Half brick work at any level with Ist class DO NOT | DO NOT DO NOT
8 bricks in cement mortar 1:4( 1 cement :4 M? 50.00 QUOTE | QUOTE QUOTE HERE
coarse sand ). HERE HERE
Stone masonary work in retaining wall,
boundary wall, foundation, steps, plinth
etc. in cement mortar in prop. 1:6 with
levelling course of 1:6:12 with both faces
9 hammer dressed including bonding,
providing face stone, through stone and
centering including racking of joints, curing
and supplying and all carriage of stone as
directed including payment of forest royalty
and sales tax and carriage.
DO NOT | DO NOT DO NOT
a) Random Rubble Masonary. M3 5.00 QUOTE | QUOTE
HERE HERE QUOTE HERE
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SUB HEAD C- FINISHING WORK

10 mm thick cement plaster in single coat
on brick/concrete walls at all levels
including arises, internal rounded angles
finished even and smooth including curing
complete as directed

DO NOT | DO NOT DO NOT
a) In cement mortar 1:4 M?2 25.00 QUOTE QUOTE QUOTE HERE
HERE HERE
15 mm thick cement plaster in single coat
on brick/concrete walls at all levels
2 including arises, internal rounded angles
finished even and smooth including curing
complete as directed
DO NOT | DO NOT DO NOT
a) In cement mortar 1:4 M?2 25.00 QUOTE QUOTE QUOTE HERE
HERE HERE
12 mm cement plaster finished with a
3 floating coat of neat cement including
rounding of junctions where required of
mix :
DO NOT | DO NOT DO NOT
1:4 (1 cement : 4 fine coarse sand) M= 25.00 QUOTE | QUOTE QUOTE HERE
HERE HERE
4 Providing two coats of wall putty on walls M2 50.00 DO NOT | DO NOT DO NOT
o . . QUOTE | QUOTE
etc. as specified and directed. HERE HERE QUOTE HERE
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Distempering with dry distemper of
approved brand and manufacture and of

5 required shade to give an even shade i/c
necessary surface preparation.
DO NOT | DO NOT DO NOT
a) On old work (One ore more coat) M2 100.00 QUOTE | QUOTE oT
HERE HERE QUOTE HERE
DO NOT | DO NOT DO NOT
b) On new work (two or more coats) M2 50.00 QUOTE | QUOTE
HERE HERE QUOTE HERE
Applying one coat of cement primer of
approved brand and manufacture on new
wall surface after throughly brooming the DO NOT | DO NOT DO NOT
6 . M2 50.00 QUOTE | QUOTE
surfaces free from mortar droppings etc. QUOTE HERE
) . . HERE HERE
including preparing the surface even and
sand papered smooth.
Finishing walls with water proofing cement
paint of approved brand and manufacture
5 and of required shade to give an even
shade.
On old work (one or more coats) including DO NOT | DO NOT DO NOT
a) o M2 50.00 QUOTE | QUOTE
priming coat. HERE HERE QUOTE HERE
DO NOT | DO NOT DO NOT
b) On new work (two or more coats) M2 50.00 QUOTE | QUOTE
HERE HERE QUOTE HERE

-105-|Page




Removing old paint

7 (enamel/aluminium /bituminous) from steel M2 50.00 %?JON’[O‘];)r %% g’[o‘]g DO NOT
and other metal surface and making the ) QUOTE HERE
. ; HERE HERE
surface even with paint remover.
Painting with synthetic enamel paint of
approved brand and manufacture and of
required shade to give an even shade for
8 wood/ steel work i/c necessary surface
preparation.
DO NOT | DO NOT DO NOT
a) On old work ( one or more coats ) M2 75.00 QUOTE | QUOTE QUOTE HERE
HERE HERE
Painting two coats (excluding priming coat)
on new stee.l and other metal surface with DO NOT | DO NOT
enamel paint of approved brand and DO NOT
9 . M2 25.00 QUOTE | QUOTE
manufacture to give an even shade HERE HERE QUOTE HERE
including cleaning the surface of all dirt,
dust and other foreign matter.
Painting two coats ( excluding priming coat)
on new steel and other metal surface with
aluminium paint of approved brand and
10 manufacture(Asian Paint/Berger Paint/ICI

Paint/J&N Paint/Nerolac) and brushing to
give an even shade including cleaning the
surface of all dirt, dust and other foreign
matter.
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DO NOT

DO NOT

(@) | Surfaces upto 100 mm in width or girth. RM | 3000.00 | QUOTE | QUOTE DO NOT
HERE HERE QUOTE HERE
DO NOT | DO NOT DO NOT
(b) Surfaces over 100 mm in width or girth. M2 500.00 QUOTE | QUOTE oT
HERE HERE QUOTE HERE
Applying priming coat on new wood surface
with ready mixed paint (pink)after and
11 including preparing the surface by
throughly cleaning oil, grease,dirt and
other foreign matter, sand papering and
knotting.
DO NOT | DO NOT DO NOT
(@) Surfaces up to 100 mm in width/girth RM 50.00 QUOTE | QUOTE oT
HERE HERE QUOTE HERE
DO NOT | DO NOT DO NOT
(b) Surfaces over 100 mm in width/girth M2 50.00 QUOTE | QUOTE
HERE HERE QUOTE HERE
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Applying primary coat over new steel and
other metal surface after preparing
thesurface by thoroughly cleaning oil,

12 grease,dirt and other foreign matter and

scoured with wire brushes,fine steels, wood

scrapers and sand paper.

With ready mixed 'red-lead/red oxide" DO NOT | DO NOT DO NOT
(@) imer M2 50.00 QUOTE | QUOTE QUOTE HERE

P HERE | HERE

Distempering with OBD/ acrylic washable

distemper (ready made) of approved
13 manufacturer and of required shade and

colour complete, as per manufacturer's

specification.

One or more coats on old work after

throughly brooming the surface free from DO NOT | DO NOT DO NOT
a) ; . . . M2 500.00 QUOTE | QUOTE

dirt, loose scales etc. including preparing QUOTE HERE

HERE HERE

the surface even and sandpapered smooth.

Two or more coats on new work after

throughly brooming the surface free from DO NOT | DO NOT DO NOT
b) ; . . . M2 100.00 QUOTE | QUOTE

dirt, loose scales etc. including preparing QUOTE HERE

HERE HERE

the surface even and sandpapered smooth.

SUB HEAD- D FLOORING, PATHWAYS

ETC.

25 mm thick cement concrete topping 1:2:4

(1 cement: 2 coarse sand: 4 coarse

aggregate of 12 mm nominal size) finished DO NOT | DO NOT DO NOT
1 with a floating coat of neat cement finish M? 50.00 QUOTE | QUOTE QUOTE HERE

(pase concrete to be measured and paid HERE HERE

separately) to be laid in panels including
curing complete as directed.
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Providing and laying ceramic glazed tiles
300x300mm of thickness not less than 8
mm of Ist quality conforming to IS: 13755
of NITCO or equivalent make in all colours ,
shades laid on avg. 20mm thick cement
mortar 1:4 (1 cement: 4 Coarse sand)
including pointing the joints with white
cement and matching pigment etc.
complete.

M2

30.00

DO NOT
QUOTE
HERE

DO NOT
QUOTE
HERE

DO NOT
QUOTE HERE

Providing and laying polished vitrified tiles
in floor/skirting etc. of approximate size
600MMX600MM of thickness not less than
18 mm in all colours and shades of
"MARBITO" make or equivalent . Tiles to
be fixed over 15 mm thick base of cement
mortar in proportion 1:3 (1 cement : 3
coarse sand).

M2

30.00

DO NOT
QUOTE
HERE

DO NOT
QUOTE
HERE

DO NOT
QUOTE HERE

Providing and fixing granite slab of
thickness 18 mm mirror polished, machine
cut of required size of approved shade,
colour and texture laid over 15mm thick
base cement mortar 1:3 (1 cement : 3
coarse sand) with joints treated with white
cement mixed with matching pigment
including rubbing, curing etc. complete at
all levels including moulding wherever
required.

M2

10.00

DO NOT
QUOTE
HERE

DO NOT
QUOTE
HERE

DO NOT
QUOTE HERE

Providing and fixing kerb stone (precast) of
350x75x300 mm including fixing in cement
mortar 1:4 (1 cement : 4 coarse sand )
including making drainage opening what so
ever required as per direction of EIC.

CUM

5.00

DO NOT
QUOTE
HERE

DO NOT
QUOTE
HERE

DO NOT
QUOTE HERE

SUB HEAD E- ROOFING & STEEL WORK

Providing corrugated galvanised iron sheet
roofing of TATA/JINDAL/SAIL including
fitting & fixing necessary galvanised J or L
hooks, bolts and nuts.

0.60 mm thick

M2

20.00

DO NOT
QUOTE
HERE

DO NOT
QUOTE
HERE

DO NOT
QUOTE HERE
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Providing galvanised iron ridging of
TATA/JINDAL/SAIL including supplying

2 and fixing necessary galvanised
screws/washers etc. complete as directed.
DO NOT | DO NOT DO NOT
(a) 0.60 mm thick RM 10.00 QUOTE | QUOTE
HERE HERE QUOTE HERE
Providing Pre-Painted Galvalume Sheet
Roofing (PPGL) of approved brand at all DO NOT | DO NOT DO NOT
levels including fitting & fixing self drilling, M= 20.00 QUOTE | QUOTE QUOTE HERE
self tapping screws complete as specified HERE HERE
and directed.
(@) 0.60 mm thick
Providing Pre Painted Galvalume
Sheet(PPGL)
3 accessories(Ridges/Valley/Gutter/Flashing)
of approved brand at all levels including
fitting & fixing self drilling, self tapping
screws complete.
DO NOT | DO NOT DO NOT
(a) 0.60 mm thick RM 10.00 QUOTE | QUOTE UOTE HERE
HERE HERE Q
Steel work welded in single sections
including cutting, hoisting and fixing in
4 positions and applying primimg coat of red-
lead paint including drilling holes,
supplying, fitting and fixing with bolts and
nuts or welding, if necessary as directed.
In beams and joists fitted independently DO NOT | DO NOT DO NOT
(a) . ; Qtl. 1.00 QUOTE | QUOTE
without connecting plates. HERE HERE QUOTE HERE
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DO NOT | DO NOT DO NOT
(b) In M.S. Flats up to 25 mm thickness Qtl. 2.00 QUOTE | QUOTE
HERE HERE QUOTE HERE
In M.S. plates, angles, channels, etc. of all DO NOT | DO NOT DO NOT
© ; Qtl. 10.00 QUOTE | QUOTE
sizes. HERE HERE QUOTE HERE
SUB HEAD F- WOOD WORK, PVC &
ALUMINIUM WORK
Supply of float glass panes with special
metal sachputty and glazing clip in steel
1 window/doors/celestory windows including
necessary cutting to required size for all
floors.
DO NOT | DO NOT DO NOT
(@) Float Glass panes 4mm thick M= 25.00 QUOTE | QUOTE
HERE HERE QUOTE HERE
DO NOT | DO NOT DO NOT
(b) Glass panes 5.0 mm thick. M2 10.00 QUOTE | QUOTE
HERE HERE QUOTE HERE
DO NOT | DO NOT DO NOT
(o) Frosted glass panes 4 mm thick M2 5.00 QUOTE | QUOTE
HERE HERE QUOTE HERE
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Supply & fixing of GI wire mesh of average
width of aperture 1.4 mm and nominal dia
of wire 0.63mmof approved quality to
wooden frame/shutter with necessary
screw/nails etc.

M2

10.00

DO NOT
QUOTE
HERE

DO NOT
QUOTE
HERE

DO NOT
QUOTE HERE

Providing, fitting & fixing wire guage
shutters using galvanised M.S. wire of L.S.
designation 85 G with wire of diameter 0.56
mm for doors, windows and celestory
windows including oxidised M.S butt
hinges (100 mm x 58mm x 1.90 mm)

With 1st class wood (40mm thick)

M2

5.00

DO NOT
QUOTE
HERE

DO NOT
QUOTE
HERE

DO NOT
QUOTE HERE

Providing, fitting & fixing 35 mm thick ISI
marked factory made flush door shutters
having core & cross bands fabricated from
seasoned 1st class timber, 25 mm core
battens, 2.5 mm to 3.5 mm uniformly thick
cross bands, styles & rails made from
hardwood timber of width not less than 50
mm, fixed to the door frames (chowkath)
with necessary hinges, screws, bolts etc. as
specified and directed at all levels (Door
fixtures and fittings to be measured and
paid separately)

M2

10.00

DO NOT
QUOTE
HERE

DO NOT
QUOTE
HERE

DO NOT
QUOTE HERE

Supply of aluminium tower bolts anodized
transparent or dyed to required colour or
shade with necessary screws etc.

250x12 mm

25.00

DO NOT
QUOTE
HERE

DO NOT
QUOTE
HERE

DO NOT
QUOTE HERE
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DO NOT | DO NOT DO NOT
(b) 150x10 mm No. 25.00 QUOTE | QUOTE
HERE HERE QUOTE HERE
Supply aluminium aldrop/ sliding door bolt
6 anodized transparent or dyed to required
colour shade with nuts and screws etc.
complete.
DO NOT | DO NOT DO NOT
up to 250x16 mm No. 5.00 QUOTE QUOTE OT
HERE HERE QUOTE HERE
Supply of aluminium handles anodized
7 transparent or dyed to required shade or
colour with necessary screws etc. complete.
DO NOT | DO NOT
(b) | 100 mm No. 25.00 | QUOTE | QUOTE DO NOT
HERE HERE QUOTE HERE
Supplying, fitting & fixing of aluminium DO NOT | DO NOT DO NOT
8 hydraulic door closer with necessary No. 10.00 QUOTE | QUOTE QUOTE HERE
accessories, screws etc. complete. HERE HERE
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Supplying, fitting & fixing of aluminium DO NOT | DO NOT DO NOT
9 door stopper with rubber stopper No. 20.00 QUOTE | QUOTE QUOTE HERE
’ HERE HERE
Providing fitting & fixing anodised
aluminium hollow section with pre-
laminated particle board as specified for DO NOT | DO NOT DO NOT
11 aluminium frame partition wall with a M2 25.00 QUOTE | QUOTE QUOTE HERE
maximum spacing of frame 1.20 m for HERE HERE
horizontal /vertical member  including
aluminium cleat directed at all levels.
Providing, fitting & fixing 40 mm x 48 mm
wood reinforced PVC chowkhats fixed to DO NOT | DO NOT DO NOT
13 the columns /stiffeners /walls with | R.M. 10.00 QUOTE | QUOTE QUOTE HERE
necessary holdfast/sleeves etc. as specified HERE HERE
and directed at all levels.
Providing, fitting & fixing 24 mm thick
polymer reinforced moulded PVC door
shutters fixed to the chowkath with DO NOT | DO NOT DO NOT
14 necessary hinges, screws, bolts etc. as M? 6.00 QUOTE | QUOTE QUOTE HERE
specified and directed at all levels (Door HERE HERE
fixtures and fittings to be measured and
paid separately.)
SUB HEAD G- SANITARY, DRAINAGE &
WATER SUPPLY WORK ETC.
Providing, fitting & fixing vitreous water
closet sqatting pan (Indian type W.C Orissa
1 ;
pattern) of approved make and size
complete with PVC flushing cistern
DO NOT | DO NOT
(@) | White No. 1.00 | QUOTE | QUOTE QUB(;ENS}T:RE
HERE HERE

-114-|Page




Providing, fitting & fixing European type
water closet of Parryware/Hindware make

2 complete with seat, lid & flushing cistern
including fittings & accessories.
DO NOT | DO NOT
(@) | White No. 1.00 | QUOTE | QUOTE g?. NOT
HERE HERE QUOTE HERE
Providing, fitting & fixing of vitreous China
3 wash basin of Parryware/Hindware make
complete with all fittings & accessories.
White wash basin of size 630 mm x 450 DO NOT | DO NOT DO NOT
(a) No. 4.00 QUOTE | QUOTE
mm. HERE HERE | QUOTE HERE
Providing, fitting & fixing chrome plated DO NOT | DO NOT DO NOT
4 (CP) soap dish of Jaquar make complete as | Each 5.00 QUOTE | QUOTE QUOTE HERE
specified and directed. HERE HERE
Providing, fitting & fixing chrome plated DO NOT | DO NOT DO NOT
5 (CP) towel rail 600 mm long of Jaquar make | Each 5.00 QUOTE | QUOTE QUOTE HERE
complete as specified and directed. HERE HERE
Providing, fittinf & fixing chrome plated DO NOT | DO NOT DO NOT
6 (C.P) towel ring of approved make complete No. 5.00 QUOTE | QUOTE QUOTE HERE
as specified and directed. HERE HERE
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Providing, fitting & fixing chrome plated DO NOT | DO NOT DO NOT
7 (C.P.) tumbler holder of approved make No. 5.00 QUOTE | QUOTE QUOTE HERE
complete as directed and specified. HERE HERE
Providing, fitting & fixing chrome plated DO NOT | DO NOT DO NOT
8 (CP) toilet paper holder of approved make No. 5.00 QUOTE | QUOTE QUOTE HERE
complete as directed and specified. HERE HERE
Providing, fitting & fixing chrome plated
9 (CP) waste coupling (half thread HT and full
thread FT) complete as directed and
specified.
DO NOT | DO NOT DO NOT
(@) 32 mm (HT/FT) No. 15.00 QUOTE | QUOTE UOTE HERE
HERE HERE Q
DO NOT | DO NOT DO NOT
(b) 40 mm (HT/FT) No. 5.00 QUOTE | QUOTE
HERE HERE QUOTE HERE
Providing, fitting & fixing mirror of
10 approved make complete as directed and
specified.
DO NOT | DO NOT DO NOT
(a) Size 450mm x 600 mm No. 5.00 QUOTE | QUOTE
HERE HERE QUOTE HERE
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Providing, fitting & fixing glass shelf with DO NOT | DO NOT DO NOT
11 C.P guard rail of approved make to wall No. 5.00 QUOTE | QUOTE QUOTE HERE
complete as specified and directed. HERE HERE
Providing, fitting & fixing C.P bottle trap for
12 basin etc. complete as directed and
specified.
DO NOT | DO NOT DO NOT
(@) 32 mm diameter. No. 5.00 QUOTE | QUOTE UOTE HERE
HERE HERE Q
DO NOT | DO NOT DO NOT
(b) 40 mm diameter. No. 5.00 QUOTE | QUOTE UOTE HERE
HERE HERE Q
Supplying, fitting & fixing C.P bib cock 15
13 mm diameter of approved brand directed
and specified.
DO NOT | DO NOT DO NOT
(@) Bib cock short body No. 5.00 QUOTE | QUOTE
HERE HERE QUOTE HERE
DO NOT | DO NOT DO NOT
(b) Bib cock long body No. 5.00 QUOTE | QUOTE
HERE HERE QUOTE HERE
Supplying, fitting & fixing C.P pillar cock of DO NOT | DO NOT DO NOT
14 15 mm diameter of approved brand as No. 5.00 QUOTE | QUOTE QUOTE HERE
specified and directed. HERE HERE
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15 Supplying, fitting & fixing C.P sink cock of No 5.00 %?JON’[O‘I;)F %%g,?g DO NOT
approved brand as specified and directed. HERE HERE QUOTE HERE
Supplying, fitting&fixing chrome plated DO NOT | DO NOT DO NOT

16 (C.P) health faucet shower with accessories No. 5.00 QUOTE | QUOTE QUOTE HERE
of approved make complete as directed HERE ° HERE
Supplying, fitting and fixing chrome plated DO NOT | DO NOT DO NOT

17 (C.P) central hole basin mixer of No. 2.00 QUOTE | QUOTE QUOTE HERE
Jaquar/Agmeco make complete as directed. HERE HERE
Supplying, fitting and fixing chrome plated DO NOT | DO NOT DO NOT

18 (C.P.) wall mixer of Jaquar/Agmeco make No. 2.00 QUOTE | QUOTE QUOTE HERE
complete as directed. HERE HERE
Clearing of service septic tank and
removing the night soil and debris etc. by
manually from the tank/chamber to a

19 distant place by balling out the deposited
night soil, burried the same in nearby
trenches/pit which is digged earlier and
covered the same.

Considering 1 No. of septic tank for 50 DO NOT | DO NOT DO NOT

a) users Each 4.00 QUOTE | QUOTE QUOTE HERE

’ HERE HERE
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Cleaning & clearing the inspection chamber
20 manually which is partly filled with night Each 10.00 %?JON’[O‘Ig %%g?g DO NOT
soil connected to septic tank, soak pit with ) HERE HERE QUOTE HERE
both side soil pipe as directed.
Cleaning of overhead water tank of capacity
21 22000 Litres at Bachelor's Hostel I ,BCPL Service 4.00 %?JON’[O‘Ig %%g,?g DO NOT
Township including manpower and ) QUOTE HERE
materials. HERE HERE
Supply and operation of JCB for desilting ,
excavation, drain cleaning , dressing and
29 other misc. works on hourly basis Per 10.00 %?JON’[O‘Ig %%g,?g DO NOT
including the cost of fuel, operator, helper | Hour ’ HERE HERE QUOTE HERE
etc. as per requirement of BCPL and
instruction of EIC.
Filling Pot holes and patch repairs with
23 . .
open-graded premix surfacing, 20 mm
Removal of all failed material, trimming of
completed excavation to provide firm
vertical faces, cleaning of surface, painting
of tack coat of bitumen emulsion on the
sides and base of excavation, backfilling
the potholes with hot bituminuous material
with paving bitumen 60/70 compacting,
trimming and finishing the surface to form
a smooth continuous surface
. . . DO NOT
\é/cl)‘;}; Bitumen emulsion CSS-1h as Tack M2 950.00 QUOTE
DO NOT HERE DO NOT
QUOTE QUOTE HERE
HERE
(In FIG) DO NOT
Grand Total QUOTE HERE

(IN WORDS) DO NOT QUOTE HERE

TOTAL AMOUNT IN FIG. =RS. DO NOT QUOTE HERE

TOTAL AMOUNT IN WORDS = DO NOT QUOTE HERE

N.B:

1. Taxes & Duties if any, shall be indicated clearly in your quotation and total amount should be inclusive of all
taxes, duties, freight charges etc. on FOT Site Basis. If any taxes excluded in the above table, kindly
incorporate the same and submit the SOR.

2. Bidder must have valid VAT / CST registration no. and same should be indicated in the quotation.
3. Outside bidders of Assam must submit the CONSENT LETTER (Refer Annexure — V) along with un- priced

bid.
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(PART II)
PRICED PART
SCHEDULE OF RATE (SOR)

ANNUAL MAINTENANCE OF CIVIL WORKS AT BCPL &
CISF TOWNSHIP, DIBRUGARH, LEPETKATA.




SCHEDULE OF RATE FOR ANNUAL MAINTENANCE OF CIVIL WORKS AT BCPL & CISF
TOWNSHIP, DIBRUGARH, LEPETKATA.

Unit g:tlz Total Amount
SL.No. Description of Item Unit | Quantity Rate (IN in Words (In
(IN Fig) Words) Rupees)

1 CARPENTARY WORK

Repair and maintenance of carpentry work

by deploying a team of one carpenter & one Per

helper as per the requirement and directed da

by EIC with tools and tackles with small ei“, 90

consumable material, like nails , screws, tsam

fevicol, putty etc. ( team of lcarpenter and

1 helper)
2 PLUMBING WORK

Repair and maintenance of PLUMBING

work by deploying a team of one plumber & Per

one helper as per the requirement and month

directed by EIC with tools and tackles with or 12

small consumable material, like safeda , tIe)am

thread, taflon tape, putty etc. ( team of 1

plumber and 1 helper)

(Note : The team for the above item shall be

allowed one weekly off as decided by EIC

depending upon work requirement)
3 WATER PUMP OPERATION

Daily operation of submersible pumps by

an operator for raising water to overhead Per 12.00

water tanks and ensure supply of water at | month ’

BCPL Township round the clock.
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Unit

Unit Rate Total Amount
SL.No. Description of Item Unit | Quantity Rate (IN in Words (In
(IN Fig) Words) Rupees)

3 SWEEPING WORK

Providing services of sweeping such as

removal of chockage of trap, toilet, etc.by Per

deploying sweeper as per the requirement da 45

and directed by EIC with tools and tackles. Y

(1 sweeper )
4 MASONARY WORK

Repair and maintenance of jobs related to Per

mason by deploying a team of one mason & da

two helper as per the requirement and ei“, 75.00

directed by EIC with tools and tackles etc. ( tp

team of lmason and 2 helpers) cam
S WELDING WORK

Repair and maintenance of steel work by Per

deploying welder & helper with electric da

welding machine as per requirement & ei“, 15.00

directed by EIC and with tools and tackles, tIe)am

etc. ( team of 1 welder and 1 helper)

Providing services of manpower (8 hrs. per
6 day) with required tools and tackles for

carrying out assigned work.

nskilled manpower o. .

(b) Unskilled p N 500.00
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Sl.No.

Description of Item

Unit

Quantity

Unit
Rate
(IN Fig)

Unit
Rate
(IN
Words)

Total Amount
in Words (In
Rupees)

SUB HEAD A- EARTHWORK ETC.

Earth working in foundations, trenches or
drain, etc. up to 2.0m depth including
disposal of excavated earth within
township as directed by EIC with all lead &
lift

All kinds of soil

Cum

25.00

Filling available / excavated earth/fine
sand/coarse sand/stone aggregate
(excluding rock) in trenches, plinth sides of
foundation, etc in layers not exceeding 15
cm in depth, consolidating each deposited
layer by ramming and watering, lead up to
90M and with 2.0 mtr lift.

Cum

25.00

Surface dressing of the ground i/c
removing vegetation, grass and in equalities
up to 15cm average deep and disposal of
rubbish within township as directed by
EIC with all lead & lift

All kinds of soil

Sqm.

800.00
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Unit

Unit Rate Total Amount
SL.No. Description of Item Unit | Quantity Rate (IN in Words (In
(IN Fig) Words) Rupees)
Supply and stacking of coarse sand at site
4 with all royalty, carriage, etc. Cum 10.00
5 Supply of cement at site withall township | BAG 50.00
as directed by EIC with all lead & lift etc. 50 KG ’
Supply and stacking of bricks of First class PER
6 burnt clay bricks with all royalty, carriage, | 1000 4.00
etc. complete Nos.
7 Supply of white cement as per direction of | BAG 3.00
EIC 50 KG )
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Sl.No.

Description of Item

Unit

Quantity

Unit
Rate
(IN Fig)

Unit
Rate
(IN
Words)

Total Amount
in Words (In
Rupees)

SUB HEAD B- CONCRETE WORK, BRICK
WORK ETC.

Providing & laying plain/reinforced cement
concrete as directed and specified including
dewatering if necessary and curing
complete, etc, excluding the cost of
reinforcement,centering and shuttering.

Concrete of mix 1:4:8 (1 cement : 4 coarse
sand : 8 graded stone aggregate 40mm
nominal size).

M3

15.00

Concrete of mix 1:2:4 (1 cement: 2 coarse
sand:4graded stone Aggregate 20 mm
nominal size)

M3

10.00

Concrete of grade M20 or mix 1:1.5:3(1
cement: 1.5 coarse sand:3 graded stone
Aggregate 20 mm nominal size)

M3

10.00

Providing form work of ordinary timber
planking so as to give a rough finish
including centering, shuttering, strutting
and propping etc., height of propping and
centering below supporting floor to ceiling
not exceeding 4.0 M and removal of the
same in all types of cement concrete and
RCC work at all levels and surfaces.
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Sl.No.

Description of Item

Unit

Quantity

Unit
Rate
(IN Fig)

Unit
Rate
(IN
Words)

Total Amount
in Words (In
Rupees)

Using 25 mm thick plank.

M2

150.00

Supplying, fitting & fixing in position
reinforcement bars conforming to relevant
.S Code for R.C.C. work/R.B. walling
including straightening, cleaning, cutting
and bending to proper shapes and length
as per details, supplying & binding with
20G annealed black wire and placing in
position with proper blocks, supports,
chairs, spacers etc. complete at all levels.

ISI marked super ductile TMT Bar (Fe 500)

Qtl.

10.00

Demolishing cement concrete works
including disposal of debris as directed at
all levels

Plain Cement Concrete

M3

2.00
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Sl.No.

Description of Item

Unit

Quantity

Unit
Rate
(IN Fig)

Unit
Rate
(IN
Words)

Total Amount
in Words (In
Rupees)

(b)

Reinforced Cement Concrete including
stacking of steel bars.

M3

8.00

Providing and fixing of pre-cast reinforced
cement concrete slab, beam, etc. in 1:1.5:3
(1 cement : 1.5 Coarse sand : 3 graded
stone aggregate 20m nominal size)
including the cost of required centering,
shuttering ,complete but excluding the cost
of reinforcement.

M3

5.00

Providing brick soling in foundation and
under floor with stone/best quality picked
jhama brick, sand packed and laid to level
and in panel after preparing the subgrade
as directed including all labour and
materials and if necessary dewatering
complete.

Brick on flat soling

M2

50.00
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Sl.No.

Description of Item

Unit

Quantity

Unit
Rate
(IN Fig)

Unit
Rate
(IN
Words)

Total Amount
in Words (In
Rupees)

Brickwork in cement mortar in proportion
1:4 with Ist class brick including racking
out joints and dewatering if necessary and
curing complete as directed at all levels.

M3

50.00

Half brick work at any level with Ist class
bricks in cement mortar 1:4( 1 cement :4
coarse sand ).

M2

50.00

Stone masonary work in retaining wall,
boundary wall, foundation, steps, plinth
etc. in cement mortar in prop. 1:6 with
levelling course of 1:6:12 with both faces
hammer dressed including bonding,
providing face stone, through stone and
centering including racking of joints, curing
and supplying and all carriage of stone as
directed including payment of forest royalty
and sales tax and carriage.

Random Rubble Masonary.

M3

5.00

SUB HEAD C- FINISHING WORK

10 mm thick cement plaster in single coat
on brick/concrete walls at all levels
including arises, internal rounded angles
finished even and smooth including curing
complete as directed
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Unit

Unit Rate Total Amount
SL.No. Description of Item Unit | Quantity Rate (IN in Words (In
(IN Fig) Words) Rupees)

a) In cement mortar 1:4 M= 25.00

15 mm thick cement plaster in single coat

on brick/concrete walls at all levels
2 including arises, internal rounded angles

finished even and smooth including curing

complete as directed
a) In cement mortar 1:4 M= 25.00

12 mm cement plaster finished with a
3 floating coat of neat cement including

rounding of junctions where required of

mix :

1:4 (1 cement : 4 fine coarse sand) M= 25.00
4 Providing two coats of wall putty on walls M2 50.00

etc. as specified and directed.
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Sl.No.

Description of Item

Unit

Quantity

Unit
Rate
(IN Fig)

Unit
Rate
(IN
Words)

Total Amount
in Words (In
Rupees)

Distempering with dry distemper of
approved brand and manufacture and of
required shade to give an even shade i/c
necessary surface preparation.

On old work (One ore more coat)

M2

100.00

On new work (two or more coats)

M2

50.00

Applying one coat of cement primer of
approved brand and manufacture on new
wall surface after throughly brooming the
surfaces free from mortar droppings etc.
including preparing the surface even and
sand papered smooth.

M2

50.00

Finishing walls with water proofing cement
paint of approved brand and manufacture
and of required shade to give an even
shade.

-130-|Page




Sl.No.

Description of Item

Unit

Quantity

Unit
Rate
(IN Fig)

Unit

Rate
(IN

Words)

Total Amount
in Words (In
Rupees)

On old work (one or more coats) including
priming coat.

M2

50.00

On new work (two or more coats)

M2

50.00

Removing old paint
(enamel/aluminium /bituminous) from steel
and other metal surface and making the
surface even with paint remover.

M2

50.00

Painting with synthetic enamel paint of
approved brand and manufacture and of
required shade to give an even shade for
wood/ steel work i/c necessary surface
preparation.
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Sl.No.

Description of Item

Unit

Quantity

Unit
Rate
(IN Fig)

Unit
Rate
(IN
Words)

Total Amount
in Words (In
Rupees)

On old work ( one or more coats )

M2

75.00

Painting two coats (excluding priming coat)
on new steel and other metal surface with
enamel paint of approved brand and
manufacture to give an even shade
including cleaning the surface of all dirt,
dust and other foreign matter.

M2

25.00

10

Painting two coats ( excluding priming coat)
on new steel and other metal surface with
aluminium paint of approved brand and
manufacture(Asian Paint/Berger Paint/ICI
Paint/J&N Paint/Nerolac) and brushing to
give an even shade including cleaning the
surface of all dirt, dust and other foreign
matter.

Surfaces upto 100 mm in width or girth.

RM

3000.00

Surfaces over 100 mm in width or girth.

M2

500.00
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Sl.No.

Description of Item

Unit

Quantity

Unit
Rate
(IN Fig)

Unit
Rate
(IN
Words)

Total Amount
in Words (In
Rupees)

11

Applying priming coat on new wood surface
with ready mixed paint (pink)after and
including preparing the surface by
throughly cleaning oil, grease,dirt and
other foreign matter, sand papering and
knotting.

Surfaces up to 100 mm in width/girth

RM

50.00

Surfaces over 100 mm in width/girth

M2

50.00

12

Applying primary coat over new steel and
other metal surface after preparing
thesurface by thoroughly cleaning oil,
grease,dirt and other foreign matter and
scoured with wire brushes,fine steels, wood
scrapers and sand paper.

With ready mixed 'red-lead/red oxide"
primer

M2

50.00
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Sl.No.

Description of Item

Unit

Quantity

Unit
Rate
(IN Fig)

Unit
Rate
(IN
Words)

Total Amount
in Words (In
Rupees)

13

Distempering with OBD/ acrylic washable
distemper (ready made) of approved
manufacturer and of required shade and
colour complete, as per manufacturer's
specification.

One or more coats on old work after
throughly brooming the surface free from
dirt, loose scales etc. including preparing
the surface even and sandpapered smooth.

M2

500.00

Two or more coats on new work after
throughly brooming the surface free from
dirt, loose scales etc. including preparing
the surface even and sandpapered smooth.

M2

100.00

SUB HEAD- D FLOORING, PATHWAYS
ETC.

25 mm thick cement concrete topping 1:2:4
(1 cement: 2 coarse sand: 4 coarse
aggregate of 12 mm nominal size) finished
with a floating coat of neat cement finish
(pase concrete to be measured and paid
separately) to be laid in panels including
curing complete as directed.

M2

50.00

Providing and laying ceramic glazed tiles
300x300mm of thickness not less than 8
mm of Ist quality conforming to IS: 13755
of NITCO or equivalent make in all colours ,
shades laid on avg. 20mm thick cement
mortar 1:4 (1 cement: 4 Coarse sand)
including pointing the joints with white
cement and matching pigment etc.
complete.

M2

30.00
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Sl.No.

Description of Item

Unit

Quantity

Unit
Rate
(IN Fig)

Unit
Rate
(IN
Words)

Total Amount
in Words (In
Rupees)

Providing and laying polished vitrified tiles
in floor/skirting etc. of approximate size
600MMX600MM of thickness not less than
18 mm in all colours and shades of
"MARBITO" make or equivalent . Tiles to
be fixed over 15 mm thick base of cement
mortar in proportion 1:3 (1 cement : 3
coarse sand).

M2

30.00

Providing and fixing granite slab of
thickness 18 mm mirror polished, machine
cut of required size of approved shade,
colour and texture laid over 15mm thick
base cement mortar 1:3 (1 cement : 3
coarse sand) with joints treated with white
cement mixed with matching pigment
including rubbing, curing etc. complete at
all levels including moulding wherever
required.

M2

10.00

Providing and fixing kerb stone (precast) of
350x75x300 mm including fixing in cement
mortar 1:4 (1 cement : 4 coarse sand )
including making drainage opening what so
ever required as per direction of EIC.

CUM

5.00

SUB HEAD E- ROOFING & STEEL WORK

Providing corrugated galvanised iron sheet
roofing of TATA/JINDAL/SAIL including
fitting & fixing necessary galvanised J or L
hooks, bolts and nuts.

0.60 mm thick

M2

20.00
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Unit

Unit Rate Total Amount
SL.No. Description of Item Unit | Quantity Rate (IN in Words (In
(IN Fig) Words) Rupees)
Providing galvanised iron ridging of
9 TATA/JINDAL/SAIL including supplying
and fixing necessary galvanised
screws/washers etc. complete as directed.
(@) 0.60 mm thick RM 10.00
Providing Pre-Painted Galvalume Sheet
Roofing (PPGL) of approved brand at all
levels including fitting & fixing self drilling, M= 20.00
self tapping screws complete as specified
and directed.
(@) 0.60 mm thick
Providing Pre Painted Galvalume
Sheet(PPGL)
3 accessories(Ridges/Valley/Gutter/Flashing)
of approved brand at all levels including
fitting & fixing self drilling, self tapping
screws complete.
(@) 0.60 mm thick RM 10.00
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Sl.No.

Description of Item

Unit

Quantity

Unit
Rate
(IN Fig)

Unit
Rate
(IN
Words)

Total Amount
in Words (In
Rupees)

Steel work welded in single sections
including cutting, hoisting and fixing in
positions and applying primimg coat of red-
lead paint including drilling holes,
supplying, fitting and fixing with bolts and
nuts or welding, if necessary as directed.

In beams and joists fitted independently
without connecting plates.

Qtl.

1.00

In M.S. Flats up to 25 mm thickness

OQtl.

2.00

In M.S. plates, angles, channels, etc. of all
sizes.

OQtl.

10.00

SUB HEAD F- WOOD WORK, PVC &
ALUMINIUM WORK

Supply of float glass panes with special
metal sachputty and glazing clip in steel
window/doors/celestory windows including
necessary cutting to required size for all
floors.
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Unit

Unit Rate Total Amount
SlL.No. Description of Item Unit | Quantity Rate (IN in Words (In
(IN Fig) Words) Rupees)

(@) Float Glass panes 4mm thick M= 25.00
(b) Glass panes 5.0 mm thick. M2 10.00
(o) Frosted glass panes 4 mm thick M2 5.00

Supply & fixing of GI wire mesh of average

width of aperture 1.4 mm and nominal dia
2 of wire 0.63mmof approved quality to M2 10.00

wooden frame/shutter with necessary
screw/nails etc.
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Sl.No.

Description of Item

Unit

Quantity

Unit
Rate
(IN Fig)

Unit
Rate
(IN
Words)

Total Amount
in Words (In
Rupees)

Providing, fitting & fixing wire guage
shutters using galvanised M.S. wire of L.S.
designation 85 G with wire of diameter 0.56
mm for doors, windows and celestory
windows including oxidised M.S butt
hinges (100 mm x 58mm x 1.90 mm)

With 1st class wood (40mm thick)

M2

5.00

Providing, fitting & fixing 35 mm thick ISI
marked factory made flush door shutters
having core & cross bands fabricated from
seasoned 1st class timber, 25 mm core
battens, 2.5 mm to 3.5 mm uniformly thick
cross bands, styles & rails made from
hardwood timber of width not less than 50
mm, fixed to the door frames (chowkath)
with necessary hinges, screws, bolts etc. as
specified and directed at all levels (Door
fixtures and fittings to be measured and
paid separately)

M2

10.00

Supply of aluminium tower bolts anodized
transparent or dyed to required colour or
shade with necessary screws etc.

(@)

250x12 mm

25.00

150x10 mm

25.00
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Unit

Unit Rate Total Amount
SL.No. Description of Item Unit | Quantity Rate (IN in Words (In
(IN Fig) Words) Rupees)
Supply aluminium aldrop/ sliding door bolt
6 anodized transparent or dyed to required
colour shade with nuts and screws etc.
complete.
up to 250x16 mm No. 5.00
Supply of aluminium handles anodized
7 transparent or dyed to required shade or
colour with necessary screws etc. complete.
(b) 100 mm No. 25.00
Supplying, fitting & fixing of aluminium
8 hydraulic door closer with necessary No. 10.00
accessories, screws etc. complete.
9 Supplying, fitting & fixing of aluminium No. 20.00

door stopper with rubber stopper.
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Sl.No.

Description of Item

Unit

Quantity

Unit
Rate
(IN Fig)

Unit
Rate
(IN
Words)

Total Amount
in Words (In
Rupees)

11

Providingfitting & fixing anodised
aluminium hollow section with pre-
laminated particle board as specified for
aluminium frame partition wall with a
maximum spacing of frame 1.20 m for
horizontal /vertical member  including
aluminium cleat directed at all levels.

M2

25.00

13

Providing, fitting & fixing 40 mm x 48 mm
wood reinforced PVC chowkhats fixed to
the columns /stiffeners /walls with
necessary holdfast/sleeves etc. as specified
and directed at all levels.

R.M.

10.00

14

Providing, fitting & fixing 24 mm thick
polymer reinforced moulded PVC door
shutters fixed to the chowkath with
necessary hinges, screws, bolts etc. as
specified and directed at all levels (Door
fixtures and fittings to be measured and
paid separately.)

M2

6.00

SUB HEAD G- SANITARY, DRAINAGE &
WATER SUPPLY WORK ETC.

Providing, fitting & fixing vitreous water
closet sqatting pan (Indian type W.C Orissa
pattern) of approved make and size
complete with PVC flushing cistern

(@)

White

1.00
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Sl.No.

Description of Item

Unit

Quantity

Unit
Rate
(IN Fig)

Unit
Rate
(IN
Words)

Total Amount
in Words (In
Rupees)

Providing, fitting & fixing European type
water closet of Parryware/Hindware make
complete with seat, lid & flushing cistern
including fittings & accessories.

White

No.

1.00

Providing, fitting & fixing of vitreous China
wash basin of Parryware/Hindware make
complete with all fittings & accessories.

White wash basin of size 630 mm x 450
mm.

4.00

Providing, fitting & fixing chrome plated
(CP) soap dish of Jaquar make complete as
specified and directed.

Each

5.00

Providing, fitting & fixing chrome plated
(CP) towel rail 600 mm long of Jaquar make
complete as specified and directed.

Each

5.00

Providing, fittinf & fixing chrome plated
(C.P) towel ring of approved make complete
as specified and directed.

5.00
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Unit

Unit Rate Total Amount
SL.No. Description of Item Unit | Quantity Rate (IN in Words (In
(IN Fig) Words) Rupees)
Providing, fitting & fixing chrome plated
7 (C.P.) tumbler holder of approved make No. 5.00
complete as directed and specified.
Providing, fitting & fixing chrome plated
8 (CP) toilet paper holder of approved make No. 5.00
complete as directed and specified.
Providing, fitting & fixing chrome plated
9 (CP) waste coupling (half thread HT and full
thread FT) complete as directed and
specified.
(@) 32 mm (HT/FT) No. 15.00
(b) 40 mm (HT/FT) No. 5.00
Providing, fitting & fixing mirror of
10 approved make complete as directed and
specified.
(a) Size 450mm x 600 mm No. 5.00
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Unit

Unit Rate Total Amount
SL.No. Description of Item Unit | Quantity Rate (IN in Words (In
(IN Fig) Words) Rupees)
Providing, fitting & fixing glass shelf with
11 C.P guard rail of approved make to wall No. 5.00
complete as specified and directed.
Providing, fitting & fixing C.P bottle trap for
12 basin etc. complete as directed and
specified.
(@) 32 mm diameter. No. 5.00
(b) 40 mm diameter. No. 5.00
Supplying, fitting & fixing C.P bib cock 15
13 mm diameter of approved brand directed
and specified.
(@) Bib cock short body No. 5.00
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Unit

Unit Rate Total Amount
Sl.No. Description of Item Unit Quantity Rate (IN in Words (In
(IN Fig) Words) Rupees)

(b) Bib cock long body No. 5.00

Supplying, fitting & fixing C.P pillar cock of
14 15 mm diameter of approved brand as No. 5.00

specified and directed.
15 Supplying, fitting & fixing C.P sink cock of No 5.00

approved brand as specified and directed. ’ ’

Supplying, fitting&fixing chrome plated
16 (C.P) health faucet shower with accessories No. 5.00

of approved make complete as directed

-145-|Page




Sl.No.

Description of Item

Unit

Quantity

Unit
Rate
(IN Fig)

Unit
Rate
(IN
Words)

Total Amount
in Words (In
Rupees)

17

Supplying, fitting and fixing chrome plated
(C.P.) central hole basin mixer of
Jaquar/Agmeco make complete as directed.

2.00

18

Supplying, fitting and fixing chrome plated
(C.P.) wall mixer of Jaquar/Agmeco make
complete as directed.

2.00

19

Clearing of service septic tank and
removing the night soil and debris etc. by
manually from the tank/chamber to a
distant place by balling out the deposited
night soil, burried the same in nearby
trenches/pit which is digged earlier and
covered the same.

Considering 1 No. of septic tank for 50
users.

Each

4.00

20

Cleaning & clearing the inspection chamber
manually which is partly filled with night
soil connected to septic tank, soak pit with
both side soil pipe as directed.

Each

10.00
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Sl.No.

Description of Item

Unit

Quantity

Unit
Rate
(IN Fig)

Unit
Rate
(IN
Words)

Total Amount
in Words (In
Rupees)

21

Cleaning of overhead water tank of capacity
22000 Litres at Bachelor's Hostel I ,BCPL
Township including manpower and
materials.

Service

4.00

22

Supply and operation of JCB for desilting ,
excavation, drain cleaning , dressing and
other misc. works on hourly basis
including the cost of fuel, operator, helper
etc. as per requirement of BCPL and
instruction of EIC.

Per
Hour

10.00

23

Filling Pot holes and patch repairs with
open-graded premix surfacing, 20 mm

Removal of all failed material, trimming of
completed excavation to provide firm
vertical faces, cleaning of surface, painting
of tack coat of bitumen emulsion on the
sides and base of excavation, backfilling
the potholes with hot bituminuous material
with paving bitumen 60/70 compacting,
trimming and finishing the surface to form
a smooth continuous surface
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Unit g:tlz Total Amount
SlL.No. Description of Item Unit | Quantity Rate (IN in Words (In
(IN Fig) Words) Rupees)
\é/lth Bitumen emulsion CSS-1h as Tack M2 950.00
oat
Grand Total (In FIG)
(IN WORDS)

TOTAL AMOUNT IN FIG. =RS.

TOTAL AMOUNT IN WORDS =

N.B:

1. Taxes & Duties if any, shall be indicated clearly in your quotation and total amount should be inclusive of all
taxes, duties, freight charges etc. on FOT Site Basis. If any taxes excluded in the above table, kindly
incorporate the same and submit the SOR.

2. Bidder must have valid VAT / CST registration no. and same should be indicated in the quotation.
3. Outside bidders of Assam must submit the CONSENT LETTER (Refer Annexure — V) along with un- priced

bid.
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