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BRAHMAPUTRA CRACKER AND POLYMER LIMITED 
[A Government of India Enterprises] 

 
 

 
 

TENDER NO.: BCPL/DIB/C&P/SER/20130142/MB 

 
 

 
 
 

 
 

 
FOR 

 
 

 
NAME  OF WORK 
 
 
 
 
 

 
: 
 
 
 
 
 
 

 
RATE CONTRACT SERVICE FOR HIRING OF CRANE SERVICE FOR PRE-
COMMISSIONING ACTIVITIES OF BCPL, LEPETKATA PLANT. 

 

 

 

 

 

 
 

 
_______________________________________________________________________  

Regd.Office: Hotel Brahmaputra Ashok, M.G.Road, Guwahati-781001, Assam: Tel: 0361-2733554, 0361-2733556(Fax) 
Project Office: Main Fire Station Building, P.O. Lepetkata, Dibrugarh - 786006 Tel: 0373- 2914611 
Project Execution office: 3rd Floor, GTI; 24, Sector 16A; NOIDA201 301: Tel: 0120 2513102 
www.bcplindia.co.in 
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CUT-OUT SLIP 

 
 

(OUTER ENVELOPE) 
 

DO NOT OPEN 
 
 
 

NAME OF WORK:        
 
RATE CONTRACT SERVICE FOR HIRING OF CRANE SERVICE FOR PRE-COMMISSIONING 
ACTIVITIES OF BCPL, LEPETKATA PLANT. 
 

 
 
  
 
 

TENDER NO.              : BCPL/DIB/C&P/SER/20130142/MB 
 
SUBMISSION DUE DATE: 14/02/2014 at 14:30 Hrs. 
& TIME 
 
 
 
 
 

FROM:    TO: 
 
Name:     DY. GENERAL MANAGER (C&P) 
Address:     ADMINISTRATIVE BUILDING 
     BCPL PROJECT SITE, LEPETKATA 
     DIBRUGARH-786006 
     ASSAM 
 
 
 
 
  

 
 
 
 

(To be pasted on the outer envelope containing “Priced-PART II”, “Unpriced-PART I” bids 
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REQUEST FOR QUOTATION (RFQ) 

 

 (Tender no.) BCPL/DIB/C&P/SER/20130142/MB 
 

Sealed  Bid under single stage two envelop system is invited for the following works for 
BRAHMAPUTRA CRACKER & POLYMER LIMITED, AT LEPETKATA, DIBRUGARH, ASSAM. 
 

A) NAME OF WORK 
: 
 

RATE CONTRACT SERVICE FOR HIRING OF CRANE SERVICE FOR 
PRE-COMMISSIONING ACTIVITIES OF BCPL, LEPETKATA PLANT. 

B) CONTRACT PERIOD : FOR 12 MONTHS FROM THE DATE OF INTIMATION. 

C) BIDDING DOCUMENT ON 
SALE 

: NA 

D) BIDDING DOCUMENT FEE               
(NON REFUNDABLE) 

: 
NIL/- (in favour of “Brahmaputra Cracker & Polymer ltd.”, 
payable at Dibrugarh (Assam) 
However, PSUs are exempted from payment of tender fee. 

E) EARNEST MONEY DEPOSIT : 

Rs. 34, 300/- for 10T Hydra  
Rs. 1, 10,500/- for 40T Hydra  
Rs. 1, 44,800/- for both Hydras  
(in favour of “Brahmaputra Cracker & Polymer ltd.”, payable at 
Dibrugarh (Assam) 
However, PSUs are exempted from payment of tender fee. 

F) PRE-BID CONFERENCE : 
AT. 15.00 Hrs on 10/02/2014, in ADMINISTRATIVE BUILDING 

BCPL office at Dibrugarh. 

G) DATE & TIME FOR RECEIPT 
OF BID 

: 14/02/2014 up to 14.30 Hrs. 

H) DATE & TIME FOR OPENING 
OF BID 

: 14/02/2014 at 15.00 Hrs. in the presence of bidder’s 
representatives. 

I) 
PLACE & SUBMISSION OF 
BID 

: 

DY. GENERAL MANAGER (C&P),  
BRAHMAPUTRA CRACKER & POLYMER LIMITED, 
ADMINISTRATIVE BUILDING, BCPL PROJECT SITE, 
PO – BARBARUAH, LEPETKATA-786006 
DIBRUGARH, ASSAM 

 

The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted in 
the form of crossed Bank Demand Draft drawn on any Nationalized/Scheduled bank in favour 
of Brahmaputra Cracker & Polymer Limited, payable at State Bank of India, Dibrugarh, Assam. 
Alternatively, Earnest Money deposit may also be submitted through Bank Guarantee from 
any Indian Scheduled Bank or a branch of an International Bank situated in India and 
registered with Reserve Bank of India as scheduled foreign bank in the proforma attached 
with the Tender Document. However, other than the Nationalized Indian Banks, the banks 
whose BGs are furnished must be commercial banks having net worth in excess of Rs. 100 
crores and a declaration to this effect should be made by such commercial bank either in the 
bank guarantee itself or separately on a letter head.  
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The complete bidding document is also available on the website of GAIL 
(www.gailonline.com) and BCPL (www.bcplonline.co.in), bidders and desirous to submit 
their bid on the basis of downloaded document shall pay cost of bidding document (if any) by 
crossed demand draft in favour of Brahmaputra Cracker & Polymer Limited, payable at 
Dibrugarh (Assam) along with the Techno-Commercial Bid, failing which their bid shall not be 
considered for opening/evaluation. 
 

 

SUBMISSION OF BIDS:  
 

 The Bid shall be submitted in the following manner in separately sealed envelopes duly super 
scribed: 
a) PART – I : TECHNICAL AND UNPRICED COMMERCIAL PART 
b) PART – II: PRICE PART 
PART – I of the bid shall contain the following: 
a) Bid/Offer in hard copy as per the requirement of the Bidding Document duly signed and 

stamped on each and every page.  
b) Master Index enclosed with Request for Quotation duly signed and stamped by the 

bidders in token of having received and read all parts of bidding documents and having 
accepted and considered the same in preparing and submitting the bid. 

c) Earnest Money deposit as specified in Instructions to Bidders (ITB) 
PART – II of the bid shall contain the following: 

Bidder shall fill price in Schedule of Prices. In this part of bid, the bidder shall not 
stipulate any conditions. There shall not be any over writing. 

 
BIDDER EVALUATION CRITERIA (BEC):- 
 
A) FOR HIRING  MIN. OF 10 TE HYDRA: 

The bidder should have experience in providing operation & maintenance of crane services on 
hiring basis of minimum capacity of 10 Ton hydra in preceding 07 years prior to the final due date 
of opening of bid to any department under central / state Govt. of India / Indian PSU / Govt. 
Organization / private limited company / public private company with one single order having 
minimum order value of Rs 8, 58,800.00 (inclusive of service tax). The bidder shall submit 
attested copy of the service order placed on them & its proof of execution of order viz. payment 
of bill / execution certificate etc. along with their offer. Each and every document submitted 
along with the offer in support of the above point may be duly attested by gazzetted officer or 
notarized by notary public.  

 
B) FOR HIRING  MIN. OF 40 TE CRANE: 

The bidder should have experience in providing operation & maintenance of crane services on 
hiring basis of minimum capacity of 40 Ton crane in preceding 07 years prior to the final due date 
of opening of bid to any department under central / state Govt. of India / Indian PSU / Govt. 
Organization / private limited company / public private company with one single order having 
minimum order value of Rs. 27, 62,800.00 (inclusive of service tax). The bidder shall submit 
attested copy of the service order placed on them & its proof of execution of order viz. payment 
of bill / execution certificate etc. along with their offer. Each and every document submitted 
along with the offer in support of the above point may be duly attested by gazzetted officer or 
notarized by notary public. 
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Note: Evaluation & award of contract shall be done each separately on L1 basis. Also, the 
bidders who will quote for more than one equipment, their bid shall be considered subject to 
meeting the working capital for those parts put together. 
 

Each and every document submitted along with the offer in support of the above point shall 
be duly attested by gazzetted officer or notary public. 
 
NOTE:  
A job executed by a bidder for its own plant / project cannot be considered for experience for 
evaluation for BEC, however jobs executed by subsidiary / Fellow subsidiary / Holding 
company will be considered as a experience for the purpose of meeting BEC subject to 
submission of tax paid invoice (s) duly certified by Statutory Auditor of the bidder towards 
payments of statutory tax in support of the job executed for Subsidiary/Fellow subsidiary/ 
Holding company. Such bidders to submit these documents in addition to the documents 
specified to meet BEC. 
SUBMISSION OF ATTESTED COPIES OF CERTIFICATES / DOCUMENTARY EVIDENCES:-  

The bidders are required to submit the copies of all certificates/documentary evidences as 
mentioned above duly attested by Gazetted Officer / notary: 

 Attested copy (ies) of partnership deed (in case of partnership firm) and power of attorney. 

 Attested copy of PAN Card. 

 Affidavit (on non-judicial stamp paper) duly notarized, as per clause no. 36.00 of Special 
conditions of Contract Part–A.                                                                                                                 

 An undertaking (by the bidders who quotes by down loading the tender from web site) on 
their letter head stating that “The contents of the Tender Document have not been 
modified or altered by M/s ………………………………………………………………………………………………. 
(Name of the bidder with complete address).  In case, it is found that the tender document 
has been modified / altered by the bidder, the bid submitted by the M/s 
…………………………………………………………………………………………………………… (Name of the bidder) 
shall be liable for rejection”. 

 
Please note that this is a zero deviation tender. Bidders are advised to strictly confirm 
compliance to tender conditions and not to stipulate any deviation / conditions in their 
offer. Subsequent to bid submission, BCPL will not seek confirmations / clarifications and 
any bid(s) not in line with tender conditions shall be liable for rejection. Bidders are also 
requested to submit the documents / confirmations strictly as per the check list enclosed in 
the tender document. 

 
Bids complete in all respect must reach this office not later than 14.30 hrs on the notified 
date of closing of the tender.  
All out-station bids, if sent by post, should be sent under registered cover. Any excuse 
regarding late delivery of bid due to any reason whatsoever will not be entertained. 

 
Bidders may depute their authorized representative to attend the bid opening. Bidders 
selected for opening of their priced bid shall be informed about the date and time of price bid 
opening. 

 

Any change in bid after due date of submission of tender will not be considered. 
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Bidders are advised in their own interest to ensure that their bids reach this office well before 
the closing date and time of the tender as the bids received after the closing date and time of 
the tender will not be considered. 

 

Please confirm that you have received the tender document and will be quoting for the 
tender items/jobs. In case you are not quoting for the same, please return complete set of 
tender documents. 
 
The Bidder is required to submit the bid along with their covering letter under letter head 
disclosing the name and designation of authorized person signing the bid, complete postal 
address of firm / company, telephone no., fax no., e-mail etc. 
 

GUIDELINES FOR SCRUTINY/COMPARISON OF BIDS:- 
 

The discrepancies in rate filled for various items shall be resolved in the following manner:- 
(i) When there is a difference between the rates in figures and words, the rate which 

corresponds to the amount worked out by the contractor (by multiplying the quantity 

and rate) shall be taken as correct. 

(ii) When the rate quoted by the contractor in figures and worlds tallies but the amount is 

incorrect, the rate quoted by the contractor shall be taken as correct and not the 

amount and the amount corrected. 

(iii) When it is not possible to ascertain the correct rate, in the manner prescribed above, 

the rate as quoted in words shall be adopted and the amount worked out, for 

comparison purposes. 

(iv) In case it is observed that any bidder has not quoted for any item in the Schedule of 

Rates (Such unquoted item not being in large numbers), shall be considered as quoted 

price for the purpose of evaluation as the maximum rate quoted by the remaining 

bidder for such items. 

If after evaluation, such bidder is found to be the lowest evaluated bidder, the rates for 
the missing item shall be considered as included in quoted bid price. 
If the estimated price impact of the unquoted items is more than 10% of the bidder’s 
quoted price, the above provision shall not be applicable and such bid shall be rejected. 

 
EVALUATION IN RESPECT OF EXCISE DUTY/SERVICE TAX/VAT: 
 

1. In case of Excise duty and service tax, bids shall be evaluated after considering the effect of 

cenvatable excise duty and service tax to avail cenvat credit. 

2. If the item is entitled for availment of input tax credit on VAT under Assam Value Added Act 

2003, the bid shall be evaluated after considering the effect of ITC on VAT .In case bidders 

quote as inclusive of VAT, same shall not be considered during evaluation of bid. 

3. Bidders are requested to mention the above components clearly in the SOR so that evaluation 

can be done accordingly. 

4. In case the applicable amount towards VAT/Excise Duty /Service Tax as mentioned by the 

bidder is considered for giving benefit  during evaluation of bid as stated above, the bidder 

must ensure to submit their invoice as per their declared applicable taxes & duties. If the 

bidder does not pass on the benefit to that extent to BCPL, the differential amount shall be 

deducted from their bill. 
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5. As per VAT act, payment to any vendor for supply / works cannot be made if they do not have 

VAT registrations in ASSAM. As the subject job involves WCT deduction the registrations of 

the eligible bidder under VAT act of ASSAM is required.    
 
 

SERVICE TAX: -  

 While quoting against the tender, bidder shall have the option to decide on the method of 

valuation prescribed under the service tax rules, i.e, either on actual service portion or 

deemed service portion. 

 Whether Service Tax is to be paid on actual service portion, the bidder(s) shall indicate the 

value for service portion on which the Service Tax is applicable. 

 Whether Service Tax is to be paid on deemed service portion as per percentage 

prescribed, the bidder(s) shall indicate the percentage (presently 40%, 60% or 70%) of the 

gross works contract value on which Service Tax is applicable. 

 Whether the bidder opts for paying Service Tax on deemed service portion, the gross 

works contract value or the purpose of payment of service tax shall mean the sum total of 

the gross amount charged for the works contract and the fair market value of all goods 

and services supplied in or in relation to the execution of the works contract, whether or 

not supplied under the same contract or any other contract. 

 The fair market value of Free Issue Material (FIM) and services, wherever applicable, are 

indicated in the Bidding Documents. 

 Bidders shall quote prices inclusive of all taxes and duties excluding service tax. In other 

words, the amount of service tax shall not be included by the bidders in their quoted 

price. However, bidders will indicate the details of applicable service tax as mentioned 

above along with the break-up of the service tax payable by him and service tax payable 

by Owner/BCPL as service recipient, if applicable, as per the reverse charge rule of service 

tax. 

 In case a bidder does not provide any of the above requisite information, his bid will be 

evaluated with highest applicable rate of service tax (Presently 12.36%) on total value of 

works contract. 

 Owner/BCPL will reimburse the service tax to the contractor at actual against submission 

of cenvatable invoices issued in accordance with service  tax Rules to enable Owner/BCPL 

to claim cenvat credit of service tax paid. In case any variation in the executed quantities, 

the amount on which the Service Tax is applicable shall be modified in same proportion. 

 The benefit of Cenvat credit of service tax quoted shall be considered for evaluation of 

bids. 

 
PUBLIC PROCUREMENT POLICY (PPP), 2012 
 

Bid submitted by MSEs shall be processed as under subject to availability of the item(s) in the 
notified Gazette published by Government of India from time to time: 
 

i) In Tender, participating Micro and Small Enterprises quoting price within price brand 
of L1+15% shall also be allowed to supply a portion of requirement by bringing down 
their prices to L-1 price in a situation where L-1 price is from someone other than a 
micro small enterprises and such micro and small enterprises shall be allowed to 
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supply up to 20% of the total tendered value. In case of more than one such Micro and 
small Enterprises, the supply shall be shared proportionately (to tendered quantity). 
Further, out of above 20%, 4% (20%of 20%) shall be from MSEs owned by SC/ST 
entrepreneurs. This quota is to be transferred to other MSEs in case non-availability of 
MSEs owned by SC/ST entrepreneurs. 

ii) The quoted prices against various items shall valid in case of splitting of quantities of 
the items as above. 

 

iii) In case bidder is a Micro  or Small Enterprise under Micro, Small and Medium 
Enterprises Development Act, 2006, the bidder shall submit the following: 

a) Documentary evidence that the bidder is a Micro or Small Enterprises registered with 
District Industries Centers or Khadi and village Industries Commission or Khadi and 
Village Industries Board or Coir Board or National Small Industries Corporation or 
Directorate of Handicrafts and Handloom or any other body specified by Ministry of 
Micro, Small and Medium Enterprises. 

b) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate 
documentary evidence in this regards. 

 

The above documents submitted by the bidder shall be duly certified by the Statutory 
Auditor of the bidder or a practicing Chartered Accountant (not being an employee or 
a Director or not having any interest in the bidder’s company/firm) where audited 
accounts are not mandatory as per law.  

  

If the bidder does not provide the above confirmation or appropriate document or any 
evidence, then it will be presumed that they do not qualify for any preference 
admissible in the Public Procurement Policy (PPP), 2012. 

 

In case of MSEs, Tender fees & EMD/Bid Security is not applicable subject to submission of 
satisfactory documents in proof of the same. 
 
Brahmaputra Crackers & Polymers Ltd. Reserves the right to accept or reject any or all bids 
received, at its absolute discretion, without assigning any reason whatsoever. 

 
You are requested to depute your representative along with authorization letter at the time 
of bid opening.  

 
Thanking you, 

 

 
 

MANOSH J BORAH 
SR. OFFICER (CONTRACTS & PROCUREMENT) 
For BRAHMAPUTRA CRACKER & POLYMER LIMITED, 
manosh.borah@bcplindia.co.in 
0373-2914635 
 
 

NOTE:  
1. Bidders are requested to fill all the Annexure as enclosed in the tender documents. 
2. Bidders must sign & stamp on each and every page of tender document. 

 
 

mailto:manosh.borah@bcplindia.co.in
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EXHIBIT ‘A’ 

CONFIRMATION OF BIDDERS FOR MEETING BEC AND OTHER REQUIREMENTS OF TENDER 

NAME OF WORK 
 

: RATE CONTRACT SERVICE FOR HIRING OF CRANE SERVICE 
FOR PRE-COMMISSIONING ACTIVITIES OF BCPL, 
LEPETKATA PLANT. 

 
TENDER NO: BCPL/DIB/C&P/SER/20120142/MB 
                      

SN TENDER REQUIREMENT BIDDER’S REPLY / CONFIRMATION 

1 

A) FOR HIRING  MIN. OF 10 TE HYDRA: 
The bidder should have experience in providing 
operation & maintenance of crane services on 
hiring basis of minimum capacity of 10 Ton hydra 
in preceding 07 years prior to the final due date 
of opening of bid to any department under 
central / state Govt. of India / Indian PSU / Govt. 
Organization / private limited company / public 
private company with one single order having 
minimum order value of Rs 8, 58,800.00 
(inclusive of service tax). The bidder shall submit 
attested copy of the service order placed on them 
& its proof of execution of order viz. payment of 
bill / execution certificate etc. along with their 
offer. Each and every document submitted along 
with the offer in support of the above point may 
be duly attested by gazzetted officer or notarized 
by notary public.  

 
B) FOR HIRING  MIN. OF 40 TE CRANE: 

The bidder should have experience in providing 
operation & maintenance of crane services on 
hiring basis of minimum capacity of 40 Ton crane 
in preceding 07 years prior to the final due date 
of opening of bid to any department under 
central / state Govt. of India / Indian PSU / Govt. 
Organization / private limited company / public 
private company with one single order having 
minimum order value of Rs. 27, 62,800.00 
(inclusive of service tax). The bidder shall submit 
attested copy of the service order placed on them 
& its proof of execution of order viz. payment of 
bill / execution certificate etc. along with their 
offer. Each and every document submitted along 

Reference of attested copies of 

documents furnished: 

1. 

 

2. 

 

 

 

Reference of attested copies of 

documents furnished: 

1. 

 

2. 
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with the offer in support of the above point may 
be duly attested by gazzetted officer or notarized 
by notary public. 
 
Note: Evaluation & award of contract shall be 
done each separately on L1 basis. Also, the 
bidders who will quote for more than one 
equipment, their bid shall be considered subject 
to meeting the working capital for those parts 
put together. 

2 

 
 
Affidavit duly notarized, as per clause no. 36.00 of 
Special conditions of Contract Part–A 
 
 

Reference of document furnished 

1. 

3 

 
Power of Attorney in favour of person who has 
signed the offer in stamp paper of appropriate 
value. 

Reference of document furnished 

1. 

4 

 
An undertaking by the bidders (who quotes by 
down loading the tender from web site) as 
instructed in the Page no.6 of RFQ. 

Reference of document furnished 

1. 

5 

 
 
Attested copy of PAN Card 

 

 

Note: 

Please note that the documents listed by you above only shall be considered for evaluation of your 
claim of meeting Bidder Evaluation Criteria & other requirements of the tender. Any other 
documents, not included above shall not be considered. Further please note that all the documents 
submitted should be attested by a Gazetted officer / officer of Public Sector Enterprises/ Notary 
public. 
Date:        Bidder’s signature___________________  
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CHECK LIST FOR SUBMISSION OF DOCUMENTS 

Bidder is requested to fill this check list and ensure that all detail / documents have been furnished 
as called for in the Bidding Document along with duly filled in, signed & stamped checklist with each 
copy of the “Un-priced bid (Part-I)”. 
 

Please tick the box and ensure compliance: 

SL. 
NO. 

DETAILS OF DOCUMENTS BIDDER’S CONFIRNMATION 

01. 

EMD OF REQUISITE AMOUNT IS SUBMITTED IN THE  

FORM OF DD/BG FROM ANY SCHEDULED BANK AS  

MENTIONED IN RFQ. 

DETAILS OF DD / BG TO BE FURNISHED SIDEWISE. 

 

02. 
SUBMISSION OF DOCUMENTS AS PER EXHIBIT ‘A’ DULY 
FILLED IN SUBMITTED. SUBMITTED / NOT SUBMITTED 

03. 
VALIDITY OF OFFER IS UP TO FOUR (04) MONTHS FROM THE 
DATE OF SUBMISSION OF TECHNO-COMMERCIAL PART. 

ACCEPTED / NOT ACCEPTED 
 

04. 
POWER OF ATTORNEY IN FAVOUR OF PERSON WHO HAS 
SIGNED THE OFFER IN STAMP PAPER OF APPROPRIATE 
VALUE. 

SUBMITTED / NOT SUBMITTED 

05. 
PARTNERSHIP DEED  IN CASE OF PARTNERSHIP FIRM  
AND  ARTICLES OF ASSOCIATION  IN CASE OF LIMITED  
COMPANY. 

SUBMITTED / NOT SUBMITTED 

06. 
ORIGINAL BIDDING DOCUMENT ALONG WITH BLANK  
(UN-PRICED) COPY (2 NOS) OF PRICE BID (SCHEDULE OF 
RATES) AND ADDENDUM, IF ANY. 

SUBMITTED / NOT SUBMITTED 

07. 
NO DEVIATION CONFIRMATION IN THE PROFORMA  
ENCLOSED. 

SUBMITTED / NOT SUBMITTED 

08. 
AFFIDAVIT DULY NOTARIZED, AS PER CLAUSE NO. 36.00 OF 
SPECIAL CONDITIONS OF CONTRACT PART – A. 

SUBMITTED / NOT SUBMITTED 

09. 
ALL PAGES / DOCUMENTS ARE STAMPED AND SIGNED BY 
THE AUTHORIZED SIGNATORY OF THE BIDDER TOWARDS 
ACCEPTANCE OF TERMS AND CONDITIONS OF THE TENDER. 

SUBMITTED / NOT SUBMITTED 

10. COPY OF PAN CARD DULY ATTESTED. SUBMITTED / NOT SUBMITTED 

11. VAT RESISTRATION CERTIFICATE. SUBMITTED / NOT SUBMITTED 

 
SIGNATURE OF BIDDER   : ______________________________ 

 NAME OF BIDDER   : ______________________________ 
 COMPANY SEAL   : ______________________________ 

 
 
 
 



          - 13 - | P a g e  
 

EXHIBIT-B 
ACKNOWLEDGEMENT CUM CONSENT LETTER 

 
(Within 7 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm his 
intention to Bid against the enquiry/tender through e-mail to or per return FAX by filling up the this 
Format.) 

 
To,  
Sr. Officer (C&P) 
ADMINISTRATIVE BUILDING  
BCPL Project Site 
Lepetkata-786006 
Dibrugarh, Assam 
 
 
 

SUBJECT: TENDER NO.: BCPL/DIB/C&P/SER/20130143/MB 
 

 

Dear Sir, 
 
We hereby acknowledge receipt of a complete set of bidding document along with enclosures for 
subject item/work. 
 
We undertake that the contents of the above bidding document shall be kept confidential and 
further that the drawings, specifications and documents shall not be transferred and that the said 
documents are to be used only for the purpose for which they are intended. 
 

A) We intend to bid as requested for the subject item/work and furnish following details with 
respect to our quoting office: 
(i) Postal Address with PIN Code : …………………………………… 

     …………………………………… 

…………………………………… 

(ii) Telephone Number : …………………………………… 

(iii) Telefax Number  : …………………………………… 

(iv) Contact Person  : …………………………………… 

(v)  E-mail Address  : …………………………………… 

(v)  Mobile Number  : …………………………………… 

 
B) Details of Contact person: 
 

(i) Postal Address with PIN Code: …………………………………… 

     …………………………………… 

…………………………………… 
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(ii) Telephone Number : …………………………………… 

(iii) Fax Number  : …………………………………… 

(iv) Contact Person  : …………………………………… 

(v)  E-mail Address  : …………………………………… 

(vi)  Mobile Number  : …………………………………… 

 
C) We are unable to bid for the reasons given below and we are returning back the entire set of 

bidding documents. 
 

Reasons for non-submission of bid: 
 

 

 

Agency’s Name  : …………………….. 

Signature      : …………………….. 

Name       : …………………….. 

Designation   : …………………….. 

Date   : …………………….. 

Seal/Stamp  : 
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     INSTRUCTIONS TO BIDDERS 
 

NAME OF WORK:    RATE CONTRACT SERVICE FOR HIRING OF CRANE SERVICE FOR PRE-
COMMISSIONING ACTIVITIES OF BCPL, LEPETKATA PLANT. 

 

(TENDER NO. BCPL/DIB/C&P/SER/20130142/MB)                               

1.0 BIDDING DOCUMENT, CLARIFICATION AND ADDENDUM 
1.1 BIDDING DOCUMENT: 
 
1.1.1 One set of bidding document (Tender document) is issued. Bidder shall submit the Tender 

document duly signed & stamped on each page of tender in token of his acceptance along 
with his bid. 

1.1.2 Transfer of bidding document issued to one intending bidder to another is not permissible. 
1.1.3 Bid shall remain valid for 120 days from the date of submission of Bid. 
 

1.2 CLARIFICATION REQUESTS BY BIDDER: 
 

1.2.1 Although the details presented in this Bidding document consisting of conditions of contract, 
scope of work, technical specifications and drawings have been compiled with all reasonable 
care, it is the Bidder’s responsibility to ensure that the information provided is adequate and 
clearly understood. 

1.2.2 Bidder shall examine the bidding documents thoroughly in all respect.  
1.2.3 Any failure by Bidder to comply with the aforesaid requirement shall not excuse the Bidder, 

after subsequent award of contract, from performing the work in accordance with the 
agreement. 

 

1.3 AMENDMENT OF BIDDING DOCUMENT: 

1.3.1 BCPL may, for any reason whether at his own initiative or in response to the clarification 
requested by the prospective Bidder, issue amendment in the form of addendum during the 
Bidding period and subsequent to receiving the bids. Any addendum thus issued shall become 
part of Bidding document and Bidder shall submit ‘original’ addendum duly signed and 
stamped in token of his acceptance. 

1.3.2 For addendum issued during the Bidding period, Bidder shall consider the impact in his Bid. 
For addendum issued subsequent to receiving the Bids, Bidder shall follow the instructions 
issued along with addendum with regard to submission of impact on quoted price / revised 
price, if any.  

 

1.4 CONFIDENTIALITY OF DOCUMENT: 
 

1.4.1 Bidder shall treat the Bidding document and contents thereof as confidential. 
 

1.5 ACKNOWLEDGEMENT & CONFIRMATION OF BID: 
 

1.5.1 Within 7 days of receipt of bidding document, Bidder shall acknowledge the receipt and 
confirm his intention to Bid for the Bidding work. 

 

2. EARNEST MONEY DEPOSIT – (IF ANY): 
 

2.1 The bid must be accompanied by earnest money (interest free) for the amount indicated in 
‘Request for Quotation’ in the form of a Demand Draft drawn on any 
Nationalized/Scheduled Bank in favour of M/s. Brahmaputra Cracker & Polymer Limited 
payable at DIBRUGARH, ASSAM or in the form of Bank guarantee issued by Nationalized 
Bank for an equal amount valid for six (06) months from the due date of submission of bid 



          - 16 - | P a g e  
 

as per the format enclosed in bidding document. Bid not accompanied by earnest money 
will not be considered unless the same is exempted as per ‘Letter Inviting Tender’. Bank 
guarantee shall be revalidated for extended period as required by BCPL in writing.  

2.2 If the bidder, after submission, revokes his bid or modifies the terms and conditions thereof 
during the validity of his bid except where the BCPL has given opportunity to do so, the 
earnest money submitted by Bidder will, in such case, not be refunded to him.  

2.3 BCPL may at any time cancel or withdraw the invitation to bid without assigning any reason 
and the earnest money submitted by Bidder will in such case be refunded to him.  

2.4 The successful Bidder shall be required to deposit within 10 days of acceptance of his bid, 
security deposit / Initial Security Deposit with the BCPL in the manner indicated in General 
Conditions of Contract / Special Conditions of Contract. Should the successful Bidder fail or 
refuse to sign the agreement or furnish the security deposit / initial security deposit within 
the period fixed by the BCPL as indicated above, the earnest money shall be forfeited 
without prejudice to his being liable to any further loss or damage incurred in consequence 
by the BCPL.  

2.5 Earnest money shall be returned to the successful Bidder after the security deposit / initial 
security deposit has been furnished by him to the BCPL. 

 

3.0 SCHEDULE OF RATES: 

3.1 The schedule of Rates shall be read in conjunction with all other sections of bidding 
document.  

 

3.2 The rates quoted by the bidder shall be firm and fixed for the completion period of the 
tendered works, unless stated otherwise. The rates quoted by the Bidder shall include all 
taxes, duties & levies except Service Tax and any cess thereon. Service Tax and cess thereon 
shall be paid by BCPL extra at actual against CENVAT invoice to be submitted by the bidder. 

 Notwithstanding the instructions given above, in case any bidder(s) mention the terms such 
as “Inclusive” or “Included” in respect of Service Tax, their bids will still be evaluated 
considering the prices exclusive of Service Tax. However, in the event of such bidder emerging 
as the lowest bidder based on this evaluation, the award shall be made considering the 
service tax included in the quoted rates and the same will be conclusive and binding on the 
bidder. Further, the bidder will be required to submit Cenvat invoice to enable BCPL to avail 
Cenvat benefit. 

3.3 Rates must be filled in format for ‘schedule of rates’ enclosed as part of bidding document. If 
quoted in separate typed sheets and any variation in description, unit is noticed, the bid is 
liable to be rejected. In any case bidder shall be presumed to have quoted against the 
description of work and the same shall be binding on the bidder. 

3.4 In case any activity though specifically not covered in description of ‘Schedule of Rates’ but is 
required to complete the work as per Scope of Work, Scope of Supply, Specifications, 
Standards, Drawings, General Conditions of Contract, Special condition of contract or any 
other part of bidding document, the quoted rates will deemed to be inclusive of cost incurred 
for such activity. 

3.5 The rates shall include all expenditure incurred towards mobilization and demobilization. 
3.6 Rates quoted shall be in Indian Rupees Only. 
3.7 Bidder shall quote rates both in figures as well as in words. 
 

 

4.0 DOCUMENTS COMPRISING THE BID: 

4.1 Bidder is advised that BCPL intend to fully evaluate the technical and un-priced commercial 
submissions.  
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4.2 It is important that Bidder clearly demonstrates his experience and capability, giving to BCPL a 
high level of confidence that if awarded, the Bidder will be able to perform the works within 
the stipulated Time Schedule and quoted price and meeting all other requirements listed in 
the Bidding document. 

 

4.3 Bidder is requested to furnish the complete and correct information required for evaluation 
of his Bid. If the information with regard to resources and concurrent commitments or any 
other information / documentation forming basis of evaluation is found in complete / 
incorrect the same may be considered adequate ground for rejection of the bid. 

 

4.4 Bidder shall arrange his bid in the following order: 
 

i) PART-I TECHNICAL AND UN-PRICED COMMERCIAL PART (TECHNO-COMMERCIAL 

BID): Technical and un-priced commercial part shall comprise the attachments, 

specifying attachment number arranged in the order as follows: 

a) Submission of bid letter along with Bidding document (Tender document), 
Earnest Money Deposit and its details. 

b) Attested copies of documents as mentioned in Request for Quotation  
c) Copy of tender document duly signed and stamped towards acceptance to 

terms and conditions of the tender.  
d) Power of Attorney in favour of authorized signatory of the Bidding document. 
e) Organization details  

 In case of a proprietorship firm, the name and address of proprietor, and 
certified copy of ‘Certificate of registration of firm’. 

 In case Bidder is a partnership firm, certified copy of the partnership deed. 
 In case of company (whether private or public), certified copy of the 

‘Certificate of Incorporation’ together with certified Memorandum / 
articles of Association. 

f) Copy of ”Schedule of Rates” without any prices (which will be left bank) duly 
signed and stamped. 

g) Technical offer if any, required as per Bidding document. 
h) Check list (Exhibit-A) 
i) Any other relevant document, Bidder desires to submit.  
 

ii) PART-II PRICED COMMERCIAL PART (PRICE BID): 

a) Priced commercial Part shall contain “Schedule of Rates” duly filled in .Two 
copies  i.e. one ORIGINAL COPY and one DUPLICATE copy of “Schedule of 
Rates” shall be submitted. 

b) No stipulation, deviation, terms & conditions, presumption, basis etc. shall be 
stipulated in Price part of bid. BCPL shall not take cognizance of any such 
statement and may at their discretion reject such price bids. 

5.0 SUBMISSION OF BID: 
5.1 SUBMISSION IN TWO SEPARATE ENVELOPS: 
  

5.1.1 Un-priced and priced part must be submitted in separate sealed envelopes in following 2 
parts: 

 i) PART-I – TECHNICAL AND UN-PRICED COMMERCIAL PART 
a) This part shall contain technical and commercial (Un-priced) bid. This envelope 

shall comprise the signed copy of Bidding document (Tender document), 
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drawings, addendum (if any), one original and 1 copy of the information listed 
for submission in Part –I under Para 4.4. above. Techno-commercial bid 
containing prices shall be summarily rejected. 

b) The envelope shall have following information clearly written on the outside of 
the envelope, failing which BCPL will assume no responsibility for the 
misplacement or premature opening of the bid. 
Part-I Technical and Un-priced Commercial Part. 

Name of Work: _______________________________________ 
Bidding document No.: _________________________________ 
Due date & time of Opening: _____________________________ 
From : [Name & Address of Bidder]: _______________________ 

c) Original earnest money deposit (EMD shall also be enclosed in this part. 
 

ii) PART-II SEALED PRICED COMMERCIAL PART: 
 
a) This part of the bid shall contain the Schedule of Rates, duly filled in all 

respects and other information specifically requested for submission in price 
part under Para 4.4 ii) above. The envelope shall have the following 
information clearly written on outside of the envelope, failing which BCPL will 
assume no responsibility for the misplacement or premature opening of the 
bid. 
PART-II – PRICE PART 
Name of Work : ______________________________________ 
Bidding document No. : ________________________________ 
From :[Name & Address of Bidder] : _______________________ 

b) This part of Bid will be submitted in original plus one copy.  
 

5.2 DATE, TIME & PLACE OF SUBMISSION: 

5.2.1 Bid must be submitted by the due date and time mentioned in the Letter Inviting Tender or 
any extension thereof as duly notified in writing by BCPL at the following address: 
DY. GENERAL MANAGER (C&P), BRAHMAPUTRA CRACKER & POLYMER LIMIETD, 
ADMINISTRATIVE BUILDING, BCPL PROJECT SITE, LEPETKATA-786006, DIBRUGARH, ASSAM 
INDIA. 
 

5.2.2 Bid received after the time and date fixed for receipt of bid is liable for rejection. 
 

5.3 CHECK LIST FOR SUBMISSION OF BID: 
 

5.3.1 To assist bidder in ensuring the completeness of bid, a checklist for submission of various 
documents / details in ‘technical & un-priced commercial part of bid has been enclosed to 
“INSTRUCTIONS TO BIDDERS”. Bidder, in his own interest, is requested to fill the checklist and 
submit along with his bid for ready reference. 

 
5.3.2 In case of incomplete submissions, BCPL will not be under any obligation to give the 

bidder an opportunity to make good such deficiencies and BCPL may at its discretion treat 
such bids as incomplete and not consider for further evaluation. 

 

6.0 BID OPENING AND EVALUATION: 
 

6.1 OPENING OF TECHNO-COMMERCIAL PART OF BID 
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6.1.1 On the date and time mentioned in ‘Letter Inviting Tender’ (if specified), Part-I i.e. Technical 
and un-priced commercial Part will be opened in the office of BCPL, ADMINISTRATIVE 
BUILDING, BCPL Project Site, Lepetkata-786006, Dibrugarh, Assam. 

 

6.1.2 In the event, the specified date of bid opening is declared a holiday for BCPL, the bid shall be 
opened on the next working day at the specified time and location. 

 

6.2 CLARIFICATION & ADDITIONAL INFORMATION: 
During evaluation, BCPL may request Bidder for any clarification on the bid, additional or 
outstanding documents. Bidder shall submit all additional documents in one original and one 
copy. However, seeking clarification shall be on sole discretion of BCPL. 

 

6.2 TECHNO-COMMERCIAL DISCUSSIONS: 
 

6.3.1 Bid of the bidder who submits the required EMD shall be taken up for detailed evaluation. 

6.3.2 Techno-commercial discussions with bidder shall be arranged, if needed. Bidder shall 
depute his authorized representative(s) for attending the discussion. The representative(s) 
attending the discussions shall produce authorization from his organization to attend the 
discussions and sign the minutes of meeting on behalf of his organization. The authorized 
representatives must be competent and empowered to settle all technical and commercial 
issues. 

6.4 BID EVALUATION CRITERIA: 
6.4.1 Bid is the responsibility of bidder and no relief or consideration can be given for errors and 

omissions made by the bidder inadvertently or adherently. Bid with incomplete information is 
liable for rejection. 

6.4.2 The techno-commercial part of bid shall be evaluated as per bid evaluation criteria, wherever 
indicated in the bidding document.  

6.4.3 Non-submission of details / documents as per Para (4.4.) above may lead to rejection of bid. 
 

6.4.4  REJECTION CRITERIA: 
I) Bidders are advised to strictly confirm compliance to tender condition and not to 

stipulate any deviation / condition in their offer.  Bids received with deviation to 
tender condition especially to the following clauses shall be considered non-
responsive and shall be summarily rejected:  

I. Firm Price 
II. Scope of Work 

III. Price Schedule / Schedule of rates 
IV. Contract period 
V. Period of Validity of Bid 

VI. Price Reduction Schedule  
VII. Arbitration / Resolution of Dispute 

VIII. Force Majure 
IX. Applicable Laws 
X. Clauses no.6.4.2 and 6.6 of instruction to bidders. 

XI. Any other condition / clauses mentioned in the tender documents. 
XII. Penalty/Compensation for delay 

XIII. Defect Liability period 
XIV. Termination 
XV. Time schedule 

Bidders if so desires, may seek in writing the reasons for rejection of bids, to which BCPL 
shall respond quickly. 
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6.4.5 GUIDELINES FOR SCRUTINY/COMPARISON OF BIDS:- 
 

The discrepancies in rate filled for various items shall be resolved in the following manner:- 
(v) When there is a difference between the rates in figures and words, the rate which 

corresponds to the amount worked out by the contractor (by multiplying the quantity 

and rate) shall be taken as correct. 

(vi) When the rate quoted by the contractor in figures and worlds tallies but the amount is 

incorrect, the rate quoted by the contractor shall be taken as correct and not the 

amount and the amount corrected. 

(vii) When it is not possible to ascertain the correct rate, in the manner prescribed above, 

the rate as quoted in words shall be adopted and the amount worked out, for 

comparison purposes. 

(viii) In case it is observed that any bidder has not quoted for any item in the Schedule of 

Rates (Such unquoted item not being in large numbers), the quoted price for the 

purpose of evaluation shall be considered as the maximum rate quoted by the 

remaining bidder for such items. 

If after evaluation, such bidder is found to be the lowest evaluated bidder, the rates for 
the missing item shall be considered as included in quoted bid price. 
If the estimated price impact of the unquoted items is more than 10% of the bidder’s 
quoted price, the above provision shall not be applicable and such bid shall be rejected. 
 

               ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 
In items rate contract where the quoted rates for the items exceed 150% of the 
owners/estimated   rates, such items will be considered as Abnormally High Rates Items (AHR) 
and payment of AHR items beyond the SOR stipulated quantities shall be made at the least of 
the following rates: 
(I) Rates as per SOR, quoted by the contractor. 
(II) Rate of the item, which shall be derived as follows: 

a) Based on rates of machine and labor as available from the contract (which 
includes contractor's supervision, profit, overheads and other expenses). 

b) In case rates are not available in the contract, rates will be calculated based on 
prevailing market rates of machine, material and labor plus 10% to cover 
contractor's supervision profit, overhead & other expenses. 

6.4.6 DETERMINATION OF RESPONSIVENESS: 

i) Prior to the financial evaluation of bids, the BCPL will determine whether each bid is 
substantially responsible to the requirements of the Bidding document. 

ii) For the purpose of this clause, a substantially responsible bid is one, which conforms 
to all the terms and conditions and specifications of the bidding document without 
material deviation or reservation. A material deviation or reservation is one which 
affects in any substantial way the scope, quality, or performance of the works or 
which limits in any substantial way, in consistent with the bidding document, the 
employer’s rights of contractor’s obligation would affect unfairly the competitive 
position of bidders presenting substantially responsive bids. 

iii) If a bid is not substantially responsive to the requirements of the Bidding documents, 
it may be rejected by the BCPL. 

 

6.4.7 Bidders must submit the bid in line with bid stipulations without taking any deviation. 
However, in case it becomes unavoidable and the Bidder seeks some clarifications / queries 
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with respect to technical / commercial part, the bidder may stipulate the same strictly as per 
Annexure-I for the technical and commercial part. 

 

6.4.8 UNSOLICITED POST BIDDING MODIFICATIONS: 
 

Bidders are advised to quote strictly as per terms and conditions of the bidding document and 
not to stipulate any deviations / exceptions. Once quoted, the bidder shall not make any 
subsequent changes, whether resulting or arising out of any technical / commercial 
clarifications sought on any deviations or exceptions mentioned in the bid. Any proposal price 
change is likely to render the bid liable for rejection. 

6.4.9 Bidders must ensure that complete bid along with all details as sought are submitted as per 
provisions of the bidding document. The checklist has been provided in the bidding document 
to ensure that any required details are not missed by the bidders while submitting their offer. 

6.4.10 Proposed deployment of resources like manpower, equipment, tools and tackles shall be 
looked into to ensure performance of work within stipulated time period.  

6.4.11 The concurrent commitments of Bidder on various jobs under execution by the bidder will be 
taken into account to assess the spare capacity available with the Bidder. 

6.4.12 Performance of bidder on work executed / under execution shall be taken into consideration 
before selecting the bidder for opening of his price bid. 

 

6.4.13 MECHANIZED CONSTRUCTION: 
i) Bidder shall furnish construction methodology based on mechanized construction 

techniques for execution of work along with details of plant & machinery to be 
deployed. The bidder shall assess the number and type of plant and machinery for the 
scope of work and the completion schedule. 

ii) Bidder will deploy the required numbers and types of plant & machinery applicable for 
different activities in consultation with the Engineer-In-Charge after award and during 
execution of work with respect to actual mobilization required. 

 

6.5 OPENING OF PRICE PART OF BID: 
 

Priced commercial part of only those bidder, whose bids are considered techno-commercial 
acceptable, shall be opened. 

 
6.6 EVALUATION OF PRICE PART: 
 

The “Schedule of Rates” quoted by the bidder shall be taken up for evaluation on overall basis 
on part wise. Price bids containing additional qualifications not mentioned in Techno-
Commercial part of the bid shall be summarily rejected. 
 
 

6.8 PROCESS TO BE CONFIDENTIAL: 
 

Information related to the examination, clarification, evaluation and comparison of bids 
recommendations for award of contract shall not be disclosed to bidder or other person not 
officially concerned with such process. Any effort by bidder to influence the BCPL processing 
of bid or award decisions may result in rejection of such Bids and the owner may initiate 
action against such bidders,  as deemed fit,  including putting them on “HOLIDAY LIST”. 

 

6.9 OWNER’S RIGHT TO ACCEPT OR REJECT A BID: 
 

6.9.1 BCPL reserves the right to accept a bid other than the lowest and to accept or reject any bid 
in whole or part, to annual the bidding process or to reject all bids with or without notice or 
reasons. Such decisions by BCPL shall bear no liability whatsoever consequent upon such 
decisions. 
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7.0 AWARD OF WORK AND CONTRACT DOCUMENT: 
7.1 AWARD OF WORK: 

7.1.1 The bidder whose bid is accepted by BCPL shall be issued Letter of Intent / fax of Intent 
(LOI/FOI) prior to expiry of bid validity. Bidder shall confirm acceptance by returning a 
signed copy of the LOI / FOI. 

7.1.2 BCPL shall not be obliged to furnish any information / clarification / explanation to the 
unsuccessful bidders as regards non acceptance of their bids. Except for refund of EMD to 
unsuccessful bidder, BCPL shall correspond only with the successful bidders. 

 

7.2 CONTRACT DOCUMENT: 
7.2.1 The successful bidder shall be required to execute a formal agreement in accordance with 

the ‘Form of Contract’ (Annexed to General Condition of Contract (GCC)), within 10 days of 
receipt of LOI/FOI/Detailed Letter of Award specified period. 

7.2.2 Contract Documents to be signed between BCPL & selected bidder shall consist of the 
following: 

i) Agreement on stamp paper of appropriate value. 
ii) Letter of Intent / Fax of Intent. 
iii) Detailed letter of award / acceptance along with agreed variation and other 

enclosures. 
iv) Original bidding document along with set of drawings 
v) Addendum/Corrigendum issued to bidder, if any. 

7.2.3 Stamp paper of appropriate value shall be provided by the successful bidder after 
ascertaining its value. 

7.2.4 The statement of Agreed variation prepared based on the deviation if any, finally retained 
by the bidder and accepted by BCPL, shall form part of detailed letter of award. 

*** 
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SPECIAL CONDITIONS OF THE CONTRACT  

PART-A  

DESCRIPTION:   

NAME OF WORK: RATE CONTRACT SERVICE FOR HIRING OF CRANE SERVICE FOR 

PRE-COMMISSIONING ACTIVITIES OF BCPL, LEPETKATA PLANT. 
 

TENDER NO: BCPL/DIB/C&P/SER/20130142/MB 

 

1.0         GENERAL: 
 

1.1 The Special Condition of Contract shall be read in conjunction with the General Conditions of 
Contract, Schedule of rates, specifications, drawings and any other documents forming part 
of contract, wherever the context so requires. Notwithstanding the sub-division of the 
documents into these separate sections and volumes, every part of each shall be deemed to 
be supplementary to and complementary of every other part and shall be read with and into 
the CONTRACT so far as it may be practicable to do so. 

 

1.2 Where any portion of the General Condition of Contract is repugnant to or at variance with 
any provisions of the Special Conditions of Contract, unless a different intention appears, the 
provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions 
of the General Conditions of Contract and shall to the extent of such repugnancy, or 
variations, prevail. 

1.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain 
WORK or provide certain facilities, it is understood that the CONTRACTOR shall do so at his 
cost and the VALUE OF CONTRACT shall be deemed to have included cost of such 
performance and provisions, so mentioned. 
 

1.4 The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS, the 
JOB SPECIFICATIONS contained herein and CODES referred to. Where the job specification 
stipulate requirements in addition to those contained in the standard codes and 
specifications, these additional requirements shall also be satisfied.   
 

1.5 The intending bidder shall be deemed to have visited the site. Non-familiarity with site 
condition and unawareness of General Condition of contract will not be considered a reason 
either for extra claim or for not carrying out work in strict conformity with drawings and 
specifications. 

 

2.0 LOCATION: 
 

 BCPL, Lepetkata, Dibrugarh, Assam. 
 

3.0      SCOPE OF WORK: 
 

The Scope of work shall be as per Special Conditions of Contract Part-B. 

4.0       TIME OF COMPLETION/PERIOD OF CONTRACT: 
 

The Time of Completion/Period of Contract shall be as per Special Conditions of Contract 
Part-B. 
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The work shall be executed strictly as per time Schedule given in Tender Document. The 
period of completion given includes the time required for mobilization as well as testing, 
rectifications, if any, re-testing and completion in all respects to the entire satisfaction of the 
Engineer-in-Charge. 

 

5.0        TERMS OF PAYMENT: 
 

Payment will normally be made within 30 days of submission of R.A. bills to Engineer-in-
charge after applicable deduction of Income Tax and any other taxes and duties.  
 

 Other terms and conditions related to Payment terms are specified in SCC Part B. 
 

6.0       EARNEST MONEY (If any): 
 

The bidder must deposit the earnest money as given in the letter/notice inviting tenders 
failing which the tender is liable to be rejected. Earnest Money can be paid by way of Demand 
Draft drawn on any Scheduled/Nationalized Bank in favor of M/s. Brahmaputra Cracker & 
Polymer Limited, payable at DIBRUGARH, ASSAM. 
 

Alternatively, Earnest Money may also be submitted in the form of Bank Guarantee from any 
Nationalized/Schedule Bank of India. The Bank Guarantee so furnished by the bidder shall be 
in the proforma prescribed by the OWNER attached with the Tender document. No interest 
shall be paid by the OWNER on the Earnest Money deposited by the bidder. The Bank 
Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of (6) SIX 
MONTHS from the date of opening of tender. 
 

BCPL will refund the Earnest Money of the unsuccessful bidders directly to the bidders within 
a reasonable period of time. Correspondence in this regard may be addressed to BCPL directly 
by the BIDDERS. 

 

7.0        INCOME TAX/ SALES TAX/WORKS CONTRACT TAX: 
 

Income Tax deduction shall be made from all payments to the contractors as per rules and 
regulation in force in accordance with the Income Tax Act prevailing from time to time. Sales 
Tax, Works Contract Tax and other duties/ levies, as applicable shall be borne by the 
contractor. 
 

The BCPL will issue the necessary certificate for income tax deduction at source, however, the 
contractor has to submit detail of their Permanent Account No. (PAN) before issue of such 
certificate. However, if the contractor has not been allotted PAN and has applied for the same 
to Income Tax department / the authorized agency nominated by Income Tax department, 
contractor shall submit the copy of application filed for allotment of PAN No. In absence of 
any of these documents, no TDS certificate shall be issued by BCPL. 
 

Similarly, in case of Works Contract (involving both supply of material and services) Tax will be 
deducted at source by BCPL towards W.C. Tax at the rate applicable from time to time 
(presently 4%) and issue necessary certificate to this effect.  

8.0        SERVICE TAX: 
 

The Quoted rates should be inclusive of all taxes & duties applicable during the contract 
period except Service Tax and Education Cess thereon. Service Tax and Cess thereon shall be 
paid extra if applicable on submission of documentary evidence/invoice(s). 
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The bidder shall indicate in its bid the Service Tax registration no. and in case the Service Tax 
registration no. is not available, the bidder will give confirmation for obtaining registration 
with a copy of application for registration. 
 

The Contractors liable to pay Service Tax for the work / services rendered to BCPL, shall 
specifically mention the Service Tax registration No. in their Invoice(s). Further, the amount 
and rate of Service Tax shall be separately and distinctly specified in the Invoice(s).  
 

For payment of service tax, serially numbered invoice / bill shall be issued by the service 
provider and should also specify following as per rate 4A of service tax Rules: 

(i) The name, address and registration number of the service provider 
(ii) The name and address of the recipient of the taxable service 
(iii) Description, classification and value of taxable service provided and 
(iv) The service tax payable on such services 

In case of non-compliance to the above, BCPL is not liable to reimburse any claim of contractor 
in respect of service tax. Further service tax invoices are to be raised keeping in view the new 
rules of service tax w.e.f. 01.07.2012. 

 

9.0      SECURITY DEPOSIT: 
 

9.1 Security deposit @ 7.5% of contract value has to be deposited within ten days of receipt of 
LOA/LOI by the contractor. EMD deposited with the tender shall be adjusted towards security 
deposit/ISD provided it is deposited by Demand Draft/Bankers Cheque. 

 

9.2 No interest shall be payable by the Company to the contractor for the amount of Security 
deposit. 

 

9.3 Contractor can furnish the initial or total security deposit amount through bank guarantee 
from any nationalized /Schedule bank in prescribed proforma which shall be valid for 90 days 
beyond completion of the job or expiry of Defect Liability Period whichever is applicable. 

 

9.4.1 Security Deposit shall be refunded within 90 days after the completion of work or Defect 
Liability Period whichever is applicable. 

 

10.0 TECHNICAL SPECIFICATION: 
 

As enumerated in Special Conditions of Contract/Scope of Work/attached Drawing/ 
Details/Schedule of Rates.  

 

11.0      MEASUREMENT OF WORK: 
 

11.1 Measurement of works shall be made in the units mentioned in the Schedule of Rates as per 
details given in Technical/Standards specifications. 

 

11.2 Wherever details are not available or inadequate in the execution drawings, physical 
measurements will be taken by the contractor in the presence of the representative of the 
Engineer-in-Charge. In such cases payment will be made on actual measurements. 

 
 

12.0    DEFECT LIABILITY PERIOD: 
 

The defect liability period shall be as per Special Conditions of Contract of Part-B. 
 

13.0   MOBILIZATION ADVANCE (M.A.): 
 

No mobilization advance is payable for this work. 
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14.0   COMPENSATION FOR EXTENDED STAY: 

 

No compensation for extended stay is payable to contractor. 
 

15.0    ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 
 

In items rate contract where the quoted rates for the items exceed 50% of the 
owners/estimated   rates, such items will be considered as Abnormally High Rates Items (AHR) 
and payment of AHR items beyond the SOR stipulated quantities shall be made at the least of 
the following rates: 

 

(I) Rates as per SOR, quoted by the contractor. 
(II) Rate of the item, which shall be derived as follows: 

A) Based on rates of machine and labor as available from the contract (which includes 
contractor's supervision, profit, overheads and other expenses). 

B) In case rates are not available in the contract, rates will be calculated based on 
prevailing market rates of machine, material and labor plus 10% to cover 
contractor's supervision profit, overhead & other expenses. 

 

16.0    MISCELLANEOUS: 
 

All obligations arising of labor deployment labor laws to meet the necessary statutory 
requirement would solely lie on the contractor. Contractor would be solely responsible for 
safety and security of manpower and materials. 

 

17.0    SUBMISSION OF TENDER DOCUMENTS: 
 

Over-writing should be avoided. Any overwriting or cutting should be signed by the bidder. All 
copies of tender documents along with drawings should be signed and submitted by the 
bidder. 

 

18.00   SCHEDULE OF RATES: 
 

18.1 The quantities indicated in Schedule of Rates are just tentative. The rates quoted by the 
bidder shall remain firm for any variation and will assume to be inclusive of all taxes & duties 
excluding Service Tax & Cess thereon. 

 

18.2 No escalation of whatsoever nature shall be paid to the contractor for the entire Contract 
Period. 

19.00    TERMINATION OF CONTRACT: 
 

The Owner/ Engineer-in-Charge reserve the right to terminate the contract on giving one-
week notice without assigning any reason. 

20.00     CONTRACT AGREEMENT: 
 

If the work is awarded the contractor shall enter into an agreement with BCPL in the 
prescribed Performa within 10 days of the issue of LOA/LOI whichever is earlier. The 
agreement shall be executed on non-judicial stamp paper of Rs. 100/- .The cost of stamp 
paper shall be borne by the contractor. The format of agreement can be obtained from the 
office of the Deputy General Manager (C&P), BCPL, DIBRUGARH, ASSAM. 

 

21.00    SUPERVISION OF WORK: 
Contractor or his authorized representative shall be available at site all times, during the 
progress of the work. 
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22.00    CLEARANCE OF SITE: 
 

22.1 As a part of the contract the contractor shall completely remove all temporary/disposable 
materials, while execution of work at his own cost and initiative and dispose off the same as 
directed by Engineer-in-charge. 
 

22.2 The works will not be considered as complete and taken over by the owner, until all the 
temporary works, labor and staff colonies etc. constructed are removed and the work site 
cleared to the satisfaction of the Engineer-in-charge, surplus materials and rubbish is cleared 
off the site completely and the work shall have been measured by the Engineer-in-charge 
whose measurement shall be binding and conclusive. 
 

22.3 If the contractor fails to comply with the requirements of this clause on or before the date 
fixed for the completion of the work, the Engineer-in-charge may at the expenses of the 
contractor remove such, surplus materials and rubbish and disposal off the same as he thinks 
fit and clean off such dirt as aforesaid, and the contractor shall forthwith pay the amount of 
all expenses as incurred and shall have no claim in respect of any such surplus materials as 
aforesaid except for any sum actually realized by the sale thereof. 

 

23. ADHERENCE TO SAFETY REGULATIONS: 
 

Contractor shall ensure that all safety precautions required one observed at all times during 
the execution of the job.  
 

24.00   NUISANCE: 
 

The contractor or his representative shall not at any time cause any nuisance on the site or do 
anything which shall cause unnecessary disturbance to the owners or tenants or occupants or 
their properties near the site and to the public generally. 

 

25.00   OWNER NOT BOUND BY PERSONAL REPRESENTATION: 
 

The contractor shall not be entitled to any increases on the schedule of rates or any other 
right or claim whatsoever by reason of any representation, explanation statement or alleged 
representation explanation statement or alleged representation, promise or guarantees given 
or called to have been given to him by any person. 

 

26.0    CARE OF WORKS: 
 

From the commencement to completion of the work, the contractor shall take full 
responsibility for the care for all works including all temporary works any in case any 
damages, loss or injury shall happen to the work or to a part thereof or to any temporary 
works from any reason. 

 

27.0 DEFENCE OF SUITS: 
 

If any action in court is brought against the owner or an officer or agent of the owner, for the 
failure, omission or neglect on the part of the contractor to perform any  acts, matters, 
convenient or things under the contract or damage or injury caused by the alleged omission 
or negligence on the part of the contractor, his agents, representative or his subcontractors 
or in connection with any claim based  on lawful demand of sub-contractor, shall in such 
cases indemnify and keep the owner and/or their representatives harmless from all lesson, 
damages, expenses or decrease arising out of such action. 
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28 RESPONSIBILITIES OF THE CONTRACTOR AND COMPLIANCE WITH LABOUR/INDUSTRIAL 
LAWS: 
 

a. The contractor shall have his own PF code no. with the RPFC as required under employee PF 
& Miscellaneous Provisions Act, 1952. 
 

b. The contractors shall periodically submit the challans / receipts / proof for the depositing PF 
contribution with RPFC. 

 

28.1 The contractor is required to obtain labor license under the provisions of Contract Labor (R&A) 
Act, 1970 from the office of ALC, Ministry of Labor, Govt. of India, Dibrugarh. 
 

    The contractor is liable to abide by all necessary licenses / permissions from the  
  concerned authorities as provided under the various labor legislations. 

 

28.2 The contractor shall discharge obligations as provided under various statutory enactments 
including the employee’s provident fund and Miscellaneous Provisions Act, 1952, Contract Labor 
(R&A) Act, 1970, Minimum Wages Act, 1948, Payment of wages act 1936, workman 
compensation act and other relevant acts, rules and regulations enforced from time to time. 

 

28.3 The contractor shall be solely responsible for the payment of wages and other dues to the 
personnel, if any, deployed by him latest by 7th day of the subsequent month. 

 

28.4 The contractor shall be solely responsible and indemnify the BCPL against all charges, dues, 
claim etc. arising out of the disputes relating to the dues and employment of personnel, if any, 
deployed by him. 

 

28.5 The contractor shall indemnify BCPL against all losses or damages, if any, caused to it on 
account of acts of the personnel, if any, deployed by him. 

 

28.6 All personnel deployed by the contractor should be on the rolls of the contractor.  
 

28.7 The contractor shall ensure regular and effective supervision and controls of the personnel, if 
any, deployed by him and give suitable direction for undertaking the contractual obligations. 

 

28.8 The personnel to be deputed by the contractor shall observe all security, fire and safety rules 
of BCPL while at the site. His work will be supervised by the supervisors of contractor. Contractor 
has to be strictly adhere to guidance, instruction when required.  

28.9 Contractor shall provide proper identification cards for his employees to be deputed by him 
for work, duly signed by the contractor or authorized person on behalf of contractor.  Also the 
contractor should obtain entry passes from CISF through engineer-in-charge for his employees. 

 

28.10 Contractor has to deploy the personnel with no past criminal records. Reformed people, 
names of such persons should be clearly indicated in case of. Also the contractor has to provide 
police verification for all the persons deployed by him. 

 

28.11 While confirming to any of these conditions, the contractor should ensure that no law of state 
regarding labor, their welfare, conduct etc, is violated. The contractor shall indemnify BCPL for 
any action brought against him for violation, non-compliance of any act, rules & regulation of 
center / state / local statutory authorities. 

 

28.12 All existing and amended safety / fire rules of BPC, BCPL are to be followed within the BPC 
plant or service center. 
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28.13 Contractor shall ensure payment of wages to the person employed and meet all statutory 
obligation of payment as per Minimum Wages act 1948 and payment of wages Act 1936.  

 

28.14 Boarding and lodging facilities for contractor’s personal for carrying out the work is to be 
made by the contractor at his own cost outside the plant premises. 

 

28.15 Special safety equipment e.g. breathing apparatus etc. shall be arranged by the Contractor. 
 

28.16 The contracts will be required to provide full body harness safety belt for all their workers 
working at site positively. 

 

28.17 The contractor should submit a valid health check-up certificate of their workers/labourers to 
BCPL before starting the job from a recognized Government Hospital towards the sound health 
for carrying out the job/work at site by each individual deployed.      

 

28.18 Before undertaking jobs, contractor shall take work permit from Engineer-in-charge and same 
shall be returned after completion of job. 

 

28.19 All types of transport connected with the work shall be in the scope of the contractor. 
 

28.20 Suitable site office space may be provided by BPC, BCPL if required and available. 
 

28.21 BCPL will provide free water, steam, air and electricity at suitable points, if required, for 
under taking the job. 

 

28.22 All personnel undertaking the job proposed to be deployed by the contractor shall be 
medically examined and declared fit by qualified medical practitioner. It should be insured that 
no personnel engaged by the contractor is suffering from communicable disease.   

 

28.23 Technicians/ supervisors deployed by the contractor should be technically qualified for 
fulfilling the contractual obligation. 

 

28.24 In case of account, injury and death caused to the employee of the contractor while executing 
the work under the contract, the contractor shall be solely responsible for payment of adequate 
compensation, insurance money etc. to the next kith & kin of injured / diseased. Contractor shall 
indemnity BCPL from such liabilities. 

 

28.25 The contractor shall also undertake to obtain necessary insurance coverage covering all risks 
connected with the job to be undertaken by him under the contract from insurance company 
and pay the premium accordingly. 

 

29 PHOTO GATE PASS/LABOUR PERMISSION/VEHICLE PERMISSION : 
 

The contractor shall arrange to make photo gate passes/labor permissions/vehicle passes etc. 
for his persons/labors/vehicles for working in site plant premises at his own cost as rules of 
the company. 
 

30 ARBITRATION CLAUSE: 

30.1 All disputes or differences, whatsoever, arising between the parties hereto pertaining to any 
part of the contract including its execution or concerning the WORKS or maintenance thereof 
this CONTRACT or to the rights or to liabilities of the parties or arising out or in relation 
thereto whether during or after completion of the CONTRACT or whether before or after 
determination, foreclosure or breach of the CONTRACT (other than those in respect of which 
the decision of any person is by the CONTRACT expressed to be final and binding) shall after 
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written notice by either party to the CONTRACT be referred for adjudication to a sole 
arbitrator to be appointed by BCPL as hereinafter provided.  

 

30.2 For the purpose of appointing the Sole Arbitrator referred to above, the Appointing Authority 
will send within thirty days of receipt of the notice, to the CONTRACTOR a panel of three 
names which are not connected with the work in question.  
 

30.3 The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the persons 
named to be appointed as a sole Arbitrator and communicate his names to the Appointing 
Authority within thirty days of receipt of names. The Appointing Authority shall thereupon 
without any delay appoint the said person as the sole arbitrator. If the CONTRACTOR fails to 
communicate his choice for appointment of an Arbitrator, the Appointing Authority shall do it 
on expiry of 30 days.  
 

30.4 If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his office 
due to any reason whatsoever, another sole Arbitrator shall be appointed as aforesaid.  

 

30.5 The WORK under the CONTRACT shall however, continue during the Arbitration proceedings 
and no payment due or payable to the CONTRACTOR shall be withheld on account of such 
proceedings.  

 

30.6 The venue of arbitration shall be Guwahati.  
 

30.7 The award of the Arbitrator shall be final and binding on both the parties.  
 

30.8 Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof and the rules made there under, and for the 
time being in force, shall apply to the arbitration proceeding under this clause. 

 

31 JURISDICTION: 
 

The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. 
The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at GUWAHATI for 
the purpose of disputes, actions and proceedings arising out of the CONTRACT. 

 

32 PRICE PREFERENCE: 
 

Price Preference to Central/State Government/Public Sector Enterprises (PSEs), Public Sector 
Construction and Services Enterprises or joint ventures with PSEs shall be applicable as per 
directives of Government of India. 
 

33 SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE DOCUMENT: 
 

33.1 Bidders are required to furnish the complete and correct information/documents required for 
evaluation of their bids. If the information/documents forming basis of evaluation is found to 
be false/forged, the same shall be considered adequate ground for rejection of the Bids and 
forfeiture of Earnest Money Deposit. 

 

33.2 In case, the information/document furnished by the contractor forming basis of evaluation of 
his bid is found to be false/forged after the award of the contract, BCPL shall have full right to 
terminate the contract and get the remaining job executed at the risk & cost of such 
contractor without any prejudice to other rights available to BCPL under the contract such as 
forfeiture of Security Deposit, withholding of payments etc. 
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33.3 In case the issue of submission of false document comes to the notice after execution of the 
work, BCPL shall have full right to forfeit any amount due to the contractor along with 
forfeiture of Security Deposit furnished by the contractor. 

 

33.4 Further, such contractor/bidder shall be blacklisted for future business with BCPL. 
 

34 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY EVIDENCES: 
 

34.1 The bidders are required to submit the copy of PF certificates duly attested by Gazetted 
Officer/Officer of Public Sector Enterprises.  

 

34.2 Further, the bidders are required to furnish the attested copy (ies) of Power of 
Attorney/Partnership Deed. 

 

34.3 Bidders are required to furnish the attested copy (ies) of documentary evidence in support of 
meeting the Bidder’s Eligibility Criteria. 

 

34.4 Non-submission of the attested copies of the certificates/documents will render they bid non-
responsive and liable for rejection. 

 

35.0 SUB LETTING OF WORK: 
 

No contractor shall sublet or assign any work in part or whole to any firm, individual, 
partnership firm, Pvt. Ltd., Company, Proprietorship firm etc without the prior written 
permission of BCPL. In case the contractor sublets or assigns the contract in part or whole 
without the prior written permission of BCPL and any claim referred by any firm / individual 
to BCPL stating that the main contractor has not paid his or their dues/ payments, in that 
circumstances, BCPL shall without assigning any reasons, withhold from the payments of 
contractor, the amount equivalent to the claim amount of sub-contractor/ individual/ vendor 
(s) etc. The same shall be released to the contractor after contractor and labour/ supplier/ 
sub-contractor jointly submits a joint written settlement to BCPL. 

 

36.00 AFFIDAVIT: 
 

The bidder shall submit an affidavit duly notarized to the effect “that the document 
submitted by him are true and genuine and in case of any discrepancy noticed or observed 
at any stage the bidder shall be personally responsible not only for the damages or loss to 
BCPL, but also for criminal proceedings under the relevant laws”. 
 

37.0 PF REGISTRATION (if applicable): 
 

Bidder must have their own Valid P.F. account / code no. from Regional PF commissioner and 
attested copy of the same are to be submitted along with the technical bid.   

 

38.0 The deployed labour by the contractor shall be directly controlled / supervised / directed by 
the contractor himself or his representatives. 

 

39.0 PENALTY AGAINST VIOLATION OF SAFETY, HEALTH AND ENVIRONMENT RELATED NORMS: 
 

39.1 Against Violation of applicable Safety, Health and Environment related norms, a 
penalty of Rs. 5,000.00 per occasion. 

39.2 Violation as above resulting in: 
39.3 Any physical injury, a penalty of 0.5% of the contract value (maximum of                       

Rs. 2, 00,000.00) per injury in addition to Rs. 5,000.00 as in para 40.1. 
39.4 Fatal accident, a penalty of 1% of the contract value (maximum of Rs. 10, 00,000.00) 

per fatality is addition to Rs. 5,000.00 as in para 40.1. 
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40.0 PUBLIC PROCUREMENT POLICY (PPP), 2012 
Bid submitted by MSEs shall be processed as under subject to availability of the item(s) in the 
notified Gazette published by Government of India from time to time: 

a. In Tender, participating Micro and Small Enterprises quoting price within price brand of 
L1+15% shall also be allowed to supply a portion of requirement by bringing down their prices 
to L-1 price in a situation where L-1 price is from someone other than a micro small 
enterprises and such micro and small enterprises shall be allowed to supply up to 20% of the 
total tendered value. In case of more than one such Micro and small Enterprises, the supply 
shall be shared proportionately (to tendered quantity). Further, out of above 20%, 4% (20%of 
20%) shall be from MSEs owned by SC/ST entrepreneurs. This quota is to be transferred to 
other MSEs in case non-availability of MSEs owned by SC/ST entrepreneurs. 

b. The quoted prices against various items shall valid in case of splitting of quantities of the 
items as above. 

c. In case bidder is a Micro  or Small Enterprise under Micro, Small and Medium Enterprises 
Development Act, 2006, the bidder shall submit the following: 

c) Documentary evidence that the bidder is a Micro or Small Enterprises registered with 
District Industries Centers or Khadi and village Industries Commission or Khadi and 
Village Industries Board or Coir Board or National Small Industries Corporation or 
Directorate of Handicrafts and Handloom or any other body specified by Ministry of 
Micro, Small and Medium Enterprises. 

d) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate 
documentary evidence in this regards. 

 

The above documents submitted by the bidder shall be duly certified by the Statutory 
Auditor of the bidder or a practicing Chartered Accountant (not being an employee or 
a Director or not having any interest in the bidder’s company/firm) where audited 
accounts are not mandatory as per law.  

  

If the bidder does not provide the above confirmation or appropriate document or any 
evidence, then it will be presumed that they do not qualify for any preference 
admissible in the Public Procurement Policy (PPP), 2012. 

 

In case of MSEs, Tender fees & EMD/Bid Security is not applicable. 
Brahmaputra Crackers & Polymers Ltd. reserves the right to accept or reject any or all bids 
received, at its absolute discretion, without assigning any reason whatsoever. 

 

41.0 PRICE REDUCTION SCHEDULE: 
Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK 

within the stipulated period, then, unless such failure is due to Force Majeure or due to 
EMPLOYER's defaults, the Total Contract price shall be reduced by ½ % of the total Contract 
Price per complete week of delay or part thereof subject to a maximum of 5 % of the Total 
Contract Price, by way of reduction in price for delay and not as penalty. The said amount will 
be recovered from amount due to the Contractor/ Contractor’s Contract Performance 
Security payable on demand. The decision of the ENGINEER-IN-CHARGE in regard to 
applicability of Price Reduction Schedule shall be final and binding on the CONTRACTOR. 
All sums payable under this clause is the reduction in price due to delay in completion period 
at the above agreed rate.  
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UNPRICED PART I 
SCHEDULE OF RATE (SOR) 

 
 
 

RATE CONTRACT SERVICE FOR HIRING OF CRANE SERVICE FOR PRE-COMMISSIONING 
ACTIVITIES OF BCPL, LEPETKATA PLANT. 
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UNPRICED PART I - SCHEDULE OF RATE 
TENDER NO.: BCPL/DIB/C&P/SER/20130142/MB 

RATE CONTRACT SERVICE FOR HIRING OF CRANE SERVICE FOR PRE-
COMMISSIONING ACTIVITIES OF BCPL, LEPETKATA PLANT. 

Sl. 
No

. 
DESCRIPTION UNIT QTY. 

RATE /UNIT TOTAL 
AMOUNT 

In Fig. In Words 

1 

Mobilisation charge of Min .10 
TON capacity Hydra(Not older 
than 5 years from bid due 
date)and testing at BCPL site. 

EACH 01 
DO NOT 
QUOTE 
HERE 

DO NOT QUOTE 
HERE 

 

DO NOT 
QUOTE HERE 

 
 
 

2 

De-Mobilisation charge of 
Min.10 TON capacity Hydra(Not 
older than 5 years from bid due 
date)and testing at BCPL site. 

EACH 01 

DO NOT 
QUOTE 
HERE 

DO NOT QUOTE 
HERE 

DO NOT 
QUOTE HERE 

3 

Mobilisation charge of Min 40 
TON capacity crane(Not older 
than 5 years from bid due 
date)and testing at BCPL site. 

EACH 01 

DO NOT 
QUOTE 
HERE 

DO NOT QUOTE 
HERE 

DO NOT 
QUOTE HERE 

4 

De-Mobilisation charge of 
Min.10 TON capacity Hydra(Not 
older than 5 years from bid due 
date)and testing at BCPL site. 

EACH 01 

DO NOT 
QUOTE 
HERE 

DO NOT QUOTE 
HERE 

DO NOT 
QUOTE HERE 

5 

Fixed Charges 
(Monthly):Providing and 
operating of Min.10 Te hydra 
along with required tools 
Tackles ,Slings,D-
shackles,Ancillary materials 
etc.suitable for erection of the 
Equipments/Structural Steel 
prior to erection as per 
requirement & Set-up of an 
office cum workshop for routine 
maintenance etc.inclusive of all 
lubricants ,grease ,spare 
parts,filters ,consumables ,fuel 
(Diesel),operator ,maintenance 
staff etc.as per Tender 
Specification and Terms & 
Conditions. 

Monthly 

 
12 

DO NOT 
QUOTE 
HERE 

DO NOT QUOTE 
HERE 

DO NOT 
QUOTE HERE 
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Sl. 
No

. 
DESCRIPTION UNIT QTY. 

UNIT 
RATE IN 
FIGURE 

UNIT RATE IN 
WORDS 

TOTAL 
AMOUNT 

6 

Fixed Charges 
(Monthly):Providing and 
operating of Min.10 Te hydra 
along with required tools 
Tackles ,Slings,D-
shackles,Ancillary materials 
etc.suitable for erection of the 
Equipments/Structural Steel 
prior to erection as per 
requirement & Set-up of an 
office cum workshop for routine 
maintenance etc.inclusive of all 
lubricants ,grease ,spare 
parts,filters ,consumables ,fuel 
(Diesel),operator ,maintenance 
staff etc.as per Tender 
Specification and Terms & 
Conditions. 

 

Monthly 

 
12 

DO NOT 
QUOTE 
HERE 

DO NOT QUOTE 
HERE 

DO NOT 
QUOTE HERE 

7 

Operating cost for running of 
Min 10 Te hydra for erection of 
equipment /structural steel on 
hour basis.(Note:payment shall 
be made on hourly basis based 
on timing recorded in the LOG 
BOOK for the crane actually in 
operation duty signed by 
authorized representative of 
Engineer-In -Charge/Owner). 

 

Hrs 2500 
DO NOT 
QUOTE 
HERE 

DO NOT QUOTE 
HERE 

DO NOT 
QUOTE HERE 

8 

Operating cost for running of 
Min 10 Te hydra for erection of 
equipment /structural steel on 
hour basis.(Note:payment shall 
be made on hourly basis based 
on timing recorded in the LOG 
BOOK for the crane actually in 
operation duty signed by 
authorized representative of 
Engineer-In -Charge/Owner). 

 

Hrs 2500 
DO NOT 
QUOTE 
HERE 

DO NOT QUOTE 
HERE 

DO NOT 
QUOTE HERE 

  
TOTAL VALUE (IN FIGURE) 

DO NOT 
QUOTE HERE 

 
TOTAL VALUE (IN WORDS) 

 

      

 

Above rate is inclusive of all loading, unloading, transportation charges up-to  BCPL , Lepetkata Site basis 
as per scope of work & SCC . However service tax shall be payable extra as per reverse charge 
mechanism w. e .f 1/7/2012. 
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CONSIGNEE ADDRESS:  

Deputy General Manager (C&P) 
Address: Project Office, 
Brahmaputra Cracker & Polymer Limited 
Administrative Building, 
Lepetkata, P.O. Lepetkata 
Dibrugarh-786006, Assam, India 
 
 
Total Amount in Figures = DO NOT QUOTE HERE 
Total Amount in Words = DO NOT QUOTE HERE 
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SPECIAL CONDITIONS OF THE CONTRACT  

PART-B 
  

NAME OF WORK: RATE CONTRACT SERVICE FOR HIRING OF CRANE SERVICE FOR 
PRE-COMMISSIONING ACTIVITIES OF BCPL, LEPETKATA PLANT. 

 

TENDER NO: BCPL/DIB/C&P/SER/20130142/MB 
 

GENERAL 
 

The special Condition of Contract shall be read in conjunction with the General Conditions of 
Contract, Schedule of Rates and any other documents forming part of contract, wherever the context 
so requires. Where any clause, sub-clause, etc. of the General Condition of Contract is repugnant to 
or at variance with any provision(s) of the Special Conditions of Contract, unless a 
different intention appears, the provisions of the Special Conditions of Contract shall be deemed to 
override the provisions of the General Conditions of Contract and shall, to the extent of such  
repugnancy, or variations, prevail. Wherever, it is mentioned in the specifications that the 
CONTACTOR shall perform certain WORK or provide certain facilities, it is understood that the 
CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall be deemed to have included 
cost of such performance and provisions, so mentioned. The intending bidder shall be deemed to 
have visited the site. Non familiarity with site conditions and unawareness of General Condition of 
contract will not be considered a reason either for extra claim or for not carrying out work in strict 
conformity with specifications. 
 

JOB TITLE: 
 

RATE CONTRACT SERVICE FOR HIRING OF CRANE SERVICE FOR PRE-
COMMISSIONING ACTIVITIES OF BCPL, LEPETKATA PLANT. 

 

1. Technical specifications of Crane services  to be deployed at BCPL site on Hiring basis as per 
Tender: 

 
This tender specification is for the work of “HIRING OF HYDRA & CRANE FOR BCPL Lepetkata 
Plant, Dibrugarh (Min. 10 MT and 40 MT respectively)on hiring basis. The specification of the 
Cranes to be provided is as follows: 
 
A. For 10 MT (Min.) Hydra: 

1) The hydra shall be capable of lifting load of minimum 10 MT at 3 meter radius of basic 
boom 

2) Crane offered should be dully certified by third party for its worthiness and good working 
condition should be provided to BCPL lepetkata site with operator and maintenance staff. 

B.  For 40 MT (min.) Crane: 
1) The crane shall be capable of lifting load of minimum 40 MT (Max. Capacity , outriggers ) 

at 3 meter radius of basic boom with 360 degree slew mechanism. 
2) The crane should have minimum Boom Length of 24 Meter. 
3) Crane offered should be dully certified by third party for its worthiness and good working 

condition should be provided to BCPL lepetkata site with operator and maintenance staff. 
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Interested parties are requested to visit BCPL Lepetkata Site to see the site Conditions before   
submitting their offer. 
NOTE: 

The Age Of the Hydra/ Crane to Be Offered As Per Tender Should Not Be More Than 05 Years. 
Relevant Documents Meeting This Requirement Shall Be Submitted By The Bidder. 

 
2. SPECIAL CONDITIONS OF THE CONTRACT 
 
4.1 CONTRACTOR’S SCOPE OF WORK: 

Contractor would arrange, provide and station a team of qualified and experienced staff for 
execution of the subject job at BCPL Site, which includes the followings: 

i) The safe operation of heavy equipments listed above (clouse.3) as per requirement of 
BCPL is contractor's prime responsibility. Contractor is expected to deploy adequate 
resources to achieve the above objective as per requirement. However, under-
mentioned experienced categories, having proper experience and industrial safety 
norms, permit system etc. are normally necessary for successful and safe execution of 
contract. 

ii) Site-in-Charge: Should have Diploma in Mechanical Engg. Discipline with 02 years 
experience in the similar field of work. 

iii)  Operators: Operators having adequate experiences in operating highly sophisticated 
equipments / cranes as specified in the tender. 

iv) Riggers: Preferably literate, physically strong having experience in rigging trade, 
working in conjunction with heavy lift crane operations in project construction/ oil 
fields/major industries etc. 

v) Helpers: Physically strong having experience in working in conjunction with heavy lift 
crane operations in project construction. /oil fields / major industries etc. 
 

4.2    SCOPE OF CONTRACT 
 

1) The contractor has to comply with all the statutory laws governing the execution of such type 
of jobs for which compliance certificate will have to be produced to the EIC. Insurance 
coverage shall be from the date of handing over of site. 

2) Duration of contract shall be initially for one year with provision of extension for another one 
year. 

3) Contractor shall maintain technical crew for all types and nature of jobs as per Organogram 
submitted with the bid. 

4) Party shall have to mobilize any resource on any emergency or plant exigency on crash basis 
in odd hours including Holidays / protest days and continue the job on round the clock basis. 
Party must also have elaborate communication modes in place to cater to any emergency 
situation. 

5) The contractor shall arrange his own facilities for transportation of his workmen / resources 
to the work area on all occasion. 

6) The defect liability period for any work carried out by the contractor will be for a period of 
three months after job completion. 

7) The work shall be executed as per specific codes / standards and guidelines as per general 
engineering practices, and as per work instruction. 

8) In case of operator’s absence, the contractor shall arrange alternative immediately for 
continuation of Site work so as not to hamper the time scheduled as per erection program. 
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9) The safe operation of Cranes listed above as per requirement of BCPL is contractor's prime 
responsibility. Party shall deploy adequate resources to achieve the above objective as per 
requirement. However, under-mentioned experienced categories, having proper experience 
and industrial safety norms, permit system etc. are normally necessary for successful and 
safe execution of contract. 

10) Job front shall be allocated to the agency only after deployment of key technical person and 
other tools & tackles declared with tender.  

11)  The contractor shall attend to breakdown job at any time. For break down maintenance, the 
contractor shall have to deploy spares, personnel on crash basis to minimize downtime of 
equipment.  

12)  Dismantling of wheels and changing tyre or any other related jobs like repairing of puncture, 
replacement of damaged hoses, seal kits etc. shall be done by the contractor at their own 
cost within 1hr. 

13)  Contractor shall carry out load test of each crane & equipments periodically as instructed by 
the Engineer-in-Charge. All arrangement for load testing including transportation of dead 
weight, mobilising resource are to be done by the contractor as per the instruction of the 
Engineer-in-Charge without any additional cost liability to BCPL. 

14)  Marching the cranes to different locations of work within and outside the plant area and to 
obtain proper work order/permit for the same from Engineer-in-Charge and Maintenance 
Manager of respective plant. 

15)  In all operation days machine shall be operated for necessary running check-up and daily & 
routine preventive maintenance before proceeding for scheduled allotted job. This will be 
considered as normal operation & Maintenance and outage for preventive maintenance shall 
not call for penalty from the contractor. However no payment will be made for operation and 
maintenance for the days the equipment under breakdown exceeds 8 hours on a single day. 

16)  Any job not mentioned above but essential to carry out for timely operation/maintenance of 
crane shall be in the scope of work of contractor. 

17)  For operation of cranes consumables, fuel (Diesel) and lubricants required will be arranged 
by contractor themselves at their own cost and also need to be kept the same in their safe 
custody. 

 
18) Normal BCPL working hours will be from 8.30 a.m. to 5 p.m. However, duty timings may be 

changed and also contractor may be required to work in rotating shifts for certain period as 
per instructions of Engineer-in-charge. 
 

19) Being emergency service for disaster control procedures, unauthorized absence of any kind 
including “Bandh” & “Strike” by different agencies shall not be accepted and fall out 
arrangement must be made by the party. Absence of key technical personnel highly 
unacceptable and will lead to penalty @2 % per hour delay basis for allotted job as per SOR, 
and also may lead to cancellation of contract if not responded adequately. 
 

20) During execution of the contract at any stage, if performance or quality of the job executed 
by the contractor is found unsuitable, the contract shall be terminated giving one month 
notice. 
 

21) The contractor's supervisor shall collect the work schedule if any for the next working day 
between 3 pm to 4 pm and will execute the job accordingly  next morning .The allotted 
resource along with manpower should report to concerned reporting engineer at specific 
work site as per schedule. 
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22) Contractor shall attend to works as required within and outside plant area. 

 
23) Contractor shall maintain proper storage in the area to be provided by BCPL for storing tools 

and tackles, spares, diesel, lubricants, sundries under protective cover and lock and key. 
 

24) Contractor shall provide all necessary hand tools e.g. spanners, centre punch, hammers, Allen 
key sets, etc, jacks, servicing tools, checking tools, lifting tools, safety appliances and keeping 
the same at BCPL campus during the period of contract. 
 

25) Any damage of tools & tackles, materials, heavy equipments, machineries etc. due to mal-
operation and improper handling during contract period shall have to be repaired /replaced 
by contractor at his own expenses.  
 

26) Contractor shall maintain requisitions from user, log books and other records for daily 
equipment utilisation time and logbook, etc. 
 

27) The agency will ensure eye check and other medical check-up of their employee as per BCPL 
policy in consultation with occupational Health Centre. 
 

28) Contractor shall have to arrange gate passes/photo passes etc. for his material/staff for entry 
inside the complex. 
 

29) Contractor shall comply all statutory requirements like labor laws, provident fund, insurance 
coverage etc. 
 

30) In case of emergency, only first aid medical facility will be provided by BCPL to Contractor’s 
staff as free of cost. 
 

31)  Providing personnel protective equipments like safety shoe, helmet, goggles, gloves, etc., 
overall/boiler suit of approved colour, rain wears like raincoat; gumboot to every workman 
under the contractor at contractor’s cost. Violation in use of PPE will be penalised as per 
BCPL policy. 
 

32) Contractor shall take care for safety and security of their staff and materials as well as those 
of other contractors working at same site. Immediate mobilisation and completion of the 
work as per mutually agreed and set target is prerequisite for such work; failing to comply 
the same may lead to termination of the contract with immediate effect.  
 

33) Health Check-up: The contractor/contracting firm shall not employ any person suffering from 
any contagious, loathsome or infectious disease. The contractor/contracting firm shall get 
examined his employees / workers through a Government Doctor before deployment. 

34)  No worker of contractor/contracting firm and contractor himself shall be allowed to 
consume   alcoholic drinks or any narcotics within the plant premises. If found under the 
influence of above, the contractor/contracting firm shall have to change/replace him, failing 
which, BCPL may terminate the contract. 
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35) The contractor/contracting firm shall deploy the workers after verification of their character 
and antecedents. In case any worker is found having criminal record, he shall have to be 
immediately replaced without any delay. 

36) Plant Gate Pass: The contractor/contracting firm shall issue proper identity cards to all the 
workers who are to be engaged for the job. The identity cards shall be signed by the 
contractor or his authorized representative. The contractor/contracting firm shall also be 
responsible for obtaining the gate passes from CISF in respect of all their personnel. 

37) Supervision: The supervision of the personnel shall be done by the contractor/contracting 
firm through their authorized representative and the name of the supervisor shall be 
invariably intimated to the Engineer-In-Charge at the commencement of contract. 

38) Disciplined Operating crew: The contractor shall be solely responsible for disciplining the 
personnel deployed by him. Further, he shall ensure that none of his workers create any 
nuisance or indulge in anti-social and criminal activities during the entire period of contract. 
In case, anybody is found indulging in such activities, then he will have to be immediately 
removed without any prejudice to further necessary action as deemed fit.   

39) Minimum Wages Act: The contractor/contracting firm shall pay the wages to the workers 
latest by 10th of the subsequent month at the rates as per the Minimum Wages Act and as 
notified by the Regional/Assistant Labour Commissioner ,Dibrugarh from time to time in the 
presence of authorized representative of the Principal Employer i.e. Engineer–In-Charge 
(EIC). The Engineer In-charge shall ensure that the contractor/contracting firm is making 
payment of wages to its labours not less than the wages notified by the appropriate authority 
from time to time 

40) The contractor/contracting firm shall have a separate Provident Fund Code allotted in his 
name by the Regional Provident Fund Commissioner and submit the copy of monthly challan 
for the amount deposited towards Provident Fund along with a list of his labours/workers to 
the Engineer In-charge. The contractor /contracting firm shall be liable to pay bonus to his 
workmen, whenever applicable.      

41) The contractor/contracting firm shall be required to deposit contribution towards Provident 
Fund, Pension, ESI, if applicable, or any other statutory payments to be made in respect of his 
workers well in time and submit a copy of challan to owner/Engineer In-charge in 
monthly/quarterly basis failing which BCPL will deduct from his bills the amount equivalent to 
such deductions along-with penalty as per the provisions of the applicable Act. 

42) Boarding & Lodging: No accommodation will be provided to the contractor/contracting firm 
by BCPL. Boarding and lodging facilities for contractor’s personal for carrying out the work is 
to be made by the contractor at his own cost outside the plant premises. 

43) Safety requirements: The contractor will ensure and provide safety helmets, safety shoes, 
cotton uniform to their personals working at site positively. Safety of the working personals & 
plant equipments are prime and contractor has to follow strictly all the safety rules, guideline 
and instructions of BCPL. 
 

44) PENALTY AGAINST MOBILIZATION & COMPLETION OF JOBS. 
 
i) In case of failure on part of contractor causing safety problem, production loss or 

mechanical damage to BCPL property, contractor shall be penalized as per discretion 
of EIC. 

ii) The contractor shall ensure the proper handling of the spares, special tools, facilities 
provided by BCPL. In case, any tools / tackles, spares are damaged by the contractor or 
his personnel due to negligence or non-performance of work or malpractice cost of 
the items plus 20% overhead shall be recovered from contractor’s bill. 
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iii) In case, contractor fails to mobilize required resources within the mobilization period 
or delay in completion of work in all respects, a penalty shall be imposed at the rate of 
0.5% per week or part thereof limited to 5% of the total contract value.  

iv) Non availability of crane against requisition would attract penalty of Rs. 5000 per hour 
for the period of non-availability/late deployment at required work site. 

v) Non availability due to break down of crane irrespective of pending requisition would 
attract a penalty at Double the pro rata rate of hiring charges for the period of non 
availability due to the reasons attributable to the contractor. 

 
45)  PENALTY AGAINST VIOLATION OF SAFETY, HEALTH AND ENVIRONMENT RELATED NORMS:  

i) Against Violation of applicable Safety, Health and Environment related norms, a 
penalty of Rs. 5,000.00 per occasion. 

 
(ii) Violation as above resulting in: 

a. Any physical injury, a penalty of 0.5% of the contract value (maximum of Rs.2, 
00,000/- per injury in addition to Rs. 5,000.00 as in item no. (i). 

 
b. Fatal accident, a penalty of 1% of the contract value (maximum of Rs. 10, 00,000/- 

per fatality in addition to Rs. 5,000.00 as in item no. (i).       
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SCC-Part ‘A’ (ANNEXURE –I) 

 

    NO DEVIATION CERTIFICATE 
 
 

BRAHMAPUTRA CRACKER & POLYMER LIMITED 
LEPETKATA, DIBRUGARH, ASSAM 
 

 

Dear Sir, 

We understand that any deviation/exception in any form may result in rejection of bid. We, 
therefore, certify that we have not taken any exceptions/deviations anywhere in the bid and we 
agree that if any deviation/exception is mentioned or noticed, our bid may be rejected.  

 

 

 

 

 

 
NAME                     : ____________________________________ 
 
 
BIDDER’S NAME     : ____________________________________ 
 
 
COMPANY SEAL     : ____________________________________ 
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SUBMISSION OF TENDER 
 
From : 
 
 
M/s 
To :  
Brahmaputra Cracker & Polymer Ltd. 
Main Fire Station Building, 
BCPL Project Site, Lepetkata-786006 
Dibrugarh, Assam 
 

1.  I/We hereby tender for execution of the WORKS of ----------------------------------------------
---------------------------------------------------------as per TENDER DOCUMENT within the 
Time Schedule of completion of work for jobs, as separately signed and accepted by 
me/us, at the schedule of Rates quoted by me/us for the whole work in accordance 
with Notice/Letter Inviting Tender, General Conditions of Contract. Special Conditions 
of Contract, Schedule of Rates Specifications for materials and workmanship, 
Drawings, Time Schedule of Completion of job, and other documents and papers, all 
as detailed in the tender documents. 

 

2. It has been explained to me/us that the time stipulated for jobs and completion of 
WORKS in all respects and in different stages mentioned in the “Time Schedule” of 
completion of jobs and signed and accepted by me/us is the essence of the 
CONTRACT. I/We agree that in the case of failure on my our part to strictly observe 
the Time of Completion mentioned for jobs or any of them and to the final 
Completion of WORK in all respects according to the schedule set out in the said 
“Time Schedule” of completion of jobs, I/We shall pay compensation to the OWNER as 
per provisions and stipulations contained in General Conditions of Contract and I/We 
agree to recovery being made as specified therein. In exceptional circumstances, 
extension of time which shall always be in writing may, however, be granted by 
ENGINEER-IN-CHARGE at his entire discretion for some items of work, and I/We agree 
that such extension of time will not be counted for the extension of completion dates 
stipulated for job and for the Final Completion of WORK as stipulated in the said 
“Time Schedule” of completion of jobs.  

 
3. I/We agree to pay the Earnest Money and Security Deposit and accept the terms and 

conditions laid down in the memorandum below in this respect. 
 
MEMORANDUM 

(a) General Description of Work 
                                                                                                                                                                            
  (b) Earnest Money             (Rupees) 
                                                                                 

The Earnest Money is payable in the manner 
set out in para 5 below. 

 
The Earnest Money, if the tender is accepted, 
will be adjusted against the Security Deposit, 
when Earnest Money is paid by demand draft 
only.  
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(c) Security deposit                 10% of the CONTRACT amount, which                                                                     
will be 

paid in the manner set out in the General 
Conditions of Contract / Special Conditions of 
Contract. 

 
(d) Time allowed for starting work              From the date of issue of LOI / FOI/ LOA.      
 

4. Should this tender be accepted, I/We hereby agree to abide by and fulfill all terms and 
conditions referred to above and in default thereof, to forfeit and pay to the OWNER or its 
successors or its authorized nominees such sums of money as are stipulated in conditions 
contained in General Tender Notice and other Tender Documents. 

   
 5. I/We herby pay the Earnest Money of Rs.------------------------------------------------------ 

(Rupees---------------------------------------------------------------------------------in Bank Demand 
Draft/Banker’s Cheque No.-------------------------------------issued by ---------------------------------------
--(name and office of the State Bank of India or any nationalized Bank) in favour of 
Brahmaputra Cracker & Polymer Ltd. 

 
6. If I/We fail to commence the work specified in the Memorandum in Para (3) above, or I/We 

agree that the said OWNER or its successors without prejudice to any other right or remedy 
be at liberty to forfeit the said Earnest Money in full, otherwise the said earnest Money shall 
be retained by OWNER towards the security Deposit specified in (3) above. The said OWNER 
shall also be at liberty to cancel the Notice of Acceptance of Tender if I/We fail to deposit the 
Security Deposit as aforesaid or to execute and Agreement or to start WORK as stipulated in 
the Tender Documents. 

 
I/we enclosed herewith evidence of my/ our experience of execution of works of similar 
nature and magnitude carried out by me/us in the prescribed proforma and also the income-
Tax and sales Tax Clearance/Certificates. 

 
 
  Dated the _____________day of _____________2011 
Witness : 
 
Name in Block Letters : 
 
Address :         Yours faithfully, 
  
                                       Signature of Bidder (s)with the seal of the Firm 
 
          

Name and Designation of authorized person signing 
the tender on behalf of the Bidder (s) 
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GENERAL CONDITIONS OF CONTRACT 
 
SECTION- I DEFINITIONS 
1. DEFINITION OF TERMS:  

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall have the meanings 
hereby assigned to them except where the context otherwise required.  

1.1.1. The EMPLOYER/COMPANY/BCPL means Brahmaputra Cracker & Polymer Ltd., a public limited 
company, incorporated under the  Company’s act 1956 and having its Registered office at Hotel 
Brahmaputra Ashok, M. G. Road, Guwahati – 781 001 and includes its successors and assigns. 

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose 
tender has been accepted by the EMPLOYER and includes the CONTRACTOR's legal 
Representatives his successors and permitted assigns.  

1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time by 
the GAIL and shall include those who are expressly authorized by him to act for and on his behalf 
for operation of this CONTRACT. 

1.1.4. The "WORK" shall mean and include all items and things to be supplied/ done and services 
and activities to be performed by the CONTRACTOR in pursuant to and in accordance with 
CONTRACT or part thereof as the case may be and shall include all extra, additional, altered or 
substituted works as required for purpose of the CONTRACT. 

1.1.5. The "PERMANENT WORK" means and includes works which will be incorporated in and form a 
part of the work to be handed over to the EMPLOYER by the CONTRACTOR on completion of the 
CONTRACT. 

1.1.6. "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever 
nature for the use in or for the execution, completion, operation, or maintenance of the work or 
temporary works (as hereinafter defined) but does not include materials or other things 
intended to form or to be incorporated into the WORK, or camping facilities. 

1.1.7. "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, 
Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if 
any, and such other documents constituting the tender and acceptance thereof.   

1.1.8. CONSULTANT: means M/s Rajkhowas Aarchi who are the consulting engineer to the Employer 
for this project and having registered office at M.D. Road, Chandmari, Guwahati - 03 

1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other than the 
CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, with the 
written consent of the ENGINEER-IN-CHARGE, and the legal representatives, successors and 
permitted assigns of such person, firm or company.  

1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and the CONTRACTOR 
for the execution of the works including therein all contract documents.   

1.1.11. The "SPECIFICATION" shall mean all directions the various technical specifications, provisions 
attached and referred to the Tender Documents which pertain to the method and manner of 
performing the work or works to the quantities and qualities of the work or works and the 
materials to be furnished under the CONTRACT for the work or works, as may be amplified or 
modified by the GAIL or ENGINEER-IN-CHARGE during the performance of CONTRACT in order to 
provide the unforeseen conditions or in the best interests of the work or works. It shall also 
include the latest edition of relevant Standard Specifications including all addenda/corrigenda 
published before entering into CONTRACT.  

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any 
modifications approved in writing by the ENGINEER- IN-CHARGE and such other drawing as may, 
from time to time, be furnished or approved in writing by the ENGINEER-IN-CHARGE.  

1.1.13. The "TENDER" means the proposal along with supporting documents submitted by the 
CONTRACTOR for consideration by the EMPLOYER.   

1.1.14. The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to effect 
additions to or deletion from and alteration in the works.   
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1.1.15. The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-IN-
CHARGE when the works have been completed entirely in accordance with CONTRACT 
DOCUMENT to his satisfaction.  

1.1.16. The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory 
compliance of various provision of the CONTRACT by the CONTRACTOR issued by the ENGINEER-
IN- CHARGE/EMPLOYER after the period of liability is over.  

1.1.17. “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date of 
COMPLETION CERTIFICATE upto the date of issue of FINAL CERTIFICATE during which the 
CONTRACTOR stands responsible for rectifying all defects that may appear in the works executed 
by the CONTRACTOR in pursuance of the CONTRACT and includes warranties against 
Manufacturing/Fabrication/ Erection/Construction defects covering all materials plants, 
equipment, components, and the like supplied by the CONTRACTOR, works executed against 
workmanship defects.  

1.1.18. The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN and 
MANAGING DIRECTOR or any other person so designated by the EMPLOYER.   

1.1.19. "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the 
execution, completion or maintenance of works.  

1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in 
order to define broadly the scope and specifications of the work or works, and all reproductions 
thereof.  

1.1.21. "SITE" shall mean the lands and other places on, under, in or through which the permanent 
works are to be carried out and any other lands or places provided by the EMPLOYER for the 
purpose of the CONTRACT.  

1.1.22. "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise proved to have been received by the 
addressee) by registered post to the latest known private or business address or registered 
office of the addressee and shall be deemed to have been received in the ordinary course of 
post it would have been delivered. 

1.1.23. "APPROVED" shall mean approved in writing including subsequent written confirmation of 
previous verbal approval and "APPROVAL" means approval in writing including as aforesaid.  

1.1.24. "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter to Tenderer(s) that 
the tender has been accepted in accordance with the provisions contained in the letter.  

1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours 
worked in that day. 

1.1.26. "WORKING DAY" means any day which is not declared to be holiday or rest day by the 
EMPLOYER.  

1.1.27. "WEEK" means a period of any consecutive seven days.  
1.1.28. "METRIC SYSTEM" - All technical documents regarding the construction of works are given in 

the metric system and all work in the project should be carried out according to the metric 
system. All documents concerning the work shall also be maintained in the metric system.   

1.1.29. "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or the sum 
calculated in accordance with the prices accepted in tender and/or the CONTRACT rates as 
payable to the CONTRACTOR for the entire execution and full completion of the work, including 
change order. 

1.1.30. "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction, 
dimensions, etc. shall be in English Language.  

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the 
CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles including 
setting of site offices with facilities such as power, water, communication etc. establishing 
manpower organization comprising of Resident Engineers, Supervising personnel and an 
adequate strength of skilled, semi-skilled and un-skilled workers, who with the so established 
infrastructure shall be in a position to commence execution of work at site(s), in accordance with 
the agreed Time Schedule of Completion of Work. "MOBILISATION" shall be considered to have 
been achieved, if the CONTRACTOR is able to establish infrastructure as per Time Schedule, 
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where so warranted in accordance with agreed schedule of work implementation to the 
satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER.  

1.1.32. "COMMISSIONING" shall mean pressing into service of the system including the plant(s), 
equipment(s), vessel(s), pipeline, machinery(ies), or any other section or sub-section of 
installation(s) pertaining to the work of the CONTRACTOR after successful testing and trial runs 
of the same. "COMMISSIONING" can be either for a completed system or a part of system of a 
combination of systems or sub-systems and can be performed in any sequence as desired by 
EMPLOYER and in a manner established to be made suited according to availability of pre-
requisites. Any such readjustments made by EMPLOYER in performance of "COMMISSIONING" 
activity will not be construed to be violating CONTRACT provisions and CONTRACTOR shall be 
deemed to have provided for the same. 

 

SECTION-II GENERAL INFORMATION 

2. GENERAL INFORMATION  

2.1 a) Location of Site: The proposed location of Project site is defined in the Special Conditions of 
Contract. 
b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual 
site of construction for his own work at his own cost. The CONTRACTOR shall be required to permit 
the use of the roads so constructed by him for vehicles of any other parties who may be engaged on 
the project site. The CONTRACTOR shall also facilitate the construction of the permanent roads should 
the construction there of start while he is engaged on this work. He shall make allowance in his tender 
for any inconvenience he anticipates on such account. Non-availability of access roads, railway siding 
and railway wagons for the use of the CONTRACTOR shall in no case condone any delay in the 
execution of WORK nor be the cause for any claim for compensation against the EMPLOYER. 

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The 
CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and 
maintenance of the WORK till completion unless otherwise mentioned in the Tender Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of water to his labour 
camps and for works. All pumping installations, pipe net work and distribution system will have to be 
carried out by the Contractor at his own risk and cost. Alternatively the Employer at his discretion may 
endeavour to provide water to the Contractor at the Employer's source of supply provided the 
Contractor makes his own arrangement for the water meter which shall be in custody of the Employer 
and other pipe net works from source of supply and such distribution pipe network shall have prior 
approval of the Engineer-in-Charge so as not to interfere with the layout and progress of the other 
construction works. In such case, the rate for water shall be deducted from the running account bills. 
However, the Employer does not guarantee the supply of water and this does not relieve the 
Contractor of his responsibility in making his own arrangement and for the timely completion of the 
various works as stipulated.  

2.4 Power Supply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the 
nearest sub-station, from where the CONTRACTOR will make his own arrangement for 
temporary distribution. The point of supply will not be more than 500 m away from the 
CONTRACTOR'S premises. All the works will be done as per the applicable regulations and 
passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the 
completion of work or if there is any hindrance caused to the other works due to the 
alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at his 
own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, 
switches, etc. for purposes of payment to the EMPLOYER which should be in the custody and 
control of the EMPLOYER. The cost of power supply shall be payable to the EMPLOYER every 
month for Construction Works power which would be deducted from the running account 
bills. The EMPLOYER shall not, however, guarantee the supply of electricity nor have any 
liability in respect thereof. No claim for compensation for any failure or short supply of 
electricity will be admissible.   
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2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete 
installation on the load side of the supply with due regard to safety requirement at site. All 
cabling, equipment, installations etc. shall comply in all respects with the latest statutory 
requirements and safety provisions i.e., as per the Central/State Electricity Acts and Rules etc. 
The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, 
modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be produced 
to the ENGINEER-IN-CHARGE for his approval, before power is made available.   

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to 
disconnect the power supply without any reference to the CONTRACTOR. No claim shall be 
entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be 
reconnected only after production of fresh certificate from authorized electrical supervisors.  

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a 
result of variation in voltage or frequency or interruption in power supply or other loss to the 
CONTRACTOR arising therefrom.  

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that 
average power factors does not fall below 0.90 at his premises. In case power factor falls 
below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate determined by 
the EMPLOYER for all units consumed during the month.  

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be determined 
by the EMPLOYER and shall be as per State Electricity Board's Rules and other statutory 
provisions applicable for such installations from time to time. In case of power supply to 
CONTRACTOR's colony, the power will be made available at a single point and the 
CONTRACTOR shall make his own arrangement at his own cost for distribution to the 
occupants of the colony as per Electricity Rules and Acts. The site and colony shall be 
sufficiently illuminated to avoid accidents.   

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which will 
be governed as per Central/State Government Electricity Rules. The metres shall be sealed by 
the EMPLOYER.  

2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional or 
unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover 
the cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the 
EMPLOYER's terminals due to any fault in the CONTRACTOR's installation shall be to 
CONTRACTOR's account at the rates decided by the ENGINEER-IN-CHARGE.  

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP and 
upto 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be 
provided by the CONTRACTOR. For motors above 100 HP slipring induction motors with 
suitable starting devices as approved by the ENGINEER- IN-CHARGE shall be provided by the 
CONTRACTOR.  

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all 
installations are approved by the State Electricity Inspector before power can be supplied to 
the EMPLOYER.  

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his tender. 
2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his own discretion 

and convenience and for the duration of the execution of the work make available near the site, land 
for construction of CONTRACTOR's Temporary Field Office, godowns workshops and assembly yard 
required for the execution of the CONTRACT. The CONTRACTOR shall at his own cost construct all 
these temporary buildings and provide suitable water supply and sanitary arrangement and get the 
same approved by the ENGINEER-IN-CHARGE. On completion of the works undertaken by the 
CONTRACTOR, he shall remove all temporary works erected by him and have the SITE cleaned as 
directed by ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these requirements, 
the ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR remove such surplus, and rubbish 
materials and dispose off the same as he deems fit and get the site cleared as aforesaid; and 
CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no claim in 
respect of any such surplus materials disposed off as aforesaid. But the EMPLOYER reserves the right 
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to ask the CONTRACTOR any time during the pendency of the CONTRACT to vacate the land by giving 
7 days notice on security reasons or on national interest or otherwise. Rent may be charged for the 
land so occupied from contractor by the Employer. The CONTRACTOR shall put up temporary 
structures as required by them for their office, fabrication shop and construction stores only in the 
area allocated to them on the project site by the EMPLOYER or his authorised representative. No tea 
stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in the allotted land or 
complex area without written permission of the EMPLOYER. No unauthorised buildings, constructions 
or structures should be put up by the CONTRACTOR anywhere on the project site. For uninterrupted 
fabrication work, the CONTRACTOR shall put up temporary covered structures at his cost within Area 
in the location allocated to them in the project site by the EMPLOYER or his authorised representative. 
No person except for authorised watchman shall be allowed to stay in the plant area/CONTRACTOR's 
area after completion of the day's job without prior written permission from ENGINEER-IN-CHARGE.   

2.6 Land for Residential Accommodation:-:No Land shall be made available for residential accommodation 
for staff and labour of CONTRACTOR. 

 

SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 

3. SUBMISSION OF TENDER:  

3.1 TENDER must be submitted without making any additions, alterations, and as per details given in other 
clauses hereunder. The requisite details shall be filled in by the TENDERER at space provided under 
“Submission of Tender at the beginning of GCC of Tender Document. The rate shall be filled only in the 
schedule given in this Tender Document.   

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted along with the Tender 
Document. The tenderer should write clearly the revised quantities in Schedule of Rates of Tender 
Document and should price the WORK based on revised quantities when amendments of quantities are 
issued in addenda.  

3.3 Covering letter along with its enclosures accompanying the Tender Document and all further 
correspondence shall be submitted in duplicate.   

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and specifications 
contained in the Tender Documents and not to stipulate any deviations.  

3.5 Tenders should always be placed in double sealed covers, superscribing ["QUOTATION DO NOT OPEN" 
Tender for _________________________ Project of BCPL due for opening on 
_______________________]. The Full Name, Address and Telegraphic Address, Fax No. of the Tenderers 
shall be written on the bottom left hand corner of the sealed cover.  

 

4. DOCUMENTS:  

4.1 General: The tenders as submitted, will consist of the following: 

(i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as 
prescribed in different clauses of the Tender Documents.  

(ii) Earnest money in the manner specified in Clause 6 hereof. 
(iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an authorised 

representative has signed the tender, as required by Clause 14 hereof. 
(iv) Information regarding tenderers in the proforma enclosed. 
(v) Details of work of similar type and magnitude carried out by the Tenderer in the proforma 

provided in the tender document. 
(vi) Organisation chart giving details of field management at site, the tenderer proposes to have for 

this job. 
(vii) Details of construction plant and equipments available with the tenderer for using in this work. 
(viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work 

tendered for. 
(ix) Latest Balance Sheet and Profit & Loss Account duly audited. 
(x) Details of present commitment as per proforma enclosed to tender. 
(xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other technical 

informations the tenderer wish to furnish. 
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(xii) Provident fund registration certificate 
(xiii) List showing all enclosures to tender. 

 

4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all the pages of 
all sections of Tender Documents shall be initialed at the lower right hand corner and signed wherever 
required in the tender papers by the TENDERER or by a person holding power of attorney authorising him 
to sign on behalf of the tenderer before submission of tender.  

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures as well as in words 
the rates and amounts tendered by him in the Schedule of Rates of Tender submitted by the 
CONTRACTOR for each item and in such a way that interpolation is not possible. The amount for each item 
should be worked out and entered and requisite total given of all items, both in figures and in words. The 
tendered amount for the work shall be entered in the tender and duly signed by the Tenderer. If some 
discrepancies are found between the RATES in FIGURES and WORDS or the AMOUNT shown in the tender, 
the following procedure shall be followed: 
a) When there is difference between the rates in figures and words, the rate which corresponds to the 

amount worked out by the tenderer shall be taken as correct. 
b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect the rate 

quoted by the tenderer shall be taken as correct. 
c) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted in 

words shall be taken as correct. 
4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall be signed 

in full by the TENDERER with date. No erasure or over writing is permissible.  
4.5 Signature of Tenderer: 
4.5.1 The TENDERER shall contain the name, residence and place of business of person or persons making 

the tender and shall be signed by the TENDERER with his usual signature. Partnership firms shall 
furnish the full names of all partners in the tender. It should be signed in the partnership's name by all 
the partners or by duly authorised representatives followed by the name and designation of the 
person signing. Tender by a corporation shall be signed by an authorised representative, and a Power 
of Attorney in that behalf shall accompany the tender. A copy of the constitution of the firm with 
names of all partners shall be furnished. 

4.5.2 When a tenderer signs a tender in a language other than English, the total amount tendered should, in 
addition, be written in the same language. The signature should be attested by at least one witness.  

4.6 Witness: Witness and sureties shall be persons of status and property and their names, occupation and 
address shall be stated below their signature.  

4.7 Details of Experience: The tenderer should furnish, along with his tender, details of previous experience in 
having successfully completed in the recent past works of this nature, together with the names of 
Employers, location of sites and value of contract, date of commencement and completion of work, delays 
if any, reasons of delay and other details along with documentary evidence(s). 

4.8 Liability of Government of India: It is expressly understood and agreed by and between Bidder 
or/Contractor and M/s BCPL, and that M/s BCPL, is entering into this agreement solely on its own behalf 
and not on behalf of any other person or entity. In particular, it is expressly understood and agreed that 
the Government of India is not a party to this agreement and has no liabilities, obligations or rights 
hereunder. It is expressly understood and agreed that M/s BCPL is an independent legal entity with power 
and authority to enter into contracts solely on its own behalf under the applicable Laws of India and 
general principles of Contract Law. The Bidder/Contractor expressly agrees, acknowledges and 
understands that M/s BCPL is not an agent, representative or delegate of the Government of India. It is 
further understood and agreed that the Government of India is not and shall not be liable for any acts, 
omissions, commissions, breaches or other wrongs arising out of the contract. Accordingly, 
Bidder/Contractor hereby expressly waives, releases and foregoes any and all actions or claims, including 
cross claims, impleader claims or counter claims against the Government of India arising out of this 
contract and covenants not to sue to Government of India as to any manner, claim, cause of action or 
thing whatsoever arising of or under this agreement. 
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5. TRANSFER OF TENDER DOCUMENTS: 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible. 
 

6. EARNEST MONEY:  

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and attach the official 
receipt with the tender failing which the tender is liable to be rejected and representatives of such 
tenderers will not be allowed to attend the tender opening. Earnest Money can be paid in Demand Drafts 
or Bank Guarantee or Banker’s Cheque or Letter of Credit from any Indian scheduled bank or a branch of 
an International bank situated in India and registered with Reserve Bank of India as scheduled foreign 
bank. However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be 
commercial banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be 
made by such commercial bank either in the bank guarantee itself or separately on a letter head. The bid 
guarantee shall be submitted in the prescribed format. 

 

Note:  The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by the 
EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money deposited by the 
tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of 
"SIX MONTHS" from the date of opening of tender.(TWO MONTHS beyond the bid validity). The 
Earnest Money deposited by successful tenderer shall be forfeited if the Contractor fails to furnish the 
requisite Contract Performance Security as per clause 24 hereof and /or fails to start work within a 
period of 15 days or fails to execute the AGREEMENT within 15 days of the receipt by him of the 
Notification of Acceptance of Tender. 

 
Note:  The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER/CONSULTANT, directly 

to the tenderer (s), within a reasonable period of time but not later than 30 days after the expiration 
of the period of bid validity prescribed by EMPLOYER. 

 

7 VALIDITY:  

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 MONTHS" from the 
date of opening of the tender. The tenderers shall not be entitled during the said period of 4 months, 
without the consent in writing of the EMPLOYER, to revoke or cancel his tender or to vary the tender given 
or any term thereof. In case of tender revoking or canceling his tender or varying any term in regard 
thereof without the consent of EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by 
him alongwith tender. 

 

8 ADDENDA/CORRIGENDA  

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of opening of 
the tenders to clarify documents or to reflect modification in design or CONTRACT terms. 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or organisation to whom set 
of Tender Documents has been issued. Recipient will retain tenderer's copy of each 
Addendum/Corrigendum and attach original copy duly signed along with his offer. All 
Addenda/Corrigenda issued shall become part of Tender Documents. 

 

9 RIGHT OF EMPLOYER TO ACCEPT OR REJECT TENDER: 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does not bind 
himself to accept the lowest tender, and reserves to itself the authority to reject any or all the tenders 
received without assigning any reason whatsoever. At the option of the Employer, the work for which the 
tender had been invited, may be awarded to one Contractor or split between more than one bidders, in 
which case the award will be made for only that part of the work, in respect of which the bid has been 
accepted. The quoted rates should hold good for such eventualities. Tenders in which any of the 
particulars and prescribed information are missing or are incomplete in any respect and/or the prescribed 
conditions are not fulfilled are liable to be rejected. The Tender containing uncalled for remarks or any 
additional conditions are liable to be rejected. Canvassing in connection with tenders is strictly prohibited 
and tenders submitted by the Tenderers who resort to canvassing will be liable to rejection. 
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10 TIME SCHEDULE:  

10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in TENDER/CONTRACT 
Document. The period of construction given in Time Schedule includes the time required for mobilisation 
as well as testing, rectifications if any, retesting and completion in all respects to the entire satisfaction of 
the ENGINEER-IN- CHARGE. 

10.2  A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE and 
CONTRACTOR based on priority requirement of this project. This programme will take into account the 
time of completion mentioned in 10.1 above and the time allowed for the priority works by the 
ENGINEER-IN-CHARGE. 

10.3  Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-CHARGE jointly with 
the CONTRACTOR, based on availability of work fronts and the joint construction programme as per 10.2 
above. The CONTRACTOR shall scrupulously adhere to these targets /programmes by deploying adequate 
personnel, construction tools and tackles and he shall also supply himself all materials of his scope of 
supply in good time to achieve the targets/programmes. In all matters concerning the extent of targets set 
out in the weekly and monthly programmes and the degree of achievements the decision of the 
ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR. 

 

11 TENDERER’S RESPONSIBILITY:  

11.1  The intending tenderers shall be deemed to have visited the SITE and familiarized submitting the 
tender. Non-familiarity with the site conditions will not be considered a reason either for extra claims or 
for not carrying out the works in strict conformity with the DRAWINGS and SPECIFICATIONS or for any 
delay in performance. 
 

12 RETIRED GOVERNMENT OR COMPANY OFFICERS: 

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative 
duties in an Engineering Department of the States/ Central Government or of the EMPLOYER is allowed to 
work as a CONTRACTOR for a period of two years after his retirement from Government Service, or from 
the employment of the EMPLOYER without the previous permission of the EMPLOYER. The CONTRACT, if 
awarded, is liable to be cancelled if either the CONTRACTOR or any of his employees is found at any time 
to be such a person, who has not obtained the permission of the State/Central Government or of the 
EMPLOYER as aforesaid before submission of tender, or engagement in the CONTRACTOR'S service as the 
case may be.  

 

13 SIGNING OF THE CONTRACT:  

13.1  The successful tenderer shall be required to execute an AGREEMENT in the proforma attached with 
TENDER DOCUMENT within 15 days of the receipt by him of the Notification of Acceptance of Tender. In 
the event of failure on the part of the successful tenderer to sign the AGREEMENT within the above 
stipulated period, the Earnest Money or his initial deposit will be forefeited and the acceptance of the 
tender shall be considered as cancelled. 

 
14 FIELD MANAGEMENT & CONTROLLING/COORDINATING AUTHORITY: 

14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be nominated 
by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his representatives to assist in 
performing his duties and functions. 

14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to ensure 
minimum disruption of work carried out by different agencies. It shall be the responsibility of the 
CONTRACTOR to plan and execute the work strictly in accordance with site instructions to avoid hindrance 
to the work being executed by other agencies. 

 
15 NOTE TO SCHEDULE OF RATES: 

15.1  The Schedule of Rates should be read in conjunction with all the other sections of the tender. 
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15.2  The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details of work to 
be done within TIME SCHEDULE and to have acquainted him of the condition prevailing at site. 

15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate 
typed sheets no variation in item description or specification shall be accepted. Any exceptions taken by 
the tenderer to the Schedule of Rates shall be brought out in the terms and conditions of the offer. 

15.4  The quantities shown against the various items are only approximate. Any increase or decrease in the 
quantities shall not form the basis of alteration of the rates quoted and accepted.  

15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work falling between 
similar items of lower and higher magnitude. 

 

16 POLICY FOR TENDERS UNDER CONSIDERATION: 

16.1  Only Those Tenders which are complete in all respects and are strictly in accordance with the Terms 
and Conditions and Technical Specifications of Tender Document, shall be considered for evaluation. Such 
Tenders shall be deemed to be under consideration immediately after opening of Tender and until such 
time an official intimation of acceptance /rejection of Tender is made by BCPL to the Bidder.  

16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BCPL will appreciate 
submission of offer based on the terms and conditions in the enclosed General Conditions of Contract 
(GCC), Special Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work, technical 
specifications etc. to avoid wastage of time and money in seeking clarifications on technical/ commercial 
aspects of the offer. Bidder may note that no technical and commercial clarifications will be sought for 
after the receipt of the bids. In case of any deviation/nonconformity observed in the bid, it will be liable 
for rejection. 

 

17 AWARD OF CONTRACT:  

17.1  The Acceptance of Tender will be intimated to the successful Tenderer by BCPL either by Telex/ 
Telegram/ Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF TENDER. 

17.2  BCPL will be the sole judge in the matter of award of CONTRACT and the decision of BCPL shall be 
final and binding. 

 

18 CLARIFICATION OF TENDER DOCUMENT: 

18.1  The Tender is required to carefully examine the Technical Specifications, Conditions of Contract, 
Drawings and other details relating to WORK and given in Tender Document and fully inform himself as to 
all conditions and matters which may in any way affect the WORK or the cost thereof. In case the 
Tenderer is in doubt about the completeness or correctness of any of the contents of the Tender 
Documents he should request in writing for an interpretation/clarification to BCPL in triplicate. GAIL will 
then issue interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations 
shall form part of the Specifications and Documents and shall accompany the tender which shall be 
submitted by tenderer within time and date as specified in invitations to tender.  

18.2  Verbal clarification and information given by BCPL or its employee(s) or its representatives shall not in 
any way be binding on BCPL. 

 

19 LOCAL CONDITIONS:  

19.1  It will be imperative on each tenderer to inform himself of all local conditions and factors which may 
have any effect on the execution of WORK covered under the Tender Document. In their own interest, the 
tenderer are requested to familiarise themselves with the Indian Income Tax Act 1961, Indian Companies 
Act 1956, Indian Customs Act 1962 and other related Acts and Laws and Regulations of India with their 
latest amendments, as applicable GAIL shall not entertain any requests for clarifications from the tenderer 
regarding such local conditions.  

19.2  It must be understood and agreed that such factors have properly been investigated and considered 
while submitting the tender. No claim for financial or any other adjustments to VALUE OF CONTRACT, on 
lack of clarity of such factors shall be entertained. 
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20 ABNORMAL RATES:  

20.1  The tenderer is expected to quote rate for each item after careful analysis of cost involved for the 
performance of the completed item considering all specifications and Conditions of Contract. This will 
avoid loss of profit or gain in case of curtailment or change of specification for any item. In case it is 
noticed that the rates quoted by the tenderer for any item are unusually high or unusually low, it will be 
sufficient cause for the rejection of the tender unless the EMPLOYER is convinced about the 
reasonableness after scrutiny of the analysis for such rate(s) to be furnished by the tenderer (on demand). 

 

SECTION-IV GENERAL OBLIGATIONS 
 

21 PRIORITY OF CONTRACT DOCUMENTS: 

21.1  Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions 
of Contract and Special Conditions shall prevail over those of any other documents forming part of the 
CONTRACT. Several documents forming the CONTRACT are to be taken as mutually explanatory of one 
another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the 
ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor instructions thereon and in such 
event, unless otherwise provided in the Contract, the priority of the documents forming the Contract shall 
be as follows : 
(i) The Contract Agreement ; 
(ii) The Letter of Acceptance; 
(iii) The (Instructions to Bidders)ITB; 
(iv) Special Conditions of Contract (SCC); 
(v) General Conditions of Contract (GCC) 
(vi) Any other document forming part of the Contract. Works shown in the DRAWING but not 

mentioned in the SPECIFICATIONS OR described in the SPECIFICATIONS without being shown in 
the DRAWINGS shall nevertheless be deemed to be included in the same manner as if they had 
been specifically shown upon the DRAWINGS and described in the SPECIFICATIONS. 

21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of these General 
Conditions of Contract or to the SPECIFICATIONS or to any other Tender Document are solely for the 
purpose of giving a concise indication and not a summary of the contents thereof, and they shall never be 
deemed to be part thereof or be used in the interpretation or construction thereof the CONTRACT.  

21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the singular shall 
include the plural and vice versa wherever the context so requires.  

21.4  Interpretation: Words implying `Persons' shall include relevant `Corporate Companies / Registered 
Associations/ Body of Individuals/ Firm of Partnership' as the case may be. 

 

22 SPECIAL CONDITIONS OF CONTRACT: 

22.1  Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, 
specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the 
context so requires. 

22.2  Notwithstanding the sub-division of the documents into these separate sections and volumes every 
part of each shall be deemed to be supplementary to and complementary of every other part and shall be 
read with and into the CONTRACT so far as it may be practicable to do so. 

22.3  Where any portion of the General Condition of Contract is repugnant to or at variance with any 
provisions of the Special Conditions of Contract, unless a different intention appears the provisions of the 
Special Conditions of Contract shall be deemed to over-ride the provisions of the General Conditions of 
Contract and shall to the extent of such repugnancy, or variations, prevail. 

22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or 
provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF 
CONTRACT shall be deemed to have included cost of such performance and provisions, so mentioned.  

22.5  The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate 
requirements in addition to those contained in the standard codes and specifications, these additional 
requirements shall also be satisfied. 
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23 CONTRACTOR TO OBTAIN HIS OWN INFORMATION: 

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have 
himself independently obtained all necessary information for the purpose of preparing his tender and his 
tender as accepted shall be deemed to have taken into account all contingencies as may arise due to such 
information or lack of same. The correctness of the details, given in the Tender Document to help the 
CONTRACTOR to make up the tender is not guaranteed. The CONTRACTOR shall be deemed to have 
examined the CONTRACT DOCUMENTS, to have generally obtained his own information in all matters 
whatsoever that might affect the carrying out of the works at the schedules rates and to have satisfied 
himself to the sufficiency of his tender. Any error in description of quantity or omission therefrom shall 
not vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised in the 
CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to have 
known the scope, nature and magnitude of the WORKS and the requirements of materials and labour 
involved etc., and as to what all works he has to complete in accordance with the CONTRACT documents 
whatever be the defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR 
shall be deemed to have visited surroundings, to have satisfied himself to the nature of all existing 
structures, if any, and also as to the nature and the conditions of the Railways, Roads, Bridges and 
Culverts, means of transport and communication, whether by land, water or air, and as to possible 
interruptions thereto and the access and egress from the site, to have made enquiries, examined and 
satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, the sites for disposal 
of surplus materials, the available accommodation as to whatever required, depots and such other 
buildings as may be necessary for executing and completing the works, to have made local independent 
enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, climatic 
conditions and all other similar matters effecting these works. He is deemed to have acquainted himself as 
to his liability of payment of Government Taxes, Customs duty and other charges, levies etc. Any neglect 
or omission or failure on the part of the CONTRACTOR in obtaining necessary and reliable information 
upon the foregoing or any other matters affecting the CONTRACT shall not relieve him from any risks or 
liabilities or the entire responsibility from completion of the works at the scheduled rates and times in 
strict accordance with the CONTRACT. It is, therefore, expected that should the CONTRACTOR have any 
doubt as to the meaning of any portion of the CONTRACT DOCUMENT he shall set forth the particulars 
thereof in writing to EMPLOYER in duplicate, before submission of tender. The EMPLOYER may provide 
such clarification as may be necessary in writing to CONTRACT, such clarifications as provided by 
EMPLOYER shall form part of CONTRACT DOCUMENTS. No verbal agreement or inference from 
conversation with any effect or employee of the EMPLOYER either before, during or after the execution of 
the CONTRACT agreement shall in any way affect or modify and of the terms or obligations herein 
contained. Any change in layout due to site conditions or technological requirement shall be binding on 
the CONTRACTOR and no extra claim on this account shall be entertained.  

 

24 CONTRACT PERFORMANCE SECURITY: 

24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of notification of 
award, a security in the sum of 10% of the accepted value of the tender or the actual value of work to be 
done whichever is applicable due to any additional work or any other reasons, in the form of a Bank 
draft/Banker’s cheque or Bank Guarantee or irrevocable Letter of credit (as per proforma enclosed) as 
Contract Performance Security with the EMPLOYER which will be refunded after the expiry of DEFECTS 
LIABILITY PERIOD. 

24.2  CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or through 
a Bank Guarantee or through an irrevocable Letter of Credit from any Indian scheduled bank or a branch 
of an International bank situated in India and registered with Reserve Bank of India as scheduled foreign 
bank. However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be 
commercial banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be 
made by such commercial bank either in the bank guarantee itself or separately on a letter head. The bank 
guarantee or the Letter of Credit shall be submitted in the prescribed format. 

24.3  If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s agents and 
representatives shall damage, break, deface or destroy any property belonging to the EMPLOYER or others 
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during the execution of the CONTRACT, the same shall be made good by the CONTRACTOR at his own 
expenses and in default thereof, the ENGINEER-IN-CHARGE may cause the same to be made good by other 
agencies and recover expenses from the CONTRACTOR (for which the certificate of the ENGINEER- IN-
CHARGE shall be final). 

24.4  All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER under 
terms of this CONTRACT may be deducted from or paid by the encashment or sale of a sufficient part of 
his Contract Performance Security or from any sums which may be due or may become due to the 
CONTRACTOR by the EMPLOYER of any account whatsoever and in the event of his Contract Performance 
Security being reduced by reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall 
within ten days thereafter make good in cash, bank drafts as aforesaid any sum or sums which may have 
been deducted from or realised by sale of his Contract Performance Security, or any part thereof. No 
interest shall be payable by the EMPLOYER for sum deposited as Contract Performance Security.  

24.5  Failure of the successful bidder to comply with the requirements of this Clause shall constitute 
sufficient grounds for the annulment of the award and the forfeiture of bid security.  

 

25 TIME OF PERFORMANCE:  

25.1  Time for Mobilisation:  The work covered by this CONTRACT shall be commenced within fifteen (15) 
days, the date of letter/Fax of Intent and be completed in stages on or before the dates as mentioned in 
the TIME SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR should bear in mind that time is the 
essence of this agreement. Request for revision of construction time after tenders are opened will not 
receive consideration. The above period of fifteen (15) days is included within the overall COMPLETION 
SCHEDULE, not over and above the completion time to any additional work or any other reasons. 

25.2  Time Schedule of Construction:  
25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. CONTRACTOR should 

prepare a detailed monthly or weekly construction program jointly with the ENGINEER-IN-CHARGE 
within 15 days of receipt of LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be 
executed strictly as per the Time Schedule given in the CONTRACT DOCUMENT. The period of 
construction given includes the time required for mobilisation testing, rectifications, if any, retesting 
and completion in all respects in accordance with CONTRACT DOCUMENT to the entire satisfaction of 
the ENGINEER-IN-CHARGE. 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above 
consisting of adequate number of activities covering various key phases of the WORK such as design, 
procurement, manufacturing, shipment and field erection activities within fifteen (15) days from the 
date of LETTER/FAX OF INTENT. This network shall also indicate the interface facilities to be provided 
by the EMPLOYER and the dates by which such facilities are needed.  

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed network 
which may be in the form as submitted with the EMPLOYER or in revised form in line with the 
outcome of discussions shall form part of the CONTRACT, to be signed within fifteen (15) days from 
the date of LETTER OF ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in the 
opinion of the EMPLOYER proper progress is not maintained suitable changes shall be made in the 
CONTRACTOR's operation to ensure proper progress. The above PERT network shall be reviewed 
periodically and reports shall be submitted by the CONTRACTOR as directed by EMPLOYER. 

 

26 FORCE MAJEURE: 

26.1  CONDITIONS FOR FORCE MAJEURE:  In the event of either party being rendered unable by Force 
Majeure to perform any obligations required to be performed by them under the CONTRACT the relative 
obligation of the party affected by such Force Majeures shall upon notification to the other party be 
suspended for the period during which Force Majeures event lasts. The cost and loss sustained by the 
either party shall be borne by the respective parties. The term "Force Majeures" as employed herein shall 
mean acts of God, earthquake, war (declared or undeclared), revolts, riots, fires, floods, rebellions, 
explosions, hurricane, sabotage, civil commotions and acts and regulations of respective Government of 
the two parties, namely the EMPLOYER and the CONTRACTOR. Upon the occurrence of such cause(s) and 
upon its termination, the party alleging that it has been rendered unable as aforesaid thereby, shall notify 
the other party in writing immediately but not later than 72 (Seventy-two) hours of the alleged beginning 
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and ending thereof giving full particulars and satisfactory evidence in support of its claim. Time for 
performance of the relative obligation suspended by the Force Majeures shall then stand extended by the 
period for which such cause lasts. If deliveries of bought out items and/or works to be executed by the 
CONTRACTOR are suspended by Force Majeure conditions lasting for more than 2 (two) months the 
EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate the contract provisions. 

26.2  OUTBREAK OF WAR 
26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether declared or not, in 

that part of the World which whether financially or otherwise materially affect the execution of the 
WORK the CONTRACTOR shall unless and until the CONTRACT is terminated under the provisions in 
this clause continue to use his best endeavour to complete the execution of the WORK, provided 
always that the EMPLOYER shall be entitled, at any time after such out-break of war to terminate or 
re-negotiate the CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice 
being given the CONTRACT shall, save as to the rights of the parties under this clause and to the 
operation of the clauses entitled settlement of Disputes and Arbitration hereof, be terminated but 
without prejudice to the right of either party in respect of any antecedent breach thereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the CONTRACTOR shall 
with all reasonable diligence remove from the SITE all the CONTRACTOR's equipment and shall give 
similar facilities to his SUB-CONTRACTORS to do so. 

 

27 PRICE REDUCTION SCHEDULE: 

27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK within 
the stipulated period, then, unless such failure is due to Force Majeure as defined in Clause 26 here above 
or due to EMPLOYER's defaults, the Total Contract price shall be reduced by ½ % of the total Contract 
Price per complete week of delay or part thereof subject to a maximum of 5 % of the Total Contract Price, 
by way of reduction in price for delay and not as penalty. The said amount will be recovered from amount 
due to the Contractor/ Contractor’s Contract Performance Security payable on demand. The decision of 
the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction Schedule shall be final and binding 
on the CONTRACTOR. 

27.2 All sums payable under this clause is the reduction in price due to delay in completion period at the 
above agreed rate.  
27.3 BONUS FOR EARLY COMPLETION (*) 

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all respect prior to the 
time schedule stipulated in the SCC, the Employer shall pay to the Contractor the relevant sum, if mentioned 
specifically in SCC, as bonus for early completion. The bonus for early completion, if provided specifically in 
SCC, shall be payable to the maximum ceiling of 2 ½ % of the total contract price.  
(*) Partial earlier completion may not always produce net benefits to the Employer, for example where 
utilization of the completed Works requires (a) the fulfillment of all parts of the Contract (e.g. the training of 
personnel); or (b) the completion of all Sections (e.g. in pipeline laying, where early completion of the laying of 
pipeline would not be useful if the compressor is still under installation); or (c) certain seasonal effects to take 
place (e.g. onset of the rainy season, for impounding a reservoir); or (d) other circumstances. Also a more 
rapid drawdown of budgeted funds may be required. All such factors should be considered prior to the 
inclusion of a bonus clause in the Contract.  
 

28 RIGHTS OF THE EMPLOYER TO FORFEIT CONTRACT PERFORMANCE SECURITY: 

28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or 
under the CONTRACT, the EMPLOYER shall be entitled to recover such sum by appropriating in part or 
whole the Contract Performance Security of the CONTRACTOR. In the event of the security being 
insufficient or if no security has been taken from the CONTRACTOR, then the balance or the total sum 
recoverable, as the case may be shall be deducted from any sum then due or which at any time thereafter 
may become due to the CONTRACTOR. The CONTRACTOR shall pay to the EMPLOYER on demand any 
balance remaining due.  
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29 FAILURE BY THE CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 

29.1  If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such 
diligence as will ensure its completion within the time specified in the CONTRACT or extension thereof or 
fails to perform any of his obligation under the CONTRACT or in any manner commits a breach of any of 
the provisions of the CONTRACT it shall be open to the EMPLOYER at its option by written notice to the 
CONTRACTOR: 
a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and shall 

cease to be in force and effect on and from the date appointed by the EMPLOYER on that behalf, 
whereupon the CONTRACTOR shall stop forthwith any of the CONTRACTOR's work then in 
progress, except such WORK as the EMPLOYER may, in writing, require to be done to safeguard 
any property or WORK, or installations from damage, and the EMPLOYER, for its part, may take 
over the work remaining unfinished by the CONTRACTOR and complete the same through a fresh 
contractor or by other means, at the risk and cost of the CONTRACTOR, and any of his sureties if 
any, shall be liable to the EMPLOYER for any excess cost occasioned by such work having to be so 
taken over and completed by the EMPLOYER over and above the cost at the rates specified in the 
schedule of quantities and rate/prices. 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or any part 
thereof and complete the same through a fresh contractor or by other means at the risk and cost 
of the CONTRACTOR. The CONTRACTOR and any of his sureties are liable to the EMPLOYER for any 
excess cost over and above the cost at the rates specified in the Schedule of Quantities/ rates, 
occasioned by such works having been taken over and completed by the EMPLOYER.  

29.2        In such events of Clause 29.1(a) or (b) above.  
a) The whole or part of the Contract Performance Security furnished by the CONTRACTOR is liable to 

be forfeited without prejudice to the right of the EMPLOYER to recover from the CONTRACTOR 
the excess cost referred to in the sub-clause aforesaid, the EMPLOYER shall also have the right of 
taking possession and utilising in completing the works or any part thereof, such as materials 
equipment and plants available at work site belonging to the CONTRACTOR as may be necessary 
and the CONTRACTOR shall not be entitled for any compensation for use or damage to such 
materials, equipment and plant. 

b) The amount that may have become due to the CONTRACTOR on account of work already 
executed by him shall not be payable to him until after the expiry of Six (6) calendar months 
reckoned from the date of termination of CONTRACT or from the taking over of the WORK or part 
thereof by the EMPLOYER as the case may be, during which period the responsibility for faulty 
materials or workmanship in respect of such work shall, under the CONTRACT, rest exclusively 
with the CONTRACTOR. This amount shall be subject to deduction of any amounts due from the 
CONTRACT to the EMPLOYER under the terms of the CONTRACT authorised or required to be 
reserved or retained by the EMPLOYER.  

29.3  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of the   
EMPLOYER, the default or defaults committed by the CONTRACTOR is/are curable and can be 
cured by the CONTRACTOR if an opportunity given to him, then the EMPLOYER may issue Notice 
in writing calling the CONTRACTOR to cure the default within such time specified in the Notice. 

29.4   The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in 
the event that the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, 
assigns the CONTRACT in favour of his creditors or any other person or persons, or being a 
company or a corporation goes into voluntary liquidation, provided that in the said events it shall 
not be necessary for the EMPLOYER to give any prior notice to the CONTRACTOR.  

29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not prejudice or  
affect their rights of the EMPLOYER which may have accrued upto the date of such termination. 

 

30 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF:  

30.1  In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 thereof shall  
have become action not taken under clause 29: exercisable and the same had not been exercised, the 
non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
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notwithstanding be exercisable in .the event of any further case of default by the CONTRACTOR for which 
by any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his 
Contract Performance Security, and the liability of the CONTRACTOR for past and future compensation 
shall remain unaffected. In the event of the EMPLOYER putting in force the power under above sub-clause 
(a), (b) or (c) vested in him under the preceding clause he may, if he so desired, take possession of all or 
any tools, and plants, materials and stores in or upon the works or the site thereof belonging to the 
CONTRACTOR or procured by him and intended to be used for the execution of the WORK or any part 
thereof paying or allowing for the same in account at the CONTRACT rates or in case of these not being 
applicable at current market rates to be certified by the ENGINEER-IN-CHARGE whose certificate thereof 
shall be final, otherwise the ENGINEER-IN- CHARGE may give notice in writing to the CONTRACTOR or his 
clerk of the works, foreman or other authorised agent, requiring him to remove such tools, plant, 
materials or stores from the premises (within a time to be specified in such notice), and in the event of the 
CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-CHARGE may remove them at 
the CONTRACTOR's expense or sell them by auction or private sale on account of the CONTRACTOR and at 
his risk in all respects without any further notice as to the date, time or place of sale and the certificate of 
the ENGINEER-IN-CHARGE as to the expenses of any such removal and the amount of the proceeds and 
expenses of any such sale shall be final and conclusive against the CONTRACTOR. 

 

31 CHANGE IN CONSTITUTION:  

31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be obtained 
in writing, before any change is made in the constitution of the firm. Where the CONTRACTOR is an 
individual or a Hindu undivided family business concern, such approval as aforesaid shall, likewise be 
obtained before such CONTRACTOR enters into any agreement with other parties, where under, the 
reconstituted firm would have the right to carry out the work hereby undertaken by the CONTRACTOR. In 
either case if prior approval as aforesaid is not obtained, the CONTRACT shall be deemed to have been 
allotted in contravention of clause 37 hereof and the same action may be taken and the same 
consequence shall ensure as provided in the said clause. 

 

32 TERMINATION OF CONTRACT: 

32.1  TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a proprietary 
concern and the individual or the proprietor dies or if the CONTRACTOR is a partnership concern and one 
of the partner dies then unless, the EMPLOYER is satisfied that the legal representative of the individual or 
the proprietory concern or the surviving partners are capable of carrying out and completing CONTRACT, 
he (the EMPLOYER)is entitled to cancel the CONTRACT for the uncompleted part without being in any way 
liable for any compensation payment to the estate of the diseased CONTRACTOR and/or to the surviving 
partners of the CONTRACTOR'S firm on account of the cancellation of CONTRACT. The decision of the 
EMPLOYER in such assessment shall be final and binding on the parties. In the event of such cancellation, 
the EMPLOYER shall not hold the estate of the diseased CONTRACTOR and/or the surviving partners of the 
CONTRACTOR'S firm liable for any damages for non-completion of CONTRACT. 

32.2  TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the Contractor shall 
dissolve or become bankrupt or insolvent or cause or suffer any receiver to be appointed of his business of 
any assets thereof compound with his Creditors, or being a corporation commence to be wound up, not 
being a member’s voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its 
business under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall be at liberty :- To 
terminate the contract forthwith upon coming to know of the happening of any such event as aforesaid by 
notice in writing to the Contractor or to give the Receiver or liquidator or other person, the option of 
carrying out the contract subject to his providing a guarantee upto an amount to be agreed upon by 
EMPLOYER for due and faithful performance of the contract.  

32.3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY PUTTING THE 
CONTRACTOR ON HOLIDAY: In     

case of termination of CONTRACT herein set forth (under clause 29.0) except under conditions of Force 
Majeure and termination after expiry of contract, the CONTRACTOR shall be put under holiday [i.e. neither 
any enquiry will be issued to the party by BCPL. against any type of tender nor their offer will be 
considered by BCPL against any ongoing tender (s) where contract between GAIL and that particular 
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CONTRACTOR (as a bidder) has not been finalized] for three years from the date of termination by BCPL to 
such CONTRACTOR. 

 

33 MEMBERS OF THE EMPLOYER NOT INDIVIDUALLY LIABLE : 

33.1  No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be personally 
bound or liable for the acts or obligations of the EMPLOYER under the CONTRACT or answerable for any 
default or omission in the observance or performance of any of the acts, matters or things which are 
herein contained.  

 

34 EMPLOYER NOT BOUND BY PERSONAL REPRESENTATIONS: 

34.1  The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right or 
claim whatsoever by reason of any representation, explanation statement or alleged representation, 
promise or guarantees given or alleged to have been given to him by any person. 

 

35 CONTRACTOR'S OFFICE AT SITE: 

35.1 The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his agent 
and staff and such office shall be open at all reasonable hours to receive instructions, notice or other 
communications. The CONTRACTOR at all time shall maintain a site instruction book and compliance of 
these shall be communicated to the ENGINEER-IN CHARGE from time to time and the whole document to 
be preserved and handed over after completion of works.  

 

36 CONTRACTOR'S SUBORDINATE STAFF AND THEIR CONDUCT 

36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer having 
sufficient experience in carrying out work of similar nature, to whom the equipments, materials, if any, 
shall be issued and instructions for works given. The CONTRACTOR shall also provide to the satisfaction of 
the ENGINEER-IN- CHARGE sufficient and qualified staff to superintend the execution of the WORK, 
competent sub-agents, foremen and leading hands including those specially qualified by previous 
experience to supervise the types of works comprised in the CONTRACT in such manner as will ensure 
work of the best quality, expeditious working. Whenever in the opinion of the ENGINEER-IN- CHARGE 
additional properly qualified supervisory staff is considered necessary, they shall be employed by the 
CONTRACTOR without additional charge on accounts thereof. The CONTRACTOR shall ensure to the 
satisfaction of the ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall provide competent and 
efficient supervision, over the work entrusted to them.  

36.2  If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, assistants, 
foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be guilty of any misconduct or 
be incompetent or insufficiently qualified or negligent in the performance of their duties of that in the 
opinion of the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for administrative or any other 
reason for such person or persons to be employed in the works, the CONTRACTOR, is so directed by the 
ENGINEER-IN-CHARGE, shall at once remove such person or persons from employment thereon. Any 
person or persons so removed from the works shall not again be employed in connection with the WORKS 
without the written permission of the ENGINEER-IN- CHARGE. Any person so removed from the WORK 
shall be immediately re-placed at the expense of the CONTRACTOR by a qualified and competent 
substitute. Should the CONTRACTOR be requested to repatriate any person removed from the works he 
shall do so and shall bear all costs in connection herewith.  

36.3  The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, workmen, 
and others, and shall exercise a proper degree of control over them and in particular and without 
prejudice to the said generality, the CONTRACTOR shall be bound to prohibit and prevent any employees 
from trespassing or acting in any way detrimental or prejudicial to the interest of the community or of the 
properties or occupiers of land and properties in the neighborhood and in the event of such employee so 
trespassing, the CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all consequent 
claims or actions for damages or injury or any other grounds whatsoever. The decision of the ENGINEER-
IN-CHARGE upon any matter arising under this clause shall be final. The CONTRACTOR shall be liable for 
any liability to EMPLOYER on account of deployment of CONTRACTOR's staff etc. or incidental or arising 
out of the execution of CONTRACT. The CONTRACTOR shall be liable for all acts or omissions on the part of 
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his staff, Foremen and Workmen and others in his employment, including misfeasance or negligence of 
whatever kind in the course of their work or during their employment, which are connected directly or 
indirectly with the CONTRACT.  

36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the EMPLOYER's 
premises shall be properly identified by badges of a type acceptable to the EMPLOYER which must be 
worn at all times on EMPLOYER's premises. CONTRACTOR may be required to obtain daily entry passes for 
his staff/employees from EMPLOYER to work within operating areas. These being safety requirements, no 
relaxations on this account shall be given to CONTRACTOR.  

 

37 SUB-LETTING OF WORKS:  

37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or degree be 
transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm or 
corporation whatsoever without the consent in writing, of the ENGINEER/EMPLOYER except as provided 
for in the succeeding sub-clause.  

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written consent to Sub- 
contract for the execution of any part of the WORK at the site, being entered in to by CONTRACTOR 
provided each individual Sub- contract is submitted to the ENGINEER-IN-CHARGE before being entered 
into and is approved by him.  

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every month the CONTRACTOR 
shall furnish to the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms engaged 
by the CONTRACTOR and working at the SITE during the previous month with particulars of the general 
nature of the Subcontract or works done by them. 

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding any sub-letting with 
such approval as aforesaid and notwithstanding that the ENGINEER-I N-CHARGE shall have received copies 
of any Subcontracts, the contractor shall be and shall remain solely responsible for the quality, proper and 
expeditious execution of the Contract in all respects as if such sub-letting or Subcontracting had not taken 
place, and as if such work had been done directly by the CONTRACTOR. The CONTRACTOR shall bear all 
responsibility for any act or omission on the part of sub-contractors in regard to work to be performed 
under the CONTRACT.  

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged upon the works at the 
site executes any works which in the opinion of the ENGINEER-IN-CHARGE is not in accordance with the 
CONTRACT documents, the EMPLOYER may by written notice to the CONTRACTOR request him to 
terminate such subcontract and the CONTRACTOR upon the receipt of such notice shall terminate such 
Subcontract and dismiss the SUB-CONTRACTOR(S) and the later shall forthwith leave the works, failing 
which the EMPLOYER shall have the right to remove such SUB- CONTRACTOR(S) from the site.  

v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the EMPLOYER under the clause 
shall relieve the CONTRACTOR of any of his liabilities under the CONTRACT or give rise to any right or 
compensation, extension of time or otherwise failing which the EMPLOYER shall have the right to remove 
such SUB-CONTRACTOR(S) from the site.  

 

38 POWER OF ENTRY:  

38.1  If the CONTRACTOR shall not commence the WORK in the manner previously described in the 
CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-I N-CHARGE. 
i) fail to carry out the WORK in conformity with the CONTRACT documents, or 
ii) fail to carry out the WORK in accordance with the Time Schedule, or 

iii) substantially suspend work or the WORK for a period of fourteen days without authority from 
the ENGINEER IN-CHARGE, or  
iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE, or   
v) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or 

vi) Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT on his part to 
be performed or observed or persist in any of the above mentioned breaches of the CONTRACT for 
fourteen days, after notice in writing shall have been given to the CONTRACTOR by the ENGINEER-IN-
CHARGE requiring such breach to be remedied, or  

vi) if the CONTRACTOR shall abandon the WORK , or  
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vii) If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any 
arrangement or composition with his creditors, or permit any execution to be levied or go into 
liquidation whether compulsory or voluntary not being merely a voluntary liquidation for the purpose 
of amalgamation or reconstruction then in any such case, the EMPLOYER shall have the power to 
enter upon the WORK and take possession thereof and of the materials, temporary WORK, 
construction plant, and stock thereon, and to revoke the CONTRACTOR's licence to use the same, and 
to complete the WORK by his agents, other CONTRACTORS or workmen or to relate the same upon 
any terms and to such other person, firm or corporation as the EMPLOYER in his absolute discretion 
may think proper to employ and for the purpose aforesaid to use or authorise the use of any 
materials, temporary work, CONSTRUCTION PLANT, and stock as aforesaid, without making payment 
or allowance to the CONTRACTOR for the said materials other than such as may be certified in writing 
by the ENGINEER-IN-CHARGE to be reasonable, and without making any payment or allowance to the 
CONTRACTOR for the use of the temporary said works, construction plant and stock or being liable for 
any loss or damage thereto, and if the EMPLOYER shall by reason of his taking possession of the WORK 
or of the WORK being completed by other CONTRACTOR (due account being taken of any such extra 
work or works which may or be omitted) then the amount of such excess as certified by the 
ENGINEER-IN- CHARGE shall be deducted from any money which may be due for work done by the 
CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be made good 
and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to sell in such 
manner and for such price as he may think fit all or any of the construction plant, materials etc. 
constructed by or belonging to and to recoup and retain the said deficiency or any part thereof out of 
proceeds of the sale. 

 

39 CONTRACTOR'S RESPONSIBILITY WITH THE MECHANICAL, ELECTRICAL, INTERCOMMUNICATION 
SYSTEM, AIR CONDITIONING CONTRACTORS AND OTHER AGENCIES: 

39.1  Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR 
executing the work of civil construction, to work in close cooperation and coordinate the WORK with the 
Mechanical, Electrical, Air-conditioning and  Intercommunication Contractor's and other agencies or their 
authorised representatives, in providing the necessary grooves, recesses,  cuts and opening etc., in wall, 
slabs beams and columns etc. and making good the same to the desired finish as per specification, for the 
placement of electrical, intercommunication cables, conduits, air-conditioning inlets and outlets grills and 
other equipments etc. where required. For the above said requirements in the false ceiling and other 
partitions, the CONTRACTOR before starting-up the work shall in consultation with the Electrical, 
Mechanical, Intercommunication, Air-conditioning contractor and other agencies prepare and put-up a 
joint scheme, showing the necessary openings, grooves, recesses, cuts, the methods of fixing required for 
the WORK of the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval. 
The CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE, shall have the 
written agreement of the other agencies. The ENGINEER- IN-CHARGE, before communicating his approval 
to the scheme, with any required modification, shall get the final agreement of all the agencies, which 
shall be binding. No claim shall be entertained on account of the above. The CONTRACTOR shall confirm in 
all respects with provision of any statutory regulations, ordinances or byelaws of any local or duly 
constituted authorities or public bodies which may be applicable from time to time to the WORK or any 
temporary works. The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and 
liabilities of every kind, arising out of non- adherance to such stains, ordinances, laws, rules, regulations, 
etc. 

 

40 OTHER AGENCIES AT SITE:  

40.1  The CONTRACTOR shall have to execute the WORK in such place and conditions where other agencies 
will also be engaged for other works such as site grading, filling, and levelling, electrical and mechanical 
engineering works, etc. No claim shall be entertained due to WORK being executed in the above 
circumstances. 
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41 NOTICE: 

41.1  TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or his duly 
authorised representative at the job site or may be served by registered mail direct to the address 
furnished by the CONTRACTOR. Proof of issue of any such notice could be conclusive of the CONTRACTOR 
having been duly informed of all contents therein.  

41.2  TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR 
shall be served by sending the same by Registered mail to or delivering the same at the respective site 
offices of M/S. BRAHMAPUTRA CRACKERS & POLYMERS LTD. addressed to the HEAD/SITE-IN-CHARGE. 

 

42 RIGHT OF VARIOUS INTERESTS: 

42.1  The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The 
CONTRACTOR shall cooperate and afford other agency(ies) reasonable opportunity for access to the 
WORK for the carriage and storage of materials and execution of their works.  

42.2  Wherever the work being done by any department of the EMPLOYER or by other agency(ies) 
employed by the EMPLOYER is contingent upon WORK covered by this CONTRACT, the respective rights of 
the various interests involved shall be determined by the ENGINEER-IN-CHARGE to secure the completion 
of the various portions of the work in general harmony.  

 

43 PATENTS AND ROYALTIES:  

43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or 
compositions of matter to be used or supplied or methods and process to be practised or employed in the 
performance of this CONTRACT, agrees to pay all royalties and licence fees which may be due with respect 
thereto. If any equipment, machinery, materials, composition of matters, be used or supplied or methods 
and processes to be practised or employed in the performance of this CONTRACT,is covered by a patent 
under which the CONTRACTOR is not licensed then the CONTRACTOR before supplying or using the 
equipment, machinery materials, composition method or processes shall obtain such licences and pay 
such royalties and licence fees as may be necessary for performance of this CONTRACT. In the event the 
CONTRACTOR fails to pay any such royalty or obtain any such licence, any suit for infringement of such 
patents which is brought against the CONTRACTOR or the EMPLOYER as a result such failure will be 
defended by the CONTRACTOR at his own expense and the CONTRACTOR will pay any damages and costs 
awarded in such suit. The CONTRACTOR shall promptly notify the EMPLOYER if the CONTRACTOR has 
acquired the knowledge of any plant under which a suit for infringement could be reasonably brought 
because of the use by the EMPLOYER of any equipment, machinery, materials, process, methods to be 
supplied hereunder. The CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with the 
right to extend the same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free licence to 
use in any country, any invention made by the CONTRACTOR or his employee in or as result of the 
performance of the WORK under the CONTRACT. 

43.2  All charges on account of royalty. toilage, rent, octroi terminal or sales tax and/or other duties or any 
other levy on materials obtained for the work or temporary work or part thereof (excluding materials 
provided by the EMPLOYER) shall be borne by the CONTRACTOR. 

43.3  The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this 
CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials obtained from any 
excavation made for the purpose of the WORK or any building or produce upon the site at the time of 
delivery of the possession thereof, but all such substances, materials, buildings and produce shall be the 
property of the EMPLOYER provided that the CONTRACTOR may with the permission of the ENGINEER-IN-
CHARGE, use the same for the purpose of the work by payment of cost of the same at such a rate as may 
be determined by the ENGINEER-IN- CHARGE.  

43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account of 
claims against CONTRACTOR for the contributory infringement of patent rights arising out and based upon 
the claim that the use of the EMPLOYER of the process included in the design prepared by the EMPLOYER 
and used in the operation of the plant infringes on any patent right. With respect to any subcontract 
entered into by CONTRACTOR pursuant to the provisions of the relevant clause hereof, the CONTRACTOR 
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shall obtain from the SUB-CONTRACTOR an undertaking to provide the EMPLOYER with the same patent 
protection that CONTRACTOR is required to provide under the provisions of this clause. 

 

44 LIENS:  

44.1  If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have 
become liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right to retain 
out of any payment then due or thereafter to become due an amount sufficient to completely indemnify 
the EMPLOYER against such lien or claim and if such lien or claim be valid, the EMPLOYER may pay and 
discharge the same and deduct the amount so paid from any money which may be or may become due 
and payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments are made, the 
CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may be compelled to pay in 
discharging such lien or claim including all costs and reasonable expenses. EMPLOYER reserves the right to 
do the same.  

44.2  The EMPLOYER shall have lien on all materials, equipments including those brought by the 
CONTRACTOR for the purpose of erection, testing and commissioning of the WORK. 

44.3  The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-CHARGE 
a complete release or waiver of all liens arising or which may arise out of his agreement or receipt in full 
or certification by the CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all invoices for 
labour, materials, services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in 
any case an affidavit that so far as the CONTRACTOR has knowledge or information the releases and 
receipts include all the labour and material for which a lien could be filled.  

44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after the 
issue of FINAL CERTIFICATE, from all liens and other encumbrances against the EMPLOYER on account of 
debts or claims alleged to be due from the CONTRACTOR or his SUB-CONTRACTOR to any person including 
SUB- CONTRACTOR and on behalf of EMPLOYER will defend at his own expense, any claim or litigation 
brought against the EMPLOYER or the CONTRACTOR in connection therewith. CONTRACTOR shall defend 
or contest at his own expense any fresh claim or litigation by any person including his SUB-CONTRACTOR, 
till its satisfactory settlement even after the expiry of two years from the date of issue of FINAL 
CERTIFICATE. 

 

45 DELAYS BY EMPLOYER OR HIS AUTHORISED AGENTS: 

45.1  In case the CONTRACTOR's performance is delayed due to any act or omission on the part of the 
EMPLOYER or his authorized agents, then the CONTRACTOR shall be given due extension of time for the 
completion of the WORK, to the extent such omission on the part of the EMPLOYER has caused delay in 
the CONTRACTOR's performance of his WORK. 

45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions 
granted except as provided in TENDER DOCUMENT, where the EMPLOYER reserves the right to seek 
indulgence of CONTRACTOR to maintain the agreed Time Schedule of Completion. In such an event the 
CONTRACTOR shall be obliged for working by CONTRACTOR's personnel for additional time beyond 
stipulated working hours as also Sundays and Holidays and achieve the completion date/interim targets. 

 

46 PAYMENT IF THE CONTRACT IS TERMINATED: 

46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the 
CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items shall not have already 
been covered by payments of amounts  made to the CONTRACTOR for the WORK executed and accepted 
by ENGINEER-IN-CHARGE prior to the date of termination at the rates and prices provided for in the 
CONTRACT and in addition to the following: 
i) The amount payable in respect of any preliminary items, so far as the Work or service comprised 

therein has been carried out or performed and an appropriate portion as certified by ENGINEER-IN- 
CHARGE of any such items or service comprised in which has been partially carried out or performed. 

ii)  Any other expenses which the CONTRACTOR has expended for performing the WORK under the 
CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and approved by 
EMPLOYER for payment, based on documentary evidence of his having incurred such expenses. 
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46.2  The CONTRACTOR will be further required to transfer the title and provide the following in the 
manner and as directed by the EMPLOYER. 
a) Any and all completed works. 
b) Such partially completed WORK including drawings, informations and CONTRACT rights as the 

CONTRACTOR has specially performed, produced or acquired for the performance of the 
CONTRACTOR. 

 

47 NO WAIVER OF RIGHTS:  

47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any order 
by the EMPLOYER for payment of money or any payment for or acceptance of the whole or any part of the 
Work by the EMPLOYER nor any extension of time, nor any possession taken by EMPLOYER shall operate 
as a waiver of any provision of the CONTRACT, or of any power herein reserved to the EMPLOYER, or any 
right to damages herein provided, nor shall any waiver of any breach in the CONTRACT be held to be a 
waiver of any other subsequent breach. 
 

48 CERTIFICATE NOT TO AFFECT RIGHT OF EMPLOYER AND LIABILITY OF CONTRACTOR: 

48.1  No interim payment certificate(s) issued by the Engineer-in- Charge of the EMPLOYER, nor any sum 
paid on account by the EMPLOYER, nor any extension of time for execution of the work granted by 
EMPLOYER shall affect or prejudice the rights of the Employer against the CONTRACTOR or relieve the 
CONTRACTOR of his obligations for the due performance of the CONTRACT, or be interpreted as approval 
of the WORK done or of the equipment supplied and no certificate shall create liability for the EMPLOYER 
to pay for alterations, amendments, variations or additional works not ordered, in writing, by EMPLOYER 
or discharge the liability of the CONTRACTOR for the payment of damages whether due, ascertained, or 
certified or not or any sum against the payment of which he is bound to indemnify the EMPLOYER. 

 

49 LANGUAGE AND MEASURES:  

49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, 
Correspondence, operating and maintenance Instructions, DRAWINGS, or any other writing shall be 
written in English language. The Metric System of measurement shall be used in the CONTRACT unless 
otherwise specified. 

 

50 TRANSFER OF TITLE:  

50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the EMPLOYER 
for all Supplies till the same are finally accepted by the EMPLOYER after the successful completion of 
PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL CERTIFICATE. 

50.2  However, the EMPLOYER shall have the lien on all such works performed as soon as any advance or 
progressive payment is made by the EMPLOYER to the CONTRACTOR and the CONTRACTOR shall not 
subject these works for use other than those intended under this CONTRACT.  

 

51 RELEASE OF INFORMATION: 

51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any 
other medium, photographs, or other reproduction of the Work under this CONTRACT or description of 
the site dimensions, quantity , quality or other information, concerning the Work unless prior written 
permission has been obtained from the EMPLOYER. 

 
52 BRAND NAMES: 

52.1  The specific reference in the SPECIFICATIONS and documents to any material by trade name, make or 
catalogue number shall be construed as establishing standard or quality and performance and not as 
limited competition.  However, TENDERER may offer other similar equipments provided it meets the 
specified standard design and performance requirements. 
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53 COMPLETION OF CONTRACT: 

53.1  Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT shall 
be deemed to have been completed at the expiration of the PERIOD OF LIABILITY as provided for under 
the CONTRACT. 

 

54 SPARES:  

54.1  The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING of the  
plants, recommendatory and/or mandatory spares, which are required essential by the 
manufacturer/supplier. The same shall be delivered at SITE, 3(Three) months before COMMISSIONING. 
Also the CONTRACTOR should furnish the manufacturing drawings for fast wearing spares.  

54.2  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments, 
plants and machineries go out of production of spare parts for the equipment furnished and erected by 
him, he shall give at least twelve (12) months' advance notice to the EMPLOYER, so that the latter may 
order his requirement of spares in one lot,  if he so desires. 

 

SECTION-V PERFORMANCE OF WORK  

55 EXECUTION OF WORK:  
55.1  All the Works shall be executed in strict conformity with the provisions of the CONTRACT Documents 

and with such explanatory detailed drawings, specification and instructions as may be furnished from time 
to time to the CONTRACTOR by the ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. 
The CONTRACTOR shall be responsible for ensuring that works throughout are executed in the most 
substantial, proper and workmanlike manner with the quality of material and workmanship in strict 
accordance with the SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. The 
CONTRACTOR shall provide all necessary materials equipment labour etc. for execution and maintenance 
of WORK till completion unless otherwise mentioned in the CONTRACT. 

 

56 CO-ORDINATION AND INSPECTION OF WORK: 

56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall be the 
responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any particular job will 
normally be passed by the ENGINEER-IN-CHARGE or his authorised representative. A work order book will 
be maintained by the CONTRACTOR for each sector in which the aforesaid written instructions will be 
entered. These will be signed by the CONTRACTOR or his authorised representative by way of 
acknowledgement within 12 hours. 

 

57 WORK IN MONSOON AND DEWATERING: 

57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working in 
the monsoon also. The CONTRACTOR must maintain a minimum labour force as may be required for the 
job and plan and execute the construction and erection according to the prescribed schedule. No extra 
rate will be considered for such work in monsoon. 

57.2  During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the 
construction work site free from water at his own cost. 

 

58 WORK ON SUNDAYS AND HOLIDAYS: 

58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER-IN-
CHARGE or his representative at least two days in advance and obtain permission in writing. The 
CONTRACTOR shall observe all labour laws and other statutory rules and regulations in force. In case of 
any violations of such laws, rules and regulations, consequence if any, including the cost thereto shall be 
exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this 
account. 

 

59 GENERAL CONDITIONS FOR CONSTRUCTION AND ERECTION WORK: 

59.1  The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of 
need and the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will become 
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necessary and the CONTRACTOR should take this aspect into consideration for formulating his rates for 
quotation. No extra claims will be entertained by the EMPLOYER no this account. For carrying out work 
beyond working hours the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized 
representative and obtain his prior written permission. 

59.2  The CONTRACTOR must arrange for the placement of workers in such a way that the delayed 
completion of the WORK or any part thereof for any reason whatsoever will not affect their proper 
employment. The EMPLOYER will not entertain any claim for idle time payment whatsoever.  

59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at regular intervals 
regarding the state and progress of WORK. The details and proforma of the report will mutually be agreed 
after the award of CONTRACT. The CONTRACTOR shall provide display boards showing progress and 
labour strengths at worksite, as directed by the ENGINEER-IN-CHARGE. 

 

60 ALTERATIONS IN SPECIFICATIONS, DESIGN AND EXTRA WORKS: 

60.1  The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lumpsum 
firm price/item rate quoted by him, the EMPLOYER will not accept any proposals for changes in VALUE OF 
CONTRACT or extension in time on account of any such changes which may arise to the CONTRACTOR's 
scope of WORK as a result of detailed Engineering and thereafter during the execution of WORK. The only 
exception to this will be a case where the EMPLOYER requests in writing to the CONTRACTOR to upgrade 
the SPECIFICATIONS or the size of any major pieces of equipments, plant or machinery beyond what is 
normally required to meet the scope of WORK as defined in the CONTRACT DOCUMENT. In such cases, a 
change order will be initialled by the CONTRACTOR at the appropriate time for the EMPLOYER's prior 
approval giving the full back-up data for their review and for final settlement of any impact on price within 
30 (thirty) days thereafter.  

60.2  The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to or 
substitutions for, the Schedule of Rates, the original specifications, drawings, designs and instructions that 
may appear to him to be necessary or advisable during the progress of the WORK and the CONTRACTOR 
shall be bound to carry out the such altered/ extra/ new items of WORK in accordance with any 
instructions which may be given to him in writing signed by the ENGINEER-IN- CHARGE, and such 
alterations, omissions, additions or substitutions shall not invalidate the CONTRACT and any altered, 
additional or substituted work which the CONTRACTOR may be directed to do in the manner above 
specified as part of the WORK shall be carried out by the CONTRACTOR on the same conditions in all 
respects on which he agreed to do the main WORK. The time of completion of WORK may be extended for 
the part of the particular job at the discretion of the ENGINEER-IN- CHARGE, for only such alterations, 
additions or substitutions of the WORK, as he may consider as just and reasonable. The rates for such 
additional, altered or substituted WORK under this clause shall be worked out in accordance with the 
following provisions:-  

I. For Item Rate Contract 
a) If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for the 

WORK, the CONTRACTOR is bound to carry on the additional, altered or substituted WORK at the 
same rates as are specified in the CONTRACT. 

b) If the rates for the additional, altered or substituted WORK are not specifically provided in the 
CONTRACT for the WORK, the rates will be derived from the rates for similar class of WORK as are 
specified in the CONTRACT for the WORK. The opinion of the ENGINEER-IN- CHARGE, as to 
whether or not the rates can be reasonably so derived from the items in this CONTRACT will be 
final and binding on the CONTRACTOR.  

c) If the rates for the altered, additional or substituted WORK cannot be determined in the manner 
specified in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of the date of 
receipt of order to carry out the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is 
his intention to charge for such class of WORK, supported by analysis of the rate or rates claimed, 
and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the prevailing 
market rates, labour cost at schedule of labour rates plus 10% to cover contractor's supervision, 
overheads and profit and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-
CHARGE as to current market rates of materials and the quantum of labour involved per unit of 
measurement will be final and binding on the CONTRACTOR.   
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d) Where the item of work will be executed through nominated specialist agency as approved by the 
ENGINEER-IN-CHARGE, then the actual amount paid to such nominated agency supported by 
documentary evidence and as certified by ENGINEER-IN-CHARGE shall be considered plus 10% 
(ten percent) to cover all contingencies, overhead, profits to arrive at the rates.   

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the following:- 
Where the value of additions of new items together with the value of alterations, 
additions/deletions or substitutions does not exceed by or is not less than plus/minus (+)25% of 
the VALUE OF CONTRACT. The item rates in the Schedule of Rates shall hold good for all such 
variations between the above mentioned limits, irrespective of any increase/decrease of 
quantities in the individual items of Schedule of Rates. Where the value of addition of new items 
together with the value of alterations, additions/deletions or substitutions reduces more than 
25% of the contract value but is within the following limits the tenderer shall be paid 
compensation for decrease in the value of work, as follows: S.No. Range of Variation Percentage 
compensation for decrease in the value of work in the respective range. a) Beyond (+) 25% No 
increase and/or upto & inclusive of decrease shall be (+) 50% applicable for the Schedule of Rates 
(The rates quoted for this increase shall be valid). b) Beyond (-) 25% upto & For reduction beyond 
inclusive of (-) 50% 25%contractor shall be compensated by an amount equivalent to 10% of the 
reduction in value of the contract as awarded. For example if the actual contract value is 70% of 
awarded value then compensation shall be 10% of (75-70) i.e. 0.5% of awarded contract value. 

II. For Lumpsum Contracts: CONTRACTOR shall, within 7 days of the date of receipt of order to carry out 
the WORK, inform the  ENGINEER-IN- CHARGE of the rates which it is his intention to charge for such 
class of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall 
determine the rate or rates on the basis of the prevailing market rates, labour cost at schedule of 
labour rates plus 10% to cover contractor's supervision, overheads and profit and pay the 
CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market rates of 
materials and the quantum of labour involved per unit of measurement will be final and binding on 
the CONTRACTOR. 

 

61 DRAWINGS TO BE SUPPLIED BY THE EMPLOYER 

61.1  The drawings attached with tender are only for the general guidance to the CONTRACTOR to enable 
him to visualize the type of work contemplated and scope of work involved. The CONTRACTOR will be 
deemed to have studied the DRAWINGS and formed an idea about the WORK involved.  

61.2  Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will be 
furnished from time to time during the progress of the work. The CONTRACTOR shall be deemed to have 
gone through the DRAWINGS supplied to him thoroughly and carefully and in conjunction with all other 
connected drawings and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein 
before actually carrying out the Work. 

61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the CONTRACTOR's 
office on the site and shall be made available to the ENGINEER-IN- CHARGE at any time during the 
CONTRACT. The drawings and other documents issued by the EMPLOYER shall be returned to the 
EMPLOYER on completion of the WORK.  

 
62 DRAWINGS TO BE SUPPLIED BY THE CONTRACTOR: 

62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the special 
conditions of contract, and shall be furnished within the specified time.  

62.2  Where approval/review of drawings before manufacture/ construction/fabrication has been 
specified, it shall be CONTRACTOR's responsibility to have these drawings prepared as per the directions 
of ENGINEER-IN-CHARGE and got approved before proceeding with manufacture/construction/fabrication 
as the case may be. Any change that may have become necessary in these drawings during the execution 
of the work shall have to be carried out by the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE 
at no extra cost. All final drawings shall bear the certification stamp as indicated below duly signed by both 
the CONTRACTOR and ENGINEER-IN-CHARGE.  "Certified true for _____________________  (Name of 
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Work) Agreement No.___________________________Signed:________________ (CONTRACTOR) 
(ENGINEER-IN-CHARGE) 

62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-CHARGE as far 
as practicable within 3 (Three) weeks and shall be modified by the CONTRACTOR, if any modifications 
and/or corrections are required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such 
modifications and/or corrections and submit the final drawings for approval. Any delays arising out of 
failure by the CONTRACTOR to rectify the drawing in good time shall not alter the Contract Completion 
Time.  

62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR in 
six copies and one transparent for record purposed to the EMPLOYER.  

 

63 SETTING OUT WORKS: 

63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the Works site 
and a level bench mark and the CONTRACTOR shall set out the Works and shall provide an efficient staff 
for the purpose and shall be solely responsible for the accuracy of such setting out.  

63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, templates, 
level marks, profiles and other similar things and shall take all necessary precautions to prevent their 
removal or disturbance and shall be responsible for the consequence of such removal or disturbance 
should the same take place and for their efficient and timely reinstatement. The CONTRACTOR shall also 
be responsible for the maintenance of all existing survey marks, boundary marks, distance marks and 
center line marks, either existing or supplied and fixed by the CONTRACTOR. The work shall be set out to 
the satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining with the CONTRACTOR by the 
ENGINEER- IN-CHARGE in setting out the work, shall not relieve the CONTRACTOR of any of his 
responsibility.  

63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary reference 
and level posts, pegs, bamboos, flags, ranging rods, strings and other materials for proper layout of the 
works in accordance with the schemes for bearing marks acceptable to the ENGINEER-IN-CHARGE. The 
center, longitudinal or face lines and cross lines shall be marked by means of small masonry pillars. Each 
pillar shall have distinct mark at the centre to enable theodolite to be set over it. No work shall be started 
until all these points are checked and approved by the ENGINEER-IN-CHARGE in writing but such approval 
shall not relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all 
labour, material and other facilities, as necessary, for the proper checking of layout and inspection of the 
points during construction.  

63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be 
protected and fenced by the CONTRACTOR.  

63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents according to which 
the WORK was carried out. 

 

64 RESPONSIBILITY FOR LEVEL AND ALIGNMENT: 

64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical 
alignment, the levels and correctness of every part of the WORK and shall rectify effectively any errors or 
imperfections therein, such rectifications shall be carried out by the CONTRACTOR, at his own cost, when 
instructions are issued to that effect by the ENGINEER- IN-CHARGE. 

 

65 MATERIALS TO BE SUPPLIED BY CONTRACTOR: 

65.1  The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the 
materials required for the construction including steels, cement and other building materials, tools, 
tackles, construction plant and equipment for the completion and maintenance of the WORK except the 
materials which will be issued by the EMPLOYER and shall make his own arrangement for procuring such 
materials and for the transport thereof. The EMPLOYER may give necessary recommendation to the 
respective authority if so desired by the CONTRACTOR but assumes no further responsibility of any nature. 
The EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which are supplied 
by reputed suppliers. 
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65.2  The CONTRACTOR shall properly store all materials either issued to him or brought by him to the SITE 
to prevent damages due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, etc. for 
proper and speedy execution of his works. The CONTRACTOR shall maintain sufficient stocks of all 
materials required by him.  

65.3  No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in 
writing of the ENGINEER-IN-CHARGE. 

 

66 STORES SUPPLIED BY THE EMPLOYER: 

66.1  If the SPECIFICATION of the WORK provides for the use of any material of special description to be 
supplied from the EMPLOYER's stores or it is required that the CONTRACTOR shall use certain stores to be 
provided by the ENGINEER-IN-CHARGE, such materials and stores, and price to be charged there for as 
hereinafter mentioned being so far as  practicable for the convenience of the CONTRACTOR, but not so as 
in any way to control the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to 
purchase and shall be supplied such materials and stores as are from time to time required to be used by 
him for the purpose of the CONTRACT only. The sums due from the CONTRACTOR for the value of 
materials supplied by the EMPLOYER will be recovered from the running account bill on the basis of the 
actual consumption of materials in the works covered and for which the running account bill has been 
prepared. After the completion of the WORK, however, the CONTRACTOR has to account for the full 
quantity of materials supplied to him as per relevant clauses in this document.  

66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER will be 
debited to the CONTRACTOR's account at the rates shown in the schedule of materials and if they are not 
entered in the schedule,  they will be debited at cost price, which for the purpose of the CONTRACT shall 
include the cost of carriage and all other  expenses whatsoever such as normal storage supervision 
charges which shall have been incurred in obtaining the same at the EMPLOYER's stores. All materials so 
supplied to the CONTRACTOR shall remain the absolute property of the EMPLOYER and shall not be 
removed on any account from the SITE of the WORK, and shall be at all times open for inspection to the 
ENGINEER-IN-CHARGE. Any such materials remaining unused at the time of the completion or termination 
of the CONTRACT shall be returned to the EMPLOYER's stores or at a place as directed by the ENGINEER-
IN-CHARGE in perfectly good condition at CONTRACTOR's cost. 

 

67 CONDITIONS FOR ISSUE OF MATERIALS: 

67.1 Materials specified as to be issued by the EMPLOYER will be supplied to the CONTRACTOR by the 
EMPLOYER form his stores. It shall be responsibility of the CONTRACTOR to take delivery of the materials 
and arrange for its loading, transport and unloading at the SITE of WORK at his own cost. The materials 
shall be issued between the working hours and as per the rules of the EMPLOYER as framed from time to 
time. 

67.2  The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials at site 
after these have been issued to him.  

67.3  Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained 
from the manufacturers.   

67.4  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the materials safe 
against damage by rain, dampness, fire, theft etc. He shall also employ necessary watch and ward 
establishment for the purpose.  

67.5  It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of taking 
delivery and satisfy himself that they are in good condition. After the materials have been delivered by the 
EMPLOYER, it shall be the responsibility of the CONTRACTOR to keep them in good condition and if the 
materials are damaged or lost, at any time, they shall be repaired and/or replaced by him at his own cost 
according to the instructions of the ENGINEER-IN-CHARGE.  

67.6   The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which the 
EMPLOYER has undertaken to supply where such failure or delay is due to natural calamities, act of 
enemies, transport and procurement difficulties and any circumstances beyond the control of the 
EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim any compensation or loss suffered by 
him on this account.   
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67.7  It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the WORK 
other than those to be supplied by the EMPLOYER. If, however, in the opinion of the ENGINEER-IN-
CHARGE the execution of the WORK is likely to be delayed due to the CONTRACTOR's inability to make 
arrangements for supply of materials which normally he has to arrange for, the ENGINEER-IN-CHARGE 
shall have the right at his own discretion to issue such materials, if available with the EMPLOYER or 
procure the materials from the market or as elsewhere and the CONTRACTOR will be bound to take such 
materials at the rates decided by the ENGINEER-IN-CHARGE. This, however, does not in any way absolve 
the CONTRACTOR from responsibility of making arrangements for the supply of such materials in part or in 
full, should such a situation occur nor shall this constitute a reason for the delay in the execution of the 
WORK.  

67.8  None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR for 
manufacturing item which can be obtained as supplied from standard manufacturer in finished form. 

67.9  The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to execute an Indemnity 
Bond in the prescribed form for safe custody and accounting of all materials issued by the EMPLOYER.  

67.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a statement 
showing his requirement of the quantities of the materials to be supplied by the EMPLOYER and the time 
when the same will be required by him for the works, so as to enable the ENGINEER-IN-CHARGE to make 
necessary arrangements for procurement and supply of the material. 

67.11 Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR indicating the 
daily receipt, consumption and balance in hand. This account shall be maintained in a manner prescribed 
by the ENGINEER-IN-CHARGE along with all connected papers viz. requisitions, issues, etc., and shall be 
always available for inspection in the CONTRACTOR's office at SITE.   

67.12 The CONTRACTOR should see that only the required quantities of materials are got issued. The 
CONTRACTOR shall not be entitled to cartage and incidental charges for returning the surplus materials, if 
any, to the stores wherefrom they were issued or to the place as directed by the ENGINEER-IN-CHARGE.  

67.13 Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s) than issued for. 
 

68 MATERIAL PROCURED WITH ASSISTANCE OF EMPLOYER/RETURN OF SURPLUS: 

68.1  Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT where 
any materials for the execution of the CONTRACT are procured with the assistance of the EMPLOYER 
either by issue from EMPLOYER's stock or purchases made under order or permits or licences issued by 
Government, the CONTRACTOR shall hold the said materials as trustee for the EMPLOYER and use such 
materials economically and solely for the purpose of the CONTRACT and not dispose them off without the 
permission of the EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, shall determine having 
due regard to the condition of the materials. The price allowed to the CONTRACTOR, however, shall not 
exceed the amount charged to him excluding the storage charges, if any. The decision of the ENGINEER-
IN-CHARGE shall be final and conclusive in such matters. In the event of breach of the aforesaid condition, 
the CONTRACTOR shall, in terms of the licences or permits and/or criminal breach of trust, be liable to 
compensate the EMPLOYER at double rate or any higher rate, in the event of those materials at that time 
having higher rate or not being available in the market, then any other rate to be determined by the 
ENGINEER-IN-CHARGE and his decision shall be final and conclusive. 

 

69 MATERIALS OBTAINED FROM DISMANTLING: 

69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part for 
reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK 
of dismantling etc., will be considered as the EMPLOYER's property and will be disposed off to the best 
advantage of  the EMPLOYER. 

 

70 ARTICLES OF VALUE FOUND:  
 

70.1  All gold, silver and other minerals of any description and all precious stones, coins, treasure relics, 
antiquities and other similar things which shall be found in, under or upon the SITE, shall be the property 
of the EMPLOYER and the CONTRACTOR shall duly preserve the same to the satisfaction of the ENGINEER-
IN-CHARGE and shall from time to time deliver the same to such person or persons indicated by the 
EMPLOYER. 
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71 DISCREPANCIES BETWEEN INSTRUCTIONS: 

71.1  Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, his 
agent or staff or any doubt arises as to the meaning of any such instructions or should there be any 
misunderstanding between the CONTRACTOR's staff and the ENGINEER-IN- CHARGE's staff, the 
CONTRACTOR shall refer the matter immediately in writing to the ENGINEER-IN-CHARGE whose decision 
thereon shall be 7final and conclusive and no claim for losses alleged to have been caused by such 
discrepancies between instructions, doubts, or misunderstanding shall in any event be admissible. 

 

72 ACTION WHERE NO SPECIFICATION IS ISSUED: 

72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by the EMPLOYER as 
mentioned in the Tender Documents such WORK shall be carried out in accordance with Indian Standard 
Specifications and if the Indian Standard Specifications do not cover the same, the WORK should be 
carried out as per standard Engineering Practice subject to the approval of the ENGINEER-IN-CHARGE. 

 

73 INSPECTION OF WORKS: 

73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any time 
wherever in progress either on the SITE or at the CONTRACTOR's premises/workshops wherever situated, 
premises/ workshops of any person, firm or corporation where WORK in connection with the CONTRACT 
may be in hand or where materials are being or are to be supplied, and the CONTRACTOR shall afford or 
procure for the ENGINEER-IN- CHARGE every facility and assistance to carry out such inspection. The 
CONTRACTOR shall, at all time during the usual working hours and at all other time at which reasonable 
notice of the intention of the ENGINEER-IN- CHARGE or his representative to visit the WORK shall have 
been given to the CONTRACTOR, either himself be present or receive orders and instructions, or have a 
responsible agent duly accredited in writing, present for the purpose. Orders given to the CONTRACTOR's 
agent shall be considered to have the same force as if they had been given to the CONTRACTOR himself. 
The CONTRACTOR shall give not less than seven days notice in writing to the ENGINEER-IN-CHARGE before 
covering up or otherwise placing beyond reach of inspection and measurement of any work in order that 
the same may be inspected and measured. In the event of breach of above the same shall be uncovered at 
CONTRACTOR's expense for carrying out such measurement or inspection.  

73.2  No material shall be dispatched from the CONTRACTOR's stores before obtaining the approval in 
writing of the Engineer-in-Charge. The CONTRACTOR is to provide at all time during the progress of the 
WORK and the maintenance period, proper means of access with ladders, gangways etc. and the 
necessary attendance to move and adopt as directed for inspection or measurements of the WORK by the 
ENGINEER- IN-CHARGE. 

73.3  The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all necessary 
instruments and assistance in checking or setting out of WORK and in the checking of any WORK made by 
the CONTRACTOR for the purpose of setting out and taking measurements of WORK.  

 

74 TESTS FOR QUALITY OF WORK:  

74.1  All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and in 
accordance with the instructions of the ENGINEER-IN-CHARGE and shall be subjected from time to time to 
such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or 
fabrication or on the site or at all or any such places. The CONTRACTOR shall provide assistance, 
instruments, labour and materials as are normally required for examining, measuring and testing any 
workmanship as may be selected and required by the ENGINEER-IN-CHARGE.  

74.2  All the tests that will be necessary in connection with the execution of the WORK as decided by the 
ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the EMPLOYER by paying the 
charges as decided by the EMPLOYER from time to time. In case of non- availability of testing facility with 
the EMPLOYER, the required test shall be carried out at the cost of CONTRACTOR at Government or any 
other testing laboratory as directed by ENGINEER-IN-CHARGE.  

74.3  If any tests are required to be carried out in conjunction with the WORK or materials or workmanship 
not supplied by the CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions 
of ENGINEER-IN-CHARGE and cost of such tests shall be reimbursed by the EMPLOYER. 
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75 SAMPLES FOR APPROVAL:  

75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested or if 
required by the specifications, adequate samples of all materials and finished to be used in the WORK. 
Such samples shall be submitted before the WORK is commenced and in ample time to permit tests and 
examinations thereof. All materials furnished and finishes applied in actual WORK shall be fully equal to 
the approved samples. 

 

76 ACTION AND COMPENSATION IN CASE OF BAD WORK: 

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, 
imperfect or unskilled workmanship, or with materials of any inferior description, or that any materials or 
articles provided by the CONTRACTOR for the execution of the WORK are unsound, or of a quality inferior 
to that contracted for, or otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on 
demand in writing from the ENGINEER-IN-CHARGE or his authorized representative specifying the WORK, 
materials or articles complained of notwithstanding that the same may have been inadvertently passed, 
certified and paid for, forthwith rectify or remove and reconstruct the WORK so specified and provide 
other proper and suitable materials or articles at his own cost and in the event of failure to do so within 
the period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR shall be 
liable to pay compensation at the rate of 1 % (One percent) of the estimated cost of the whole WORK, for 
every week limited to a maximum of 10% (ten percent) of the value of the whole WORK, while his failure 
to do so shall continue and in the case of any such failure the ENGINEER-IN-CHARGE may on expiry of 
notice period rectify or remove and re-execute the WORK or remove and replaced with others, the 
materials or articles complained of to as the case may be at the risk and expense in all respects of the 
CONTRACTOR. The decision of the Engineering-in-charge as to any question arising under this clause shall 
be final and conclusive. 
 

77 SUSPENSION OF WORKS: 

77.1  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in writing by 
the ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS or any part thereof for 
such written order, proceed with the WORK therein ordered to be suspended until, he shall have received 
a written order to proceed therewith. The CONTRACTOR shall not be entitled to claim compensation for 
any loss or damage sustained by him by reason of temporary suspension of the WORKS aforesaid. An 
extension of time for completion, corresponding with the delay caused by any such suspension of the 
WORKS as aforesaid will be granted to the ONTRACTOR should he apply for the same provided that the 
suspension was not consequent to any default or failure on the part of the CONTRACTOR. 

77.2  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a period of 
more than two months, the CONTRACTOR shall have the option to terminate the CONTRACT.  

 

78 EMPLOYER MAY DO PART OF WORK: 

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the 
provisions of this CONTRACT the EMPLOYER has the alternative right, instead of assuming charge of entire 
WORK, to place additional labour force, tools, equipments and materials on such parts of the WORK, as 
the EMPLOYER may designate or also engage another CONTRACTOR to carry out the WORK. In such cases, 
the EMPLOYER shall deduct from the amount which otherwise might become due to the CONTRACTOR, 
the cost of such work and material with ten percent (10%) added to cover all departmental charges and 
should the total amount thereof exceed the amount due to the CONTRACTOR, the CONTRACTOR shall pay 
the difference to the EMPLOYER. 

 

79 POSSESSION PRIOR TO COMPLETION: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or partially 
completed WORK or part of the WORK. Such possession or use shall not be deemed to be an acceptance 
of any work completed in accordance with the CONTRACT agreement. If such prior possession or use by 
the ENGINEER-IN- CHARGE delays the progress of WORK, equitable adjustment in the time of completion 
will be made and the CONTRACT agreement shall be deemed to be modified accordingly.  
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80 DEFECTS LIABILITY PERIOD (TWELVE MONTHS PERIOD OF LIABILITY FROM THE DATE OF ISSUE OF 
COMPLETION CERTIFICATE): 
 

80.1  The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date of 
completion of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in the Completion 
Certificate. Any damage or defect that may arise or lie undiscovered at the time of issue of Completion 
Certificate, connected in any way with the equipment or materials supplied by him or in the workmanship, 
shall be rectified or replaced by the CONTRACTOR at his own expense as deemed necessary by the 
ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by other work 
and deduct actual cost incurred towards labour, supervision and materials consumables or otherwise plus 
100% towards overheads (of which the certificate of ENGINEER-IN-CHARGE shall be final) from any sums 
that may then be or at any time thereafter, become due to the CONTRACTOR or from his Contract 
Performance Security, or the proceeds of sale thereof or a sufficient part on thereof.  

80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions would 
be beneficial or necessary to fulfil the guarantees called for, he shall bring this to the notice of the 
ENGINEER- IN-CHARGE in writing. If during the period of liability any portion of the WORK/equipment, is 
found defective and is rectified/ replaced, the period of liability for such equipment/ portion of WORK 
shall be operative from the date such rectification/ replacement are carried out and Contract Performance 
Guarantee shall be furnished separately for the extended period of liability for that portion of WORK/ 
equipment only. Notwithstanding the above provisions the supplier's, guarantees/warrantees for the 
replaced equipment shall also be passed on to the EMPLOYER.  

80.3  LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the aggregate total 
liability of CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement / 
Contract Value. However, neither party shall be liable to the other party for any indirect and 
consequential damages, loss of profits or loss of production. 

 

81 CARE OF WORKS:  

81.1  From the commencement to completion of the WORK, the CONTRACTOR shall take full responsibility 
for the care for all works including all temporary works and in case any damages, loss or injury shall 
happen to the WORK or to any part thereof or to any temporary works from any cause whatsoever, shall 
at his own cost repair and make good the same so that at completion the WORK shall be in good order 
and in conformity in every respects with the requirement of the CONTRACT and the ENGINEER-IN- 
CHARGE's instructions. 

81.2  DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the ENGINEER-IN-
CHARGE shall: a) Decide that any works done or materials used by the CONTRACTOR or by any SUB-
CONTRACTOR is defective or not in accordance with the CONTRACT, or that the works or any portion 
thereof are defective, or do not fulfill the requirements of CONTRACT (all such matters being hereinafter, 
called `Defects' in this clause), and b) As soon as reasonably practicable, gives to the CONTRACTOR notice 
in writing of the said decision, specifying particulars of the defects alleged to exist or to have occurred, 
then the CONTRACTOR shall at his own expenses and with all speed make good the defects so specified. In 
case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the CONTRACTOR, such steps 
as may in all circumstances, be reasonable to make good such defects. The expenditure so incurred by the 
EMPLOYER will be recovered from the amount due to the CONTRACTOR. The decision of the ENGINEER-
IN-CHARGE with regard to the amount to be recovered from the CONTRACTOR will be final and binding on 
the CONTRACTOR. As soon as the WORK has been completed in accordance with the CONTRACT (except in 
minor respects that do not affect their use for the purpose for which they are intended and except for 
maintenance there of provided in clause 80.1 of General Conditions of Contract) and have passed the tests 
on completion, the ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called Completion 
Certificate) in which he shall certify the date on which the WORK have been so completed and have 
passed the said tests and the EMPLOYER shall be deemed to have taken over the WORK on the date so 
certified. If the WORK has been divided into various groups in the CONTRACT, the EMPLOYER shall be 
entitled to take over any group or groups before the other or others and there upon the ENGINEER-IN-
CHARGE shall issue a Completion Certificate which will, however, be for such group or groups so taken 
over only. In such an event if the group /section/ part so taken over is related, to the integrated system of 
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the work, not withstanding date of grant of Completion Certificate for group/ section/ part. The period of 
liability in respect of such group/ section/ part shall extend 12 (twelve) months from the date of 
completion of WORK.  

81.3  DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a COMPLETION 
CERTIFICATE he shall make good, with all possible speed, any defect arising from the defective materials 
supplied by the CONTRACTOR or workmanship or any act or omission of the CONTRACT or that may have 
been noticed or developed, after the works or groups of the works has been taken over, the period 
allowed for carrying out such WORK will be normally one month. If any defect be not remedied within a 
reasonable time, the EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense and 
deduct from the final bill such amount as may be decided by the EMPLOYER. If by reason of any default on 
the part of the CONTRACTOR a COMPLETION CERTIFICATE has not been issued in respect of any portion of 
the WORK within one month after the date fixed by the CONTRACT for the completion of the WORK, the 
EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of which a completion 
certificate has not been issued, provided that the WORK or the portion thereof so used as aforesaid shall 
be afforded reasonable opportunity for completing these works for the issue of Completion Certificate. 

 

82 GUARANTEE/TRANSFER OF GUARANTEE: 

82.1  For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment 
against termite or any other specialized works etc. the CONTRACTOR shall invariably engage SUB-
CONTRACTORS who are specialists in the field and firms of repute and such a SUB-CONTRACTOR shall 
furnish guarantees for their workmanship to the EMPLOYER, through the CONTRACTOR. In case such a 
SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall 
give that guarantee to the EMPLOYER directly. 

 

83 TRAINING OF EMPLOYER'S PERSONNEL: 

83.1  The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the 
EMPLOYER at the works of the CONTRACTOR without any cost to the EMPLOYER. The period and the 
nature of training for the individual personnel shall be agreed upon mutually between the CONTRACTOR 
and the EMPLOYER. These engineering personnel shall be given special training at the shops, where the 
equipment will be manufactured and/ or in their collaborator's works and where possible, in any other 
plant where equipment manufactured by the CONTRACTOR or his collaborators is under installation or 
test to enable those personnel to become familiar with the equipment being furnished by the 
CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said engineering personnel. 

 

84 REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS: 

84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the 
CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant unsound or 
imperfect or has furnished plant inferior to the quality specified, the CONTRACTOR on receiving details of 
such defects or deficiencies shall at his own expenses within 7 (seven) days of his receiving the notice, or 
otherwise within such time as may be reasonably necessary for making it good, proceed to alter, re-
construct or remove such work and furnish fresh equipments upto the standards of the specifications. In 
case the CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's notice in 
writing of his intentions to do so, proceed to remove the portion of the WORK so complained of and at the 
cost of CONTRACTOR's, perform all such works or furnish all such equipments provided that nothing in the 
clause shall be deemed to deprive the EMPLOYER of or affect any rights under the CONTRACT, the 
EMPLOYER may otherwise have in respect of such defects and deficiencies.  

84.2  The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments to 
the EMPLOYER of the extra cost, of such replacements procured including erection/installation as 
provided for in the CONTRACT; such extra cost being the ascertained difference between the price paid by 
the EMPLOYER for such replacements and the CONTRACT price portion for such defective plants and 
repayments of any sum paid by the EMPLOYER to the CONTRACTOR in respect of such defective plant. 
Should the EMPLOYER not so replace the defective plant the CONTRACTOR's extreme liability under this 
clause shall be limited to the repayment of all such sums paid by the EMPLOYER under the CONTRACT for 
such defective plant. 
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85 INDEMNITY  

85.1  If any action is brought before a Court, Tribunal or any other Authority against the Employer or an 
officer or agent of the EMPLOYER, for the failure, omission or neglect on the part of the CONTRACTOR to 
perform any acts, matters, covenants or things under the CONTRACT, or damage or injury caused by the 
alleged omission or negligence on the part of the CONTRACTOR, his agents, representatives or his SUB- 
CONTRACTOR's, or in connection with any claim based on lawful demands of SUB-CONTRACTOR's 
workmen suppliers or employees, the CONTRACTOR, shall in such cases indemnify and keep the 
EMPLOYER and/or their representatives harmless from all losses, damages, expenses or decrees arising 
out of such action. 

 

86 CONSTRUCTION AIDS, EQUIPMENTS, TOOLS & TACKLES: 

86.1  CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite 
CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing 
Equipment and Appliances, including imports of such equipment etc. as required. In case of import of the 
same the rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the duty 
drawback applicable thereon shall be ascertained by the CONTRACTOR from the concerned authorities of 
Government of India. It shall be clearly understood that EMPLOYER shall not in any way be responsible for 
arranging to obtain Custom Clearance and/or payment of any duties and/or duty draw backs etc. for such 
equipments so imported by the CONTRACTOR and the CONTRACTOR shall be fully responsible for all 
taxes, duties and documentation with regard to the same. Tenderer in his own interest may contact, for 
any clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of India. All clarifications so 
obtained and interpretations thereof shall be solely the responsibility of the CONTRACTOR.  

 

SECTION-VI CERTIFICATES AND PAYMENTS  
 

87 SCHEDULE OF RATES AND PAYMENTS: 

87.1  CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to CONTRACTOR for the 
whole of the WORK to be done and for the performance of all the obligations undertaken by the 
CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained by the application of the respective 
Schedule of Rates (the inclusive nature of which is more particularly defined by way of application but not 
of limitation, with the succeeding sub-clause of this clause) and payment to be made accordingly for the 
WORK actually executed and approved by the ENGINEERIN- CHARGE. The sum so ascertained shall 
(excepting only as and to the extent expressly provided herein) constitute the sole and inclusive 
remuneration of the CONTRACTOR under the CONTRACT and no further or other payment whatsoever 
shall be or become due or payable to the CONTRACTOR under the CONTRACT.  

87.2  SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the CONTRACTOR shall remain 
firm till the issue of FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall be 
deemed to include and cover all costs, expenses and liabilities of every description and all risks of every 
kind to be taken in executing, completing and handing over the WORK to the EMPLOYER by the 
CONTRACTOR. The CONTRACTOR shall be deemed to have known the nature, scope, magnitude and the 
extent of the WORK and materials required though the CONTRACT DOCUMENT may not fully and precisely 
furnish them. Tenderer's shall make such provision in the Schedule of Rates as he may consider necessary 
to cover the cost of such items of WORK and materials as may be reasonable and necessary to complete 
the WORK. The opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are necessary and 
reasonable for COMPLETION OF WORK shall be final and binding on the CONTRACTOR, although the same 
may not be shown on or described specifically in CONTRACT DOCUMENTS. Generality of this present 
provision shall not be deemed to cut down or limit in any way because in certain cases it may and in other 
cases it may not be expressly stated that the CONTRACTOR shall do or perform a work or supply articles or 
perform services at his own cost or without addition of payment or without extra charge or words to the 
same effect or that it may be stated or not stated that the same are included in and covered by the 
Schedule of Rates.  

87.3  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR ETC.: Without in 
any way limiting the provisions of the preceding sub-clause the Schedule of Rates shall be deemed to 
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include and cover the cost of all construction equipment, temporary WORK (except as provided for 
herein), pumps, materials, labour, insurance, fuel, consumables, stores and appliances to be supplied by 
the CONTRACTOR and all other matters in connection with each item in the Schedule of Rates and the 
execution of the WORK or any portion thereof finished, complete in every respect and maintained as 
shown or described in the CONTRACT DOCUMENTS or as may be ordered in writing during the 
continuance of the CONTRACT.  

87.4  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule of Rates (i.e., VALUE 
OF CONTRACT) shall be deemed to include and cover the cost of all royalties and fees for the articles and 
processes, protected by letters, patent or otherwise incorporated in or used in connection with the 
WORK, also all royalties, rents and other payments in connection with obtaining materials of whatsoever 
kind for the WORK and shall include an indemnity to the EMPLOYER which the CONTRACTOR hereby gives 
against all actions, proceedings, claims, damages, costs and expenses arising from the incorporation in or 
use on the WORK of any such articles, processes or materials, octroi or other municipal or local Board 
Charges, if levied on materials, equipment or machineries to be brought to site for use on WORK shall be 
borne by the CONTRACTOR.  

87.5  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of Customs Duties, 
Excise Duties, Sales Tax, Sales Tax on works Contract quay or any port dues, transport charges, stamp 
duties or Central or State Government or local Body or Municipal Taxes or duties, taxes or charges (from 
or of any other body), whatsoever, will be granted or obtained, all of which expenses shall be deemed to 
be included in and covered by the Schedule or Rates. The CONTRACTOR shall also obtain and pay for all 
permits or other privileges necessary to complete the  WORK. 

87.6  SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall be deemed to include 
and cover the risk of all possibilities of delay and interference with the CONTRACTOR's conduct of WORK 
which occur from any causes including orders of the EMPLOYER in the exercise of his power and on 
account of extension of time granted due to various reasons and for all other possible or probable causes 
of delay.  

87.7  SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, no alteration will be 
allowed in the Schedule of Rates by reason of works or any part of them being modified, altered, 
extended, diminished or committed. The Schedule of Rates are fully inclusive of rates which have been 
fixed by the CONTRACTOR and agreed to by the EMPLOYER and cannot be altered. For lumpsum 
CONTRACTS, the payment will be made according to the WORK actually carried out, for which purpose an 
item wise, or work wise Schedule of Rates shall be furnished, suitable for evaluating the value of WORK 
done and preparing running account bill. Payment for any additional work which is not covered in the 
Schedule of Rates, shall only be released on issuance of change order. 

 

88 PROCEDURE FOR MEASUREMENT AND BILLING OF WORK IN PROGRESS: 

88.1  BILLING PROCEDURE: Following procedures shall be adopted for billing of works executed by the 
CONTRACTOR. 

88.1.1 All measurements shall be recorded in quadruplicate on standard measurement sheets supplied by 
EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and passing. 

88.1.2 EMPLOYER/CONSULTANT shall scrutinize and check the measurements recorded on the sheets and 
shall certify correctness of the same on the measurement sheets.  

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in accordance 
with the terms and conditions of the CONTRACTS, within 7 days of submission of the bills, complete in 
all respects and send the same to the Employer to effect payment to the CONTRACTOR.  

88.1.4 GAIL shall make all endeavour to make payments of undisputed amount of the bills submitted based 
on the joint measurements within 15 (Fifteen) days from the date of certification by the Engineer-in-
Charge.  

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 
EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER/CONSULTANT shall 
be fully responsible for checking the measurements quantitatively and qualitatively as recorded in the 
Measurement Books/ Bills.  

88.1.6 While preparing the final bills overall measurements will not be taken again. Only volume of work 
executed since the last measured bill alongwith summary of final measurements will be considered for 
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the final bill. However, a detailed check shall be made as to missing measurements and in case there 
are any missing items or measurements the same shall be recorded.  

88.1.7 COMPUTERISED BILLING SYSTEM : GAIL (India) Limited has introduced Computerised Billing System 
whereby when the Bills are submitted in GAIL by a Contractor, a receipt number is generated. The 
Contractor can know the status of the Bill through GAIL’s website. (Not applicable in case of BCPL)  

88.2  SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in the tender, no `Secured 
Advance' on security of materials brought to site for execution of contracted items(s) shall be paid to the 
Contractor whatsoever. 

88.3  DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of measurement not 
covered by the CONTRACT to be adopted for any item of WORK, mode of measurement as per latest 
Indian Standard Specifications shall be followed.  

88.4  ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to the CONTRACTOR in 
every certificate prepared for payment, sum of less than 50 paise shall be omitted and the total amount 
on each certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise shall be 
omitted and sums of 50 paise and more upto one rupee shall be reckoned as one rupee. 

 

89 LUMPSUM IN TENDER:  
 

89.1  The payment against any Lumpsum item shall be made only on completion of that item as per the 
provision of the CONTRACT after certification by ENGINEER-IN-CHARGE. 

 

90 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCE: 
 

90.1  All running account payments shall be regarded as payment by way of advance against the final 
payment only and not as payments for WORK actually done and completed and shall not preclude the 
requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and 
reconstructed or re-erected or be considered as an admission of the due performance of the CONTRACT, 
or any part thereof, in this respect, or of the accruing of any claim by the CONTRACTOR, nor shall it 
conclude, determine or affect in any way the powers of the EMPLOYER under these conditions or any of 
them as to the final settlement and adjustment of the accounts or otherwise, or in any other way vary or 
affect the CONTRACT. The final bill shall be submitted by the CONTRACTOR within one month of the date 
of physical completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of the 
measurement and of total amount payable for the WORK accordingly shall be final and binding on all 
parties 

 

91 NOTICE OF CLAIMS FOR ADDITIONAL PAYMENTS: 
 

91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional 
WORKS or MATERIAL change in original SPECIFICATIONS carried out by him in respect of WORK he shall 
forthwith give notice in writing to the ENGINEER-IN-CHARGE that he claims extra payment. Such notice 
shall be given to the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such claims and such notice 
shall contain full particulars of the nature of such claim with full details of amount claimed. Irrespective of 
any provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge 
claim on the EMPLOYER within 10 (ten) days of the commencement of happening of the event and 
quantify the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his right to claim any 
compensation/reimbursement/damages etc. or refer the matter to arbitration. Failure on the part of 
CONTRACTOR to put forward any claim without the necessary particulars as above within the time above 
specified shall be an absolute waiver thereof. No omission by EMPLOYER to reject any such claim and no 
delay in dealing therewith shall be waiver by EMPLOYER of any of this right in respect thereof.  

91.2  ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause to 
discharge these in a manner considered appropriate after due deliberations thereon. However, 
CONTRACTOR shall be obliged to carry on with the WORK during the period in which his claims are under 
consideration by the EMPLOYER, irrespective of the outcome of such claims, where additional payments 
for WORKS considered extra are justifiable in accordance with the CONTRACT provisions, EMPLOYER shall 
arrange to release the same in the same manner as for normal WORK payments. Such of the extra works 
so admitted by EMPLOYER shall be governed by all the terms, conditions, stipulations and specifications as 
are applicable for the CONTRACT. The rates for extra works shall generally be the unit rates provided for in 
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the CONTRACT. In the event unit rates for extra works so executed are not available as per CONTRACT, 
payments may either be released on day work basis for which daily/hourly rates for workmen and hourly 
rates for equipment rental shall apply, or on the unit rate for WORK executed shall be derived by 
interpolation/ extrapolation of unit rates already existing in the CONTRACT. In all the matters pertaining to 
applicability of rate and admittance of otherwise of an extra work claim of CONTRACTOR the decision of 
ENGINEER-IN-CHARGE shall be final and binding. 

 

92 PAYMENT OF CONTRACTOR'S BILL:  

92.1  No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of the work 
shall have been completed and a certificate of completion given. But in case of works estimated to cost 
more than Rs.10,000/-, that CONTRACTOR on submitting the bill thereof be entitled to receive a monthly 
payment proportionate to the part thereof approved and passed by the ENGINEER-IN-CHARGE, whose 
certificate of such approval and passing of the sum so payable shall be final and conclusive against the 
CONTRACTOR. This payment will be made after making necessary corrections/deductions as stipulated 
elsewhere in the CONTRACT DOCUMENT for materials, Contract Performance Security, taxes etc.  

92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque 
forwarding the same to registered office or the notified office of the CONTRACTOR. In no case will 
EMPLOYER be responsible if the cheque is mislaid or misappropriated by unauthorised person/persons. In 
all cases, the CONTRACTOR shall present his bill duly pre-receipted on proper revenue stamp payment 
shall be made in Indian Currency.  

92.3  In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission of bill 
on joint measurements, after completion of all the obligations under the CONTRACT. 

 

93 RECEIPT FOR PAYMENT:  

93.1  Receipt for payment made on account of work when executed by a firm, must be signed by a person 
holding due power of attorney in this respect on behalf of the CONTRACTOR, except when the 
CONTRACTOR's are described in their tender as a limited company in which case the receipts must be 
signed in the name of the company by one of its principal officers or by some other person having 
authority to give effectual receipt for the company. 

 

94 COMPLETION CERTIFICATE:  

94.1  APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his obligation under 
Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. The ENGINEER-IN-CHARGE shall 
normally issue to the CONTRACTOR the COMPLETION CERTIFICATE within one month after receiving any 
application therefore from the CONTRACTOR after verifying from the completion documents and 
satisfying himself that the WORK has been completed in accordance with and as set out in the 
construction and erection drawings, and the CONTRACT DOCUMENTS. The CONTRACTOR, after obtaining 
the COMPLETION CERTIFICATE, is eligible to present the final bill for the WORK executed by him under the 
terms of CONTRACT.  

94.2  COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all respects, the 
CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, but 
no certificate shall be given nor shall the WORK be deemed to have been executed until all scaffolding, 
surplus materials and rubbish is cleared off the SITE completely nor until the WORK shall have been 
measured by the ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive. The WORKS 
will not be considered as complete and taken over by the EMPLOYER, until all the temporary works, labour 
and staff colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. If the CONTRACTOR fails to 
comply with the requirements of this clause on or before the date fixed for the completion of the WORK, 
the ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR remove such scaffolding, surplus 
materials and rubbish and dispose off the same as he thinks fit and clean off such dirt as aforesaid, and the 
CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no claim in 
respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realised by 
the sale thereof.  

94.3  COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the following documents will 
be deemed to form the completion documents:  
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(i) The technical documents according to which the WORK was carried out. Six (6) sets of construction 
drawings showing therein the modification and correction made during the course of execution and 
signed by the ENGINEER-IN-CHARGE.  

(ii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 
(iii) Certificates of final levels as set out for various works.  
(iv) Certificates of tests performed for various WORKS.  
(v) Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list 

of surplus materials returned to the EMPLOYER's store duly supported by necessary documents. 
 

95 FINAL DECISION AND FINAL CERTIFICATE: 

95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that the 
WORKS have been duly maintained by the CONTRACTOR during monsoon or such period as hereinbefore 
provided in Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-up any subsidence and 
performed all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice to 
the rights of the EMPLOYER to retain the provisions of relevant Clause hereof) otherwise give a certificate 
herein referred to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall not be considered 
to have fulfilled the whole of his obligations under CONTRACT until FINAL CERTIFICATE shall have been 
given by the ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK and taking 
possession, working or using of the same or any part thereof by the EMPLOYER.  

 

96 CERTIFICATE AND PAYMENTS ON EVIDENCE OF COMPLETION: 

96.1  Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on general 
account shall be taken to be an admission by the EMPLOYER of the due performance of the CONTRACT or 
any part thereof or of occupancy or validity of any claim by the CONTRACTOR.  

 

97 DEDUCTIONS FROM THE CONTRACT PRICE: 

97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the 
provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the EMPLOYER. 
All such claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. 
Such claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding 
bills and if not paid by the CONTRACTOR within the said period, the EMPLOYER may, then, deduct the 
amount from any moneys due i.e., Contract Performance Security or becoming due to the CONTRACTOR 
under the CONTRACT or may be recovered by actions of law or otherwise, if the CONTRACTOR fails to 
satisfy the EMPLOYER of such claims. 

 

SECTION-VII TAXES AND INSURANCE  
 

98 TAXES, DUTIES, OCTROI ETC:  

98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of any 
and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter imposed, increased, modified, all 
the sales taxes, duties, octrois etc. now in force and hereafter increased, imposed or modified, from time 
to time in respect of WORKS and materials and all contributions and taxes for unemployment 
compensation, insurance and old age pensions or annuities now or hereafter imposed by any Central or 
State Government authorities which are imposed with respect to or covered by the wages, salaries, or 
other compensations paid to the persons employed by the CONTRACTOR and the CONTRACTOR shall be 
responsible for the compliance of all SUB-CONTRACTORS, with all applicable Central, State, Municipal and 
local law and regulation and requirement of any Central, State or local Government agency or authority. 
CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless from any liability or 
penalty which may be imposed by the Central, State or Local authorities by reason or any violation by 
CONTRACTOR or SUB-CONTRACTOR of such laws, suits or proceedings that may be brought against the 
EMPLOYER arising under, growing out of, or by reason of the work provided for by this CONTRACT, by 
third parties, or by Central or State Government authority or any administrative sub-division thereof. Tax 
deductions will be made as per the rules and regulations in force in accordance with acts prevailing from 
time to time.  
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99 SALES TAX/TURNOVER TAX:  

99.1  Tenderer should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether on 
the works contract as a whole or in respect of bought out components used by the CONTRACTOR in 
execution of the CONTRACT.  EMPLOYER shall not be responsible for any such liability of the CONTRACTOR 
in respect of this CONTRACT. 

 

100  STATUTORY VARIATIONS  

100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished product. Any 
statutory variations in Excise Duty and sales tax on finished product during the contractual completion 
period, shall be to the Employer's account for which the Contractor will furnish documentary evidence(s) 
in support of their claims to GAIL. However, any increase in the rate of these taxes and duties (E.D. and 
S.T.) beyond the contractual completion period shall be to Contractor's account and any decrease shall be 
passed on to GAIL.  

 

101  INSURANCE:  

101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain insurance with 
reputable insurance companies to the satisfaction of the EMPLOYER as follows: CONTRACTOR at his cost 
shall arrange, secure and maintain insurance as may be necessary and to its full value for all such amounts 
to protect the WORKS in progress from time to time and the interest of EMPLOYER against all risks as 
detailed herein. The form and the limit of such insurance, as defined here in together with the under 
works thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of work 
acceptance the responsibility to maintain adequate insurance coverage at all times during the period of 
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relieve him 
of any of his responsibilities and obligations under CONTRACT. Any loss or damage to the equipment, 
during ocean transportation, port/custom clearance, inland and port handling, inland transportation, 
storage, erection and commissioning till such time the WORK is taken over by EMPLOYER, shall be to the 
account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all claims and make good for 
the damage or loss by way of repairs and/or replacement of the parts of the Work damaged or lost. 
CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and documents taken out 
by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the EMPLOYER 
immediately upon the CONTRACTOR having taken such insurance coverage. CONTRACTOR shall also 
inform the EMPLOYER at least 60(Sixty) days in advance regarding the expiry cancellation and/or changes 
in any of such documents and ensure revalidation/renewal etc., as may be necessary well in time. 
Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of 
equipment lost in transit and/or during erection, shall be made available by the EMPLOYER. CONTRACTOR 
shall, however, be responsible for obtaining requisite licences, port clearances and other formalities 
relating to such import. The risks that are to be covered under the insurance shall include, but not be 
limited to the loss or damage in handling, transit, theft, pilferage, riot, civil commotion, weather 
conditions, accidents of all kinds, fire, war risk (during ocean transportation only) etc. The scope of such 
insurance shall cover the entire value of supplies of equipments, plants and materials to be imported from 
time to time. All costs on account of insurance liabilities covered under CONTRACT will be to 
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the EMPLOYER may from 
time to time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance 
coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for 
reduction in VALUE OF CONTRACT to the extent of reduced premium amounts CONTRACTOR as far as 
possible shall cover insurance with Indian Insurance Companies, including marine Insurance during ocean 
transportation.  

101.1.1 EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does hereby accept full and 
exclusive liability for the compliance with all obligations imposed by the Employee State Insurance Act 
1948 and the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless for any 
liability or penalty which may be imposed by the Central, State or Local authority by reason of any 
asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, 
and also from all claims, suits or proceeding that may be brought against the EMPLOYER arising under, 
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growing out of or by reasons of the work provided for by this CONTRACTOR, by third parties or by 
Central or State Government authority or any political sub- division thereof. The CONTRACTOR agrees 
to fill in with the Employee's State Insurance Corporation, the Declaration Forms, and all forms which 
may be required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are 
employed in the WORK provided for or those covered by ESI from time to time under the Agreement. 
The CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the 
employee's contribution as per the first schedule of the Employee's State Insurance Act from wages 
and affix the Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit 
and secure the agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's State 
Insurance Corporation Account, the Employee's contribution as required by the Act. The 
CONTRACTOR agrees to maintain all cards and Records as required under the Act in respect of 
employees and payments and the CONTRACTOR  shall secure the agreement of the SUB- 
CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making 
contributions or maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. 
The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until 
the CONTRACTOR shall furnish satisfactory proof that all contributions as required by the Employees 
State Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR when the ESI Act 
is extended to the place of work.  

101.1.2 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be effected for 
all the CONTRACTOR's employees engaged in the performance of this CONTRACT. If any of the work is 
sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's Compensation 
and employer's liability insurance for the later's employees if such employees are not covered under 
the CONTRACTOR's Insurance. 

101.1.3 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable for or in respect of any 
damages or compensation payable at law in respect or in consequence of any accident or injury to any 
workman or other person in the Employment of the CONTRACTOR or any SUB-CONTRACTOR save and 
except an accident or injury resulting from any act or default of the EMPLOYER, his agents or servants 
and the CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all such damages 
and compensation (save and except and aforesaid) and against all claims, demands, proceeding, costs, 
charges and expenses, whatsoever in respect or in relation thereto.  

101.1.4 TRANSIT INSURANCE In respect of all items to be transported by the CONTRACTOR to the SITE of 
WORK, the cost of transit insurance should be borne by the CONTRACTOR and the quoted price shall 
be inclusive of this cost.  

101.1.5 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a form as to protect the 
Contractor against all claims for injuries, disability, disease and death to members of public including 
EMPLOYER’s men and damage to the property of others arising from the use of motor vehicles during 
on or off the `site’ operations, irrespective of the Employership of such vehicles.  

101.1.6 COMPREHENSIVE GENERAL LIABILITY INSURANCE:  
a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, 

disease or death of member of public or damage to property of others due to any act or omission 
on the part of the Contractor, his agents, his employees, his representatives and Sub- Contractor’s 
or from riots, strikes and civil commotion.  

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, 
damage or any other risks in respect of his Engineers and other Supervisory staff who are not 
covered under Employees State Insurance Act. 

c) The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement 
of human life (person not belonging to the Contractor) and also cover the risk of damage to others 
materials/ equipment/ properties during construction, erection and commissioning at site. The 
value of third party liability for compensation for loss of human life or partial/full disablement 
shall be of required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full 
disablement and Rs. 1 lakh per partial disablement and shall nevertheless cover such 
compensation as may be awarded by Court by Law in India and cover for damage to others 
equipment/ property as approved by the Purchaser. However, third party risk shall be maximum 
to Rs. 10(ten) lakhs to death. 
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d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in 
respect of all his plant, equipments and machinery, erection tools & tackles and all other 
temporary attachments brought by him at site to execute the work.  

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor 
from one or more nationalised insurance company from any branch office at Project site.  

f) Any such insurance requirements as are hereby established as the minimum policies and 
coverages which Contractor must secure and keep in force must be complied with, Contrator shall 
at all times be free to obtain additional or increased coverages at Contractor’s sole expenses. 

101.1.7 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: CONTRACTOR 
shall also carry and maintain any and all other insurance(s) which he may be required under any law 
or regulation from time to time without any extra cost to EMPLOYER. He shall also carry and maintain 
any other insurance which may be required by the EMPLOYER. 

 

102  DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY 

102.1 CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss or 
any damage to structures and properties belonging to the EMPLOYER or being executed or procured or 
being procured by the EMPLOYER or of other agencies within in the premises of all the work of the 
EMPLOYER, if such loss or damage is due to fault and/or the negligence or willful acts or omission of the 
CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTORs. 

102.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from one 
place to another so that they do not cause any damage to any person or to the property of the EMPLOYER 
or any third party including overhead and underground cables and in the event of any damage resulting to 
the property of the EMPLOYER or of a third party during the movement of the aforesaid plant, equipment 
or materials the cost of such damages including eventual loss of production, operation or services in any 
plant or establishment as estimated by the EMPLOYER or ascertained or demanded by the third party shall 
be borne by the CONTRACTOR. Third party liability risk shall be Rupees One lakh for single accident and 
limited to Rupees Ten lakhs.  

102.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to 
property other than EMPLOYER's property arising under or by reason of this agreement, if such claims 
result from the fault and/or negligence or willful acts or omission of the CONTRACTOR, his employees, 
agents, representative of SUB-CONTRACTOR. 

 

SECTION-VIII LABOUR LAWS  

103  LABOUR LAWS: 

103.1 No labour below the age of 18 (eighteen) years shall be employed on the WORK.  
103.2 The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him on 

the WORK.  
103.3 The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER 

indemnified in respect thereof.  
103.4 The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour 

laws.  
103.5 If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he shall 

obtain a licence from licensing authority (i.e. office of the labour commissioner) by payment of necessary 
prescribed fee and the deposit, if any, before starting the WORK under the CONTRACT. Such fee/deposit 
shall be borne by the CONTRACTOR.  

103.6 The CONTRACTOR shall employ labour in sufficient numbers either directly or through SUB- 
CONTRACTOR's to maintain the required rate of progress and of quality to ensure workmanship of the 
degree specified in the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.   

103.7 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the number 
and description, by trades of the work people employed on the works. The CONTRACTOR shall also submit 
on the 4th and 19th of every month to the ENGINEER-IN-CHARGE a true statement showing in respect of 
the second half of the preceding month and the first half of the current month (1) the accidents that 
occurred during the said fortnight showing the circumstances under which they happened and the extent 
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of damage and injury caused by them and (2) the number of female workers who have been allowed 
Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules made thereunder and the 
amount paid to them.  

103.8 The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, Employee 
Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability Act 1938. Workmen's 
Compensation Act 1923, Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour 
Regulation and Abolition Act 1970, Employment of Children Act 1938 or any modifications thereof or any 
other law relating thereto and rules made thereunder from time to time.   

103.9 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as defined in 
Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct from the money due to the 
CONTRACTOR any sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reason of non- fulfillment of the Conditions of the Contract for the benefit of 
workers, non-payment of wages or of deductions made from his or their wages which are not justified by 
the terms of the Contract or non-observance of the said regulations. 

103.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under and for the 
observance of the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity from 
his SUB-CONTRACTOR's. In the event of the CONTRACTOR committing a default or breach of any of the 
provisions of the aforesaid Acts as amended from time to time, of furnishing any information or 
submitting or filling and Form/ Register/ Slip under the provisions of these Acts which is materially 
incorrect then on the report of the inspecting Officers, the CONTRACTOR shall without prejudice to any 
other liability pay to the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every 
default, breach or furnishing, making, submitting, filling materially incorrect statement as may be fixed by 
the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's default continuing in this respect, the 
Liquidated Damages may be enhanced to Rs.50.00 per day for each day of default subject to a maximum 
of one percent of the estimated cost of the WORK put to tender. The ENGINEER-IN-CHARGE shall deduct 
such amount from bills or Contract Performance Security of the CONTRACTOR and credit the same to the 
Welfare Fund constitute under these acts. The decision of the ENGINEER-IN-CHARGE in this respect shall 
be final and binding.  

 

104  IMPLEMENTATION OF APPRENTICES ACT, 1961: 

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and 
Orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 
CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. The CONTRACTOR 
shall also be liable for any pecuniary liability arising on account of any violation by him of the provisions, of 
the Act.  

 

105  CONTRACTOR TO INDEMNIFY THE EMPLOYER: 

105.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of the 
EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions, proceedings, claims, demands, 
costs and expenses whatsoever arising out of or in connection with the matters referred to in Clause 102.0 
and elsewhere and all actions, proceedings, claims, demands, costs and expenses which may be made 
against the EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR in the 
performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or 
in respect of or arising out of any failure by the CONTRACTOR in the performance of his obligations under 
the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of any demand or 
compensation payable by law in respect or in consequence of any accident or injury to any workmen or 
other person. In the employment of the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall 
indemnify and keep indemnified the EMPLOYER against all such damages and compensations and against 
all claims, damages, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. 

105.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money in respect of 
such claims or demands as aforesaid the amount so paid and the costs incurred by the EMPLOYER shall be 
charged to and paid by the CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute or 
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question the right of the EMPLOYER to make such payments notwithstanding the same, may have been 
made without the consent or authority or in law or otherwise to the contrary.  

105.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's 
compensation Act, 1923 or other applicable provision of Workmen Compensation Act or any other Act, 
the EMPLOYER is obliged to pay compensation to a workman employed by the CONTRACTOR in execution 
of the WORK, the EMPLOYER will recover from the CONTRACTOR the amount of the compensation so 
paid, and without prejudice to the rights of EMPLOYER under Section 12, Sub- section (2) of the said act, 
EMPLOYER shall be at liberty to recover such amount or any part thereof by deducting it from the 
Contract Performance Security or from any sum due to the CONTRACTOR whether under this CONTRACT 
or otherwise. The EMPLOYER shall not be bound to contest any claim made under Section 12, Sub-section 
(i) of the said act, except on the written request of the CONTRACTOR and upon his giving to the 
EMPLOYER full security for all costs for which the EMPLOYER might become liable in consequence of 
contesting such claim. 

 

106  HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

106.1 In respect of all labour directly or indirectly employed in the WORKS for the performance of the 
CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be complied with 
all the rules and regulations of the local sanitary and other authorities or as framed by the EMPLOYER 
from time to time for the protection of health and sanitary arrangements for all workers.  

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and other 
sanitary and health arrangements. The CONTRACTOR shall also provide necessary surface transportation 
to the place of work and back to the colony for their personnel accommodated in the labour colony. 

 

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

107  ARBITRATION:  

107.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be finl 
and binding as provided in the Agreement and the issues/disputes which cannot be mutually resolved 
within a reasonable time, all disputes shall be referred to arbitration by Sole Arbitrator. The Employer 
[GAIL (India) Ltd.] shall suggest a panel of three independent and distinguished persons to the 
bidder/contractor/supplier/buyer (as the case may be) to select any one among them to act as the Sole 
Arbitrator. In the event of failure of the other parties to select the Sole Arbitrator within 30 days from the 
receipt of the communication suggesting the panel of arbitrators, the right of selection of the sole 
arbitrator by the other party shall stand forfeited and the EMPLOYER (BCPL) shall have discretion to 
proceed with the appointment of the Sole Arbitrator. The decision of Employer on the appointment of the 
sole arbitrator shall be final and binding on the parties. The award of sole arbitrator shall be final and 
binding on the parties and unless directed/awarded otherwise by the sole arbitrator, the cost of 
arbitration proceedings shall be shared equally by the parties. The Arbitration proceedings shall be in 
English language and venue shall be New Delhi, India. Subject to the above, the provisions of (Indian) 
Arbitration & Conciliation ACT 1996 and the Rules framed there under shall be applicable. All matter 
relating to this contract are subject to the exclusive jurisdiction of the court situated in the state of Delhi. 
Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 was enacted 
by the Indian Parliament and is based on United Nations Commission on International Trade Law 
(UNCITRAL model law), which were prepared after extensive consultation with Arbitral Institutions and 
centers of International Commercial Arbitration. The United Nations General Assembly vide resolution 
31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976.  

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND ANOTHER AND ONE 
GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC ENTERPRISE AND ANOTHER THE 
ARBITRATION SHALL BE AS FOLLOWS: "In the event of any dispute or difference between the parties 
hereto, such dispute or difference shall be resolved amicably by mutual consultation or through the good 
offices of empowered agencies of the Government.  If such resolution is not possible, then, the unresolved 
dispute or difference shall be referred to arbitration of an arbitrator to be nominated by Secretary, 
Department of Legal Affairs ("Law Secretary") in terms of the Office Memorandum No.55/3/1/75-CF, 
dated the 19th December 1975 issued by the Cabinet Secretariat (Department of Cabinet Affairs), as 
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modified from time to time. The Arbitration Act 1940 (10 of 1940) shall not be applicable to the arbitration 
under this clause. The award of the Arbitrator shall be binding upon parties to the dispute. Provided, 
however, any party aggrieved by such award may make a further reference for setting aside or revision of 
the award to Law Secretary whose decision shall bind the parties finally and conclusively.  

 

108  JURISDICTION:  

108.1 The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Guwahati for the purposes of 
disputes, actions and proceedings arising out of the CONTRACT, the courts at Guwahati only will have the 
jurisdiction to hear and decide such disputed, actions and proceedings.  

 
 

SECTION-X SAFETY CODES 

109  GENERAL:  

109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and unsafe 
working conditions and shall comply with EMPLOYER's safety rules as set forth herein. Prior to start of 
construction, CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for information and 
guidance, if it has been prepared. 

 

110  SAFETY REGULATIONS:  

110.1 In respect of all labour, directly employed in the WORK for the performance of CONTRACTOR's part of 
this agreement, the CONTRACTOR shall at his own expense arrange for all the safety provisions as per 
safety codes of C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines Act and such other 
acts as applicable.  

110.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. Before 
starting construction work CONTRACTOR shall consult with EMPLOYER's safety Engineers or ENGINEER- 
IN-CHARGE and must make good to the satisfaction of the EMPLOYER any loss or damage due to fire to 
any portion of the work done or to be done under this agreement or to any of the EMPLOYER's existing 
property. 

 

111  FIRST AID AND INDUSTRIAL INJURIES: 

111.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-CONTRACTOR.  
111.2 CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of 

industrial injuries. Names of those providing these services shall be furnished to EMPLOYER prior to start 
of construction and their telephone numbers shall be prominently posted in CONTRACTOR's field office.   

111.3 All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of CONTRACTOR's 
report covering each personal injury requiring the attention of a physician shall be furnished to the 
EMPLOYER. 

 

112  GENERAL RULES:  

112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no 
smoking rules shall be discharged immediately. 

 

113  CONTRACTOR'S BARRICADES:  

113.1 CONTRACTOR shall erect and maintain barricades required in connection with his operation to guard 
or protect:-  
a) Excavations 
b) Hoisting Areas. 
c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 
d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations. 
e) Rail Road unloading spots. 

113.2 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become acquainted with 
EMPLOYER's barricading practice and shall respect the provisions thereof.  
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113.3 Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be marked 
by red flasher lanterns at nights. 

 

114  SCAFFOLDING:  

114.1 Suitable scaffolding should be provided for workmen for all works that cannot safely be done from the 
ground or from solid construction except such short period work as can be done safely from ladders. 
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used 
for carrying material as well, suitable footholds and handholds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).  

114.2 Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 
braced and otherwise retarded at least one metre high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure.   

114.3 Working platform, gangway and stairway should be so constructed that they should not sag unduly or 
unequally and if the height of platform of the gangway or the stairway is more than 4 metres above the 
ground level or floor level, they should be closely boarded, should have adequate width and should be 
suitably fastened as in ii) above.  

114.4 Every opening in the floor of a building or in a working platform shall be provided with suitable means 
to prevent the fall of persons or materials by providing suitable fencing of railing whose minimum heights 
shall be 1 metre.  

114.5 Safe-means of access shall be provided to all working platforms and other working places, every 
ladder shall be securely fixed. No portable single ladder shall be over 9 metres in length while the width 
between side rails in rung ladder shall in no case be less than 30 cms for ladder upto and including 3 
metres in length. For longer ladder this width should be increased 5mm for each additional foot of length. 
Uniform steps spacing shall not exceed 30 cms. Adequate precautions shall be taken to prevent danger 
from electrical equipment. No materials on any of the sites or work shall be so stacked or placed to cause 
danger or inconvenience to any person or public. The CONTRACTOR shall also provide all necessary 
fencing and lights to protect the workers and staff from accidents, and shall be bound to bear the 
expenses of defense of every suit, action or other proceeding of law that may be brought by any person 
for injury sustained owing to neglect of the above precautions and pay any damages and costs which may 
be awarded in any such suit or action or proceeding to any such person or which may with the consent of 
the CONTRACTOR be paid to compromise any claim by any such person.  

 

115  EXCAVATION AND TRENCHING:  

115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for 
each 50 metres length or fraction thereof. Ladder shall be extended from bottom of the trenches to 
atleast 1 metre above the surface of the ground. The sides of the trenches which are 1.5M in depth shall 
be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the danger of 
sides to collapse. The excavated materials shall not be placed within 1.5 metres of the edge of the trench 
or half of the trench width whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances undermining or under-cutting shall be done. 

 

116  DEMOLITION/GENERAL SAFETY:  

116.1 Before any demolition work is commenced and also during the progress of the demolition work  
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
b) No electric cable or apparatus which is liable to be a source of danger shall remain electrically 

charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 

or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials 
as to render it unsafe. 

116.2 All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE, should 
be kept available for the use of the persons employed on the SITE and maintained in condition suitable for 
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immediate use, and the CONTRACTOR shall take adequate steps to ensure proper use of equipment by 
those concerned. 
a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective gloves.  
b) Those engaged in white washing and mixing or stacking or cement bags or any material which are 

injurious to the eyes be provided with protective goggles. 
c) Those engaged in welding and cutting works shall be provided with protective face & eye shield, hand 

gloves, etc. 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
e) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall ensure 

that the manhole covers are opened and are ventilated atleast for an hour before the workers are 
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals or 

f) board to prevent accident to the public. 
g) The CONTRACTOR shall not employ men below the age of 18 years and women on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 years are 
employed on the work of lead painting, the following precautions should be taken. 

1) No paint containing lead or lead product shall be used except in the form of paste or 
readymade paint. 

2) Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint dry rubbed and scrapped. 

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall 
be provided to enable the working painters to wash them during and on cessation of work. 

116.2.1 When the work is done near any place where there is risk of drowning, all necessary safety equipment 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 
person in danger and adequate provision should be made for prompt first aid treatment of all injuries 
likely to be sustained during the course of the work.  

116.2.2 Use of hoisting machines and tackles including their attachments, anchorage and supports shall 
conform to the following standards or conditions: 

a. These shall be of good mechanical construction, sound materials and adequate strength and 
free from patent defect and shall be kept in good working order. 

b. Every rope used in hoisting or lowering materials or as means of suspension shall be of 
durable quality and adequate strength and free from patent defects. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 
age of 21 years should be in charge of any hoisting machine including any scaffolding, winch or give 
signals to the operator. 

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley block used 
in hoisting or lowering or as means of suspension, the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gears referred to above shall be plainly marked with 
the safe working load of the conditions under which it is applicable and the same shall be clearly 
indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded 
beyond safe working load except for the purpose of testing. 

d) In case of departmental machine, the safe working load shall be notified by the ENGINEER-IN-CHARGE. 
As regards CONTRACTOR's machines, the CONTRACTOR shall notify the safe working load of the 
machine to the ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of WORK and get it 
verified by the Engineer concerned.  

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards. Hoisting appliances should be provided with such means 
as to reduce to minimum the accidental descent of the load, adequate precautions should be taken to 
reduce the minimum risk of any part or parts of a suspended load becoming accidentally displaced. 
When workers are employed on electrical installations which are already energized, insulating mats, 
wearing apparel, such as gloves, sleeves, and boots as may be necessary should be provided. The 
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workers shall not wear any rings, watches and carry keys or other materials which are good 
conductors of electricity.  

116.2.3 All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 
safe conditions and no scaffolds, ladder or equipment shall be altered or removed while it is in use. 
Adequate washing facilities should be provided at or near places of work.  

116.2.4 These safety provisions should be brought to the notice of all concerned by displaying on a notice 
board at a prominent place at the work-spot. The person responsible for compliance of the safety 
code shall be named therein by the CONTRACTOR.  

116.2.5 To ensure effective enforcement of the rules and regulations relating to safety precautions, the 
arrangements made by the CONTRACTOR shall be open to inspection by the Welfare Officer, 
ENGINEER-IN- CHARGE or safety Engineer of the Administration or their representatives.  

116.2.6 Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the 
operations of any other Act or rules in force in the Republic of India. The work throughout including 
any temporary works shall be carried out in such a manner as not to interfere in any way whatsoever 
with the traffic on any roads or footpath at the site or in the vicinity thereto or any existing works 
whether the property of the Administration or of a third party. In addition to the above, the 
CONTRACTOR shall abide by the safety code provision as per C.P.W.D. Safety code and Indian 
Standard Safety Code from time to time. 

 

117 CARE IN HANDLING INFLAMMABLE GAS: 
 

117.1.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling the 
inflammable gas cylinder/inflammable liquids/paints etc. as required under the law and/or as advised 
by the fire Authorities of the EMPLOYER.  
 

118  TEMPORARY COMBUSTIBLE STRUCTURES: 
 

118.1 Temporary combustible structures will not be built near or around work site. 
 

119  PRECAUTIONS AGAINST FIRE:  
 

119.1.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at worksite as 
recommended by ENGINEER-IN-CHARGE. They will have to ensure all precautionary measures and 
exercise utmost care in handling the inflammable gas cylinders/ inflammable liquid/ paints etc. as 
advised by ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near or around 
the work-site. 
 

120  EXPLOSIVES:  
 

120.1.1 Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR without the 
permission of the ENGINEER-IN-CHARGE in writing and then only in the manner and to the extent to 
which such permission is given. When explosives are required for the WORK they will be stored in a 
special magazine to be provided at the cost of the CONTRACTOR in accordance with the Explosives 
Rules. The CONTRACTOR shall obtain the necessary licence for the storage and the use of explosives 
and all operations in which or for which explosives are employed shall be at sole risk and responsibility 
of the CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against any loss or damage 
resulting directly or indirectly therefrom. 
 

121  MINES ACT:  
 

121.1.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety provisions as 
required by the ENGINEER-IN-CHARGE in respect of all labour directly employed for performance of 
the WORKS and shall provide all facilities in connection therewith. In case the CONTRACTOR fails to 
make arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be 
entitled to do so and recover the costs thereof from the CONTRACTOR.  

121.1.2 Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of 
maternity benefits to female workers shall make the CONTRACTOR liable to pay Company Liquidated 
Damages an amount not exceeding Rs.50/- for each default or materially incorrect statement. The 
decision of the ENGINEER-IN-CHARGE in such matters based on reports from the Inspecting Officer or 
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from representatives of ENGINEER-IN-CHARGE shall be final and binding and deductions for recovery 
of such Liquidated Damages may be made from any amount payable to the CONTRACTOR from all the 
provisions of the Mines Act, 1952 or any statutory modifications or re-enactment thereof the time 
being in force and any Rules and Regulations made there under in respect of all the persons employed 
by him under this CONTRACT and shall indemnify the EMPLOYER from and against any claim under the 
Mines Act or the rules and regulations framed there under by or on behalf of any persons employed 
by him or otherwise. 
 

122  PRESERVATION OF PLACE:  
 

122.1.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to prevent any riotous 
or unlawful behaviour by or amongst his worker and others employed or the works and for the 
preservation of peace and protection of the inhabitants and security of property in the neighborhood 
of the WORK. In the event of the EMPLOYER requiring the maintenance of a Special Police Force at or 
in the vicinity of the site during the tenure of works, the expenses thereof shall be borne by the 
CONTRACTOR and if paid by the EMPLOYER shall be recoverable from the CONTRACTOR. 
 

123  OUTBREAK OF INFECTIOUS DISEASES: 
 

123.1.1 The CONTRACTOR shall remove from his camp such labour and their facilities who refuse protective 
inoculation and vaccination when called upon to do so by the ENGINEER-IN-CHARGE's representative. 
Should Cholera, Plague or other infectious diseases break out the CONTRACTOR shall burn the huts, 
beddings, clothes and other belongings or used by the infected parties and promptly erect new huts 
on healthy sites as required by the ENGINEER-IN-CHARGE failing which within the time specified in the 
Engineer's requisition, the work may be done by the EMPLOYER and the cost thereof recovered from 
the CONTRACTOR. 
 

124  USE OF INTOXICANTS: 
 

124.1.1 The unauthorized sale of spirits or other intoxicants, beverages upon the work in any of the buildings, 
encampments or tenements owned, occupied by or within the control of the CONTRACTOR or any of 
his employee is forbidden and the CONTRACTOR shall exercise his influence and authority to the 
utmost extent to secure strict compliance with this condition. In addition to the above, the 
CONTRACTOR shall abide by the safety code provision as per C.P.W.D. safety code and Indian Standard 
Code framed from time to time. 
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PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER 
(To be executed on non-judicial stamped paper of appropriate value) 

 
WHEREAS Brahmaputra Cracker & Polymer Ltd. (hereinafter referred to as BCPL) which expression shall unless 
repugnant to the context includes their legal representatives, successors and assigns having their registered 
office at Hotel Brahmaputra Ashok, M. G. Road, Guwahati - 781001 has entered into a CONTRACT with 
_______ (hereinafter referred to as the CONTRACTOR which expression shall unless repugnant to the context 
include their legal representatives, successors and assigns) for ____on the terms and conditions as set out, 
inter-alia, in the CONTRACT No............. Dated........ and various documents forming part thereof hereinafter 
collectively referred to as the "CONTRACT" which expression shall include all amendments, modifications 
and/or variations thereto. 
 
AND WHEREAS i) BCPL has agreed to supply to the CONTRACTOR, equipment, plants and materials (finished, 
semi-finished and raw)for the purpose of EXECUTION of the said CONTRACT by the CONTRACTOR (the 
equipment, plants and materials to be supplied by BCPL to the CONTRACTOR, hereinafter for the sake of 
brevity referred to as the "said materials") and pending execution by the CONTRACTOR of the CONTRACT 
incorporating the said materials, the said materials shall be under the custody and charge of the CONTRACTOR 
and shall be kept, stored, altered, worked upon and/or fabricated at the sole risk and expense of the 
CONTRACTOR.  
ii) As a pre-condition to the supply of the said materials by BCPL to the CONTRACTOR, BCPL has required the 
CONTRACTOR to furnish to BCPL an Indemnity Bond in the manner and upon terms and conditions hereinafter 
indicated. NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR hereby irrevocably 
and unconditionally undertakes to indemnify and keep indemnified BCPL from and against all loss, damage 
and destruction (inclusive but not limited to any or all loss or damage or destruction to or of the said materials 
or any item or part thereof by theft, pilferage, fire, flood, storm, tempest, lightning, explosion, storage, 
chemical or physical action or reaction, binding, warping, exposure, rusting, faulty workmanship, faulty 
fabrication, or faulty method or technique of fabrication, strike, riot, civil commotion, or other act or omission 
or commission whatsoever within or beyond the control of the CONTRACTOR, misuse and misappropriation 
(inclusive but not limited to the misuse or misappropriation by the CONTRACTOR and the Contractor's 
servants and/or agents) whatsoever to, or of in the said materials or any part of them thereof from the date 
that the same or relative part of item thereof was supplied to the CONTRACTOR upto and until the date of 
return to BCPL of the said materials or relative part of item thereof or completed fabricated works(s) 
incorporating the said material and undertake to pay to BCPL forthwith on demand in writing without protest 
or demur the value as specified by BCPL of the said material or item or part thereof, lost, damaged, destroyed, 
misused and/or misappropriated, as the case may be or, together with BCPL'S costs and expenses (inclusive of 
but not limited to handling, transportation, cartage, insurance, freight, packing and inspection costs/or 
expenses upto) and aggregate limit of Rs.___________(Rupees ____________Only). AND THE CONTRACTOR 
hereby agrees with BCPL that: i) This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and 
shall remain valid and irrevocable for all claims of BCPL arising hereunder upto and until the midnight of 
______. However, if the CONTRACT for which this Indemnity/Undertaking is given is not completed by this 
date, the CONTRACTOR hereby agrees to extend the Indemnity/Undertaking till such time as is required to 
fulfill the CONTRACT. 
ii) This Indemnity/Undertaking shall not be determined by any change in constitution or upon insolvency of 
the CONTRACTOR but shall be in all respects and for all purposes be binding and operative until payment of all 
moneys payable to BCPL in terms of hereof. 
iii) The mere statement of allegation made by or on behalf of BCPL in any notice or demand or other writing 
addressed to the CONTRACTOR as to any of the said material or item or part thereof having been lost , 
damaged, destroyed, misused or misappropriated while in the custody of the CONTRACTOR and/or prior to 
completion of the completed fabricated work(s) and delivery to job site thereof incorporating the said 
materials shall be conclusive of the factum of the said material or item or part thereof having been supplied to 
the CONTRACTOR and/or the loss, damage, destruction, misuse or misappropriation thereof, as the case may 
be, while in the custody of the CONTRACTOR and/or prior to the completion of the completed fabricated 
work(s) and delivery to job site thereof incorporating the said materials without necessity on the part of BCPL 
to produce any documentary proof or other evidence whatsoever in support of this. 
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iv) The amount stated in any notice of demand addressed by BCPL to the CONTRACTOR as to the value of such 
said materials lost, damaged, destroyed, misused or misappropriated, inclusive relative to the costs and 
expenses incurred by BCPL in connection therewith shall be conclusive of the value of such said materials and 
the said cost and expenses as also of the amount liable to be paid to BCPL to produce any voucher, bill or 
other documentation or evidence whatsoever in support thereof and such amount shall be paid without any 
demur and on demand and no dispute shall be raised concerning the same.  The undersigned has full power to 
execute this Indemnity Bond on behalf of the  
 
 
CONTRACTOR under the Power of Attorney dated …………………. .  
(SIGNED BY COMPETENT AUTHORITY) 
 
 
Place: 
Dated: 
Official seal of the CONTRACTOR 
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PROFORMA FOR CONTRACT AGREEMENT 

 
LOA No. BCPL / Dated ----------- 
 
Contract Agreement for the work of --------------- of Brahmaputra Cracker & Polymer Ltd. (BCPL) made on -------
- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term shall unless 
excluded by or repugnant to the subject or context include 
its successors and permitted assignees) of the one part and BCPL hereinafter called the “EMPLOYER” (which 
term shall, unless excluded by or repugnant to the subject or context include its successors and assignees) of 
the 
other part. WHEREAS 
 
A. The EMPLOYER being desirous of having provided and executed certain work mentioned, enumerated or 
referred to in the Tender Documents including Letter Inviting Tender, General Tender Notice, General 
Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of 
completion of jobs, Schedule of Rates, Agreed Variations, other documents has called for Tender.  
 
B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender Documents 
and has satisfied himself by careful examination before submitting his tender as to the nature of the surface, 
strata, soil, sub-soil and ground, the form and nature of site and local conditions, the quantities, nature and 
magnitude of the work, the availability of labour and materials necessary for the execution of work, the means 
of access to SITE, the supply of power and water thereto and the accommodation he may require and has 
made local and independent enquiries and obtained complete information as to the matters and thing 
referred to, or implied in the tender documents or having any connection therewith and has considered the 
nature and extent of all probable and possible situations, delays, hindrances or interferences to or with the 
execution and completion of the work to be carried out under the CONTRACT, and has examined and 
considered all other matters, conditions and things and probable and possible contingencies, and generally all 
matters incidental thereto and ancillary thereof affecting the execution and completion of the WORK and 
which might have influenced him in making his tender. 
 
C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of Contract, Special 
Conditions of Contract, Schedule of Rates, General Obligations, SPECIFICATIONS, DRAWINGS, PLANS, Time 
Schedule for completion of Jobs, Letter of Acceptance of Tender and any statement of agreed variations with 
its enclosures copies of which are hereto annexed form 
part of this CONTRACT though separately set out herein and are included in the expression “CONTRACT” 
wherever herein used. 
AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution 
of the said WORK at the rates stated in the schedule of quantities of the work and finally approved by 
EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to the conditions of 
CONTRACT.  
 
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS FOLLOWS:- 1. In 
consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by him, the 
CONTRACTOR hereby covenants with 
EMPLOYER that the CONTRACTOR shall and will duly provide, execute and complete the said work and shall do 
and perform all other acts and things in the CONTRACT mentioned or described or which are to be implied 
there from or may be reasonably necessary for the completion of the said WORK and at the said times and in 
the manner and subject to the terms and conditions or 
stipulations mentioned in the contract.  
 
2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER does hereby 
agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the respective amounts for the 
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WORK actually done by him and approved by the EMPLOYER at the Schedule of Rates and such other sum 
payable to the CONTRACTOR under provision of 
CONTRACT, such payment to be made at such time in such manner as provided for in the CONTRACT. A N D 
 
3. In consideration of the due provision, execution and completion of the said WORK the CONTRACTOR does 
hereby agree to pay such sums as may be due to the EMPLOYER for the services rendered by the EMPLOYER 
to the CONTRACTOR, such as power supply, water supply and others as set for in the said CONTRACT and such 
other sums as may become payable to the EMPLOYER towards the controlled items of consumable materials 
or towards loss, damage to the EMPLOYER'S equipment, materials construction plant and machinery, such 
payments to be made at such time and in such manner as is provided in the CONTRACT. It is specifically and 
distinctly understood and agreed between the EMPLOYER and the CONTRACTOR that the CONTRACTOR shall 
have no right, title or interest in the SITE made available by the EMPLOYER for execution of the works or in the 
building, structures or work executed on the said SITE by the CONTRACTOR or in the goods, articles, materials 
etc., brought on the said SITE (unless the same specifically belongs to the CONTRACTOR) and the 
CONTRACTOR shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be 
entitled to assume or retain possession or control of the SITE or structures and the EMPLOYER shall have an 
absolute and unfettered right to take full possession of SITE and to remove the CONTRACTOR, their servants, 
agents and materials belonging to the CONTRACTOR and lying on the SITE. The CONTRACTOR shall be allowed 
to enter upon the SITE for execution of the WORK only as a licensee simpliciter and shall not have any claim, 
right, title or interest in the SITE or the structures erected thereon and the EMPLOYER shall be entitled to 
terminate such license at any time without assigning any reason. The materials including sand, gravel, stone, 
loose, earth, rock etc., dug up or excavated from the said SITE shall, unless otherwise expressly agreed under 
this CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to claim over 
the same and such excavation and materials should be disposed off on account of the EMPLOYER according to 
the instruction in writing issued from time to time by the ENGINEER-IN-CHARGE In Witness whereof the 
parties have executed these presents in the day and the year first above written. Signed and Delivered for and 
on Signed and Delivered for and on behalf of EMPLOYER.  
 
on behalf of the CONTRACTORs.  

 
BRAHMAPUTRA CRACKER & POLYMER LIMITED      (NAME OF THE CONTRACTOR) 
 
 _______________________________       _______________________________  
 
Date :___________        Date :____________ 
 
 
Place:___________        Place:____________ 
 
 
IN PRESENCE OF TWO WITNESSES 
 
1.___________________________          1. ________________________ 
 
___________________________              ________________________ 
 
___________________________          ________________________ 
 
2.___________________________      2. ________________________ 
 
___________________________          ________________________ 
 
___________________________           ________________________ 
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(To be stamped in accordance with the Stamp Act) 
 
Ref.----------------       Bank Guarantee No.---------- 
         Date-------------------------------------- 
To 
Brahmaputra Cracker & Polymer Ltd. 
Main Fire Station Building, BCPL Project Site, 
Lepetkata-786006, Dibrugarh 
Assam 
 
Dear Sir (s), 
 
In accordance with Letter inviting Tender under your reference No.---------------------------  
 
M/s--------------------------------------------------------------------------------------having their Registered/Head Office at----
-------------------------------------------------------(hereinafter called the Bidder) wish to participate in the said tender 
for----------------------------------------------------------------------------------------------------------------------------------------------- 
As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of ---------is required to be 
submitted by the Bidder as a condition precedent for participation in the said Tender which amount in liable 
to be for forfeited on the happening of any contingencies mentioned in the Tender Document. 
 
We, the -------------------------------------------------Bank at------------------------------------- having our Head Office -------
-----------------------------------------------------------------------   
 
(Local Address)  guarantee  and undertake  to  pay immediately on demand by Brahmaputra Cracker & 
Polymer Limited., the amount  --------------------------------------------------------------------------------without any 
reservation, protest, demur and recourse. Any such demand made by BCPL, shall be conclusive and binding on 
us irrespective of any dispute or difference raised by the Bidder. 
This guarantee shall be irrevocable and shall remain, valid upto------------------------------- (This date should be 
180 days (One hundred & eighty days) after the date finally set out for closing of tender). If any further 
extension of this guarantee is required the same shall be extended to such required period on receiving 
instructions from M/s------------------------------------------------------------------------------- on whose behalf this 
guarantee is issued. 
 
In Witness whereof the Bank, through its authorized officer, has set its hand and stamp on this --------------------
---------------day of -------------------------2013  -------------------------- at -------------------------- 
 
WITNESS : 
(SIGNATURE)      (SIGNATURE) 
 (NAME)          (NAME) 
 
(OFFICIAL ADDRESS)       Designation with Bank Stamp 
         Attorney as per  ______________________ 
         Power of Attorney No. 

         Date :_________________________    
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PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

 
To 
Brahmaputra Cracker & Polymer Ltd. 
Main Fire Station Building, BCPL Project Site, 
Lepetkata-786006, Dibrugarh 
Assam 
 
 
Dear Sirs, 
 
M/s_________________________________________________________have been awarded the work 
of____________________________________________________ for Brahmaputra Cracker & Polymer 
Limited, Dibrugarh – 786006, Assam. The Contracts conditions provided that the CONTRACTOR shall pay a sum 
of Rs------------------------------- (Rupees as Initial / full Security Deposit in the form therein mentioned). The form 
of payment of Security Deposit includes guarantee executed by Nationalized Bank, undertaking full 
responsibility to indemnify Brahmaputra Cracker & Polymer Limited, in case of default. 
 
The said-------------------------------------has approached us and at their request and in consideration of the 
premises we having our office at ------------------------------------ have agreed to give such guarantee as 
hereinafter mentioned. 
 
1. We________________________________________________________ hereby undertake and agree 

with you that if default shall be made by M/s ---- --------------------------------------------------------------- in 
performing any of the terms and conditions of the tender or in payment of any money payable to 
Brahmaputra Cracker & Polymer Limited, we shall on demand pay to you in such manner as you may 
direct the said amount of Rupees---------------------- only or such portion thereof not exceeding the said 
sum as you may from time to time require. 

 
2. You will have the full liberty without reference to us and without affecting this guarantee, postpone 

for any time or from time to time the exercise of any of the powers and rights conferred on your 
under the contract with the said ----------------------------------------and to enforce or to forbear from 
endorsing any powers or rights or by reason of time being given to the said ------------------------------------
---which under law relating to the sureties would but for provision have the effect of releasing us. 

 
3. Your right to recover the said sum of `. ---------------------------------(Rupees ---------------------------------------

-------------------) from us in manner aforesaid will not be affected or suspended by reason of the fact 
that any dispute or disputes have been raised by the said M/s -----------------------------------------------------
--and/or that any dispute or disputes are pending before any officer, tribunal or court. 

 
4. The guarantee herein contained shall not be determined or affected by the liquidation or winding up 

dissolution or changes of constitution or insolvency of the save said but shall in all respects and for all 
purpose be binding and operative until payment of all money due to you in  respect of such liabilities 
is paid. 

 
5. This guarantee shall be irrevocable and shall remain valid upto-----------------If any further extension of 

this guarantee is required the same shall be extended to such required period on receiving 
instructions from M/s---------------------------------------------- on whose behalf this guarantee is issued. 
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6. We have power to issue this guarantee in your favour under Memorandum and Articles of Association 
and the undersigned has full power to do under the Power of Attorney dated ---------------------------- 
granted to him by the Bank. 

Yours faithfully, 
 

__________________________________ Bank 
      

By its Constituted Attorney Signature of a 
person duly authorized to sign on behalf of 
the Bank. 
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PRICED PART II 
SCHEDULE OF RATE (SOR) 

 
 
 

RATE CONTRACT SERVICE FOR HIRING OF CRANE SERVICE FOR PRE-COMMISSIONING 
ACTIVITIES OF BCPL, LEPETKATA PLANT. 
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PRICED PART II - SCHEDULE OF RATE 
TENDER NO.: BCPL/DIB/C&P/SER/20130142/MB 

RATE CONTRACT SERVICE FOR HIRING OF CRANE SERVICE FOR PRE-
COMMISSIONING ACTIVITIES OF BCPL, LEPETKATA PLANT. 

Sl. 
No

. 
DESCRIPTION UNIT QTY. 

RATE /UNIT TOTAL 
AMOUNT 

In Fig. In Words 

1 

Mobilisation charge of Min .10 
TON capacity Hydra(Not older 
than 5 years from bid due 
date)and testing at BCPL site. 

EACH 01 
 

 
 

2 

De-Mobilisation charge of 
Min.10 TON capacity Hydra(Not 
older than 5 years from bid due 
date)and testing at BCPL site. 

EACH 01 
 

 
 

3 

Mobilisation charge of Min 40 
TON capacity crane(Not older 
than 5 years from bid due 
date)and testing at BCPL site. 

EACH 01 
 

 
 

4 

De-Mobilisation charge of 
Min.10 TON capacity Hydra(Not 
older than 5 years from bid due 
date)and testing at BCPL site. 

EACH 01 
 

 
 

5 

Fixed Charges 
(Monthly):Providing and 
operating of Min.10 Te hydra 
along with required tools 
Tackles ,Slings,D-
shackles,Ancillary materials 
etc.suitable for erection of the 
Equipments/Structural Steel 
prior to erection as per 
requirement & Set-up of an 
office cum workshop for routine 
maintenance etc.inclusive of all 
lubricants ,grease ,spare 
parts,filters ,consumables ,fuel 
(Diesel),operator ,maintenance 
staff etc.as per Tender 
Specification and Terms & 
Conditions. 

Monthly 

 
12 

 
 

 



          - 106 - | P a g e  
 

Sl. 
No

. 
DESCRIPTION UNIT QTY. 

UNIT 
RATE IN 
FIGURE 

UNIT RATE IN 
WORDS 

TOTAL 
AMOUNT 

6 

Fixed Charges 
(Monthly):Providing and 
operating of Min.10 Te hydra 
along with required tools 
Tackles ,Slings,D-
shackles,Ancillary materials 
etc.suitable for erection of the 
Equipments/Structural Steel 
prior to erection as per 
requirement & Set-up of an 
office cum workshop for routine 
maintenance etc.inclusive of all 
lubricants ,grease ,spare 
parts,filters ,consumables ,fuel 
(Diesel),operator ,maintenance 
staff etc.as per Tender 
Specification and Terms & 
Conditions. 

 

Monthly 

 
12 

 
 

 

7 

Operating cost for running of 
Min 10 Te hydra for erection of 
equipment /structural steel on 
hour basis.(Note:payment shall 
be made on hourly basis based 
on timing recorded in the LOG 
BOOK for the crane actually in 
operation duty signed by 
authorized representative of 
Engineer-In -Charge/Owner). 

 

Hrs 2500 
 

 
 

8 

Operating cost for running of 
Min 10 Te hydra for erection of 
equipment /structural steel on 
hour basis.(Note:payment shall 
be made on hourly basis based 
on timing recorded in the LOG 
BOOK for the crane actually in 
operation duty signed by 
authorized representative of 
Engineer-In -Charge/Owner). 

 

Hrs 2500 
 

 
 

  
TOTAL VALUE (IN FIGURE) 

 

 
TOTAL VALUE (IN WORDS) 

 

      

 

Above rate is inclusive of all loading, unloading, transportation charges up-to  BCPL , Lepetkata Site basis 
as per scope of work & SCC . However service tax shall be payable extra as per reverse charge 
mechanism w. e .f 1/7/2012. 
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CONSIGNEE ADDRESS:  

Deputy General Manager (C&P) 
Address: Project Office, 
Brahmaputra Cracker & Polymer Limited 
ADMINISTRATIVE BUILDING, 

Lepetkata, P.O. Lepetkata 
Dibrugarh-786006, Assam, India 
 
 
Total Amount in Figures = 
Total Amount in Words =  


