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BRAHMAPUTRA CRACKER AND POLYMER LIMITED 

[A Government of India Enterprises] 

      

 

 

                  BID DOCUMENT No.: BCPL/DIB/C&P/SER/20130116/ND               

        Date: 20/09/2013                                                                                                                                                                                                                                                                                                                                                                                                                 

To, 

________________________ 

 

________________________    

 

_________________________ 

 

 

 

          Bid document for Hiring of Agency for Baseline Data Collection during 

Commissioning & Pre-commissioning & Condition Monitoring during O&M for 

BCPL, Lepetkata. 

 

                               

 

                                 OPEN  DOMESTIC COMPETITIVE BIDDING 

 

                Prepared & Issued By 

            OFFICE OF THE DY. GENERAL MANAGER (C&P) 

        M/s. Brahmaputra Cracker & Polymer Ltd. 

            “Central Warehouse”, Lepetkata, 

            BCPL-Project Site, P.O. Lepetkata 

            Dibrugarh, PIN – 786006 (Assam) 

                 Tel#+91-373-2914609/611 

 

 

 

 

_____________________________________________________________________________ 
Regd. Office: Hotel Brahmaputra Ashok, MG Road, Guwahati-781001, Assam: Tel: 0361-2733554,    0361-

2733556(Fax) 

Project Site Office: Main Fire Station Building, BCPL-Project Site, A.T.Road, PO-Lepetkata, Dibrugarh-786 006, 

Assam Tel: 0373-2914611/609/608/606/604/603/600, Fax: 0373-2371052(Fax) 

Project Execution office: 3
rd

Floor, GTI; 24, Sector-16A; NOIDA–201 301: Tel: 0120-2513102, 011-

26185941(Fax) 
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         SECTION IA 
                    REQUEST FOR    QUOTATION (RFQ)  

 
 
Dear Sir(s), 

 

             Brahmaputra Cracker & Polymer Ltd., stands for BCPL Dibrugarh here-in-after called 

OWNER/COMPANY/BCPL invites you to submit your bids under TWO BID system Hiring of Agency 

for Baseline Data Collection during Commissioning & Pre-commissioning & Condition Monitoring during 

O&M , as detailed below in complete accordance with enclosed tender document: 

. 
1) SALIENT FEATURES OF BID DOCUMENT: 

 
1.2.1 Type of Enquiry, Mode of 

bid submission 

Limited Domestic Tender (Bid to be sent by post / courier or 

hand delivered). 

1.2.2 Bid Document No.: BCPL/DIB/C&P/SER/20130116/ND 

1.2.3 Bid documents available 

on Website & BCPL 

office  

From  9.00hrs on 20/09/2013 on www.bcplonline.co.in and 

www.gailtenders.in,  

1.2.3 Delivery schedule REFER SPECIAL CONDITION OF CONTRACT-SECTION 

III of tender 

 

1.2.4 Pre-Bid Meeting 03/10/2013 on 15.00 hrs (IST)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              

1.2.5 Last date and time for 

Submission of bid 

17/10/2013 up to 14.30 hrs (IST) 

1.2.6 Date and time for opening 

of un –priced bid at 

BCPL, Lepetkata 

17/10/2013 on 15.00 hrs ( if the particular day is a HOLIDAY 

at BCPL, Lepetkata the un-priced bids shall be opened on next 

working days 

1.2.7 Place of submission of bid OFFICE OF THE DY. GENERAL MANAGER (C&P) 

BRAHMAPUTRA CRACKER & POLYMER LIMITED, 

CENTRAL WARE HOUSE, C&P DEPARTMENT 

P.O. – BARBARUAH 

LEPETKATA, DIBRUGARH-786006, ASSAM 

 

1.2.8 Earnest Money Deposit / 

Bid Security (Refundable) 

Rs 2,25,400/-(Rupees Two lakh twenty five thousands four 

hundred only) 

1.2.9 Venue  for Opening of 

Un-priced bids 

OFFICE OF THE DY. GENERAL MANAGER (C&P) 

BRAHMAPUTRA CRACKER & POLYMER LIMITED, 

CENTRAL WARE HOUSE, C&P DEPARTMENT 

P.O. – BARBARUAH 

LEPETKATA, DIBRUGARH-786006, ASSAM 

 

1.2.10 Contact Person 

Neeta Dutta, Dy.Manager  (C&P) 

E-mail: neeta.dutta@bcplindia.co.in 

Ph. No. +91-373-2914611/09 

  
          The bid will be submitted in 02 (two) parts as follows: 

PART –I: Un-Priced Bids (Techno-Commercial Bids) 

The un-priced bid must be complete with all technical and commercial details other than rate along with the 

following documents.  

i)  EMD/Bid security. 

http://www.bcplonline.co.in/
http://www.gailtenders.in/
mailto:neeta.dutta@bcplindia.co.in
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ii) Power of Attorney. 

UN-PRICED OFFER in duplicate (ORIGINAL + ONE COPY) complete with all technical and commercial 

details & the Schedule of Rate (SOR) with prices blanked out and copy of tender. 

 

EARNEST MONEY DEPOSIT/BID SECURITY 

[Refer clause no. 5 of RFQ of Tender Document] 

          It should contain only the “ EMD/BG” and no terms and conditions and document(s). Bidder shall ensure 

that they submit the bid well before the "Due Date & Time of Bid-Submission" along with the un-priced bid. 

          Part –II: Priced Bid: It should contain only price schedule with rates filled in and no terms & conditions 

should be put in priced bid. PRICED OFFER in duplicate (ORIGINAL + ONE COPY) WITH COMPLETE 

PRICE DETAILS as per price schedule provided in the tender 

 

         The two envelopes containing Part-I AND Part-II should be enclosed in a larger envelope duly sealed and 

super-scribed prominently with tender no., due date and item along-with address of this office and sender's 

name and address. 

          Bids complete in all respect must reach this office not later than 14.30 hrs on the notified date of closing of 

the tender. 

          Bids complete in all respects should be submitted on or before last date and time of Bid submission. 

If the last date happens to be a Holiday/Sunday, the next working day will be considered as bid due 

date. Bids sent through Fax or E-mail or in any other mode other than what is described in the tender 

document, will not be accepted. 

 

2) BIDDER’S ELIGIBILITY CRITERIA: 

 

2.1 EXPERIENCE: 

The bidder must have successfully completed/executed at least one single work order/ service 

contract of Rs.19.0 Lacs (Rupees Nineteen Lacs only excluding all taxes & duties) or more value of 

Condition Monitoring Service of rotary equipment involving base line data collection in Large 

PSU/Oil Refineries/Fertilizers/Petrochemical Plants/Power plants in previous 07 (Seven) years prior 

to final due date of techno commercial bid opening.  

 
Along with the techno-commercial bid(un-priced bid), bidder must submit the proof of experience 

by providing the copies of Work Order/Agreement and its Completion Certificate/ Execution 

Certificate issued by the end user duly attested/notarized by Notary Public/ Gazette Officer/ Officer 

of Public Sector Enterprises. The Completion/Execution Certificate must contain the reference no. 

of the Work Order/Agreement, reference of the work, completion/ executed value and actual date 

of completion of work /actual date of execution of work up to the required value as above or more. 

 

2.2 FINANCIAL CRITERIA:  

(a) The annual turnover of the bidder should not be less than Rs.19 Lacs in any one of the preceding 

three financial years ending as on 31.03.2013 i.e. FY 2010-11, 2011-12 & 2012-13. Bidder must 

submit attested copies of audited balance sheet and profit & loss a/c for any of the financial year 

2010-11, 2011-12 or 2012-13 meeting the turnover Rs.19.0 Lacs. 

In case, the balance sheet and P/L statement of the bidder for the FY 2012-13 is still not audited, 

then bidder has an option to submit copy of audited balance sheet and P/L statement of account for 

the financial year 2009-10, 2010-11 or 2011-12 . 
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(b) The net worth of the bidder should be positive as per the last audited financial statement 2012-2013. 

Bidder must submit attested copy of audited balance sheet and profit & loss A/c for the financial 

year 2012-13.  

In case, the balance sheet and P/L statement of the bidder for the FY 2012-13 is still not audited, 

then bidder has an option to submit copy of audited balance sheet and P/L statement of account for 

the financial year 2011-12 for net worth calculation. 

(c) The working capital of the bidder should be equal to or more than Rs.11.26 Lacs as per the last 

audited financial year i.e. 2012-13. Bidder must submit attested copies of audited balance sheet and 

profit & loss a/c for the financial year 2012-13. In case the financial result of a bidder for the 

financial year 2012-2013 is still not audited then bidder have an option to submit attested copies of 

audited balance sheet and profit & loss a/c for the financial year 2011-12 for working capital 

calculation. 

If the Bidder’s working capital is inadequate, the bidder should supplement this with a letter from 

bidder’s bank, having net worth not less than Rs.100 (Hundred) Crore/US$ 22 million, confirming 

the availability of Line of Credit for equal to or more than Rs.11.26 Lacs. 

 

NOTE TO BIDDER’S ELIGIBILITY CRITERIA (BEC):  (For strict compliance) 

1. Bidders must furnish all relevant certificates / documents / information in support of their 

credentials to the above "eligibility criteria" along with the techno commercial bid, failing which 

their bid may be rejected summarily. 

2. Bidders not meeting any of the above-mentioned criteria shall be rejected without assigning any 

reason. 

NOTE: 
1) Experience acquired by a bidder as a sub-contractor can also be considered for qualifying the experience 

criteria of BEC provided such provisions are incorporated in the tender document. 

2) In such cases, bidder shall be required to furnish the following documents in support of meeting the "Bid 

Evaluation Criteria". 

a) Copy of work order along with SOR issued by main contractor, 

b) Copies of Completion Certificates from the end User/ Owner and also from the main contractor. The 

Completion Certificates shall have details like work order no. /date, brief scope of work, ordered & executed 

value of the job, Completion date etc. 

Documentary proofs like copies of Orders, proof of supply, proof of execution of job (inspection note/ copy 

of invoice along with proof of payment certificate etc. mentioning P.O. reference no  etc.) are to be 

submitted along with the bid, which should be duly attested by Gazetted Officer /notarized by a Notary 

Public.  

A job executed by a bidder for its own plant/project cannot be considered as experience for the purpose of 

meeting requirement of BEC of the tender. However, job execution for Subsidiary/Fellow 

subsidiary/Holding company will be considered as experience for the purpose of meeting BEC subject to 

submission of tax paid invoice (s) duly certified by Statutory Auditor of the bidder toward payment of 

statutory tax in support of the job executed for Subsidiary/Fellow subsidiary/Holding company. Such 

bidders to submit these documents in addition to the documents specified in the bidding documents to meet 

BEC.  

Non-Compliance to above BEC shall hold the bid liable for rejection.  

 

3) TECHNICAL SPECIFICATION : 

Refer SPECIAL CONDITION OF CONTRACT –SECTION III of tender document. 
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4) EARNEST MONEY DEPOSIT / BID SECURITY: 

Rs 2,25,400/-(Rupees Two lakh twenty five thousands four hundred only). For details refer point no. 6 of 

General Condition of Contract -SECTION IV of tender 

In case envelope containing Part-I (Un-priced bid / Techno-commercial Bid) does not contain the bid 

security / EMD as per tender condition the un-priced bid of such bidder shall be treated as non responsive & 

shall be rejected. 

 However, PSUs & SSI are exempted from payment of EMD. 

The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted in the form of 

crossed Bank Demand Draft drawn on any Nationalized/Scheduled bank in favour of BCPL, payable at 

Dibrugarh (Assam). Alternatively, Earnest Money deposit may also be submitted through Bank Guarantee 

from any Indian Scheduled Bank or a branch of an International Bank situated in India and registered with 

Reserve Bank of India as scheduled foreign bank in the proforma attached with the Tender Document. 

However, other than the Nationalized Indian Banks, the banks whose BGs are furnished must be commercial 

banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be made by such 

commercial bank either in the bank guarantee itself or separately on a letter head.  

 Validity of EMD/BG shall be minimum 2 months beyond the validity of the offer. In event of non-

availability of EMD in bid, such bids may not be considered/opened. 

 The format of Bank Guarantee for earnest money should be as per ‘Format-4’ of Instruction to bidders –

SECTION IIB. 

 

5) EVALUATION IN RESPECT OF EXCISE DUTY/SERVICE TAX/VAT: 

1. In case of Excise duty and service tax, bids shall be evaluated after considering the effect of cenvatable 

excise duty and service tax to avail cenvat credit. 

2. If the item is entitled for availment of input tax credit on VAT under Assam Value Added Act 2003, the bid 

shall be evaluated after considering the effect of ITC on VAT .In case bidders quote as inclusive of VAT, 

same shall not be considered during evaluation of bid. 

3. Bidders are requested to mention the above components clearly in the SOR so that evaluation can be done 

accordingly. 

4. In case the applicable amount towards VAT/Excise Duty /Service Tax as mentioned by the bidder is 

considered for giving benefit  during evaluation of bid as stated above, the bidder must ensure to submit 

their invoice as per their declared applicable taxes & duties. If the bidder does not pass on the benefit to that 

extent to BCPL, the differential amount shall be deducted from their bill. 

5. The statutory variance in Excise duty +Ed Cess , Cst, Vat ,if any applicable on finish goods or  Service tax 

on service contract within the contractual delivery period shall be to purchaser’s account against submission 

of the documentary evidence .However , any increase in the rate of these taxes and duties beyond the 

contractual completion period shall be to seller’s account . Any decrease in the rate of taxes & duties shall 

be passed on the purchaser. 

 

6) SERVICE TAX: -  

 While quoting against the tender, bidder shall have the option to decide on the method of valuation 

prescribed under the service tax rules, i.e, either on actual service portion or deemed service portion. 

 Whether Service Tax is to be paid on actual service portion, the bidder(s) shall indicate the value for service 

portion on which the Service Tax is applicable. 

 Whether Service Tax is to be paid on deemed service portion as per percentage prescribed, the bidder(s) 

shall indicate the percentage (presently 40%, 60% or 70%) of the gross works contract value on which 

Service Tax is applicable. 
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 Whether the bidder opts for paying Service Tax on deemed service portion, the gross works contract value 

or the purpose of payment of service tax shall mean the sum total of the gross amount charged for the works 

contract and the fair market value of all goods and services supplied in or in relation to the execution of the 

works contract, whether or not supplied under the same contract or any other contract. 

 The fair market value of Free Issue Material (FIM) and services, wherever applicable, are indicated in the 

Bidding Documents. 

 Bidders shall quote prices inclusive of all taxes and duties excluding service tax. In other words, the amount 

of service tax shall not be included by the bidders in their quoted price. However, bidders will indicate the 

details of applicable service tax as mentioned above along with the break-up of the service tax payable by 

him and service tax payable by Owner/BCPL as service recipient, if applicable, as per the reverse charge 

rule of service tax. 

 In case a bidder does not provide any of the above requisite information, his bid will be evaluated with 

highest applicable rate of service tax (Presently 12.36%) on total value of works contract. 

 Owner/BCPL will reimburse the service tax to the contractor at actual against submission of cenvatable 

invoices issued in accordance with service  tax Rules to enable Owner/BCPL to claim cenvat credit of 

service tax paid. In case any variation in the executed quantities, the amount on which the Service Tax is 

applicable shall be modified in same proportion. 

 The benefit of Cenvat credit of service tax quoted shall be considered for evaluation of bids. 

 

7) PUBLIC PROCUREMENT POLICY (PPP), 2012 

Bid submitted by MSEs shall be processed as under subject to availability of the item(s) in the notified 

Gazette published by Government of India from time to time: 

i) In Tender, participating Micro and Small Enterprises quoting price within price brand of L1+15% shall also 

be allowed to supply a portion of requirement by bringing down their prices to L-1 price in a situation where 

L-1 price is from someone other than a micro small enterprises and such micro and small enterprises shall be 

allowed to supply up to 20% of the total tendered value. In case of more than one such Micro and small 

Enterprises, the supply shall be shared proportionately (to tendered quantity). Further, out of above 20%, 4% 

(20%of 20%) shall be from MSEs owned by SC/ST entrepreneurs. This quota is to be transferred to other 

MSEs in case non-availability of MSEs owned by SC/ST entrepreneurs. 

ii) The quoted prices against various items shall valid in case of splitting of quantities of the items as above.  

iii) In case bidder is a Micro  or Small Enterprise under Micro, Small and Medium Enterprises Development 

Act, 2006, the bidder shall submit the following: 

a) Documentary evidence that the bidder is a Micro or Small Enterprises registered with District Industries 

Centers or Khadi and village Industries Commission or Khadi and Village Industries Board or Coir Board or 

National Small Industries Corporation or Directorate of Handicrafts and Handloom or any other body 

specified by Ministry of Micro, Small and Medium Enterprises. 

b) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate documentary evidence in 

this regards. 

The above documents submitted by the bidder shall be duly certified by the Statutory Auditor of the bidder 

or a practicing Chartered Accountant (not being an employee or a Director or not having any interest in the 

bidder’s company/firm) where audited accounts are not mandatory as per law.  

If the bidder does not provide the above confirmation or appropriate document or any evidence, then it will 

be presumed that they do not qualify for any preference admissible in the Public Procurement Policy (PPP), 

2012. 

In case of MSEs, Tender fees & EMD/Bid Security is not applicable. 
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8) PRE-BID MEETING:  

a) The Bidder(s) or his official representatives are invited to attend a pre-bid meeting on date, time and venue 

specified above.  

b) The bidder is requested to submit their queries /clarifications in the Format  F8 of SECTION IIB of tender 

document  through e-mail/ courier so as to reach BCPL at least one week before the Pre-bid meeting. These 

questions shall be replied during the Pre-bid meeting. 

c) Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 

If the last date happens to be a Holiday/Sunday, the next working day will be considered as for pre-bid 

meeting. 

 

9)  PRICE BASIS:  

 FOT site  BCPL- Lepetkata, Dibrugarh, Assam. 

 

10)  VAT / CST No.: 

Not applicable 

 

11) GENERAL  

 No extension in the bid due date/time shall be considered on account of delay in receipt of any document 

 Bid document is non –transferable. 

 BCPL reserves the right to carry out capability assessment of the bidder including referral to in-house 

information. 

 BCPL will not be responsible or liable for cost incurred in preparation & delivery of bids, regardless of the 

conduct or conduct or outcome of the bidding process. 

 Bids received after stipulated last date and time, due to any reasons what-so-ever, including postal delays, 

will not be considered. 

 BCPL reserve the right to reject any or all the bids received at its discretion without assigning any reason 

whatsoever. 

 Bidder should not be under liquidation, court receivership or similar proceedings. 

 Bidders should not be black listed with any PSU /Govt. establishment. 

 Bid sent through other than Courier/post/personal delivery shall not be accepted. 

 

12)  INSURANCE: 

Not Applicable 

 

13)  FIXED PRICE: 

Prices quoted by the bidder shall be firm & fixed during the bidder’s performance of the contract. A bid 

submitted with an adjustable price quotation will be treated as non responsive and rejected. 

 

14)  OWNER’S RIGHT TO VARY QUANTITIES AT THE TIME OF AWARD: 

       The OWNER reserves the right at the time of award of contract to increase or decrease the quantity 

specified in the scope (in respect of each item of scope), without any change in unit price and other terms 

& conditions.  

 

15)  REJECTION CRITERIA:  

The following conditions/ clauses shall constitute REJECTION CRITERIA for this tender and the 

bid/offer of such bidders taking deviations to these criteria will be liable for rejection- 

i)    Firm Price 
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ii)   EMD/Bid Bond 

iii)  Scope of work 

iv)  Technical Specifications 

v)    Price Schedule 

vi)   Delivery / Completion Schedule 

vii)  Period of Validity of bid 

viii) Price Reduction Schedule/ Demurrages /Penalty 

ix)   Performance Bank Guarantee / Security Deposit 

x)    Guarantee/Warranty Clause 

xi)   Force Majeure 

xii)  Applicable Laws 

xiii) Any other condition specifically mentioned in the tender documents elsewhere that non-compliance of 

the clause lead to rejection of the bid. 

 

16) ORDER OF PRECEDENCE: 

 In case of an irreconcilable conflict between RFQ Covering Letter, Instruction to Bidders, Special 

conditions of contracts  & General conditions of contracts  the following shall prevail to the extent of such 

irreconcilable conflict in the order of precedence: 

i) RFQ Covering Letter 

ii) Instruction to Bidders 

iii) Special conditions of contracts  

iv) General conditions of contracts 

 

17)  All the bidders including those who are not willing to submit their bid against in this tender, are required 

to submit format F-1 “Acknowledgement Cum Consent Letter” attached in the tender along with reason(s) 

for non-participation in the failing, if applicable within 7 days from receipt of tender information, failing 

which BCPL may not issue any tender to such bidder in future. 

Please note that this is a zero deviation tender. Bidders are advised to strictly confirm compliance to 

tender conditions and not to stipulate any deviation / conditions in their offer. Subsequent to bid 

submission, BCPL will not seek confirmations / clarifications and any bid(s) not in line with tender 

conditions shall be liable for rejection. Bidders are also requested to submit the documents / 

confirmations strictly as per the check list enclosed in the tender document. 

Consignee Address:  

Office of the Dy. General Manager (C&P) 

Central Ware House Building,Brahmaputra Cracker and Polymer Limited, 

PO: Lepetkata, District – Dibrugarh, Assam, India PIN – 786006 

Tel-0373-2914611/609 

 

If you require any further information, feel free to contact us. 

 

Yours faithfully, 

For Brahmaputra Cracker and Polymer Limited, 

(A Government of India Enterprise) 

 

Neeta Dutta 

Dy. Manager (Contracts & Procurement)           

E-Mail: neeta.dutta@bcplindia.co.in 

Ph no: 0373-2914611 
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SECTION IB 

   

 

 

CUT-OUT SLIP 

 

            (Quotation – Do Not Open) 

 

Bid Document no.: BCPL/DIB/C&P/SER/20130116/ND  
 

 

       ITEM: BID DOCUMENT FOR HIRING OF AGENCY FOR BASELINE DATA COLLECTION 

DURING COMMISSIONING & PRE-COMMISSIONING & CONDITION MONITORING 

DURING O&M 
 

Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 17/10/2013 

 

Date and time for opening of bids: 15.00 hrs (IST) on17/10/2013 

 

 

 

From:           to: 

 

 OFFICE OF THE DY. GENERAL 

MANAGER(C&P) 

M/S. BRAHMAPUTRA CRACKER & 

POLYMER LIMITED (BCPL), 

LEPETKATA 

CENTRAL WAREHOUSE,  

BCPL-PROJECT SITE, P.O. 

LEPETKATA 

DIST: DIBRUGARH, PIN – 786006 

ASSAM 

PH NO.:0373-2914611 

 

 

 

 

(To be pasted on the outer envelope containing envelopes Part –I, Part-II) 
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CUT-OUT SLIP 

 

 

       (Quotation – Do Not Open) 

 

Bid Document no.: BCPL/DIB/C&P/SER/20130116/ND  

 

       ITEM: BID DOCUMENT FOR HIRING OF AGENCY FOR BASELINE DATA COLLECTION 

DURING COMMISSIONING & PRE-COMMISSIONING & CONDITION MONITORING 

DURING O&M . 

 

                   

                  Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 17/10/2013 

 

Date and time for opening of bids: 15.00 hrs (IST) on 17/10/2013 

 

 

 

 

 

From:           to: 

 

 OFFICE OF THE DY. GENERAL 

MANAGER(C&P) 

M/S. BRAHMAPUTRA CRACKER & 

POLYMER LIMITED (BCPL), 

LEPETKATA 

CENTRAL WAREHOUSE,  

BCPL-PROJECT SITE, P.O. 

LEPETKATA 

DIST: DIBRUGARH, PIN – 786006 

ASSAM 

PH NO.:0373-2914611 

 

 

 

 

 

(To be pasted on the outer envelope containing envelopes Part –I) 
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      CUT-OUT SLIP 

 

 

               (Quotation – Do Not Open) 

 

                 Bid Document no.: BCPL/DIB/C&P/SER/20130116/ND 

 

 

       ITEM:  BID DOCUMENT FOR HIRING OF AGENCY FOR BASELINE DATA COLLECTION 

DURING COMMISSIONING & PRE-COMMISSIONING & CONDITION MONITORING 

DURING O&M 
 

Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 17/10/2013 

 

Date and time for opening of bids: 15.00 hrs (IST) on 17/10/2013 

 

From:           to: 

 

 OFFICE OF THE DY. GENERAL 

MANAGER(C&P) 

M/S. BRAHMAPUTRA CRACKER & 

POLYMER LIMITED (BCPL), 

LEPETKATA 

CENTRAL WAREHOUSE,  

BCPL-PROJECT SITE, P.O. 

LEPETKATA 

DIST: DIBRUGARH, PIN – 786006 

ASSAM 

PH NO.:0373-2914611 

 

 

 

 

 

   (To be pasted on the outer envelope containing envelopes Part-II) 
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                                                                                                                                Section-IIA 

                                                 INSTRUCTIONS TO BIDDERS 

 

Table of Contents 

A. General 

1. Scope of Bid 

2. Eligible Bidders 

3. Bid Evaluation Criteria 

4. One Bid per Bidder 

5. Cost of Bidding 

6. Site Visit 

7. Service Tax 

7.1 AHR items 

7.2 Income Tax 

7.3 Road permit 

B. Bidding Documents 

8. Content of Bidding Documents 

9. Clarification of Bidding Documents 

10. Amendment of Bidding Documents 

C. Preparation of Bids 

11. Language of Bid 

12. Documents Comprising the Bid 

13. Bid Prices 

14. Bid Currencies 

15. Bid Validity 

16. Bid Security 

17. Pre-Bid Meeting 

18. Format and Signing of Bid 

19. Zero Deviation 
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A. General 

 

1. Scope of Bid 

1.1 The Employer, as defined in the General Conditions of Contract, hereinafter "the Employer”, Bid 

wishes to receive bids for the Services as described in Section III, Special Conditions of Contract, 

hereinafter referred to as "the Services". 

1.2 The successful bidder will be expected to complete the Works within the period stated in Special 

Conditions of Contract. 

1.3 Throughout these bidding documents, the terms "bid" and "tender" and their derivatives ("bidder/ 

tenderer", "bid/ tendered", "bidding/tendering", etc.) are synonymous, and day means calendar day. 

Singular also means plural. 

 

2. Eligible Bidders 

2.1 This invitation for bid is open to any bidder. 

2.2 A bidder shall not be affiliated with a firm or entity 

(i) that has provided consulting services related to the Works to the Employer during the preparatory 

stages of the Works or of the Project of which the Works form a part, or 

(ii) that has been hired (or is proposed to be hired) by the Employer as Engineer/Consultant for the 

contract. 

2.3 The bidder shall not be under a declaration of ineligibility by Employer for corrupt or fraudulent 

practices as defined in ITB. 

2.4 The bidder is not put on holiday by BCPL, GAIL or black listed by any Government Department 

/Public Sector. 

 

3. Bid Evaluation Criteria 

Please refer clause 2.0 of  RFQ 

 

4. One Bid per participates 

4.1 A firm shall submit only one bid in the same bidding process. A bidder who submits  or 

participate in more than one bid will cause all the proposals in which the bidder has Bidder 

participated to be disqualified. 

 

5. Cost of Bidding  

5.1 The bidder shall bear all costs associated with the preparation and submission of the bid, and 

PURCHASER (BCPL), will in no case, be responsible or liable for these costs, regardless of the 

conduct or outcome of the bidding process.  

 

6. Site Visit  

6.1 The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for 

itself on its own responsibility all information that may be necessary for preparing the bid and 

entering into a contract for construction of the Works. The costs of visiting the Site shall be at the 

bidder's own expense.  

6.2 The bidder and any of its personnel or agents will be granted permission by the Employer to enter 

upon its premises and lands for the purpose of such visit, but only upon the express condition that the 
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bidder, its personnel, and agents will release and indemnify the Employer and its personnel and  

agents from and against all liability in respect thereof, and will be responsible for death or personal 

injury, loss of or damage to property, and any other loss, damage, costs, and expenses incurred as a 

result of the inspection.  

6.3 The Employer may conduct a Site visit concurrently with the pre-bid meeting. 

 

7. Service Tax 

Please Refer Clause No 6 of RFQ 

 

7.1. Abnormally High Rates  (AHR)  

In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated Items 

rates, such items will be considered as Abnormally High Rates Items (AHR) and Payment of AHR 

items beyond the SOR stipulated quantities shall be made at the least of the following rates: 

(I) Rates as per SOR, quoted by the contractor. 

(II) Rate of the item, which shall be derived as follows: 

Based on rates of machine and labor as available from the contract (which includes contractor's  

supervision, profit, overheads and other expenses). 

In case rates are not available in the contract, rates will be calculated based on prevailing market rates 

of machine, material and labor plus 15% to cover contractor's supervision profit, overhead & other 

expenses. 

7.2. Income Tax deduction shall be made from all payments of the contractor as per rules and Tax 

regulation in force in accordance with the Income Tax Act prevailing from time to time. 

7.3. Road Permit 

NOT APPLICABLE 

 

B. BIDDING DOCUMENTS 

 

8. Content of Bidding Document 

8.1 The bidding documents are those stated below and should be read in conjunction with any 

addenda issued in accordance with ITB Clause 10. 

Section I. Request for quotation (RFQ) 

Section II. Instructions to Bidders (lTB) 

Section III. Special Conditions of Contract, Scope of Work  

Section IV. General Conditions of Contract and 

Section V. Schedule of Rates (SOR) 

 

8.2 The bidder is expected to examine all instructions, forms, terms and specifications in the bidding 

documents. The Request for quotation (RFQ) together with all its attachments thereto, shall be 

considered to be read, understood and accepted by the bidders. Failure to furnish all information 

required by the bidding documents or submission of a bid not substantially responsive to the bidding 

documents in every respect will be at bidder's risk and may result in the rejection of his bid. 

 

9. Clarification of Bidding Document 

9.1 A prospective bidder requiring any clarification of the Bidding Documents may Bidding notify 

BCPL in writing or by fax or e-mail at BCPL's mailing address indicated in the Invitation for Bids. 

BCPL will respond in writing to any request for clarification of the Bidding documents which it 

receives not later than 10 days prior to the deadline for the submission of bids prescribed by BCPL. 

Written copies of BCPL's response (including an explanation of the query but without identifying the 

source of the query) will be sent to all prospective bidders who have received the bidding documents. 
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Any Clarification or information required by the bidder but same not received by the Employer, ten 

days prior to the bid due date, the same is liable to be considered as no clarification/information 

required. 

 

10. Amendment of Bidding Document 

10.1 At any time prior to the bid due date, BCPL may, for any reason, whether at its own initiative or 

in response to a clarification requested by a prospective bidder, modify the bidding documents. 

10.2 The amendment will be notified to all prospective bidders through proper medium and will be 

binding on them. 

10.3 In order to afford prospective bidders, reasonable time in which to take the amendment into 

account in preparing their bids, BCPL may, at its discretion, extend the bid due date. 

 

 

C. PREPARATION OF BIDS 

 

11. Language of Bid 

II. I The bid prepared by the bidder and all correspondence/drawings and documents relating to the 

bid exchanged by bidder and BCPL shall be written in English language. Any printed literature 

furnished by the bidder may be written in another language so long as accompanied by an ENGLISH 

translation duly authenticated by the chamber of commerce of Bidders country, in which case, for the 

purpose of interpretation of the bid, the ENGLISH. 

 

12. Documents Comprising the Bid 

(a) The bid prepared by the bidder shall comprise the following components: 

(b) Envelope -I: Super scribing Techno-Commercial Un priced Bids (PART-I) 

Part-I: Techno-commercial/Un-priced Bid, Original EMD and shall contain the following: 

ii) Covering Letter as per format "Submission of tender" enclosed with GCC 

iii) Bidder's general details/information as per format F-l. 

iv) Power of Attorney in favour of person(s) signing the bid that such person (s) is/are authorized to 

sign the bid on behalf of the bidder and any consequence resulting due to such signing shall be 

binding on the bidder. 

v) A Bid Form as per format F-2. 

vi) Copies of documents as required in F-3 

vii) A confirmation that prices in requisite formats, strictly complying with the requirement, are in 

envelope number II "Price Bid". 

viii) Documents establishing the eligibility and conformity to the Bid Documents services, which the 

bidder proposes to provide. 

ix) Bid security in accordance with Clause no 4 of RFQ &   Clause 12 of ITB to be furnished either 

in the form of Banker's cheque / Bank Draft payable to BCPL  at Lepetkata  / Bank Guarantee as per 

format F-4/ Letter of Credit as per format. 

x) F 11 , Bidder's declaration that they are not under liquidation, court receivership or similar 

proceedings. 

xi) Letter of authority in favour of anyone or two of bidder's executives having authority to attend the 

un-priced and price bid opening on specified dates and venue as per format F-5. 

xii) Confirmation of no deviation as per Format F-6. 

xiii) Specific Experience and other details as called for in qualifying requirements. Copy of work 

order and completion certificates should be enclosed.  

xiv) Current commitments strictly as per format F-9. 

xv)   Agreed Terms & Conditions duly filled-in at F-13. 

xvi) Organization details: 
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(a) In case of a proprietorship firm, the name and address of proprietor, and certified copy of 

'Certificate of registration of firm' . 

(b) In case Bidder is a partnership firm, certified copy of the partnership deed. 

(c.) In case of company (whether private or public), certified copy of the 'Certificate of Incorporation' 

together with certified Memorandum / articles of Association 

xvii) Any other information/details required as per bid document. 

 

Note: All pages of the bid to be signed and sealed by authorized person of the bidder. 

 

12.1 Envelope II: Super scribing "Price Bid- Not to Open with Techno- Commercial Un priced Bid" - 

PART-II 

Part-II price Bid 

(i) Part-II shall contain one original and One copy of Schedule of Rates duly filled in, in separate 

sealed envelopes duly signed and stamped on each page super scribing on the sealed envelope "Price 

- Do Not Open". In case of any correction, the bidders shall put his signature and his stamp. 

 

13. Bid Prices  

13.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole works as 

described in Bidding Document, based on the unit rates and prices submitted by the Bidder and 

accepted by the EMPLOYER. 

13.2 Prices must be filled in format for 'Schedule of Rates' enclosed as part Bidding Document. If 

quoted in separate typed sheets and any variation in description, unit or quantity is noticed; the bid is 

liable to be rejected.  

13.3 Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost involved 

for the performance of the completed item considering all parts of the Bidding Document. In case any 

activity though specifically not covered in description of item under 'Schedule of Rates' but is 

required to complete the works as per Scope of Work, Scope of supply, Specifications, Standards, 

Drawings, General Conditions of Contract, Special Condition of Contract or any other part of 

Bidding Document, the prices quoted shall deemed to be inclusive of cost incurred for such activity. 

Items against which no rate or price is entered by the bidder will not be paid for by the Employer 

when executed and shall be deemed covered by the rates for other items and prices in the SOR.  

13.4 All duties and taxes including, excluding Service tax payable by the Contractor under the 

Contract, or for any other cause, shall. Be included in the rates and prices and the total bid price 

submitted by the bidder. 

13.5 Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the 

Contract and will not be subject to variation on any account. 

13.6 The Bidder shall quote the prices both in figures as well as in words. There should not be any 

discrepancies between the price indicated in figures and the price indicated in words. 

13.7 Alternative bids shall not be considered. 

13.8 Bidders are advised NOT to mention Rebate/Discount separately, either in the SOR format or 

anywhere else in the offer. In case bidder(s) intend to offer any Rebate/Discount, they should include 

the same in the item rate(s) itself under the "Schedule of Rates (SOR)" and indicate the discounted 

unit rate(s) only.  

In case, it is observed that any of the bidder( s) has/have mentioned Discount/Rebate separately, the 

same shall not be considered for evaluation. However, in the event of the bidder emerging as the 

lowest bidder, the Discount/Rebate offered by the bidder shall be considered for Award of Work and 

the same will be conclusive and binding on the bidder. 

 

14. Bid Currencies 

14.1 Indian Bidders has to submit bid in Indian Rupees only. 
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15. Bid Validity 

15.1 Bids shall be kept valid for 4 months from the final bid due date. A bid valid for a shorter period 

may be rejected by BCPL as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original bid validity period, the Employer 

may request that the bidders extend the period of validity for a specified additional period. The 

request and the responses thereto shall be made in writing or by fax / e-mail. A bidder may refuse the 

request without forfeiture of his bid security. A bidder agreeing to the request will not be required or 

permitted to modify his bid, but will be required to extend the validity of its bid security for the 

period of the extension and in accordance with Clause 16 in all respects. 

 

16. Bid Security 

16.1 Pursuant to Clause-l2, the bidder shall furnish, as part of his bid, bid security in the amount 

specified in Request of Quotation (RFQ). 

16.2 The bid security is required to protect BCPL against the risk of bidder's conduct which would 

warrant the security's forfeiture, pursuant to Clause- I6.7 

16.3 BCPL shall not be liable to pay any bank charges, commission or interest on the amount of Bid 

Security. 

In case Bid Security is in the form of a Bank Guarantee or irrevocable Letter of Credit, the same shall 

be from any Indian scheduled bank or a branch of an International bank situated in India and 

registered with Reserve bank of India as scheduled foreign bank in case of Indian bidder and from 

any reputed International bank or Indian scheduled bank in case of foreign bidder. However, in case 

of Bank Guarantee from banks other than the Nationalized Indian banks, the bank must be 

commercial bank having net worth in excess of Rs 100 crores and a declaration to this effect should 

be made by such commercial bank either in the Bank Guarantee itself or separately on its letterhead. 

Bid Security shall be valid for two months beyond the validity of the Bid. 

16.4 Any bid not secured in accordance with Clause-16.1 and 16.3 may be rejected by BCPL as non-

responsive. 

16.5 Unsuccessful bidder's bid security will be discharged/returned as promptly as possible, but not 

later than 30 days after the expiration of the period of bid validity prescribed by BCPL. 

16.6 The successful bidder's bid security will be discharged upon the bidder's accepting the award & 

signing the Agreement, pursuant to Clause-39 and furnishing the Contract Performance Security 

pursuant to Clause-40. 

16.7 The bid security may be forfeited: 

a) If a bidder withdraws his bid during the period of bid validity. 

b) in the case of a successful bidder, if the bidder fails: 

i) to accept the Notification of Award/Fax of lntent (FOI) or 

ii) to furnish Contract Performance Security in accordance with Clause-40. 

iii) to accept arithmetical corrections. 

16.8 The Bid security shall be submitted in the form of crossed Bank Demand Draft drawn on any 

Nationalized/Scheduled bank in favour of BCPL , payable at State Bank of India, Dibrugarh . In case 

Bid Security is in the form of Bank Guarantee or Letter of Credit, the same must indicate the Bid 

Document and the work for which the bidder is quoting. This is essential to have proper co-relation at 

a later date. The Bid Security shall be in the form provided at F-4 (Bank Guarantee) . 

16.9 For Indian Bidders: Central Public Sector Undertakings and firms registered with NSIC are 

exempted from furnishing bid security provided they are registered for the quoted items they intend 

to quote and subject to their enclosing with their bid a copy of the latest and current Registration 

Certificate. 

 

17. Pre-Bid Meeting 
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Refer Clause no 10 of RFQ --SECTION IA of tender document. 

 

18. Format and Signing of Bid  

18.1 The original and all copies of the bid shall be typed or written in indelible ink (in the case of 

copies, photocopies are also acceptable) and shall be signed by a person or persons duly authorized to 

sign on behalf of the bidder. The name and position held by each person signing, must be typed or 

printed below the signature. All pages of the bid except for un-amended printed literature where 

entries or amendments have been made shall be initialed by the person or persons signing the bid. 

18.2 The bid shall contain no alterations, omissions, or additions, unless such corrections are initialed 

by the person or persons signing the bid. 

 

19. Zero Deviation 

19.1 Bidders to note that this is a zero deviation tender. BCPL will appreciate submission of offer 

based on the terms and conditions in the enclosed General Conditions of Contract (GCC), Special 

Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work etc. to avoid wastage of 

time and money in seeking clarifications on technical/ commercial aspects of the offer. Bidder may 

note that no technical and commercial clarifications will be sought for after the receipt of the bids. 

19.2 Notwithstanding to the above, bids with deviation(s) to the following bid conditions shall be 

summarily rejected without any post bid reference to the bidders. 

19.2.1 Firm and Fixed Price. 

19.2.2 Bid Price as per clause-13.0 of ITB. 

19.2.3 Scope of Work. 

19.2.4 Specifications. 

19.2.5 Schedule of Rates. 

19.2.6 Completion Schedule/Contract period. 

19.2.7 Period of Validity of bid. 

19.2.8 Price Reduction Schedule/ Compensation for Delay/ Demurrages/Penalty  

19.2.9 Performance bank Guarantee. 

19.2.10 Arbitration / Resolution of Dispute 

19.2.11 Force Majeure 

19.2.12 Guarantee of Work 

19.2.13 Applicable Laws 

19.2.14 Any other condition specifically mentioned in the tender document elsewhere that non-

compliance of the clause lead to rejection of the bid 

19.3 In case Bidder stipulate deviations, Owner have the right to reject such bid at its absolute 

discretion without giving any opportunity for such Bidders to make good such deficiency 

 

20. E-Payment 

Not applicable 

 

21. Agent/consultant/Representative/ Retainer/Associate 

Not applicable 

 

   D. SUBMISSION OF BIDS 

 

22. Sealing and Marking of Bids 

22.1 Bid shall be submitted in the following manner in separately sealed envelopes duly super 

scribed as below: 

Part I - Techno-commercial/unpriced Bid, EMD/Bid Security  

Part II - Priced Bid 
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22.2 Part 'I' shall contain original of UNPRICED BID complete with all technical and commercial 

details other than price (with prices blanked out ) & BID SECURITY in original . 

22.3 Part 'II' PRICED BID shall be submitted in one original duly filled in Price schedule sealed in a 

separate envelope duly pasted with the corresponding cut-out slip enclosed. 

22.4 The two envelopes containing PART '1', PART ‘II’ should be enclosed in a larger envelope duly 

sealed and pasted with corresponding CUT OUT SLIP enclosed and also bear the name and address 

of The Bidder. 

22.5 If the outer envelope is not sealed and pasted with the corresponding cut-out slip, BCPL will 

assume no responsibility for the Bid's misplacement or premature opening. 

22.6 Each bidder shall submit only one bid. A bidder who submits more than one bid will be rejected. 

 

 

23. Deadline for Submission of Bids 

23.1 Bids must be received by BCPL at the address specified in the RFQ not later than the date and 

time stipulated in the RFQ. 

23.2 BCPL may, in exceptional circumstances and at its discretion, on giving reasonable notice by 

fax or any written communication to all prospective bidders who have been issued the bid 

documents, extend the deadline for submission of bids, in which case all rights and obligations of 

BCPL and the bidders, previously subject to the original deadline will thereafter be subject to the 

deadline as extended. Any bid received by BCPL after the deadline for submission of bids prescribed 

on main body of RFQ will not be considered and returned unopened to the bidder. The bidder may 

modify or withdraw his bid after the bid submission but before the due date, for submission, provided 

that written notice of the modification/withdrawal is received by BCPL prior to the deadline for 

submission of bids. The modification shall also be prepared, sealed, marked and dispatched in 

accordance with the provisions of Clause 22, with the outer and inner envelopes additionally marked 

"modification" or "withdrawal", as appropriate. A withdrawal notice may also be sent by telex or 

cable, but followed by a signed confirmation copy post marked not later than the deadline for 

submission of bids. 

 

24. Late Bids   

24.1 Any bid received by BCPL after the deadline for submission of bids prescribed on main body of 

RFQ will not be considered and returned unopened to the bidder.  

 

25. Modification and Withdrawal of Bids 

25.1 The bidder may modify or withdraw his bid after the bid submission but before the due date, for 

submission, provided that written notice of the modification/withdrawal is received by BCPL prior to 

the deadline for submission of bids. 

25.2 The modification shall also be prepared, sealed, marked and dispatched in accordance with the 

provisions of Clause 22, with the outer and inner envelopes additionally marked "modification" or 

"withdrawal", as appropriate. A withdrawal notice may also be sent by telex or cable, but followed by 

a signed confirmation copy post marked not later than the deadline for submission of bids. 

25.3 No bid shall be modified after the deadline for submission of bids. 

25.4 No bid shall be allowed to be withdrawn in the interval between the deadline for  submission of 

bids and the expiration of the period of bid validity specified by the bidder on the Bid  Form 

.Withdrawal of a bid during this interval shall result in the bidder's forfeiture of his bid security 

pursuant to Sub-Clause 16.7. 

25.5 In case after price bid opening the lowest evaluated bidder (L-I) is not awarded the Job for any 

mistake committed by him in bidding or withdrawal of bid or varying any term in regard thereof 

leading to re-tendering, BCPL shall forfeit Earnest Money paid by the bidder and such bidders shall 

be debarred from participating in re-tendering of the same job(s)/item(s). 
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    E. BID OPENING AND EVALUATION 

 

26. Bid Opening  

26.1 Unprice Bid Opening: 

BCPL will open bids, including withdrawals and modifications made pursuant to Clause 25, in the 

presence of bidders' designated representatives who choose to attend, at date, time and location 

stipulated in the RFQ. The bidders' representatives, who are present, shall sign a bid opening register 

evidencing their attendance. 

26.2 Priced Bid Opening: 

26.2.1 BCPL will open the price bids of those bidders who meet the qualification requirement and 

whose bids are determined to be technically and commercially responsive. Bidders selected for 

opening of their price bids shall be informed about the date of price bid opening. Bidders may depute 

their authorized representative to attend the opening. The bidders' representatives, who are present, 

shall sign a register evidencing their attendance. 

26.2.2 The price bids of those bidders who were not found to be techno-commercially responsive 

shall be opened. 

26.2.3 Bids shall be evaluated on overall basis including all taxes and duties but excluding service 

tax. The bidders are required to provide cenvat invoice (to the extent possible) to enable BCPL to 

avail Cenvat benefit. 

 

27. Process to be Confidential 

27.1 Information relating to the examination, clarification, evaluation, and comparison of bids, and 

recommendations for the award of a contract, shall not be disclosed to bidders or any other persons 

officially concerned with such process. Any effort by a bidder to influence the Employer's processing 

of bids or award decisions may result in the rejection of the bidder's bid. 

 

28. Contacting the Employer 

28.1 From the time of bid opening to the time of Contract award, if any bidder wishes to contact the 

Employer on any matter related to the bid, it should do so in writing.  

28.2 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison, or Contract award decisions may result in the rejection of the bidder's bid. 

 

29. Examination of bids and Determination of Responsiveness 

29.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid 

(c)  meets the Bid Evaluation Criteria; 

(d)  has been properly signed; 

(e)  is accompanied by the required securities; 

(f)   is substantially responsive to the requirements of the bidding documents; and  

(g) Provides any clarification and/or substantiation that the Employer may require to determine 

responsiveness pursuant to Sub-Clause 29.2. 

29.2 A substantially responsive bid is one, which conforms to all the terms, conditions and 

specifications of the bidding documents without material deviations or reservations. 

A material deviation or reservation is one 

(a) that affects in any substantial way the scope, quality, or performance of the Works; 

(b) that limits in any substantial way, inconsistent with the bidding documents, the Employer's rights 

or the bidder's obligations under the contract; or 

(c) whose rectification would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids. 
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29.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 

reservation. 

 

30. Correction of Errors   

30.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 

(a) Where there is a discrepancy between the unit rate and the total resulting from multiplying the 

unit rate by the quantity, the unit rate as quoted will govern. 

(b) When there is a difference between the rates in figures and words, the rate which corresponds to 

the amount worked out by the contractor (by multiplying the quantity and rate) shall be taken as 

correct. 

(c)When the rate quoted by the contractor in figures and words tallies but the amount is incorrect, the 

rate quoted by the contractor shall be taken as correct and not the amount and the amount corrected. 

(d)When it is not possible to ascertain the correct rate, in the manner prescribed above, the rate as 

quoted in words shall be adopted and the amount worked out, for comparison purposes. 

30.2 In case it is observed that any bidder has not quoted for any item in the Schedule of Rates (such 

unquoted item not being in large numbers), the quoted price for the purpose of evaluation shall be 

considered as the maximum rate quoted by the remaining bidders for such items. If after evaluation, 

such bidder is found to be the lowest evaluated bidder, the rates for the missing item shall be 

considered as included in quoted bid price. If the estimated price impact of the unquoted items is 

more that 10% of the bidder's quoted price, the above provision shall not be applicable and such bid 

shall be rejected. 

30.3 The amount stated in the bid will be adjusted by the Employer in accordance with the  above 

procedure for the correction of errors and, with the concurrence of the bidder, shall be considered as 

binding upon the bidder. If the bidder does not accept the corrected amount of bid, its bid will be 

rejected, and the bid security shall be forfeited. 

 

31. Conversion to Single Currency for Comparison of Bids 

NOT APPLICABLE 

 

32. Evaluation and Comparison of Bids 

32.1 Bids shall be evaluated on overall basis including all taxes and duties but excluding service tax. 

 

33 Preferences for Domestic Bidders 

NOT APPLICABLE 

 

34. Purchase Preference 

34.1 Purchase Preference to Central Government Public Sector Undertakings shall be allowed as per 

government guidelines in vogue. 

 

35. Compensation for extended stay 

NOT APPLICABLE  

 

    F. AWARD OF CONTRACT 

 

36. Award of work 

36.1 Subject to Clause 29, BCPL will award the contract to the successful bidder whose bid has been 

determined to be substantially responsive and has been determined as the lowest, is determined to be 

qualified to satisfactorily perform the contract. 
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36.2 BCPL intends to award the entire work to a single bidder on overall cost basis i.e. overall quoted 

amount inclusive of all taxes and duties, service tax and education cess thereon. 

 

37. Employer's Right to Accept Any Bid and to Reject Any or All Bids 

37.1 BCPL reserves the right to accept or reject any bid, and to annul the bidding process and reject 

all bids, at any time prior to award of contract, without thereby incurring any liability to the affected 

bidder or bidders or any obligations to inform the affected bidder or bidders of the ground for 

BCPL'S action. 

 

38. Notification of Award 

38.1 Prior to the expiration of period of bid validity BCPL will notify the successful bidder in writing 

by fax, cable or telex to be confirmed in writing, that his bid has been accepted. The notification of 

award / Fax of Intent will constitute the formation of the Contract. 

38.2 Delivery shall be counted from the date of notification of award / Fax of Acceptance. 

The notification of award will constitute the formation of a Contract, until the Contract has been 

affected pursuant to signing of Contract as per Clause 39 of ITB. 

Upon the successful bidder's furnishing of contract performance security, pursuant to Clause 40 of 

ITB, BCPL will promptly notify each unsuccessful bidder and will discharge his bid security, 

pursuant to Clause 16 of lTB. 

 

39. Signing of Agreement 

39.1 BCPL will award the Contract to the successful bidder, who, within 15 days of receipt of the 

same, shall sign and return the acceptance copy to BCPL. 

39.2 The successful bidder shall be required to execute an AGREEMENT in the proforma given in 

Instruction to Bidder (ITB) F-16 of this standard bidding document on non-judicial paper of 

appropriate value (the cost of stamp paper shall be borne by the Contractor), within 15 days of the 

receipt by him of The Notification of Acceptance of Tender. In the event of failure on the part of the 

successful bidder to sign the AGREEMENT within the above stipulated period, the Bid Security shall 

be forfeited and the acceptance of the tender shall be considered as cancelled. 

 

40. Contract Performance Security 

40.1 Within 15 days of the receipt of the notification of award / Fax of Intent from BCPL, the 

successful bidder shall furnish the contract performance security in accordance with Clause no 33 of 

Special Condition of Contract &  Article 24 of General Conditions of The Contract in the form 

provided in the bidding documents. The Contract Performance Security shall be in the form of either 

Demand Draft or Bank Guarantee or Letter of Credit and shall be in the currency of the Contract. 

40.2 The Bank Guarantee/DD/Letter of Credit shall be from any Indian scheduled bank or a branch 

of an International bank situated in India and registered with Reserve bank of India as scheduled 

foreign bank. However, in case of bank guarantees from banks other than the Nationalized Indian 

banks, the bank must be a commercial bank having net worth in excess of Rs 100 crores and a 

declaration to this effect should be made by such commercial bank either in the Bank Guarantee itself 

or separately on its letterhead. This bank guarantee shall be valid for a period as stated in Article-24 

of General Conditions of The Contract.  

40.3 Failure of the successful bidder to comply with the requirements of this article shall constitute 

sufficient grounds for the annulment of the award and forfeiture of the bid security, in which event 

BCPL may award the order to the next lowest evaluated bidder or call for new bids. 

 

41. Corrupt or Fraudulent Practices 

41.1 BCPL requires that bidders/contractors observe the highest standard of ethics during the 

execution of contracts. In pursuance of this policy, the Employer;  
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a) defines, for the purposes of this provision, the terms set forth below as follows; 

 I. "corrupt practice" means the offering, giving or soliciting of anything of value to influence the 

action of a public official in the procurement process or in contract execution; and  

II. fraudulent practice" means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the Employer, and includes collusive 

practice among bidders (prior to or after bid submission) designed to establish bid prices at artificial 

non-competitive levels and to deprive the Employer of the benefits of free and open competition; 

b) will reject a proposal for award if it determines that the bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question; 

c) will declare a firm ineligible, either indefinitely or a for a stated period of time if it at any time 

determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in 

executing a contract. 

41.2 Bidder is required to furnish the complete and correct information/documents required for 

evaluation of their bids. If the information / documents forming basis of evaluation is found to be 

false/forged, the same shall be considered adequate ground for rejection of Bids and forfeiture of 

Earnest Money Deposit (Bid Security). 

b) In case, the information/document furnished by the vendor/contractor forming basis of evaluation 

of his bid is found to be false/forged after the award of the contract, BCPL shall have full right to 

terminate the contract and get the remaining job executed at the risk & cost of such vendor/contractor 

without any prejudice to other rights available to BCPL under the contract such as forfeiture of 

CPBG/Security Deposit, withholding of payment etc. 

c) In case this issue of submission of false document comes to the notice after execution of work, 

BCPL shall have full right to forfeit any amount due to the vendor/contractor along with forfeiture of 

CPBG/Security Deposit furnished by the vendor/contractor. 

a) Further, such bidder/vendor/contractor shall be put on Blacklist/Holiday List of BCPL debarring 

them from future business with BCPL. 

 

42 Misc. 

A new clause in General Conditions of Contract has been appended as under: 

The contractor shall obtain necessary certificate with regard to verification of character and 

antecedents in respect of personnel deployed or proposed to be deployed to carry out the contractual 

obligations and provide the copy of the said certificate for facilitating Photo Pass to enter into 

BCPL's premises. 
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                                                                                                                            Section-IIB  

 

 

 

 

 

 

 

 

 

 

 

                                                               

 

 

                                                      FORMS AND FORMATS 
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F-1 

  BIDDER’S GENERAL INFORMATION 
 

To 

BRAHMAPUTRA CRACKER AND POLYMER LIMITED, 

P.O. LEPETKATA,-786006 

DISTRICT – DIBRUGARH 

ASSAM 

                                                                (Country Code) (Area Code) (Telephone Number) 

             

1-10  ISO Certification, if any {If yes, please furnish details} 

1-11  Whether Supplier / Manufacturer ___________________________________ 

 Dealer/Trader/Contractor  

1-12 Banker’s Name, Branch   ___________________________________ 

1-1  Bidder Name:      

1-2   Number of Years in Operation: _____________________________________ 

1-3   Address of Registered Office: _____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-4 Operation Address   

 if different from above: _____________________________________ 

  ____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-5 Address where order   

 Is to be placed/ issued: _____________________________________ 

  ____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-6 Telephone Number: _____________________________________ 

  (Country Code) (Area Code)(Telephone Number) 

1-7 E-mail address,  _____________________________________ 

1-8 Website:: _____________________________________ 

1-9 Fax Number: _____________________________________ 
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1-13  Bank account number                     ___________________________________ 

1-14 TIN/CST/VAT __________________(enclose copy of registration for TIN/CST/VAT)       

1-15 SERVICE TAX NUMBER 

________             (Enclosed Copy of ‘Service Tax Registration 

Certificate ) 

1-16 PAN No. :  .............................. 

1-17  Whether SSI Registrant Or not : 

                                               () 

      

 

Place:              [Signature of Authorized Signatory of Bidder] 

Date:                                        Name: 

  Designation: 

  Seal: 
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                                                              BID FORM                                                                              F2 
To, 
Dy. General Manager (C&P) BCPL 
Lepetkata, Dibrugarh, Assam  (India)  

Phone: +91 373 2914609 
 

Dear Sir, 
After examining/reviewing the Bidding Documents for , including Special conditions of contract, 

Scope of work, General Conditions of Contract and schedule of rates etc. the receipt of which is 

hereby duly acknowledged, we, the undersigned, pleased to offer to execute the whole of the Job 

of.................................................................................. and in conformity with, the said Bid 

Documents, including Addenda Nos. _ 
 
We confirm that this bid is valid for a period of F o u r   (4) months from the date of opening of 

Techno- Commercial Bid, and it shall remain binding upon  us and may be accepted by any 

time before the expiration of that period. 

If our bid is accepted, we will provide the requisite performance security for the due performance 

with in fifteen days of such award. 

Until a final Purchase Order/Agreement is prepared, the bid together with your written acceptance 

thereof in your notification of award shall constitute a binding Agreement between us. 

We understand that Bid Document is not exhaustive and any action and activity not mentioned 

in Bid Documents but may be inferred to be included to meet the intend of the Bid Documents shall 

be deemed to be  mentioned in Bid Documents unless otherwise specifically excluded and we 

confirm to perform for fulfilment of  Agreement and completeness of the Work in all respects 

within the time frame and agreed price. 

We understand that you are not bound to accept the lowest priced or any bid that you may receive.           

 

                                                                                                           SEAL AND SIGNATURE  

                                                                                                                DATE: 
Duly authorized to sign bid for and on behalf of M/s    

 

(SIGNATURE OF WITNESS) 

 WITNESS NAME: 

ADDRESS: 
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                                           LIST   OF ENCLOSURES                                                         F3 

 

 

Brahmaputra Cracker and Polymer Limited,    

Central Warehouse Building”,  

 NH-37, P.O. Lepetkata, 

 Dibrugarh, Assam, PIN – 786006 

 

 

 

 

 

Dear Sir, 

 

We are enclosing the following documents as part of the bid: 

 

1. Power of Attorney of the signatory to the Bidding Document. 

2.     

3.      

4.          

5.   

6.    

7.           

8.  

 

 

                                           

 

 

 

 

 

 

 

                                                                                      (SEAL AND SIGNATURE OF BIDDER) 



31 | P a g e  

 

                                                                                                                                                      F-4 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(To be stamped in accordance with the Stamp Act) 

Ref.----------------       Bank Guarantee No.-------

--- 

         Date----------------------------------

---- 

To 

Brahmaputra Cracker & Polymer Ltd. 

Main Fire Station Building, BCPL Project Site, 

Lepetkata-786006, Dibrugarh 

Assam 

 

Dear Sir (s), 

 

In accordance with Letter inviting Tender under your reference No.--------------------------- 

M/s--------------------------------------------------------------------------------------having their 

Registered/Head Office at-----------------------------------------------------------(hereinafter called 

the Bidder) wish to participate in the said tender for--------------------------------------------------

--------------------------------------------------------------------------------------------- 

As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of ---------is 

required to be submitted by the Bidder as a condition precedent for participation in the said 

Tender which amount in liable to be for forfeited on the happening of any contingencies 

mentioned in the Tender Document. 

We, the -------------------------------------------------Bank at------------------------------------- 

having our Head Office ------------------------------------------------------------------------------   

(Local Address)  guarantee  and undertake  to  pay immediately on demand without any 

recourse to the bidder by Brahmaputra Cracker & Polymer Limited., the amount  --------------

------------------------------------------------------------------without any reservation, protest, 

demur and recourse. Any such demand made by BCPL, shall be conclusive and binding on us 

irrespective of any dispute or difference raised by the Bidder. 

This guarantee shall be irrevocable and shall remain, valid upto------------------------------- 

(This date should be 180 days (One hundred & eighty days) after the date finally set out for 

closing of tender). If any further extension of this guarantee is required the same shall be 

extended to such required period on receiving instructions from M/s-------------------------------

------------------------------------------------ on whose behalf this guarantee is issued. 

In Witness whereof the Bank, through its authorized officer, has set its hand and stamp on 

this -----------------------------------day of -------------------------2013  -------------------------- at --

------------------------ 

WITNESS : 

(SIGNATURE)      (SIGNATURE) 

(NAME)          (NAME) 

 

(OFFICIAL ADDRESS)               Designation with Bank Stamp 

         Attorney as per 

 ______________________            Power of Attorney No. 
                    Date :_________________________   
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                                                                                                                    F-5 

LETTER OF AUTHORITY 

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT 

NEGOTIATIONS/CONFERENCES 

 

Ref: No.                                                                                                                  Date: 

 

To, 

Brahmaputra Cracker & Polymer Ltd. 

“Central Warehouse Building”,  

 NH-37, P.O. Lepetkata, 

 Dibrugarh, Assam, PIN – 786006 

 

 

Dear Sir, 

We ----------------------------------------------------------------hereby authorize following representative(s) 

to attend un-priced bid opening and price bid opening and for any other correspondence and 

communication against above Bidding Document: 

 

1) Name & Designation ---------------------------------------Signature---------------------------- 

2) Name & Designation ---------------------------------------Signature---------------------------- 

 

We confirm that we shall be bound by all commitments made by aforementioned authorized 

representatives. 

                                                                                       Yours faithfully, 

Place:                                                                             (Signature of Authorized Signatory of Bidder) 

Date:                                                                              Name: 

                                                                                       Designation: 

                                                                                       Seal: 

 

Note: This letter of authority should be on the letterhead of the bidder and should be signed by a          

person competent and having the power of attorney to bind the bidder. Not more than two persons are 

permitted to attend techno-commercial un-priced and price bid  opening. 
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                                                                                                                                                  F-6                   

 NO DEVIATION CONFIRMATION                                                                             

 

To, 

Brahmaputra Cracker & Polymer Ltd. 

“Central Warehouse Building”,  

 NH-37, P.O. Lepetkata, 

 Dibrugarh, Assam, PIN – 786006 

 

 

Dear Sir, 

 

We understand that any deviation/exception in any form may result in rejection of bid. We, therefore, 

certify that we have not taken any exceptions/deviations anywhere in the bid and we agreed that if 

any deviation/exception is mentioned or noticed, our bid may be rejected. 

 

 

Place:                                                                          (Signature of Authorized Signatory of Bidder) 

Date:                                                                           Name: 

                                                                                    Designation: 

                                                                                    Seal: 

 

 

 

 

 

 

 

 



34 | P a g e  

 

                                                                                                                                                                                                                                 F-8 

 

                        BIDDER'S QUERIES FOR PRE BID MEETING  
To, 

Dy. General Manager (C&P)  

Brahmaputra Cracker and Polymer Limited 

Lepetkata, Dibrugarh, Assam  (India)  

Phone: +91 373 291461 

NOTE:   The Queries may be sent by e-mail to neeta.dutta@bcplindia.co.in  before due date for receipt of Bidder's queries. 

SIGNATURE OF BIDDER:    NAME OF BIDDER :    
 

 
SL. 
NO. 

 
REFERENCE OF BIDDING DOCUMENT  

BIDDER'S QUERY 
 

      BCPL'S REPLY 
SEC. 

NO. 

 
Pag

e 

N

o. 

 
Clause 

No.              Subject 

       

 

mailto:neeta.dutta@bcplindia.co.in
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                                                                                                                                                                                                                                     F-9 

                                                                 PRESENT COMMITMENTS OF THE BIDDER  

 

Full Postal Address and 

phone nos of Client & Name 

of Officer-in-Charge 

 

Description 

of the Work 

 

Date of 

Commenceme

nt  of 

Work 

 

Schedule

d 

Compo. 

Period 

%Age 

Completion  

as on 

Date 

 

Expected 

Date of 

Completion 

 

Remarks 

       

 

 

Note: This list must be a full list of all type of works in hand. 

                                                                                                                   

  

                                                                                                                                                                  SEAL AND SIGNATURE OF BIDDER 
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                                                                                                                                               F-1O 

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

To: 

Brahmaputra Cracker & Polymer Ltd. 

“Main Fire Station Building”, NH-37, P.O. Lepetkata, 

Dibrugarh, Assam, PIN – 786006 

 

Dear Sirs, 

M/s ____________________________________________ have been awarded the work 

of____________________________________________________ for Brahmaputra Cracker & Polymer 

Limited, Dibrugarh – 786006, Assam. The Contracts conditions provided that the CONTRACTOR shall 

pay a sum of Rs------------------------------- (Rupees as Initial / full Security Deposit in the form therein 

mentioned). The form of payment of Security Deposit includes guarantee executed by Nationalized 

Bank, undertaking full responsibility to indemnify Brahmaputra Cracker & Polymer Limited, in case of 

default. 

The said-------------------------------------has approached us and at their request and in consideration of the 

premises we having our office at ------------------------------------ have agreed to give such guarantee as 

hereinafter mentioned. 

1. We________________________________________________________ hereby undertake and agree 

with you that if default shall be made by M/s ---- --------------------------------------------------------------- in 

performing any of the terms and conditions of the tender or in payment of any money payable to 

Brahmaputra Cracker & Polymer Limited, we shall on demand pay to you in such manner as you may 

direct the said amount of Rupees---------------------- only or such portion thereof not exceeding the said 

sum as you may from time to time require. 

2. You will have the full liberty without reference to us and without affecting this guarantee, postpone for 

any time or from time to time the exercise of any of the powers and rights conferred on your under the 

contract with the said ----------------------------------------and to enforce or to forbear from endorsing any 

powers or rights or by reason of time being given to the said ---------------------------------------which 

under law relating to the sureties would but for provision have the effect of releasing us. 

3. Your right to recover the said sum of Rs---------------------------------(Rupees ----------------------------------

------------------------) from us in manner aforesaid will not be affected or suspended by reason of the fact 

that any dispute or disputes have been raised by the said M/s -----------------------------------------------------

--and/or that any dispute or disputes are pending before any officer, tribunal or court. 

4. The guarantee herein contained shall not be determined or affected by the liquidation or winding up 

dissolution or changes of constitution or insolvency of the save said but shall in all respects and for all 

purpose be binding and operative until payment of all money due to you in  respect of such liabilities is 

paid. 

5. This guarantee shall be irrevocable and shall remain valid upto-----------------If any further extension of 

this guarantee is required the same shall be extended to such required period on receiving instructions 

from M/s---------------------------------------------- on whose behalf this guarantee is issued. 

6. We have power to issue this guarantee in your favour under Memorandum and Articles of Association 

and the undersigned has full power to do under the Power of Attorney dated ---------------------------- 

granted to him by the Bank.                                                                                                                   

 

                                                                                                                                      Yours faithfully, 

 

                                                                                             _____________________________ Bank      

                                                                                                                   By its Constituted Attorney  

    

                                                    Signature of a person duly authorized to sign on behalf of the Bank. 
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                                                                                                                                                         F-Il         
                                                                                

                                                                  DECLARATION 

To 

Brahmaputra Cracker & Polymer Ltd. 

“Main Fire Station Building”, NH-37, P.O. Lepetkata, 

Dibrugarh, Assam, PIN – 786006 

 

 

Dear Sir, 

We hereby confirm that we are not under any 'liquidation', any 'court receivership' or similar 

proceedings and 'bankruptcy'. 

We further confirm that, we have not been blacklisted or kept under holiday by any Public Sector 

Undertaking /Government Organization /GAIL (India) Limited/BCPL etc. 

We agree that if any noticed in future, our Bid may be rejected / terminated. 

 

 

 

 

 

Place:                                                                          [Signature of Authorized Signatory of Bidder] 

Date :                                                                          Name: 

                                                                                    Designation: 

                                                                                    Seal: 
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                                                                                                                                             F-12                      

                ACKNOWLEDGEMENT CUM CONSENT LETTER 

(Within 07 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm his 

intention to Bid against the enquiry/tender through e-mail to or per return FAX by filling up the this 

Format) 

To,  

Dy. Manager (C&P) 

BRAHMAPUTRA CRACKER & POLYMER LTD. 

“CENTRAL WAREHOUSE BUILDING”, P.O.LEPETKATA 

DIBRUGARH, ASSAM, PIN – 786006 

FAX: 0373 – 2914611 / 2914609 

 

SUBJECT:  

Dear Sir, 

We hereby acknowledge receipt of a complete set of bidding document along with enclosures for 

subject item/work. 

We undertake that the contents of the above bidding document shall be kept confidential and further 

that the drawings, specifications and documents shall not be transferred and that the said documents are 

to be used only for the purpose for which they are intended. 

A) We intend to bid as requested for the subject item/work and furnish following details with respect to 

our quoting office: 

 

(i) Postal Address  :           _______________ 

                        _______________ 

(ii) Telephone Number : _______________ 

(iii) Telefax Number  : _______________ 

(iv) Contact Person  : _______________ 

(v)  E-mail Address  : _______________ 

 

B) Details of Contact person: 

(i) Postal Address  :           _______________ 

                _______________ 

(ii) Telephone Number : _______________ 

(iii) Fax Number  : _______________ 

(iv) Contact Parson  : _______________ 

(v)  E-mail Address  : _______________ 

 

 

 

 

C) We are unable to bid for the reasons given below and we are returning back the entire set of bidding 

documents. 

 

Reasons for non-submission of bid     : 

Agency’s Name               : __________________________ 

Signature                         : ___________________________ 

Name                           : ___________________________ 

Designation                : ___________________________ 

Date                           : ___________________________ 

Seal/Stamp               : ___________________________ 
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                                                                                                                                          F16 

  

PROFORMA FOR CONTRACT AGREEMENT 

 

LOA No. BCPL /                                                                                                Dated ----------- 

 

Contract Agreement for the work of --------------- of Brahmaputra Cracker & Polymer Ltd. (BCPL) 

made on -------- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” 

(which term shall unless excluded by or repugnant to the subject or context include 

its successors and permitted assignees) of the one part and BCPL hereinafter called the “EMPLOYER” 

(which term shall, unless excluded by or repugnant to the subject or context include its successors and 

assignees) of the other part. WHEREAS 

A. The EMPLOYER being desirous of having provided and executed certain work mentioned, 

enumerated or referred to in the Tender Documents including Letter Inviting Tender, General Tender 

Notice, General Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, 

Plans, Time Schedule of completion of jobs, Schedule of Rates, Agreed Variations, other documents 

has called for Tender.  

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender 

Documents and has satisfied himself by careful examination before submitting his tender as to the 

nature of the surface, strata, soil, sub-soil and ground, the form and nature of site and local conditions, 

the quantities, nature and magnitude of the work, the availability of labour and materials necessary for 

the execution of work, the means of access to SITE, the supply of power and water thereto and the 

accommodation he may require and has made local and independent enquiries and obtained complete 

information as to the matters and thing referred to, or implied in the tender documents or having any 

connection therewith and has considered the nature and extent of all probable and possible situations, 

delays, hindrances or interferences to or with the execution and completion of the work to be carried 

out under the CONTRACT, and has examined and considered all other matters, conditions and things 

and probable and possible contingencies, and generally all matters incidental thereto and ancillary 

thereof affecting the execution and completion of the WORK and which might have influenced him in 

making his tender. 

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of Contract, 

Special Conditions of Contract, Schedule of Rates, General Obligations, SPECIFICATIONS, 

DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of Acceptance of Tender and any 

statement of agreed variations with its enclosures copies of which are hereto annexed form part of this 

CONTRACT though separately set out herein and are included in the expression “CONTRACT” 

wherever herein used. 

AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and 

the execution of the said WORK at the rates stated in the schedule of quantities of the work and finally 

approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to 

the conditions of CONTRACT.  

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 

FOLLOWS:-  

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by 

him, the CONTRACTOR hereby covenants with EMPLOYER that the CONTRACTOR shall and will 

duly provide, execute and complete the said work and shall do and perform all other acts and things in 

the CONTRACT mentioned or described or which are to be implied there from or may be reasonably 
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necessary for the completion of the said WORK and at the said times and in the manner and subject to 

the terms and conditions or stipulations mentioned in the contract.  

2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER 

does hereby agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the 

respective amounts for the WORK actually done by him and approved by the EMPLOYER at the 

Schedule of Rates and such other sum payable to the CONTRACTOR under provision of 

CONTRACT, such payment to be made at such time in such manner as provided for in the 

CONTRACT. A N D 

3. In consideration of the due provision, execution and completion of the said WORK the 

CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER for the 

services rendered by the EMPLOYER to the CONTRACTOR, such as power supply, water supply and 

others as set for in the said CONTRACT and such other sums as may become payable to the 

EMPLOYER towards the controlled items of consumable materials or towards loss, damage to the 

EMPLOYER'S equipment, materials construction plant and machinery, such payments to be made at 

such time and in such manner as is provided in the CONTRACT. It is specifically and distinctly 

understood and agreed between the EMPLOYER and the CONTRACTOR that the CONTRACTOR 

shall have no right, title or interest in the SITE made available by the EMPLOYER for execution of the 

works or in the building, structures or work executed on the said SITE by the CONTRACTOR or in the 

goods, articles, materials etc., brought on the said SITE (unless the same specifically belongs to the 

CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien whatsoever 

charge for unpaid bills will not be entitled  to assume or retain possession or control of the SITE or 

structures and the EMPLOYER shall have an absolute and unfettered right to take full possession of 

SITE and to remove the CONTRACTOR, their servants, agents and materials belonging to the 

CONTRACTOR and lying on the SITE. The CONTRACTOR shall be allowed to enter upon the SITE 

for execution of the WORK only as a licensee simpliciter and shall not have any claim, right, title or 

interest in the SITE or the structures erected thereon and the EMPLOYER shall be entitled to terminate 

such license at any time without assigning any reason. The materials including sand, gravel, stone, 

loose, earth, rock etc., dug up or excavated from the said SITE shall, unless otherwise expressly agreed 

under this CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR shall have no 

right to claim over the same and such excavation and materials should be disposed off on account of 

the EMPLOYER according to the instruction in writing issued from time to time by the ENGINEER-

IN-CHARGE In Witness whereof the parties have executed these presents in the day and the year first 

above written. Signed and Delivered for and on Signed and Delivered for and on behalf of 

EMPLOYER.  

on behalf of the CONTRACTORs.  

 

BRAHMAPUTRA CRACKER & POLYMER LIMITED   (NAME OF THE CONTRACTOR) 

 _______________________________     _______________________________  

Date :___________        Date :____________ 

Place:___________        Place:____________ 

 

IN PRESENCE OF TWO WITNESSES 

1 .___________________________                               1 . ________________________ 

___________________________                                    ________________________ 

___________________________                                   ________________________ 

 

2.___________________________                               2 . ________________________ 

___________________________                                   ________________________ 
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CERITIFICATE FROM BIDDER / STATUTORY AUDITOR/CHARTERED ACCOUNTANT  

(ALL THE CERTIFICATES SHOULD BE IN LETTER HEADS OF RESPECTIVE BIDDER / 

STATUTORY AUDITOR/CHARTERED ACCOUNTANT) 

 

(i) Covering letter from Statutory Auditor/Chartered Accountant. 

(ii) Format-A for Ownership/Possession of Equipment/Vehicles- Not applicable in this case. 

(iii) Format-B for Financial Capacity and Experience Criteria for Hiring of Legal or similar 

consultant.-(Not applicable in this case). 

(iv)       Format-C for Details of Similar Supply of Goods. Works/Services in past 07 years and       

      certification from a Chartered Accountant in case audit of accounts is not mandatory as       

      per Law (present ceiling of Annual Turnover is `. 40 Lakhs in India). 

(v)       Format-D for Details of Similar Supply of Goods/Works/Services in past 07 years and     

      certification from a Statutory Auditor who audits Annual accounts of bidder. 

(vi) Format-E for Details of Financial Capability of the bidder. 
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                         (COVERING LETTER ON LETTER HEAD)                        Format A 

 

To,                   Date: 

 

 

 

 

 

Sub: Certificate regarding…………………………………….. 

 

Dear Sir, 

 

We……………………………………………………… (Name of Statutory Auditor/Chartered 

Accountant) are the Statutory Auditor/Chartered Accountant of 

M/s…………………………………………………………………………. (name of bidder). 

 

We hereby confirm that we have issued following certificate: 

 

1. 

2. 

3. 

 

 

Thanking You, 

                                                                                                                (Signature) 

                                                                                                Name of Authorized Signatory 

Place                      Membership no.: 

Date 

 

Encl: As above 

 

Note: Bidder whose accounts are not audited by auditors as per Law/Jurisdiction, certification from a 

Chartered Accountant to be submitted. 
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FORMAT-C 

 

FORMAT FOR CERTIFICATE FROM CHARTERED ACCOUNTANT FOR DETAILS OF 

SIMILAR SUPPLY OF GOODS/WORKS/SERVICES IN PAST 07 YEARS. 

 

(Applicable for cases where bidder’s account are not audited by Statutory Auditor as per 

Law/Jurisdiction) 

 

NAME OF THE WORK  

NAME, ADDRESS AND CONTACT DETAILS OF CLIENT  

P.O. / W.O NO.  

SCOPE OF WORK OF BIDDER  

DATE OF COMMENCEMENT OF THE PROJECT/WORK  

DATE OF COMPLETION OF THE PROJECT/WORK  

TOTAL EXECUTED VALUE FROM THE PROJECT/WORK 

(SPECIFY CURRENCY AND AMOUNT) 
 

 

 

(i) Copies of Letter of awards/Order/Work Orders and completion certificate (in case of 

works/services) or IRN/Proof of delivery (in case of supplies, if applicable) to be enclosed. 

 

(ii) The Supply/Work/Services completed earlier than 07 years need not be indicated here. 

 

 

(iii) The list of Supply/Work/Services, not of similar nature need not be indicated here. Failing to 

comply aforementioned instructions may lead to rejection of bid. 

 

 

                                                       [Signature of Authorized Signatory of Bidder] 

                   Name: 

                                                                                     Designation: 

                                                                                     Seal: 

Date: 

Place: 
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CONTINUE FORMAT-C 

 

FORMAT FOR CERTIFICATION BY CHARTERED ACCOUNTANT 

 

Certificate from the Chartered Accountant regarding Supply of Good/Works/Services 

 

Based on its books of accounts and other published information authenticated by it, (this is to  

certify that LOA/PO/WO No………………………………………..dated…………………….was 

awarded to……………………………………………(name of the Bidder) by 

……………………………………………..(Name of Client) to 

execute…………………………………..(name of Supply /work/ Service).   The Supply/Works/ 

Services commenced on………………….. (Date) and was/is likely to be  

completed on…………………………. (Date, if any). It is certified that the total value of 

contract/order executed by……………………………………(name of bidder) was 

……………………….(Specify Currency and amount) and executed value 

was………………………….(Specify Currency and amount). 

 

 

 

Name of Audit Firm/:                                                 [Signature of Authorized Signatory] 

Chartered Accountant 

Date:                                                                                            Name: 

                                                                                                     Designation: 

                                                                                                     Seal: 

                                                                                                     Membership no. 
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FORMAT-D 

 

FORMAT FOR CERTIFICATE FROM STATUTORY AUDITOR FOR DETAILS OF 

SIMILAR GOODS/WORK/SERVICES SUPPLIED/DONE DURING PAST 07 YEARS. 

(Applicable in all cases where bidder’s accounts are audited by Statutory Auditor) 
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(1) (2) (3) (4) (5) (6) (7) (8) (9) 

Pl refer instruction 

         

         

         

         

 

                                                                     [Signature of Authorized Signatory of Bidder] 

Place:                    Name 

                                                                               Designation: 

Date:                                                                               Seal: 

Instructions: 

1. Copies of Letter of awards/Order/Work others and completion certificate (in case of 

works/services) or IRN/Proof of delivery (in case of supplies, if applicable) to be enclosed. 

2. The Supply/work/Services completed earlier than 07 years need not be indicated here. 

3. The list of Supply/Work/Services, not of similar nature need not be indicated here. Failing to 

comply aforementioned instructions may lead to rejection of bid. 

4. Bidders are expected to provide details in respect of each Order in this Annex. The orders cited 

must comply with the Bid Evaluation criteria specified in Tender Document. Details provided 

in this section are intended to serve as a backup for information provided in Offer/Quotation. 

Bidder should also refer to the Instructions below. 

5. A separate sheet should be filled for each LOA/Work Order/Purchase Order. 

6. Certificate from the Bidder’s statutory auditors must be furnished in the format below for 

LOA/Work Order/Purchase Order mentioned above (separately for each orders). 

7. It may be noted that in the absence above certificates, the details would be considered 

inadequate and could lead to the bid being considered ineligible for further evaluation. 
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CONTINUE FORMAT-D 

 

Certificate from the Statutory Auditor regarding Supply of Good/Works/Services 

 

Based on its books of accounts and other published information authenticated by it, (this is to 

certify that LOA/PO/WO 

No………………………………………..dated…………………….was awarded 

to……………………………………………(name of the Bidder) by 

……………………………………………..(Name of Client) to 

execute…………………………………..(name of Supply/work/Service). The 

Supply/Works/Services commenced on………………….. (Date) and was/is likely to be 

completed on…………………………. (Date, if any). It is certified that the total value of 

contract/order executed by……………………………………(name of bidder) was 

……………………….(Specify Currency and amount) and executed value 

was………………………….(Specify Currency and amount). 

 

 

Name of Audit Firm/:                                                   [Signature of Authorized Signatory] 

Chartered Accountant                                                   Name :  

Date:                                                                             Designation: 

                                                                                      Seal: 

                                                                                     Membership no.                                                                                                                                                                                                                                                              
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FORMAT-E 

FORMAT FOR STATUTORY AUDITOR’S/CHARTERED ACCOUNTANT* 

CERTIFICATE FOR FINANCIAL CAPABILITY OF THE BIDDER 

(For Supply of Goods/Works/Services) 

We have verified the Annual Accounts and other relevant records of 

M/s………………………………. (Name of the bidder) and certify the following. 

 

A. ANNUAL TURNOVER OF LAST 3 YEARS: 

 

YEAR AMOUNT (CURRENCY) 

Year 1:  

Year 2:  

Year 3:  

 

 

B. FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR: 

 

DESCRIPTION YEAR____   (AMOUNT - CURRENCY) 

1. 
Current Assets 

 

2. 
Current Liabilities 

 

3. 

Working Capital (Current  

Assets-Current liabilities) 

 

4. 

Net Worth (Paid up share  

capital and Free Reserve &  

Surplus) 

 

 

Name of Audit Firm/:                                            [Signature of Authorized Signatory] 

Chartered Accountant 

Date:                                                                      Name: 

                                                                               Designation: 

                                                                               Seal: 

                                                                               Membership no. 

INSTRUCTIONS: 

1. The financial year would be the same as one normally followed by the bidder forits Annual 

Report. 

2. The bidder shall provide the audited annual financial statements as required for this Tender 

document. Failure to do so would result in the Proposal being considered as non-responsive. 

3. For the purpose of this Tender document, (i) Annul Turnover shall be “Sale value/Operating 

Income” (ii) Working Capital shall be “Current Assets less Current liabilities” and (iii) Net 

Worth shall be “Paid up share capital and Free Reserves & Surplus.” 

4. * Bidder whose accounts are not audited by auditors as per law/jurisdiction, certification from a 

Chartered Accountant to be submitted. 
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                                                                                                                                    ANNEXURE-I 

 
 

 

                                                                                                                                                                                              

CHECK LIST FOR THE DOCUMENTS AS PER BEC TO BE SUBMITTED ALONG WITH 

THE TECHNICAL BID. 

 

SR NO. DESCRIPTION OF DOCUMENTS TO BE 

SUBMITTED 

DOCUMENT SUBMITTED 

  YES NO 

1. Have you enclosed the duly certified by Statutory 

Auditor the Work Order and its completion 

certificate mentioning value of job completed as 

stipulated in BEC. 

  

2 Proof of annual turnover as per BEC. Duly Certified 

by Statutory Auditor of the audited accounts to be 

enclosed. 

Have you enclosed Format C,D &E  

  

3 Earnest Money Deposit as per tender documents in 

the form of bank Guarantee/Demand Draft 

(DD)/Banker’s Cheque/a letter of credit from any 

Nationalized/Scheduled Bank drawn in the favour of 

“Brahmaputra Cracker & Polymer Ltd.” Payable at 

Dibrugarh. 

  

4 Have you enclosed Authority Letter/Power of 

Attorney for submission of Tender and Integrity 

pact. 

  

5 Have you enclosed No deviation form, duly filled 

signed & stamped. 

  

6 Have you enclosed complete tender duly signed & 

stamped. 

  

7 Have you enclosed Copy of PAN card   

8 Have you enclosed Bidders General Information (F-

1) 

  

9 Do you confirm that you will submit the cenvatable 

invoice if you get order. 
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                                                                                                                                                  F-13 

                                 BRIEF SUMMARY OF AGREED TERMS & CONDITIONS 

 

Bidder M/s . 

Offer Ref . 

 

This Questionnaire duly filled in should be returned along with Un-priced Bid. 

Clauses confirmed hereunder should not be repeated in the Bid. 

 

SI. 

No. 

 

 Description  

 

Bidder's  

Confirmation 

1  It is noted that deviations to Terms & Conditions shall lead to 

Rejection of offer, as specified in the Bid Document. 

 

 

2  Confirm Bid has been submitted as per Instructions to Bidders in  

bid document. 

 

3  Confirm that the offer shall remain valid for acceptance up to 4 

(Four ) months from Final Bid Due Date /Date of Opening of Bids 

 

4  Confirmed that the documents submitted are true and genuine 

and in case of any discrepancy noticed or observed at any stage, 

bidder shall be personally responsible for the damages or loss to 

BCPL 

 

5  Confirmed that PF registration certificate shall be provided before 

commencement of work (if awarded). 

 

6  Confirmed that Power of Attorney in favour of person who has 

signed the offer is  submitted 

 

7  Confirmed that the contents of the Tender Document have not 

been modified or altered. In case, it is found that the tender 

document has been modified / altered by the bidder, the bid 

submitted by us shall be liable for rejection. 

 

8  Confirmation towards submission of EMD/Bid Bond of requisite 

value & its details. 

 

 a Bid Security No. & Date  

 b Value & validity  

 c Name & address of Bank Issuing Bid Security  

9  Provide PAN number.  

10  Provide Service Tax Registration number.  

11  Confirmation towards submission of duly filled, signed and 

stamped copy of complete tender documents (ITB, SCC, SCOPE 

OF WORK, GCC and all Annexure & Forms). 

 

12  Confirmation towards submission of duly signed & stamped 

copy of blank SOR (Schedule of Rates) showing that rate is 

quoted in same format. 

 

13  Confirmation towards submission of duly signed and stamped 

copy of No Deviation Confirmation as per F-6 
 

14  Confirmation of compliance to tender terms & condition 

without any deviation such as Scope of work, Specification, 
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contract period & time of job completion, Terms of Payment, 

PRS/compensation for delay, PBG/ security deposit, 

Arbitration, Force Majeure, Guarantee of work, applicable 

laws, etc. 

15  Confirmed that all terms and conditions of the tender are 

acceptable in totality 
 

16  Confirm that the prices are quoted as per clause 13.0 of ITB.  

17  Bidder's name and address  

18  Confirm acceptance of Price Reduction Schedule 

(PRS)/Demurrage / Penalty for delay & Penalty clause as 

specified in the Bid Document.  

 

19  Confirm acceptance of Terms of Payment as specified in the 

Bid Document. 
 

20  Confirm quoted prices will remain firm and fixed till complete 

execution of the order. Fax of Intent shall be placed within 

offer validity as 'Notification of Award of Contract'. 

 

21  Confirm acceptance in totality of the Terms & Conditions 

contained in: 
 

 I Instructions to Bidders   

 ii General Conditions of Contract (GCC)  

 Iii Special Conditions of Contract (SCC)   

 Iv Scope of Work  

 v All other commercial 

documents/attachments of Bid Document 
 

22  Indicate Name & Contact EMail/ Telephone/Mobile/Fax No. Of 

person(s) to whom queries, if any, are to be addressed against 

your bid 

 

 

 

BIDDER CONFIRMS THAT IN CASE OF CONFLICTING VERSION OF VARIOUS TERMS & 

CONDITIONS AT DIFFERENT PLACES, THE CONFIRMATION FURNISHED AS ABOVE 

SHALL BE CONSIDERED OVERRIDING AND FINAL AND ANY OTHER DEVIATION 

INDICATED ELSEWHERE SHALL BE TREATED AS REDUNDANT. 

 

 

 

                                                                                                                 Signature _ 

                                                                                                                 Name------------- 

                                                                                                                 Designation _ 

                                                                                                                 Tel No. 

                                                                                                                 E-mail ------------  

                                                                                                                 Fax No-. -----------  

                                                                                                                 Office St-am-p ---------_ 
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SECTION III 

                                  SPECIAL CONDITIONS OF CONTRACT (SCC) 

  

1. SCOPE OF WORK: 

 

The agency has to carry out Vibration Monitoring job of all Rotary Equipments including driver and driven 

machines to ensure excellent equipment health by collecting and analyzing the vibration records of all 

equipments on scheduled basis.  This will include all required hardware and software to execute the program.  

The agency will obtain and analyze machine vibration data on scheduled basis and provide one comprehensive 

report with findings and recommendations from each measurement and routes will be generated.  The agency 

will also have to do Oil Analysis, Bearing Condition Analysis and Thermal Imaging of selective equipments as 

and when required.  Following are the specific responsibilities to be shouldered by the agency: 

 

 Developing Prioritized Equipment list for deciding frequency of monitoring. 

 Determining Measurement Points for all the driver/driven equipment and mark them. 

 Complete software database generation. 

 Data interpretation and comprehensive reporting (both hard and soft copy). 

 Daily/weekly/fortnightly/monthly/quarterly data acquisition as per the schedule. 

 

2. THE VIBRATION DATA COLLECTING HARDWARE AND SOFTWARE (MINIMUM 

REQUIREMENT):  

 

i) Portable Dual Channel (or higher) Data Collector/FFT Analayzer: 02 nos. 

 

The analyzer must have the following features: 

 Data collection facility through portable Accelerometers as well as Proximity Transducers 

through BNC connectors of the online Vibration Protection System. 

 Local display of plots like Current Vibration, Direct Orbit/Time base, Full/Half Spectrum, 

Cascade/Nyquist Plots, etc. 

 Must be Dual Channel (or higher) with additional channel for Phase and Speed input. 

 Must have minimum 5 MB Analyzer memory capacity. 

 Analyzer should be equipped with latest state of the art technology.  

 

ii) Accelerometers:  04 nos. (minimum) 

 The Accelerometers should be suitable for use with FFT Analyzer. 

 The Accelerometers must be of applicable frequency ranges and reference sensitivities for 

different measurement concerns, i.e., General Purpose/Low Frequency/High Frequency 

Probes. 

 The Accelerometers should have magnetic bases of shapes suitable for different 

applications. 

 Suitable for High Temperature Applications. 

 

iii) Computer with Colour Printer:  01 no. 

The PC should be of latest hardware configuration and loaded with Windows 7 or latest operating 

system compatible with Vibration Analysis Software with colour laser/deskjet printer. 

 

iv) The Vibration Analysis Software: 01 no. 

The Vibration Analysis Software should be compatible with FFT Analyzer and should be capable 

of  

 FFT Analysis 
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 Trending 

 Full/Half Spectrums 

 Waveforms 

 Cascade Waterfall Analysis 

 Polar Plots 

 Bode’s Plot 

 Nysquist Plot 

 High frequency Energy Index (gSE, gE, Pkvue, etc.) 

 

It may be noted that the contractor has to submit a licensed copy of the Vibration 

Analysis Software to BCPL so that the same can be used to retrieve the historical 

data after expiry of the contract. 

 
v) Digital Thermal Imager: 01 no. (as per requirement) 

A digital thermal imager with temperature range of minimum (+) 250°C shall be deployed by the 

contractor as per requirement. 

  

vi) Firmwares:  The required softwares to be loaded onto the Analyzer for carrying out the above-

mentioned jobs would be in the contractor’s scope. 

 

vii) Accessories:  All the required accessories like Adapters for Dual Channel measurements, BNC 

Cables, Battery Chargers, etc., in adequate numbers are to be arranged by the contractor. 

 

Necessary catalogues of above-mentioned hardware/software showing technical capabilities to carry 

out job as per Scope of Work have to be submitted along with the bid. 

 
3. DETAILED SCOPE OF WORK 

 

a. Detailed Scope of Activities to be carried out for Vibration Monitoring Job of Rotary Equipment without      

        online protection system. 

 

       The following activities are to be normally carried out: 

 

 Collection of vibration data of the equipment scheduled for the day for all the points defined on every 

equipment. 

 Detailed analysis of day’s record with respect to the trend as well as history of every scheduled equipment. 

 Preparation of rough report for equipment found rough showing day’s data, observations, analysis and 

recommended corrective actions to be performed. 

 Immediate reporting through e-mail to the concerned maintenance department. 

 Update of vibration readings in the respective file in LAN. 

 Preparation and reporting of Daily Progress Report (DPR). 

 Maintaining/updating the individual equipment history file (Software/Hardware). 

 Attending to the equipment other than the scheduled ones on call basis. 

 Contractor would be responsible for defining the vibration data pick-up points on each and every equipment and 

mark them. 

 Contractor would prepare a Vibration Exception Summary Report every month. 

 Contractor would evolve a monitoring parameter taking into account the high frequency energy (such as gSE, 

PKvue, etc.) to ensure zero failure in tracking bearing deterioration. 

 Resonance analysis (if required). 

 Orbit analysis (if required). 

 Polar analysis (if required). 

 Nyquist/Bode plot (if required). 
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b. Detailed Scope of Activities to be carried out for Vibration Monitoring Job of Equipment with Online 

Protection System. 

 

 The equipments having Online Vibration Protection System are to be monitored on regular basis as per the 

schedule. 

 The vibration data collection would have to be done through online system BNC connectors/Dual Channel 

Analyser. 

 Resonance analysis (if required). 

 Orbit analysis (if required). 

 Polar analysis (if required). 

 Nyquist/Bode plot (if required). 

 
c. Oil Analysis. 

 

Collection of sample of oils from specific equipments as and when required and analysis of the same for 

 Fluid Physical Properties (viscosity, appearance) 

 Fluid Chemical Properties (TBN, TAN, additives, contamination, % water)  

 Fluid Contamination (ISO Cleanliness) 

 Machine Health (wear metals associated with plant components) 
 

d. Bearing Condition Analysis. 

 Measurement and analysis of LR/HR value of rolling element bearings of rotary equipments as per the schedule. 

 

e. Thermal Imaging. 

 

 To take digital thermal image to determine/identify localized heating zones of certain equipments as and when 

required. 

 
4. MINIMUM MANPOWER REQUIRED FOR WORK 

 

 Vibration Analyst as a Site in-charge:  01 no. 

          The person must have Bachelor’s Degree in Mechanical Engineering (BE/B. Tech), Level-II Certificate in 

Vibration Analysis, 05 years of relevant experience in this field. The person should be expert in interpreting 

vibration spectra, vibration waveforms, Orbit analysis, Resonance analysis, Mode shape analysis, Cepstrum 

analysis, Nyquist plots, etc. 

 Vibration Analyst:  02 nos. 

           The persons must have Bachelor’s Degree in Mechanical Engineering (BE/B. Tech), 02-03 years of relevant 

experience in this field.  

 Technicians:  02 nos. 

           The persons must have Diploma in Mechanical Engineering and shall be technically sound and having hands on 

experience of minimum 01 year in vibration monitoring of rotary equipments. 

 

5. SITE INFORMATION/SITE VISIT: 

a. The entire work has to be done in BCPL main plant area at Lepetkata, Gas Dispatch Unit at Duliajan and GSU     

           at Lakwa. All necessary 'security measures/safety permit(s)' will have to be invariably obtained by the    

Contractor for working in the premises of these areas. 
 

b. It is understood that before quoting the rates; the contractor has visited the work sites (As mentioned in SOR)       

and has acquainted himself fully with the nature and quantum of the job to be carried out by him. Ignorance of 

this will not be considered after award of work. The contractor will be responsible to complete the entire job in 

all respects and any of the work necessary to complete job though specifically not covered in the Scope of 
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Work. BCPL reserves the right to award the work in parts between two or more parties in case such a division 

found to be advantageous to BCPL. 

 

6. COMPLETION PERIOD: 

The contract period shall be valid for a period of 36 (thirty six) months from the date of issue of work 

order. Based upon the performance of the contractor and the requirement of the job, BCPL may extend 

this rate contract for a further period of 06 (Six) months or part thereof on the same rates, terms and 

conditions which will be as per discretion of BCPL and shall be binding on the contractor. 
 

7. MOBILISATION / DEMOBILISATION: 

i) All expenses towards mobilization at site and de-mobilization of equipment, workforce, material and clearing 

the site, etc., shall be deemed to be included in the price quoted by the contractor and no extra payment on such 

expenses shall be entertained. 

ii) The contractor shall make his own arrangement for removal of old as well as unused material from work site to 

the place indicated by the EIC, after completion of work. 

iii) The contractor has to mobilize the required resources soon within a week after getting LOI for award or as per 

instruction of EIC. 

 

8. CONTRACT VALUE: 

The value of work under this contract shall be as per attached schedule of quantities. Actual work may 

vary to any extent plus or minus to the attached schedule of rates, minimum value of work is not 

guaranteed, quantities indicated in schedule of quantity is only tentative. Quantities shown in the 

Schedule of Rates are only indicative and the same may be subjected to wide variation in both ways. 

The contractor shall not seek any revision in the price quoted on account of any such variation in the 

quantity. 

 
9. SCHEDULE OF RATES (SOR): 

 
a. The "Schedule of Rates (SOR)" shall be read in conjunction with "SCC", "GCC", "Scope of Work & Technical  

           Specifications" and any other document forming a part of the Contract. 'Quantities' indicated in the "SOR" for  

various items are only 'indicative/tentative', and are subject to 'variations' on both ways, as per 

stipulations made in "GCC". 
 

b. BCPL reserves the right to interpolate or extrapolate the rates for any new item of work not covered in "SOR"  

           from the similar items already available in "SOR". All the works, item-wise, shall be measured upon             

completion and paid for at the 'accepted/contracted rates'. In case, any activity, though specifically not covered     

           under "SOR – Service / Item Description", but the same is covered under "Scope of Work & Technical    

           Specifications", etc., no extra claim on this account shall be entertained (as "SOR" is to be read in conjunction    

           with other documents forming part of the Contract). 

 

c. All items of work mentioned in "SOR" shall be carried out as per the technical specifications, scope of work, 

relevant codes and instructions of the "EIC". The 'quoted rates' for the same shall be deemed to be inclusive of 

all costs w.r.t. materials, consumables, labor, supervision, tools & tackles, overheads, profits, various tests, 

inspections, as well as for preparatory, incidental, intermediate / auxiliary / ancillary or enabling works.  

 

10. VALIDITY OF QUOTED RATES: 

The rates quoted/accepted shall remain valid for the entire period of contract and no escalation whatsoever shall 

be permissible after award of the contract. 

 

11. SUPERVISION OF WORK: 

It is mandatory to depute minimum two qualified manpower at site as mentioned in “Detailed Scope of 

Work” for all working days. The site in-charge should be able to manage site activities while executing 

job at site, guide his personnel to carry out the work with proper safety and as per the instructions of 
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the Engineer-In-Charge. Failure to depute minimum required manpower shall attract penalty as 

mentioned in PENALTY clause. However, no extra payment shall be made for deployment of 

additional manpower to complete the job as per schedule.  

 
 

12. RECOVERY: 

a. Cost of any damage/loss of the property of BCPL, by the contractor shall be recovered from the bill/security 

deposit of the contractor and decision of BCPL/Engineer-In-Charge in this regard shall be final, binding and 

conclusive. 

 

b. Contractor shall be responsible for safe custody of any equipment handed over to him. In case of loss/ theft, the 

purchase cost of the equipment as per BCPL’s record plus 25% overhead charges shall be recovered from the 

contractor. BCPL’s decision in this regard shall be final, binding and conclusive.  

 

c. If contractor fails to provide safety gears (includes cotton dress, safety helmets, hand gloves and safety shoes) to 

his personnel within seven days from the date of start of work, BCPL shall provide all such items and shall 

deduct `100/- per day per manpower towards providing any safety gears by BCPL from the running bill of the 

contractor. 

 

13. PENALTY: 

a. If the contractor fails to depute the minimum qualified manpower on any working day, the contractor shall be 

liable to pay compensation to BCPL @ `500/- per day per manpower for such working days. 

 

b. If equipments status indicated by the contractor is not found as per EIC satisfaction in line with technical/safety 

standards during random checking by BCPL, the contractor shall be liable to pay compensation to BCPL @10% 

per day of that specific work from the date of checking till complete equipments shown. 

 

 

14. TERMS OF PAYMENT: 

a. Payment for monthly running account bill shall be made to the contractor within 15 (Fifteen) days from the date 

of submission of the bill along with required documents by the contractor. 

 

b. Necessary recoveries and all statutory deductions shall be made from the payments to the Contractor at the 

relevant rates (as per the norms, rules and regulations laid down by Government). 

 

15. CONTRACTOR’S SCOPE OF SUPPLY: 

a. Contractor shall provide to their employee appropriate equipments as per EIC’s instruction for proper execution 

of the job as given in Schedule of Rates. It shall be the contractor’s responsibility to provide and maintain all the 

above equipments in good working condition and failure to maintain the same shall attract PENALTY . The 

entire contractor's equipment will be marked with the name of contractor. All such materials will be shown at 

the factory main gate and certified copy of the materials taken inside the premises will be submitted to the 

Engineer In-charge immediately after entry of material to the plant.  

 

b. Contract Personnel without wearing safety shoes, safety helmet and Cotton dangri shall not be allowed to work 

at site. However, BCPL will provide special safety equipment to the contractor and Contractor shall be 

responsible for accounting the same. Contractor shall provide all safety kits such as safety helmets, hand gloves, 

safety belts etc. to their personnel working inside the plant. Contractor shall also provide one pair cotton 

uniform and safety shoes every year to his personnel for working inside the plant as his personnel will be 

required to work in hazardous areas also. 

 

16. BCPL’S SCOPE OF SUPPLY: 
a. Work clearance for carrying out vibration analysis activities, if required shall be arranged by BCPL. 

 

b. Proper & safe approach for carrying out vibration analysis activities, if required shall be arranged by BCPL.  
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c. Electrical power, water and air shall be supplied free of cost by BCPL for carrying out the job. 

 

17. WORK SPECIFICATION AND STANDARDS: 

a. All the specifications for the work shall be as per Scope of Work and Schedule of Rates, which are self-

explanatory. However, wherever required concerned Bureau of Indian Standards shall be referred and the 

decision of the EIC shall be final and binding on the contractor.  

 
18. LODGING, BOARDING & TRANSPORTATION OF CONTRACTOR'S PERSONNEL: 

a. Lodging, boarding and transportation of the Contractor's personnel during execution of the job under the 

Contract shall be provided by the Contractor at his own cost.  

 
19. ENGINEER-IN-CHARGE (EIC): 

a.  “HOD (Mechanical)” shall nominate the “Engineer-in-Charge (EIC)” for the work under this contract. 

 

b. The "EIC" shall look after general supervision and directions of the work. He will be authorized to stop the 

work, whenever such stoppage may be necessary to ensure proper execution of the Contract. He shall also have 

authority to reject all works, which do not conform to the specifications. 

 

c. The "EIC" reserves the right to suspend the work or part thereof at any time and no claim whatsoever on this 

account shall be entertained. In case of any dispute, the Contractor may appeal to the "EIC" whose decision 

shall be final. 

 

d. The decision of "EIC" for determining the category of work with reference to material of an item not mentioned 

in the "Scope of Work and Technical Specifications" and/or "SOR" shall be final and binding on the Contractor. 
 

20. RATE FOR ADDITIONAL WORK: 

a. If the rate for any altered, additional or substituted item of work is not specified in the Schedule of Rates, the 

rate for such items shall be derived from the rate for the nearest similar item specified in SOR or prevailing 

market rate. Decision of Engineer-in-charge for rates of additional, altered or substituted work shall be final and 

the same shall be binding on the contractor. This is in addition to clause no 60 of General Condition of Contract 

.  

 

21. SERVICES CARRIED OUT THROUGH OTHER AGENCIES: 

a. BCPL reserves the right to get the work done through any other party at the risk and cost of the contractor, in 

case the contractor fails to fulfil his contractual obligations. 

 

22.  SUB-LETTING AND ASSIGNMENT OF CONTRACT: 

a.  The contractor shall not sub-let/transfer/assign the contract to any other party without prior permission of 

BCPL.  However, any such permission/consent by BCPL shall not relieve the contractor from any official 

obligation, duties or responsibilities under the agreement. 

 
23. ADHERENCE TO SAFETY REGULATIONS: 

a. All the Contractor's personnel, who would be deployed inside the workplace, should strictly follow all safety 

rules and regulations. They should be well-conversant with the safety precautions to be followed in the 

workplace. The Contractor shall abide by the advice and guidance of the Safety Officer in the workplace. In 

addition, the Contractor shall follow all safety codes framed from time to time. Smoking inside the workplace 

premises is strictly prohibited. No Contractor's personnel are allowed to possess match boxes, lighters, 

cigarettes, biddies, transistors, or any other material which may cause fire hazards. 

 

b. No engineer shall be allowed on duty without wearing applicable safety gears. 

 

c. Contractor shall comply with all applicable Safety laws and other laws including but not limited to contract 

labour (R&A) Act, 1970 etc. Contractor should be conversant with labour laws and regulations in practice and 

shall keep the BCPL, harmless and indemnified against any action brought against it for any violation/non-

compliance of any act etc 
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d. BCPL will not be responsible for any accident/mishap with the Contractor's employees. The Contractor shall 

take necessary action for his employees in case of any incidents. 

 

e. BCPL shall not provide any medical assistance and shall have no other liability whatsoever except as expressly 

provided under the Contract. 
 

24. COMPLETION CERTIFICATE AND FINAL BILL: 

a. The Engineer-in-charge shall normally issue to the contractor the completion certificate within one month after 

receiving an application thereof from the contractor after verifying from the completion documents and 

satisfying himself that the work has been completed in all respect in accordance with the instructions, 

specifications of the contract documents. 

 

b. The contractor after obtaining the completion certificate is eligible to present the final bill for the work executed 

by him. The final bill shall be prepared on the basis of the final measurements entered in the measurement 

book/sheets. The final bill shall be prepared in the prescribed pro-forma with reference to total work covered by 

the contract, such bill to be drawn up by applying the applicable rates, specified in the schedule or rates to the 

relative measured quantities. The final bill shall also include all additional claims of the contractor if any and 

will be considered as conclusive. No claim certificate shall be attached by the contractor along with the final 

bill. 
 

25. FINAL CERTIFICATE: 

a. Within fifteen days of the contractor's application after the expiry of the period of defect liability provided in the 

contract, the Engineer-in-charge shall issue final certificate to the contractor certifying that the contractor has 

performed his obligations in respect of the defect liability period and until issue of such final certificate, the 

contractor shall be deemed not to have performed such liabilities not withstanding issue of the completion 

certificate or payment of the final bill by BCPL. 
 

26. TERMINATION OF CONTRACT: 

 

a. In case, the contractor's performance is not found satisfactory as per the opinion of Engineer-In- Charge, at any 

point of time during contract period, the contract may be terminated by giving 7 (Seven) days notice. Any loss 

incurred by the company on this account shall be recovered from the contractor. BCPL may engage another 

agency to complete pending jobs under this contract at the risk and cost of the contractor. 

 

b. Without prejudice to any rights under this contract if the contractor dies, the Engineer-In-Charge on behalf of 

the BCPL shall have the option of terminating the contract without compensation to the contractor. 
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GGEENNEERRAALL  CCOONNDDIITTIIOONNSS  OOFF  CCOONNTTRRAACCTT  

 

SECTION- I DEFINITIONS 

 

1. Definition of Terms:  

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall have the meanings 

hereby assigned to them except where the context otherwise required.  

1.1.1. The EMPLOYER/COMPANY/BCPL means Brahmaputra Cracker & Polymer Ltd., a public limited 

company, incorporated under the  Company’s act 1956 and having its Registered office at Hotel Brahmaputra 

Ashok, M. G. Road, Guwahati – 781 001 and includes its successors and assigns. 

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose tender has 

been accepted by the EMPLOYER and includes the CONTRACTOR's legal Representatives his successors 

and permitted assigns.  

1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time by the 

BCPL and shall include those who are expressly authorized by him to act for and on his behalf for operation 

of this CONTRACT. 

1.1.4. The "WORK" shall mean and include all items and things to be supplied/ done and services and activities to 

be performed by the CONTRACTOR in pursuant to and in accordance with CONTRACT or part thereof as 

the case may be and shall include all extra, additional, altered or substituted works as required for purpose of 

the CONTRACT. 

1.1.5. The "PERMANENT WORK" means and includes works which will be incorporated in and form a part of the 

work to be handed over to the EMPLOYER by the CONTRACTOR on completion of the CONTRACT. 

1.1.6. "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever nature for the use 

in or for the execution, completion, operation, or maintenance of the work or temporary works (as hereinafter 

defined) but does not include materials or other things intended to form or to be incorporated into the WORK, 

or camping facilities. 

1.1.7. "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, Specification, 

Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if any, and such other 

documents constituting the tender and acceptance thereof.   

1.1.8. CONSULTANT: means ------------------------------- who are the consulting engineer to the Employer for this 

project and having registered office at -------------------------------  

1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other than the CONTRACTOR) to 

whom any part of the work has been entrusted by the CONTRACTOR, with the written consent of the 

ENGINEER-IN-CHARGE, and the legal representatives, successors and permitted assigns of such person, 

firm or company.  

1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and the CONTRACTOR for the 

execution of the works including therein all contract documents.   

1.1.11. The "SPECIFICATION" shall mean all directions the various technical specifications, provisions attached 

and referred to the Tender Documents which pertain to the method and manner of performing the work or 

works to the quantities and qualities of the work or works and the materials to be furnished under the 

CONTRACT for the work or works, as may be amplified or modified by the BCPL or ENGINEER-IN-

CHARGE during the performance of CONTRACT in order to provide the unforeseen conditions or in the 

best interests of the work or works. It shall also include the latest edition of relevant Standard Specifications 

including all addenda/corrigenda published before entering into CONTRACT.  

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any 

modifications approved in writing by the ENGINEER- IN-CHARGE and such other drawing as may, from 

time to time, be furnished or approved in writing by the ENGINEER-IN-CHARGE.  

1.1.13. The "TENDER" means the proposal along with supporting documents submitted by the CONTRACTOR for 

consideration by the EMPLOYER.   

1.1.14. The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to effect 

additions to or deletion from and alteration in the works.   
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1.1.15. The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-IN-

CHARGE when the works have been completed entirely in accordance with CONTRACT DOCUMENT to 

his satisfaction.  

1.1.16. The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory 

compliance of various provision of the CONTRACT by the CONTRACTOR issued by the ENGINEER-IN- 

CHARGE/EMPLOYER after the period of liability is over.  

1.1.17. “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date of 

COMPLETION CERTIFICATE up to the date of issue of FINAL CERTIFICATE during which the 

CONTRACTOR stands responsible for rectifying all defects that may appear in the works executed by the 

CONTRACTOR in pursuance of the CONTRACT and includes warranties against 

Manufacturing/Fabrication/ Erection/Construction defects covering all materials plants, equipment, 

components, and the like supplied by the CONTRACTOR, works executed against workmanship defects.  

1.1.18. The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN and 

MANAGING DIRECTOR or any other person so designated by the EMPLOYER.   

1.1.19. "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the execution, 

completion or maintenance of works.  

1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in order to define 

broadly the scope and specifications of the work or works, and all reproductions thereof.  

1.1.21. "SITE" shall mean the lands and other places on, under, in or through which the permanent works are to be 

carried out and any other lands or places provided by the EMPLOYER for the purpose of the CONTRACT.  

1.1.22. "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed characters 

sent (unless delivered personally or otherwise proved to have been received by the addressee) by registered 

post to the latest known private or business address or registered office of the addressee and shall be deemed 

to have been received in the ordinary course of post it would have been delivered. 

1.1.23. "APPROVED" shall mean approved in writing including subsequent written confirmation of previous verbal 

approval and "APPROVAL" means approval in writing including as aforesaid.  

1.1.24. "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter to Tenderer(s) that the 

tender has been accepted in accordance with the provisions contained in the letter.  

1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours worked in 

that day. 

1.1.26. "WORKING DAY" means any day which is not declared to be holiday or rest day by the EMPLOYER.  

1.1.27. "WEEK" means a period of any consecutive seven days.  

1.1.28. "METRIC SYSTEM" - All technical documents regarding the construction of works are given in the metric 

system and all work in the project should be carried out according to the metric system. All documents 

concerning the work shall also be maintained in the metric system.   

1.1.29. "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or the sum 

calculated in accordance with the prices accepted in tender and/or the CONTRACT rates as payable to the 

CONTRACTOR for the entire execution and full completion of the work, including change order. 

1.1.30. "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction, 

dimensions, etc. shall be in English Language.  

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the CONTRACTOR 

at "SITE" comprising of construction equipments, aids, tools tackles including setting of site offices with 

facilities such as power, water, communication etc. establishing manpower organization comprising of 

Resident Engineers, Supervising personnel and an adequate strength of skilled, semi-skilled and un-skilled 

workers, who with the so established infrastructure shall be in a position to commence execution of work at 

site(s), in accordance with the agreed Time Schedule of Completion of Work. "MOBILISATION" shall be 

considered to have been achieved, if the CONTRACTOR is able to establish infrastructure as per Time 

Schedule, where so warranted in accordance with agreed schedule of work implementation to the satisfaction 

of ENGINEER-IN-CHARGE/ EMPLOYER.  
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1.1.32. "COMMISSIONING" shall mean pressing into service of the system including the plant(s), equipment(s), 

vessel(s), pipeline, machinery(ies), or any other section or sub-section of installation(s) pertaining to the work 

of the CONTRACTOR after successful testing and trial runs of the same. "COMMISSIONING" can be either 

for a completed system or a part of system of a combination of systems or sub-systems and can be performed 

in any sequence as desired by EMPLOYER and in a manner established to be made suited according to 

availability of pre-requisites. Any such readjustments made by EMPLOYER in performance of 

"COMMISSIONING" activity will not be construed to be violating CONTRACT provisions and 

CONTRACTOR shall be deemed to have provided for the same. 

 

SECTION-II GENERAL INFORMATION 

2. General Information  

2.1 a) Location of Site: The proposed location of Project site is defined in the Special Conditions of Contract. 

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual site 

of construction for his own work at his own cost. The CONTRACTOR shall be required to permit the use of 

the roads so constructed by him for vehicles of any other parties who may be engaged on the project site. The 

CONTRACTOR shall also facilitate the construction of the permanent roads should the construction there of 

start while he is engaged on this work. He shall make allowance in his tender for any inconvenience he 

anticipates on such account. Non-availability of access roads, railway siding and railway wagons for the use 

of the CONTRACTOR shall in no case condone any delay in the execution of WORK nor be the cause for 

any claim for compensation against the EMPLOYER. 

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The 

CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and 

maintenance of the WORK till completion unless otherwise mentioned in the Tender Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of water to his labour camps 

and for works. All pumping installations, pipe net work and distribution system will have to be carried out by 

the Contractor at his own risk and cost. Alternatively the Employer at his discretion may endeavour to 

provide water to the Contractor at the Employer's source of supply provided the Contractor makes his own 

arrangement for the water meter which shall be in custody of the Employer and other pipe net works from 

source of supply and such distribution pipe network shall have prior approval of the Engineer-in-Charge so as 

not to interfere with the layout and progress of the other construction works. In such case, the rate for water 

shall be deducted from the running account bills. However, the Employer does not guarantee the supply of 

water and this does not relieve the Contractor of his responsibility in making his own arrangement and for the 

timely completion of the various works as stipulated.  

2.4 Power Supply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the nearest sub-

station, from where the CONTRACTOR will make his own arrangement for temporary distribution. The 

point of supply will not be more than 500 m away from the CONTRACTOR'S premises. All the works will 

be done as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line 

will be removed forthwith after the completion of work or if there is any hindrance caused to the other works 

due to the alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at his 

own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches, etc. for 

purposes of payment to the EMPLOYER which should be in the custody and control of the EMPLOYER. 

The cost of power supply shall be payable to the EMPLOYER every month for Construction Works power 

which would be deducted from the running account bills. The EMPLOYER shall not, however, guarantee the 

supply of electricity nor have any liability in respect thereof. No claim for compensation for any failure or 

short supply of electricity will be admissible.   

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the 

load side of the supply with due regard to safety requirement at site. All cabling, equipment, installations etc. 

shall comply in all respects with the latest statutory requirements and safety provisions i.e., as per the 

Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his equipment and 
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Electrical Wiring etc., are installed, modified, maintained by a licensed Electrician/Supervisor. A test 

certificate is to be produced to the ENGINEER-IN-CHARGE for his approval, before power is made 

available.   

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to disconnect the 

power supply without any reference to the CONTRACTOR. No claim shall be entertained for such 

disconnection by the ENGINEER-IN-CHARGE. Power supply will be reconnected only after production of 

fresh certificate from authorized electrical supervisors.  

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a result of 

variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR arising 

therefrom.  

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that average power 

factors does not fall below 0.90 at his premises. In case power factor falls below 0.90 in any month, he will 

reimburse to the EMPLOYER at the penal rate determined by the EMPLOYER for all units consumed during 

the month.  

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be determined by the 

EMPLOYER and shall be as per State Electricity Board's Rules and other statutory provisions applicable for 

such installations from time to time. In case of power supply to CONTRACTOR's colony, the power will be 

made available at a single point and the CONTRACTOR shall make his own arrangement at his own cost for 

distribution to the occupants of the colony as per Electricity Rules and Acts. The site and colony shall be 

sufficiently illuminated to avoid accidents.   

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which will be 

governed    

                as per Central/State Government Electricity Rules. The metres shall be sealed by the EMPLOYER.  

2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional or unintentional on    

                the part of the CONTRACTOR, the EMPLOYER reserves the right to recover the cost of such damage from    

                the CONTRACTOR's bill. Cost of HRC Fuses replaced at the EMPLOYER's terminals due to any fault in the  

                CONTRACTOR's installation shall be to CONTRACTOR's account at the rates decided by the ENGINEER- 

                IN-CHARGE.  

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP and upto 100 HP a 

suitable Starting device approved by the ENGINEER- IN-CHARGE shall be provided by the 

CONTRACTOR. For motors above 100 HP slipring induction motors with suitable starting devices as 

approved by the ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR.  

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all installations are 

                approved by the State Electricity Inspector before power can be supplied to the EMPLOYER.  

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his tender. 

2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his own discretion and 

convenience and for the duration of the execution of the work make available near the site, land for 

construction of CONTRACTOR's Temporary Field Office, godowns workshops and assembly yard required 

for the execution of the CONTRACT. The CONTRACTOR shall at his own cost construct all these 

temporary buildings and provide suitable water supply and sanitary arrangement and get the same approved 

by the ENGINEER-IN-CHARGE. On completion of the works undertaken by the CONTRACTOR, he shall 

remove all temporary works erected by him and have the SITE cleaned as directed by ENGINEER-IN-

CHARGE. If the CONTRACTOR shall fail to comply with these requirements, the ENGINEER-IN-

CHARGE may at he expenses of the CONTRACTOR remove such surplus, and rubbish materials and 

dispose off the same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR shall forthwith 

pay the amount of all expenses so incurred and shall have no claim in respect of any such surplus materials 

disposed off as aforesaid. But the EMPLOYER reserves the right to ask the CONTRACTOR any time during 

the pendency of the CONTRACT to vacate the land by giving 7 days notice on security reasons or on 

national interest or otherwise. Rent may be charged for the land so occupied from contractor by the 

Employer. The CONTRACTOR shall put up temporary structures as required by them for their office, 
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fabrication shop and construction stores only in the area allocated to them on the project site by the 

EMPLOYER or his authorised representative. No tea stalls/canteens should be put up or allowed to be put up 

by any CONTRACTOR in the allotted land or complex area without written permission of the EMPLOYER. 

No unauthorised buildings, constructions or structures should be put up by the CONTRACTOR anywhere on 

the project site. For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered 

structures at his cost within Area in the location allocated to them in the project site by the EMPLOYER or 

his authorised representative. No person except for authorised watchman shall be allowed to stay in the plant 

area/CONTRACTOR's area after completion of the day's job without prior written permission from 

ENGINEER-IN-CHARGE.   

2.6 Land for Residential Accommodation:-: No Land shall be made available for residential accommodation for 

staff and labour of CONTRACTOR. 

 

SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 

3. Submission of Tender:  

3.1 TENDER must be submitted without making any additions, alterations, and as per details given in other 

clauses hereunder. The requisite details shall be filled in by the TENDERER at space provided under 

“Submission of Tender at the beginning of GCC of Tender Document. The rate shall be filled only in the 

schedule given in this Tender Document.   

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted alongwith the Tender 

Document. the tenderer should write clearly the revised quantities in Schedule of Rates of Tender Document 

and should price the WORK based on revised quantities when amendments of quantities are issued in 

addenda.  

3.3 Covering letter alongwith its enclosures accompanying the Tender Document and all further correspondence 

shall be submitted in duplicate.   

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and specifications 

contained in the Tender Documents and not to stipulate any deviations.  

3.5 Tenders should always be placed in double sealed covers, superscribing ["QUOTATION DO NOT OPEN" 

Tender for _________________________ Project of Brahmaputra Cracker and Polymer Limited due for 

opening on _______________________]. The Full Name, Address and Telegraphic Address, Fax No. of the 

Tenderers shall be written on the bottom left hand corner of the sealed cover.  

 

4. Documents:  

4.1 General: The tenders as submitted, will consist of the following: 

(i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as prescribed 

in different clauses of the Tender Documents.  

(ii) Earnest money in the manner specified in Clause 6 hereof. 

(iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an authorised 

representative has signed the tender, as required by Clause 14 hereof. 

(iv) Information regarding tenderers in the proforma enclosed. 

(v) Details of work of similar type and magnitude carried out by the Tenderer in the proforma provided in the 

tender document. 

(vi) Organisation chart giving details of field management at site, the tenderer proposes to have for this job. 

(vii) Details of construction plant and equipments available with the tenderer for using in this work. 

(viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work tendered for. 

(ix) Latest Balance Sheet and Profit & Loss Account duly audited. 

(x) Details of present commitment as per proforma enclosed to tender. 

(xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other technical informations  

           the tenderer wish to furnish. 

(xii) Provident fund registration certificate 

(xiii) List showing all enclosures to tender. 
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4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all the pages of 

all sections of Tender Documents shall be initialed at the lower right hand corner and signed wherever 

required in the tender papers by the TENDERER or by a person holding power of attorney authorising him to 

sign on behalf of the tenderer before submission of tender.  

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures as well as in words the 

rates and amounts tendered by him in the Schedule of Rates of Tender submitted by the CONTRACTOR for 

each item and in such a way that interpolation is not possible. The amount for each item should be worked 

out and entered and requisite total given of all items, both in figures and in words. The tendered amount for 

the work shall be entered in the tender and duly signed by the Tenderer. If some discrepancies are found 

between the RATES in FIGURES and WORDS or the AMOUNT shown in the tender, the following 

procedure shall be followed: 

a) When there is difference between the rates in figures and words, the rate which corresponds to the amount 

worked out by the tenderer shall be taken as correct. 

b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect the rate quoted by  

            the tenderer shall be taken as correct. 

c) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted in words shall  

             be taken as correct. 

4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall be signed in 

                full by the TENDERER with date. No erasure or over writing is permissible.  

4.5 Signature of Tenderer: 

4.5.1 The TENDERER shall contain the name, residence and place of business of person or persons making the 

tender and shall be signed by the TENDERER with his usual signature. Partnership firms shall furnish the full 

names of all partners in the tender. It should be signed in the partnership's name by all the partners or by duly 

authorised representatives followed by the name and designation of the person signing. Tender by a 

corporation shall be signed by an authorised representative, and a Power of Attorney in that behalf shall 

accompany the tender. A copy of the constitution of the firm with names of all partners shall be furnished. 

4.5.2 When a tenderer signs a tender in a language other than English, the total amount tendered should, in 

addition,  

                be written in the same language. The signature should be attested by at least one witness.  

4.6 Witness: Witness and sureties shall be persons of status and property and their names, occupation and address 

shall be stated below their signature.  

4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of previous experience in 

having successfully completed in the recent past works of this nature, together with the names of Employers, 

location of sites and value of contract, date of commencement and completion of work, delays if any, reasons 

of delay and other details alongwith documentary evidence(s). 

4.8 Liability of Government of India: It is expressly understood and agreed by and between Bidder or/Contractor 

and M/s BCPL, and that M/s BCPL, is entering into this agreement solely on its own behalf and not on behalf 

of any other person or entity. In particular, it is expressly understood and agreed that the Government of India 

is not a party to this agreement and has no liabilities, obligations or rights hereunder. It is expressly 

understood and agreed that M/s BCPL is an independent legal entity with power and authority to enter into 

contracts solely on its own behalf under the applicable Laws of India and general principles of Contract Law. 

The Bidder/Contractor expressly agrees, acknowledges and understands that M/s BCPL is not an agent, 

representative or delegate of the Government of India. It is further understood and agreed that the 

Government of India is not and shall not be liable for any acts, omissions, commissions, breaches or other 

wrongs arising out of the contract. Accordingly, Bidder/Contractor hereby expressly waives, releases and 

foregoes any and all actions or claims, including cross claims, impleader claims or counter claims against the 

Government of India arising out of this contract and covenants not to sue to Government of India as to any 

manner, claim, cause of action or thing whatsoever arising of or under this agreement. 

5. Transfer of Tender Documents: 
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5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible. 

6. Earnest Money:  

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and attach the official 

receipt with the tender failing which the tender is liable to be rejected and representatives of such tenderers 

will not be allowed to attend the tender opening. Earnest Money can be paid in Demand Drafts or Bank 

Guarantee or Banker’s Cheque or Letter of Credit from any Indian scheduled bank or a branch of an 

International bank situated in India and registered with Reserve Bank of India as scheduled foreign bank. 

However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial 

banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be made by such 

commercial bank either in the bank guarantee itself or separately on a letter head. The bid guarantee shall be 

submitted in the prescribed format . 

 

             Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by the 

EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money deposited by the tenderer. 

The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of "SIX MONTHS" 

from the date of opening of tender.(TWO MONTHS beyond the bid validity). The Earnest Money deposited 

by successful tenderer shall be forfeited if the Contractor fails to furnish the requisite Contract Performance 

Security as per clause 24 hereof and /or fails to start work within a period of 15 days or fails to execute the 

AGREEMENT within 15 days of the receipt by him of the Notification of Acceptance of Tender. 

              Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER/CONSULTANT, 

directly to the tenderer (s), within a reasonable period of time but not later than 30 days after the expiration of 

the period of bid validity prescribed by EMPLOYER. 

 

7 Validity:  

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "3 MONTHS" from the date 

of opening of the tender. The tenderers shall not be entitled during the said period of 3 months, without the 

consent in writing of the EMPLOYER, to revoke or cancel his tender or to vary the tender given or any term 

thereof. In case of tender revoking or canceling his tender or varying any term in regard thereof without the 

consent of EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by him alongwith 

tender. 

8 Addenda/Corrigenda  

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of opening of the  

                tenders to clarify documents or to reflect modification in design or CONTRACT terms. 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or organisation to whom set of  

Tender Documents has been issued. Recipient will retain tenderer's copy of each Addendum/Corrigendum 

and attach original copy duly signed along with his offer. All Addenda/Corrigenda issued shall become part 

of Tender Documents. 

9 Right of Employer to Accept or Reject Tender: 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does not bind 

himself to accept the lowest tender, and reserves to itself the authority to reject any or all the tenders received 

without assigning any reason whatsoever. At the option of the Employer, the work for which the tender had 

been invited, may be awarded to one Contractor or split between more than one bidders, in which case the 

award will be made for only that part of the work, in respect of which the bid has been accepted. The quoted 

rates should hold good for such eventualities. Tenders in which any of the particulars and prescribed 

information are missing or are incomplete in any respect and/or the prescribed conditions are not fulfilled are 

liable to be rejected. The Tender containing uncalled for remarks or any additional conditions are liable to be 

rejected. Canvassing in connection with tenders is strictly prohibited and tenders submitted by the Tenderers 

who resort to canvassing will be liable to rejection. 

10 Time Schedule  
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10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in TENDER/CONTRACT 

Document. The period of construction given in Time Schedule includes the time required for mobilisation as 

well as testing, rectifications if any, retesting and completion in all respects to the entire satisfaction of the 

ENGINEER-IN- CHARGE. 

10.2 A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE and 

CONTRACTOR based on priority requirement of this project. This programme will take into account the 

time of completion mentioned in 10.1 above and the time allowed for the priority works by the ENGINEER-

IN-CHARGE. 

10.3 Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-CHARGE jointly with 

the CONTRACTOR, based on availability of work fronts and the joint construction programme as per 10.2 

above. The CONTRACTOR shall scrupulously adhere to these targets /programmes by deploying adequate 

personnel, construction tools and tackles and he shall also supply himself all materials of his scope of supply 

in good time to achieve the targets/programmes. In all matters concerning the extent of targets set out in the 

weekly and monthly programmes and the degree of achievements the decision of the ENGINEER-IN-

CHARGE will be final and binding on the CONTRACTOR. 

11 Tenderer’s Responsibility  

11.1 The intending tenderers shall be deemed to have visited the SITE and familiarised submitting the tender. 

Non-familiarity with the site conditions will not be considered a reason either for extra claims or for not 

carrying out the works in strict conformity with the DRAWINGS and SPECIFICATIONS or for any delay in 

performance. 

12 Retired Government or Company Officers 

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties in 

an Engineering Department of the States/ Central Government or of the EMPLOYER is allowed to work as a 

CONTRACTOR for a period of two years after his retirement from Government Service, or from the 

employment of the EMPLOYER without the previous permission of the EMPLOYER. The CONTRACT, if 

awarded, is liable to be cancelled if either the CONTRACTOR or any of his employees is found at any time 

to be such a person, who has not obtained the permission of the State/Central Government or of the 

EMPLOYER as aforesaid before submission of tender, or engagement in the CONTRACTOR'S service as 

the case may be.  

 

13 Signing of the Contract:  

13.1 The successful tenderer shall be required to execute an AGREEMENT in the proforma attached with 

TENDER DOCUMENT within 15 days of the receipt by him of the Notification of Acceptance of Tender. In 

the event of failure on the part of the successful tenderer to sign the AGREEMENT within the above 

stipulated period, the Earnest Money or his initial deposit will be forefeited and the acceptance of the tender 

shall be considered as cancelled. 

 

14 Field Management & Controlling/Coordinating Authority: 

14.1 The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be nominated by 

the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his representatives to assist in 

performing his duties and functions. 

14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to ensure 

minimum disruption of work carried out by different agencies. It shall be the responsibility of the 

CONTRACTOR to plan and execute the work strictly in accordance with site instructions to avoid hindrance 

to the work being executed by other agencies. 

 

15 Note to Schedule of Rates: 

15.1 The Schedule of Rates should be read in conjunction with all the other sections of the tender. 

15.2 The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details of work to be 

done within TIME SCHEDULE and to have acquainted him of the condition prevailing at site. 
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15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate typed 

sheets no variation in item description or specification shall be accepted. Any exceptions taken by the 

tenderer to the Schedule of Rates shall be brought out in the terms and conditions of the offer. 

15.4 The quantities shown against the various items are only approximate. Any increase or decrease in the 

quantities shall not form the basis of alteration of the rates quoted and accepted.  

15.5 The EMPLOYER reserves the right to interpolate the rates for such items of work falling between similar 

items of lower and higher magnitude. 

 

16 Policy for Tenders Under Consideration: 

16.1 Only Those Tenders which are complete in all respects and are strictly in accordance with the Terms and 

Conditions and Technical Specifications of Tender Document, shall be considered for evaluation. Such 

Tenders shall be deemed to be under consideration immediately after opening of Tender and until such time 

an official intimation of acceptance /rejection of Tender is made by BCPL to the Bidder.  

16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BCPL will appreciate 

submission of offer based on the terms and conditions in the enclosed General Conditions of Contract (GCC), 

Special Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work, technical specifications 

etc. to avoid wastage of time and money in seeking clarifications on technical/ commercial aspects of the 

offer. Bidder may note that no technical and commercial clarifications will be sought for after the receipt of 

the bids. In case of any deviation/nonconformity observed in the bid, it will be liable for rejection. 

 

17 Award of Contract:  

17.1 The Acceptance of Tender will be intimated to the successful Tenderer by BCPL either by Telex/ Telegram/ 

                Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF TENDER. 

17.2 BCPL will be the sole judge in the matter of award of CONTRACT and the decision of BCPL shall be final  

and binding. 

 

18 Clarification of Tender Document: 

18.1 The Tender is required to carefully examine the Technical Specifications, Conditions of Contract, Drawings 

and other details relating to WORK and given in Tender Document and fully inform himself as to all 

conditions and matters which may in any way affect the WORK or the cost thereof. In case the Tenderer is in 

doubt about the completeness or correctness of any of the contents of the Tender Documents he should 

request in writing for an interpretation/clarification to BCPL in triplicate. BCPL will then issue 

interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations shall form part of 

the Specifications and Documents and shall accompany the tender which shall be submitted by tenderer 

within time and date as specified in invitations to tender.  

18.2 Verbal clarification and information given by BCPL or its employee(s) or its representatives shall not in any 

way be binding on BCPL. 

 

19 Local Conditions:  

19.1 It will be imperative on each tenderer to inform himself of all local conditions and factors which may have 

any effect on the execution of WORK covered under the Tender Document. In their own interest, the tenderer 

are requested to familiarise themselves with the Indian Income Tax Act 1961, Indian Companies Act 1956, 

Indian Customs Act 1962 and other related Acts and Laws and Regulations of India with their latest 

amendments, as applicable BCPL shall not entertain any requests for clarifications from the tenderer 

regarding such local conditions.  

19.2 It must be understood and agreed that such factors have properly been investigated and considered while 

submitting the tender. No claim for financial or any other adjustments to VALUE OF CONTRACT, on lack 

of clarity of such factors shall be entertained. 

 

20 Abnormal Rates:  
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20.1 The tenderer is expected to quote rate for each item after careful analysis of cost involved for the performance 

of the completed item considering all specifications and Conditions of Contract. This will avoid loss of profit 

or gain in case of curtailment or change of specification for any item. In case it is noticed that the rates quoted 

by the tenderer for any item are unusually high or unusually low, it will be sufficient cause for the rejection of 

the tender unless the EMPLOYER is convinced about the reasonableness after scrutiny of the analysis for 

such rate(s) to be furnished by the tenderer (on demand). 

 

SECTION-IV GENERAL OBLIGATIONS 

 

21 Priority of Contract Documents 

21.1  Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions of 

Contract and Special Conditions shall prevail over those of any other documents forming part of the 

CONTRACT. Several documents forming the CONTRACT are to be taken as mutually explanatory of one 

another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the 

ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor instructions thereon and in such 

event, unless otherwise provided in the Contract, the priority of the documents forming the Contract shall be 

as follows : 

(i)              The Contract Agreement ; 

(ii)              The Letter of Acceptance; 

(iii) The (Instructions to Bidders)ITB; 

(iv) Special Conditions of Contract (SCC); 

(v)              General Conditions of Contract (GCC) 

(vi) Any other document forming part of the Contract. Works shown in the DRAWING but not 

mentioned in the SPECIFICATIONS OR described in the SPECIFICATIONS without being shown in the 

DRAWINGS shall nevertheless be deemed to be included in the same manner as if they had been specifically 

shown upon the DRAWINGS and described in the SPECIFICATIONS. 

21.2 Headings and Marginal Notes: All headings and marginal notes to the clauses of these General Conditions of 

Contract or to the SPECIFICATIONS or to any other Tender Document are solely for the purpose of giving a 

concise indication and not a summary of the contents thereof, and they shall never be deemed to be part 

thereof or be used in the interpretation or construction thereof the CONTRACT.  

21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the singular shall 

include the plural and vice versa wherever the context so requires.  

21.4 Interpretation: Words implying `Persons' shall include relevant `Corporate Companies / Registered 

Associations/ Body of Individuals/ Firm of Partnership' as the case may be. 

 

22 Special Conditions of Contract: 

22.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, 

specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the 

context so requires. 

22.2 Notwithstanding the sub-division of the documents into these separate sections and volumes every part of 

each shall be deemed to be supplementary to and complementary of every other part and shall be read with 

and into the CONTRACT so far as it may be practicable to do so. 

22.3 Where any portion of the General Condition of Contract is repugnant to or at variance with any provisions of 

the Special Conditions of Contract, unless a different intention appears the provisions of the Special 

Conditions of Contract shall be deemed to over-ride the provisions of the General Conditions of Contract and 

shall to the extent of such repugnancy, or variations, prevail. 

22.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or 

provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF 

CONTRACT shall be deemed to have included cost of such performance and provisions, so mentioned.  
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22.5 The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 

SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate 

requirements in addition to those contained in the standard codes and specifications, these additional 

requirements shall also be satisfied. 

 

23 Contractor to obtain his own Information: 

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have 

himself independently obtained all necessary information for the purpose of preparing his tender and his 

tender as accepted shall be deemed to have taken into account all contingencies as may arise due to such 

information or lack of same. The correctness of the details, given in the Tender Document to help the 

CONTRACTOR to make up the tender is not guaranteed. The CONTRACTOR shall be deemed to have 

examined the CONTRACT DOCUMENTS, to have generally obtained his own information in all matters 

whatsoever that might affect the carrying out of the works at the schedules rates and to have satisfied himself 

to the sufficiency of his tender. Any error in description of quantity or omission therefrom shall not vitiate the 

CONTRACT or release the CONTRACTOR from executing the work comprised in the CONTRACT 

according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to have known the 

scope, nature and magnitude of the WORKS and the requirements of materials and labour involved etc., and 

as to what all works he has to complete in accordance with the CONTRACT documents whatever be the 

defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be deemed 

to have visited surroundings, to have satisfied himself to the nature of all existing structures, if any, and also 

as to the nature and the conditions of the Railways, Roads, Bridges and Culverts, means of transport and 

communication, whether by land, water or air, and as to possible interruptions thereto and the access and 

egress from the site, to have made enquiries, examined and satisfied himself as to the sites for obtaining sand, 

stones, bricks and other materials, the sites for disposal of surplus materials, the available accommodation as 

to whatever required, depots and such other buildings as may be necessary for executing and completing the 

works, to have made local independent enquiries as to the sub-soil, subsoil water and variations thereof, 

storms, prevailing winds, climatic conditions and all other similar matters effecting these works. He is 

deemed to have acquainted himself as to his liability of payment of Government Taxes, Customs duty and 

other charges, levies etc. Any neglect or omission or failure on the part of the CONTRACTOR in obtaining 

necessary and reliable information upon the foregoing or any other matters affecting the CONTRACT shall 

not relieve him from any risks or liabilities or the entire responsibility from completion of the works at the 

scheduled rates and times in strict accordance with the CONTRACT. It is, therefore, expected that should the 

CONTRACTOR have any doubt as to the meaning of any portion of the CONTRACT DOCUMENT he shall 

set forth the particulars thereof in writing to EMPLOYER in duplicate, before submission of tender. The 

EMPLOYER may provide such clarification as may be necessary in writing to CONTRACT, such 

clarifications as provided by EMPLOYER shall form part of CONTRACT DOCUMENTS. No verbal 

agreement or inference from conversation with any effect or employee of the EMPLOYER either before, 

during or after the execution of the CONTRACT agreement shall in any way affect or modify and of the 

terms or obligations herein contained. Any change in layout due to site conditions or technological 

requirement shall be binding on the CONTRACTOR and no extra claim on this account shall be entertained.  

 

24 Contract Performance Security: 

24.1 The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of notification of award, 

a security in the sum of 10% of the accepted value of the tender or the actual value of work to be done 

whichever is applicable due to any additional work or any other reasons, in the form of a Bank draft/Banker’s 

cheque or Bank Guarantee or irrevocable Letter of credit (as per proforma enclosed) as Contract Performance 

Security with the EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY PERIOD. 

24.2 CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or through a 

Bank Guarantee or through an irrevocable Letter of Credit from any Indian scheduled bank or a branch of an 

International bank situated in India and registered with Reserve Bank of India as scheduled foreign bank. 
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However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial 

banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be made by such 

commercial bank either in the bank guarantee itself or separately on a letter head. The bank guarantee or the 

Letter of Credit shall be submitted in the prescribed format. 

24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s agents and 

representatives shall damage, break, deface or destroy any property belonging to the EMPLOYER or others 

during the execution of the CONTRACT, the same shall be made good by the CONTRACTOR at his own 

expenses and in default thereof, the ENGINEER-IN-CHARGE may cause the same to be made good by other 

agencies and recover expenses from the CONTRACTOR (for which the certificate of the ENGINEER- IN-

CHARGE shall be final). 

24.4 All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER under terms 

of this CONTRACT may be deducted from or paid by the encashment or sale of a sufficient part of his 

Contract Performance Security or from any sums which may be due or may become due to the 

CONTRACTOR by the EMPLOYER of any account whatsoever and in the event of his Contract 

Performance Security being reduced by reasons of any such deductions or sale of aforesaid, the 

CONTRACTOR shall within ten days thereafter make good in cash, bank drafts as aforesaid any sum or sums 

which may have been deducted from or realised by sale of his Contract Performance Security, or any part 

thereof. No interest shall be payable by the EMPLOYER for sum deposited as Contract Performance 

Security.  

24.5 Failure of the successful bidder to comply with the requirements of this Clause shall constitute sufficient 

grounds for the annulment of the award and the forfeiture of bid security.  

 

25 Time of Performance:  

25.1 Time for Mobilisation:  The work covered by this CONTRACT shall be commenced within fifteen (15) days, 

the date of letter/Fax of Intent and be completed in stages on or before the dates as mentioned in the TIME 

SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR should bear in mind that time is the 

essence of this agreement. Request for revision of construction time after tenders are opened will not receive 

consideration. The above period of fifteen (15) days is included within the overall COMPLETION 

SCHEDULE, not over and above the completion time to any additional work or any other reasons. 

25.2 Time Schedule of Construction:  

25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. CONTRACTOR should 

prepare a detailed monthly or weekly construction program jointly with the ENGINEER-IN-CHARGE within 

15 days of receipt of LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be 

executed strictly as per the Time Schedule given in the CONTRACT DOCUMENT. The period of 

construction given includes the time required for mobilisation testing, rectifications, if any, retesting and 

completion in all respects in accordance with CONTRACT DOCUMENT to the entire satisfaction of the 

ENGINEER-IN-CHARGE. 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above consisting of 

adequate number of activities covering various key phases of the WORK such as design, procurement, 

manufacturing, shipment and field erection activities within fifteen (15) days from the date of LETTER/FAX 

OF INTENT. This network shall also indicate the interface facilities to be provided by the EMPLOYER and 

the dates by which such facilities are needed.  

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed network which 

may be in the form as submitted with the EMPLOYER or in revised form in line with the outcome of 

discussions shall form part of the CONTRACT, to be signed within fifteen (15) days from the date of 

LETTER OF ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in the opinion 

of the EMPLOYER proper progress is not maintained suitable changes shall be made in the 

CONTRACTOR's operation to ensure proper progress. The above PERT network shall be reviewed 

periodically and reports shall be submitted by the CONTRACTOR as directed by EMPLOYER. 

 



75 | P a g e  

 

26 Force Majeure: 

26.1 CONDITIONS FOR FORCE MAJEURE:  In the event of either party being rendered unable by Force 

Majeure to perform any obligations required to be performed by them under the CONTRACT the relative 

obligation of the party affected by such Force Majeures shall upon notification to the other party be 

suspended for the period during which Force Majeures event lasts. The cost and loss sustained by the either 

party shall be borne by the respective parties. The term "Force Majeures" as employed herein shall mean acts 

of God, earthquake, war (declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, 

hurricane, sabotage, civil commotions and acts and regulations of respective Government of the two parties, 

namely the EMPLOYER and the CONTRACTOR. Upon the occurrence of such cause(s) and upon its 

termination, the party alleging that it has been rendered unable as aforesaid thereby, shall notify the other 

party in writing immediately but not later than 72 (Seventy-two) hours of the alleged beginning and ending 

thereof giving full particulars and satisfactory evidence in support of its claim. Time for performance of the 

relative obligation suspended by the Force Majeures shall then stand extended by the period for which such 

cause lasts. If deliveries of bought out items and/or works to be executed by the CONTRACTOR are 

suspended by Force Majeure conditions lasting for more than 2 (two) months the EMPLOYER shall have the 

option to terminate the CONTRACT or re-negotiate the contract provisions. 

26.2 OUTBREAK OF WAR 

26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether declared or not, in that 

part of the World which whether financially or otherwise materially affect the execution of the WORK the 

CONTRACTOR shall unless and until the CONTRACT is terminated under the provisions in this clause 

continue to use his best endeavour to complete the execution of the WORK, provided always that the 

EMPLOYER shall be entitled, at any time after such out-break of war to terminate or re-negotiate the 

CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice being given the 

CONTRACT shall, save as to the rights of the parties under this clause and to the operation of the clauses 

entitled settlement of Disputes and Arbitration hereof, be terminated but without prejudice to the right of 

either party in respect of any antecedent breach thereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the CONTRACTOR shall 

with all reasonable diligence remove from the SITE all the CONTRACTOR's equipment and shall give 

similar facilities to his SUB-CONTRACTORS to do so. 

 

27 Price reduction schedule: 

27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK within the 

stipulated period, then, unless such failure is due to Force Majeure as defined in Clause 26 here above or due 

to EMPLOYER's defaults, the Total Contract price shall be reduced by ½ % of the total Contract Price per 

complete week of delay or part thereof subject to a maximum of 5 % of the Total Contract Price, by way of 

reduction in price for delay and not as penalty. The said amount will be recovered from amount due to the 

Contractor/ Contractor’s Contract Performance Security payable on demand. The decision of the 

ENGINEER-IN-CHARGE in regard to applicability of Price Reduction Schedule shall be final and binding 

on the CONTRACTOR. 

27.2 All sums payable under this clause is the reduction in price due to delay in completion period at the above 

agreed rate.  

 

27.3         Bonus for Early Completion (*) 

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all respect prior to 

the time schedule stipulated in the SCC, the Employer shall pay to the Contractor the relevant sum, if 

mentioned specifically in SCC, as bonus for early completion. The bonus for early completion, if provided 

specifically in SCC, shall be payable to the maximum ceiling of 2 ½ % of the total contract price.  

(*) Partial earlier completion may not always produce net benefits to the Employer, for example where 

utilization of the completed Works requires (a) the fulfillment of all parts of the Contract (e.g. the training of 

personnel); or (b) the completion of all Sections (e.g. in pipeline laying, where early completion of the laying 
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of pipeline would not be useful if the compressor is still under installation); or (c) certain seasonal effects to 

take place (e.g. onset of the rainy season, for impounding a reservoir); or (d) other circumstances. Also a 

more rapid drawdown of budgeted funds may be required. All such factors should be considered prior to the 

inclusion of a bonus clause in the Contract.  

 

28 Rights of the employer to forfeit contract performance security: 

28.1 Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or under the 

CONTRACT, the EMPLOYER shall be entitled to recover such sum by appropriating in part or whole the 

Contract Performance Security of the CONTRACTOR. In the event of the security being insufficient or if no 

security has been taken from the CONTRACTOR, then the balance or the total sum recoverable, as the case 

may be shall be deducted from any sum then due or which at any time thereafter may become due to the 

CONTRACTOR. The CONTRACTOR shall pay to the EMPLOYER on demand any balance remaining due.  

 

29 Failure by the contractor to comply with the provisions of the contract: 

29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such diligence 

as will ensure its completion within the time specified in the CONTRACT or extension thereof or fails to 

perform any of his obligation under the CONTRACT or in any manner commits a breach of any of the 

provisions of the CONTRACT it shall be open to the EMPLOYER at its option by written notice to the 

CONTRACTOR: 

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and shall cease 

to be in force and effect on and from the date appointed by the EMPLOYER on that behalf, whereupon the 

CONTRACTOR shall stop forthwith any of the CONTRACTOR's work then in progress, except such 

WORK as the EMPLOYER may, in writing, require to be done to safeguard any property or WORK, or 

installations from damage, and the EMPLOYER, for its part, may take over the work remaining unfinished 

by the CONTRACTOR and complete the same through a fresh contractor or by other means, at the risk and 

cost of the CONTRACTOR, and any of his sureties if any, shall be liable to the EMPLOYER for any excess 

cost occasioned by such work having to be so taken over and completed by the EMPLOYER over and above 

the cost at the rates specified in the schedule of quantities and rate/prices. 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or any part 

thereof and complete the same through a fresh contractor or by other means at the risk and cost of the 

CONTRACTOR. The CONTRACTOR and any of his sureties are liable to the EMPLOYER for any excess 

cost over and above the cost at the rates specified in the Schedule of Quantities/ rates, occasioned by such 

works having been taken over and completed by the EMPLOYER.  

29.2 In such events of Clause 29.1(a) or (b) above.  

a) The whole or part of the Contract Performance Security furnished by the CONTRACTOR is liable to be 

forfeited without prejudice to the right of the EMPLOYER to recover from the CONTRACTOR the excess 

cost referred to in the sub-clause aforesaid, the EMPLOYER shall also have the right of taking possession 

and utilising in completing the works or any part thereof, such as materials equipment and plants available at 

work site belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall not be 

entitled for any compensation for use or damage to such materials, equipment and plant. 

b) The amount that may have become due to the CONTRACTOR on account of work already executed by him 

shall not be payable to him until after the expiry of Six (6) calendar months reckoned from the date of 

termination of CONTRACT or from the taking over of the WORK or part thereof by the EMPLOYER as the 

case may be, during which period the responsibility for faulty materials or workmanship in respect of such 

work shall, under the CONTRACT, rest exclusively with the CONTRACTOR. This amount shall be subject 

to deduction of any amounts due from the CONTRACT to the EMPLOYER under the terms of the 

CONTRACT authorised or required to be reserved or retained by the EMPLOYER.  

29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of the 

EMPLOYER, the default or defaults committed by the CONTRACTOR is/are curable and can be cured by 
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the CONTRACTOR if an opportunity given to him, then the EMPLOYER may issue Notice in writing 

calling the CONTRACTOR to cure the default within such time specified in the Notice. 

29.4 The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in the event 

that the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, assigns the 

CONTRACT in favour of his creditors or any other person or persons, or being a company or a corporation 

goes into voluntary liquidation, provided that in the said events it shall not be necessary for the EMPLOYER 

to give any prior notice to the CONTRACTOR.  

29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not prejudice or affect 

their rights of the EMPLOYER which may have accrued up to the date of such termination. 

 

30 Contractor remains liable to pay compensation if  

30.1 In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 thereof shall 

have become action not taken under clause 29: exercisable and the same had not been exercised, the non-

exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in .the event of any further case of default by the CONTRACTOR for which 

by any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his 

Contract Performance Security, and the liability of the CONTRACTOR for past and future compensation 

shall remain unaffected. In the event of the EMPLOYER putting in force the power under above sub-clause 

(a), (b) or (c) vested in him under the preceding clause he may, if he so desired, take possession of all or any 

tools, and plants, materials and stores in or upon the works or the site thereof belonging to the 

CONTRACTOR or procured by him and intended to be used for the execution of the WORK or any part 

thereof paying or allowing for the same in account at the CONTRACT rates or in case of these not being 

applicable at current market rates to be certified by the ENGINEER-IN-CHARGE whose certificate thereof 

shall be final, otherwise the ENGINEER-IN- CHARGE may give notice in writing to the CONTRACTOR or 

his clerk of the works, foreman or other authorised agent, requiring him to remove such tools, plant, materials 

or stores from the premises (within a time to be specified in such notice), and in the event of the 

CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-CHARGE may remove 

them at the CONTRACTOR's expense or sell them by auction or private sale on account of the 

CONTRACTOR and at his risk in all respects without any further notice as to the date, time or place of sale 

and the certificate of the ENGINEER-IN-CHARGE as to the expenses of any such removal and the amount 

of the proceeds and expenses of any such sale shall be final and conclusive against the CONTRACTOR. 

 

31 Change in constitution:  

31.1 Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be obtained in 

writing, before any change is made in the constitution of the firm. Where the CONTRACTOR is an 

individual or a Hindu undivided family business concern, such approval as aforesaid shall, likewise be 

obtained before such CONTRACTOR enters into any agreement with other parties, where under, the 

reconstituted firm would have the right to carry out the work hereby undertaken by the CONTRACTOR. In 

either case if prior approval as aforesaid is not obtained, the CONTRACT shall be deemed to have been 

allotted in contravention of clause 37 hereof and the same action may be taken and the same consequence 

shall ensure as provided in the said clause. 

 

32 Termination of contract 

32.1 TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a proprietary 

concern and the individual or the proprietor dies or if the CONTRACTOR is a partnership concern and one of 

the partner dies then unless, the EMPLOYER is satisfied that the legal representative of the individual or the 

proprietory concern or the surviving partners are capable of carrying out and completing CONTRACT, he 

(the EMPLOYER)is entitled to cancel the CONTRACT for the uncompleted part without being in any way 

liable for any compensation payment to the estate of the diseased CONTRACTOR and/or to the surviving 

partners of the CONTRACTOR'S firm on account of the cancellation of CONTRACT. The decision of the 
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EMPLOYER in such assessment shall be final and binding on the parties. In the event of such cancellation, 

the EMPLOYER shall not hold the estate of the diseased CONTRACTOR and/or the surviving partners of 

the CONTRACTOR'S firm liable for any damages for non-completion of CONTRACT. 

32.2 TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the Contractor 

shall dissolve or become bankrupt or insolvent or cause or suffer any receiver to be appointed of his business 

of any assets thereof compound with his Creditors, or being a corporation commence to be wound up, not 

being a member’s voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its 

business under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall be at liberty :- To 

terminate the contract forthwith upon coming to know of the happening of any such event as aforesaid by 

notice in writing to the Contractor or to give the Receiver or liquidator or other person, the option of carrying 

out the contract subject to his providing a guarantee upto an amount to be agreed upon by EMPLOYER for 

due and faithful performance of the contract.  

32.3      TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY PUTTING THE 

CONTRACTOR ON HOLIDAY: In     

case of termination of CONTRACT herein set forth (under clause 29.0) except under conditions of Force 

Majeure and termination after expiry of contract, the CONTRACTOR shall be put under holiday [i.e. neither 

any enquiry will be issued to the party by BCPL. against any type of tender nor their offer will be considered 

by BCPL against any ongoing tender (s) where contract between BCPL and that particular CONTRACTOR 

(as a bidder) has not been finalized] for three years from the date of termination by BCPL to such 

CONTRACTOR. 

 

33 Members of the employer not individually liable : 

33.1 No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be personally 

bound or liable for the acts or obligations of the EMPLOYER under the CONTRACT or answerable for any 

default or omission in the observance or performance of any of the acts, matters or things which are herein 

contained. 

  

34 Employer not bound by personal representations: 

34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right or claim 

whatsoever by reason of any representation, explanation statement or alleged representation, promise or 

guarantees given or alleged to have been given to him by any person. 

 

35 Contractor's office at site: 

35.1 The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his agent and 

staff and such office shall be open at all reasonable hours to receive instructions, notice or other 

communications. The CONTRACTOR at all time shall maintain a site instruction book and compliance of 

these shall be communicated to the ENGINEER-IN CHARGE from time to time and the whole document to 

be preserved and handed over after completion of works.  

 

36 Contractor's subordinate staff and their conduct 

36.1 The CONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer having 

sufficient experience in carrying out work of similar nature, to whom the equipments, materials, if any, shall 

be issued and instructions for works given. The CONTRACTOR shall also provide to the satisfaction of the 

ENGINEER-IN- CHARGE sufficient and qualified staff to superintend the execution of the WORK, 

competent sub-agents, foremen and leading hands including those specially qualified by previous experience 

to supervise the types of works comprised in the CONTRACT in such manner as will ensure work of the best 

quality, expeditious working. Whenever in the opinion of the ENGINEER-IN- CHARGE additional properly 

qualified supervisory staff is considered necessary, they shall be employed by the CONTRACTOR without 

additional charge on accounts thereof. The CONTRACTOR shall ensure to the satisfaction of the 

ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall provide competent and efficient 

supervision, over the work entrusted to them.  
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36.2 If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, assistants, 

foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be guilty of any misconduct 

or be incompetent or insufficiently qualified or negligent in the performance of their duties of that in the 

opinion of the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for administrative or any 

other reason for such person or persons to be employed in the works, the CONTRACTOR, is so directed by 

the ENGINEER-IN-CHARGE, shall at once remove such person or persons from employment thereon. Any 

person or persons so removed from the works shall not again be employed in connection with the WORKS 

without the written permission of the ENGINEER-IN- CHARGE. Any person so removed from the WORK 

shall be immediately re-placed at the expense of the CONTRACTOR by a qualified and competent substitute. 

Should the CONTRACTOR be requested to repatriate any person removed from the works he shall do so and 

shall bear all costs in connection here with.  

36.3 The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, workmen, and 

others, and shall exercise a proper degree of control over them and in particular and without prejudice to the 

said generality, the CONTRACTOR shall be bound to prohibit and prevent any employees from trespassing 

or acting in any way detrimental or prejudicial to the interest of the community or of the properties or 

occupiers of land and properties in the neighborhood and in the event of such employee so trespassing, the 

CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all consequent claims or 

actions for damages or injury or any other grounds whatsoever. The decision of the ENGINEER-IN-

CHARGE upon any matter arising under this clause shall be final. The CONTRACTOR shall be liable for 

any liability to EMPLOYER on account of deployment of CONTRACTOR's staff etc. or incidental or arising 

out of the execution of CONTRACT. The CONTRACTOR shall be liable for all acts or omissions on the part 

of his staff, Foremen and Workmen and others in his employment, including misfeasance or negligence of 

whatever kind in the course of their work or during their employment, which are connected directly or 

indirectly with the CONTRACT.  

36.4 If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the EMPLOYER's 

premises shall be properly identified by badges of a type acceptable to the EMPLOYER which must be worn 

at all times on EMPLOYER's premises. CONTRACTOR may be required to obtain daily entry passes for his 

staff/employees from EMPLOYER to work within operating areas. These being safety requirements, no 

relaxations on this account shall be given to CONTRACTOR.  

 

37 Sub-letting of works:  

37.1 No part of the CONTRACT nor any share or interest therein shall in any manner or degree be transferred, 

assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm or corporation whatsoever 

without the consent in writing, of the ENGINEER/EMPLOYER except as provided for in the succeeding sub-

clause.  

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written consent to 

Sub- contract for the execution of any part of the WORK at the site, being entered in to by CONTRACTOR 

provided each individual Sub- contract is submitted to the ENGINEER-IN-CHARGE before being entered 

into and is approved by him.  

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every month the 

CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other 

persons or firms engaged by the CONTRACTOR and working at the SITE during the previous month with 

particulars of the general nature of the Subcontract or works done by them. 

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding any sub-

letting with such approval as aforesaid and notwithstanding that the ENGINEER-I N-CHARGE shall have 

received copies of any Subcontracts, the contractor shall be and shall remain solely responsible for the 

quality, proper and expeditious execution of the Contract in all respects as if such sub-letting or 

Subcontracting had not taken place, and as if such work had been done directly by the CONTRACTOR. The 

CONTRACTOR shall bear all responsibility for any act or omission on the part of sub-contractors in regard 

to work to be performed under the CONTRACT.  
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iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged upon the 

works at the site executes any works which in the opinion of the ENGINEER-IN-CHARGE is not in 

accordance with the CONTRACT documents, the EMPLOYER may by written notice to the 

CONTRACTOR request him to terminate such subcontract and the CONTRACTOR upon the receipt of such 

notice shall terminate such Subcontract and dismiss the SUB-CONTRACTOR(S) and the later shall forthwith 

leave the works, failing which the EMPLOYER shall have the right to remove such SUB- 

CONTRACTOR(S) from the site.  

v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the EMPLOYER under 

the clause shall relieve the CONTRACTOR of any of his liabilities under the CONTRACT or give rise to any 

right or compensation, extension of time or otherwise failing which the EMPLOYER shall have the right to 

remove such SUB-CONTRACTOR(S) from the site.  

 

38 Power of entry:  

38.1 If the CONTRACTOR shall not commence the WORK in the manner previously described in the 

CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-I N-CHARGE. 

i) fail to carry out the WORK in conformity with the CONTRACT documents, or 

ii) fail to carry out the WORK in accordance with the Time Schedule, or 

iii) substantially suspend work or the WORK for a period of fourteen days without authority from the 

ENGINEER IN-CHARGE, or  

iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE, or   

v) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or vi) 

Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT on his part to be 

performed or observed or persist in any of the above mentioned breaches of the CONTRACT for fourteen 

days, after notice in writing shall have been given to the CONTRACTOR by the ENGINEER-IN-CHARGE 

requiring such breach to be remedied, or  

vi) if the CONTRACTOR shall abandon the WORK , or  

vii) If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any 

arrangement or composition with his creditors, or permit any execution to be levied or go into liquidation 

whether compulsory or voluntary not being merely a voluntary liquidation for the purpose of amalgamation 

or reconstruction then in any such case, the EMPLOYER shall have the power to enter upon the WORK and 

take possession thereof and of the materials, temporary WORK, construction plant, and stock thereon, and to 

revoke the CONTRACTOR's license to use the same, and to complete the WORK by his agents, other 

CONTRACTORS or workmen or to relate the same upon any terms and to such other person, firm or 

corporation as the EMPLOYER in his absolute discretion may think proper to employ and for the purpose 

aforesaid to use or authorise the use of any materials, temporary work, CONSTRUCTION PLANT, and stock 

as aforesaid, without making payment or allowance to the CONTRACTOR for the said materials other than 

such as may be certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and without making 

any payment or allowance to the CONTRACTOR for the use of the temporary said works, construction plant 

and stock or being liable for any loss or damage thereto, and if the EMPLOYER shall by reason of his taking 

possession of the WORK or of the WORK being completed by other CONTRACTOR (due account being 

taken of any such extra work or works which may or be omitted) then the amount of such excess as certified 

by the ENGINEER-IN- CHARGE shall be deducted from any money which may be due for work done by the 

CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be made good and 

paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to sell in such 

manner and for such price as he may think fit all or any of the construction plant, materials etc. constructed 

by or belonging to and to recoup and retain the said deficiency or any part thereof out of proceeds of the sale. 

 

39 Contractor's responsibility with the mechanical, electrical, intercommunication system, air 

conditioning contractors and other agencies: 
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39.1 Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR executing the 

work of civil construction, to work in close cooperation and coordinate the WORK with the Mechanical, 

Electrical, Air-conditioning and  Intercommunication Contractor's and other agencies or their authorised 

representatives, in providing the necessary grooves, recesses,  cuts and opening etc., in wall, slabs beams and 

columns etc. and making good the same to the desired finish as per specification, for the placement of 

electrical, intercommunication cables, conduits, air-conditioning inlets and outlets grills and other equipments 

etc. where required. For the above said requirements in the false ceiling and other partitions, the 

CONTRACTOR before starting-up the work shall in consultation with the Electrical, Mechanical, 

Intercommunication, Air-conditioning contractor and other agencies prepare and put-up a joint scheme, 

showing the necessary openings, grooves, recesses, cuts, the methods of fixing required for the WORK of the 

aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval. The 

CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE, shall have the 

written agreement of the other agencies. The ENGINEER- IN-CHARGE, before communicating his approval 

to the scheme, with any required modification, shall get the final agreement of all the agencies, which shall be 

binding. No claim shall be entertained on account of the above. The CONTRACTOR shall confirm in all 

respects with provision of any statutory regulations, ordinances or byelaws of any local or duly constituted 

authorities or public bodies which may be applicable from time to time to the WORK or any temporary 

works. The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and liabilities of 

every kind, arising out of non- adherance to such stains, ordinances, laws, rules, regulations, etc. 

 

40 Other agencies at site:  

40.1 The CONTRACTOR shall have to execute the WORK in such place and conditions where other agencies will 

also be engaged for other works such as site grading, filling, and levelling, electrical and mechanical 

engineering works, etc. No claim shall be entertained due to WORK being executed in the above 

circumstances. 

 

41 Notice: 

41.1 TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or his duly 

authorised representative at the job site or may be served by registered mail direct to the address furnished by 

the CONTRACTOR. Proof of issue of any such notice could be conclusive of the CONTRACTOR having 

been duly informed of all contents therein.  

41.2 TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR 

shall be served by sending the same by Registered mail to or delivering the same at the respective site offices 

of M/S. Brahmaputra Cracker and Polymer Limited  addressed to the HEAD/SITE-IN-CHARGE. 

 

42 Right of various interests: 

42.1 The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The 

CONTRACTOR shall cooperate and afford other agency(ies) reasonable opportunity for access to the 

WORK for the carriage and storage of materials and execution of their works.  

42.2 Wherever the work being done by any department of the EMPLOYER or by other agency(ies) employed by 

the EMPLOYER is contingent upon WORK covered by this CONTRACT, the respective rights of the 

various interests involved shall be determined by the ENGINEER-IN-CHARGE to secure the completion of 

the various portions of the work in general harmony.  

 

43 Patents and royalties:  

43.1 The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or compositions 

of matter to be used or supplied or methods and process to be practised or employed in the performance of 

this CONTRACT, agrees to pay all royalties and licence fees which may be due with respect thereto. If any 

equipment, machinery, materials, composition of matters, be used or supplied or methods and processes to be 

practised or employed in the performance of this CONTRACT,is covered by a patent under which the 
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CONTRACTOR is not licensed then the CONTRACTOR before supplying or using the equipment, 

machinery materials, composition method or processes shall obtain such licences and pay such royalties and 

licence fees as may be necessary for performance of this CONTRACT. In the event the CONTRACTOR fails 

to pay any such royalty or obtain any such licence, any suit for infringement of such patents which is brought 

against the CONTRACTOR or the EMPLOYER as a result such failure will be defended by the 

CONTRACTOR at his own expense and the CONTRACTOR will pay any damages and costs awarded in 

such suit. The CONTRACTOR shall promptly notify the EMPLOYER if the CONTRACTOR has acquired 

the knowledge of any plant under which a suit for infringement could be reasonably brought because of the 

use by the EMPLOYER of any equipment, machinery, materials, process, methods to be supplied hereunder. 

The CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with the right to extend the 

same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free licence to use in any country, 

any invention made by the CONTRACTOR or his employee in or as result of the performance of the WORK 

under the CONTRACT. 

43.2 All charges on account of royalty. toilage, rent, octroi terminal or sales tax and/or other duties or any other 

levy on materials obtained for the work or temporary work or part thereof (excluding materials provided by 

the EMPLOYER) shall be borne by the CONTRACTOR. 

43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this 

CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials obtained from any 

excavation made for the purpose of the WORK or any building or produce upon the site at the time of 

delivery of the possession thereof, but all such substances, materials, buildings and produce shall be the 

property of the EMPLOYER provided that the CONTRACTOR may with the permission of the ENGINEER-

IN-CHARGE, use the same for the purpose of the work by payment of cost of the same at such a rate as may 

be determined by the ENGINEER-IN- CHARGE.  

43.4 The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account of claims 

against CONTRACTOR for the contributory infringement of patent rights arising out and based upon the 

claim that the use of the EMPLOYER of the process included in the design prepared by the EMPLOYER and 

used in the operation of the plant infringes on any patent right. With respect to any subcontract entered into 

by CONTRACTOR pursuant to the provisions of the relevant clause hereof, the CONTRACTOR shall obtain 

from the SUB-CONTRACTOR an undertaking to provide the EMPLOYER with the same patent protection 

that CONTRACTOR is required to provide under the provisions of this clause. 

 

44 Liens:  

44.1 If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have become 

liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right to retain out of 

any payment then due or thereafter to become due an amount sufficient to completely indemnify the 

EMPLOYER against such lien or claim and if such lien or claim be valid, the EMPLOYER may pay and 

discharge the same and deduct the amount so paid from any money which may be or may become due and 

payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments are made, the 

CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may be compelled to pay in 

discharging such lien or claim including all costs and reasonable expenses. EMPLOYER reserves the right to 

do the same.  

44.2 The EMPLOYER shall have lien on all materials, equipments including those brought by the 

CONTRACTOR for the purpose of erection, testing and commissioning of the WORK. 

44.3 The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-CHARGE 

a complete release or waiver of all liens arising or which may arise out of his agreement or receipt in full or 

certification by the CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all invoices for 

labour, materials, services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in 

any case an affidavit that so far as the CONTRACTOR has knowledge or information the releases and 

receipts include all the labour and material for which a lien could be filled.  
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44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after the issue 

of FINAL CERTIFICATE, from all liens and other encumbrances against the EMPLOYER on account of 

debts or claims alleged to be due from the CONTRACTOR or his SUB-CONTRACTOR to any person 

including SUB- CONTRACTOR and on behalf of  EMPLOYER will defend at his own expense, any claim 

or litigation brought against the EMPLOYER or the CONTRACTOR in connection therewith. 

CONTRACTOR shall defend or contest at his own expense any fresh claim or litigation by any person 

including his SUB-CONTRACTOR, till its satisfactory settlement even after the expiry of two years from the 

date of issue of FINAL CERTIFICATE. 

 

45 Delays by employer or his authorised agents: 

45.1 In case the CONTRACTOR's performance is delayed due to any act or omission on the part of the 

EMPLOYER or his authorized agents, then the CONTRACTOR shall be given due extension of time for the 

completion of the WORK, to the extent such omission on the part of the EMPLOYER has caused delay in the 

CONTRACTOR's performance of his WORK. 

45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions granted 

except as provided in TENDER DOCUMENT, where the EMPLOYER reserves the right to seek indulgence 

of CONTRACTOR to maintain the agreed Time Schedule of Completion. In such an event the 

CONTRACTOR shall be obliged for working by CONTRACTOR's personnel for additional time beyond 

stipulated working hours as also Sundays and Holidays and achieve the completion date/interim targets. 

 

46 Payment if the contract is terminated: 

46.1 If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the CONTRACTOR 

shall be paid by the EMPLOYER in so far as such amounts or items shall not have already been covered by 

payments of amounts  made to the CONTRACTOR for the WORK executed and accepted by ENGINEER-

IN-CHARGE prior to the date of termination at the rates and prices provided for in the CONTRACT and in 

addition to the following: 

i) The amount payable in respect of any preliminary items, so far as the Work or service comprised therein has 

been carried out or performed and an appropriate portion as certified by ENGINEER-IN- CHARGE of any 

such items or service comprised in which has been partially carried out or performed. 

ii) Any other expenses which the CONTRACTOR has expended for performing the WORK under the 

CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and approved by 

EMPLOYER for payment, based on documentary evidence of his having incurred such expenses. 

46.2 The CONTRACTOR will be further required to transfer the title and provide the following in the manner and 

as directed by the EMPLOYER. 

a) Any and all completed works. 

b) Such partially completed WORK including drawings, informations and CONTRACT rights as the 

CONTRACTOR has specially performed, produced or acquired for the performance of the CONTRACTOR. 

 

47 No waiver of rights:  

47.1 Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any order by the 

EMPLOYER for payment of money or any payment for or acceptance of the whole or any part of the Work 

by the EMPLOYER nor any extension of time, nor any possession taken by EMPLOYER shall operate as a 

waiver of any provision of the CONTRACT, or of any power herein reserved to the EMPLOYER, or any 

right to damages herein provided, nor shall any waiver of any breach in the CONTRACT be held to be a 

waiver of any other subsequent breach. 

 

48 Certificate not to affect right of employer and liability of contractor: 

48.1 No interim payment certificate(s) issued by the Engineer-in- Charge of the EMPLOYER, nor any sum paid 

on account by the EMPLOYER, nor any extension of time for execution of the work granted by EMPLOYER 

shall affect or prejudice the rights of the Employer against the CONTRACTOR or relieve the 
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CONTRACTOR of his obligations for the due performance of the CONTRACT, or be interpreted as approval 

of the WORK done or of the equipment supplied and no certificate shall create liability for the EMPLOYER 

to pay for alterations, amendments, variations or additional works not ordered, in writing, by EMPLOYER or 

discharge the liability of the CONTRACTOR for the payment of damages whether due, ascertained, or 

certified or not or any sum against the payment of which he is bound to indemnify the EMPLOYER. 

 

49 Language and measures:  

49.1 All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, Correspondence, 

operating and maintenance Instructions, DRAWINGS, or any other writing shall be written in English 

language. The Metric System of measurement shall be used in the CONTRACT unless otherwise specified. 

 

50 Transfer of title:  

50.1 The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the EMPLOYER for 

all Supplies till the same are finally accepted by the EMPLOYER after the successful completion of 

PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL CERTIFICATE. 

50.2 However, the EMPLOYER shall have the lien on all such works performed as soon as any advance or 

progressive payment is made by the EMPLOYER to the CONTRACTOR and the CONTRACTOR shall not 

subject these works for use other than those intended under this CONTRACT.  

 

51 Release of information: 

51.1 The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any other 

medium, photographs, or other reproduction of the Work under this CONTRACT or description of the site 

dimensions, quantity , quality or other information, concerning the Work unless prior written permission has 

been obtained from the EMPLOYER. 

 

52 Brand names: 

52.1 The specific reference in the SPECIFICATIONS and documents to any material by trade name, make or 

catalogue number shall be construed as establishing standard or quality and performance and not as limited 

competition.  However, TENDERER may offer other similar equipments provided it meets the specified 

standard design and performance requirements. 

 

 

53 Completion of contract: 

53.1 Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT shall be 

deemed to have been completed at the expiration of the PERIOD OF LIABILITY as provided for under the 

CONTRACT. 

 

54 Spares:  

54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING of the  

plants, recommendatory and/or mandatory spares, which are required essential by the manufacturer/supplier. 

The same shall be delivered at SITE, 3(Three) months before COMMISSIONING. Also the CONTRACTOR 

should furnish the manufacturing drawings for fast wearing spares.  

54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments, plants 

and machineries go out of production of spare parts for the equipment furnished and erected by him, he shall 

give at least twelve (12) months' advance notice to the EMPLOYER, so that the latter may order his 

requirement of spares in one lot,  if he so desires. 

 

SECTION-V PERFORMANCE OF WORK  

55 Execution of work:  
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55.1 All the Works shall be executed in strict conformity with the provisions of the CONTRACT Documents and 

with such explanatory detailed drawings, specification and instructions as may be furnished from time to time 

to the CONTRACTOR by the ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The 

CONTRACTOR shall be responsible for ensuring that works throughout are executed in the most substantial, 

proper and workmanlike manner with the quality of material and workmanship in strict accordance with the 

SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR 

shall provide all necessary materials equipment labour etc. for execution and maintenance of WORK till 

completion unless otherwise mentioned in the CONTRACT. 

 

56 Co-ordination and inspection of work: 

56.1 The coordination and inspection of the day-to-day work under the CONTRACT shall be the responsibility of 

the ENGINEER-IN-CHARGE. The written instruction regarding any particular job will normally be passed 

by the ENGINEER-IN-CHARGE or his authorised representative. A work order book will be maintained by 

the CONTRACTOR for each sector in which the aforesaid written instructions will be entered. These will be 

signed by the CONTRACTOR or his authorised representative by way of acknowledgement within 12 hours. 

 

57 Work in monsoon and dewatering: 

57.1 Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working in the 

monsoon also. The CONTRACTOR must maintain a minimum labour force as may be required for the job 

and plan and execute the construction and erection according to the prescribed schedule. No extra rate will be 

considered for such work in monsoon. 

57.2 During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the 

construction work site free from water at his own cost. 

 

58 Work on Sundays and Holidays: 

58.1 For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER-IN-

CHARGE or his representative at least two days in advance and obtain permission in writing. The 

CONTRACTOR shall observe all labour laws and other statutory rules and regulations in force. In case of 

any violations of such laws, rules and regulations, consequence if any, including the cost thereto shall be 

exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this 

account. 

 

59 General conditions for construction and erection work: 

59.1 The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of need and 

the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will become necessary 

and the CONTRACTOR should take this aspect into consideration for formulating his rates for quotation. No 

extra claims will be entertained by the EMPLOYER no this account. For carrying out work beyond working 

hours the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized representative and 

obtain his prior written permission. 

59.2 The CONTRACTOR must arrange for the placement of workers in such a way that the delayed completion of 

the WORK or any part thereof for any reason whatsoever will not affect their proper employment. The 

EMPLOYER will not entertain any claim for idle time payment whatsoever.  

59.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at regular intervals 

regarding the state and progress of WORK. The details and proforma of the report will mutually be agreed 

after the award of CONTRACT. The CONTRACTOR shall provide display boards showing progress and 

labour strengths at worksite, as directed by the ENGINEER-IN-CHARGE. 

 

60 Alterations in specifications, design and extra works: 

60.1 The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lumpsum 

firm price/item rate quoted by him, the EMPLOYER will not accept any proposals for changes in VALUE 
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OF CONTRACT or  extension in time on account of any such changes which may arise to the 

CONTRACTOR's scope of WORK as a result of detailed Engineering and thereafter during the execution of 

WORK. The only exception to this will be a case where the EMPLOYER requests in writing to the 

CONTRACTOR to upgrade the SPECIFICATIONS or the size of any major pieces of equipments, plant or 

machinery beyond what is normally required to meet the scope of WORK as defined in the CONTRACT 

DOCUMENT. In such cases, a change order will be initialled by the CONTRACTOR at the appropriate time 

for the EMPLOYER's prior approval giving the full back-up data for their review and for final settlement of 

any impact on price within 30 (thirty) days thereafter.  

60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to or 

substitutions for, the Schedule of Rates, the original specifications, drawings, designs and instructions that 

may appear to him to be necessary or advisable during the progress of the WORK and the CONTRACTOR 

shall be bound to carry out the such altered/ extra/ new items of WORK in accordance with any instructions 

which may be given to him in writing signed by the ENGINEER-IN- CHARGE, and such alterations, 

omissions, additions or substitutions shall not invalidate the CONTRACT and any altered, additional or 

substituted work which the CONTRACTOR may be directed to do in the manner above specified as part of 

the WORK shall be carried out by the CONTRACTOR on the same conditions in all respects on which he 

agreed to do the main WORK. The time of completion of WORK may be extended for the part of the 

particular job at the discretion of the ENGINEER-IN- CHARGE, for only such alterations, additions or 

substitutions of the WORK, as he may consider as just and reasonable. The rates for such additional, altered 

or substituted WORK under this clause shall be worked out in accordance with the following provisions:-  

I. For Item Rate Contract 

a) If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for the WORK, 

the CONTRACTOR is bound to carry on the additional, altered or substituted WORK at the same rates as are 

specified in the CONTRACT. 

b) If the rates for the additional, altered or substituted WORK are not specifically provided in the CONTRACT 

for the WORK, the rates will be derived from the rates for similar class of WORK as are specified in the 

CONTRACT for the WORK. The opinion of the ENGINEER-IN- CHARGE, as to whether or not the rates 

can be reasonably so derived from the items in this CONTRACT will be final and binding on the 

CONTRACTOR.  

c) If the rates for the altered, additional or substituted WORK cannot be determined in the manner specified in 

sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of the date of receipt of order to 

carry out the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention to charge for 

such class of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE 

shall determine the rate or rates on the basis of the prevailing market rates, labour cost at schedule of labour 

rates plus 10% to cover contractor's supervision, overheads and profit and pay the CONTRACTOR 

accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market rates of materials and the 

quantum of labour involved per unit of measurement will be final and binding on the CONTRACTOR.   

d) Where the item of work will be executed through nominated specialist agency as approved by the 

ENGINEER-IN-CHARGE, then the actual amount paid to such nominated agency supported by documentary 

evidence and as certified by ENGINEER-IN-CHARGE shall be considered plus 10% (ten percent) to cover 

all contingencies, overhead, profits to arrive at the rates.   

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the following:- Where 

the value of additions of new items together with the value of alterations, additions/deletions or substitutions 

does not exceed by or is not less than plus/minus (+)25% of the VALUE OF CONTRACT. The item rates in 

the Schedule of Rates shall hold good for all such variations between the above mentioned limits, irrespective 

of any increase/decrease of quantities in the individual items of Schedule of Rates. Where the value of 

addition of new items together with the value of alterations, additions/deletions or substitutions reduces more 

than 25% of the contract value but is within the following limits the tenderer shall be paid compensation for 

decrease in the value of work, as follows: S.No. Range of Variation Percentage compensation for decrease in 

the value of work in the respective range. a) Beyond (+) 25% No increase and/or upto & inclusive of decrease 
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shall be (+) 50% applicable for the Schedule of Rates (The rates quoted for this increase shall be valid). b) 

Beyond (-) 25% upto & For reduction beyond inclusive of (-) 50% 25%contractor shall be compensated by an 

amount equivalent to 10% of the reduction in value of the contract as awarded. For example if the actual 

contract value is 70% of awarded value then compensation shall be 10% of (75-70) i.e. 0.5% of awarded 

contract value. 

II. For Lumpsum Contracts: CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the 

WORK, inform the  ENGINEER-IN- CHARGE of the rates which it is his intention to charge for such class 

of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall 

determine the rate or rates on the basis of the prevailing market rates, labour cost at schedule of labour rates 

plus 10% to cover contractor's supervision, overheads and profit and pay the CONTRACTOR accordingly. 

The opinion of the ENGINEER- IN-CHARGE as to current market rates of materials and the quantum of 

labour involved per unit of measurement will be final and binding on the CONTRACTOR. 

 

61 Drawings to be supplied by the employer 

61.1 The drawings attached with tender are only for the general guidance to the CONTRACTOR to enable him to 

visualize the type of work contemplated and scope of work involved. The CONTRACTOR will be deemed to 

have studied the DRAWINGS and formed an idea about the WORK involved.  

61.2 Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will be 

furnished from time to time during the progress of the work. The CONTRACTOR shall be deemed to have 

gone through the DRAWINGS supplied to him thoroughly and carefully and in conjunction with all other 

connected drawings and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein 

before actually carrying out the Work. 

61.3 Copies of all detailed working drawings relating to the WORK shall be kept at the CONTRACTOR's office 

on the site and shall be made available to the ENGINEER-IN- CHARGE at any time during the 

CONTRACT. The drawings and other documents issued by the EMPLOYER shall be returned to the 

EMPLOYER on completion of the WORK.  

 

62 Drawings to be supplied by the contractor: 

62.1 The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the special conditions 

of contract, and shall be furnished within the specified time.  

62.2 Where approval/review of drawings before manufacture/ construction/fabrication has been specified, it shall 

be CONTRACTOR's responsibility to have these drawings prepared as per the directions of ENGINEER-IN-

CHARGE and got approved before proceeding with manufacture/construction/fabrication as the case may be. 

Any change that may have become necessary in these drawings during the execution of the work shall have to 

be carried out by the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All 

final drawings shall bear the certification stamp as indicated below duly signed by both the CONTRACTOR 

and ENGINEER-IN-CHARGE.  "Certified true for _____________________ (Name of Work) Agreement 

No. ___________________________Signed:________________ (CONTRACTOR) (ENGINEER-IN-

CHARGE) 

62.3 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-CHARGE as 

far as practicable within 3 (Three) weeks and shall be modified by the CONTRACTOR, if any modifications 

and/or corrections are required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate 

such modifications and/or corrections and submit the final drawings for approval. Any delays arising out of 

failure by the CONTRACTOR to rectify the drawing in good time shall not alter the Contract Completion 

Time.  

62.4 As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR in six 

copies and one transparent for record purposed to the EMPLOYER.  

 

63 Setting out works: 
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63.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the Works 

site and a level bench mark and the CONTRACTOR shall set out the Works and shall provide an efficient 

staff for the purpose and shall be solely responsible for the accuracy of such setting out.  

63.2 The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, templates, level 

marks, profiles and other similar things and shall take all necessary precautions to prevent their removal or 

disturbance and shall be responsible for the consequence of such removal or disturbance should the same take 

place and for their efficient and timely reinstatement. The CONTRACTOR shall also be responsible for the 

maintenance of all existing survey marks, boundary marks, distance marks and center line marks, either 

existing or supplied and fixed by the CONTRACTOR. The work shall be set out to the satisfaction of the 

ENGINEER-IN-CHARGE. The approval there of joining with the CONTRACTOR by the ENGINEER- IN-

CHARGE in setting out the work, shall not relieve the CONTRACTOR of any of his responsibility.  

63.3 Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary reference and 

level posts, pegs, bamboos, flags, ranging rods, strings and other materials for proper layout of the works in 

accordance with the schemes for bearing marks acceptable to the ENGINEER-IN-CHARGE. The center, 

longitudinal or face lines and cross lines shall be marked by means of small masonry pillars. Each pillar shall 

have distinct mark at the centre to enable theodolite to be set over it. No work shall be started until all these 

points are checked and approved by the ENGINEER-IN-CHARGE in writing but such approval shall not 

relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all labour, 

material and other facilities, as necessary, for the proper checking of layout and inspection of the points 

during construction.  

63.4 Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be protected 

and fenced by the CONTRACTOR.  

63.5 On completion of WORK, the CONTRACTOR must submit the geodetic documents according to which the 

WORK was carried out. 

 

64 Responsibility for level and alignment: 

64.1 The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical alignment, 

the levels and correctness of every part of the WORK and shall rectify effectively any errors or imperfections 

therein, such rectifications shall be carried out by the CONTRACTOR, at his own cost, when instructions are 

issued to that effect by the ENGINEER- IN-CHARGE. 

 

65 Materials to be supplied by contractor: 

65.1 The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the 

materials required for the construction including steels, cement and other building materials, tools, tackles, 

construction plant and equipment for the completion and maintenance of the WORK except the materials 

which will be issued by the EMPLOYER and shall make his own arrangement for procuring such materials 

and for the transport thereof. The EMPLOYER may give necessary recommendation to the respective 

authority if so desired by the CONTRACTOR but assumes no further responsibility of any nature. The 

EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which are supplied by 

reputed suppliers. 

65.2 The CONTRACTOR shall properly store all materials either issued to him or brought by him to the SITE to 

prevent damages due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, etc. for proper 

and speedy execution of his works. The CONTRACTOR shall maintain sufficient stocks of all materials 

required by him.  

65.3 No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in writing of 

the ENGINEER-IN-CHARGE. 

 

66 Stores supplied by the employer: 

66.1 If the SPECIFICATION of the WORK provides for the use of any material of special description to be 

supplied from the EMPLOYER's stores or it is required that the CONTRACTOR shall use certain stores to be 
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provided by the ENGINEER-IN-CHARGE, such materials and stores, and price to be charged there for as 

hereinafter mentioned being so far as  practicable for the convenience of the CONTRACTOR, but not so as in 

any way to control the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to 

purchase and shall be supplied such materials and stores as are from time to time required to be used by him 

for the purpose of the CONTRACT only. The sums due from the CONTRACTOR for the value of materials 

supplied by the EMPLOYER will be recovered from the running account bill on the basis of the actual 

consumption of materials in the works covered and for which the running account bill has been prepared. 

After the completion of the WORK, however, the CONTRACTOR has to account for the full quantity of 

materials supplied to him as per relevant clauses in this document.  

66.2 The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER will be 

debited to the CONTRACTOR's account at the rates shown in the schedule of materials and if they are not 

entered in the schedule, they will be debited at cost price, which for the purpose of the CONTRACT shall 

include the cost of carriage and all other  expenses whatsoever such as normal storage supervision charges 

which shall have been incurred in obtaining the same at the EMPLOYER's stores. All materials so supplied to 

the CONTRACTOR shall remain the absolute property of the EMPLOYER and shall not be removed on any 

account from the SITE of the WORK, and shall be at all times open for inspection to the ENGINEER-IN-

CHARGE. Any such materials remaining unused at the time of the completion or termination of the 

CONTRACT shall be returned to the EMPLOYER's stores or at a place as directed by the ENGINEER-IN-

CHARGE in perfectly good condition at CONTRACTOR's cost. 

 

67 Conditions for issue of materials: 

67.1.1 Materials specified as to be issued by the EMPLOYER will be supplied to the CONTRACTOR by the 

EMPLOYER form his stores. It shall be responsibility of the CONTRACTOR to take delivery of the 

materials and arrange for its loading, transport and unloading at the SITE of WORK at his own cost. The 

materials shall be issued between the working hours and as per the rules of the EMPLOYER as framed from 

time to time. 

67.1.2 The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials at site 

after these have been issued to him.  

67.1.3 Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained from the 

manufacturers.   

67.1.4 The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the materials safe 

against damage by rain, dampness, fire, theft etc. He shall also employ necessary watch and ward 

establishment for the purpose.  

67.1.5 It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of taking delivery 

and satisfy himself that they are in good condition. After the materials have been delivered by the 

EMPLOYER, it shall be the responsibility of the CONTRACTOR to keep them in good condition and if the 

materials are damaged or lost, at any time, they shall be repaired and/or replaced by him at his own cost 

according to the instructions of the ENGINEER-IN-CHARGE.  

67.1.6 The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which the 

EMPLOYER has undertaken to supply where such failure or delay is due to natural calamities, act of 

enemies, transport and procurement difficulties and any circumstances beyond the control of the 

EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim any compensation or loss suffered by 

him on this account.   

67.1.7 It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the WORK other 

than those to be supplied by the EMPLOYER. If, however, in the opinion of the ENGINEER-IN-CHARGE 

the execution of the WORK is likely to be delayed due to the CONTRACTOR's inability to make 

arrangements for supply of materials which normally he has to arrange for, the ENGINEER-IN-CHARGE 

shall have the right at his own discretion to issue such materials, if available with the EMPLOYER or procure 

the materials from the market or as elsewhere and the CONTRACTOR will be bound to take such materials 

at the rates decided by the ENGINEER-IN-CHARGE. This, however, does not in any way absolve the 
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CONTRACTOR from responsibility of making arrangements for the supply of such materials in part or in 

full, should such a situation occur nor shall this constitute a reason for the delay in the execution of the 

WORK.  

67.1.8 None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR for 

manufacturing item which can be obtained as supplied from standard manufacturer in finished form. 

67.1.9 The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to execute an Indemnity 

Bond in the prescribed form for safe custody and accounting of all materials issued by the EMPLOYER.  

67.1.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a statement 

showing his requirement of the quantities of the materials to be supplied by the EMPLOYER and the time 

when the same will be required by him for the works, so as to enable the ENGINEER-IN-CHARGE to make 

necessary arrangements for procurement and supply of the material. 

67.2 Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR indicating the 

daily receipt, consumption and balance in hand. This account shall be maintained in a manner prescribed by 

the ENGINEER-IN-CHARGE along with all connected papers viz. requisitions, issues, etc., and shall be 

always available for inspection in the CONTRACTOR's office at SITE.   

67.3 The CONTRACTOR should see that only the required quantities of materials are got issued. The 

CONTRACTOR shall not be entitled to cartage and incidental charges for returning the surplus materials, if 

any, to the stores wherefrom they were issued or to the place as directed by the ENGINEER-IN-CHARGE.  

67.4 Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s) than issued for. 

 

68 Material procured with assistance of employer/return of surplus: 

68.1 Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT where any 

materials for the execution of the CONTRACT are procured with the assistance of the EMPLOYER either by 

issue from EMPLOYER's stock or purchases made under order or permits or licences issued by Government, 

the CONTRACTOR shall hold the said materials as trustee for the EMPLOYER and use such materials 

economically and solely for the purpose of the CONTRACT and not dispose them off without the permission 

of the EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, shall determine having due 

regard to the condition of the materials. The price allowed to the CONTRACTOR, however, shall not exceed 

the amount charged to him excluding the storage charges, if any. The decision of the ENGINEER-IN-

CHARGE shall be final and conclusive in such matters. In the event of breach of the aforesaid condition, the 

CONTRACTOR shall, in terms of the licences or permits and/or criminal breach of trust, be liable to 

compensate the EMPLOYER at double rate or any higher rate, in the event of those materials at that time 

having higher rate or not being available in the market, then any other rate to be determined by the 

ENGINEER-IN-CHARGE and his decision shall be final and conclusive. 

 

69 Materials obtained from dismantling: 

69.1 If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part for 

reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK of 

dismantling etc., will be considered as the EMPLOYER's property and will be disposed off to the best 

advantage of  the EMPLOYER. 

 

 

 

70 Articles of value found:  

70.1 All gold, silver and other minerals of any description and all precious stones, coins, treasure relics, antiquities 

and other similar things which shall be found in, under or upon the SITE, shall be the property of the 

EMPLOYER and the CONTRACTOR shall duly preserve the same to the satisfaction of the ENGINEER-IN-

CHARGE and shall from time to time deliver the same to such person or persons indicated by the 

EMPLOYER. 
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71 Discrepancies between instructions: 

71.1 Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, his agent or 

staff or any doubt arises as to the meaning of any such instructions or should there be any misunderstanding 

between the CONTRACTOR's staff and the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall 

refer the matter immediately in writing to the ENGINEER-IN-CHARGE whose decision thereon shall be 

7final and conclusive and no claim for losses alleged to have been caused by such discrepancies between 

instructions, doubts, or misunderstanding shall in any event be admissible. 

 

72 Action where no specification is issued: 

72.1 In case of any class of WORK for which there is no SPECIFICATION supplied by the EMPLOYER as 

mentioned in the Tender Documents such WORK shall be carried out in accordance with Indian Standard 

Specifications and if the Indian Standard Specifications do not cover the same, the WORK should be carried 

out as per standard Engineering Practice subject to the approval of the ENGINEER-IN-CHARGE. 

 

73 Inspection of works: 

73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any time 

wherever in progress either on the SITE or at the CONTRACTOR's premises/workshops wherever situated, 

premises/ workshops of any person, firm or corporation where WORK in connection with the CONTRACT 

may be in hand or where materials are being or are to be supplied, and the CONTRACTOR shall afford or 

procure for the ENGINEER-IN- CHARGE every facility and assistance to carry out such inspection. The 

CONTRACTOR shall, at all time during the usual working hours and at all other time at which reasonable 

notice of the intention of the ENGINEER-IN- CHARGE or his representative to visit the WORK shall have 

been given to the CONTRACTOR, either himself be present or receive orders and instructions, or have a 

responsible agent duly accredited in writing, present for the purpose. Orders given to the CONTRACTOR's 

agent shall be considered to have the same force as if they had been given to the CONTRACTOR himself. 

The CONTRACTOR shall give not less than seven days notice in writing to the ENGINEER-IN-CHARGE 

before covering up or otherwise placing beyond reach of inspection and measurement of any work in order 

that the same may be inspected and measured. In the event of breach of above the same shall be uncovered at 

CONTRACTOR's expense for carrying out such measurement or inspection.  

73.2  No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in writing 

of the Engineer-in-Charge. The CONTRACTOR is to provide at all time during the progress of the WORK 

and the maintenance period, proper means of access with ladders, gangways etc. and the necessary attendance 

to move and adopt as directed for inspection or measurements of the WORK by the ENGINEER- IN-

CHARGE. 

73.3  The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all necessary 

instruments and assistance in checking or setting out of WORK and in the checking of any WORK made by 

the CONTRACTOR for the purpose of setting out and taking measurements of WORK.  

 

74 Tests for quality of work:  

74.1  All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and in 

accordance with the instructions of the ENGINEER-IN-CHARGE and shall be subjected from time to time to 

such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture 

or fabrication or on the site or at all or any such places. The CONTRACTOR shall provide assistance, 

instruments, labour and materials as are normally required for examining, measuring and testing any 

workmanship as may be selected and required by the ENGINEER-IN-CHARGE.  

74.2  All the tests that will be necessary in connection with the execution of the WORK as decided by the 

ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the EMPLOYER by paying 

the charges as decided by the EMPLOYER from time to time. In case of non- availability of testing facility 

with the EMPLOYER, the required test shall be carried out at the cost of CONTRACTOR at Government or 

any other testing laboratory as directed by ENGINEER-IN-CHARGE.  



92 | P a g e  

 

74.3  If any tests are required to be carried out in conjunction with the WORK or materials or workmanship not 

supplied by the CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions of 

ENGINEER-IN-CHARGE and cost of such tests shall be reimbursed by the EMPLOYER. 

 

75 Samples for approval:  

75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested or if 

required by the specifications, adequate samples of all materials and finished to be used in the WORK. Such 

samples shall be submitted before the WORK is commenced and in ample time to permit tests and 

examinations thereof. All materials furnished and finishes applied in actual WORK shall be fully equal to the 

approved samples. 

75.2  

 

76 Action and compensation in case of bad work: 

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, imperfect 

or unskilled workmanship, or with materials of any inferior description, or that any materials or articles 

provided by the CONTRACTOR for the execution of the WORK are unsound, or of a quality inferior to that 

contracted for, or otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on demand 

in writing from the ENGINEER-IN-CHARGE or his authorised representative specifying the WORK, 

materials or articles complained of notwithstanding that the same may have been inadvertently passed, 

certified and paid for, forthwith rectify or remove and reconstruct the WORK so specified and provide other 

proper and suitable materials or articles at his own cost and in the event of failure to do so within the period 

specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR shall be liable to 

pay compensation at the rate of 1 % (One percent) of the estimated cost of the whole WORK, for every week 

limited to a maximum of 10% (ten percent) of the value of the whole WORK, while his failure to do so shall 

continue and in the case of any such failure the ENGINEER-IN-CHARGE may on expiry of notice period 

rectify or remove and re-execute the WORK or remove and replaced with others, the materials or articles 

complained of to as the case may be at the risk and expense in all respects of the CONTRACTOR. The 

decision of the Engineering-in-charge as to any question arising under this clause shall be final and 

conclusive. 

 

77 Suspension of works: 

77.1  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in writing by 

the ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS or any part thereof for 

such written order, proceed with the WORK therein ordered to be suspended until, he shall have received a 

written order to proceed therewith. The CONTRACTOR shall not be entitled to claim compensation for any 

loss or damage sustained by him by reason of temporary suspension of the WORKS aforesaid. An extension 

of time for completion, corresponding with the delay caused by any such suspension of the WORKS as 

aforesaid will be granted to the ONTRACTOR should he apply for the same provided that the suspension was 

not consequent to any default or failure on the part of the CONTRACTOR. 

77.2  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a period of 

more than two months, the CONTRACTOR shall have the option to terminate the CONTRACT.  

 

78 Employer may do part of work: 

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the provisions 

of this CONTRACT the EMPLOYER has the alternative right, instead of assuming charge of entire WORK, 

to place additional labour force, tools, equipments and materials on such parts of the WORK, as the 

EMPLOYER may designate or also engage another CONTRACTOR to carry out the WORK. In such cases, 

the EMPLOYER shall deduct from the amount which otherwise might become due to the CONTRACTOR, 

the cost of such work and material with ten percent (10%) added to cover all departmental charges and should 
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the total amount thereof exceed the amount due to the CONTRACTOR, the CONTRACTOR shall pay the 

difference to the EMPLOYER. 

 

79 Possession prior to completion: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or partially 

completed WORK or part of the WORK. Such possession or use shall not be deemed to be an acceptance of 

any work completed in accordance with the CONTRACT agreement. If such prior possession or use by the 

ENGINEER-IN- CHARGE delays the progress of WORK, equitable adjustment in the time of completion 

will be made and the CONTRACT agreement shall be deemed to be modified accordingly. 

 

80 Defects Liability Period (Twelve months period of liability from the date of issue of completion 

certificate): 

80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date of 

completion of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in the Completion 

Certificate. Any damage or defect that may arise or lie undiscovered at the time of issue of Completion 

Certificate, connected in any way with the equipment or materials supplied by him or in the workmanship, 

shall be rectified or replaced by the CONTRACTOR at his own expense as deemed necessary by the 

ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by other 

work and deduct actual cost incurred towards labour, supervision and materials consumables or otherwise 

plus 100% towards overheads (of which the certificate of ENGINEER-IN-CHARGE shall be final) from any 

sums that may then be or at any time thereafter, become due to the CONTRACTOR or from his Contract 

Performance Security, or the proceeds of sale thereof or a sufficient part on thereof.  

80.2 If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions would be 

beneficial or necessary to fulfil the guarantees called for, he shall bring this to the notice of the ENGINEER- 

IN-CHARGE in writing. If during the period of liability any portion of the WORK/equipment, is found 

defective and is rectified/ replaced, the period of liability for such equipment/ portion of WORK shall be 

operative from the date such rectification/ replacement are carried out and Contract Performance Guarantee 

shall be furnished separately for the extended period of liability for that portion of WORK/ equipment only. 

Notwithstanding the above provisions the supplier's, guarantees/warrantees for the replaced equipment shall 

also be passed on to the EMPLOYER.  

80.3 LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the aggregate total 

liability of CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement / 

Contract Value. However, neither party shall be liable to the other party for any indirect and consequential 

damages, loss of profits or loss of production. 

 

81 Care of works:  

81.1 From the commencement to completion of the WORK, the CONTRACTOR shall take full responsibility for 

the care for all works including all temporary works and in case any damages, loss or injury shall happen to 

the WORK or to any part thereof or to any temporary works from any cause whatsoever, shall at his own cost 

repair and make good the same so that at completion the WORK shall be in good order and in conformity in 

every respects with the requirement of the CONTRACT and the ENGINEER-IN- CHARGE's instructions. 

81.2 DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the ENGINEER-IN-

CHARGE shall: a) Decide that any works done or materials used by the CONTRACTOR or by any SUB-

CONTRACTOR is defective or not in accordance with the CONTRACT, or that the works or any portion 

thereof are defective, or do not fulfill the requirements of CONTRACT (all such matters being hereinafter, 

called `Defects' in this clause), and b) As soon as reasonably practicable, gives to the CONTRACTOR notice 

in writing of the said decision, specifying particulars of the defects alleged to exist or to have occurred, then 

the CONTRACTOR shall at his own expenses and with all speed make good the defects so specified. In case 

CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the CONTRACTOR, such steps 

as may in all circumstances, be reasonable to make good such defects. The expenditure so incurred by the 
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EMPLOYER will be recovered from the amount due to the CONTRACTOR. The decision of the 

ENGINEER-IN-CHARGE with regard to the amount to be recovered from the CONTRACTOR will be final 

and binding on the CONTRACTOR. As soon as the WORK has been completed in accordance with the 

CONTRACT (except in minor respects that do not affect their use for the purpose for which they are intended 

and except for maintenance there of provided in clause 80.1 of General Conditions of Contract) and have 

passed the tests on completion, the ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called 

Completion Certificate) in which he shall certify the date on which the WORK have been so completed and 

have passed the said tests and the EMPLOYER shall be deemed to have taken over the WORK on the date so 

certified. If the WORK has been divided into various groups in the CONTRACT, the EMPLOYER shall be 

entitled to take over any group or groups before the other or others and there upon the ENGINEER-IN-

CHARGE shall issue a Completion Certificate which will, however, be for such group or groups so taken 

over only. In such an event if the group /section/ part so taken over is related, to the integrated system of the 

work, not withstanding date of grant of Completion Certificate for group/ section/ part. The period of liability 

in respect of such group/ section/ part shall extend 12 (twelve) months from the date of completion of 

WORK.  

81.3 DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a COMPLETION 

CERTIFICATE he shall make good, with all possible speed, any defect arising from the defective materials 

supplied by the CONTRACTOR or workmanship or any act or omission of the CONTRACT or that may 

have been noticed or developed, after the works or groups of the works has been taken over, the period 

allowed for carrying out such WORK will be normally one month. If any defect be not remedied within a 

reasonable time, the EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense and 

deduct from the final bill such amount as may be decided by the EMPLOYER. If by reason of any default on 

the part of the CONTRACTOR a COMPLETION CERTIFICATE has not been issued in respect of any 

portion of the WORK within one month after the date fixed by the CONTRACT for the completion of the 

WORK, the EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of which a 

completion certificate has not been issued, provided that the WORK or the portion thereof so used as 

aforesaid shall be afforded reasonable opportunity for completing these works for the issue of Completion 

Certificate. 

 

82 Guarantee/transfer of guarantee: 

82.1 For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment against 

termite or any other specialized works etc. the CONTRACTOR shall invariably engage SUB-

CONTRACTORS who are specialists in the field and firms of repute and such a SUB-CONTRACTOR shall 

furnish guarantees for their workmanship to the EMPLOYER, through the CONTRACTOR. In case such a 

SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR 

shall give that guarantee to the EMPLOYER directly. 

 

83 Training of employer's personnel: 

83.1 The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the 

EMPLOYER at the works of the CONTRACTOR without any cost to the EMPLOYER. The period and the 

nature of training for the individual personnel shall be agreed upon mutually between the CONTRACTOR 

and the EMPLOYER. These engineering personnel shall be given special training at the shops, where the 

equipment will be manufactured and/ or in their collaborator's works and where possible, in any other plant 

where equipment manufactured by the CONTRACTOR or his collaborators is under installation or test to 

enable those personnel to become familiar with the equipment being furnished by the CONTRACTOR. 

EMPLOYER shall bear only the to and fro fare of the said engineering personnel. 

 

84 Replacement of defective parts and materials: 

84.1 If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the CONTRACTOR, 

that the CONTRACTOR has manufactured any plant or part of the plant unsound or imperfect or has 
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furnished plant inferior to the quality specified, the CONTRACTOR on receiving details of such defects or 

deficiencies shall at his own expenses within 7 (seven) days of his receiving the notice, or otherwise within 

such time as may be reasonably necessary for making it good, proceed to alter, re-construct or remove such 

work and furnish fresh equipments upto the standards of the specifications. In case the CONTRACTOR fails 

to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's notice in writing of his intentions 

to do so, proceed to remove the portion of the WORK so complained of and at the cost of CONTRACTOR's, 

perform all such works or furnish all such equipments provided that nothing in the clause shall be deemed to 

deprive the EMPLOYER of or affect any rights under the CONTRACT, the EMPLOYER may otherwise 

have in respect of such defects and deficiencies.  

84.2 The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments to the 

EMPLOYER of the extra cost, of such replacements procured including erection/installation as provided for 

in the CONTRACT; such extra cost being the ascertained difference between the price paid by the 

EMPLOYER for such replacements and the CONTRACT price portion for such defective plants and 

repayments of any sum paid by the EMPLOYER to the CONTRACTOR in respect of such defective plant. 

Should the EMPLOYER not so replace the defective plant the CONTRACTOR's extreme liability under this 

clause shall be limited to the repayment of all such sums paid by the EMPLOYER under the CONTRACT for 

such defective plant. 

 

85 Indemnity  

85.1 If any action is brought before a Court, Tribunal or any other Authority against the Employer or an officer or 

agent of the EMPLOYER, for the failure, omission or neglect on the part of the CONTRACTOR to perform 

any acts, matters, covenants or things under the CONTRACT, or damage or injury caused by the alleged 

omission or negligence on the part of the CONTRACTOR, his agents, representatives or his SUB- 

CONTRACTOR's, or in connection with any claim based on lawful demands of SUB-CONTRACTOR's 

workmen suppliers or employees, the CONTRACTOR, shall in such cases indemnify and keep the 

EMPLOYER and/or their representatives harmless from all losses, damages, expenses or decrees arising out 

of such action. 

 

86 Construction aids, equipments, tools & tackles: 

86.1 CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite 

CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing 

Equipment and Appliances, including imports of such equipment etc. as required. In case of import of the 

same the rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the duty 

drawback applicable thereon shall be ascertained by the CONTRACTOR from the concerned authorities of 

Government of India. It shall be clearly understood that EMPLOYER shall not in any way be responsible for 

arranging to obtain Custom Clearance and/or payment of any duties and/or duty draw backs etc. for such 

equipments so imported by the CONTRACTOR and the CONTRACTOR shall be fully responsible for all 

taxes, duties and documentation with regard to the same. Tenderer in his own interest may contact, for any 

clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of India. All clarifications so 

obtained and interpretations thereof shall be solely the responsibility of the CONTRACTOR.  

 

SECTION-VI CERTIFICATES AND PAYMENTS  

 

87 Schedule of rates and payments: 

87.1 CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to CONTRACTOR for the 

whole of the WORK to be done and for the performance of all the obligations undertaken by the 

CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained by the application of the 

respective Schedule of Rates (the inclusive nature of which is more particularly defined by way of application 

but not of limitation, with the succeeding sub-clause of this clause) and payment to be made accordingly for 

the WORK actually executed and approved by the ENGINEERIN- CHARGE. The sum so ascertained shall 
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(excepting only as and to the extent expressly provided herein) constitute the sole and inclusive remuneration 

of the CONTRACTOR under the CONTRACT and no further or other payment whatsoever shall be or 

become due or payable to the CONTRACTOR under the CONTRACT.  

87.2 SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the CONTRACTOR shall remain 

firm till the issue of FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall be 

deemed to include and cover all costs, expenses and liabilities of every description and all risks of every kind 

to be taken in executing, completing and handing over the WORK to the EMPLOYER by the 

CONTRACTOR. The CONTRACTOR shall be deemed to have known the nature, scope, magnitude and the 

extent of the WORK and materials required though the CONTRACT DOCUMENT may not fully and 

precisely furnish them. Tenderer's shall make such provision in the Schedule of Rates as he may consider 

necessary to cover the cost of such items of WORK and materials as may be reasonable and necessary to 

complete the WORK. The opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are 

necessary and reasonable for COMPLETION OF WORK shall be final and binding on the CONTRACTOR, 

although the same may not be shown on or described specifically in CONTRACT DOCUMENTS. Generality 

of this present provision shall not be deemed to cut down or limit in any way because in certain cases it may 

and in other cases it may not be expressly stated that the CONTRACTOR shall do or perform a work or 

supply articles or perform services at his own cost or without addition of payment or without extra charge or 

words to the same effect or that it may be stated or not stated that the same are included in and covered by the 

Schedule of Rates.  

87.3 SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR ETC.: 

Without in any way limiting the provisions of the preceding sub-clause the Schedule of Rates shall be 

deemed to include and cover the cost of all construction equipment, temporary WORK (except as provided 

for herein), pumps, materials, labour, insurance, fuel, consumables, stores and appliances to be supplied by 

the CONTRACTOR and all other matters in connection with each item in the Schedule of Rates and the 

execution of the WORK or any portion thereof finished, complete in every respect and maintained as shown 

or described in the CONTRACT DOCUMENTS or as may be ordered in writing during the continuance of 

the CONTRACT.  

87.4 SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule of Rates (i.e., 

VALUE OF CONTRACT) shall be deemed to include and cover the cost of all royalties and fees for the 

articles and processes, protected by letters, patent or otherwise incorporated in or used in connection with the 

WORK, also all royalties, rents and other payments in connection with obtaining materials of whatsoever 

kind for the WORK and shall include an indemnity to the EMPLOYER which the CONTRACTOR hereby 

gives against all actions, proceedings, claims, damages, costs and expenses arising from the incorporation in 

or use on the WORK of any such articles, processes or materials, octroi or other municipal or local Board 

Charges, if levied on materials, equipment or machineries to be brought to site for use on WORK shall be 

borne by the CONTRACTOR.  

87.5 SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of Customs 

Duties, Excise Duties, Sales Tax, Sales Tax on works Contract quay or any port dues, transport charges, 

stamp duties or Central or State Government or local Body or Municipal Taxes or duties, taxes or charges 

(from or of any other body), whatsoever, will be granted or obtained, all of which expenses shall be deemed 

to be included in and covered by the Schedule or Rates. The CONTRACTOR shall also obtain and pay for all 

permits or other privileges necessary to complete the  WORK. 

87.6 SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall be deemed to 

include and cover the risk of all possibilities of delay and interference with the CONTRACTOR's conduct of 

WORK which occur from any causes including orders of the EMPLOYER in the exercise of his power and 

on account of extension of time granted due to various reasons and for all other possible or probable causes of 

delay.  

87.7 SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, no alteration will be 

allowed in the Schedule of Rates by reason of works or any part of them being modified, altered, extended, 

diminished or committed. The Schedule of Rates are fully inclusive of rates which have been fixed by the 
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CONTRACTOR and agreed to by the EMPLOYER and cannot be altered. For lumpsum CONTRACTS, the 

payment will be made according to the WORK actually carried out, for which purpose an item wise, or work 

wise Schedule of Rates shall be furnished, suitable for evaluating the value of WORK done and preparing 

running account bill. Payment for any additional work which is not covered in the Schedule of Rates, shall 

only be released on issuance of change order. 

 

88 Procedure for measurement and billing of work in progress: 

88.1  BILLING PROCEDURE: Following procedures shall be adopted for billing of works executed by the 

CONTRACTOR. 

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets supplied by 

EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and passing. 

88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded on the sheets and shall 

certify correctness of the same on the measurement sheets.  

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in accordance 

with the terms and conditions of the CONTRACTS, within 7 days of submission of the bills, complete in all 

respects and send the same to the Employer to effect payment to the CONTRACTOR.  

88.1.4 BCPL shall make all endeavour to make payments of undisputed amount of the bills submitted based on the 

joint measurements within 15 (Fifteen) days from the date of certification by the Engineer-in-Charge.  

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 

EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. 

EMPLOYER/CONSULTANT shall be fully responsible for checking the measurements quantitatively and 

qualitatively as recorded in the Measurement Books/ Bills.  

88.1.6 While preparing the final bills overall measurements will not be taken again. Only volume of work executed 

since the last measured bill alongwith summary of final measurements will be considered for the final bill. 

However, a detailed check shall be made as to missing measurements and in case there are any missing items 

or measurements the same shall be recorded.  

88.1.7 COMPUTERISED BILLING SYSTEM : GAIL (India) Limited has introduced Computerised Billing System 

whereby when the Bills are submitted in GAIL by a Contractor, a receipt number is generated. The 

Contractor can know the status of the Bill through GAIL’s website. (Not applicable in case of BCPL)  

88.2 SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in the tender, no `Secured 

Advance' on security of materials brought to site for execution of contracted items(s) shall be paid to the 

Contractor whatsoever. 

88.3 DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of measurement not 

covered by the CONTRACT to be adopted for any item of WORK, mode of measurement as per latest Indian 

Standard Specifications shall be followed.  

88.4 ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to the CONTRACTOR in 

every certificate prepared for payment, sum of less than 50 paise shall be omitted and the total amount on 

each certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise shall be omitted and 

sums of 50 paise and more upto one rupee shall be reckoned as one rupee. 

 

89 Lumpsum in tender:  

89.1 The payment against any Lumpsum item shall be made only on completion of that item as per the provision 

of the CONTRACT after certification by ENGINEER-IN-CHARGE. 

 

90 Running account payments to be regarded as advance: 

90.1 All running account payments shall be regarded as payment by way of advance against the final payment 

only and not as payments for WORK actually done and completed and shall not preclude the requiring of 

bad, unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected 

or be considered as an admission of the due performance of the CONTRACT, or any part thereof, in this 

respect, or of the accruing of any claim by the CONTRACTOR, nor shall it conclude, determine or affect in 
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any way the powers of the EMPLOYER under these conditions or any of them as to the final settlement and 

adjustment of the accounts or otherwise, or in any other way vary or affect the CONTRACT. The final bill 

shall be submitted by the CONTRACTOR within one month of the date of physical completion of the 

WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of the measurement and of total amount 

payable for the WORK accordingly shall be final and binding on all parties 

 

91 Notice of claims for additional payments: 

91.1 Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional 

WORKS or MATERIAL change in original SPECIFICATIONS carried out by him in respect of WORK he 

shall forthwith give notice in writing to the ENGINEER-IN-CHARGE that he claims extra payment. Such 

notice shall be given to the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such claims and 

such notice shall contain full particulars of the nature of such claim with full details of amount claimed. 

Irrespective of any provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his 

intention to lodge claim on the EMPLOYER within 10 (ten) days of the commencement of happening of the 

event and quantify the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his right to 

claim any compensation/reimbursement/damages etc. or refer the matter to arbitration. Failure on the part of 

CONTRACTOR to put forward any claim without the necessary particulars as above within the time above 

specified shall be an absolute waiver thereof. No omission by EMPLOYER to reject any such claim and no 

delay in dealing therewith shall be waiver by EMPLOYER of any of this rights in respect thereof.  

91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause to 

discharge these in a manner considered appropriate after due deliberations thereon. However, 

CONTRACTOR shall be obliged to carry on with the WORK during the period in which his claims are under 

consideration by the EMPLOYER, irrespective of the outcome of such claims, where additional payments for 

WORKS considered extra are justifiable in accordance with the CONTRACT provisions, EMPLOYER shall 

arrange to release the same in the same manner as for normal WORK payments. Such of the extra works so 

admitted by EMPLOYER shall be governed by all the terms, conditions, stipulations and specifications as are 

applicable for the CONTRACT. The rates for extra works shall generally be the unit rates provided for in the 

CONTRACT. In the event unit rates for extra works so executed are not available as per CONTRACT, 

payments may either be released on day work basis for which daily/hourly rates for workmen and hourly 

rates for equipment rental shall apply, or on the unit rate for WORK executed shall be derived by 

interpolation/ extrapolation of unit rates already existing in the CONTRACT. In all the matters pertaining to 

applicability of rate and admittance of otherwise of an extra work claim of CONTRACTOR the decision of 

ENGINEER-IN-CHARGE shall be final and binding. 

 

92 Payment of contractor's bill:  

92.1 No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of the work shall 

have been completed and a certificate of completion given. But in case of works estimated to cost more than 

Rs.10,000/-, that CONTRACTOR on submitting the bill thereof be entitled to receive a monthly payment 

proportionate to the part thereof approved and passed by the ENGINEER-IN-CHARGE, whose certificate of 

such approval and passing of the sum so payable shall be final and conclusive against the CONTRACTOR. 

This payment will be made after making necessary corrections/deductions as stipulated elsewhere in the 

CONTRACT DOCUMENT for materials, Contract Performance Security, taxes etc.  

92.2 Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque 

forwarding the same to registered office or the notified office of the CONTRACTOR. In no case will 

EMPLOYER be responsible if the cheque is mislaid or misappropriated by unauthorised person/persons. In 

all cases, the CONTRACTOR shall present his bill duly pre-receipted on proper revenue stamp payment shall 

be made in Indian Currency.  

92.3 In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission of bill on 

joint measurements, after completion of all the obligations under the CONTRACT. 
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93 Receipt for payment:  

93.1 Receipt for payment made on account of work when executed by a firm, must be signed by a person holding 

due power of attorney in this respect on behalf of the CONTRACTOR, except when the CONTRACTOR's 

are described in their tender as a limited company in which case the receipts must be signed in the name of 

the company by one of its principal officers or by some other person having authority to give effectual receipt 

for the company. 

 

94 Completion certificate:  

94.1 APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his obligation 

under Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. The ENGINEER-IN-

CHARGE shall normally issue to the CONTRACTOR the COMPLETION CERTIFICATE within one month 

after receiving any application therefore from the CONTRACTOR after verifying from the completion 

documents and satisfying himself that the WORK has been completed in accordance with and as set out in the 

construction and erection drawings, and the CONTRACT DOCUMENTS. The CONTRACTOR, after 

obtaining the COMPLETION CERTIFICATE, is eligible to present the final bill for the WORK executed by 

him under the terms of CONTRACT.  

94.2 COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all respects, the 

CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, 

but no certificate shall be given nor shall the WORK be deemed to have been executed until all scaffolding, 

surplus materials and rubbish is cleared off the SITE completely nor until the WORK shall have been 

measured by the ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive. The 

WORKS will not be considered as complete and taken over by the EMPLOYER, until all the temporary 

works, labour and staff colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. If the 

CONTRACTOR fails to comply with the requirements of this clause on or before the date fixed for the 

completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR remove 

such scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit and clean off such 

dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all expenses so incurred and 

shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum 

actually realised by the sale thereof.  

94.3 COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the following documents 

will be deemed to form the completion documents:  

(i) The technical documents according to which the WORK was carried out. Six (6) sets of construction 

drawings showing therein the modification and correction made during the course of execution and signed by 

the ENGINEER-IN-CHARGE.  

(ii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 

(iii) Certificates of final levels as set out for various works.  

(iv) Certificates of tests performed for various WORKS.  

(v) Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list of 

surplus materials returned to the EMPLOYER's store duly supported by necessary documents. 

 

95 Final decision and final certificate: 

95.1 Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that the 

WORKS have been duly maintained by the CONTRACTOR during monsoon or such period as hereinbefore 

provided in Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-up any subsidence and 

performed all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice 

to the rights of the EMPLOYER to retain the provisions of relevant Clause hereof) otherwise give a 

certificate herein referred to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall not be 

considered to have fulfilled the whole of his obligations under CONTRACT until FINAL CERTIFICATE 

shall have been given by the ENGINEER-IN- CHARGE notwithstanding any previous entry upon the 

WORK and taking possession, working or using of the same or any part thereof by the EMPLOYER.  
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96 Certificate and payments on evidence of completion: 

96.1 Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on general 

account shall be taken to be an admission by the EMPLOYER of the due performance of the CONTRACT or 

any part thereof or of occupancy or validity of any claim by the CONTRACTOR.  

 

97 Deductions from the contract price: 

97.1 All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the provisions of 

the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the EMPLOYER. All such 

claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such 

claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills 

and if not paid by the CONTRACTOR within the said period, the EMPLOYER may, then, deduct the amount 

from any moneys due i.e., Contract Performance Security or becoming due to the CONTRACTOR under the 

CONTRACT or may be recovered by actions of law or otherwise, if the CONTRACTOR fails to satisfy the 

EMPLOYER of such claims. 

 

SECTION-VII TAXES AND INSURANCE  

 

98 Taxes, Duties, Octroi etc:  

98.1 The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of any and 

all Taxes, Duties, including Excise duty, octroi etc. now or hereafter imposed, increased, modified, all the 

sales taxes, duties, octrois etc. now in force and hereafter increased, imposed or modified, from time to time 

in respect of WORKS and materials and all contributions and taxes for unemployment compensation, 

insurance and old age pensions or annuities now or hereafter imposed by any Central or State Government 

authorities which are imposed with respect to or covered by the wages, salaries, or other compensations paid 

to the persons employed by the CONTRACTOR and the CONTRACTOR shall be responsible for the 

compliance of all SUB-CONTRACTORS, with all applicable Central, State, Municipal and local law and 

regulation and requirement of any Central, State or local Government agency or authority. CONTRACTOR 

further agrees to defend, indemnify and hold EMPLOYER harmless from any liability or penalty which may 

be imposed by the Central, State or Local authorities by reason or any violation by CONTRACTOR or SUB-

CONTRACTOR of such laws, suits or proceedings that may be brought against the EMPLOYER arising 

under, growing out of, or by reason of the work provided for by this CONTRACT, by third parties, or by 

Central or State Government authority or any administrative sub-division thereof. Tax deductions will be 

made as per the rules and regulations in force in accordance with acts prevailing from time to time.  

 

99 Sales tax/Turnover tax:  

99.1 Tenderer should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether on the 

works contract as a whole or in respect of bought out components used by the CONTRACTOR in execution 

of the CONTRACT.  EMPLOYER shall not be responsible for any such liability of the CONTRACTOR in 

respect of this CONTRACT. 

 

100 Statutory variations  

100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished product. Any 

statutory variations in Excise Duty and sales tax on finished product during the contractual completion 

period, shall be to the Employer's account for which the Contractor will furnish documentary evidence(s) in 

support of their claims to BCPL. However, any increase in the rate of these taxes and duties (E.D. and S.T.) 

beyond the contractual completion period shall be to Contractor's account and any decrease shall be passed on 

to BCPL. 

 

101 Insurance:  
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101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain insurance with reputable 

insurance companies to the satisfaction of the EMPLOYER as follows: CONTRACTOR at his cost shall 

arrange, secure and maintain insurance as may be necessary and to its full value for all such amounts to 

protect the WORKS in progress from time to time and the interest of EMPLOYER against all risks as 

detailed herein. The form and the limit of such insurance, as defined here in together with the under works 

thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of work acceptance 

the responsibility to maintain adequate insurance coverage at all times during the period of CONTRACT 

shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relieve him of any of 

his responsibilities and obligations under CONTRACT. Any loss or damage to the equipment, during ocean 

transportation, port/custom clearance, inland and port handling, inland transportation, storage, erection and 

commissioning till such time the WORK is taken over by EMPLOYER, shall be to the account of 

CONTRACTOR. CONTRACTOR shall be responsible for preferring of all claims and make good for the 

damage or loss by way of repairs and/or replacement of the parts of the Work damaged or lost. 

CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and documents taken 

out by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the 

EMPLOYER immediately upon the CONTRACTOR having taken such insurance coverage. 

CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days in advance regarding the expiry 

cancellation and/or changes in any of such documents and ensure revalidation/renewal etc., as may be 

necessary well in time. Statutory clearances, if any, in respect of foreign supply required for the purpose of 

replacement of equipment lost in transit and/or during erection, shall be made available by the EMPLOYER. 

CONTRACTOR shall, however, be responsible for obtaining requisite licences, port clearances and other 

formalities relating to such import. The risks that are to be covered under the insurance shall include, but not 

be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil commotion, weather 

conditions, accidents of all kinds, fire, war risk (during ocean transportation only) etc. The scope of such 

insurance shall cover the entire value of supplies of equipments, plants and materials to be imported from 

time to time. All costs on account of insurance liabilities covered under CONTRACT will be to 

CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the EMPLOYER 

may from time to time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit 

the insurance coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual 

settlement, for reduction in VALUE OF CONTRACT to the extent of reduced premium amounts 

CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies, including marine 

Insurance during ocean transportation.  

101.1.1 EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does hereby accept full and 

exclusive liability for the compliance with all obligations imposed by the Employee State Insurance Act 1948 

and the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless for any liability 

or penalty which may be imposed by the Central, State or Local authority by reason of any asserted violation 

by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, and also from all 

claims, suits or proceeding that may be brought against the EMPLOYER arising under, growing out of or by 

reasons of the work provided for by this CONTRACTOR, by third parties or by Central or State Government 

authority or any political sub- division thereof. The CONTRACTOR agrees to fill in with the Employee's 

State Insurance Corporation, the Declaration Forms, and all forms which may be required in respect of the 

CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the WORK provided for or 

those covered by ESI from time to time under the Agreement. The CONTRACTOR shall deduct and secure 

the agreement of the SUB- CONTRACTOR to deduct the employee's contribution as per the first schedule of 

the Employee's State Insurance Act from wages and affix the Employees Contribution Card at wages 

payment intervals. The CONTRACTOR shall remit and secure the agreement of SUB-CONTRACTOR to 

remit to the State Bank of India, Employee's State Insurance Corporation Account, the Employee's 

contribution as required by the Act. The CONTRACTOR agrees to maintain all cards and Records as 

required under the Act in respect of employees and payments and the CONTRACTOR  shall secure the 

agreement of the SUB- CONTRACTOR to maintain such records. Any expenses incurred for the 
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contributions, making contributions or maintaining records shall be to the CONTRACTOR's or SUB-

CONTRACTOR's account. The EMPLOYER shall retain such sum as may be necessary from the total 

VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all contributions as 

required by the Employees State Insurance Act, 1948, have been paid. This will be pending on the 

CONTRACTOR when the ESI Act is extended to the place of work.  

101.1.2 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be 

effected for all the CONTRACTOR's employees engaged in the performance of this CONTRACT. If any of 

the work is sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's 

Compensation and employer's liability insurance for the later's employees if such employees are not covered 

under the CONTRACTOR's Insurance. 

101.1.3 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable for or in respect of any 

damages or compensation payable at law in respect or in consequence of any accident or injury to any 

workman or other person in the Employment of the CONTRACTOR or any SUB-CONTRACTOR save and 

except an accident or injury resulting from any act or default of the EMPLOYER, his agents or servants and 

the CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all such damages and 

compensation (save and except and aforesaid) and against all claims, demands, proceeding, costs, charges and 

expenses, whatsoever in respect or in relation thereto.  

101.1.4 TRANSIT INSURANCE In respect of all items to be transported by the CONTRACTOR to the SITE of 

WORK, the cost of transit insurance should be borne by the CONTRACTOR and the quoted price shall be 

inclusive of this cost.  

101.1.5 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a form as to protect the 

Contractor against all claims for injuries, disability, disease and death to members of public including 

EMPLOYER’s men and damage to the property of others arising from the use of motor vehicles during on or 

off the `site’ operations, irrespective of the Employership of such vehicles.  

101.1.6 COMPREHENSIVE GENERAL LIABILITY INSURANCE:  

a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or 

death of member of public or damage to property of others due to any act or omission on the part of the 

Contractor, his agents, his employees, his representatives and Sub- Contractor’s or from riots, strikes and 

civil commotion.  

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, damage or 

any other risks in respect of his Engineers and other Supervisory staff who are not covered under Employees 

State Insurance Act. 

c) The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement of 

human life (person not belonging to the Contractor) and also cover the risk of damage to others materials/ 

equipment/ properties during construction, erection and commissioning at site. The value of third party 

liability for compensation for loss of human life or partial/full disablement shall be of required statutory value 

but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial 

disablement and shall nevertheless cover such compensation as may be awarded by Court by Law in India 

and cover for damage to others equipment/ property as approved by the Purchaser. However, third party risk 

shall be maximum to Rs. 10(ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect of 

all his plant, equipments and machinery, erection tools & tackles and all other temporary attachments brought 

by him at site to execute the work.  

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from one or 

more nationalised insurance company from any branch office at Project site.  

f) Any such insurance requirements as are hereby established as the minimum policies and coverages which 

Contractor must secure and keep in force must be complied with, Contrator shall at all times be free to obtain 

additional or increased coverages at Contractor’s sole expenses. 

101.1.7 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: 

CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be required under 
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any law or regulation from time to time without any extra cost to EMPLOYER. He shall also carry and 

maintain any other insurance which may be required by the EMPLOYER. 

 

102 Damage to Property or to any Person or any Third Party 

102.1 CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss or any 

damage to structures and properties belonging to the EMPLOYER or being executed or procured or being 

procured by the EMPLOYER or of other agencies within in the premises of all the work of the EMPLOYER, 

if such loss or damage is due to fault and/or the negligence or willful acts or omission of the 

CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTORs. 

102.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from one place 

to another so that they do not cause any damage to any person or to the property of the EMPLOYER or any 

third party including overhead and underground cables and in the event of any damage resulting to the 

property of the EMPLOYER or of a third party during the movement of the aforesaid plant, equipment or 

materials the cost of such damages including eventual loss of production, operation or services in any plant or 

establishment as estimated by the EMPLOYER or ascertained or demanded by the third party shall be borne 

by the CONTRACTOR. Third party liability risk shall be Rupees One lakh for single accident and limited to 

Rupees Ten lakhs.  

102.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to 

property other than EMPLOYER's property arising under or by reason of this agreement, if such claims result 

from the fault and/or negligence or willful acts or omission of the CONTRACTOR, his employees, agents, 

representative of SUB-CONTRACTOR. 

SECTION-VIII LABOUR LAWS  

103 Labour laws: 

103.1 No labour below the age of 18 (eighteen) years shall be employed on the WORK.  

103.2 The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him on the 

WORK.  

103.3 The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER indemnified 

in respect thereof.  

103.4 The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour laws.  

103.5 If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he shall obtain a 

licence from licensing authority (i.e. office of the labour commissioner) by payment of necessary prescribed 

fee and the deposit, if any, before starting the WORK under the CONTRACT. Such fee/deposit shall be borne 

by the CONTRACTOR.  

103.6 The CONTRACTOR shall employ labour in sufficient numbers either directly or through SUB- 

CONTRACTOR's to maintain the required rate of progress and of quality to ensure workmanship of the 

degree specified in the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.   

103.7 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the number 

and description, by trades of the work people employed on the works. The CONTRACTOR shall also submit 

on the 4th and 19th of every month to the ENGINEER-IN-CHARGE a true statement showing in respect of 

the second half of the preceding month and the first half of the current month (1) the accidents that occurred 

during the said fortnight showing the circumstances under which they happened and the extent of damage and 

injury caused by them and (2) the number of female workers who have been allowed Maternity Benefit as 

provided in the Maternity Benefit Act 1961 on Rules made thereunder and the amount paid to them.  

103.8 The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, Employee 

Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability Act 1938. Workmen's 

Compensation Act 1923, Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour 

Regulation and Abolition Act 1970, Employment of Children Act 1938 or any modifications thereof or any 

other law relating thereto and rules made thereunder from time to time.   

103.9 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as defined in 

Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct from the money due to the 
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CONTRACTOR any sum required or estimated to be required for making good the loss suffered by a worker 

or workers by reason of non- fulfillment of the Conditions of the Contract for the benefit of workers, non-

payment of wages or of deductions made from his or their wages which are not justified by the terms of the 

Contract or non-observance of the said regulations. 

103.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under and for the 

observance of the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity from his 

SUB-CONTRACTOR's. In the event of the CONTRACTOR committing a default or breach of any of the 

provisions of the aforesaid Acts as amended from time to time, of furnishing any information or submitting or 

filling and Form/ Register/ Slip under the provisions of these Acts which is materially incorrect then on the 

report of the inspecting Officers, the CONTRACTOR shall without prejudice to any other liability pay to the 

EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every default, breach or furnishing, 

making, submitting, filling materially incorrect statement as may be fixed by the ENGINEER-IN- CHARGE 

and in the event of the CONTRACTOR's default continuing in this respect, the Liquidated Damages may be 

enhanced to Rs.50.00 per day for each day of default subject to a maximum of one percent of the estimated 

cost of the WORK put to tender. The ENGINEER-IN-CHARGE shall deduct such amount from bills or 

Contract Performance Security of the CONTRACTOR and credit the same to the Welfare Fund constitute 

under these acts. The decision of the ENGINEER-IN-CHARGE in this respect shall be final and binding.  

 

104 Implementation of Apprentices Act, 1961: 

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and 

Orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 

CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. The 

CONTRACTOR shall also be liable for any pecuniary liability arising on account of any violation by him of 

the provisions, of the Act.  

105 Contractor to indemnify the Employer: 

105.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of the 

EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions, proceedings, claims, 

demands, costs and expenses whatsoever arising out of or in connection with the matters referred to in Clause 

102.0 and elsewhere and all actions, proceedings, claims, demands, costs and expenses which may be made 

against the EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR in the 

performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable 

for or in respect of or arising out of any failure by the CONTRACTOR in the performance of his obligations 

under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of any demand 

or compensation payable by law in respect or in consequence of any accident or injury to any workmen or 

other person. In the employment of the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR 

shall indemnify and keep indemnified the EMPLOYER against all such damages and compensations and 

against all claims, damages, proceedings, costs, charges and expenses whatsoever in respect thereof or in 

relation thereto. 

105.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money in respect of 

such claims or demands as aforesaid the amount so paid and the costs incurred by the EMPLOYER shall be 

charged to and paid by the CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute or 

question the right of the EMPLOYER to make such payments notwithstanding the same, may have been 

made without the consent or authority or in law or otherwise to the contrary.  

105.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's compensation 

Act, 1923 or other applicable provision of Workmen Compensation Act or any other Act, the EMPLOYER is 

obliged to pay compensation to a workman employed by the CONTRACTOR in execution of the WORK, the 

EMPLOYER will recover from the CONTRACTOR the amount of the compensation so paid, and without 

prejudice to the rights of EMPLOYER under Section 12, Sub- section (2) of the said act, EMPLOYER shall 

be at liberty to recover such amount or any part thereof by deducting it from the Contract Performance 

Security or from any sum due to the CONTRACTOR whether under this CONTRACT or otherwise. The 
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EMPLOYER shall not be bound to contest any claim made under Section 12, Sub-section (i) of the said act, 

except on the written request of the CONTRACTOR and upon his giving to the EMPLOYER full security for 

all costs for which the EMPLOYER might become liable in consequence of contesting such claim. 

 

106 Health and sanitary arrangements for workers: 

106.1 In respect of all labour directly or indirectly employed in the WORKS for the performance of the 

CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be complied 

with all the rules and regulations of the local sanitary and other authorities or as framed by the EMPLOYER 

from time to time for the protection of health and sanitary arrangements for all workers.  

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and other 

sanitary and health arrangements. The CONTRACTOR shall also provide necessary surface transportation to 

the place of work and back to the colony for their personnel accommodated in the labour colony. 

 

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

107 Arbitration:  

107.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be finl and 

binding as provided in the Agreement and the issues/disputes which cannot be mutually resolved within a 

reasonable time, all disputes shall be referred to arbitration by Sole Arbitrator. The Employer [BCPL] shall 

suggest a panel of three independent and distinguished persons to the bidder/contractor/supplier/buyer (as the 

case may be) to select any one among them to act as the Sole Arbitrator. In the event of failure of the other 

parties to select the Sole Arbitrator within 30 days from the receipt of the communication suggesting the 

panel of arbitrators, the right of selection of the sole arbitrator by the other party shall stand forfeited and the 

EMPLOYER (BCPL) shall have discretion to proceed with the appointment of the Sole Arbitrator. The 

decision of Employer on the appointment of the sole arbitrator shall be final and binding on the parties. The 

award of sole arbitrator shall be final and binding on the parties and unless directed/awarded otherwise by the 

sole arbitrator, the cost of arbitration proceedings shall be shared equally by the parties. The Arbitration 

proceedings shall be in English language and venue shall be New Delhi, India. Subject to the above, the 

provisions of (Indian) Arbitration & Conciliation ACT 1996 and the Rules framed there under shall be 

applicable. All matter relating to this contract are subject to the exclusive jurisdiction of the court situated in 

the state of Delhi. Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 

was enacted by the Indian Parliament and is based on United Nations Commission on International Trade 

Law (UNCITRAL model law), which were prepared after extensive consultation with Arbitral Institutions 

and centers of International Commercial Arbitration. The United Nations General Assembly vide resolution 

31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976.  

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND ANOTHER 

AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC 

ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS: "In the event of any 

dispute or difference between the parties hereto, such dispute or difference shall be resolved amicably by 

mutual consultation or through the good offices of empowered agencies of the Government.  If such 

resolution is not possible, then, the unresolved dispute or difference shall be referred to arbitration of an 

arbitrator to be nominated by Secretary, Department of Legal Affairs ("Law Secretary") in terms of the Office 

Memorandum No.55/3/1/75-CF, dated the 19
th
 December 1975 issued by the Cabinet Secretariat (Department 

of Cabinet Affairs), as modified from time to time. The Arbitration Act 1940 (10 of 1940) shall not be 

applicable to the arbitration under this clause. The award of the Arbitrator shall be binding upon parties to the 

dispute. Provided, however, any party aggrieved by such award may make a further reference for setting aside 

or revision of the award to Law Secretary whose decision shall bind the parties finally and conclusively.  

 

 

 

108 Jurisdiction:  
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108.1 The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 

CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Guwahati for the purposes of 

disputes, actions and proceedings arising out of the CONTRACT, the courts at Guwahati only will have the 

jurisdiction to hear and decide such disputed, actions and proceedings.  

SECTION-X SAFETY CODES 

109 General:  

109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and unsafe working 

conditions and shall comply with EMPLOYER's safety rules as set forth herein. Prior to start of construction, 

CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for information and guidance, if it 

has been prepared. 

110 Safety regulations:  

110.1 In respect of all labour, directly employed in the WORK for the performance of CONTRACTOR's part of this 

agreement, the CONTRACTOR shall at his own expense arrange for all the safety provisions as per safety 

codes of C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines Act and such other acts as 

applicable.  

110.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. Before 

starting construction work CONTRACTOR shall consult with EMPLOYER's safety Engineers or 

ENGINEER- IN-CHARGE and must make good to the satisfaction of the EMPLOYER any loss or damage 

due to fire to any portion of the work done or to be done under this agreement or to any of the EMPLOYER's 

existing property. 

111 First aid and industrial injuries: 

111.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-CONTRACTOR.  

111.2 CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of industrial 

injuries. Names of those providing these services shall be furnished to EMPLOYER prior to start of 

construction and their telephone numbers shall be prominently posted in CONTRACTOR's field office.   

111.3 All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of CONTRACTOR's 

report covering each personal injury requiring the attention of a physician shall be furnished to the 

EMPLOYER. 

112 General rules:  

112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no smoking 

rules shall be discharged immediately. 

113 Contractor's barricades:  

113.1 CONTRACTOR shall erect and maintain barricades required in connection with his operation to guard or 

protect:-  

a) Excavations 

b) Hoisting Areas. 

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 

d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations. 

e) Rail Road unloading spots. 

113.2 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become acquainted with 

EMPLOYER's barricading practice and shall respect the provisions thereof.  

113.3 Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be marked by red 

flasher lanterns at nights. 

114 Scaffolding:  

114.1 Suitable scaffolding should be provided for workmen for all works that cannot safely be done from the 

ground or from solid construction except such short period work as can be done safely from ladders. When a 

ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying 

material as well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be 

given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).  
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114.2 Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an overhead 

support or erected with stationary support shall have a guard rail properly attached, bolted, braced and 

otherwise retarded at least one metre high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends thereof with only such openings as may be 

necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 

swaying from the building or structure.   

114.3 Working platform, gangway and stairway should be so constructed that they should not sag unduly or 

unequally and if the height of platform of the gangway or the stairway is more than 4 metres above the 

ground level or floor level, they should be closely boarded, should have adequate width and should be 

suitably fastened as in ii) above.  

114.4 Every opening in the floor of a building or in a working platform shall be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing of railing whose minimum heights shall 

be 1 metre.  

114.5 Safe-means of access shall be provided to all working platforms and other working places, every ladder shall 

be securely fixed. No portable single ladder shall be over 9 metres in length while the width between side 

rails in rung ladder shall in no case be less than 30 cms for ladder upto and including 3 metres in length. For 

longer ladder this width should be increased 5mm for each additional foot of length. Uniform steps spacing 

shall not exceed 30 cms. Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites or work shall be so stacked or placed to cause danger or inconvenience to any 

person or public. The CONTRACTOR shall also provide all necessary fencing and lights to protect the 

workers and staff from accidents, and shall be bound to bear the expenses of defense of every suit, action or 

other proceeding of law that may be brought by any person for injury sustained owing to neglect of the above 

precautions and pay any damages and costs which may be awarded in any such suit or action or proceeding to 

any such person or which may with the consent of the CONTRACTOR be paid to compromise any claim by 

any such person.  

115 Excavation and trenching:  

115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for each 50 

metres length or fraction thereof. Ladder shall be extended from bottom of the trenches to atleast 1 metre 

above the surface of the ground. The sides of the trenches which are 1.5M in depth shall be stepped back to 

give suitable slope or securely held by timber bracing, so as to avoid the danger of sides to collapse. The 

excavated materials shall not be placed within 1.5 metres of the edge of the trench or half of the trench width 

whichever is more. Cutting shall be done from top to bottom. Under no circumstances undermining or under-

cutting shall be done. 

116 Demolition/general safety:  

116.1 Before any demolition work is commenced and also during the progress of the demolition work  

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

b) No electric cable or apparatus which is liable to be a source of danger shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or 

flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to 

render it unsafe. 

116.2 All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE, should be 

kept available for the use of the persons employed on the SITE and maintained in condition suitable for 

immediate use, and the CONTRACTOR shall take adequate steps to ensure proper use of equipment by those 

concerned. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective 

footwear and protective gloves.  

b) Those engaged in white washing and mixing or stacking or cement bags or any material which are injurious 

to the eyes be provided with protective goggles. 

c) Those engaged in welding and cutting works shall be provided with protective face & eye shield, hand 

gloves, etc. 
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d) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently 

safe intervals. 

e) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall ensure that 

the manhole covers are opened and are ventilated atleast for an hour before the workers are allowed to get 

into the manholes, and the manholes so opened shall be cordoned off with suitable railing and provided with 

warning signals or 

f) board to prevent accident to the public. 

g) The CONTRACTOR shall not employ men below the age of 18 years and women on the work of painting 

with products containing lead in any form. Wherever men above the age of 18 years are employed on the 

work of lead painting, the following precautions should be taken. 

1) No paint containing lead or lead product shall be used except in the form of paste or readymade paint. 

2) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a 

surface having lead paint dry rubbed and scrapped. 

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall be provided to 

enable the working painters to wash them during and on cessation of work. 

116.3 When the work is done near any place where there is risk of drowning, all necessary safety equipment should 

be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger 

and adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained 

during the course of the work.  

116.4 Use of hoisting machines and tackles including their attachments, anchorage and supports shall conform to 

the following standards or conditions: 

a. These shall be of good mechanical construction, sound materials and adequate strength and free from patent 

defect and shall be kept in good working order. 

b. Every rope used in hoisting or lowering materials or as means of suspension shall be of durable quality and 

adequate strength and free from patent defects. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 

21 years should be in charge of any hoisting machine including any scaffolding, winch or give signals to the 

operator. 

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley block used in 

hoisting or lowering or as means of suspension, the safe working load shall be ascertained by adequate 

means. Every hoisting machine and all gears referred to above shall be plainly marked with the safe working 

load of the conditions under which it is applicable and the same shall be clearly indicated. No part of any 

machine or any gear referred to above in this paragraph shall be loaded beyond safe working load except for 

the purpose of testing. 

d) In case of departmental machine, the safe working load shall be notified by the ENGINEER-IN-CHARGE. 

As regards CONTRACTOR's machines, the CONTRACTOR shall notify the safe working load of the 

machine to the ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of WORK and get it 

verified by the Engineer concerned.  

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeguards. Hoisting appliances should be provided with such means as to reduce to 

minimum the accidental descent of the load, adequate precautions should be taken to reduce the minimum 

risk of any part or parts of a suspended load becoming accidentally displaced. When workers are employed 

on electrical installations which are already energised, insulating mats, wearing apparel, such as gloves, 

sleeves, and boots as may be necessary should be provided. The workers shall not wear any rings, watches 

and carry keys or other materials which are good conductors of electricity.  

116.5 All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 

conditions and no scaffolds, ladder or equipment shall be altered or removed while it is in use. Adequate 

washing facilities should be provided at or near places of work.  
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116.6 These safety provisions should be brought to the notice of all concerned by displaying on a notice board at a 

prominent place at the work-spot. The person responsible for compliance of the safety code shall be named 

therein by the CONTRACTOR.  

116.7 To ensure effective enforcement of the rules and regulations relating to safety precautions, the arrangements 

made by the CONTRACTOR shall be open to inspection by the Welfare Officer, ENGINEER-IN- CHARGE 

or safety Engineer of the Administration or their representatives.  

116.8 Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the operations 

of any other Act or rules in force in the Republic of India. The work throughout including any temporary 

works shall be carried out in such a manner as not to interfere in any way whatsoever with the traffic on any 

roads or footpath at the site or in the vicinity thereto or any existing works whether the property of the 

Administration or of a third party. In addition to the above, the CONTRACTOR shall abide by the safety 

code provision as per C.P.W.D. Safety code and Indian Standard Safety Code from time to time. 

117 Care in handling inflammable gas: 

117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling the 

inflammable gas cylinder/inflammable liquids/paints etc. as required under the law and/or as advised by the 

fire Authorities of the EMPLOYER.  

118  Temporary combustible structures: 

118.1 Temporary combustible structures will not be built near or around work site. 

119 Precautions against fire:  

119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at worksite as 

recommended by ENGINEER-IN-CHARGE. They will have to ensure all precautionary measures and 

exercise utmost care in handling the inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by 

ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near or around the work-site. 

120 Explosives:  

120.1 Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR without the 

permission of the ENGINEER-IN-CHARGE in writing and then only in the manner and to the extent to 

which such permission is given. When explosives are required for the WORK they will be stored in a special 

magazine to be provided at the cost of the CONTRACTOR in accordance with the Explosives Rules. The 

CONTRACTOR shall obtain the necessary licence for the storage and the use of explosives and all operations 

in which or for which explosives are employed shall be at sole risk and responsibility of the CONTRACTOR 

and the CONTRACTOR shall indemnify the EMPLOYER against any loss or damage resulting directly or 

indirectly therefrom. 

121 Mines act:  

121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety provisions as required 

by the ENGINEER-IN-CHARGE in respect of all labour directly employed for performance of the WORKS 

and shall provide all facilities in connection therewith. In case the CONTRACTOR fails to make 

arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled 

to do so and recover the costs thereof from the CONTRACTOR.  

121.2 Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of maternity 

benefits to female workers shall make the CONTRACTOR liable to pay Company Liquidated Damages an 

amount not exceeding Rs.50/- for each default or materially incorrect statement. The decision of the 

ENGINEER-IN-CHARGE in such matters based on reports from the Inspecting Officer or from 

representatives of ENGINEER-IN-CHARGE shall be final and binding and deductions for recovery of such 

Liquidated Damages may be made from any amount payable to the CONTRACTOR from all the provisions 

of the Mines Act, 1952 or any statutory modifications or re-enactment thereof the time being in force and any 

Rules and Regulations made there under in respect of all the persons employed by him under this 

CONTRACT and shall indemnify the EMPLOYER from and against any claim under the Mines Act or the 

rules and regulations framed there under by or on behalf of any persons employed by him or otherwise. 

122 Preservation of place:  
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122.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to prevent any riotous or 

unlawful behaviour by or amongst his worker and others employed or the works and for the preservation of 

peace and protection of the inhabitants and security of property in the neighborhood of the WORK. In the 

event of the EMPLOYER requiring the maintenance of a Special Police Force at or in the vicinity of the site 

during the tenure of works, the expenses thereof shall be borne by the CONTRACTOR and if paid by the 

EMPLOYER shall be recoverable from the CONTRACTOR. 

123 Outbreak of infectious diseases: 

123.1 The CONTRACTOR shall remove from his camp such labour and their facilities who refuse protective 

inoculation and vaccination when called upon to do so by the ENGINEER-IN-CHARGE's representative. 

Should Cholera, Plague or other infectious diseases break out the CONTRACTOR shall burn the huts, 

beddings, clothes and other belongings or used by the infected parties and promptly erect new huts on healthy 

sites as required by the ENGINEER-IN-CHARGE failing which within the time specified in the Engineer's 

requisition, the work may be done by the EMPLOYER and the cost thereof recovered from the 

CONTRACTOR. 

 

124 Use of intoxicants: 

124.1 The unauthorised sale of spirits or other intoxicants, beverages upon the work in any of the buildings, 

encampments or tenements owned, occupied by or within the control of the CONTRACTOR or any of his 

employee is forbidden and the CONTRACTOR shall exercise his influence and authority to the utmost extent 

to secure strict compliance with this condition. In addition to the above, the CONTRACTOR shall abide by 

the safety code provision as per C.P.W.D. safety code and Indian Standard Code framed from time to time. 
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Un-Priced Schedule of Rate  
SCHEDULE OF RATES (SOR) 

S.N

. 

ITEM DESCRIPTION UOM QTY Unit Rate  

(Figure ) 

Unit Rate 

(Words) 

Amou

nt  

1 VIBRATION MONITORING AND ANALYSIS OF ROTARY EQUIPMENTS     

1.1 Equipment without online vibration monitoring system 

(motor/turbine driven rotary equipments including drive, 

gear box, etc.) 

EA 9206

4 

 Not to 

quote 

 Not to 

quote 

 Not to 

quote 

1.2 Machine trains having online vibration monitoring system 

(including primemovers, all casing of driven 

compressor/equipment, gearbox, etc.) 

EA 5460 Not to 

quote 
Not to 

quote 
Not to 

quote 

2 TRANSIENT ANALYSIS AND RECOMMENDATIONS OF ROTARY EQUIPMENTS     

2.1 Bode's Analysis EA 4 Not to 

quote 
Not to 

quote 
Not to 

quote 
2.2 Polar Analysis EA 4 Not to 

quote 
Not to 

quote 
Not to 

quote 
2.3 Orbit Analysis EA 4 Not to 

quote 
Not to 

quote 
Not to 

quote 
2.4 Nyquist Plot EA 4 Not to 

quote 
Not to 

quote 
Not to 

quote 
2.5 Resonance Analysis EA 4 Not to 

quote 
Not to 

quote 
Not to 

quote 
3 BASELINE DATA COLLECTION OF ROTARY EQUIPMENTS 

DURING PRE-COMMISSIONING/COMMISSIONING 

      

3.1 Equipment without online vibration monitoring system 

(motor/turbine driven rotary equipments including drive, 

gear box, etc.) 

EA 3000 Not to 

quote 
Not to 

quote 
Not to 

quote 

4 OIL ANALYSIS     

4.1 Collection of sample of oils from specific equipments as 

and when required and analysis of the same for Fluid 

Physical Properties (viscosity, appearance), Fluid 

Chemical Properties (TBN, TAN, additives, 

contamination, % water), Fluid Contamination (ISO 

Cleanliness) and Machine Health (wear metals associated 

with plant components) 

EA 75 Not to 

quote 
Not to 

quote 
Not to 

quote 

5 BEARING CONDITION ANALYSIS     

5.1 measurement and analysis of LR/HR value of rolling 

element bearings of rotary equipments as per the schedule. 

EA 4700 Not to 

quote 
Not to 

quote 
 Not to 

quote 

6 THERMAL IMAGING     

6.1 To take digital thermal image to determine/identify 

localized heating zones of certain equipments as and when 

required. 

EA 20 Not to 

quote 
Not to 

quote 
 Not to 

quote 

Total Amount          

Service Tax @ ……………..…….%       
  

TOTAL (RS.)         

NOTE:       

1 Items under Part-3 shall be executed during Pre-commissioning/Commissioning period only 

(approx. 6 months).  Balance quantities of items are estimated for a period of 3 years. 

  

2 Items under Part-4, 5 and 6 are kept optional and shall be executed only, if required.    
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Priced Schedule of Rate  
SCHEDULE OF RATES (SOR) 

S.N. ITEM DESCRIPTION UOM QTY Unit 

Rate  

(Figu

re ) 

Unit Rate 

(Words) 

Amount  

1 VIBRATION MONITORING AND ANALYSIS OF ROTARY EQUIPMENTS     

1.1 Equipment without online vibration monitoring 

system (motor/turbine driven rotary equipments 

including drive, gear box, etc.) 

EA 92064       

1.2 Machine trains having online vibration monitoring 

system (including primemovers, all casing of driven 

compressor/equipment, gearbox, etc.) 

EA 5460       

2 TRANSIENT ANALYSIS AND RECOMMENDATIONS OF ROTARY 

EQUIPMENTS 

    

2.1 Bode's Analysis EA 4       

2.2 Polar Analysis EA 4       

2.3 Orbit Analysis EA 4       

2.4 Nyquist Plot EA 4       

2.5 Resonance Analysis EA 4       

3 BASELINE DATA COLLECTION OF ROTARY EQUIPMENTS 

DURING PRE-COMMISSIONING/COMMISSIONING 

      

3.1 Equipment without online vibration monitoring 

system (motor/turbine driven rotary equipments 

including drive, gear box, etc.) 

EA 3000       

4 OIL ANALYSIS     

4.1 Collection of sample of oils from specific equipments 

as and when required and analysis of the same for 

Fluid Physical Properties (viscosity, appearance), 

Fluid Chemical Properties (TBN, TAN, additives, 

contamination, % water), Fluid Contamination (ISO 

Cleanliness) and Machine Health (wear metals 

associated with plant components) 

EA 75       

5 BEARING CONDITION ANALYSIS     

5.1 measurement and analysis of LR/HR value of rolling 

element bearings of rotary equipments as per the 

schedule. 

EA 4700       

6 THERMAL IMAGING     

6.1 To take digital thermal image to determine/identify 

localized heating zones of certain equipments as and 

when required. 

EA 20       

Total Amount          

Service Tax @ ……………..…….%       
  

TOTAL (RS.)         

NOTE:       

1 Items under Part-3 shall be executed during Pre-commissioning/Commissioning period 

only (approx. 6 months).  Balance quantities of items are estimated for a period of 3 years. 

  

2 Items under Part-4, 5 and 6 are kept optional and shall be executed only, if required.    

                                                             ************END************ 


