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BRAHMAPUTRA CRACKER AND POLYMER LIMITED 

[A Government of India Enterprise] 

  

RR ee qq uu ee ss tt   ff oo rr   QQ uu oo tt aa tt ii oo nn   

Ref: BCPL/DIB/C&P/SER/20130115/BB                   31/07/2013 
 

M/S ______________________ 

__________________________ 

__________________________  

 

SUBJECT: HIRING OF PERIPHERAL & SUPPORT SERVICES FOR A PERIOD OF 

2(TWO) YRS FOR BCPL 

 

TENDER NO: BCPL/DIB/C&P/SER/20130115/BB 

 

Dear Sir (s), 

Brahmaputra Cracker & Polymer Limited here-in-after called OWNER/COMPANY/BCPL 

invites you to submit your bids UNDER TWO BIDS SYSTEM for the subject work as 

detailed below in complete accordance with tender documents enclosed:- 

 

TENDER FEE   :            Not Applicable (N/A) 

 

EARNEST MONEY DEPOSIT  : Rs 3, 24,000/ 

 

DATE OF PRE BID CONFERENCE  :  07/08/2013, 15.30 HRS. 

 

DUE DATE AND TIME FOR 

RECEIPT OF TENDER  :   20/08/2013, 14.30 HRS. 

 

DATE AND TIME FOR OPENING 

OF TECHNO-COMMERCIAL BID :  20/08/2013, 15.00 HRS. 

(If any particular day happens to be a declared holiday in BCPL, the next working day shall 

be considered) 

 

DATE AND TIME FOR PRICE BID : Shall be intimated later on  

OPENING OF TECHNO- 

COMMERCIALLY QUALIFIED  

BIDDERS 

 

PLACE OF RECEIPT OF TENDER : OFFICE OF THE DY. GENERAL MANAGER 

(C&P) 
BRAHMAPUTRA CRACKER & POLYMER LTD. 

“CENTRAL WAREHOUSE BUILDING ” 
LEPETKATA, NH-37, P.O. LEPETKATA, 

DIBRUGARH, ASSAM, PIN – 786006 

_______________________________________________________________ 

Regd. Office: Hotel Brahmaputra Ashok, MG Road, Guwahati-781001, Assam: Tel: 0361-2733554, 0361-2733556(Fax) 

Project Site Office: Main Fire Station Building, PO-Lepetkata, Dibrugarh-786 006, Assam 

Tel: 0373-2914611-609-604, Fax: 0373-2371052(Fax) 

Project Execution office: 3rd Floor, GTI; 24, Sector-16A; NOIDA–201 301: Tel: 0120-2513102, 011-26185941(Fax) 
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Bidder can download the Bid Document from BCPL and GAIL Website 

http://bcplonline.co.in/ 

http://gailtenders.in/home.asp 

http://eprocure.gov.in/cppp 

The bid will be submitted in two parts as follows:  

 PART - I (UN-PRICED BID) 

To be submitted complete with all technical details along with all other required documents as 

specified in bid document including Price Schedule WITH PRICE BLANKED OUT. 

PART- II (PRICED BID) Priced bid should contain only the prices, 

without any condition, whatsoever. 

 

1. SUBMISSION OF BIDS: 

 

Bid completed in all respects must be submitted within the stipulated date and time as indicated in the 

tender. The bid must be valid for 90 days from the final date of Tender closing.  

 

Bid through Telex/Fax/Telegram will not be acceptable. BCPL assumes no responsibility for delay, 

loss or non-receipt of bid sent by post. 

 

2. Bidders Evaluation Criteria for this tender will be as under: 

Bidder should meet the following Criteria of BEC, failing which the offer shall not be 

considered for further evaluation: 

 
A] TECHNICAL CRITERIA 

Bidder should meet the following Technical Criteria of BEC; 

2.1  Experience: The Bidder must have experience of providing services of similar nature (as 

per the scope of Contract) for providing Support/Peripheral services for atleast proceeding 03 years. 

The bidder should submit attested copies of detailed work order along with its completion 

certificate. 

2.2 The bidder must have executed at least one similar work/service (for providing 

Support/Peripheral services) having minimum s i n g l e  order value as detailed in the table below, 

during preceding 3 years. Documentary proof, (Copy of detailed Work Order and its completion 

certificate) duly attested by Notary Public/gazette officer, should be submitted in its support. 
 
 

Description of Service Minimum Single work order 

value (Rs) 

Support & peripheral Services  40,51,111.00 

 

The Completion Certificate / Client Certificate must clearly indicate the following: 
 
 i. Reference to relevant work order, 

      ii. Actual executed value,  

         iii. Actual date of completion (wherever applicable) 
 
The cut-off date for meeting the Technical Criteria of BEC of the tender shall be the due date for 

submission of bids. 
 

2.3  In addition to above, bidder is required to submit Covering letter on the letterhead 
of Statutory Auditor/Chartered Accountant, Formats C/  D from Statutory  
Auditor/Chartered Accountant to meet the requirements of Technical Criteria of the 
BEC of tender. 

http://bcplonline.co.in/
http://gailtenders.in/home.asp
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2.4 Registration with PF & ESIC: The Bidder should have separate valid PF and ESIC 

Regist rat ion  Cert i ficate .  The Bidder  should  submit  the copy of  the 

registration as a documentary Proof duly notarized by notary public. 

 

B] FINANCIAL CRITERIA 
 

Bidder should meet the following Financial Criteria of BEC; 

 
 2.5 ANNUAL TURNOVER: The Annual Turnover of the Bidder should be more than 

the amount as detailed in the table below, during any of the 3 preceding financial 

Years (i.e. 2010-11, 2011-12, and 2012-13). (In case the audited financial results of 

2011-12 are not available, the bidders have an option to submit the audited financial 

results of FY 2009-10, 2010-11 & 2011-12). 

Bidder shall submit copies of audited Balance Sheet and Profit & Loss Account 

statements duly attested by notary public for the Financial Years as stipulated above. 
 
 
2.6  WORKING CAPITAL: The bidder should have minimum Working Capital of 

amount as detailed in the table below as per the last audited financial year 

2012-13. (In case the audited financial results of 2012-13 are not available, the bidders 
have an option to submit the audited financial results of FY 2011-12). 

 
Description of Service Minimum Annual Turnover  

in  any  of the   last  3  

financial years 

Minimum  Working Capital

 as  per  the last 

audited financial year  

 Support Services 4051111.00 16,20,444.00 

 

If the bidder’s working capital is inadequate, the bidder should supplement this with a letter 

from bidder’s bank, having net worth not less than Rs 100 Crores  or US $ 22 million  

confirming the availability of line of credit for t h e  m i n i m u m  w o r k i n g  c a p i t a l  

s t i p u l a t e d  i n  t h e  t a b l e  a b o v e . . 

 
2.7      NET WORTH: The Net worth of the Bidder should be positive as per last audited  

Financial statement i.e. for FY 2012-13. (In case the audited financial results of 2012-13 are 
not available, the bidders have an option to submit the audited financial results of FY 2011-
12). 
 

        In addition to above, bidder is required to submit Covering letter on the letterhead of 
Statutory Auditor/Chartered Accountant, Formats E from Statutory Auditor/Chartered 
Accountant to meet the requirements of Financial Criteria of the BEC of tender. 
 

2.8     Subcontractor: 

 
In case of Sub-contractor, bidder shall be required to furnish the following attested/ notarized 
documents in support of meeting the above "Bid Evaluation Criteria. 

 
a) Copy of work order along with SOR issued by main contractor. 
b) Copies of Completion Certificate from the end User/ Owner and also from the main contractor. The 
Completion Certificates shall have details like work order no. / date, brief scope of work, ordered & 
executed value of the job, completion date etc. 
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2.9  Bids of joint venture/Consortium is not accepted. 
 

C]  PRICE   EVALUATION     METHODOLOGY OF   BID 
 
Methodology for evaluation & selection of service providers: 
 
Price Bids shall be evaluated on Service-wise lowest cost to BCPL. 
 
The evaluated Contract Value of the bidders shall include total value of services, inclusive of all 
taxes, duties, levies etc. as applicable under this contract. 
 
Price bids of each bidder will be evaluated separately for the services for arriving at lowest cost to 

BCPL (L-1 offer) basis i.e. considering total quoted price for Services and all taxes & duties 

excluding service tax etc. as per “Schedule of Rates”. 
 
Further, in case more than one bidder is tied up at one position, contracts will be awarded to 

the bidders whose turnover in Financial Year 2012-13 is higher. In case the annual turnover is 

not available for FY-2012-13, the annual turnover would be considered for FY-2011-12. 

 

Exhibit -A 
 

3.0 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY 

EVIDENCES: 

 

The bidders are required to submit the copies of all certificates/documentary evidences duly attested 

by Gazetted Officer/ notary public towards the proof of meeting the Bid Evaluation Criteria (BEC) 

as stated above: 

 

Attested copies of all the relevant documents viz.  Work order(s), execution                      

Certificate(s).    

Attested copy (ies) of partnership deed (in case of partnership firm) and power of    attorney. 

Attested copies of all the relevant documents in support of SSI, MSE unit. 

 

An undertaking (by the bidders who quotes by down loading the tender from web site) stating that 

"The contents of the Tender Document have not been modified or altered by M/s ………… (Name of 

the bidder with complete address)  In case, it is found that the tender document has been modified / 

altered by the bidder, the bid submitted by the M/s ………… (Name of the bidder) shall be liable for 

rejection". 

 

Non-submission of the attested copies of the requisite certificates/documents shall render the bid 

non-responsive and shall be liable for rejection. 
 

Please note that this is a zero deviation tender. Bidders are advised to strictly confirm compliance to 

tender conditions and not to stipulate any deviation / conditions in their offer. Subsequent to bid 

submission, BCPL will not seek confirmations / clarifications and any bid(s) not in line with tender 

conditions shall be liable for rejection. Bidders are also requested to submit the documents / 

confirmations strictly as per the check list enclosed in the tender document. 

 

Bids complete in all respect must reach this office not later than 14:30 hrs on the notified date of 

closing of the tender. Bids sent by hand delivery should be put in the tender box at this office not later 

than 14:30 hrs on the specified date. All out-station bids, if sent by post, should be sent under 

registered cover. 
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Bidders may depute their authorized representative to attend the bid opening. Bidders selected for 

opening of their priced bid shall be informed about the date and time of price bid opening. 

 

Any change in bid after due date of submission of tender will not be considered. 

Bidders are advised in their own interest to ensure that their bids reach this office well before the 

closing date and time of the tender as the bids received after the closing date and time of the tender 

will not be considered. 

 

Please confirm that you have received the tender document and will be quoting for the tender 

items/jobs. In case you are not quoting for the same, please return complete set of tender documents. 

 

The Bidder is required to submit the bid along with their covering letter under letter head disclosing 

the name and designation of authorized person signing the bid, complete postal address of firm / 

company, telephone no., fax no., e-mail etc. 

 

BCPL reserves the right to accept or reject any or all bids received, at its absolute discretion, without 

assigning any reason whatsoever. 

 

You are requested to depute your representative along with authorization letter at the time of bid 

opening.  

 

4.0 ZERO DEVIATION 

 

Bidder is advised to quote strictly as per terms and conditions of tender document and 

not to stipulate any deviation/exceptions. This is a zero deviation tender. 

Bidder to note that taking deviation to following clauses of tender document lead to 

rejection of their bids: 

a) Firm Price, 

b) Scope of Work 

c) Specifications 

d) Price Schedule 

e) Delivery/Completion Schedule 

f) Performance Bank Guarantee/Security Deposit 

g) Arbitration/Resolution of Dispute 

h) Force Majeure 

i) Validity of bids 

j) Payment Terms 

k) Applicable Law 

l) Any other condition specifically mentioned in the tender documents elsewhere 

that non-compliance of the clause lead to rejection. 

 

5.0 GENERAL 

Corrigendum/Addendum, if any, shall also be available on the referred Websites. 

Further, bidder shall give an undertaking on their letter head that the content of the 

bidding document have not been altered or modified. 

 No extension in the bid due date/time shall be considered on account of delay in 

receipt of any document. 

BCPL reserves the right to reject any or all the bids received at its discretion without 

assigning any reason whatsoever. 
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Enclosures:    

 

1. Checklist for submission of documents 

 

2. Brief Summary of Agreed Terms and Conditions 

 

3. Acknowledgement cum consent letter  

 

      4.  Instructions to bidders 

 

5. General Conditions of Contract 

 

6. Bidders General Information 

 

      7.  Letter of Authority 

 

8. No Deviation confirmation 

 

9. Pro Forma for Contract agreement 

 

10.  Pro Forma for Bank guarantee for Earnest Money Deposit 

 

11. Pro Forma for Bank Guarantee for Security Deposit 

 

12. Special Conditions of Contract Part-A 

 

13. Special Conditions of Contract Part-B 

 

14. Scope of work 

 

15. SOR Un-priced Bid (Part-I) 

 

16. SOR Priced Bid (Part-II) 

 

 

 

Thanking You, 

For Brahmaputra Cracker & Polymer Limited 

 

 

 

 

(B J BARMAN) 

SR. OFFICER(C&P) 

bhaskar.barman@bcplindia.co.in 

0373-2914609/611 

 

 

Enclosed: One set of tender document. 

 

 

 

 

mailto:bhaskar.barman@bcplindia.co.in
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CERITIFICATE FROM BIDDER / STATUTORY AUDITOR/CHARTERED ACCOUNTANT  

(ALL THE CERTIFICATES SHOULD BE IN LETTER HEADS OF RESPECTIVE BIDDER / 

STATUTORY AUDITOR/CHARTERED ACCOUNTANT) 

 

(i) Covering letter from Statutory Auditor/Chartered Accountant. 

(ii) Format-A for Ownership/Possession of Equipment/Vehicles. 

(iii) Format-B for Financial Capacity and Experience Criteria for Hiring of Legal or similar 

consultant. 

(iv) Format-C for Details of Similar Supply of Goods. Works/Services in past 07 years and 

certification from a Chartered Accountant in case audit of accounts is not mandatory as per 

Law (present ceiling of Annual Turnover is `. 40 Lakhs in India). 

(v) Format-D for Details of Similar Supply of Goods/Works/Services in past 07 years and 

certification from a Statutory Auditor who audits Annual accounts of bidder. 

(vi) Format-E for Details of Financial Capability of the bidder 
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(COVERING LETTER ON LETTER HEAD) 

 

To,        

           Date: 

 

 

 

 

Sub: Certificate regarding…………………………………….. 

 

Dear Sir, 

 

We……………………………………………………… (Name of Statutory Auditor/Chartered 

Accountant) are the Statutory Auditor/Chartered Accountant of 

M/s…………………………………………………………………………. (name of bidder). 

 

We hereby confirm that we have issued following certificate: 

 

1. 

2. 

3. 

 

 

Thanking You, 

                                                                                              (Signature) 

Name of Authorized Signatory 

Place                      

Membership no.: 

Date 

 

Encl: As above 

 

Note: 

 

Bidder whose accounts are not audited by auditors as per Law/Jurisdiction, certification from a 

Chartered Accountant to be submitted. 
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(ON THE LETTER HEAD) 

FORMAT-A 

 

FORMAT FOR CERTIFICATION FROM STATUTORY AUDITOR/CHARTERED 

ACCOUNTANT* (FOR OWNERSHIP/POSSESSION OF EQUIPMENT/VEHICLES) 

 

 

Certificate from the Statutory Auditor/Chartered Accountant* regarding 

Ownership/Possession 

 

Based on the books of accounts and other published information authenticated 

by……………………………..………..(name of the Bidder), this is to certify 

that……...................(name of the Bidder) located 

at……………………………………………………..(address) owns the title/possess (strike out 

whichever is not applicable) the equipment/vehicles as per enclosed list. 

 

Further, M/s…………………………………………… (Name of the Bidder) have been 

undertaking………………………………………services/operations (name of the services) 

since…………………………………… (Mention the number of years in operation). 

 

 

Name of Audit Firm/:                                                                              [Signature of 

Authorized Signatory] 

Chartered Accountant                                                                            Name: 

Date:                                                                                                          Designation: 

                                                                                                                    Seal: 

                                                                                                                    Membership no. 

 

 

Note: 

 

(i) List of Equipment owned by the bidder to be enclosed along with certificate must 

indicate capacity/make/model etc. Further the list should also be signed by the 

Statutory Auditor/Chartered Accountant* who is issuing the above certificate. 

 

(ii) List of Vehicles owned by the bidder to be enclosed along with certificate must indicate 

Registration number/make/model/year etc. Further the list should also be signed by the 

Statutory Auditor/Chartered Accountant* who is issuing the above certificate. 

 

(iii) *Bidder whose accounts are not audited by auditors as per law/jurisdiction, certification 

from a Chartered Accountant to be submitted. 
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FORMAT-B 

 

FORMAT FOR CERTIFICATE FROM STATUTORY AUDITOR/CHARTERED 

ACCOUNTANT* (APPLICABLE FOR HIRING OF LEGAL OR SIMILAR CONSULTANTS) 

 

i) FORMAT FOR ASCERTAINING THE FINANCIAL CAPACITY OF THE 

CONSULTANT: 

S. N. FINANCIAL YEAR 
CONSULTANCY REVENUE/TURN OVER                                      

(SPECIFY CURRENCY AND AMOUNT) 

1.   

2.   

3.   

 

Certificate from the Statutory Auditor/Chartered Accountant* 

 

This is to certify that……………………………………..…………(name of the Bidder) has 

Consultancy Revenue/Turn over in the respective years as shown above. 

 

Name of Audit Firm/:                                                                             [Signature of Authorized 

Signatory] 

Chartered Accountant                                                                           Name: 

Date:                                                                                                         Designation: 

                                                                                                                   Seal: 

                                                                                                                   Membership no. 

 

    * Bidder whose accounts are not audited by auditors as per Law/Jurisdiction., certification from 

a Chartered Accountant to be submitted. 

ii) Format for ascertaining the Experience Criteria of Consultant#: 

 

S.N. 

NAME 

OF 

CLIENT 

NAME OF 

JOB/CONTRACT 

ESTIMATED 

VALUE OF 

CONTRACT 

(SPECIFY 

CURRENCY & 

AMOUNT) 

PAYMENT OF CONSULTANCY 

REVENUE RECEIVED BY THE 

APPLICANT (SPECIFY 

CURRENCY & AMOUNT) (IF 

APPLICABLE) 

(1)* (2) (3) (4) (5) 

1     

2     

3     

 

# Applicant should provide details of only that Consultancy Job that have been undertaken by it under 

its own name. 

 

* The names and chronology of Consultancy Job included here should conform to the project-wise 

details. 
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CONTINUE FORMAT-B 

 

Certificate from the Statutory Auditor/Chartered Accountant* 

 

This is to certify that the information contained in Column 5 above is correct as per the accounts 

of the Applicant and/or the client. 

 

 

 

 

Name of Audit Firm/:                                                                                      [Signature of 

Authorized Signatory] 

Chartered Accountant 

Date:                                                                                                                   Name: 

                                                                                                                             Designation: 

                                                                                                                             Seal: 

                                                                                                                             Membership no. 

 

* Bidder whose accounts are not audited by auditors as per Law/Jurisdiction, certification from a 

Chartered Accountant to be submitted. 
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FORMAT-C 

 

FORMAT FOR CERTIFICATE FROM CHARTERED ACCOUNTANT FOR DETAILS OF 

SIMILAR SUPPLY OF GOODS/WORKS/SERVICES IN PAST 07 YEARS. 

 

(Applicable for cases where bidder’s account are not audited by Statutory Auditor as per 

Law/Jurisdiction) 

 

NAME OF THE WORK  

NAME, ADDRESS AND 

CONTACT DETAILS OF 

CLIENT 

 

P.O. / W.O NO.  

SCOPE OF WORK OF BIDDER  

DATE OF COMMENCEMENT 

OF THE PROJECT/WORK 
 

DATE OF COMPLETION OF 

THE PROJECT/WORK 
 

TOTAL EXECUTED VALUE 

FROM THE PROJECT/WORK 

(SPECIFY CURRENCY AND 

AMOUNT) 

 

 

 

(i) Copies of Letter of awards/Order/Work Orders and completion certificate (in case of 

works/services) or IRN/Proof of delivery (in case of supplies, if applicable) to be enclosed. 

 

(ii) The Supply/Work/Services completed earlier than 07 years need not be indicated here. 

 

(iii) The list of Supply/Work/Services, not of similar nature need not be indicated here. Failing to 

comply aforementioned instructions may lead to rejection of bid. 

 

 

                                                         [Signature of Authorized 

Signatory of Bidder] 

                                   Name: 

                                                                                                                    Designation: 

                                                                                                                    Seal: 

Date: 

Place: 
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CONTINUE FORMAT-C 

 

FORMAT FOR CERTIFICATION BY CHARTERED ACCOUNTANT 

 

Certificate from the Chartered Accountant regarding Supply of Good/Works/Services 

 

Based on its books of accounts and other published information authenticated by it, (this is to 

certify that LOA/PO/WO 

No………………………………………..dated…………………….was awarded 

to……………………………………………(name of the Bidder) by 

……………………………………………..(Name of Client) to 

execute…………………………………..(name of Supply/work/Service). The 

Supply/Works/Services commenced on………………….. (Date) and was/is likely to be 

completed on…………………………. (Date, if any). It is certified that the total value of 

contract/order executed by……………………………………(name of bidder) was 

……………………….(Specify Currency and amount) and executed value 

was………………………….(Specify Currency and amount). 

 

 

 

Name of Audit Firm/:                                                                                    [Signature of 

Authorized Signatory] 

Chartered Accountant 

Date:                                                                                                                Name: 

                                                                                                                          Designation: 

                                                                                                                          Seal: 

                                                                                                                          Membership no. 
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FORMAT-D 

 

FORMAT FOR CERTIFICATE FROM STATUTORY AUDITOR FOR DETAILS OF 

SIMILAR GOODS/WORK/SERVICES SUPPLIED/DONE DURING PAST 07 YEARS. 

(Applicable in all cases where bidder’s accounts are audited by Statutory Auditor) 

S. 
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(1) (2) (3) (4) (5) (6) (7) (8) (9) 

Pl refer instruction 

         

         

         

         

 

                                                                                                                  [Signature of 

Authorized Signatory of Bidder] 

Place:                          Name 

                                                                                                     

Designation: 

Date:                                                                                                                   Seal: 

Instructions: 

1. Copies of Letter of awards/Order/Work others and completion certificate (in case of 

works/services) or IRN/Proof of delivery (in case of supplies, if applicable) to be enclosed. 

2. The Supply/work/Services completed earlier than 07 years need not be indicated here. 

3. The list of Supply/Work/Services, not of similar nature need not be indicated here. Failing to 

comply aforementioned instructions may lead to rejection of bid. 

4. Bidders are expected to provide details in respect of each Order in this Annex. The orders cited 

must comply with the Bid Evaluation criteria specified in Tender Document. Details provided 

in this section are intended to serve as a backup for information provided in Offer/Quotation. 

Bidder should also refer to the Instructions below. 

5. A separate sheet should be filled for each LOA/Work Order/Purchase Order. 

6. Certificate from the Bidder’s statutory auditors must be furnished in the format below for 

LOA/Work Order/Purchase Order mentioned above (separately for each orders). 

7. It may be noted that in the absence above certificates, the details would be considered 

inadequate and could lead to the bid being considered ineligible for further evaluation. 
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CONTINUE FORMAT-D 

 

Certificate from the Statutory Auditor regarding Supply of Good/Works/Services 

 

Based on its books of accounts and other published information authenticated by it, (this is to 

certify that LOA/PO/WO No………………………………………..dated…………………….was 

awarded to……………………………………………(name of the Bidder) by 

……………………………………………..(Name of Client) to 

execute…………………………………..(name of Supply/work/Service). The 

Supply/Works/Services commenced on………………….. (Date) and was/is likely to be completed 

on…………………………. (Date, if any). It is certified that the total value of contract/order 

executed by……………………………………(name of bidder) was 

……………………….(Specify Currency and amount) and executed value 

was………………………….(Specify Currency and amount). 

 

 

 

Name of Audit Firm/:                                                                                         [Signature of 

Authorized Signatory] 

Chartered Accountant 

Date:                                                                                                                     Name: 

                                                                                                                               Designation: 

                                                                                                                               Seal: 

                                                                                                                               Membership no. 
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FORMAT-E 

FORMAT FOR STATUTORY AUDITOR’S/CHARTERED ACCOUNTANT* CERTIFICATE 

FOR FINANCIAL CAPABILITY OF THE BIDDER 

(For Supply of Goods/Works/Services) 

 

We have verified the Annual Accounts and other relevant records of 

M/s………………………………. (Name of the bidder) and certify the following. 

 

A. ANNUAL TURNOVER OF LAST 3 YEARS: 

 

YEAR AMOUNT (CURRENCY) 

Year 1:  

Year 2:  

Year 3:  

 

B. FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR: 

 

DESCRIPTION YEAR____   (AMOUNT - CURRENCY) 

1. Current Assets  

2. 
Current Liabilities  

3. 
Working Capital (Current  

Assets-Current liabilities) 

 

4. 

Net Worth (Paid up share  

capital and Free Reserve &  

Surplus) 

 

 

Name of Audit Firm/:                                                                                       [Signature of Authorized 

Signatory] 

Chartered Accountant 

Date:                                                                                                                    Name: 

                                                                                                                             Designation: 

                                                                                                                             Seal: 

                                                                                                                             Membership no. 

 

INSTRUCTIONS: 

 

1. The financial year would be the same as one normally followed by the bidder forits Annual 

Report. 

2. The bidder shall provide the audited annual financial statements as required for this Tender 

document. Failure to do so would result in the Proposal being considered as non-responsive. 

3. For the purpose of this Tender document, (i) Annul Turnover shall be “Sale value/Operating 

Income” (ii) Working Capital shall be “Current Assets less Current liabilities” and (iii) Net 

Worth shall be “Paid up share capital and Free Reserves & Surplus.” 

4. * Bidder whose accounts are not audited by auditors as per law/jurisdiction, certification from 

a Chartered Accountant to be submitted. 
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CHECK LIST FOR SUBMISSION OF DOCUMENTS 

 

Bidder is requested to fill this check list and ensure that all detail / documents have been furnished as 

called for in the Bidding Document along with duly filled in, signed & stamped checklist with each 

copy of the “Un-priced bid (Part-I)”. 

 

Please tick the box and ensure compliance:- 

1.0      Submission of Documents as per Exhibit ‘A’ duly filled in submitted 

 

 

 

 2.0 Validity of offer is up to four (04) months from the date of submission of Techno-commercial 

part. 

Yes             Valid up to ________________  

3.0   Power of Attorney in favour of person who has signed the offer in stamp paper                                 

         of appropriate value  

 

Submitted       

 4.0 Partnership Deed in case of partnership firm and Articles of Association in case of limited 

company. 

Submitted       

 5.0 Original bidding document along with blank (un-priced) copy (2 no) of price bid (Schedule 

of Rates) and addendum, if any. 

 

Submitted  

 6.0 All pages / documents are stamped and signed by the authorized signatory of the bidder 

towards acceptance of terms and conditions of the tender: 

 

Yes       

 

 

7.0      Affidavit duly notarized, as per clause no. 36 of special condition of contract Part –A :           

 

Submitted 

8.0     All pages / documents are stamped & signed by authorized signatory of the bidder  

towards acceptance of terms & conditions of the tender: 

 

9.0    Copy of PAN CARD Duly Attested 

10.0    Copy of VAT Registration Certificate:       

 

SIGNATURE OF BIDDER  : _____________________________ 

  

NAME OF BIDDER   : _____________________________ 

   

COMPANY SEAL  : ______________________________ 
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BRIEF SUMMARY OF AGREED TERMS & CONDITIONS 

 

Bidder M/s…………………………………. 

Offer Ref…………………………………….. 

This Questionnaire duly filled in should be returned along with Un-priced Bid. Clauses confirmed 

hereunder should not be repeated in the Bid. 

 

Sl. 

No. 

 Description Bidder’s Confirmation 

1  It is noted that deviations to Terms & Conditions shall 

lead to rejection of offer, as specified in the Bid 

Document. 

 

1.1  Confirm Bid has been submitted as per Instructions to 

Bidders in website of Purchaser. 

 

2  Confirm the prices are inclusive of all taxes and duties, 

excluding service tax and rate of service tax to be 

furnished separately. 

 

3  Confirm that the offer shall remain valid for acceptance 

up to 90days from Final Bid Due Date/Date of Opening 

of Bids.     

 

4  Bidder’s name and address  

5  Confirm acceptance of contract/contract period as per 

requirement Specified in Bid Document. 

 

6  Offer Rate would be valid till the entire duration of 

contract 

 

7  Confirm acceptance of Terms of Payment as specified in 

the Bid Document. 

 

8  Confirm quoted prices will remain firm and fixed till 

complete execution of the order. Fax of Intent shall be 

placed within offer validity as ‘Notification of Award of 

Contract’. 

 

9  Confirm acceptance in to of the Terms & Conditions 

contained in: 

 

 i) Instructions to Bidders  

 Ii) General Conditions of Contract (GCC)  

 iii) Special Conditions of Contract (SCC)  

 iv) Scope of Work  

 v) All other commercial documents/attachments of Bid 

Document. 

 

11  Please furnish Bid Security details                  NA 

 a) Bid Security No. & Date 

 b) Value & validity 

 c) Name & address of Bank issuing Bid Security 

12  Indicate Name & Contact E-

Mail/Telephone/Mobile/Fax No. of persons(s) to whom 

queries, if any, are to be addressed against your bid. 

 

13  Owner reserves the right to make any change in the 

terms & conditions of the Bid Document and to reject 

any or all bids including those received last or 

incomplete. 
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BIDDER CONFIRMS THAT IN CASE OF CONFLICTING VERSION OF VARIOUS TERMS & 

CONDITIONS AT DIFFERENT PLACES, THE CONFIRMATION FURNISHED AS ABOVE 

SHALL BE CONSIDERED OVER-RIDING AND FINAL AND ANY OTHER DEVIATION 

INDICATED ELSEWHERE SHALL BE TREATED AS REDUNDANT. 

 

 

                                                                                    Signature------------------------------------------ 

                                                                                    Name----------------------------------------------- 

                                                                                    Designation--------------------------------------- 

                                                                                   Tel No.--------------------------------------------- 

                                                                                   E -mail---------------------------------------------- 

                                                                                   Fax No.-------------------------------------------- 

                                                                                   Office Stamp------------------------------------ 
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ACKNOWLEDGEMENT CUM CONSENT LETTER 

(Within 07 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm his 

intention to Bid against the enquiry/tender through e-mail to or per return FAX by filling up the this 

Format) 

To,  

SENIOR OFFICER (C&P) 

BRAHMAPUTRA CRACKER & POLYMER LTD. 

“CENTRAL WAREHOUSE BUILDING”, P.O.LEPETKATA 

DIBRUGARH, ASSAM, PIN – 786006 

FAX: 0373 – 2914611 / 2914609 

 

SUBJECT:  

  

Dear Sir, 

We hereby acknowledge receipt of a complete set of bidding document along with enclosures for 

subject item/work. 

 

We undertake that the contents of the above bidding document shall be kept confidential and further 

that the drawings, specifications and documents shall not be transferred and that the said documents 

are to be used only for the purpose for which they are intended. 

 

A) We intend to bid as requested for the subject item/work and furnish following details with 

respect to our quoting office: 

(i) Postal Address  :_________________________________________ 

(ii) Telephone Number  : _______________ 

(iii) Telefax Number  : _______________ 

(iv) Contact Person  : _______________ 

(v)  E-mail Address  : _______________ 

B) Details of Contact person: 

(i) Postal Address  :_________________________________________ 

    _________________________________________. 

(ii) Telephone Number  : _______________ 

(iii) Fax Number  : _______________ 

(iv) Contact Parson  : _______________ 

(v)  E-mail Address  : _______________ 

 

C)We are unable to bid for the reasons given below and we are returning back the entire set of 

bidding documents. 

 

Reasons for non-submission of bid: 

 

Agency’s Name               : ___________________________ 

Signature                       : ___________________________ 

Name   : ___________________________ 

Designation    : ___________________________ 

Date   : ___________________________ 

Seal/Stamp   : ____________________________ 
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INSTRUCTIONS TO BIDDERS 

Ref:    BCPL/DIB/C&P/SER/20130115/BB                  

 1.0 BIDDING DOCUMENT, CLARIFICATION AND ADDENDUM 

1.1       BIDDING DOCUMENT  

              1.1.1  One set of bidding documents (Tender document) is issued. Bidder shall submit the 

Tender document duly signed & stamped on each page of tender in token of his acceptance 

along with his bid 

1.1.2      Transfer of bidding document issued to one intending bidder to another is not permissible. 

Bid shall remain valid for 120 days from the date of submission of Bid. 

1.2    CLARIFICATION REQUESTS BY BIDDER 

1.2.1    Although the details presented in this Bidding document consisting of conditions of contract, 

scope of work, technical specifications and drawings have been compiled with all reasonable care, it is 

the Bidder’s responsibility to ensure that the information provided is adequate and clearly understood. 

1.2.2 Bidder shall examine the bidding documents thoroughly in all respect.  

1.2.3 Any failure by Bidder to comply with the aforesaid requirement shall not excuse the Bidder, 

after subsequent award of contract, from performing the work in accordance with the 

agreement. 

 

1.3 AMENDMENT OF BIDDING DOCUMENT 

1.3.1  BCPL may, for any reason whether at his own initiative or in response to the clarification 

requested by the prospective Bidder, issue amendment in the form of addendum during the Bidding 

period and subsequent to receiving the bids. Any addendum thus issued shall become part of bidding 

document and Bidder shall submit ‘original’ addendum duly signed and stamped in token of his 

acceptance. 

1.3.2 For addendum issued during the Bidding period, Bidder shall consider the impact in his Bid. 

For addendum issued subsequent to receiving the Bids, Bidder shall follow the instructions 

issued along with addendum with regard to submission of impact on quoted price / revised 

price, if any.  

1.4       CONFIDENTIALITY OF DOCUMENT 

1.4.1   Bidder shall treat the Bidding document and contents thereof as confidential. 

1.5       ACKNOWLEDGEMENT & CONFIRMATION OF BID 

1.5.1   Within 7 days of receipt of bidding document, Bidder shall acknowledge the receipt and 

confirm his intention to Bid for the Bidding work. 

 

2.0 EARNEST MONEY DEPOSIT 

2.1  The bid must be accompanied by earnest money (interest free) for the amount indicated 

in ‘Request for Quotation’ in the form of a Demand Draft / Banker’s Chque drawn on 

any Nationalized/Scheduled Bank in favour of M/s. Brahmaputra Cracker & Polymer 

Limited payable at  DIBRUGARH , ASSAM  

2.2 If the bidder, after submission, revokes his bid or modifies the terms and conditions 

thereof during the validity of his bid except where the BCPL has given opportunity to do 

so, the earnest money submitted by Bidder will, in such case, not be refunded to him.  

2.3 BCPL may at any time cancel or withdraw the invitation to bid without assigning any 

reason and the earnest money submitted by Bidder will in such case be refunded to him.  

2.4 The successful Bidder shall be required to deposit within 10 days of acceptance of his bid, 

security deposit / Initial Security Deposit with the BCPL in the manner indicated in 

General Conditions of Contract / Special Conditions of Contract. Should the successful 

Bidder fail or refuse to sign the agreement or furnish the security deposit / initial security 
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deposit within the period fixed by the BCPL as indicated above, the earnest money shall 

be forfeited without prejudice to his being liable to any further loss or damage incurred 

in consequence by the BCPL.  

2.5 Earnest money shall be returned to the successful Bidder after the security deposit / 

initial security deposit has been furnished by him to the BCPL. 

 

3.0       SCHEDULE OF RATES 

              3.1  The schedule of Rates shall be read in conjunction with all other sections of bidding document.  

           3.2   The rates quoted by the bidder shall be firm and fixed for the completion period of the tendered 

works, unless stated otherwise. The rates quoted by the Bidder shall include all taxes, duties & levies 

except Service Tax and any cess thereon. Service Tax and cess thereon shall be paid by BCPL extra at 

actual against cenvat invoice to be submitted by the bidder. 

 Notwithstanding the instructions given above, in case any bidder(s) mention the terms such as 

“Inclusive” or “Included” in respect of Service Tax, their bids will still be evaluated considering the 

prices exclusive of Service Tax. However, in the event of such bidder emerging as the lowest bidder 

based on this evaluation, the award shall be made considering the service tax included in the quoted. 

           3.3   Rates must be filled in format for ‘schedule of rates’ enclosed as part of bidding document. If 

quoted in separate typed sheets and any variation in description, unit is noticed, the bid is liable to be 

rejected. In any case bidder shall be presumed to have quoted against the description of work and the 

same shall be binding on the bidder. 

           3.4  In case any activity though specifically not covered in description of ‘Schedule of Rates’ but is 

required to complete the work as per Scope of Work, Scope of Supply, Specifications, Standards, 

Drawings, General Conditions of Contract, Special condition of contract or any other part of bidding 

document, the quoted rates will deemed to be inclusive of cost incurred for such activity. 

3.5 The rates shall include all expenditure incurred towards mobilization and demobilization. 

3.6 Rates quoted shall be in Indian Rupees Only. 

     3.7 Bidder shall quote rates both in figures as well as in words. 

 

    4.0  DOCUMENTS COMPRISING THE BID 

4.1   Bidder is advised that BCPL intend to fully evaluate the technical and un-priced commercial 

submissions.  

4.2   It is important that Bidder clearly demonstrates his experience and capability, giving to BCPL a 

high level of confidence that if awarded, the Bidder will be able to perform the works within the 

stipulated Time Schedule and quoted price and meeting all other requirements listed in the Bidding 

document. 

4.3  Bidder is requested to furnish the complete and correct information required for evaluation of his 

Bid. If the information with regard to resources and concurrent commitments or any other information 

/ documentation forming basis of evaluation is found in complete / incorrect the same may be 

considered adequate ground for rejection of the bid. 

4.4  Bidder shall arrange his bid in the following order: 

i) PART-I TECHNICAL AND UN-PRICED COMMERCIAL PART (TECHNO-

COMMERCIAL BID) 

Technical and un-priced commercial part shall comprise the attachments, specifying attachment 

number arranged in the order as follows: 

a)  Submission of bid letter along with Bidding document (Tender document), Earnest Money Deposit 

and its details. 

b) Attested copies of documents as mentioned in Request for Quotation  

c) Copy of tender document duly signed and stamped towards acceptance to terms and conditions of 

the tender.  

d)_Power of Attorney in favour of authorized signatory of the Bidding document. 

e) Organization details 
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 In case of a proprietorship firm, the name and address of proprietor, and certified copy of ‘Certificate 

of registration of firm’.  

 In case Bidder is a partnership firm, certified copy of the partnership deed.  

 In case of company (whether private or public), certified copy of the ‘Certificate of Incorporation’ 

together with certified Memorandum / articles of Association. 

f) Copy of” Schedule of Rates” without any prices (which will be left bank) duly signed and stamped. 

g) Technical offer if any, required as per Bidding document. 

h) Check list (Exhibit-A) 

i) Any other relevant document, Bidder desires to submit.  

 

ii) PART-II PRICED COMMERCIAL PART (PRICE BID) 

a) Priced commercial Part shall contain “Schedule of Rates” duly filled in .Two copies  i.e. one 

ORIGINAL COPY and one DUPLICATE copy of “Schedule of Rates” shall be submitted. 

b) No stipulation, deviation, terms & conditions, presumption, basis etc. shall be stipulated in Price 

part of bid. BCPL shall not take cognizance of any such statement and may at their discretion reject 

such price bids. 

 

5.0 SUBMISSION OF BID 

 

5.1 SUBMISSION IN TWO SEPARATE ENVELOPS: 

5.1.1  Un-priced and priced part must be submitted in separate sealed envelopes in following 2 parts: 

  

 

i)PART-I – TECHNICAL AND UN-PRICED COMMERCIAL PART 

 

This part shall contain technical and commercial (Un-priced) bid. This envelope shall comprise the 

signed copy of Bidding document (Tender document), drawings, addendum (if any), one original and 

1 copy of the information listed for submission in Part –I under Para 4.4.above. Techno-commercial 

bid containing prices shall be summarily rejected. 

a)The envelope shall have following information clearly written on the outside of the envelope, failing 

which BCPL will assume no responsibility for the misplacement or premature opening of the bid. 

 

Part-I:  Technical and Un-priced Commercial Part. 

Name of Work: _______________________________________ 

Bidding document No.: _________________________________ 

Due date & time of Opening: _____________________________ 

From: [Name & Address of Bidder]: _______________________ 

a) Original earnest money deposit (EMD) shall also be enclosed in this part. 

 

ii)PART-II SEALED PRICED COMMERCIAL PART 

 

a)This part of the bid shall contain the Schedule of Rates, duly filled in all respects and other 

information specifically requested for submission in price part under Para 4.4 ii) above. The envelope 

shall have the following information clearly written on outside of the envelope, failing which BCPL 

will assume no responsibility for the misplacement or premature opening of the bid. 

 

PART-II – PRICE PART 

Name of Work: ______________________________________ 

Bidding Document No. : _________________________________ 

From: [Name & Address of Bidder]: _______________________ 
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b) This part of Bid will be submitted in original plus one copy.  

 

5.2 DATE, TIME & PLACE OF SUBMISSION 

 5.2.1  Bid must be submitted by the due date and time mentioned in the Request for Quotation or any 

extension thereof as duly notified in writing by BCPL at the following address: 

OFFICE OF THE DEPUTY GENERAL MANAGER (C&P) BRAHMAPUTRA CRACKER & 

POLYMER LTD. “CENTRAL WAREHOUSE BUILDING ” LEPETKATA, NH-37, P.O. 

LEPETKATA, DIBRUGARH, ASSAM, PIN – 786 006 

 

5.2.2 Bid received after the time and date fixed for receipt of bid is liable for rejection. 

 

5.3 CHECK LIST FOR SUBMISSION OF BID 

 

5.3.1 To assist bidder in ensuring the completeness of bid, a checklist for submission of various 

documents / details in ‘technical & un-priced commercial part of bid has been enclosed to 

“INSTRUCTIONS TO BIDDERS”. Bidder, in his own interest, is requested to fill the checklist and 

submit along with his bid for ready reference. 

 

5.3.2 In case of incomplete submissions, BCPL will not be under any obligation to give the bidder an 

opportunity to make good such deficiencies and BCPL may at its discretion treat such bids as 

incomplete and not consider for further evaluation. 

 

6.0.1 BID OPENING AND EVALUATION 

 

6.0.2 OPENING OF TECHNO-COMMERCIAL PART OF BID 

 

6.1.1 On the date and time mentioned in ‘Request for Quotation’ (if specified), Part-I i.e. the Technical 

and un-priced commercial Part will be opened in the office of BCPL- Dibrugarh. 

 

6.1.2 In the event, the specified date of bid opening is declared a holiday for BCPL, the bid shall be 

opened on the next working day at the specified time and location. 

 

6.2   CLARIFICATION & ADDITIONAL INFORMATION 

 

During evaluation, BCPL may request Bidder for any clarification on the bid, additional or 

outstanding documents. Bidder shall submit all additional documents in one original and one copy. 

However, seeking clarification shall be on sole discretion of BCPL.  

 

6.3 TECHNO-COMMERCIAL DISCUSSIONS 

 

6.3.1 Bid of the bidder who submits the required EMD shall be taken up for detailed evaluation. 

6.3.2 Techno-commercial discussions with bidder shall be arranged, if needed. Bidder shall depute his 

authorized representative(s) for attending the discussion. The representative(s) attending the 

discussions shall produce authorization from his organization to attend the discussions and sign the 

minutes of meeting on behalf of his organization. The authorized representatives must be competent 

and empowered to settle all technical and commercial issues. 

 

6.4 BID EVALUATION CRITERIA 

 

6.4.1 Bid is the responsibility of bidder and no relief or consideration can be given for errors and 

omissions made by the bidder inadvertently or adherently. Bid with incomplete information is liable 

for rejection. 
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6.4.2 The techno-commercial part of bid shall be evaluated as per bid evaluation criteria, wherever 

indicated in the bidding document.  

6.4.3 Non-submission of details / documents as per Para (4.4.) above may lead to rejection of bid. 

6.4.4  DEVIATIONS TO CRITICAL STIPULATIONS: 

I)  Deviations to critical stipulations of bidding document as mentioned below are not acceptable. 

Bidder taking deviations to the following bid stipulations may not be considered for price opening 

a) EMD / Bid security 

b) Contract period  

c) Total Scope of work 

d) Security deposit / Performance Bank Guarantee. 

e) Validity of bids 

f) Schedule of Rates 

g) Payment Terms 

h) Arbitration clause 

i) Force Majeure 

j) Clause No. 6.4.2 & 6.6 of “Instructions to Bidders” 

 

6.4.5 DETERMINATION OF RESPONSIVENESS 

i) Prior to the financial evaluation of bids, the BCPL will determine whether each bid is substantially 

responsible to the requirements of the Bidding document. 

ii) For the purpose of this clause, a substantially responsible bid is one, which conforms to all the 

terms and conditions and specifications of the bidding document without material deviation or 

reservation. A material deviation or reservation is one which affects in any substantial way the scope, 

quality, or performance of the works or which limits in any substantial way, in consistent with the 

bidding document, the employer’s rights of contractor’s obligation would affect unfairly the 

competitive position of bidders presenting substantially responsive bids. 

iii) If a bid is not substantially responsive to the requirements of the Bidding documents, it may be 

rejected by the BCPL.  

        

6.4.6 Bidders must submit the bid in line with bid stipulations without taking any deviation. However, 

in case it becomes unavoidable and the Bidder seek some clarifications / queries with respect to 

technical / commercial part, the bidder may stipulate the same strictly as per Annexure-I for the 

technical and commercial part. 

 

6.4.7    UNSOLICITED POST BIDDING MODIFICATIONS: 

Bidders are advised to quote strictly as per terms and conditions of the bidding document and not to 

stipulate any deviations / exceptions. Once quoted, the bidder shall not make any subsequent changes, 

whether resulting or arising out of any technical / commercial clarifications sought on any deviations 

or exceptions mentioned in the bid. Any proposal price change is likely to render the bid liable for 

rejection. 

6.4.8 Bidders must ensure that complete bid along with all details as sought are submitted as per 

provisions of the bidding document. The checklist has been provided in the bidding document to 

ensure that any required details are not missed by the bidders while submitting their offer. 

6.4.9 Proposed deployment of resources like manpower, equipment, tools and tackles shall be looked 

into to ensure performance of work within stipulated time period  

6.4.10 The concurrent commitments of Bidder on various jobs under execution by the bidder will be 

taken into account to assess the spare capacity available with the Bidder. 

6.4.11 Performance of bidder on work executed shall be taken into consideration before selecting the 

bidder for opening of his price bid. 

 

6.5  OPENING OF PRICE PART OF BID 



 
 

Page 26 of 107 

 

Priced commercial part of only those bidder, whose bids are considered techno-commercial 

acceptable, shall be opened. 

 

6.6 EVALUATION OF PRICE PART 

The “Schedule of Rates” quoted by the bidder shall be taken up for evaluation on overall basis. Price 

bids containing additional qualifications not mentioned in Techno-Commercial part of the bid shall be 

summarily rejected. 

 

6.7 PURCHASE PREFERENCE TO PUBLIC SECTOR ENTERPRISE 

Owner reserves the right to grant purchase preference to Public Sector Enterprises in terms of 

the latest applicable guidelines of the Government of India. 

 

6.8 PROCESS TO BE CONFIDENTIAL 

Information related to the examination, clarification, evaluation and comparison of bids 

recommendations for award of contract shall not be disclosed to bidder or other person not officially 

concerned with such process. Any effort by bidder to influence the BCPL processing of bid or award 

decisions may result in rejection of such Bids. 

   

6.9 OWNER’S RIGHT TO ACCEPT OR REJECT A BID 

 6.9.1 BCPL reserves the right to accept a bid other than the lowest and to accept or reject any bid in 

whole or part, to annual the bidding process or to reject all bids with or without notice or reasons. 

Such decisions by BCPL shall bear no liability whatsoever consequent upon such decisions. 

 

 

7.0 AWARD OF WORK AND CONTRACT DOCUMENT 

7.1 AWARD OF WORK 

7.1.1 The bidder whose bid is accepted by BCPL shall be issued Letter of Intent / fax of Intent 

(LOI/FOI) prior to expiry of bid validity. Bidder shall confirm acceptance by returning a signed 

copy of the LOI / FOI. 

7.1.2 BCPL shall not be obliged to furnish any information / clarification / explanation to the 

unsuccessful bidders as regards non acceptance of their bids. Except for refund of EMD to 

unsuccessful bidder, BCPL shall correspond only with the successful bidders. 

 

7.2 CONTRACT DOCUMENT 

7.2.1 The successful bidder shall be required to execute a formal agreement in accordance with 

the ‘Form of Contract’ (Annexed to General Condition of Contract (GCC), within 10 days of 

receipt of LOI/FOI/Detailed Letter of Award specified period. 

 

7.2.2 Contract Documents to be signed between BCPL & selected bidder shall consist of the 

followings:- 

i)  Agreement on stamp paper of appropriate value. 

ii) Letter of Intent / Fax of Intent 

iii)Detailed letter of award / acceptance along with agreed variation and other enclosures. 

iv)Original bidding document along with set of drawings 

v)Addendum/Corrigendum issued to bidder, if any. 

 

7.2.1 Stamp paper of appropriate value shall be provided by the successful bidder after 

ascertaining its value. 
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7.2.2 The statement of Agreed variation prepared based on the deviation if any, finally retained 

by the bidder and accepted by BCPL, shall form part of detailed  

letter of award. 

 

7.2.3 PUBLIC PROCUREMENT POLICY (PPP), 2012 

 

Bid submitted by MSEs shall be processed as under subject to availability of the item(s) in the notified 

Gazette published by Government of India from time to time: 

 

i)In Tender, participating Micro and Small Enterprises quoting price within price brand of L1+15% 

shall also be allowed to supply a portion of requirement by bringing down their prices to L-1 price in a 

situation where L-1 price is from someone other than a micro small enterprises and such micro and 

small enterprises shall be allowed to supply up to 20% of the total tendered value. In case of more than 

one such Micro and small Enterprises, the supply shall be shared proportionately (to tendered 

quantity). Further, out of above 20%, 4% (20%of 20%) shall be from MSEs owned by SC/ST 

entrepreneurs. This quota is to be transferred to other MSEs in case non-availability of MSEs owned 

by SC/ST entrepreneurs. 

ii)The quoted prices against various items shall valid in case of splitting of quantities of the items as 

above. 

iii)In case bidder is a Micro  or Small Enterprise under Micro, Small and Medium Enterprises 

Development Act, 2006, the bidder shall submit the following: 

a)Documentary evidence that the bidder is a Micro or Small Enterprises registered with District 

Industries Centers or Khadi and village Industries Commission or Khadi and Village Industries Board 

or Coir Board or National Small Industries Corporation or Directorate of Handicrafts and Handloom 

or any other body specified by Ministry of Micro, Small and Medium Enterprises. 

b)If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate documentary 

evidence in this regards. 

 

The above documents submitted by the bidder shall be duly certified by the Statutory Auditor of the 

bidder or a practicing Chartered Accountant ( not being an employee or a Director or not having any 

interest in the bidder’s company/firm) where audited accounts are not mandatory as per law.  

  

If the bidder does not provide the above confirmation or appropriate document or any evidence, then it 

will be presumed that they do not qualify for any preference admissible in the Public Procurement 

Policy (PPP), 2012. 

 

7.2.5 CORRECTION OF ERRORS-Bids determined to be substantially responsive will be checked 

by the Employer for any arithmetic errors. Errors will be corrected by the Employer as follows : 

(a) Where there is a discrepancy between the amounts in words and in figures, the amount in words 

will govern; and 

(b) Where there is a discrepancy between the unit rate and the total resulting from multiplying the unit 

rate by the quantity, the unit rate as quoted will govern. 

29.2 The amount stated in the bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and, with the concurrence of the bidder, shall be considered as 

binding upon the bidder. If the bidder does not accept the corrected amount of bid, its bid will be 

rejected, and the bid security shall be forfeited. 

 

7.2.6. SERVICE TAX 

While quoting against the tender, bidder shall have the option to decide on the method of valuation 

prescribed under the service tax rules, i.e. either on actual service portion or deemed service portion. 

 -Whether Service Tax is to be paid on actual service portion, the bidder(s) shall indicate the value for 

service portion on which the Service Tax is applicable. 
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-Whether Service Tax is to be paid on deemed service portion as per percentage prescribed, the 

bidder(s) shall indicate the percentage (presently 40%, 60% or 70%) of the gross works contract value 

on which Service Tax is applicable. 

-Whether the bidder opts for paying Service Tax on deemed service portion, the gross works contract 

value or the purpose of payment of service tax shall mean the sum total of the gross amount charged 

for the works contract and the fair market value of all goods and services supplied in or in relation to 

the execution of the works contract, whether or not supplied under the same contract or any other 

contract. 

-The fair market value of Free Issue Material (FIM) and services, wherever applicable, are indicated in 

the Bidding Documents. 

-Bidders shall quote prices inclusive of all taxes and duties excluding service tax. In other words, the 

amount of service tax shall not be included by the bidders in their quoted price. However, bidders will 

indicate the details of applicable service tax as mentioned above along with the break-up of the service 

tax payable by him and service tax payable by Owner/BCPL as service recipient, if applicable, as per 

the reverse charge rule of service tax. 

-In case a bidder does not provide any of the above requisite information, his bid will be evaluated 

with highest applicable rate of service tax (Presently 12.36%) on total value of works contract. 

-Owner/BCPL will reimburse the service tax to the contractor at actual against submission of 

cenvatable invoices issued in accordance with service  tax Rules to enable Owner/BCPL to claim 

cenvat credit of service tax paid. In case any  variation in the executed quantities, the amount on which 

the Service Tax is applicable shall be modified in same proportion. 

-The benefit of Cenvat credit of service tax quoted shall be considered for evaluation of bids. 

 

8. FURNISHING OF COMPLETE AND CORRECT INFORMATION 

 -Bidder is required to furnish the complete and correct information/documents required for evaluation 

of their bids. If the information/documents forming basis of evaluation is found to be false/forged, the 

same shall be considered adequate ground for rejection of the Bids and forfeiture of Earnest Money 

Deposit. 

 -Incase, the information/document furnished by the vendor/contractor forming basis of evaluation of 

his bid is found to be false/forged after the award of the contract, BCPL shall have full right to 

terminate the contract and get the remaining job executed at the risk & cost of such vendor/contractor 

without any prejudice to other rights available to BCPL under the contract such as forfeiture of 

CPBG/Security Deposit, with holding of payment etc. 

-Incase this issue of submission of false document comes to the notice after execution of work, BCPL 

shall have full right to forfeit any amount due to the vendor/contractor along with forfeiture of 

CPBG/Security Deposit furnished by the vendor/contractor. 

-Further, such bidder/vendor/contractor shall be put on Blacklist/Holiday List of BCPL debarring them 

from future business with BCPL. 
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GGEENNEERRAALL  CCOONNDDIITTIIOONNSS  OOFF  CCOONNTTRRAACCTT  

 

SECTION- I DEFINITIONS 

 

1. Definition of Terms:  

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall have the 

meanings hereby assigned to them except where the context otherwise required.  

1.1.1 The EMPLOYER/COMPANY/BCPL means Brahmaputra Cracker & Polymer Ltd., a public 

limited company, incorporated under the  Company’s act 1956 and having its Registered office at 

Hotel Brahmaputra Ashok, M. G. Road, Guwahati – 781 001 and includes its successors and assigns. 

1.1.2 The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose 

tender has been accepted by the EMPLOYER and includes the CONTRACTOR's legal 

Representatives his successors and permitted assigns.  

1.1.3 The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to 

time by the GAIL and shall include those who are expressly authorized by him to act for and on his 

behalf for operation of this CONTRACT. 

1.1.4 The "WORK" shall mean and include all items and things to be supplied/ done and services and 

activities to be performed by the CONTRACTOR in pursuant to and in accordance with CONTRACT 

or part thereof as the case may be and shall include all extra, additional, altered or substituted works as 

required for purpose of the CONTRACT. 

1.1.5 The "PERMANENT WORK" means and includes works which will be incorporated in and form 

a part of the work to be handed over to the EMPLOYER by the CONTRACTOR on completion of the 

CONTRACT. 

1.1.6 "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever 

nature for the use in or for the execution, completion, operation, or maintenance of the work or 

temporary works (as hereinafter defined) but does not include materials or other things intended to 

form or to be incorporated into the WORK, or camping facilities. 

1.1.7 "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, 

Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if any, and 

such other documents constituting the tender and acceptance thereof.   

1.1.8 CONSULTANT: means ------------------------------- who are the consulting engineer to the 

Employer for this project and having registered office at -------------------------------  

1.1.9 The "SUB-CONTRACTOR" means any person or firm or Company (other than the 

CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, with the 

written consent of the ENGINEER-IN-CHARGE, and the legal representatives, successors and 

permitted assigns of such person, firm or company.  

1.1.10 The "CONTRACT” shall mean the Agreement between the EMPLOYER and the 

CONTRACTOR for the execution of the works including therein all contract documents.   

1.1.11 The "SPECIFICATION" shall mean all directions the various technical specifications, 

provisions attached and referred to the Tender Documents which pertain to the method and manner of 

performing the work or works to the quantities and qualities of the work or works and the materials to 

be furnished under the CONTRACT for the work or works, as may be amplified or modified by the 

GAIL or ENGINEER-IN-CHARGE during the performance of CONTRACT in order to provide the 

unforeseen conditions or in the best interests of the work or works. It shall also include the latest 

edition of relevant Standard Specifications including all addenda/corrigenda published before entering 

into CONTRACT.  

1.1.12 The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with 

any modifications approved in writing by the ENGINEER- IN-CHARGE and such other drawing as 

may, from time to time, be furnished or approved in writing by the ENGINEER-IN-CHARGE.  

1.1.13 The "TENDER" means the proposal along with supporting documents submitted by the 

CONTRACTOR for consideration by the EMPLOYER.   
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1.1.14 The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to 

effect additions to or deletion from and alteration in the works.   

1.1.15 The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the 

ENGINEER-IN-CHARGE when the works have been completed entirely in accordance with 

CONTRACT DOCUMENT to his satisfaction.  

1.1.16 The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the 

satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR issued by the 

ENGINEER-IN- CHARGE/EMPLOYER after the period of liability is over.  

1.1.17 “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the 

date of COMPLETION CERTIFICATE up to the date of issue of FINAL CERTIFICATE during 

which the CONTRACTOR stands responsible for rectifying all defects that may appear in the works 

executed by the CONTRACTOR in pursuance of the CONTRACT and includes warranties against 

Manufacturing/Fabrication/ Erection/Construction defects covering all materials plants, equipment, 

components, and the like supplied by the CONTRACTOR, works executed against workmanship 

defects.  

1.1.18 The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN 

and MANAGING DIRECTOR or any other person so designated by the EMPLOYER.   

1.1.19 "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about 

the execution, completion or maintenance of works.  

1.1.20"PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in 

order to define broadly the scope and specifications of the work or works, and all reproductions 

thereof.  

1.1.21 "SITE" shall mean the lands and other places on, under, in or through which the permanent 

works are to be carried out and any other lands or places provided by the EMPLOYER for the purpose 

of the CONTRACT.  

1.1.22"NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or 

printed characters sent (unless delivered personally or otherwise proved to have been received by the 

addressee) by registered post to the latest known private or business address or registered office of the 

addressee and shall be deemed to have been received in the ordinary course of post it would have been 

delivered. 

1.1.23 "APPROVED" shall mean approved in writing including subsequent written confirmation of 

previous verbal approval and "APPROVAL" means approval in writing including as aforesaid.  

1.1.24 "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter to 

Tenderer(s) that the tender has been accepted in accordance with the provisions contained in the letter.  

1.1.25 "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours 

worked in that day. 

1.1.26 "WORKING DAY" means any day which is not declared to be holiday or rest day by the 

EMPLOYER.  

1.1.27 "WEEK" means a period of any consecutive seven days.  

1.1.28 "METRIC SYSTEM" - All technical documents regarding the construction of works are given 

in the metric system and all work in the project should be carried out according to the metric system. 

All documents concerning the work shall also be maintained in the metric system.   

1.1.29 "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or 

the sum calculated in accordance with the prices accepted in tender and/or the CONTRACT rates as 

payable to the CONTRACTOR for the entire execution and full completion of the work, including 

change order. 

1.1.30 "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, 

instruction, dimensions, etc. shall be in English Language.  

1.1.31 "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the 

CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles including 

setting of site offices with facilities such as power, water, communication etc. establishing manpower 

organization comprising of Resident Engineers, Supervising personnel and an adequate strength of 

skilled, semi-skilled and un-skilled workers, who with the so established infrastructure shall be in a 
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position to commence execution of work at site(s), in accordance with the agreed Time Schedule of 

Completion of Work. "MOBILISATION" shall be considered to have been achieved, if the 

CONTRACTOR is able to establish infrastructure as per Time Schedule, where so warranted in 

accordance with agreed schedule of work implementation to the satisfaction of ENGINEER-IN-

CHARGE/ EMPLOYER.  

1.1.32 "COMMISSIONING" shall mean pressing into service of the system including the plant(s), 

equipment(s), vessel(s), pipeline, machinery(ies), or any other section or sub-section of installation(s) 

pertaining to the work of the CONTRACTOR after successful testing and trial runs of the same. 

"COMMISSIONING" can be either for a completed system or a part of system of a combination of 

systems or sub-systems and can be performed in any sequence as desired by EMPLOYER and in a 

manner established to be made suited according to availability of pre-requisites. Any such 

readjustments made by EMPLOYER in performance of "COMMISSIONING" activity will not be 

construed to be violating CONTRACT provisions and CONTRACTOR shall be deemed to have 

provided for the same. 

 

SECTION-II GENERAL INFORMATION 

2. General Information  

2.1  

a) Location of Site: The proposed location of Project site is defined in the Special Conditions of 

Contract. 

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the 

actual site of construction for his own work at his own cost. The CONTRACTOR shall be required to 

permit the use of the roads so constructed by him for vehicles of any other parties who may be 

engaged on the project site. The CONTRACTOR shall also facilitate the construction of the 

permanent roads should the construction there of start while he is engaged on this work. He shall make 

allowance in his tender for any inconvenience he anticipates on such account. Non-availability of 

access roads, railway siding and railway wagons for the use of the CONTRACTOR shall in no case 

condone any delay in the execution of WORK nor be the cause for any claim for compensation against 

the EMPLOYER. 

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The 

CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and 

maintenance of the WORK till completion unless otherwise mentioned in the Tender Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of water to his 

labour camps and for works. All pumping installations, pipe net work and distribution system will 

have to be carried out by the Contractor at his own risk and cost. Alternatively the Employer at his 

discretion may endeavour to provide water to the Contractor at the Employer's source of supply 

provided the Contractor makes his own arrangement for the water meter which shall be in custody of 

the Employer and other pipe net works from source of supply and such distribution pipe network shall 

have prior approval of the Engineer-in-Charge so as not to interfere with the layout and progress of the 

other construction works. In such case, the rate for water shall be deducted from the running account 

bills. However, the Employer does not guarantee the supply of water and this does not relieve the 

Contractor of his responsibility in making his own arrangement and for the timely completion of the 

various works as stipulated.  

2.4 Power Supply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the 

nearest sub-station, from where the CONTRACTOR will make his own arrangement for temporary 

distribution. The point of supply will not be more than 500 m away from the CONTRACTOR'S 

premises. All the works will be done as per the applicable regulations and passed by the ENGINEER-

IN-CHARGE. The temporary line will be removed forthwith after the completion of work or if there is 

any hindrance caused to the other works due to the alignment of these lines, the CONTRACTOR will 

re-route or remove the temporary lines at his own cost. The CONTRACTOR at his cost will also 
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provide suitable electric meters, fuses, switches, etc. for purposes of payment to the EMPLOYER 

which should be in the custody and control of the EMPLOYER. The cost of power supply shall be 

payable to the EMPLOYER every month for Construction Works power which would be deducted 

from the running account bills. The EMPLOYER shall not, however, guarantee the supply of 

electricity nor have any liability in respect thereof. No claim for compensation for any failure or short 

supply of electricity will be admissible.   

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete 

installation on the load side of the supply with due regard to safety requirement at site. All cabling, 

equipment, installations etc. shall comply in all respects with the latest statutory requirements and 

safety provisions i.e., as per the Central/State Electricity Acts and Rules etc. The CONTRACTOR will 

ensure that his equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed 

Electrician/Supervisor. A test certificate is to be produced to the ENGINEER-IN-CHARGE for his 

approval, before power is made available.   

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to 

disconnect the power supply without any reference to the CONTRACTOR. No claim shall be 

entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be 

reconnected only after production of fresh certificate from authorized electrical supervisors.  

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a 

result of variation in voltage or frequency or interruption in power supply or other loss to the 

CONTRACTOR arising therefrom.  

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that 

average power factors does not fall below 0.90 at his premises. In case power factor falls below 0.90 in 

any month, he will reimburse to the EMPLOYER at the penal rate determined by the EMPLOYER for 

all units consumed during the month.  

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be determined 

by the EMPLOYER and shall be as per State Electricity Board's Rules and other statutory provisions 

applicable for such installations from time to time. In case of power supply to CONTRACTOR's 

colony, the power will be made available at a single point and the CONTRACTOR shall make his own 

arrangement at his own cost for distribution to the occupants of the colony as per Electricity Rules and 

Acts. The site and colony shall be sufficiently illuminated to avoid accidents.   

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which will 

be governed as per Central/State Government Electricity Rules. The metres shall be sealed by the 

EMPLOYER.  

2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional or 

unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover the 

cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the 

EMPLOYER's terminals due to any fault in the CONTRACTOR's installation shall be to 

CONTRACTOR's account at the rates decided by the ENGINEER-IN-CHARGE.  

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP and 

upto 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be provided 

by the CONTRACTOR. For motors above 100 HP slipring induction motors with suitable starting 

devices as approved by the ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR.  

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all 

installations are approved by the State Electricity Inspector before power can be supplied to the 

EMPLOYER.  

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his tender. 

2.4.12 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his own 

discretion and convenience and for the duration of the execution of the work make available near the 

site, land for construction of CONTRACTOR's Temporary Field Office, godowns workshops and 

assembly yard required for the execution of the CONTRACT. The CONTRACTOR shall at his own 

cost construct all these temporary buildings and provide suitable water supply and sanitary 

arrangement and get the same approved by the ENGINEER-IN-CHARGE. On completion of the 

works undertaken by the CONTRACTOR, he shall remove all temporary works erected by him and 



 
 

Page 38 of 107 

 

have the SITE cleaned as directed by ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to 

comply with these requirements, the ENGINEER-IN-CHARGE may at he expenses of the 

CONTRACTOR remove such surplus, and rubbish materials and dispose off the same as he deems fit 

and get the site cleared as aforesaid; and CONTRACTOR shall forthwith pay the amount of all 

expenses so incurred and shall have no claim in respect of any such surplus materials disposed off as 

aforesaid. But the EMPLOYER reserves the right to ask the CONTRACTOR any time during the 

pendency of the CONTRACT to vacate the land by giving 7 days notice on security reasons or on 

national interest or otherwise. Rent may be charged for the land so occupied from contractor by the 

Employer. The CONTRACTOR shall put up temporary structures as required by them for their office, 

fabrication shop and construction stores only in the area allocated to them on the project site by the 

EMPLOYER or his authorised representative. No tea stalls/canteens should be put up or allowed to be 

put up by any CONTRACTOR in the allotted land or complex area without written permission of the 

EMPLOYER. No unauthorised buildings, constructions or structures should be put up by the 

CONTRACTOR anywhere on the project site. For uninterrupted fabrication work, the 

CONTRACTOR shall put up temporary covered structures at his cost within Area in the location 

allocated to them in the project site by the EMPLOYER or his authorised representative. No person 

except for authorised watchman shall be allowed to stay in the plant area/CONTRACTOR's area after 

completion of the day's job without prior written permission from ENGINEER-IN-CHARGE.   

2.5 Land for Residential Accommodation:-: No Land shall be made available for residential 

accommodation for staff and labour of CONTRACTOR. 

 

SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 

3. Submission of Tender:  

3.1 TENDER must be submitted without making any additions, alterations, and as per details given in 

other clauses hereunder. The requisite details shall be filled in by the TENDERER at space provided 

under “Submission of Tender at the beginning of GCC of Tender Document. The rate shall be filled 

only in the schedule given in this Tender Document.   

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted alongwith the 

Tender Document. the tenderer should write clearly the revised quantities in Schedule of Rates of 

Tender Document and should price the WORK based on revised quantities when amendments of 

quantities are issued in addenda.  

3.3 Covering letter alongwith its enclosures accompanying the Tender Document and all further 

correspondence shall be submitted in duplicate.   

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and 

specifications contained in the Tender Documents and not to stipulate any deviations.  

3.5 Tenders should always be placed in double sealed covers, superscribing ["QUOTATION DO NOT 

OPEN" Tender for _________________________ Project of GAIL (India) Limited due for opening 

on _______________________]. The Full Name, Address and Telegraphic Address, Fax No. of the 

Tenderers shall be written on the bottom left hand corner of the sealed cover.  

 

4. Documents:  

4.1 General: The tenders as submitted, will consist of the following: 

(i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as 

prescribed in different clauses of the Tender Documents.  

(ii) Earnest money in the manner specified in Clause 6 hereof. 

(iii)Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an authorised 

representative has signed the tender, as required by Clause 14 hereof. 

(iv)Information regarding tenderers in the proforma enclosed. 

(v)Details of work of similar type and magnitude carried out by the Tenderer in the proforma provided 

in the tender document. 
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(vi)Organisation chart giving details of field management at site, the tenderer proposes to have for this 

job. 

(vii)Details of construction plant and equipments available with the tenderer for using in this work. 

(viii)Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work 

tendered for. 

(ix)Latest Balance Sheet and Profit & Loss Account duly audited. 

(x)Details of present commitment as per proforma enclosed to tender. 

(xi)Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other technical 

informations the tenderer wish to furnish. 

(xii)Provident fund registration certificate 

(xiii)List showing all enclosures to tender. 

 

4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all the 

pages of all sections of Tender Documents shall be initialed at the lower right hand corner and signed 

wherever required in the tender papers by the TENDERER or by a person holding power of attorney 

authorising him to sign on behalf of the tenderer before submission of tender.  

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures as well as in 

words the rates and amounts tendered by him in the Schedule of Rates of Tender submitted by the 

CONTRACTOR for each item and in such a way that interpolation is not possible. The amount for 

each item should be worked out and entered and requisite total given of all items, both in figures and 

in words. The tendered amount for the work shall be entered in the tender and duly signed by the 

Tenderer. If some discrepancies are found between the RATES in FIGURES and WORDS or the 

AMOUNT shown in the tender, the following procedure shall be followed: 

a) When there is difference between the rates in figures and words, the rate which corresponds to the 

amount worked out by the tenderer shall be taken as correct. 

b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect the rate 

quoted by the tenderer shall be taken as correct. 

c) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted in 

words shall be taken as correct. 

4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall be 

signed in full by the TENDERER with date. No erasure or over writing is permissible.  

4.5 Signature of Tenderer: 

4.5.1 The TENDERER shall contain the name, residence and place of business of person or persons 

making the tender and shall be signed by the TENDERER with his usual signature. Partnership firms 

shall furnish the full names of all partners in the tender. It should be signed in the partnership's name 

by all the partners or by duly authorised representatives followed by the name and designation of the 

person signing. Tender by a corporation shall be signed by an authorised representative, and a Power 

of Attorney in that behalf shall accompany the tender. A copy of the constitution of the firm with 

names of all partners shall be furnished. 

4.5.2 When a tenderer signs a tender in a language other than English, the total amount tendered 

should, in addition, be written in the same language. The signature should be attested by at least one 

witness.  

4.6 Witness: Witness and sureties shall be persons of status and property and their names, occupation 

and address shall be stated below their signature.  

4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of previous 

experience in having successfully completed in the recent past works of this nature, together with the 

names of Employers, location of sites and value of contract, date of commencement and completion of 

work, delays if any, reasons of delay and other details alongwith documentary evidence(s). 

4.8 Liability of Government of India: It is expressly understood and agreed by and between Bidder 

or/Contractor and M/s BCPL, and that M/s BCPL, is entering into this agreement solely on its own 

behalf and not on behalf of any other person or entity. In particular, it is expressly understood and 

agreed that the Government of India is not a party to this agreement and has no liabilities, obligations 

or rights hereunder. It is expressly understood and agreed that M/s BCPL is an independent legal 
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entity with power and authority to enter into contracts solely on its own behalf under the applicable 

Laws of India and general principles of Contract Law. The Bidder/Contractor expressly agrees, 

acknowledges and understands that M/s BCPL is not an agent, representative or delegate of the 

Government of India. It is further understood and agreed that the Government of India is not and shall 

not be liable for any acts, omissions, commissions, breaches or other wrongs arising out of the 

contract. Accordingly, Bidder/Contractor hereby expressly waives, releases and foregoes any and all 

actions or claims, including cross claims, impleader claims or counter claims against the Government 

of India arising out of this contract and covenants not to sue to Government of India as to any manner, 

claim, cause of action or thing whatsoever arising of or under this agreement. 

 

5. Transfer of Tender Documents: 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible. 

 

6. Earnest Money:  

6.1 The bidder must pay Earnest Money as given in the letter /Request for Quotation and attach the 

official receipt with the tender failing which the tender is liable to be rejected and representatives of 

such tenderers will not be allowed to attend the tender opening. Earnest Money can be paid in Demand 

Drafts or Bank Guarantee or Banker’s Cheque or Letter of Credit from any Indian scheduled bank or a 

branch of an International bank situated in India and registered with Reserve Bank of India as 

scheduled foreign bank. However, other than the Nationalised Indian Banks, the banks whose BGs are 

furnished, must be commercial banks having net worth in excess of Rs. 100 crores and a declaration to 

this effect should be made by such commercial bank either in the bank guarantee itself or separately on 

a letter head. The bid guarantee shall be submitted in the prescribed format . 

 

      Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by the 

EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money deposited by the 

tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of 

"SIX MONTHS" from the date of opening of tender.(TWO MONTHS beyond the bid validity). The 

Earnest Money deposited by successful tenderer shall be forfeited if the Contractor fails to furnish the 

requisite Contract Performance Security as per clause 24 hereof and /or fails to start work within a 

period of 15 days or fails to execute the AGREEMENT within 15 days of the receipt by him of the 

Notification of Acceptance of Tender. 

     Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER/CONSULTANT, 

directly to the tenderer (s), within a reasonable period of time but not later than 30 days after the 

expiration of the period of bid validity prescribed by EMPLOYER. 

 

7. Validity:  

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 MONTHS" 

from the date of opening of the tender. The tenderers shall not be entitled during the said period of 4 

months, without the consent in writing of the EMPLOYER, to revoke or cancel his tender or to vary 

the tender given or any term thereof. In case of tender revoking or canceling his tender or varying any 

term in regard thereof without the consent of EMPLOYER in writing, the EMPLOYER shall forfeit 

Earnest Money paid by him alongwith tender. 

 

8. Addenda/Corrigenda  

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of 

opening of the tenders to clarify documents or to reflect modification in design or CONTRACT terms. 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or organisation to 

whom set of Tender Documents has been issued. Recipient will retain tenderer's copy of each 

Addendum/Corrigendum and attach original copy duly signed along with his offer. All 

Addenda/Corrigenda issued shall become part of Tender Documents. 
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9. Right of Employer to Accept or Reject Tender: 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does 

not bind himself to accept the lowest tender, and reserves to itself the authority to reject any or all the 

tenders received without assigning any reason whatsoever. At the option of the Employer, the work for 

which the tender had been invited, may be awarded to one Contractor or split between more than one 

bidders, in which case the award will be made for only that part of the work, in respect of which the 

bid has been accepted. The quoted rates should hold good for such eventualities. Tenders in which any 

of the particulars and prescribed information are missing or are incomplete in any respect and/or the 

prescribed conditions are not fulfilled are liable to be rejected. The Tender containing uncalled for 

remarks or any additional conditions are liable to be rejected. Canvassing in connection with tenders is 

strictly prohibited and tenders submitted by the Tenderers who resort to canvassing will be liable to 

rejection. 

10. Time Schedule  

10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in 

TENDER/CONTRACT Document. The period of construction given in Time Schedule includes the 

time required for mobilisation as well as testing, rectifications if any, retesting and completion in all 

respects to the entire satisfaction of the ENGINEER-IN- CHARGE. 

 10.2 A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-

CHARGE and CONTRACTOR based on priority requirement of this project. This programme will 

take into account the time of completion mentioned in 10.1 above and the time allowed for the priority 

works by the ENGINEER-IN-CHARGE. 

 10.3 Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-CHARGE 

jointly with the CONTRACTOR, based on availability of work fronts and the joint construction 

programme as per 10.2 above. The CONTRACTOR shall scrupulously adhere to these targets 

/programmes by deploying adequate personnel, construction tools and tackles and he shall also supply 

himself all materials of his scope of supply in good time to achieve the targets/programmes. In all 

matters concerning the extent of targets set out in the weekly and monthly programmes and the degree 

of achievements the decision of the ENGINEER-IN-CHARGE will be final and binding on the 

CONTRACTOR. 

11. Tenderer’s Responsibility  

 11.1 The intending tenderers shall be deemed to have visited the SITE and familiarised submitting the 

tender. Non-familiarity with the site conditions will not be considered a reason either for extra claims 

or for not carrying out the works in strict conformity with the DRAWINGS and SPECIFICATIONS or 

for any delay in performance. 

12. Retired Government or Company Officers 

 12.1 No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the States/ Central Government or of the 

EMPLOYER is allowed to work as a CONTRACTOR for a period of two years after his retirement 

from Government Service, or from the employment of the EMPLOYER without the previous 

permission of the EMPLOYER. The CONTRACT, if awarded, is liable to be cancelled if either the 

CONTRACTOR or any of his employees is found at any time to be such a person, who has not 

obtained the permission of the State/Central Government or of the EMPLOYER as aforesaid before 

submission of tender, or engagement in the CONTRACTOR'S service as the case may be.  

13. Signing of the Contract:  

 13.1 The successful tenderer shall be required to execute an AGREEMENT in the proforma attached 

with TENDER DOCUMENT within 15 days of the receipt by him of the Notification of Acceptance 

of Tender. In the event of failure on the part of the successful tenderer to sign the AGREEMENT 

within the above stipulated period, the Earnest Money or his initial deposit will be forefeited and the 

acceptance of the tender shall be considered as cancelled. 
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14. Field Management & Controlling/Coordinating Authority: 

 14.1 The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be 

nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his representatives 

to assist in performing his duties and functions. 

 14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to 

ensure minimum disruption of work carried out by different agencies. It shall be the responsibility of 

the CONTRACTOR to plan and execute the work strictly in accordance with site instructions to avoid 

hindrance to the work being executed by other agencies. 

 

15. Note to Schedule of Rates: 

15.1The Schedule of Rates should be read in conjunction with all the other sections of the tender. 

15.2 The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details 

of work to be done within TIME SCHEDULE and to have acquainted him of the condition prevailing 

at site. 

15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate 

typed sheets no variation in item description or specification shall be accepted. Any exceptions taken 

by the tenderer to the Schedule of Rates shall be brought out in the terms and conditions of the offer. 

15.4 The quantities shown against the various items are only approximate. Any increase or decrease in 

the quantities shall not form the basis of alteration of the rates quoted and accepted.  

15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work falling 

between similar items of lower and higher magnitude. 

 

 16. Policy for Tenders Under Consideration: 

16.1 Only Those Tenders which are complete in all respects and are strictly in accordance with the 

Terms and Conditions and Technical Specifications of Tender Document, shall be considered for 

evaluation. Such Tenders shall be deemed to be under consideration immediately after opening of 

Tender and until such time an official intimation of acceptance /rejection of Tender is made by BCPL 

to the Bidder.  

16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BCPL will 

appreciate submission of offer based on the terms and conditions in the enclosed General Conditions 

of Contract (GCC), Special Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of 

Work, technical specifications etc. to avoid wastage of time and money in seeking clarifications on 

technical/ commercial aspects of the offer. Bidder may note that no technical and commercial 

clarifications will be sought for after the receipt of the bids. In case of any deviation/nonconformity 

observed in the bid, it will be liable for rejection. 

17.Award of Contract:  

17.1 The Acceptance of Tender will be intimated to the successful Tenderer by BCPL either by Telex/ 

Telegram/ Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF TENDER. 

17.2  BCPL will be the sole judge in the matter of award of CONTRACT and the decision of 

BCPL shall be final and binding. 

 

18.Clarification of Tender Document: 

18.1 The Tender is required to carefully examine the Technical Specifications, Conditions of Contract, 

Drawings and other details relating to WORK and given in Tender Document and fully inform himself 

as to all conditions and matters which may in any way affect the WORK or the cost thereof. In case 

the Tenderer is in doubt about the completeness or correctness of any of the contents of the Tender 

Documents he should request in writing for an interpretation/clarification to BCPL in triplicate. GAIL 

will then issue interpretation/clarification to Tenderer in writing. Such clarifications and or 
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interpretations shall form part of the Specifications and Documents and shall accompany the tender 

which shall be submitted by tenderer within time and date as specified in invitations to tender.  

18.2 Verbal clarification and information given by BCPL or its employee(s) or its representatives shall 

not in any way be binding on BCPL. 

19.Local Conditions:  

19.1 It will be imperative on each tenderer to inform himself of all local conditions and factors which 

may have any effect on the execution of WORK covered under the Tender Document. In their own 

interest, the tenderer are requested to familiarise themselves with the Indian Income Tax Act 1961, 

Indian Companies Act 1956, Indian Customs Act 1962 and other related Acts and Laws and 

Regulations of India with their latest amendments, as applicable GAIL shall not entertain any requests 

for clarifications from the tenderer regarding such local conditions.  

19.2 It must be understood and agreed that such factors have properly been investigated and 

considered while submitting the tender. No claim for financial or any other adjustments to VALUE OF 

CONTRACT, on lack of clarity of such factors shall be entertained. 

20.Abnormal Rates:  

20.1 The tenderer is expected to quote rate for each item after careful analysis of cost involved for the 

performance of the completed item considering all specifications and Conditions of Contract. This will 

avoid loss of profit or gain in case of curtailment or change of specification for any item. In case it is 

noticed that the rates quoted by the tenderer for any item are unusually high or unusually low, it will 

be sufficient cause for the rejection of the tender unless the EMPLOYER is convinced about the 

reasonableness after scrutiny of the analysis for such rate(s) to be furnished by the tenderer (on 

demand). 

 

SECTION-IV GENERAL OBLIGATIONS 

 

21.Priority of Contract Documents 

21.1  Except if and the extent otherwise provided by the Contract, the provisions of the General 

Conditions of Contract and Special Conditions shall prevail over those of any other documents 

forming part of the CONTRACT. Several documents forming the CONTRACT are to be taken as 

mutually explanatory of one another, but in case of ambiguities or discrepancies the same shall be 

explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon issue to the 

Contractor instructions thereon and in such event, unless otherwise provided in the Contract, the 

priority of the documents forming the Contract shall be as follows : 

(i)The Contract Agreement ; 

(ii)The Letter of Acceptance; 

(iii)The (Instructions to Bidders)ITB; 

(iv)Special Conditions of Contract (SCC); 

(v)General Conditions of Contract (GCC) 

(vi)Any other document forming part of the Contract. Works shown in the DRAWING but not 

mentioned in the SPECIFICATIONS OR described in the SPECIFICATIONS without being 

shown in the DRAWINGS shall nevertheless be deemed to be included in the same manner as if 

they had been specifically shown upon the DRAWINGS and described in the SPECIFICATIONS. 

21.2 Headings and Marginal Notes: All headings and marginal notes to the clauses of these General 

Conditions of Contract or to the SPECIFICATIONS or to any other Tender Document are solely for 

the purpose of giving a concise indication and not a summary of the contents thereof, and they shall 

never be deemed to be part thereof or be used in the interpretation or construction thereof the 

CONTRACT.  

 21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the 

singular shall include the plural and vice versa wherever the context so requires.  

 21.4 Interpretation: Words implying `Persons' shall include relevant `Corporate Companies / 

Registered Associations/ Body of Individuals/ Firm of Partnership' as the case may be. 
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22. Special Conditions of Contract: 

 22.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, specification of Work, Drawings and any other documents forming part of this CONTRACT 

wherever the context so requires. 

 22.2 Notwithstanding the sub-division of the documents into these separate sections and volumes 

every part of each shall be deemed to be supplementary to and complementary of every other part and 

shall be read with and into the CONTRACT so far as it may be practicable to do so. 

 22.3 Where any portion of the General Condition of Contract is repugnant to or at variance with any 

provisions of the Special Conditions of Contract, unless a different intention appears the provisions of 

the Special Conditions of Contract shall be deemed to over-ride the provisions of the General 

Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail. 

22.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain 

WORK or provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost 

and the VALUE OF CONTRACT shall be deemed to have included cost of such performance and 

provisions, so mentioned.  

22.5 The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the 

JOB SPECIFICATIONS contained herein and CODES referred to. Where the job specification 

stipulate requirements in addition to those contained in the standard codes and specifications, these 

additional requirements shall also be satisfied. 

 

23. Contractor to obtain his own Information: 

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to 

have himself independently obtained all necessary information for the purpose of preparing his tender 

and his tender as accepted shall be deemed to have taken into account all contingencies as may arise 

due to such information or lack of same. The correctness of the details, given in the Tender Document 

to help the CONTRACTOR to make up the tender is not guaranteed. The CONTRACTOR shall be 

deemed to have examined the CONTRACT DOCUMENTS, to have generally obtained his own 

information in all matters whatsoever that might affect the carrying out of the works at the schedules 

rates and to have satisfied himself to the sufficiency of his tender. Any error in description of quantity 

or omission therefrom shall not vitiate the CONTRACT or release the CONTRACTOR from 

executing the work comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS 

at the scheduled rates. He is deemed to have known the scope, nature and magnitude of the WORKS 

and the requirements of materials and labour involved etc., and as to what all works he has to complete 

in accordance with the CONTRACT documents whatever be the defects, omissions or errors that may 

be found in the DOCUMENTS. The CONTRACTOR shall be deemed to have visited surroundings, to 

have satisfied himself to the nature of all existing structures, if any, and also as to the nature and the 

conditions of the Railways, Roads, Bridges and Culverts, means of transport and communication, 

whether by land, water or air, and as to possible interruptions thereto and the access and egress from 

the site, to have made enquiries, examined and satisfied himself as to the sites for obtaining sand, 

stones, bricks and other materials, the sites for disposal of surplus materials, the available 

accommodation as to whatever required, depots and such other buildings as may be necessary for 

executing and completing the works, to have made local independent enquiries as to the sub-soil, 

subsoil water and variations thereof, storms, prevailing winds, climatic conditions and all other similar 

matters effecting these works. He is deemed to have acquainted himself as to his liability of payment 

of Government Taxes, Customs duty and other charges, levies etc. Any neglect or omission or failure 

on the part of the CONTRACTOR in obtaining necessary and reliable information upon the foregoing 

or any other matters affecting the CONTRACT shall not relieve him from any risks or liabilities or the 

entire responsibility from completion of the works at the scheduled rates and times in strict accordance 

with the CONTRACT. It is, therefore, expected that should the CONTRACTOR have any doubt as to 

the meaning of any portion of the CONTRACT DOCUMENT he shall set forth the particulars thereof 

in writing to EMPLOYER in duplicate, before submission of tender. The EMPLOYER may provide 

such clarification as may be necessary in writing to CONTRACT, such clarifications as provided by 
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EMPLOYER shall form part of CONTRACT DOCUMENTS. No verbal agreement or inference from 

conversation with any effect or employee of the EMPLOYER either before, during or after the 

execution of the CONTRACT agreement shall in any way affect or modify and of the terms or 

obligations herein contained. Any change in layout due to site conditions or technological requirement 

shall be binding on the CONTRACTOR and no extra claim on this account shall be entertained.  

 

24. Contract Performance Security: 

 24.1 The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of 

notification of award, a security in the sum of 10% of the accepted value of the tender or the actual 

value of work to be done whichever is applicable due to any additional work or any other reasons, in 

the form of a Bank draft/Banker’s cheque or Bank Guarantee or irrevocable Letter of credit (as per 

proforma enclosed) as Contract Performance Security with the EMPLOYER which will be refunded 

after the expiry of DEFECTS LIABILITY PERIOD. 

 24.2 CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or 

through a Bank Guarantee or through an irrevocable Letter of Credit from any Indian scheduled bank 

or a branch of an International bank situated in India and registered with Reserve Bank of India as 

scheduled foreign bank. However, other than the Nationalised Indian Banks, the banks whose BGs are 

furnished, must be commercial banks having net worth in excess of Rs. 100 crores and a declaration to 

this effect should be made by such commercial bank either in the bank guarantee itself or separately on 

a letter head. The bank guarantee or the Letter of Credit shall be submitted in the prescribed format. 

 24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s 

agents and representatives shall damage, break, deface or destroy any property belonging to the 

EMPLOYER or others during the execution of the CONTRACT, the same shall be made good by the 

CONTRACTOR at his own expenses and in default thereof, the ENGINEER-IN-CHARGE may cause 

the same to be made good by other agencies and recover expenses from the CONTRACTOR (for 

which the certificate of the ENGINEER- IN-CHARGE shall be final). 

 24.4 All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER 

under terms of this CONTRACT may be deducted from or paid by the encashment or sale of a 

sufficient part of his Contract Performance Security or from any sums which may be due or may 

become due to the CONTRACTOR by the EMPLOYER of any account whatsoever and in the event 

of his Contract Performance Security being reduced by reasons of any such deductions or sale of 

aforesaid, the CONTRACTOR shall within ten days thereafter make good in cash, bank drafts as 

aforesaid any sum or sums which may have been deducted from or realised by sale of his Contract 

Performance Security, or any part thereof. No interest shall be payable by the EMPLOYER for sum 

deposited as Contract Performance Security.  

24.5  Failure of the successful bidder to comply with the requirements of this Clause shall constitute 

sufficient grounds for the annulment of the award and the forfeiture of bid security.  

 

25.Time of Performance:  

 25.1 Time for Mobilisation:  The work covered by this CONTRACT shall be commenced within 

fifteen (15) days, the date of letter/Fax of Intent and be completed in stages on or before the dates as 

mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR should 

bear in mind that time is the essence of this agreement. Request for revision of construction time after 

tenders are opened will not receive consideration. The above period of fifteen (15) days is included 

within the overall COMPLETION SCHEDULE, not over and above the completion time to any 

additional work or any other reasons. 

 25.2 Time Schedule of Construction:  

25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. 

CONTRACTOR should prepare a detailed monthly or weekly construction program jointly with the 

ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX OF INTENT or 

ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per the Time Schedule given 

in the CONTRACT DOCUMENT. The period of construction given includes the time required for 
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mobilisation testing, rectifications, if any, retesting and completion in all respects in accordance with 

CONTRACT DOCUMENT to the entire satisfaction of the ENGINEER-IN-CHARGE. 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above 

consisting of adequate number of activities covering various key phases of the WORK such as design, 

procurement, manufacturing, shipment and field erection activities within fifteen (15) days from the 

date of LETTER/FAX OF INTENT. This network shall also indicate the interface facilities to be 

provided by the EMPLOYER and the dates by which such facilities are needed.  

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed 

network which may be in the form as submitted with the EMPLOYER or in revised form in line with 

the outcome of discussions shall form part of the CONTRACT, to be signed within fifteen (15) days 

from the date of LETTER OF ACCEPTANCE OF TENDER. During the performance of the 

CONTRACT, if in the opinion of the EMPLOYER proper progress is not maintained suitable changes 

shall be made in the CONTRACTOR's operation to ensure proper progress. The above PERT network 

shall be reviewed periodically and reports shall be submitted by the CONTRACTOR as directed by 

EMPLOYER. 

 

26.Force Majeure: 

26.1 CONDITIONS FOR FORCE MAJEURE:  In the event of either party being rendered unable by 

Force Majeure to perform any obligations required to be performed by them under the CONTRACT 

the relative obligation of the party affected by such Force Majeures shall upon notification to the other 

party be suspended for the period during which Force Majeures event lasts. The cost and loss 

sustained by the either party shall be borne by the respective parties. The term "Force Majeures" as 

employed herein shall mean acts of God, earthquake, war (declared or undeclared), revolts, riots, fires, 

floods, rebellions, explosions, hurricane, sabotage, civil commotions and acts and regulations of 

respective Government of the two parties, namely the EMPLOYER and the CONTRACTOR. Upon 

the occurrence of such cause(s) and upon its termination, the party alleging that it has been rendered 

unable as aforesaid thereby, shall notify the other party in writing immediately but not later than 72 

(Seventy-two) hours of the alleged beginning and ending thereof giving full particulars and 

satisfactory evidence in support of its claim. Time for performance of the relative obligation 

suspended by the Force Majeures shall then stand extended by the period for which such cause lasts. If 

deliveries of bought out items and/or works to be executed by the CONTRACTOR are suspended by 

Force Majeure conditions lasting for more than 2 (two) months the EMPLOYER shall have the option 

to terminate the CONTRACT or re-negotiate the contract provisions. 

26.2 OUTBREAK OF WAR 

26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether declared 

or not, in that part of the World which whether financially or otherwise materially affect the execution 

of the WORK the CONTRACTOR shall unless and until the CONTRACT is terminated under the 

provisions in this clause continue to use his best endeavour to complete the execution of the WORK, 

provided always that the EMPLOYER shall be entitled, at any time after such out-break of war to 

terminate or re-negotiate the CONTRACT by giving notice in writing to the CONTRACTOR and 

upon such notice being given the CONTRACT shall, save as to the rights of the parties under this 

clause and to the operation of the clauses entitled settlement of Disputes and Arbitration hereof, be 

terminated but without prejudice to the right of either party in respect of any antecedent breach 

thereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the 

CONTRACTOR shall with all reasonable diligence remove from the SITE all the CONTRACTOR's 

equipment and shall give similar facilities to his SUB-CONTRACTORS to do so. 

 

27.Price reduction schedule: 

 27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the 

WORK within the stipulated period, then, unless such failure is due to Force Majeure as defined in 

Clause 26 here above or due to EMPLOYER's defaults, the Total Contract price shall be reduced by ½ 
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% of the total Contract Price per complete week of delay or part thereof subject to a maximum of 5 % 

of the Total Contract Price, by way of reduction in price for delay and not as penalty. The said amount 

will be recovered from amount due to the Contractor/ Contractor’s Contract Performance Security 

payable on demand. The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price 

Reduction Schedule shall be final and binding on the CONTRACTOR. 

27.2  All sums payable under this clause is the reduction in price due to delay in completion period at 

the above agreed rate.  

27.3 Bonus for Early Completion (*) 

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all respect 

prior to the time schedule stipulated in the SCC, the Employer shall pay to the Contractor the relevant 

sum, if mentioned specifically in SCC, as bonus for early completion. The bonus for early completion, 

if provided specifically in SCC, shall be payable to the maximum ceiling of 2 ½ % of the total contract 

price.  

(*) Partial earlier completion may not always produce net benefits to the Employer, for example where 

utilization of the completed Works requires (a) the fulfillment of all parts of the Contract (e.g. the 

training of personnel); or (b) the completion of all Sections (e.g. in pipeline laying, where early 

completion of the laying of pipeline would not be useful if the compressor is still under installation); 

or (c) certain seasonal effects to take place (e.g. onset of the rainy season, for impounding a reservoir); 

or (d) other circumstances. Also a more rapid drawdown of budgeted funds may be required. All such 

factors should be considered prior to the inclusion of a bonus clause in the Contract.  

 

28.Rights of the employer to forfeit contract performance security: 

 28.1 Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out 

or under the CONTRACT, the EMPLOYER shall be entitled to recover such sum by appropriating in 

part or whole the Contract Performance Security of the CONTRACTOR. In the event of the security 

being insufficient or if no security has been taken from the CONTRACTOR, then the balance or the 

total sum recoverable, as the case may be shall be deducted from any sum then due or which at any 

time thereafter may become due to the CONTRACTOR. The CONTRACTOR shall pay to the 

EMPLOYER on demand any balance remaining due.  

 

29.Failure by the contractor to comply with the provisions of the contract: 

29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with 

such diligence as will ensure its completion within the time specified in the CONTRACT or extension 

thereof or fails to perform any of his obligation under the CONTRACT or in any manner commits a 

breach of any of the provisions of the CONTRACT it shall be open to the EMPLOYER at its option 

by written notice to the CONTRACTOR: 

(a)TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated 

and shall cease to be in force and effect on and from the date appointed by the EMPLOYER on 

that behalf, whereupon the CONTRACTOR shall stop forthwith any of the CONTRACTOR's 

work then in progress, except such WORK as the EMPLOYER may, in writing, require to be done 

to safeguard any property or WORK, or installations from damage, and the EMPLOYER, for its 

part, may take over the work remaining unfinished by the CONTRACTOR and complete the same 

through a fresh contractor or by other means, at the risk and cost of the CONTRACTOR, and any 

of his sureties if any, shall be liable to the EMPLOYER for any excess cost occasioned by such 

work having to be so taken over and completed by the EMPLOYER over and above the cost at the 

rates specified in the schedule of quantities and rate/prices. 

(b)WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR 

or any part thereof and complete the same through a fresh contractor or by other means at the risk 

and cost of the CONTRACTOR. The CONTRACTOR and any of his sureties are liable to the 

EMPLOYER for any excess cost over and above the cost at the rates specified in the Schedule of 
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Quantities/ rates, occasioned by such works having been taken over and completed by the 

EMPLOYER.  

  29.2 In such events of Clause 29.1(a) or (b) above.  

(a)The whole or part of the Contract Performance Security furnished by the CONTRACTOR is 

liable to be forfeited without prejudice to the right of the EMPLOYER to recover from the 

CONTRACTOR the excess cost referred to in the sub-clause aforesaid, the EMPLOYER shall also 

have the right of taking possession and utilising in completing the works or any part thereof, such 

as materials equipment and plants available at work site belonging to the CONTRACTOR as may 

be necessary and the CONTRACTOR shall not be entitled for any compensation for use or 

damage to such materials, equipment and plant. 

(b)The amount that may have become due to the CONTRACTOR on account of work already 

executed by him shall not be payable to him until after the expiry of Six (6) calendar months 

reckoned from the date of termination of CONTRACT or from the taking over of the WORK or 

part thereof by the EMPLOYER as the case may be, during which period the responsibility for 

faulty materials or workmanship in respect of such work shall, under the CONTRACT, rest 

exclusively with the CONTRACTOR. This amount shall be subject to deduction of any amounts 

due from the CONTRACT to the EMPLOYER under the terms of the CONTRACT authorised or 

required to be reserved or retained by the EMPLOYER.  

29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of 

the EMPLOYER, the default or defaults committed by the CONTRACTOR is/are curable and can be 

cured by the CONTRACTOR if an opportunity given to him, then the EMPLOYER may issue Notice 

in writing calling the CONTRACTOR to cure the default within such time specified in the Notice. 

29.4 The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in 

the event that the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, 

assigns the CONTRACT in favour of his creditors or any other person or persons, or being a company 

or a corporation goes into voluntary liquidation, provided that in the said events it shall not be 

necessary for the EMPLOYER to give any prior notice to the CONTRACTOR.  

 29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not prejudice 

or affect their rights of the EMPLOYER which may have accrued up to the date of such termination. 

 

30. Contractor remains liable to pay compensation if  

 30.1 In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 

thereof shall have become action not taken under clause 29: exercisable and the same had not been 

exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and 

such powers shall notwithstanding be exercisable in .the event of any further case of default by the 

CONTRACTOR for which by any clause or clauses hereof he is declared liable to pay compensation 

amounting to the whole of his Contract Performance Security, and the liability of the CONTRACTOR 

for past and future compensation shall remain unaffected. In the event of the EMPLOYER putting in 

force the power under above sub-clause (a), (b) or (c) vested in him under the preceding clause he 

may, if he so desired, take possession of all or any tools, and plants, materials and stores in or upon the 

works or the site thereof belonging to the CONTRACTOR or procured by him and intended to be used 

for the execution of the WORK or any part thereof paying or allowing for the same in account at the 

CONTRACT rates or in case of these not being applicable at current market rates to be certified by the 

ENGINEER-IN-CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN- 

CHARGE may give notice in writing to the CONTRACTOR or his clerk of the works, foreman or 

other authorised agent, requiring him to remove such tools, plant, materials or stores from the premises 

(within a time to be specified in such notice), and in the event of the CONTRACTOR failing to 

comply with any such requisition, the ENGINEER-IN-CHARGE may remove them at the 

CONTRACTOR's expense or sell them by auction or private sale on account of the CONTRACTOR 

and at his risk in all respects without any further notice as to the date, time or place of sale and the 

certificate of the ENGINEER-IN-CHARGE as to the expenses of any such removal and the amount of 

the proceeds and expenses of any such sale shall be final and conclusive against the CONTRACTOR. 
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31. Change in constitution:  

31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be 

obtained in writing, before any change is made in the constitution of the firm. Where the 

CONTRACTOR is an individual or a Hindu undivided family business concern, such approval as 

aforesaid shall, likewise be obtained before such CONTRACTOR enters into any agreement with 

other parties, where under, the reconstituted firm would have the right to carry out the work hereby 

undertaken by the CONTRACTOR. In either case if prior approval as aforesaid is not obtained, the 

CONTRACT shall be deemed to have been allotted in contravention of clause 37 hereof and the same 

action may be taken and the same consequence shall ensure as provided in the said clause. 

 

32. Termination of contract 

 32.1 TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a 

proprietary concern and the individual or the proprietor dies or if the CONTRACTOR is a partnership 

concern and one of the partner dies then unless, the EMPLOYER is satisfied that the legal 

representative of the individual or the proprietory concern or the surviving partners are capable of 

carrying out and completing CONTRACT, he (the EMPLOYER)is entitled to cancel the CONTRACT 

for the uncompleted part without being in any way liable for any compensation payment to the estate 

of the diseased CONTRACTOR and/or to the surviving partners of the CONTRACTOR'S firm on 

account of the cancellation of CONTRACT. The decision of the EMPLOYER in such assessment 

shall be final and binding on the parties. In the event of such cancellation, the EMPLOYER shall not 

hold the estate of the diseased CONTRACTOR and/or the surviving partners of the CONTRACTOR'S 

firm liable for any damages for non-completion of CONTRACT. 

32.2 TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the 

Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any receiver to be 

appointed of his business of any assets thereof compound with his Creditors, or being a corporation 

commence to be wound up, not being a member’s voluntary winding up for the purpose of 

amalgamation or reconstruction, or carry on its business under a Receiver for the benefits of its 

Creditors any of them, EMPLOYER shall be at liberty :- To terminate the contract forthwith upon 

coming to know of the happening of any such event as aforesaid by notice in writing to the Contractor 

or to give the Receiver or liquidator or other person, the option of carrying out the contract subject to 

his providing a guarantee upto an amount to be agreed upon by EMPLOYER for due and faithful 

performance of the contract.  

32.3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY 

PUTTING THE CONTRACTOR ON HOLIDAY: In     

case of termination of CONTRACT herein set forth (under clause 29.0) except under conditions of 

Force Majeure and termination after expiry of contract, the CONTRACTOR shall be put under 

holiday [i.e. neither any enquiry will be issued to the party by BCPL. against any type of tender nor 

their offer will be considered by BCPL against any ongoing tender (s) where contract between GAIL 

and that particular CONTRACTOR (as a bidder) has not been finalized] for three years from the date 

of termination by BCPL to such CONTRACTOR. 

 

33. Members of the employer not individually liable : 

33.1 No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be 

personally bound or liable for the acts or obligations of the EMPLOYER under the CONTRACT or 

answerable for any default or omission in the observance or performance of any of the acts, matters or 

things which are herein contained.  

 

34.Employer not bound by personal representations: 
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 34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other 

right or claim whatsoever by reason of any representation, explanation statement or alleged 

representation, promise or guarantees given or alleged to have been given to him by any person. 

 

35.Contractor's office at site: 

a.The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his 

agent and staff and such office shall be open at all reasonable hours to receive instructions, notice or 

other communications. The CONTRACTOR at all time shall maintain a site instruction book and 

compliance of these shall be communicated to the ENGINEER-IN CHARGE from time to time and 

the whole document to be preserved and handed over after completion of works.  

 

36. Contractor's subordinate staff and their conduct 

 The CONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer 

having sufficient experience in carrying out work of similar nature, to whom the equipments, 

materials, if any, shall be issued and instructions for works given. The CONTRACTOR shall also 

provide to the satisfaction of the ENGINEER-IN- CHARGE sufficient and qualified staff to 

superintend the execution of the WORK, competent sub-agents, foremen and leading hands including 

those specially qualified by previous experience to supervise the types of works comprised in the 

CONTRACT in such manner as will ensure work of the best quality, expeditious working. Whenever 

in the opinion of the ENGINEER-IN- CHARGE additional properly qualified supervisory staff is 

considered necessary, they shall be employed by the CONTRACTOR without additional charge on 

accounts thereof. The CONTRACTOR shall ensure to the satisfaction of the ENGINEER-IN-

CHARGE that SUB- CONTRACTORS, if any, shall provide competent and efficient supervision, 

over the work entrusted to them.  

A. If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, 

assistants, foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be guilty of 

any misconduct or be incompetent or insufficiently qualified or negligent in the performance of their 

duties of that in the opinion of the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for 

administrative or any other reason for such person or persons to be employed in the works, the 

CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, shall at once remove such person or 

persons from employment thereon. Any person or persons so removed from the works shall not again 

be employed in connection with the WORKS without the written permission of the ENGINEER-IN- 

CHARGE. Any person so removed from the WORK shall be immediately re-placed at the expense of 

the CONTRACTOR by a qualified and competent substitute. Should the CONTRACTOR be 

requested to repatriate any person removed from the works he shall do so and shall bear all costs in 

connection here with.  

 B.The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, 

workmen, and others, and shall exercise a proper degree of control over them and in particular and 

without prejudice to the said generality, the CONTRACTOR shall be bound to prohibit and prevent 

any employees from trespassing or acting in any way detrimental or prejudicial to the interest of the 

community or of the properties or occupiers of land and properties in the neighborhood and in the 

event of such employee so trespassing, the CONTRACTOR shall be responsible therefore and relieve 

the EMPLOYER of all consequent claims or actions for damages or injury or any other grounds 

whatsoever. The decision of the ENGINEER-IN-CHARGE upon any matter arising under this clause 

shall be final. The CONTRACTOR shall be liable for any liability to EMPLOYER on account of 

deployment of CONTRACTOR's staff etc. or incidental or arising out of the execution of 

CONTRACT. The CONTRACTOR shall be liable for all acts or omissions on the part of his staff, 

Foremen and Workmen and others in his employment, including misfeasance or negligence of 

whatever kind in the course of their work or during their employment, which are connected directly or 

indirectly with the CONTRACT.  

c. If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the 

EMPLOYER's premises shall be properly identified by badges of a type acceptable to the 

EMPLOYER which must be worn at all times on EMPLOYER's premises. CONTRACTOR may be 
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required to obtain daily entry passes for his staff/employees from EMPLOYER to work within 

operating areas. These being safety requirements, no relaxations on this account shall be given to 

CONTRACTOR.  

 

37. Sub-letting of works:  

A. No part of the CONTRACT nor any share or interest therein shall in any manner or degree be 

transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm or 

corporation whatsoever without the consent in writing, of the ENGINEER/EMPLOYER except as 

provided for in the succeeding sub-clause.  

i)SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written 

consent to Sub- contract for the execution of any part of the WORK at the site, being entered in to by 

CONTRACTOR provided each individual Sub- contract is submitted to the ENGINEER-IN-

CHARGE before being entered into and is approved by him.  

ii)LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every month the 

CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or 

other persons or firms engaged by the CONTRACTOR and working at the SITE during the previous 

month with particulars of the general nature of the Subcontract or works done by them. 

iii)CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding any 

sub-letting with such approval as aforesaid and notwithstanding that the ENGINEER-I N-CHARGE 

shall have received copies of any Subcontracts, the contractor shall be and shall remain solely 

responsible for the quality, proper and expeditious execution of the Contract in all respects as if such 

sub-letting or Subcontracting had not taken place, and as if such work had been done directly by the 

CONTRACTOR. The CONTRACTOR shall bear all responsibility for any act or omission on the part 

of sub-contractors in regard to work to be performed under the CONTRACT.  

iv)EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged 

upon the works at the site executes any works which in the opinion of the ENGINEER-IN-CHARGE 

is not in accordance with the CONTRACT documents, the EMPLOYER may by written notice to the 

CONTRACTOR request him to terminate such subcontract and the CONTRACTOR upon the receipt 

of such notice shall terminate such Subcontract and dismiss the SUB-CONTRACTOR(S) and the later 

shall forthwith leave the works, failing which the EMPLOYER shall have the right to remove such 

SUB- CONTRACTOR(S) from the site.  

v)NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the 

EMPLOYER under the clause shall relieve the CONTRACTOR of any of his liabilities under the 

CONTRACT or give rise to any right or compensation, extension of time or otherwise failing which 

the EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S) from the site.  

 

38. Power of entry:  

a.  A.If the CONTRACTOR shall not commence the WORK in the manner previously described in the 

CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-I N-CHARGE. 

i) i)fail to carry out the WORK in conformity with the CONTRACT documents, or 

ii) ii)fail to carry out the WORK in accordance with the Time Schedule, or 

iii)substantially suspend work or the WORK for a period of fourteen days without authority from the 

ENGINEER IN-CHARGE, or  

iii) iv)fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE, or   

v)fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, 

or vi) Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT on his 

part to be performed or observed or persist in any of the above mentioned breaches of the 

CONTRACT for fourteen days, after notice in writing shall have been given to the CONTRACTOR 

by the ENGINEER-IN-CHARGE requiring such breach to be remedied, or  

vi)if the CONTRACTOR shall abandon the WORK , or  

vii)If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make 

any arrangement or composition with his creditors, or permit any execution to be levied or go into 

liquidation whether compulsory or voluntary not being merely a voluntary liquidation for the purpose 
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of amalgamation or reconstruction then in any such case, the EMPLOYER shall have the power to 

enter upon the WORK and take possession thereof and of the materials, temporary WORK, 

construction plant, and stock thereon, and to revoke the CONTRACTOR's license to use the same, and 

to complete the WORK by his agents, other CONTRACTORS or workmen or to relate the same upon 

any terms and to such other person, firm or corporation as the EMPLOYER in his absolute discretion 

may think proper to employ and for the purpose aforesaid to use or authorise the use of any materials, 

temporary work, CONSTRUCTION PLANT, and stock as aforesaid, without making payment or 

allowance to the CONTRACTOR for the said materials other than such as may be certified in writing 

by the ENGINEER-IN-CHARGE to be reasonable, and without making any payment or allowance to 

the CONTRACTOR for the use of the temporary said works, construction plant and stock or being 

liable for any loss or damage thereto, and if the EMPLOYER shall by reason of his taking possession 

of the WORK or of the WORK being completed by other CONTRACTOR (due account being taken 

of any such extra work or works which may or be omitted) then the amount of such excess as certified 

by the ENGINEER-IN- CHARGE shall be deducted from any money which may be due for work 

done by the CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith 

be made good and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall have 

power to sell in such manner and for such price as he may think fit all or any of the construction plant, 

materials etc. constructed by or belonging to and to recoup and retain the said deficiency or any part 

thereof out of proceeds of the sale. 

 

39. Contractor's responsibility with the mechanical, electrical, intercommunication system, air 

conditioning contractors and other agencies: 

a. Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR 

executing the work of civil construction, to work in close cooperation and coordinate the WORK with 

the Mechanical, Electrical, Air-conditioning and  Intercommunication Contractor's and other agencies 

or their authorised representatives, in providing the necessary grooves, recesses,  cuts and opening etc., 

in wall, slabs beams and columns etc. and making good the same to the desired finish as per 

specification, for the placement of electrical, intercommunication cables, conduits, air-conditioning 

inlets and outlets grills and other equipments etc. where required. For the above said requirements in 

the false ceiling and other partitions, the CONTRACTOR before starting-up the work shall in 

consultation with the Electrical, Mechanical, Intercommunication, Air-conditioning contractor and 

other agencies prepare and put-up a joint scheme, showing the necessary openings, grooves, recesses, 

cuts, the methods of fixing required for the WORK of the aforesaid, and the finishes therein, to the 

ENGINEER-IN-CHARGE and get the approval. The CONTRACTOR before finally submitting the 

scheme to the ENGINEER-IN-CHARGE, shall have the written agreement of the other agencies. The 

ENGINEER- IN-CHARGE, before communicating his approval to the scheme, with any required 

modification, shall get the final agreement of all the agencies, which shall be binding. No claim shall 

be entertained on account of the above. The CONTRACTOR shall confirm in all respects with 

provision of any statutory regulations, ordinances or byelaws of any local or duly constituted 

authorities or public bodies which may be applicable from time to time to the WORK or any 

temporary works. The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties 

and liabilities of every kind, arising out of non- adherance to such stains, ordinances, laws, rules, 

regulations, etc. 

 

40.Other agencies at site:  

a. The CONTRACTOR shall have to execute the WORK in such place and conditions where other 

agencies will also be engaged for other works such as site grading, filling, and levelling, electrical and 

mechanical engineering works, etc. No claim shall be entertained due to WORK being executed in the 

above circumstances. 

 

41. Notice: 

a. TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or his duly 

authorised representative at the job site or may be served by registered mail direct to the address 
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furnished by the CONTRACTOR. Proof of issue of any such notice could be conclusive of the 

CONTRACTOR having been duly informed of all contents therein.  

b. TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the 

CONTRACTOR shall be served by sending the same by Registered mail to or delivering the same at 

the respective site offices of M/S. GAIL (INDIA) LTD. addressed to the HEAD/SITE-IN-CHARGE. 

 

42. Right of various interests: 

 a.The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The 

CONTRACTOR shall cooperate and afford other agency(ies) reasonable opportunity for access to the 

WORK for the carriage and storage of materials and execution of their works.  

b. Wherever the work being done by any department of the EMPLOYER or by other agency(ies) 

employed by the EMPLOYER is contingent upon WORK covered by this CONTRACT, the 

respective rights of the various interests involved shall be determined by the ENGINEER-IN-

CHARGE to secure the completion of the various portions of the work in general harmony.  

 

43. Patents and royalties:  

 a.The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or 

compositions of matter to be used or supplied or methods and process to be practised or employed in 

the performance of this CONTRACT, agrees to pay all royalties and licence fees which may be due 

with respect thereto. If any equipment, machinery, materials, composition of matters, be used or 

supplied or methods and processes to be practised or employed in the performance of this 

CONTRACT,is covered by a patent under which the CONTRACTOR is not licensed then the 

CONTRACTOR before supplying or using the equipment, machinery materials, composition method 

or processes shall obtain such licences and pay such royalties and licence fees as may be necessary for 

performance of this CONTRACT. In the event the CONTRACTOR fails to pay any such royalty or 

obtain any such licence, any suit for infringement of such patents which is brought against the 

CONTRACTOR or the EMPLOYER as a result such failure will be defended by the CONTRACTOR 

at his own expense and the CONTRACTOR will pay any damages and costs awarded in such suit. The 

CONTRACTOR shall promptly notify the EMPLOYER if the CONTRACTOR has acquired the 

knowledge of any plant under which a suit for infringement could be reasonably brought because of 

the use by the EMPLOYER of any equipment, machinery, materials, process, methods to be supplied 

hereunder. The CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with the 

right to extend the same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free 

licence to use in any country, any invention made by the CONTRACTOR or his employee in or as 

result of the performance of the WORK under the CONTRACT. 

b. All charges on account of royalty. toilage, rent, octroi terminal or sales tax and/or other duties or 

any other levy on materials obtained for the work or temporary work or part thereof (excluding 

materials provided by the EMPLOYER) shall be borne by the CONTRACTOR. 

c. The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this 

CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials obtained from 

any excavation made for the purpose of the WORK or any building or produce upon the site at the 

time of delivery of the possession thereof, but all such substances, materials, buildings and produce 

shall be the property of the EMPLOYER provided that the CONTRACTOR may with the permission 

of the ENGINEER-IN-CHARGE, use the same for the purpose of the work by payment of cost of the 

same at such a rate as may be determined by the ENGINEER-IN- CHARGE.  

 d.The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account 

of claims against CONTRACTOR for the contributory infringement of patent rights arising out and 

based upon the claim that the use of the EMPLOYER of the process included in the design prepared 

by the EMPLOYER and used in the operation of the plant infringes on any patent right. With respect 

to any subcontract entered into by CONTRACTOR pursuant to the provisions of the relevant clause 

hereof, the CONTRACTOR shall obtain from the SUB-CONTRACTOR an undertaking to provide the 

EMPLOYER with the same patent protection that CONTRACTOR is required to provide under the 

provisions of this clause. 
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44. Liens:  

a. If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have 

become liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right 

to retain out of any payment then due or thereafter to become due an amount sufficient to completely 

indemnify the EMPLOYER against such lien or claim and if such lien or claim be valid, the 

EMPLOYER may pay and discharge the same and deduct the amount so paid from any money which 

may be or may become due and payable to the CONTRACTOR. If any lien or claim remain unsettled 

after all payments are made, the CONTRACTOR shall refund or pay to the EMPLOYER all money 

that the latter may be compelled to pay in discharging such lien or claim including all costs and 

reasonable expenses. EMPLOYER reserves the right to do the same.  

b. The EMPLOYER shall have lien on all materials, equipments including those brought by the 

CONTRACTOR for the purpose of erection, testing and commissioning of the WORK. 

c.The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-

CHARGE a complete release or waiver of all liens arising or which may arise out of his agreement or 

receipt in full or certification by the CONTRACTOR in a form approved by ENGINEER-IN-

CHARGE that all invoices for labour, materials, services have been paid in lien thereof and if required 

by the ENGINEER-IN-CHARGE in any case an affidavit that so far as the CONTRACTOR has 

knowledge or information the releases and receipts include all the labour and material for which a lien 

could be filled.  

d. CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after 

the issue of FINAL CERTIFICATE, from all liens and other encumbrances against the EMPLOYER 

on account of debts or claims alleged to be due from the CONTRACTOR or his SUB-

CONTRACTOR to any person including SUB- CONTRACTOR and on behalf of  EMPLOYER will 

defend at his own expense, any claim or litigation brought against the EMPLOYER or the 

CONTRACTOR in connection therewith. CONTRACTOR shall defend or contest at his own expense 

any fresh claim or litigation by any person including his SUB-CONTRACTOR, till its satisfactory 

settlement even after the expiry of two years from the date of issue of FINAL CERTIFICATE. 

 

45. Delays by employer or his authorised agents: 

 a.In case the CONTRACTOR's performance is delayed due to any act or omission on the part of the 

EMPLOYER or his authorized agents, then the CONTRACTOR shall be given due extension of time 

for the completion of the WORK, to the extent such omission on the part of the EMPLOYER has 

caused delay in the CONTRACTOR's performance of his WORK. 

 b.No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions 

granted except as provided in TENDER DOCUMENT, where the EMPLOYER reserves the right to 

seek indulgence of CONTRACTOR to maintain the agreed Time Schedule of Completion. In such an 

event the CONTRACTOR shall be obliged for working by CONTRACTOR's personnel for additional 

time beyond stipulated working hours as also Sundays and Holidays and achieve the completion 

date/interim targets. 

 

46. Payment if the contract is terminated: 

a. If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the 

CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items shall not have 

already been covered by payments of amounts  made to the CONTRACTOR for the WORK executed 

and accepted by ENGINEER-IN-CHARGE prior to the date of termination at the rates and prices 

provided for in the CONTRACT and in addition to the following: 

i)The amount payable in respect of any preliminary items, so far as the Work or service comprised 

therein has been carried out or performed and an appropriate portion as certified by ENGINEER-IN- 

CHARGE of any such items or service comprised in which has been partially carried out or 

performed. 
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 ii)Any other expenses which the CONTRACTOR has expended for performing the WORK under the 

CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and approved by 

EMPLOYER for payment, based on documentary evidence of his having incurred such expenses. 

 b.The CONTRACTOR will be further required to transfer the title and provide the following in the 

manner and as directed by the EMPLOYER. 

a) Any and all completed works. 

b) Such partially completed WORK including drawings, informations and CONTRACT rights as the 

CONTRACTOR has specially performed, produced or acquired for the performance of the 

CONTRACTOR. 

 

47. No waiver of rights:  

 a.Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any 

order by the EMPLOYER for payment of money or any payment for or acceptance of the whole or 

any part of the Work by the EMPLOYER nor any extension of time, nor any possession taken by 

EMPLOYER shall operate as a waiver of any provision of the CONTRACT, or of any power herein 

reserved to the EMPLOYER, or any right to damages herein provided, nor shall any waiver of any 

breach in the CONTRACT be held to be a waiver of any other subsequent breach. 

 

48. Certificate not to affect right of employer and liability of contractor: 

 a.No interim payment certificate(s) issued by the Engineer-in- Charge of the EMPLOYER, nor any 

sum paid on account by the EMPLOYER, nor any extension of time for execution of the work granted 

by EMPLOYER shall affect or prejudice the rights of the Employer against the CONTRACTOR or 

relieve the CONTRACTOR of his obligations for the due performance of the CONTRACT, or be 

interpreted as approval of the WORK done or of the equipment supplied and no certificate shall create 

liability for the EMPLOYER to pay for alterations, amendments, variations or additional works not 

ordered, in writing, by EMPLOYER or discharge the liability of the CONTRACTOR for the payment 

of damages whether due, ascertained, or certified or not or any sum against the payment of which he is 

bound to indemnify the EMPLOYER. 

 

49. Language and measures:  

a. All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, 

Correspondence, operating and maintenance Instructions, DRAWINGS, or any other writing shall be 

written in English language. The Metric System of measurement shall be used in the CONTRACT 

unless otherwise specified. 

 

50.Transfer of title:  

 a.The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the 

EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER after the 

successful completion of PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL 

CERTIFICATE. 

b. However, the EMPLOYER shall have the lien on all such works performed as soon as any advance 

or progressive payment is made by the EMPLOYER to the CONTRACTOR and the CONTRACTOR 

shall not subject these works for use other than those intended under this CONTRACT.  

 

51.  Release of information: 

 a.The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any 

other medium, photographs, or other reproduction of the Work under this CONTRACT or description 

of the site dimensions, quantity , quality or other information, concerning the Work unless prior 

written permission has been obtained from the EMPLOYER. 

 

52. Brand names: 
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A. The specific reference in the SPECIFICATIONS and documents to any material by trade name, 

make or catalogue number shall be construed as establishing standard or quality and performance and 

not as limited competition.  However, TENDERER may offer other similar equipments provided it 

meets the specified standard design and performance requirements. 

 

53. Completion of contract: 

 A.Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT 

shall be deemed to have been completed at the expiration of the PERIOD OF LIABILITY as provided 

for under the CONTRACT. 

 

54. Spares:  

 A.The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING 

of the  plants, recommendatory and/or mandatory spares, which are required essential by the 

manufacturer/supplier. The same shall be delivered at SITE, 3(Three) months before 

COMMISSIONING. Also the CONTRACTOR should furnish the manufacturing drawings for fast 

wearing spares.  

 B.The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments, 

plants and machineries go out of production of spare parts for the equipment furnished and erected by 

him, he shall give at least twelve (12) months' advance notice to the EMPLOYER, so that the latter 

may order his requirement of spares in one lot,  if he so desires. 

 

SECTION-V PERFORMANCE OF WORK  

55. Execution of work:  
 A.All the Works shall be executed in strict conformity with the provisions of the CONTRACT 

Documents and with such explanatory detailed drawings, specification and instructions as may be 

furnished from time to time to the CONTRACTOR by the ENGINEER-IN-CHARGE whether 

mentioned in the CONTRACT or not. The CONTRACTOR shall be responsible for ensuring that 

works throughout are executed in the most substantial, proper and workmanlike manner with the 

quality of material and workmanship in strict accordance with the SPECIFICATIONS and to the entire 

satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR shall provide all necessary 

materials equipment labour etc. for execution and maintenance of WORK till completion unless 

otherwise mentioned in the CONTRACT. 

 

56. Co-ordination and inspection of work: 

a. The coordination and inspection of the day-to-day work under the CONTRACT shall be the 

responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any particular job 

will normally be passed by the ENGINEER-IN-CHARGE or his authorised representative. A work 

order book will be maintained by the CONTRACTOR for each sector in which the aforesaid written 

instructions will be entered. These will be signed by the CONTRACTOR or his authorised 

representative by way of acknowledgement within 12 hours. 

 

57. Work in monsoon and dewatering: 

A.Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working 

in the monsoon also. The CONTRACTOR must maintain a minimum labour force as may be required 

for the job and plan and execute the construction and erection according to the prescribed schedule. No 

extra rate will be considered for such work in monsoon. 

 B.During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the 

construction work site free from water at his own cost. 

 

58. Work on Sundays and Holidays: 
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a. For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the 

ENGINEER-IN-CHARGE or his representative at least two days in advance and obtain permission in 

writing. The CONTRACTOR shall observe all labour laws and other statutory rules and regulations in 

force. In case of any violations of such laws, rules and regulations, consequence if any, including the 

cost thereto shall be exclusively borne by the CONTRACTOR and the EMPLOYER shall have no 

liability whatsoever on this account. 

 

59. General conditions for construction and erection work: 

A. The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of 

need and the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will 

become necessary and the CONTRACTOR should take this aspect into consideration for formulating 

his rates for quotation. No extra claims will be entertained by the EMPLOYER no this account. For 

carrying out work beyond working hours the CONTRACTOR will approach the ENGINEER-IN-

CHARGE or his authorized representative and obtain his prior written permission. 

 B.The CONTRACTOR must arrange for the placement of workers in such a way that the delayed 

completion of the WORK or any part thereof for any reason whatsoever will not affect their proper 

employment. The EMPLOYER will not entertain any claim for idle time payment whatsoever.  

C. The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at 

regular intervals regarding the state and progress of WORK. The details and proforma of the report 

will mutually be agreed after the award of CONTRACT. The CONTRACTOR shall provide display 

boards showing progress and labour strengths at worksite, as directed by the ENGINEER-IN-

CHARGE. 

 

60. Alterations in specifications, design and extra works: 

A. The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a 

lumpsum firm price/item rate quoted by him, the EMPLOYER will not accept any proposals for 

changes in VALUE OF CONTRACT or  extension in time on account of any such changes which may 

arise to the CONTRACTOR's scope of WORK as a result of detailed Engineering and thereafter 

during the execution of WORK. The only exception to this will be a case where the EMPLOYER 

requests in writing to the CONTRACTOR to upgrade the SPECIFICATIONS or the size of any major 

pieces of equipments, plant or machinery beyond what is normally required to meet the scope of 

WORK as defined in the CONTRACT DOCUMENT. In such cases, a change order will be initialled 

by the CONTRACTOR at the appropriate time for the EMPLOYER's prior approval giving the full 

back-up data for their review and for final settlement of any impact on price within 30 (thirty) days 

thereafter.  

 B.The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to 

or substitutions for, the Schedule of Rates, the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress of the WORK and 

the CONTRACTOR shall be bound to carry out the such altered/ extra/ new items of WORK in 

accordance with any instructions which may be given to him in writing signed by the ENGINEER-IN- 

CHARGE, and such alterations, omissions, additions or substitutions shall not invalidate the 

CONTRACT and any altered, additional or substituted work which the CONTRACTOR may be 

directed to do in the manner above specified as part of the WORK shall be carried out by the 

CONTRACTOR on the same conditions in all respects on which he agreed to do the main WORK. 

The time of completion of WORK may be extended for the part of the particular job at the discretion 

of the ENGINEER-IN- CHARGE, for only such alterations, additions or substitutions of the WORK, 

as he may consider as just and reasonable. The rates for such additional, altered or substituted WORK 

under this clause shall be worked out in accordance with the following provisions:-  

I. For Item Rate Contract 

C.If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for the 

WORK, the CONTRACTOR is bound to carry on the additional, altered or substituted WORK at the 

same rates as are specified in the CONTRACT. 
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D.If the rates for the additional, altered or substituted WORK are not specifically provided in the 

CONTRACT for the WORK, the rates will be derived from the rates for similar class of WORK as are 

specified in the CONTRACT for the WORK. The opinion of the ENGINEER-IN- CHARGE, as to 

whether or not the rates can be reasonably so derived from the items in this CONTRACT will be final 

and binding on the CONTRACTOR.  

E.If the rates for the altered, additional or substituted WORK cannot be determined in the manner 

specified in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of the date of 

receipt of order to carry out the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is 

his intention to charge for such class of WORK, supported by analysis of the rate or rates claimed, and 

the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the prevailing market 

rates, labour cost at schedule of labour rates plus 10% to cover contractor's supervision, overheads and 

profit and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to 

current market rates of materials and the quantum of labour involved per unit of measurement will be 

final and binding on the CONTRACTOR.   

F.Where the item of work will be executed through nominated specialist agency as approved by the 

ENGINEER-IN-CHARGE, then the actual amount paid to such nominated agency supported by 

documentary evidence and as certified by ENGINEER-IN-CHARGE shall be considered plus 10% 

(ten percent) to cover all contingencies, overhead, profits to arrive at the rates.   

G.Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the following:- 

Where the value of additions of new items together with the value of alterations, additions/deletions or 

substitutions does not exceed by or is not less than plus/minus (+)25% of the VALUE OF 

CONTRACT. The item rates in the Schedule of Rates shall hold good for all such variations between 

the above mentioned limits, irrespective of any increase/decrease of quantities in the individual items 

of Schedule of Rates. Where the value of addition of new items together with the value of alterations, 

additions/deletions or substitutions reduces more than 25% of the contract value but is within the 

following limits the tenderer shall be paid compensation for decrease in the value of work, as follows: 

S.No. Range of Variation Percentage compensation for decrease in the value of work in the respective 

range. a) Beyond (+) 25% No increase and/or upto & inclusive of decrease shall be (+) 50% applicable 

for the Schedule of Rates (The rates quoted for this increase shall be valid). b) Beyond (-) 25% upto & 

For reduction beyond inclusive of (-) 50% 25%contractor shall be compensated by an amount 

equivalent to 10% of the reduction in value of the contract as awarded. For example if the actual 

contract value is 70% of awarded value then compensation shall be 10% of (75-70) i.e. 0.5% of 

awarded contract value. 

ii.For Lumpsum Contracts: CONTRACTOR shall, within 7 days of the date of receipt of order to carry 

out the WORK, inform the  ENGINEER-IN- CHARGE of the rates which it is his intention to charge 

for such class of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-

CHARGE shall determine the rate or rates on the basis of the prevailing market rates, labour cost at 

schedule of labour rates plus 10% to cover contractor's supervision, overheads and profit and pay the 

CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market 

rates of materials and the quantum of labour involved per unit of measurement will be final and 

binding on the CONTRACTOR. 

 

61. Drawings to be supplied by the employer 

 A.The drawings attached with tender are only for the general guidance to the CONTRACTOR to 

enable him to visualize the type of work contemplated and scope of work involved. The 

CONTRACTOR will be deemed to have studied the DRAWINGS and formed an idea about the 

WORK involved.  

B. Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will 

be furnished from time to time during the progress of the work. The CONTRACTOR shall be deemed 

to have gone through the DRAWINGS supplied to him thoroughly and carefully and in conjunction 

with all other connected drawings and bring to the notice of the ENGINEER-IN-CHARGE 

discrepancies, if any, therein before actually carrying out the Work. 



 
 

Page 59 of 107 

 

 C.Copies of all detailed working drawings relating to the WORK shall be kept at the 

CONTRACTOR's office on the site and shall be made available to the ENGINEER-IN- CHARGE at 

any time during the CONTRACT. The drawings and other documents issued by the EMPLOYER 

shall be returned to the EMPLOYER on completion of the WORK.  

 

62. Drawings to be supplied by the contractor: 

 A.The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the special 

conditions of contract, and shall be furnished within the specified time.  

B. Where approval/review of drawings before manufacture/ construction/fabrication has been 

specified, it shall be CONTRACTOR's responsibility to have these drawings prepared as per the 

directions of ENGINEER-IN-CHARGE and got approved before proceeding with 

manufacture/construction/fabrication as the case may be. Any change that may have become necessary 

in these drawings during the execution of the work shall have to be carried out by the CONTRACTOR 

to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final drawings shall bear the 

certification stamp as indicated below duly signed by both the CONTRACTOR and ENGINEER-IN-

CHARGE.  "Certified true for _____________________ (Name of Work) Agreement No. 

___________________________Signed:________________ (CONTRACTOR) (ENGINEER-IN-

CHARGE) 

b.  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-

CHARGE as far as practicable within 3 (Three) weeks and shall be modified by the CONTRACTOR, 

if any modifications and/or corrections are required by the ENGINEER-IN-CHARGE. The 

CONTRACTOR shall incorporate such modifications and/or corrections and submit the final drawings 

for approval. Any delays arising out of failure by the CONTRACTOR to rectify the drawing in good 

time shall not alter the Contract Completion Time.  

c.  As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR 

in six copies and one transparent for record purposed to the EMPLOYER.  

 

63. Setting out works: 

A. The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the 

Works site and a level bench mark and the CONTRACTOR shall set out the Works and shall provide 

an efficient staff for the purpose and shall be solely responsible for the accuracy of such setting out.  

B. The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, 

templates, level marks, profiles and other similar things and shall take all necessary precautions to 

prevent their removal or disturbance and shall be responsible for the consequence of such removal or 

disturbance should the same take place and for their efficient and timely reinstatement. The 

CONTRACTOR shall also be responsible for the maintenance of all existing survey marks, boundary 

marks, distance marks and center line marks, either existing or supplied and fixed by the 

CONTRACTOR. The work shall be set out to the satisfaction of the ENGINEER-IN-CHARGE. The 

approval there of joining with the CONTRACTOR by the ENGINEER- IN-CHARGE in setting out 

the work, shall not relieve the CONTRACTOR of any of his responsibility.  

C. Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary 

reference and level posts, pegs, bamboos, flags, ranging rods, strings and other materials for proper 

layout of the works in accordance with the schemes for bearing marks acceptable to the ENGINEER-

IN-CHARGE. The center, longitudinal or face lines and cross lines shall be marked by means of small 

masonry pillars. Each pillar shall have distinct mark at the centre to enable theodolite to be set over it. 

No work shall be started until all these points are checked and approved by the ENGINEER-IN-

CHARGE in writing but such approval shall not relieve the CONTRACTOR of any of his 

responsibilities. The CONTRACTOR shall also provide all labour, material and other facilities, as 

necessary, for the proper checking of layout and inspection of the points during construction.  

D. Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be 

protected and fenced by the CONTRACTOR.  
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E. On completion of WORK, the CONTRACTOR must submit the geodetic documents according to 

which the WORK was carried out. 

 

64. Responsibility for level and alignment: 

A. The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical 

alignment, the levels and correctness of every part of the WORK and shall rectify effectively any 

errors or imperfections therein, such rectifications shall be carried out by the CONTRACTOR, at his 

own cost, when instructions are issued to that effect by the ENGINEER- IN-CHARGE. 

 

65. Materials to be supplied by contractor: 

A. The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of 

the materials required for the construction including steels, cement and other building materials, tools, 

tackles, construction plant and equipment for the completion and maintenance of the WORK except 

the materials which will be issued by the EMPLOYER and shall make his own arrangement for 

procuring such materials and for the transport thereof. The EMPLOYER may give necessary 

recommendation to the respective authority if so desired by the CONTRACTOR but assumes no 

further responsibility of any nature. The EMPLOYER will insist on the procurement of materials 

which bear ISI stamp and/or which are supplied by reputed suppliers. 

B. The CONTRACTOR shall properly store all materials either issued to him or brought by him to the 

SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, 

etc. for proper and speedy execution of his works. The CONTRACTOR shall maintain sufficient 

stocks of all materials required by him.  

C. No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in 

writing of the ENGINEER-IN-CHARGE. 

 

66. Stores supplied by the employer: 

A. If the SPECIFICATION of the WORK provides for the use of any material of special description to 

be supplied from the EMPLOYER's stores or it is required that the CONTRACTOR shall use certain 

stores to be provided by the ENGINEER-IN-CHARGE, such materials and stores, and price to be 

charged there for as hereinafter mentioned being so far as  practicable for the convenience of the 

CONTRACTOR, but not so as in any way to control the meaning or effect of the CONTRACT, the 

CONTRACTOR shall be bound to purchase and shall be supplied such materials and stores as are 

from time to time required to be used by him for the purpose of the CONTRACT only. The sums due 

from the CONTRACTOR for the value of materials supplied by the EMPLOYER will be recovered 

from the running account bill on the basis of the actual consumption of materials in the works covered 

and for which the running account bill has been prepared. After the completion of the WORK, 

however, the CONTRACTOR has to account for the full quantity of materials supplied to him as per 

relevant clauses in this document.  

B. The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER 

will be debited to the CONTRACTOR's account at the rates shown in the schedule of materials and if 

they are not entered in the schedule, they will be debited at cost price, which for the purpose of the 

CONTRACT shall include the cost of carriage and all other  expenses whatsoever such as normal 

storage supervision charges which shall have been incurred in obtaining the same at the EMPLOYER's 

stores. All materials so supplied to the CONTRACTOR shall remain the absolute property of the 

EMPLOYER and shall not be removed on any account from the SITE of the WORK, and shall be at 

all times open for inspection to the ENGINEER-IN-CHARGE. Any such materials remaining unused 

at the time of the completion or termination of the CONTRACT shall be returned to the 

EMPLOYER's stores or at a place as directed by the ENGINEER-IN-CHARGE in perfectly good 

condition at CONTRACTOR's cost. 
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67. Conditions for issue of materials: 

A.  Materials specified as to be issued by the EMPLOYER will be supplied to the CONTRACTOR by 

the EMPLOYER form his stores. It shall be responsibility of the CONTRACTOR to take delivery of 

the materials and arrange for its loading, transport and unloading at the SITE of WORK at his own 

cost. The materials shall be issued between the working hours and as per the rules of the EMPLOYER 

as framed from time to time. 

 B.  The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials 

at site after these have been issued to him.  

 C. Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained 

from the manufacturers.   

 D. The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the 

materials safe against damage by rain, dampness, fire, theft etc. He shall also employ necessary watch 

and ward establishment for the purpose.  

 E.  It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of 

taking delivery and satisfy himself that they are in good condition. After the materials have been 

delivered by the EMPLOYER, it shall be the responsibility of the CONTRACTOR to keep them in 

good condition and if the materials are damaged or lost, at any time, they shall be repaired and/or 

replaced by him at his own cost according to the instructions of the ENGINEER-IN-CHARGE.  

  F. The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which the 

EMPLOYER has undertaken to supply where such failure or delay is due to natural calamities, act of 

enemies, transport and procurement difficulties and any circumstances beyond the control of the 

EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim any compensation or loss 

suffered by him on this account.   

 G.  It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the 

WORK other than those to be supplied by the EMPLOYER. If, however, in the opinion of the 

ENGINEER-IN-CHARGE the execution of the WORK is likely to be delayed due to the 

CONTRACTOR's inability to make arrangements for supply of materials which normally he has to 

arrange for, the ENGINEER-IN-CHARGE shall have the right at his own discretion to issue such 

materials, if available with the EMPLOYER or procure the materials from the market or as elsewhere 

and the CONTRACTOR will be bound to take such materials at the rates decided by the ENGINEER-

IN-CHARGE. This, however, does not in any way absolve the CONTRACTOR from responsibility of 

making arrangements for the supply of such materials in part or in full, should such a situation occur 

nor shall this constitute a reason for the delay in the execution of the WORK.  

 H.  None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR for 

manufacturing item which can be obtained as supplied from standard manufacturer in finished form. 

 i.  The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to execute an 

Indemnity Bond in the prescribed form for safe custody and accounting of all materials issued by the 

EMPLOYER.  

J. The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a 

statement showing his requirement of the quantities of the materials to be supplied by the 

EMPLOYER and the time when the same will be required by him for the works, so as to enable the 

ENGINEER-IN-CHARGE to make necessary arrangements for procurement and supply of the 

material. 

K. Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR 

indicating the daily receipt, consumption and balance in hand. This account shall be maintained in a 

manner prescribed by the ENGINEER-IN-CHARGE along with all connected papers viz. requisitions, 

issues, etc., and shall be always available for inspection in the CONTRACTOR's office at SITE.   

L. The CONTRACTOR should see that only the required quantities of materials are got issued. The 

CONTRACTOR shall not be entitled to cartage and incidental charges for returning the surplus 

materials, if any, to the stores wherefrom they were issued or to the place as directed by the 

ENGINEER-IN-CHARGE.  
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M. Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s) than 

issued for. 

 

68. Material procured with assistance of employer/return of surplus: 

A. Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT 

where any materials for the execution of the CONTRACT are procured with the assistance of the 

EMPLOYER either by issue from EMPLOYER's stock or purchases made under order or permits or 

licences issued by Government, the CONTRACTOR shall hold the said materials as trustee for the 

EMPLOYER and use such materials economically and solely for the purpose of the CONTRACT and 

not dispose them off without the permission of the EMPLOYER and return, if required by the 

ENGINEER-IN-CHARGE, shall determine having due regard to the condition of the materials. The 

price allowed to the CONTRACTOR, however, shall not exceed the amount charged to him excluding 

the storage charges, if any. The decision of the ENGINEER-IN-CHARGE shall be final and 

conclusive in such matters. In the event of breach of the aforesaid condition, the CONTRACTOR 

shall, in terms of the licences or permits and/or criminal breach of trust, be liable to compensate the 

EMPLOYER at double rate or any higher rate, in the event of those materials at that time having 

higher rate or not being available in the market, then any other rate to be determined by the 

ENGINEER-IN-CHARGE and his decision shall be final and conclusive. 

 

69. Materials obtained from dismantling: 

a. If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part 

for reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the 

WORK of dismantling etc., will be considered as the EMPLOYER's property and will be disposed off 

to the best advantage of  the EMPLOYER. 

 

70. Articles of value found:  

a. All gold, silver and other minerals of any description and all precious stones, coins, treasure relics, 

antiquities and other similar things which shall be found in, under or upon the SITE, shall be the 

property of the EMPLOYER and the CONTRACTOR shall duly preserve the same to the satisfaction 

of the ENGINEER-IN-CHARGE and shall from time to time deliver the same to such person or 

persons indicated by the EMPLOYER. 

 

71. Discrepancies between instructions: 

 A.Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, 

his agent or staff or any doubt arises as to the meaning of any such instructions or should there be any 

misunderstanding between the CONTRACTOR's staff and the ENGINEER-IN- CHARGE's staff, the 

CONTRACTOR shall refer the matter immediately in writing to the ENGINEER-IN-CHARGE whose 

decision thereon shall be 7final and conclusive and no claim for losses alleged to have been caused by 

such discrepancies between instructions, doubts, or misunderstanding shall in any event be admissible. 

 

72. Action where no specification is issued: 

 A. In case of any class of WORK for which there is no SPECIFICATION supplied by the 

EMPLOYER as mentioned in the Tender Documents such WORK shall be carried out in accordance 

with Indian Standard Specifications and if the Indian Standard Specifications do not cover the same, 

the WORK should be carried out as per standard Engineering Practice subject to the approval of the 

ENGINEER-IN-CHARGE. 

 

73. Inspection of works: 

 A. The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any 

time wherever in progress either on the SITE or at the CONTRACTOR's premises/workshops 
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wherever situated, premises/ workshops of any person, firm or corporation where WORK in 

connection with the CONTRACT may be in hand or where materials are being or are to be supplied, 

and the CONTRACTOR shall afford or procure for the ENGINEER-IN- CHARGE every facility and 

assistance to carry out such inspection. The CONTRACTOR shall, at all time during the usual 

working hours and at all other time at which reasonable notice of the intention of the ENGINEER-IN- 

CHARGE or his representative to visit the WORK shall have been given to the CONTRACTOR, 

either himself be present or receive orders and instructions, or have a responsible agent duly accredited 

in writing, present for the purpose. Orders given to the CONTRACTOR's agent shall be considered to 

have the same force as if they had been given to the CONTRACTOR himself. The CONTRACTOR 

shall give not less than seven days notice in writing to the ENGINEER-IN-CHARGE before covering 

up or otherwise placing beyond reach of inspection and measurement of any work in order that the 

same may be inspected and measured. In the event of breach of above the same shall be uncovered at 

CONTRACTOR's expense for carrying out such measurement or inspection.  

B. No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in 

writing of the Engineer-in-Charge. The CONTRACTOR is to provide at all time during the progress 

of the WORK and the maintenance period, proper means of access with ladders, gangways etc. and the 

necessary attendance to move and adopt as directed for inspection or measurements of the WORK by 

the ENGINEER- IN-CHARGE. 

C. The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all 

necessary instruments and assistance in checking or setting out of WORK and in the checking of any 

WORK made by the CONTRACTOR for the purpose of setting out and taking measurements of 

WORK.  

 

74. Tests for quality of work:  

 A.All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and 

in accordance with the instructions of the ENGINEER-IN-CHARGE and shall be subjected from time 

to time to such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct at the place 

of manufacture or fabrication or on the site or at all or any such places. The CONTRACTOR shall 

provide assistance, instruments, labour and materials as are normally required for examining, 

measuring and testing any workmanship as may be selected and required by the ENGINEER-IN-

CHARGE.  

B. All the tests that will be necessary in connection with the execution of the WORK as decided by the 

ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the EMPLOYER by 

paying the charges as decided by the EMPLOYER from time to time. In case of non- availability of 

testing facility with the EMPLOYER, the required test shall be carried out at the cost of 

CONTRACTOR at Government or any other testing laboratory as directed by ENGINEER-IN-

CHARGE.  

C. If any tests are required to be carried out in conjunction with the WORK or materials or 

workmanship not supplied by the CONTRACTOR, such tests shall be carried out by the 

CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of such tests shall be 

reimbursed by the EMPLOYER. 

 

75.Samples for approval:  

 A.The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested 

or if required by the specifications, adequate samples of all materials and finished to be used in the 

WORK. Such samples shall be submitted before the WORK is commenced and in ample time to 

permit tests and examinations thereof. All materials furnished and finishes applied in actual WORK 

shall be fully equal to the approved samples. 

 

76. Action and compensation in case of bad work: 
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 A.If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, 

imperfect or unskilled workmanship, or with materials of any inferior description, or that any materials 

or articles provided by the CONTRACTOR for the execution of the WORK are unsound, or of a 

quality inferior to that contracted for, or otherwise not in accordance with the CONTRACT, the 

CONTRACTOR shall on demand in writing from the ENGINEER-IN-CHARGE or his authorised 

representative specifying the WORK, materials or articles complained of notwithstanding that the 

same may have been inadvertently passed, certified and paid for, forthwith rectify or remove and 

reconstruct the WORK so specified and provide other proper and suitable materials or articles at his 

own cost and in the event of failure to do so within the period specified by the ENGINEER-IN-

CHARGE in his demand aforesaid, the CONTRACTOR shall be liable to pay compensation at the rate 

of 1 % (One percent) of the estimated cost of the whole WORK, for every week limited to a maximum 

of 10% (ten percent) of the value of the whole WORK, while his failure to do so shall continue and in 

the case of any such failure the ENGINEER-IN-CHARGE may on expiry of notice period rectify or 

remove and re-execute the WORK or remove and replaced with others, the materials or articles 

complained of to as the case may be at the risk and expense in all respects of the CONTRACTOR. The 

decision of the Engineering-in-charge as to any question arising under this clause shall be final and 

conclusive. 

 

77. Suspension of works: 

 A.Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in 

writing by the ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS or 

any part thereof for such written order, proceed with the WORK therein ordered to be suspended until, 

he shall have received a written order to proceed therewith. The CONTRACTOR shall not be entitled 

to claim compensation for any loss or damage sustained by him by reason of temporary suspension of 

the WORKS aforesaid. An extension of time for completion, corresponding with the delay caused by 

any such suspension of the WORKS as aforesaid will be granted to the ONTRACTOR should he 

apply for the same provided that the suspension was not consequent to any default or failure on the 

part of the CONTRACTOR. 

B. In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a 

period of more than two months, the CONTRACTOR shall have the option to terminate the 

CONTRACT.  

 

78. Employer may do part of work: 

 A.Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the 

provisions of this CONTRACT the EMPLOYER has the alternative right, instead of assuming charge 

of entire WORK, to place additional labour force, tools, equipments and materials on such parts of the 

WORK, as the EMPLOYER may designate or also engage another CONTRACTOR to carry out the 

WORK. In such cases, the EMPLOYER shall deduct from the amount which otherwise might become 

due to the CONTRACTOR, the cost of such work and material with ten percent (10%) added to cover 

all departmental charges and should the total amount thereof exceed the amount due to the 

CONTRACTOR, the CONTRACTOR shall pay the difference to the EMPLOYER. 

 

79.Possession prior to completion: 

A.The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or 

partially completed WORK or part of the WORK. Such possession or use shall not be deemed to be an 

acceptance of any work completed in accordance with the CONTRACT agreement. If such prior 

possession or use by the ENGINEER-IN- CHARGE delays the progress of WORK, equitable 

adjustment in the time of completion will be made and the CONTRACT agreement shall be deemed to 

be modified accordingly. 
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80. Defects Liability Period (Twelve months period of liability from the date of issue of 

completion certificate): 

a) The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the 

date of completion of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in the 

Completion Certificate. Any damage or defect that may arise or lie undiscovered at the time of issue of 

Completion Certificate, connected in any way with the equipment or materials supplied by him or in 

the workmanship, shall be rectified or replaced by the CONTRACTOR at his own expense as deemed 

necessary by the ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry 

out such works by other work and deduct actual cost incurred towards labour, supervision and 

materials consumables or otherwise plus 100% towards overheads (of which the certificate of 

ENGINEER-IN-CHARGE shall be final) from any sums that may then be or at any time thereafter, 

become due to the CONTRACTOR or from his Contract Performance Security, or the proceeds of sale 

thereof or a sufficient part on thereof.  

b) If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions 

would be beneficial or necessary to fulfil the guarantees called for, he shall bring this to the notice of 

the ENGINEER- IN-CHARGE in writing. If during the period of liability any portion of the 

WORK/equipment, is found defective and is rectified/ replaced, the period of liability for such 

equipment/ portion of WORK shall be operative from the date such rectification/ replacement are 

carried out and Contract Performance Guarantee shall be furnished separately for the extended period 

of liability for that portion of WORK/ equipment only. Notwithstanding the above provisions the 

supplier's, guarantees/warrantees for the replaced equipment shall also be passed on to the 

EMPLOYER.  

c) LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the aggregate 

total liability of CONTRACTOR under the Agreement or otherwise shall be limited to 100% of 

Agreement / Contract Value. However, neither party shall be liable to the other party for any indirect 

and consequential damages, loss of profits or loss of production. 

 

81. Care of works:  

a.  From the commencement to completion of the WORK, the CONTRACTOR shall take full 

responsibility for the care for all works including all temporary works and in case any damages, loss or 

injury shall happen to the WORK or to any part thereof or to any temporary works from any cause 

whatsoever, shall at his own cost repair and make good the same so that at completion the WORK 

shall be in good order and in conformity in every respects with the requirement of the CONTRACT 

and the ENGINEER-IN- CHARGE's instructions. 

b.  DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the 

ENGINEER-IN-CHARGE shall: a) Decide that any works done or materials used by the 

CONTRACTOR or by any SUB-CONTRACTOR is defective or not in accordance with the 

CONTRACT, or that the works or any portion thereof are defective, or do not fulfill the requirements 

of CONTRACT (all such matters being hereinafter, called `Defects' in this clause), and b) As soon as 

reasonably practicable, gives to the CONTRACTOR notice in writing of the said decision, specifying 

particulars of the defects alleged to exist or to have occurred, then the CONTRACTOR shall at his 

own expenses and with all speed make good the defects so specified. In case CONTRACTOR shall 

fail to do so, the EMPLOYER may take, at the cost of the CONTRACTOR, such steps as may in all 

circumstances, be reasonable to make good such defects. The expenditure so incurred by the 

EMPLOYER will be recovered from the amount due to the CONTRACTOR. The decision of the 

ENGINEER-IN-CHARGE with regard to the amount to be recovered from the CONTRACTOR will 

be final and binding on the CONTRACTOR. As soon as the WORK has been completed in 

accordance with the CONTRACT (except in minor respects that do not affect their use for the purpose 

for which they are intended and except for maintenance there of provided in clause 80.1 of General 

Conditions of Contract) and have passed the tests on completion, the ENGINEER-IN-CHARGE shall 

issue a certificate (hereinafter called Completion Certificate) in which he shall certify the date on 
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which the WORK have been so completed and have passed the said tests and the EMPLOYER shall 

be deemed to have taken over the WORK on the date so certified. If the WORK has been divided into 

various groups in the CONTRACT, the EMPLOYER shall be entitled to take over any group or 

groups before the other or others and there upon the ENGINEER-IN-CHARGE shall issue a 

Completion Certificate which will, however, be for such group or groups so taken over only. In such 

an event if the group /section/ part so taken over is related, to the integrated system of the work, not 

withstanding date of grant of Completion Certificate for group/ section/ part. The period of liability in 

respect of such group/ section/ part shall extend 12 (twelve) months from the date of completion of 

WORK.  

c.  DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a 

COMPLETION CERTIFICATE he shall make good, with all possible speed, any defect arising from 

the defective materials supplied by the CONTRACTOR or workmanship or any act or omission of the 

CONTRACT or that may have been noticed or developed, after the works or groups of the works has 

been taken over, the period allowed for carrying out such WORK will be normally one month. If any 

defect be not remedied within a reasonable time, the EMPLOYER may proceed to do the WORK at 

CONTRACTOR's risk and expense and deduct from the final bill such amount as may be decided by 

the EMPLOYER. If by reason of any default on the part of the CONTRACTOR a COMPLETION 

CERTIFICATE has not been issued in respect of any portion of the WORK within one month after the 

date fixed by the CONTRACT for the completion of the WORK, the EMPLOYER shall be at liberty 

to use the WORK or any portion thereof in respect of which a completion certificate has not been 

issued, provided that the WORK or the portion thereof so used as aforesaid shall be afforded 

reasonable opportunity for completing these works for the issue of Completion Certificate. 

 

82 Guarantee/transfer of guarantee: 

a.  For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment 

against termite or any other specialized works etc. the CONTRACTOR shall invariably engage SUB-

CONTRACTORS who are specialists in the field and firms of repute and such a SUB-

CONTRACTOR shall furnish guarantees for their workmanship to the EMPLOYER, through the 

CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee to 

the EMPLOYER, the CONTRACTOR shall give that guarantee to the EMPLOYER directly. 

 

83 Training of employer's personnel: 

a.  The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the 

EMPLOYER at the works of the CONTRACTOR without any cost to the EMPLOYER. The period 

and the nature of training for the individual personnel shall be agreed upon mutually between the 

CONTRACTOR and the EMPLOYER. These engineering personnel shall be given special training at 

the shops, where the equipment will be manufactured and/ or in their collaborator's works and where 

possible, in any other plant where equipment manufactured by the CONTRACTOR or his 

collaborators is under installation or test to enable those personnel to become familiar with the 

equipment being furnished by the CONTRACTOR. EMPLOYER shall bear only the to and fro fare of 

the said engineering personnel. 

 

84 Replacement of defective parts and materials: 

a.  If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the 

CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant unsound or 

imperfect or has furnished plant inferior to the quality specified, the CONTRACTOR on receiving 

details of such defects or deficiencies shall at his own expenses within 7 (seven) days of his receiving 

the notice, or otherwise within such time as may be reasonably necessary for making it good, proceed 

to alter, re-construct or remove such work and furnish fresh equipments upto the standards of the 

specifications. In case the CONTRACTOR fails to do so, EMPLOYER may on giving the 

CONTRACTOR 7 (seven) day's notice in writing of his intentions to do so, proceed to remove the 
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portion of the WORK so complained of and at the cost of CONTRACTOR's, perform all such works 

or furnish all such equipments provided that nothing in the clause shall be deemed to deprive the 

EMPLOYER of or affect any rights under the CONTRACT, the EMPLOYER may otherwise have in 

respect of such defects and deficiencies.  

b.  The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments 

to the EMPLOYER of the extra cost, of such replacements procured including erection/installation as 

provided for in the CONTRACT; such extra cost being the ascertained difference between the price 

paid by the EMPLOYER for such replacements and the CONTRACT price portion for such defective 

plants and repayments of any sum paid by the EMPLOYER to the CONTRACTOR in respect of such 

defective plant. Should the EMPLOYER not so replace the defective plant the CONTRACTOR's 

extreme liability under this clause shall be limited to the repayment of all such sums paid by the 

EMPLOYER under the CONTRACT for such defective plant. 

 

85 Indemnity  

a.  If any action is brought before a Court, Tribunal or any other Authority against the Employer or an 

officer or agent of the EMPLOYER, for the failure, omission or neglect on the part of the 

CONTRACTOR to perform any acts, matters, covenants or things under the CONTRACT, or damage 

or injury caused by the alleged omission or negligence on the part of the CONTRACTOR, his agents, 

representatives or his SUB- CONTRACTOR's, or in connection with any claim based on lawful 

demands of SUB-CONTRACTOR's workmen suppliers or employees, the CONTRACTOR, shall in 

such cases indemnify and keep the EMPLOYER and/or their representatives harmless from all losses, 

damages, expenses or decrees arising out of such action. 

 

86 Construction aids, equipments, tools & tackles: 

a.  CONTRACTOR shall be solely responsible for making available for executing the WORK, all 

requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, 

Tackles and Testing Equipment and Appliances, including imports of such equipment etc. as required. 

In case of import of the same the rates applicable for levying of Custom Duty on such Equipment, 

Tools, & Tackles and the duty drawback applicable thereon shall be ascertained by the 

CONTRACTOR from the concerned authorities of Government of India. It shall be clearly understood 

that EMPLOYER shall not in any way be responsible for arranging to obtain Custom Clearance and/or 

payment of any duties and/or duty draw backs etc. for such equipments so imported by the 

CONTRACTOR and the CONTRACTOR shall be fully responsible for all taxes, duties and 

documentation with regard to the same. Tenderer in his own interest may contact, for any clarifications 

in the matter, concerned agencies/Dept./Ministries of Govt. of India. All clarifications so obtained and 

interpretations thereof shall be solely the responsibility of the CONTRACTOR.  

 

SECTION-VI CERTIFICATES AND PAYMENTS  

 

87 Schedule of rates and payments: 

a.  CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to CONTRACTOR 

for the whole of the WORK to be done and for the performance of all the obligations undertaken by 

the CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained by the application of 

the respective Schedule of Rates (the inclusive nature of which is more particularly defined by way of 

application but not of limitation, with the succeeding sub-clause of this clause) and payment to be 

made accordingly for the WORK actually executed and approved by the ENGINEERIN- CHARGE. 

The sum so ascertained shall (excepting only as and to the extent expressly provided herein) constitute 

the sole and inclusive remuneration of the CONTRACTOR under the CONTRACT and no further or 

other payment whatsoever shall be or become due or payable to the CONTRACTOR under the 

CONTRACT.  

b.  SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the CONTRACTOR shall 

remain firm till the issue of FINAL CERTIFICATE and shall not be subject to escalation. Schedule of 
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Rates shall be deemed to include and cover all costs, expenses and liabilities of every description and 

all risks of every kind to be taken in executing, completing and handing over the WORK to the 

EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be deemed to have known the 

nature, scope, magnitude and the extent of the WORK and materials required though the CONTRACT 

DOCUMENT may not fully and precisely furnish them. Tenderer's shall make such provision in the 

Schedule of Rates as he may consider necessary to cover the cost of such items of WORK and 

materials as may be reasonable and necessary to complete the WORK. The opinion of the 

ENGINEER-IN-CHARGE as to the items of WORK which are necessary and reasonable for 

COMPLETION OF WORK shall be final and binding on the CONTRACTOR, although the same may 

not be shown on or described specifically in CONTRACT DOCUMENTS. Generality of this present 

provision shall not be deemed to cut down or limit in any way because in certain cases it may and in 

other cases it may not be expressly stated that the CONTRACTOR shall do or perform a work or 

supply articles or perform services at his own cost or without addition of payment or without extra 

charge or words to the same effect or that it may be stated or not stated that the same are included in 

and covered by the Schedule of Rates.  

c.  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR 

ETC.: Without in any way limiting the provisions of the preceding sub-clause the Schedule of Rates 

shall be deemed to include and cover the cost of all construction equipment, temporary WORK 

(except as provided for herein), pumps, materials, labour, insurance, fuel, consumables, stores and 

appliances to be supplied by the CONTRACTOR and all other matters in connection with each item in 

the Schedule of Rates and the execution of the WORK or any portion thereof finished, complete in 

every respect and maintained as shown or described in the CONTRACT DOCUMENTS or as may be 

ordered in writing during the continuance of the CONTRACT.  

d.  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule of Rates 

(i.e., VALUE OF CONTRACT) shall be deemed to include and cover the cost of all royalties and fees 

for the articles and processes, protected by letters, patent or otherwise incorporated in or used in 

connection with the WORK, also all royalties, rents and other payments in connection with obtaining 

materials of whatsoever kind for the WORK and shall include an indemnity to the EMPLOYER which 

the CONTRACTOR hereby gives against all actions, proceedings, claims, damages, costs and 

expenses arising from the incorporation in or use on the WORK of any such articles, processes or 

materials, octroi or other municipal or local Board Charges, if levied on materials, equipment or 

machineries to be brought to site for use on WORK shall be borne by the CONTRACTOR.  

e.  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of 

Customs Duties, Excise Duties, Sales Tax, Sales Tax on works Contract quay or any port dues, 

transport charges, stamp duties or Central or State Government or local Body or Municipal Taxes or 

duties, taxes or charges (from or of any other body), whatsoever, will be granted or obtained, all of 

which expenses shall be deemed to be included in and covered by the Schedule or Rates. The 

CONTRACTOR shall also obtain and pay for all permits or other privileges necessary to complete the  

WORK. 

f.  SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall be deemed to 

include and cover the risk of all possibilities of delay and interference with the CONTRACTOR's 

conduct of WORK which occur from any causes including orders of the EMPLOYER in the exercise 

of his power and on account of extension of time granted due to various reasons and for all other 

possible or probable causes of delay.  

g.  SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, no alteration 

will be allowed in the Schedule of Rates by reason of works or any part of them being modified, 

altered, extended, diminished or committed. The Schedule of Rates are fully inclusive of rates which 

have been fixed by the CONTRACTOR and agreed to by the EMPLOYER and cannot be altered. For 

lumpsum CONTRACTS, the payment will be made according to the WORK actually carried out, for 

which purpose an item wise, or work wise Schedule of Rates shall be furnished, suitable for evaluating 

the value of WORK done and preparing running account bill. Payment for any additional work which 

is not covered in the Schedule of Rates, shall only be released on issuance of change order. 
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88 Procedure for measurement and billing of work in progress: 

a.  BILLING PROCEDURE: Following procedures shall be adopted for billing of works executed by the 

CONTRACTOR. 

i. All measurements shall be recorded in sextuplicate on standard measurement sheets supplied by 

EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and passing. 

ii. EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded on the sheets and 

shall certify correctness of the same on the measurement sheets.  

iii. ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in 

accordance with the terms and conditions of the CONTRACTS, within 7 days of submission of the 

bills, complete in all respects and send the same to the Employer to effect payment to the 

CONTRACTOR.  

iv. GAIL shall make all endeavour to make payments of undisputed amount of the bills submitted based 

on the joint measurements within 15 (Fifteen) days from the date of certification by the Engineer-in-

Charge.  

v. Measurements shall be recorded as per the methods of measurement spelt out in 

EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. 

EMPLOYER/CONSULTANT shall be fully responsible for checking the measurements quantitatively 

and qualitatively as recorded in the Measurement Books/ Bills.  

vi. While preparing the final bills overall measurements will not be taken again. Only volume of work 

executed since the last measured bill alongwith summary of final measurements will be considered for 

the final bill. However, a detailed check shall be made as to missing measurements and in case there 

are any missing items or measurements the same shall be recorded.  

vii. COMPUTERISED BILLING SYSTEM : GAIL (India) Limited has introduced Computerised Billing 

System whereby when the Bills are submitted in GAIL by a Contractor, a receipt number is generated. 

The Contractor can know the status of the Bill through GAIL’s website. (Not applicable in case of 

BCPL)  
b.  SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in the tender, no 

`Secured Advance' on security of materials brought to site for execution of contracted items(s) shall be 

paid to the Contractor whatsoever. 

c.  DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of measurement 

not covered by the CONTRACT to be adopted for any item of WORK, mode of measurement as per 

latest Indian Standard Specifications shall be followed.  

d.  ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to the 

CONTRACTOR in every certificate prepared for payment, sum of less than 50 paise shall be omitted 

and the total amount on each certificate shall be rounded off to the nearest rupees, i.e., sum of less than 

50 paise shall be omitted and sums of 50 paise and more upto one rupee shall be reckoned as one 

rupee. 

 

89 Lumpsum in tender:  

a.  The payment against any Lumpsum item shall be made only on completion of that item as per the 

provision of the CONTRACT after certification by ENGINEER-IN-CHARGE. 

 

90 Running account payments to be regarded as advance: 

a.  All running account payments shall be regarded as payment by way of advance against the final 

payment only and not as payments for WORK actually done and completed and shall not preclude the 

requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and 

reconstructed or re-erected or be considered as an admission of the due performance of the 

CONTRACT, or any part thereof, in this respect, or of the accruing of any claim by the 

CONTRACTOR, nor shall it conclude, determine or affect in any way the powers of the EMPLOYER 

under these conditions or any of them as to the final settlement and adjustment of the accounts or 

otherwise, or in any other way vary or affect the CONTRACT. The final bill shall be submitted by the 
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CONTRACTOR within one month of the date of physical completion of the WORK, otherwise, the 

ENGINEER-IN-CHARGE's certificate of the measurement and of total amount payable for the 

WORK accordingly shall be final and binding on all parties 

 

91 Notice of claims for additional payments: 

a.  Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional 

WORKS or MATERIAL change in original SPECIFICATIONS carried out by him in respect of 

WORK he shall forthwith give notice in writing to the ENGINEER-IN-CHARGE that he claims extra 

payment. Such notice shall be given to the ENGINEER-IN-CHARGE upon which CONTRACTOR 

bases such claims and such notice shall contain full particulars of the nature of such claim with full 

details of amount claimed. Irrespective of any provision in the CONTRACT to the contrary, the 

CONTRACTOR must intimate his intention to lodge claim on the EMPLOYER within 10 (ten) days 

of the commencement of happening of the event and quantify the claim within 30 (thirty) days, failing 

which the CONTRACTOR will lose his right to claim any compensation/reimbursement/damages etc. 

or refer the matter to arbitration. Failure on the part of CONTRACTOR to put forward any claim 

without the necessary particulars as above within the time above specified shall be an absolute waiver 

thereof. No omission by EMPLOYER to reject any such claim and no delay in dealing therewith shall 

be waiver by EMPLOYER of any of this rights in respect thereof.  

b.  ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause to 

discharge these in a manner considered appropriate after due deliberations thereon. However, 

CONTRACTOR shall be obliged to carry on with the WORK during the period in which his claims 

are under consideration by the EMPLOYER, irrespective of the outcome of such claims, where 

additional payments for WORKS considered extra are justifiable in accordance with the CONTRACT 

provisions, EMPLOYER shall arrange to release the same in the same manner as for normal WORK 

payments. Such of the extra works so admitted by EMPLOYER shall be governed by all the terms, 

conditions, stipulations and specifications as are applicable for the CONTRACT. The rates for extra 

works shall generally be the unit rates provided for in the CONTRACT. In the event unit rates for 

extra works so executed are not available as per CONTRACT, payments may either be released on day 

work basis for which daily/hourly rates for workmen and hourly rates for equipment rental shall apply, 

or on the unit rate for WORK executed shall be derived by interpolation/ extrapolation of unit rates 

already existing in the CONTRACT. In all the matters pertaining to applicability of rate and 

admittance of otherwise of an extra work claim of CONTRACTOR the decision of ENGINEER-IN-

CHARGE shall be final and binding. 

 

92 Payment of contractor's bill:  

a.  No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of the work 

shall have been completed and a certificate of completion given. But in case of works estimated to cost 

more than Rs.10,000/-, that CONTRACTOR on submitting the bill thereof be entitled to receive a 

monthly payment proportionate to the part thereof approved and passed by the ENGINEER-IN-

CHARGE, whose certificate of such approval and passing of the sum so payable shall be final and 

conclusive against the CONTRACTOR. This payment will be made after making necessary 

corrections/deductions as stipulated elsewhere in the CONTRACT DOCUMENT for materials, 

Contract Performance Security, taxes etc.  

b.  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque 

forwarding the same to registered office or the notified office of the CONTRACTOR. In no case will 

EMPLOYER be responsible if the cheque is mislaid or misappropriated by unauthorised 

person/persons. In all cases, the CONTRACTOR shall present his bill duly pre-receipted on proper 

revenue stamp payment shall be made in Indian Currency.  

c.  In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission of 

bill on joint measurements, after completion of all the obligations under the CONTRACT. 

 

93 Receipt for payment:  
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a.  Receipt for payment made on account of work when executed by a firm, must be signed by a person 

holding due power of attorney in this respect on behalf of the CONTRACTOR, except when the 

CONTRACTOR's are described in their tender as a limited company in which case the receipts must 

be signed in the name of the company by one of its principal officers or by some other person having 

authority to give effectual receipt for the company. 

 

94 Completion certificate:  

a.  APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his 

obligation under Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. The 

ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the COMPLETION 

CERTIFICATE within one month after receiving any application therefore from the CONTRACTOR 

after verifying from the completion documents and satisfying himself that the WORK has been 

completed in accordance with and as set out in the construction and erection drawings, and the 

CONTRACT DOCUMENTS. The CONTRACTOR, after obtaining the COMPLETION 

CERTIFICATE, is eligible to present the final bill for the WORK executed by him under the terms of 

CONTRACT.  

b.  COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all respects, 

the CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-CHARGE of such 

completion, but no certificate shall be given nor shall the WORK be deemed to have been executed 

until all scaffolding, surplus materials and rubbish is cleared off the SITE completely nor until the 

WORK shall have been measured by the ENGINEER-IN-CHARGE whose measurement shall be 

binding and conclusive. The WORKS will not be considered as complete and taken over by the 

EMPLOYER, until all the temporary works, labour and staff colonies are cleared to the satisfaction of 

the ENGINEER-IN-CHARGE. If the CONTRACTOR fails to comply with the requirements of this 

clause on or before the date fixed for the completion of the WORK, the ENGINEER-IN-CHARGE 

may at the expense of the CONTRACTOR remove such scaffolding, surplus materials and rubbish 

and dispose off the same as he thinks fit and clean off such dirt as aforesaid, and the CONTRACTOR 

shall forthwith pay the amount of all expenses so incurred and shall have no claim in respect of any 

such scaffolding or surplus materials as aforesaid except for any sum actually realised by the sale 

thereof.  

c.  COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the following 

documents will be deemed to form the completion documents:  

(i) The technical documents according to which the WORK was carried out. Six (6) sets of construction 

drawings showing therein the modification and correction made during the course of execution and 

signed by the ENGINEER-IN-CHARGE.  

(ii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 

(iii) Certificates of final levels as set out for various works.  

(iv) Certificates of tests performed for various WORKS.  

(v) Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list 

of surplus materials returned to the EMPLOYER's store duly supported by necessary documents. 

 

95 Final decision and final certificate: 

a.  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied 

that the WORKS have been duly maintained by the CONTRACTOR during monsoon or such period 

as hereinbefore provided in Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-

up any subsidence and performed all his obligations under the CONTRACT, the ENGINEER-IN- 

CHARGE shall (without prejudice to the rights of the EMPLOYER to retain the provisions of relevant 

Clause hereof) otherwise give a certificate herein referred to as the FINAL CERTIFICATE to that 

effect and the CONTRACTOR shall not be considered to have fulfilled the whole of his obligations 

under CONTRACT until FINAL CERTIFICATE shall have been given by the ENGINEER-IN- 

CHARGE notwithstanding any previous entry upon the WORK and taking possession, working or 

using of the same or any part thereof by the EMPLOYER.  
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96 Certificate and payments on evidence of completion: 

a.  Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on 

general account shall be taken to be an admission by the EMPLOYER of the due performance of the 

CONTRACT or any part thereof or of occupancy or validity of any claim by the CONTRACTOR.  

 

97 Deductions from the contract price: 

a.  All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the 

provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the 

EMPLOYER. All such claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as 

and when they fall due. Such claims shall be paid by the CONTRACTOR within 15 (fifteen) days of 

the receipt of the corresponding bills and if not paid by the CONTRACTOR within the said period, the 

EMPLOYER may, then, deduct the amount from any moneys due i.e., Contract Performance Security 

or becoming due to the CONTRACTOR under the CONTRACT or may be recovered by actions of 

law or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

 

SECTION-VII TAXES AND INSURANCE  

 

98 Taxes, Duties, Octroi etc:  

a.  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of 

any and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter imposed, increased, 

modified, all the sales taxes, duties, octrois etc. now in force and hereafter increased, imposed or 

modified, from time to time in respect of WORKS and materials and all contributions and taxes for 

unemployment compensation, insurance and old age pensions or annuities now or hereafter imposed 

by any Central or State Government authorities which are imposed with respect to or covered by the 

wages, salaries, or other compensations paid to the persons employed by the CONTRACTOR and the 

CONTRACTOR shall be responsible for the compliance of all SUB-CONTRACTORS, with all 

applicable Central, State, Municipal and local law and regulation and requirement of any Central, State 

or local Government agency or authority. CONTRACTOR further agrees to defend, indemnify and 

hold EMPLOYER harmless from any liability or penalty which may be imposed by the Central, State 

or Local authorities by reason or any violation by CONTRACTOR or SUB-CONTRACTOR of such 

laws, suits or proceedings that may be brought against the EMPLOYER arising under, growing out of, 

or by reason of the work provided for by this CONTRACT, by third parties, or by Central or State 

Government authority or any administrative sub-division thereof. Tax deductions will be made as per 

the rules and regulations in force in accordance with acts prevailing from time to time.  

 

99 Sales tax/Turnover tax:  

a.  Tenderer should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether 

on the works contract as a whole or in respect of bought out components used by the CONTRACTOR 

in execution of the CONTRACT.  EMPLOYER shall not be responsible for any such liability of the 

CONTRACTOR in respect of this CONTRACT. 

 

100 Statutory variations  

a. Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished product. 

Any statutory variations in Excise Duty and sales tax on finished product during the contractual 

completion period, shall be to the Employer's account for which the Contractor will furnish 

documentary evidence(s) in support of their claims to GAIL. However, any increase in the rate of 

these taxes and duties (E.D. and S.T.) beyond the contractual completion period shall be to 

Contractor's account and any decrease shall be passed on to GAIL. 
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101 Insurance:  

a. GENERAL CONTRACTOR shall at his own expense arrange secure and maintain insurance with 

reputable insurance companies to the satisfaction of the EMPLOYER as follows: CONTRACTOR at 

his cost shall arrange, secure and maintain insurance as may be necessary and to its full value for all 

such amounts to protect the WORKS in progress from time to time and the interest of EMPLOYER 

against all risks as detailed herein. The form and the limit of such insurance, as defined here in 

together with the under works thereof in each case should be as acceptable to the EMPLOYER. 

However, irrespective of work acceptance the responsibility to maintain adequate insurance coverage 

at all times during the period of CONTRACT shall be that of CONTRACTOR alone. 

CONTRACTOR's failure in this regard shall not relieve him of any of his responsibilities and 

obligations under CONTRACT. Any loss or damage to the equipment, during ocean transportation, 

port/custom clearance, inland and port handling, inland transportation, storage, erection and 

commissioning till such time the WORK is taken over by EMPLOYER, shall be to the account of 

CONTRACTOR. CONTRACTOR shall be responsible for preferring of all claims and make good for 

the damage or loss by way of repairs and/or replacement of the parts of the Work damaged or lost. 

CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and documents 

taken out by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the 

EMPLOYER immediately upon the CONTRACTOR having taken such insurance coverage. 

CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days in advance regarding the 

expiry cancellation and/or changes in any of such documents and ensure revalidation/renewal etc., as 

may be necessary well in time. Statutory clearances, if any, in respect of foreign supply required for 

the purpose of replacement of equipment lost in transit and/or during erection, shall be made available 

by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite licences, 

port clearances and other formalities relating to such import. The risks that are to be covered under the 

insurance shall include, but not be limited to the loss or damage in handling, transit, theft, pilferage, 

riot, civil commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean 

transportation only) etc. The scope of such insurance shall cover the entire value of supplies of 

equipments, plants and materials to be imported from time to time. All costs on account of insurance 

liabilities covered under CONTRACT will be to CONTRACTOR's account and will be included in 

VALUE OF CONTRACT. However, the EMPLOYER may from time to time, during the currency of 

the CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk and in such a 

case, the parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF 

CONTRACT to the extent of reduced premium amounts CONTRACTOR as far as possible shall 

cover insurance with Indian Insurance Companies, including marine Insurance during ocean 

transportation.  

i. EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does hereby accept 

full and exclusive liability for the compliance with all obligations imposed by the Employee State 

Insurance Act 1948 and the CONTRACTOR further agrees to defend, indemnify and hold 

EMPLOYER harmless for any liability or penalty which may be imposed by the Central, State or 

Local authority by reason of any asserted violation by CONTRACTOR or SUB-CONTRACTOR of 

the Employees' State Insurance Act, 1948, and also from all claims, suits or proceeding that may be 

brought against the EMPLOYER arising under, growing out of or by reasons of the work provided for 

by this CONTRACTOR, by third parties or by Central or State Government authority or any political 

sub- division thereof. The CONTRACTOR agrees to fill in with the Employee's State Insurance 

Corporation, the Declaration Forms, and all forms which may be required in respect of the 

CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the WORK provided 

for or those covered by ESI from time to time under the Agreement. The CONTRACTOR shall deduct 

and secure the agreement of the SUB- CONTRACTOR to deduct the employee's contribution as per 

the first schedule of the Employee's State Insurance Act from wages and affix the Employees 

Contribution Card at wages payment intervals. The CONTRACTOR shall remit and secure the 

agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's State Insurance 

Corporation Account, the Employee's contribution as required by the Act. The CONTRACTOR agrees 
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to maintain all cards and Records as required under the Act in respect of employees and payments and 

the CONTRACTOR  shall secure the agreement of the SUB- CONTRACTOR to maintain such 

records. Any expenses incurred for the contributions, making contributions or maintaining records 

shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. The EMPLOYER shall retain 

such sum as may be necessary from the total VALUE OF CONTRACT until the CONTRACTOR 

shall furnish satisfactory proof that all contributions as required by the Employees State Insurance Act, 

1948, have been paid. This will be pending on the CONTRACTOR when the ESI Act is extended to 

the place of work.  

ii. WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be 

effected for all the CONTRACTOR's employees engaged in the performance of this CONTRACT. If 

any of the work is sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to provide 

workman's Compensation and employer's liability insurance for the later's employees if such 

employees are not covered under the CONTRACTOR's Insurance. 

iii. ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable for or in respect of 

any damages or compensation payable at law in respect or in consequence of any accident or injury to 

any workman or other person in the Employment of the CONTRACTOR or any SUB-

CONTRACTOR save and except an accident or injury resulting from any act or default of the 

EMPLOYER, his agents or servants and the CONTRACTOR shall indemnify and keep indemnified 

the EMPLOYER against all such damages and compensation (save and except and aforesaid) and 

against all claims, demands, proceeding, costs, charges and expenses, whatsoever in respect or in 

relation thereto.  

iv. TRANSIT INSURANCE In respect of all items to be transported by the CONTRACTOR to the SITE 

of WORK, the cost of transit insurance should be borne by the CONTRACTOR and the quoted price 

shall be inclusive of this cost.  

v. COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a form as to 

protect the Contractor against all claims for injuries, disability, disease and death to members of public 

including EMPLOYER’s men and damage to the property of others arising from the use of motor 

vehicles during on or off the `site’ operations, irrespective of the Employership of such vehicles.  

vi. COMPREHENSIVE GENERAL LIABILITY INSURANCE:  

a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease 

or death of member of public or damage to property of others due to any act or omission on the part of 

the Contractor, his agents, his employees, his representatives and Sub- Contractor’s or from riots, 

strikes and civil commotion.  

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, 

damage or any other risks in respect of his Engineers and other Supervisory staff who are not covered 

under Employees State Insurance Act. 

c) The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement 

of human life (person not belonging to the Contractor) and also cover the risk of damage to others 

materials/ equipment/ properties during construction, erection and commissioning at site. The value of 

third party liability for compensation for loss of human life or partial/full disablement shall be of 

required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and 

Rs. 1 lakh per partial disablement and shall nevertheless cover such compensation as may be awarded 

by Court by Law in India and cover for damage to others equipment/ property as approved by the 

Purchaser. However, third party risk shall be maximum to Rs. 10(ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in 

respect of all his plant, equipments and machinery, erection tools & tackles and all other temporary 

attachments brought by him at site to execute the work.  

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from 

one or more nationalised insurance company from any branch office at Project site.  

f) Any such insurance requirements as are hereby established as the minimum policies and coverages 

which Contractor must secure and keep in force must be complied with, Contrator shall at all times be 

free to obtain additional or increased coverages at Contractor’s sole expenses. 



 
 

Page 75 of 107 

 

vii. ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY 

EMPLOYER: CONTRACTOR shall also carry and maintain any and all other insurance(s) which he 

may be required under any law or regulation from time to time without any extra cost to EMPLOYER. 

He shall also carry and maintain any other insurance which may be required by the EMPLOYER. 

 

102 Damage to Property or to any Person or any Third Party 

a. CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss 

or any damage to structures and properties belonging to the EMPLOYER or being executed or 

procured or being procured by the EMPLOYER or of other agencies within in the premises of all the 

work of the EMPLOYER, if such loss or damage is due to fault and/or the negligence or willful acts or 

omission of the CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTORs. 

b. The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from 

one place to another so that they do not cause any damage to any person or to the property of the 

EMPLOYER or any third party including overhead and underground cables and in the event of any 

damage resulting to the property of the EMPLOYER or of a third party during the movement of the 

aforesaid plant, equipment or materials the cost of such damages including eventual loss of 

production, operation or services in any plant or establishment as estimated by the EMPLOYER or 

ascertained or demanded by the third party shall be borne by the CONTRACTOR. Third party liability 

risk shall be Rupees One lakh for single accident and limited to Rupees Ten lakhs.  

c. The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to 

property other than EMPLOYER's property arising under or by reason of this agreement, if such 

claims result from the fault and/or negligence or willful acts or omission of the CONTRACTOR, his 

employees, agents, representative of SUB-CONTRACTOR. 

SECTION-VIII LABOUR LAWS  

103 Labour laws: 

a. No labour below the age of 18 (eighteen) years shall be employed on the WORK.  

b. The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him 

on the WORK.  

c. The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER 

indemnified in respect thereof.  

d. The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour 

laws.  

e. If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he shall 

obtain a licence from licensing authority (i.e. office of the labour commissioner) by payment of 

necessary prescribed fee and the deposit, if any, before starting the WORK under the CONTRACT. 

Such fee/deposit shall be borne by the CONTRACTOR.  

f. The CONTRACTOR shall employ labour in sufficient numbers either directly or through SUB- 

CONTRACTOR's to maintain the required rate of progress and of quality to ensure workmanship of 

the degree specified in the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.   

g. The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the 

number and description, by trades of the work people employed on the works. The CONTRACTOR 

shall also submit on the 4th and 19th of every month to the ENGINEER-IN-CHARGE a true statement 

showing in respect of the second half of the preceding month and the first half of the current month (1) 

the accidents that occurred during the said fortnight showing the circumstances under which they 

happened and the extent of damage and injury caused by them and (2) the number of female workers 

who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules 

made thereunder and the amount paid to them.  

h. The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, Employee 

Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability Act 1938. Workmen's 

Compensation Act 1923, Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract 
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Labour Regulation and Abolition Act 1970, Employment of Children Act 1938 or any modifications 

thereof or any other law relating thereto and rules made thereunder from time to time.   

i. The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as defined 

in Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct from the money 

due to the CONTRACTOR any sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reason of non- fulfillment of the Conditions of the Contract for the 

benefit of workers, non-payment of wages or of deductions made from his or their wages which are 

not justified by the terms of the Contract or non-observance of the said regulations. 

j. The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under and 

for the observance of the provisions of the aforesaid Acts without prejudice to his right to obtain 

indemnity from his SUB-CONTRACTOR's. In the event of the CONTRACTOR committing a default 

or breach of any of the provisions of the aforesaid Acts as amended from time to time, of furnishing 

any information or submitting or filling and Form/ Register/ Slip under the provisions of these Acts 

which is materially incorrect then on the report of the inspecting Officers, the CONTRACTOR shall 

without prejudice to any other liability pay to the EMPLOYER a sum not exceeding Rs.50.00 as 

Liquidated Damages for every default, breach or furnishing, making, submitting, filling materially 

incorrect statement as may be fixed by the ENGINEER-IN- CHARGE and in the event of the 

CONTRACTOR's default continuing in this respect, the Liquidated Damages may be enhanced to 

Rs.50.00 per day for each day of default subject to a maximum of one percent of the estimated cost of 

the WORK put to tender. The ENGINEER-IN-CHARGE shall deduct such amount from bills or 

Contract Performance Security of the CONTRACTOR and credit the same to the Welfare Fund 

constitute under these acts. The decision of the ENGINEER-IN-CHARGE in this respect shall be final 

and binding.  

 

104 Implementation of Apprentices Act, 1961: 

a. The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and 

Orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 

CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. The 

CONTRACTOR shall also be liable for any pecuniary liability arising on account of any violation by 

him of the provisions, of the Act.  

105 Contractor to indemnify the Employer: 

a. The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of the 

EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions, proceedings, 

claims, demands, costs and expenses whatsoever arising out of or in connection with the matters 

referred to in Clause 102.0 and elsewhere and all actions, proceedings, claims, demands, costs and 

expenses which may be made against the EMPLOYER for or in respect of or arising out of any failure 

by the CONTRACTOR in the performance of his obligations under the CONTRACT DOCUMENT. 

The EMPLOYER shall not be liable for or in respect of or arising out of any failure by the 

CONTRACTOR in the performance of his obligations under the CONTRACT DOCUMENT. The 

EMPLOYER shall not be liable for or in respect of any demand or compensation payable by law in 

respect or in consequence of any accident or injury to any workmen or other person. In the 

employment of the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall 

indemnify and keep indemnified the EMPLOYER against all such damages and compensations and 

against all claims, damages, proceedings, costs, charges and expenses whatsoever in respect thereof or 

in relation thereto. 

b. PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money in 

respect of such claims or demands as aforesaid the amount so paid and the costs incurred by the 

EMPLOYER shall be charged to and paid by the CONTRACTOR and the CONTRACTOR shall not 

be at liberty to dispute or question the right of the EMPLOYER to make such payments 

notwithstanding the same, may have been made without the consent or authority or in law or otherwise 

to the contrary.  
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c. In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's 

compensation Act, 1923 or other applicable provision of Workmen Compensation Act or any other 

Act, the EMPLOYER is obliged to pay compensation to a workman employed by the CONTRACTOR 

in execution of the WORK, the EMPLOYER will recover from the CONTRACTOR the amount of the 

compensation so paid, and without prejudice to the rights of EMPLOYER under Section 12, Sub- 

section (2) of the said act, EMPLOYER shall be at liberty to recover such amount or any part thereof 

by deducting it from the Contract Performance Security or from any sum due to the CONTRACTOR 

whether under this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any 

claim made under Section 12, Sub-section (i) of the said act, except on the written request of the 

CONTRACTOR and upon his giving to the EMPLOYER full security for all costs for which the 

EMPLOYER might become liable in consequence of contesting such claim. 

 

106 Health and sanitary arrangements for workers: 

a. In respect of all labour directly or indirectly employed in the WORKS for the performance of the 

CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be 

complied with all the rules and regulations of the local sanitary and other authorities or as framed by 

the EMPLOYER from time to time for the protection of health and sanitary arrangements for all 

workers.  

b. The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and 

other sanitary and health arrangements. The CONTRACTOR shall also provide necessary surface 

transportation to the place of work and back to the colony for their personnel accommodated in the 

labour colony. 

 

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

107 Arbitration:  

a. Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be finl 

and binding as provided in the Agreement and the issues/disputes which cannot be mutually resolved 

within a reasonable time, all disputes shall be referred to arbitration by Sole Arbitrator. The Employer 

[GAIL (India) Ltd.] shall suggest a panel of three independent and distinguished persons to the 

bidder/contractor/supplier/buyer (as the case may be) to select any one among them to act as the Sole 

Arbitrator. In the event of failure of the other parties to select the Sole Arbitrator within 30 days from 

the receipt of the communication suggesting the panel of arbitrators, the right of selection of the sole 

arbitrator by the other party shall stand forfeited and the EMPLOYER (GAIL) shall have discretion to 

proceed with the appointment of the Sole Arbitrator. The decision of Employer on the appointment of 

the sole arbitrator shall be final and binding on the parties. The award of sole arbitrator shall be final 

and binding on the parties and unless directed/awarded otherwise by the sole arbitrator, the cost of 

arbitration proceedings shall be shared equally by the parties. The Arbitration proceedings shall be in 

English language and venue shall be New Delhi, India. Subject to the above, the provisions of (Indian) 

Arbitration & Conciliation ACT 1996 and the Rules framed there under shall be applicable. All matter 

relating to this contract are subject to the exclusive jurisdiction of the court situated in the state of 

Delhi. Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 was 

enacted by the Indian Parliament and is based on United Nations Commission on International Trade 

Law (UNCITRAL model law), which were prepared after extensive consultation with Arbitral 

Institutions and centers of International Commercial Arbitration. The United Nations General 

Assembly vide resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976.  

b. FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND 

ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE 

PUBLIC ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS: "In the 

event of any dispute or difference between the parties hereto, such dispute or difference shall be 

resolved amicably by mutual consultation or through the good offices of empowered agencies of the 

Government.  If such resolution is not possible, then, the unresolved dispute or difference shall be 
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referred to arbitration of an arbitrator to be nominated by Secretary, Department of Legal Affairs 

("Law Secretary") in terms of the Office Memorandum No.55/3/1/75-CF, dated the 19
th

 December 

1975 issued by the Cabinet Secretariat (Department of Cabinet Affairs), as modified from time to 

time. The Arbitration Act 1940 (10 of 1940) shall not be applicable to the arbitration under this clause. 

The award of the Arbitrator shall be binding upon parties to the dispute. Provided, however, any party 

aggrieved by such award may make a further reference for setting aside or revision of the award to 

Law Secretary whose decision shall bind the parties finally and conclusively.  

 

108 Jurisdiction:  

a. The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 

CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Guwahati for the purposes 

of disputes, actions and proceedings arising out of the CONTRACT, the courts at Guwahati only will 

have the jurisdiction to hear and decide such disputed, actions and proceedings.  

SECTION-X SAFETY CODES 

109 General:  

a. CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and unsafe 

working conditions and shall comply with EMPLOYER's safety rules as set forth herein. Prior to start 

of construction, CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for 

information and guidance, if it has been prepared. 

110 Safety regulations:  

a. In respect of all labour, directly employed in the WORK for the performance of CONTRACTOR's 

part of this agreement, the CONTRACTOR shall at his own expense arrange for all the safety 

provisions as per safety codes of C.P.W.D., Indian Standards Institution. The Electricity Act, The 

Mines Act and such other acts as applicable.  

b. The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. 

Before starting construction work CONTRACTOR shall consult with EMPLOYER's safety Engineers 

or ENGINEER- IN-CHARGE and must make good to the satisfaction of the EMPLOYER any loss or 

damage due to fire to any portion of the work done or to be done under this agreement or to any of the 

EMPLOYER's existing property. 

111 First aid and industrial injuries: 

a. CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-

CONTRACTOR.  

b. CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of 

industrial injuries. Names of those providing these services shall be furnished to EMPLOYER prior to 

start of construction and their telephone numbers shall be prominently posted in CONTRACTOR's 

field office.   

c. All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of 

CONTRACTOR's report covering each personal injury requiring the attention of a physician shall be 

furnished to the EMPLOYER. 

112 General rules:  

a. Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no 

smoking rules shall be discharged immediately. 

113 Contractor's barricades:  

a. CONTRACTOR shall erect and maintain barricades required in connection with his operation to guard 

or protect:-  

a) Excavations 

b) Hoisting Areas. 

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 

d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations. 
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e) Rail Road unloading spots. 

b. CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become acquainted with 

EMPLOYER's barricading practice and shall respect the provisions thereof.  

c. Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be marked 

by red flasher lanterns at nights. 

114 Scaffolding:  

a. Suitable scaffolding should be provided for workmen for all works that cannot safely be done from the 

ground or from solid construction except such short period work as can be done safely from ladders. 

When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is 

used for carrying material as well, suitable footholds and handholds shall be provided on the ladder 

and the ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).  

b. Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 

braced and otherwise retarded at least one metre high above the floor or platform of such scaffolding 

or staging and extending along the entire length of the outside and ends thereof with only such 

openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be so 

fastened as to prevent it from swaying from the building or structure.   

c. Working platform, gangway and stairway should be so constructed that they should not sag unduly or 

unequally and if the height of platform of the gangway or the stairway is more than 4 metres above the 

ground level or floor level, they should be closely boarded, should have adequate width and should be 

suitably fastened as in ii) above.  

d. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing of railing whose 

minimum heights shall be 1 metre.  

e. Safe-means of access shall be provided to all working platforms and other working places, every 

ladder shall be securely fixed. No portable single ladder shall be over 9 metres in length while the 

width between side rails in rung ladder shall in no case be less than 30 cms for ladder upto and 

including 3 metres in length. For longer ladder this width should be increased 5mm for each additional 

foot of length. Uniform steps spacing shall not exceed 30 cms. Adequate precautions shall be taken to 

prevent danger from electrical equipment. No materials on any of the sites or work shall be so stacked 

or placed to cause danger or inconvenience to any person or public. The CONTRACTOR shall also 

provide all necessary fencing and lights to protect the workers and staff from accidents, and shall be 

bound to bear the expenses of defense of every suit, action or other proceeding of law that may be 

brought by any person for injury sustained owing to neglect of the above precautions and pay any 

damages and costs which may be awarded in any such suit or action or proceeding to any such person 

or which may with the consent of the CONTRACTOR be paid to compromise any claim by any such 

person.  

115 Excavation and trenching:  

a. All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for each 

50 metres length or fraction thereof. Ladder shall be extended from bottom of the trenches to atleast 1 

metre above the surface of the ground. The sides of the trenches which are 1.5M in depth shall be 

stepped back to give suitable slope or securely held by timber bracing, so as to avoid the danger of 

sides to collapse. The excavated materials shall not be placed within 1.5 metres of the edge of the 

trench or half of the trench width whichever is more. Cutting shall be done from top to bottom. Under 

no circumstances undermining or under-cutting shall be done. 

116 Demolition/general safety:  

a. Before any demolition work is commenced and also during the progress of the demolition work  

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

b) No electric cable or apparatus which is liable to be a source of danger shall remain electrically 

charged. 
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c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 

or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials 

as to render it unsafe. 

b. All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE, 

should be kept available for the use of the persons employed on the SITE and maintained in condition 

suitable for immediate use, and the CONTRACTOR shall take adequate steps to ensure proper use of 

equipment by those concerned. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective gloves.  

b) Those engaged in white washing and mixing or stacking or cement bags or any material which are 

injurious to the eyes be provided with protective goggles. 

c) Those engaged in welding and cutting works shall be provided with protective face & eye shield, hand 

gloves, etc. 

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall 

ensure that the manhole covers are opened and are ventilated atleast for an hour before the workers are 

allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals or 

f) board to prevent accident to the public. 

g) The CONTRACTOR shall not employ men below the age of 18 years and women on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 years are 

employed on the work of lead painting, the following precautions should be taken. 

1) No paint containing lead or lead product shall be used except in the form of paste or readymade paint. 

2) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 

spray or a surface having lead paint dry rubbed and scrapped. 

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall be 

provided to enable the working painters to wash them during and on cessation of work. 

c. When the work is done near any place where there is risk of drowning, all necessary safety equipment 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 

person in danger and adequate provision should be made for prompt first aid treatment of all injuries 

likely to be sustained during the course of the work.  

d. Use of hoisting machines and tackles including their attachments, anchorage and supports shall 

conform to the following standards or conditions: 

a. These shall be of good mechanical construction, sound materials and adequate strength and free from 

patent defect and shall be kept in good working order. 

b. Every rope used in hoisting or lowering materials or as means of suspension shall be of durable quality 

and adequate strength and free from patent defects. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 

age of 21 years should be in charge of any hoisting machine including any scaffolding, winch or give 

signals to the operator. 

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley block used 

in hoisting or lowering or as means of suspension, the safe working load shall be ascertained by 

adequate means. Every hoisting machine and all gears referred to above shall be plainly marked with 

the safe working load of the conditions under which it is applicable and the same shall be clearly 

indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded 

beyond safe working load except for the purpose of testing. 

d) In case of departmental machine, the safe working load shall be notified by the ENGINEER-IN-

CHARGE. As regards CONTRACTOR's machines, the CONTRACTOR shall notify the safe working 

load of the machine to the ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of 

WORK and get it verified by the Engineer concerned.  

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such means 
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as to reduce to minimum the accidental descent of the load, adequate precautions should be taken to 

reduce the minimum risk of any part or parts of a suspended load becoming accidentally displaced. 

When workers are employed on electrical installations which are already energised, insulating mats, 

wearing apparel, such as gloves, sleeves, and boots as may be necessary should be provided. The 

workers shall not wear any rings, watches and carry keys or other materials which are good conductors 

of electricity.  

e. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 

safe conditions and no scaffolds, ladder or equipment shall be altered or removed while it is in use. 

Adequate washing facilities should be provided at or near places of work.  

f. These safety provisions should be brought to the notice of all concerned by displaying on a notice 

board at a prominent place at the work-spot. The person responsible for compliance of the safety code 

shall be named therein by the CONTRACTOR.  

g. To ensure effective enforcement of the rules and regulations relating to safety precautions, the 

arrangements made by the CONTRACTOR shall be open to inspection by the Welfare Officer, 

ENGINEER-IN- CHARGE or safety Engineer of the Administration or their representatives.  

h. Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the 

operations of any other Act or rules in force in the Republic of India. The work throughout including 

any temporary works shall be carried out in such a manner as not to interfere in any way whatsoever 

with the traffic on any roads or footpath at the site or in the vicinity thereto or any existing works 

whether the property of the Administration or of a third party. In addition to the above, the 

CONTRACTOR shall abide by the safety code provision as per C.P.W.D. Safety code and Indian 

Standard Safety Code from time to time. 

117 Care in handling inflammable gas: 

a. The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling 

the inflammable gas cylinder/inflammable liquids/paints etc. as required under the law and/or as 

advised by the fire Authorities of the EMPLOYER.  

118 Temporary combustible structures: 

a. Temporary combustible structures will not be built near or around work site. 

119 Precautions against fire:  

a. The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at worksite as 

recommended by ENGINEER-IN-CHARGE. They will have to ensure all precautionary measures and 

exercise utmost care in handling the inflammable gas cylinders/ inflammable liquid/ paints etc. as 

advised by ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near or 

around the work-site. 

120 Explosives:  

a. Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR without 

the permission of the ENGINEER-IN-CHARGE in writing and then only in the manner and to the 

extent to which such permission is given. When explosives are required for the WORK they will be 

stored in a special magazine to be provided at the cost of the CONTRACTOR in accordance with the 

Explosives Rules. The CONTRACTOR shall obtain the necessary licence for the storage and the use 

of explosives and all operations in which or for which explosives are employed shall be at sole risk 

and responsibility of the CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER 

against any loss or damage resulting directly or indirectly therefrom. 

121 Mines act:  

a. SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety provisions as 

required by the ENGINEER-IN-CHARGE in respect of all labour directly employed for performance 

of the WORKS and shall provide all facilities in connection therewith. In case the CONTRACTOR 

fails to make arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN- 

CHARGE shall be entitled to do so and recover the costs thereof from the CONTRACTOR.  

b. Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of 

maternity benefits to female workers shall make the CONTRACTOR liable to pay Company 

Liquidated Damages an amount not exceeding Rs.50/- for each default or materially incorrect 

statement. The decision of the ENGINEER-IN-CHARGE in such matters based on reports from the 
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Inspecting Officer or from representatives of ENGINEER-IN-CHARGE shall be final and binding and 

deductions for recovery of such Liquidated Damages may be made from any amount payable to the 

CONTRACTOR from all the provisions of the Mines Act, 1952 or any statutory modifications or re-

enactment thereof the time being in force and any Rules and Regulations made there under in respect 

of all the persons employed by him under this CONTRACT and shall indemnify the EMPLOYER 

from and against any claim under the Mines Act or the rules and regulations framed there under by or 

on behalf of any persons employed by him or otherwise. 

122 Preservation of place:  

a. The CONTRACTOR shall take requisite precautions and use his best endeavors to prevent any riotous 

or unlawful behaviour by or amongst his worker and others employed or the works and for the 

preservation of peace and protection of the inhabitants and security of property in the neighborhood of 

the WORK. In the event of the EMPLOYER requiring the maintenance of a Special Police Force at or 

in the vicinity of the site during the tenure of works, the expenses thereof shall be borne by the 

CONTRACTOR and if paid by the EMPLOYER shall be recoverable from the CONTRACTOR. 

123 Outbreak of infectious diseases: 

a. The CONTRACTOR shall remove from his camp such labour and their facilities who refuse 

protective inoculation and vaccination when called upon to do so by the ENGINEER-IN-CHARGE's 

representative. Should Cholera, Plague or other infectious diseases break out the CONTRACTOR 

shall burn the huts, beddings, clothes and other belongings or used by the infected parties and 

promptly erect new huts on healthy sites as required by the ENGINEER-IN-CHARGE failing which 

within the time specified in the Engineer's requisition, the work may be done by the EMPLOYER and 

the cost thereof recovered from the CONTRACTOR. 

 

124 Use of intoxicants: 

a. The unauthorised sale of spirits or other intoxicants, beverages upon the work in any of the buildings, 

encampments or tenements owned, occupied by or within the control of the CONTRACTOR or any of 

his employee is forbidden and the CONTRACTOR shall exercise his influence and authority to the 

utmost extent to secure strict compliance with this condition. In addition to the above, the 

CONTRACTOR shall abide by the safety code provision as per C.P.W.D. safety code and Indian 

Standard Code framed from time to time. 
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BIDDER’S GENERAL INFORMATION 

 

To, 

Brahmaputra Cracker & Polymer Ltd. 

“Central Warehouse Building”,  

 NH-37, P.O. Lepetkata, 

 Dibrugarh, Assam, PIN – 786006 

 

1. Name of Bidder/Firm                                    ---------------------------------------------- 

2. Status of Firm                                              Proprietorship Firm/Partnership Firm (tick) 

3. Number of Years in Operation                       --------------------------------------------------- 

4. Registered Address                                       --------------------------------------------------- 

                                                                  --------------------------------------------------- 

5. Operation Address (if different from above)    --------------------------------------------------- 

                                                                  --------------------------------------------------- 

6. Telephone Number                                       -------------------------------------------------- 

                                                                   (Area Code)                       (Number) 

7. E-mail ID & Website                                     ------------------------------------------------- 

8. Tele-fax Number                                         ---------------------------------------------------- 

                                                               (Area Code)                    (Number) 

 

9. ISO Certification (if Any)                             (If ‘Yes’, Please Furnish Details): 

10. PERMANENT ACCOUNT NUMBER (PAN)        ---------------------------------------------------- 

                                                                  (Enclose Copy of ‘PAN’)) 

11. TIN/CST/VAT                                            ------------------------------------------------------ 

                                                              (Enclose Copy of ‘Registration’ for TIN/CST/VAT) 

12. SERVICE TAX NUMBER                           ------------------------------------------------------ 

                                                           (Enclosed Copy of ‘Service Tax Registration Certificate’) 

13. Power of Attorney of the signatory of bidding document 

Place:                                                            (Signature of Authorized Signatory of Bidder) 

Date:                                                             Name: 

                                                                     Designation: 

                                                                     Seal: 
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LETTER OF AUTHORITY 

 

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT 

NEGOTIATIONS/CONFERENCES 

 

Ref: No.                                                                                 Date: 

 

To, 

Brahmaputra Cracker & Polymer Ltd. 

“Central Warehouse Building”,  

 NH-37, P.O. Lepetkata, 

 Dibrugarh, Assam, PIN – 786006 

 

 

Dear Sir, 

 

We ----------------------------------------------------------------hereby authorize following representative(s) 

to attend un-priced bid opening and price bid opening and for any other correspondence and 

communication against above Bidding Document: 

 

1) Name & Designation ---------------------------------------Signature---------------------------- 

2) Name & Designation ---------------------------------------Signature---------------------------- 

 

We confirm that we shall be bound by all commitments made by aforementioned authorized 

representatives. 

 

                                                                 Yours faithfully, 

 

 

Place:                                                    (Signature of Authorized Signatory of Bidder) 

Date:                                                     Name: 

                                                             Designation: 

                                                             Seal: 

 

Note: This letter of authority should be on the letterhead of the bidder and should be signed by a  

         person competent and having the power of attorney to bind the bidder. 

 

         Not more than two persons are permitted to attend techno-commercial un-priced and price bid   

         opening. 
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NO DEVIATION CONFIRMATION 

 

 

To, 

Brahmaputra Cracker & Polymer Ltd. 

“Central Warehouse Building”,  

 NH-37, P.O. Lepetkata, 

 Dibrugarh, Assam, PIN – 786006 

 

 

Dear Sir, 

 

We understand that any deviation/exception in any form may result in rejection of bid. We, therefore, 

certify that we have not taken any exceptions/deviations anywhere in the bid and we agreed that if any 

deviation/exception is mentioned or noticed, our bid may be rejected. 

 

 

 

 

Place:                                                    (Signature of Authorized Signatory of Bidder) 

Date:                                                     Name: 

                                                             Designation: 

                                                             Seal: 
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PROFORMA FOR CONTRACT AGREEMENT 

 

LOA No.: BCPL /________________________________________                       

Dated:_________ _____ 

 

Contract Agreement for the work of --------------- of Brahmaputra Cracker & Polymer Ltd. (BCPL) 

made on -------- between (Name and Address) -------------, hereinafter called the “CONTRACTOR” 

(which term shall unless excluded by or repugnant to the subject or context include 

its successors and permitted assignees) of the one part and BCPL hereinafter called the 

“EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or context include its 

successors and assignees) of the other part.  

WHEREAS 

 

A. The EMPLOYER being desirous of having provided and executed certain work mentioned, 

enumerated or referred to in the Tender Documents including Request for Quotation, General Tender 

Notice, General Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, 

Plans, Time Schedule of completion of jobs, Schedule of Rates, Agreed Variations, other documents 

has called for Tender.  

 

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender 

Documents and has satisfied himself by careful examination before submitting his tender as to the 

nature of the surface, strata, soil, sub-soil and ground, the form and nature of site and local conditions, 

the quantities, nature and magnitude of the work, the availability of labour and materials necessary for 

the execution of work, the means of access to SITE, the supply of power and water thereto and the 

accommodation he may require and has made local and independent enquiries and obtained complete 

information as to the matters and thing referred to, or implied in the tender documents or having any 

connection therewith and has considered the nature and extent of all probable and possible situations, 

delays, hindrances or interferences to or with the execution and completion of the work to be carried 

out under the CONTRACT, and has examined and considered all other matters, conditions and things 

and probable and possible contingencies, and generally all matters incidental thereto and ancillary 

thereof affecting the execution and completion of the WORK and which might have influenced him in 

making his tender. 

 

C. The Tender Documents including the Request for Quotation, General Conditions of Contract, 

Special Conditions of Contract, Schedule of Rates, General Obligations, SPECIFICATIONS, 

DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of Acceptance of Tender and 

any statement of agreed variations with its enclosures copies of which are hereto annexed formpart of 

this CONTRACT though separately set out herein and are included in the expression “CONTRACT” 

wherever herein used. 

AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and 

the execution of the said WORK at the rates stated in the schedule of quantities of the work and finally 

approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to 

the conditions of CONTRACT.  

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 

FOLLOWS:-  

 

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be executed 

by him, the CONTRACTOR hereby covenants with EMPLOYER that the CONTRACTOR shall and 

will duly provide, execute and complete the said work and shall do and perform all other acts and 

things in the CONTRACT mentioned or described or which are to be implied there from or may be 

reasonably necessary for the completion of the said WORK and at the said times and in the manner 

and subject to the terms and conditions or stipulations mentioned in the contract.  
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2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER 

does hereby agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the 

respective amounts for the WORK actually done by him and approved by the EMPLOYER at the 

Schedule of Rates and such other sum payable to the CONTRACTOR under provision of 

CONTRACT, such payment to be made at such time in such manner as provided for in the 

CONTRACT.  

 

AND  

 

3. In consideration of the due provision, execution and completion of the said WORK the 

CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER for the services 

rendered by the EMPLOYER to the CONTRACTOR, such as power supply, water supply and others as 

set for in the said CONTRACT and such other sums as may become payable to the EMPLOYER towards 

the controlled items of consumable materials or towards loss, damage to the EMPLOYER'S equipment, 

materials construction plant and machinery, such payments to be made at such time and in such manner 

as is provided in the CONTRACT. It is specifically and distinctly understood and agreed between the 

EMPLOYER and the CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the 

SITE made available by the EMPLOYER for execution of the works or in the building, structures or 

work executed on the said SITE by the CONTRACTOR or in the goods, articles, materials etc., brought 

on the said SITE (unless the same specifically belongs to the CONTRACTOR) and the CONTRACTOR 

shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be entitled to 

assume or retain possession or control of the SITE or structures and the EMPLOYER shall have an 

absolute and unfettered right to take full possession of SITE and to remove the CONTRACTOR, their 

servants, agents and materials belonging to the CONTRACTOR and lying on the SITE. The 

CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK only as a licensee 

simpliciter and shall not have any claim, right, title or interest in the SITE or the structures erected 

thereon and the EMPLOYER shall be entitled to terminate such license at any time without assigning any 

reason. The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated from the 

said SITE shall, unless otherwise expressly agreed under this CONTRACT, exclusively belong to the 

EMPLOYER and the CONTRACTOR shall have no right to claim over the same and such excavation 

and materials should be disposed off on account of the EMPLOYER according to the instruction in 

writing issued from time to time by the ENGINEER-IN-CHARGE In Witness whereof the parties have 

executed these presents in the day and the year first above written.  

 

Signed and Delivered for and behalf              Signed and Delivered 

for and behalf  

of the CONTRACTOR                     of the 

EMPLOYER 

(NAME OF THE CONTRACTOR)              BRAHMAPUTRA CRACKER 

& POLYMER LIMITED   

                                                                                                                           

 

_______________________________              ___________________________________  

 

Date :___________               Date :____________ 

Place:___________               Place:____________ 

 

IN PRESENCE OF TWO WITNESSES 
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1. ___________________________     1. 

________________________ 

 

___________________________        

________________________ 

 

___________________________         

________________________ 

   

1 _________________________     2. ________________________ 

 

___________________________    

 ___________________________ 

 

___________________________    

 ___________________________ 
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(To be stamped in accordance with the Stamp Act) 

Ref.:----------------       Bank Guarantee 

No.:---------- 

        Date----------------- 

To 

BRAHMAPUTRA CRACKER & POLYMER LTD.  

“MAIN FIRE STATION BUILDING” LEPETKATA,  

NH-37, P.O. LEPETKATA, DIBRUGARH, 

ASSAM, PIN – 786 006 

 

Dear Sir (s), 

In accordance with Request for Quotation under your reference No.---------------------------  

M/s--------------------------------------------------------------------------------------having their 

Registered/Head Office at-----------------------------------------------------------(hereinafter called the 

Bidder) wish to participate in the said tender for------------------------------------------------------------------

----------------------------------------------------------------------------- 

 

As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of ---------is required 

to be submitted by the Bidder as a condition precedent for participation in the said Tender which 

amount in liable to be for forfeited on the happening of any contingencies mentioned in the Tender 

Document. 

We, the -------------------------------------------------Bank at------------------------------------- 

having our Head Office ------------------------------------------------------------------------------   

(Local Address)  guarantee  and undertake  to  pay immediately on demand by Brahmaputra Cracker 

& Polymer Limited., the amount  --------------------------------------------------------------------------------

without any reservation, protest, demur and recourse. Any such demand made by BCPL , shall be 

conclusive and binding on us irrespective of any dispute or difference raised by the Bidder. 

This guarantee shall be irrevocable and shall remain, valid upto------------------------------- (This date 

should be 180 days (One hundred & eighty days) after the date finally set out for closing of tender). If 

any further extension of this guarantee is required the same shall be extended to such required period 

on receiving instructions from M/s------------------------------------------------------------------------------- 

on whose behalf this guarantee is issued. 

In Witness whereof the Bank, through its authorized officer, has set its hand and stamp on this ---------

--------------------------day of -------------------------200 -------------------------- at -------------------------- 

 

WITNESS: 

 

(SIGNATURE)      (SIGNATURE) 

 

 (NAME)          (NAME) 

 

(OFFICIAL ADDRESS)       Designation with Bank 

Stamp 

 

         Attorney as per 

______________________ 

 

         Power of Attorney No. 

         Date 

:_________________________      



 
 

Page 90 of 107 

 

         

  ANNEXURE-A 

 

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

To: 

Brahmaputra Cracker & Polymer Ltd. 

“Main Fire Station Building”, NH-37, P.O. Lepetkata, 

Dibrugarh, Assam, PIN – 786006 

 

Dear Sirs, 

M/s_________________________________________________________ have been awarded the 

work of____________________________________________________ for Brahmaputra Cracker & 

Polymer Limited, Dibrugarh – 786006, Assam. The Contracts conditions provided that the 

CONTRACTOR shall pay a sum of Rs------------------------------- (Rupees as Initial / full Security 

Deposit in the form therein mentioned). The form of payment of Security Deposit includes guarantee 

executed by Nationalized Bank, undertaking full responsibility to indemnify Brahmaputra Cracker & 

Polymer Limited, in case of default. 

The said-------------------------------------has approached us and at their request and in consideration of 

the premises we having our office at ------------------------------------ have agreed to give such guarantee 

as hereinafter mentioned. 

 We________________________________________________________ hereby undertake and agree 

with you that if default shall be made by M/s ---- --------------------------------------------------------------- 

in performing any of the terms and conditions of the tender or in payment of any money payable to 

Brahmaputra Cracker & Polymer Limited, we shall on demand pay to you in such manner as you may 

direct the said amount of Rupees---------------------- only or such portion thereof not exceeding the said 

sum as you may from time to time require. 

 You will have the full liberty without reference to us and without affecting this guarantee, postpone 

for any time or from time to time the exercise of any of the powers and rights conferred on your under 

the contract with the said ----------------------------------------and to enforce or to forbear from endorsing 

any powers or rights or by reason of time being given to the said ---------------------------------------

which under law relating to the sureties would but for provision have the effect of releasing us. 

 Your right to recover the said sum of Rs---------------------------------(Rupees -------------------------------

---------------------------) from us in manner aforesaid will not be affected or suspended by reason of the 

fact that any dispute or disputes have been raised by the said M/s ---------------------------------------------

----------and/or that any dispute or disputes are pending before any officer, tribunal or court. 

 The guarantee herein contained shall not be determined or affected by the liquidation or winding up 

dissolution or changes of constitution or insolvency of the save said but shall in all respects and for all 

purpose be binding and operative until payment of all money due to you in  respect of such liabilities 

is paid. 

 This guarantee shall be irrevocable and shall remain valid upto-----------------If any further extension 

of this guarantee is required the same shall be extended to such required period on receiving 

instructions from M/s---------------------------------------------- on whose behalf this guarantee is issued. 

 We have power to issue this guarantee in your favour under Memorandum and Articles of Association 

and the undersigned has full power to do under the Power of Attorney dated ---------------------------- 

granted to him by the Bank. 

Yours faithfully, 

 

_______________________________ Bank      

By its Constituted Attorney Signature of a person duly authorized to sign on behalf of the Bank. 
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SS PP EE CC II AA LL   CC OO NN DD II TT II OO NN SS   OO FF   TT HH EE   CC OO NN TT RR AA CC TT   

SCC: Part -A 

 

JOB:   

SPECIAL CONDITIONS OF CONTRACT 

 

1. GENERAL: 

 

1.1. Special   conditions   of   contract  shall  be   read in conjunction  with   the  general  

conditions of contract, specifications  of work,  drawings  and  any  other  document forming 

part of this contract wherever the context so requires. 

 

1.2. Where  any  portion  of   the  general   condition  of contract  is  repugnant  to  or  at variance 

with any provisions of the special conditions of contract, then unless a different intention 

appears, the provision(s) of the special conditions of contract shall be deemed to override the 

provision(s) of general conditions of contract only to the extent that such repugnancies of 

variations in the special conditions of contract as are not possible of being reconciled with the 

provisions of general conditions of contract. 

 

1.3. The intending tenderer shall be deemed to have visited the site and gone through the GCC. 

Non familiarity with site conditions and unawareness of GCC shall in no way be considered a 

reason for any extra claim or for not carrying out the work in strict conformity with the 

drawings, specifications or provisions of contract. 

 

1.4. The work executed shall be to the satisfaction of Engineer In-Charge/ OWNER and contract 

rates shall include any Incidental and Contingent works charges so as to compete the work in 

all respect in prompt, efficient and workman like manner. 

 

2.0 Definitions 

 

2.1 The expression ‘Vendor / Contractor’ shall mean the bidder selected by the employer for the 

execution of the subject work and shall include the successors and permitted assigns of the 

vendor. 

 

2.2 The ‘Engineer-in-Charge’ shall mean the Engineer-In-charge’ the BCPL for this project and 

shall include any person acting as in charge on his behalf. 

 

2.3 ‘Authorized Representative’ shall mean any Officer/Supervisor /consultant/ Staff of BCPL 

authorized by the Head of Department. 

 

2.4 Where any portion of the General conditions of Contract is repugnant to or at variance with 

any provision of special conditions of contract, the provision of Special Conditions of contract 

shall be deemed to over ride the provisions of General Condition of Contract and shall to the 

extent of such repugnancy of variation prevail. 

 

3.0 LOCATION: 

 

3.1 The services are required to be carried out BCPL Project Site, Lepetkata & Guwahati and/or 

other operational locations surrounding Lepetkata & Guwahati.  
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3. 2 The services will be provided based on the organizational requirement as assessed and 

identified from time to time. 

 

 

4. Termination: 

  

4.1 No additional charges, other than the quoted rates and applicable taxes, shall be paid    to the 

contractor during the contract period except statutory variation in service tax during the contract 

period.  The rate contract will be for a period of two years & BCPL reserves the right to terminate the 

Contract either in part or in full without assigning any reason thereof. Engineer – In-Charge shall in 

such an event give thirty (30) days notice in writing to the Contractor of his decision to do so.  

Contractor upon receipt of such notice discontinue the work.  In the event of such termination, 

Contractor shall be paid for the actual time performed and service provided till the date specified in the 

notice. 

 

4.2 Contractor shall in no case lease/transfer/sublet/appoint caretaker for services    and the personnel 

to be deployed for carrying out the contractual job. 

 

4.3 No other person except Contractor’s authorized representative shall be allowed to enter BCPL 

premises. Contractor shall also not entertain any outsider or extend any service beyond BCPL/ 

premises. 

  

4.4 Within the BCPL premises, the Contractor’s personnel shall not do any private work other than 

their normal duties.  In case the deployed contract labour of the Contractor is absent for more than 

continuous three days in a month, the replacement should be provided.   The attendance and leave 

record of the contract labour deployed by the contractor shall be maintained by the designated 

supervisor of the Contractor whose contact details like mobile phone no, office address shall be 

communicated by the contractor to Engineer In-charge of the Contract.  The Supervisor should 

visit the BCPL premises regularly to attend to the contractual obligations and interact with the 

personnel deployed by the Contractor.  It is the sole responsibility of the supervisor to manage the 

workforce of contractor deployed in the contract e.g. the monthly attendance, leave details, Identity 

cards, police verification of contract labourer etc.  

 

4.5 Contractor shall be directly responsible for any/all disputes arising between him and his personnel 

and keep BCPL indemnified against all loses, damages and claims arising thereof. 

 

4.6 The personnel engaged by Contractor shall be subject to security check by the CISF/BCPL 

security staff while entering/leaving the premises.  

 

4.7 Contractor shall have to submit police verification of all the personnel to be deployed in BCPL. 

 

4.8 Contractor shall be solely responsible for payment of wages/remuneration including allowances to 

his/its personnel that might become applicable under any new act or order of Government.  BCPL 

shall have no liability whatsoever in this regard. 

 

 

4.9 Contractor shall be fully responsible for theft, burglary, fire or any mischievous deeds by his/its 

staff. 

 

4.10 Lists of persons employed by Contractor for the subject work mentioning qualifications, 

experience and residential address shall be submitted to BCPL.  In case of any change, the same 

shall be informed to BCPL from time to time. The Contractor must get the police verification of 

all its contract labourer deployed in BCPL premises. 
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4.11 BCPL reserves the right to obtain Contractor’s services on holidays as well as beyond the 

specified working hours, by giving prior notice of one day. 

 

5 PRICES BASIS: 

 

5.1 The quoted rate shall be firm and valid till the complete execution of the   order.  No escalation on 

what-so-ever account shall be paid under this contract. However, reimbursement/refund for variation 

in rate due to increase/decrease in the minimum wages of labourers shall be payable as per the 

following clause. 

 

Reimbursement/Refund on Variation in Price: 

 

- For the purpose of this Contract the minimum wages of unskilled, semi-skilled and skilled 

labour on the date of submission of the tender shall be taken.  If on account of any legislation, 

notification, or award, the minimum wages and/or DA of highly skilled, skilled ,semi-skilled 

labour including secretarial services (Graduate and Non-Graduate) etc. are increased beyond 

the wage structure defined at Annexure - A, at any time or times after the date of submission 

of the tender, the Contractor has to pay the increased wages.  Thereafter, the rate per person per 

day of service will be increased in order to compensate the differences on submission of duly 

supported documents by the contractor.  Further, “The wages will be revised as and when the 

revision is effected by Central Govt. from time to time if rate surpasses the amount given in 

Annexure-A. Percentage increase in notified minimum wages of Govt. will be taken as 

percentage increase in the existing rate of wages and fixed accordingly 

 

- The contractor shall within 30 days of becoming aware of any revision in wages shall inform in 

writing to BCPL stating that the same is given pursuant to this condition together with all 

information relating there-to, which he may be in a position to supply. 

 

5.2 All charges such as wages and other statutory payments admissible to the Contract labourer, as 

defined at Annexure-A, should be considered while quoting the service charge. 

 

5.3 In terms of Section (2) of the Maternity Benefit Act-1961, a woman will be entitled to maternity 

benefits admissible in case of delivery and miscarriage/medical termination of pregnancy.  This 

shall be sole responsibility of the bidder.  Thus, bidders should take into their account this liability 

while quoting service charges. BCPL will have no responsibilities to make any additional payment 

on this account to either Contractor or the workmen employed by the Contractor. 

 

5.4 The rates should be quoted in the schedule of rates as enclosed. 

 

5.5 Bidders are advised in their own interest to visit office and ascertain the conditions and quantum of 

work before quoting. 

 

5.6 Bidder should take care of service tax (if applicable) while quoting rates and should separately 

indicate rate of service tax to be charged. 

 

5.7 The services not provided during the month against each category shall be recovered 

proportionately on pro-rata basis for particular category from the monthly bills of the contractor. 

 

5.8 The rate quoted by the bidder shall be all inclusive for provisions of all incidental expenses 

necessary for proper execution and completion of work in full in accordance with the Terms & 

Conditions of the Bid Documents. 
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5.9 Contract Period: The Contract period shall be valid for TWO years from the date of issue of 

LOI/LOA.  The period of contract may be extended on the same terms and conditions as per 

requirement of BCPL. 

 

BCPL can increase or decrease the manpower during the contract period based on same terms and 

conditions. 

 

6 TIME FOR START AND MOBLISATION: 

 

After award of work, BCPL shall give 7 days period for initial mobilization.  Contractor/Agency shall 

ensure mobilization within the given time with the manpower required for smooth execution of job as 

specified by BCPL and no mobilization advance shall be paid.  In case the bidder is not able to 

mobilize within the time specified above, a penalty @Rs.5000/- per day shall be raised on the bidder. 

 

 

7 COMPLIANCE WITH STATUTORY REGULATIONS: 

 

7.1  The contractor/Agency shall have its own staff for the contractual jobs.  The Contractor/Agency 

shall be responsible for strict compliances of all statutory provisions of the relevant labour laws 

applicable from time to time.  If due to any reason whatsoever BCPL is made liable to meet 

any obligation under any of the said laws and enactments etc. for any reason whatsoever, the 

same shall be recovered from the security deposit of the contractor lying with BCPL or from 

the bills payable to him. 

 

 

I. 7.2 The contractors shall have a separate PF-Account Code No. allotted by RPFC 

(Regional Provident Fund Commissioner) and ensure the extension of PF EDLI & EPS 

benefits to its employees engaged by him for execution of this contract, as provided 

under Employees Provident Fund & Miscellaneous Provision Act-1952, and the 

schemes framed there under. The contractor shall have an ESI code and ensure 

coverage of all its workmen.  

 

II. Contractor must have ESIC Registration in its name. Wherever, ESIC is not available, 

the same shall be governed by "Workmen's Compensation Act, 1923" for which bidder 

must obtain a suitable Employees Compensation Insurance Policy. The premium 

amount against Employees’ Compensation Policy shall be reimbursed to the Bidder by 

BCPL. However, the estimated contribution against ESIC shall not be paid in case of 

non applicability of ESIC. 

 

7.3     The Contractor shall comply with provision of the Payment of Wages Act- 1936, the Minimum 

Wages Act 1948, the Employees Provident Fund &   Misc. Provision Act-1952, the ESI 

Act-1948, the Employees Liability Act-1938, the Employee’s compensation Act-2010, the 

ID Act-1947, the maternity Benefit Act 1961, the Contract labour (Regulation & 

Abolition) Act 1970, or any modification thereof or any other law relating to rules made 

there under from time to time. 

 

7.4   The Contractor shall make payments of wages to his employees on or before the specified dates 

as per the relevant law, in presence of an authorized representative of BCPL.  The Contractor 

will be required to comply with all statutory provisions contained in Labour Legislations in 
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general and Contract Labour (R&A) Act, 1970.  Minimum Wages Act 1948 and Payment of 

Wages Act 1936 in particular and amended from time to time.  

 

7.6  The Contractor shall issue wage slip to each personnel deployed as per format given under The 

Contract Labour (Regulation & Abolition) Central Rules, 1971. 

 

7.7  The Contractor will obtain a license under CL(R&A) Act, 1970 and submit a copy to EIC 

within 15 days of start of work. 

 

7.8  Contractor shall not deploy any personnel below the Age of 18 years in any day during the 

tenure of contract.  

 

8 PENALTY CLAUSE 

8.1 Contractor has to submit a valid PF Code no. , computerized ESI card and valid labour license (if 

applicable) within a maximum time period of 15 days from the date of LOA failing which a 

penalty of Rs.10000/- shall be deducted from the service charges of the contractor per month 

ONWARDS apart from penalty as per provisions of the statutory legislations. 

 

8.2  If the timely payment is not made to the Contract workmen by 7th of each month, Rs.5000/- per 

day shall be deducted from the services charges of the Contractor. 

 

8.3 Contractor has to submit proper PF challan containing names of each of the Contract workmen 

along with reimbursement schedule or else BCPL is not liable to release the payment to the 

contractor. 

 

9 INCORPORATION CLAUSE:  

 

BCPL can incorporate any condition, which is not envisaged here at the time of agreement which 

can be of sole interest/advantages to BCPL 

 

 Interpretation of terms and conditions of the document as confirmed by BCPL shall be final and 

binding on the contractor/agency. 

 

             10.0 RESOLUTION OF DISPUTES/ARBITRATION 
 

10.1 All dispute, controversy, or claim between the parties which can not be mutually resolved 

within a reasonable time shall be referred to arbitration by Sole Arbitrator. The owner 

(Brahmaputra Cracker and Polymer Ltd.) shall suggest a panel of three independent and 

distinguished persons to the bidder/contractor/supplier/buyer (as the case may be) to select any 

one among them to act as the Sole Arbitrator. In the event of failure of the bidder to select the 

Sole Arbitrator within 30 days from the receipt of the communication suggesting the panel of 

arbitrators, the right of selection of the sole arbitrator by bidder shall stand forfeited 

and the OWNER (BCPL) shall have discretion to proceed with the appointment of the Sole 

Arbitrator. The decision of owner on the appointment of the sole arbitrator shall be final and 

binding. The award of sole arbitrator shall be final and binding on the parties and unless 

directed/awarded otherwise the sole arbitrator, the cost of arbitration proceedings shall be 

shared equally by the parties. The Arbitration proceedings shall be in English language and 

venue shall be (State), India. Subject to the above, the provisions of (Indian) Arbitration & 

Conciliation ACT 1996 and the Rules framed there under shall be applicable. All matter 

relating to this agreement is subject to the exclusive jurisdiction of the court situated in 

Dibrugarh. Bidders/suppliers/contractors may please note that the Arbitration & Conciliation 

Act 1996 was enacted by the Indian Parliament and is based on United Nations Commission on 

International Trade Law (UNCITRAL model law), which were prepared after extensive 
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consultation with Arbitral Institutions and centers of International Commercial Arbitration. 

The United Nations General Assembly vide resolution 31/98 adopted the UNCITRAL 

Arbitration rules on 15 December 1976” 

 

11. PAYMENT TERMS:  

 

The contractor has to submit RA bills on monthly basis before 07
th

 of the month, enclosing 

therein the attendance details, wage sheet, the requisite employees wise PF deposition details 

(duty verified/certified) and summary of the bill, to the Engineer-in-Charge of the Contract. 

  

11.1. Contractor has to submit the following documents to Executive-In-Charge as per the schedule 

given below: 

 

i) Copy of wage register latest by 10th of every month showing disbursement in the presence  of 

authorized representative of BCPL with certification (rule 73 of Contract Labour (R&A) & 

Central Rules 1971 monthly. 

ii) Copy of PF challan along with statement of contract labour with breakup of contribution by 

26th of every month. 

iii)Half yearly return under Contract Labour (R&A) Act 1970  within  30 days from close 

of half year. 

iv) Copy of Labour License. 

v) Statement of disbursement of annual bonus/ex gratia. 

vi) ESI challan, 

vii) Annual /Half yearly return of PF & ESI respectively. 

viii) PL encashment details etc. 

ix) Copy of Employee Insurance Policy 

x) Copy of Group Medical Insurance Policy 

 

Invoices are to be raised in accordance with various provisions under service tax rules as BCPL is 

intended to avail benefits under various statutes in force. 

 

The payment shall be processed within 15 days of placement of the bill.  Necessary statutory levies 

such as TDS will be affected as per the rules existing and in vogue then and there.  PAN of the vendor 

also may be intimated along with 1
st
 invoice. 

 

11.2 In case of award of work, the bidder has to give details of their bank account to facilitate 

payment through e-banking on him. 

 

12 Service Tax / Reverse Charges : 

 

The Quoted Rates should be inclusive of all taxes and duties but excluding Service Tax and Education 

Cess thereon. The bidder is required to mention the applicable rate of Service Tax and cess thereon as 

on the final due date of bid submission. Service Tax and Cess thereon shall be paid as per the rate 

mentioned by the bidder in their offer on submission of documentary evidence/invoice(s) as per rule 4 

of service tax rule. In the event of statutory variation on account of service tax and cess thereon within 

the contract period (except on account of variation in the turnover of contractor), the same shall be 

paid by BCPL.The bidder shall mention the amount and rate of Service Tax, if applicable, in the price 

bid separately and clearly. If the same is not mentioned in the price bid, the quoted price shall be 

deemed to include the applicable Service Tax (as on the date of bid submission. 

 

The bidder shall indicate in its bid the Service Tax registration no. and in case the Service Tax 

registration no. is not available, the bidder will give confirmation for obtaining registration with a 

copy of application for registration. 
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The Contractors liable to pay Service Tax for the work / services rendered to BCPL, shall specifically 

mention the Service Tax registration No. in their Invoice(s). Further, the amount and rate of Service 

Tax shall be separately and distinctly specified in the Invoice(s). The service provider shall submit 

proper invoice as required under the Service Tax Law. At present Rule 4 A of service tax Rules 

provides the relevant provisions for issuance of proper invoice by the service providers. In case any 

other particulars of BCPL as receiver of services are required to be mentioned, if any, under Service 

Tax Law and / or/ CENVAT Credit Rules, on the date of providing of Services to BCPL, the same 

shall also be mentioned on the invoice.     

 

For payment of service tax, serially numbered invoice / bill shall be issued by the service provider and 

should also specify following: 

 

- The name, address and registration number of the service provider 

- The name and address of the recipient of the taxable service 

- Description, classification and value of taxable service provided and 

- The service tax payable on such services 

 

The above details are required to enable BCPL to avail Cenvat credit for the service tax payments. 

 

It shall be the responsibility of the contractor to pass on the CENVAT Credit benefit to BCPL, 

wherever applicable. In case BCPL looses any benefit / amount of CENVAT Credit, due to any fault 

of the bidder (i.e. non submission of proper invoice timely), which could otherwise have been availed 

by BCPL as per rules, the same shall be recoverable from the contractor / not paid to the contractor  

 

The rate of service tax as stipulated in offer/schedule of rates shall be considered as the prevailing 

present rate on the due date of submission of the bid and same shall be considered for price 

comparison as well as for ordering. Any error of judgment on part of the bidder in identifying the 

present applicable rate shall not be admitted by owner. The present rate of service tax as indicated by 

the bidders shall be considered as the maximum payable by owner in the event no statutory variations 

take place and any remainder/balance service tax, if payable, beyond that indicated rates shall be borne 

by the bidder. 

 

However, in the event of any statutory variations in the service tax, if the quoted rates are found 

erroneous then the base rates for calculation of statutory variation for the purpose of reimbursement of 

service tax shall take into account either  the rate actually prevalent on the due date of submission of 

bid or the erroneous rates indicated by the bidders whichever is beneficial to owner. Consequently, any 

difference in service tax if it becomes payable to the authorities shall be borne by the bidder. 

 

Applicable Service Tax/Reverse Charge is to be stated by the bidder in Section -6 Schedule of Rates. 

Contractor shall indicate total Cenvatable service tax amount payable under the contract in the Section 

6 (Schedule of Rates). However, if the services fall under the list of services defined in reverse charge 

mechanism, then the liability of deposition of service tax to the tax authority by the Contractor and the 

Owner shall be dealt in accordance with Notifications issued by Government of India from time to 

time. 

 

Please note that responsibility of payment of Service tax lies with service provider only. 

 

The bidder shall furnish copy of service tax registration along with the offer wherever service tax is 

applicable.  Alternatively, bidder shall furnish the same within one month from the date of issue of 

Letter of Award or along with first Invoice.  In case service tax is applicable for the tendered work, 

contractor shall claim the service tax indicating rate of abatement/deduction allowed as per service tax 

act in the first invoice itself. Invoices are to be raised as per rule 4 A of service tax rules 
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In case of statutory variation in service tax/statutory variation in service tax, should be raised 

subsequent months from the date of issue of Govt.  Notification for payment of differential service 

Tax.  In case such claim is not raised within specified period of two months, claim shall not be 

entertained for payment of arrear. 

 

13 Security Deposit: 

 

13.1  

Within 15 days of the receipt of the notification of award / Fax of Intent from BCPL, the successful 

bidder shall furnish the contract performance security in accordance with Article 24 of General 

Conditions of The Contract in the form provided in the bidding documents.  The Contract 

Performance Security shall be in the form of either Banker’s Cheque or Demand Draft or Bank 

Guarantee or Letter of Credit and shall be in the currency of the Contract. 

The contract performance security shall be for an amount equal to 7.5% of the Annualized value of the 

contract towards faithful performance of the contractual obligations and performance of equipment. 

This Bank Guarantee/DD/Letter of Credit shall be from any Indian scheduled bank or a branch of an 

International bank situated in India and registered with Reserve bank of India as scheduled foreign 

bank. However, in case of bank guarantees from banks other than the Nationalized Indian banks, the 

bank must be a commercial bank having net worth in excess of Rs 100 crores and a declaration to this 

effect should be made by such commercial bank either in the Bank Guarantee itself or separately on its 

letterhead. This bank guarantee shall be valid for a period as stated in Article-24 of General Conditions 

of The Contract. 

 

13.2 Security deposit will be forfeited in case of termination of contract due to poor performance 

by the contractor. 

 

14 Nuisance:  

 

14.1  The Contractor shall not at any time do cause or permit any nuisance in area of work 

in BCPL, Lepetkata and Guwahati or do anything which shall cause unnecessary 

disturbance or inconvenience to owners and BCPL officials or tanents or occupants of other 

properties near the works area and to the public in general. The Contractor shall deal with all 

labour union(s) and labour dept. should the labour/workers/cleaners individually or collectively 

stage an obstruction other nuisance in front of BCPL colony.  

 

14.2 Further BCPL may take action of restricting the entry of Contractor and its employees from 

indulging in public nuisance, violent activity causing damages to BCPLs person or property.  

 

14.3 The Contractor in addition bear all cost of keeping law and order situation under control.  

 

15.0 Other Conditions:- 

 

15.1  The Contractor shall obtain all necessary insurance policy covering all risks such as accidents, 

injuries, death caused to his employees or labourers or to third person including loss to the 

properties of owner/BCPL or to some other agency. The contractor shall submit the proof that 

he has purchased an insurance policy as mentioned above.  

 

15.2  The contractor shall not employ or permit to be employed any persons suffering from any 

contagious, loathsome or infectious disease. The contractor shall get  examined his 

employees/workers through a Govt. doctor/ Registered  practitioner and produce the fitness 

certificate before deployment, if asked for.   
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15.3  The contractor has to comply and adhere with the fire prevention/ protection, safety rules, 

 regulations and policies of the Company.  

 

15.4  No employee or person of contractor (including contractor) be allowed to consume alcoholic 

drinks or any narcotics within the office premises. If found under the influence of above, the 

contractor shall have to change/replace him failing which BCPL may terminate the contract.  

 

15.5 The contractor hereby agrees to indemnify owner/BCPL and harmless from all claims, 

demands, actions, cost and charges etc. brought by any court, competent authority/statutory 

authorities against any act or acts of the contractor or his workers.  

 

15.6  The contractor should get the police verification of the character and antecedents of workers to 

be deployed done, by him from the place of present residence/domicile. In case any worker is 

found having criminal record, he shall have to be immediately replaced immediately without 

assigning any reasons.  

 

15.7 Contractor shall not  sub-let or assigns any work in part or whole to any firm, individual, 

partnership firm, Pvt. Ltd. Company, Proprietorship firm etc. without the prior written 

permission of BCPL In case the contractor sub lets or assigns the contract in part or whole 

without the prior written permission of BCPL and any claim preferred by any firm/individual 

to BCPL that the main contractor has not paid his or their dues/payments,  in that 

circumstances, BCPL shall without assigning any reasons, withhold from the payments of 

contractor, the amount equivalent to the claim amount of sub contractor/ individual/vendor(s) 

etc. The same shall be released to the contractor after contractor and labour /supplier/sub 

contractor jointly submits a joint written settlement to BCPL 

 

16.0  FORCE MAJEURE: 

 

16.1 In the event of either party being rendered unable by Force Majeure to perform any obligation 

as required under this contract, the relative obligation of the party affected by such force 

majeure shall, after notice under this article be suspended for the period during which such 

cause lasts. The term “Force Majeure” as  employed herein shall mean acts of God, wars 

(declared or undeclared), riots or civil commotion, fires, floods and notices, acts and 

regulations of the Government of India or State Government of any of statutory agencies. 

Upon the occurrences of such cause and upon its termination, the party alleging that it has been 

rendered unable as aforesaid, thereby shall notify the other party in writing immediately but 

not later than twenty four (12) hours of the alleged beginning and ending thereof giving full 

particulars and satisfactory evidence in support of its claim. During the period, the obligations 

of the parties are suspended by force majeure, the Contractor shall not be entitled to payment at 

any rate. In the event of force majeure conditions continuing or reasonably expected to 

continue for a period more than fifteen (15) days, BCPL shall have the option of terminating 

the contract agreement by giving seven (7) days notice thereof to the  Contractor. If this 

agreement is so terminated, both parties shall pay to the other party, the amount payable upto 

the date of occurrence of such force majeure. 

 

Contractor must provide suitable substitute in case of continuous absence for more than 3 days 

of an employee, failing which the company reserve the right to penalize double the per day 

wages of the particular category of services.  
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Annexure-A 

  
 

 
 

   

 
Details of Monthly Wages, Perks, Benefits & Other statutory payments admissible for Office 

Support Services. 

 

 

   
 

 
 

  

 
Sl. 

No. 
Particulars/ Estimate 

Secretar

ial Staff 

DEO 

(Graduate

) 

DEO   

(Under- 

Graduate) 

Driver 

Peripheral 

Service 

Staff 

 
    

(Average 

wages 

consideri

ng  

yearly 

increases

) 

 (Average 

wages 

considerin

g  yearly 

increases) 

(Average 

wages 

considering  

yearly 

increases) 

(Average 

wages 

considering  

yearly 

increases)  

(Average 

wages 

considering  

yearly 

increases)  

 
1 Basic 12367 8252 7277 8252 6167 

 
2 

PF@12% of basic 

wages 
1484 990 873 990 740 

 
3 

EDLI 

charges.@1.61% of 

basic wages 

199 133 117 133 99 

 
4 

ESI@4.75% of gross 

wages 
587 392 346 392 293 

 
5 

Bonus /Ex-Gratia 

@8.33%  of basic 

wages 

1030 687 606 687 513 

 
6 

Privilege Leave 

Amount . @1.25 days 

of basic wages 

515 344 303 344 257 

 
7 

Group Personal 

Accident Insurance for 

a sum of Rs. 2 lacs per 

Person. 

33 33 33 33 33 

 
  

Total payable for 

services  
16215 10831 9555 10831 8102 

 
  Months 24 24 24 24 24 

 
  Units 4 28 2 4 14 

 
 A 

 

Total payable for 

services in two  year  

1556640 7278432 458640 1039776 2722272 

  

Extra duty per unit 

per month 
1000 1000 1000 1000 1000 

  
No. of extra duty 4 28 2 4 14 

  
Month 24 24 24 24 24 

 
B 

Total for extra duty 

in a year 
96000 672000 48000 96000 336000 

  

Grand Total                

(in 2 years) ‘ A+B ‘ 
1652640 7950432 506640 1135776 3058272 

    

mailto:PF@12%25
mailto:charges.@1.61%25
mailto:ESI@4.75%25


 
 

Page 101 of 107 

 

- The personnel providing Support & DEO Services should have command over both written 

and spoken English and should be a Graduate and conversant with the operation of 

Computers/Lap Top.  

 

- The personnel providing Peripheral services should have minimum qualification of 

matriculation. 

 

- The contractor is required to pay monthly wages/ benefits for support, DEO and peripheral 

services as  per details given below  : 

 
Sl. 

No. 
Particulars/ Estimate 

Secretari

al Staff 

DEO 

(Graduat

e) 

DEO   

(Under- 

Graduate

) 

Driver 

Periphera

l Service 

Staff 

 
    

(Average 

wages 

considerin

g  yearly 

increases) 

 (Average 

wages 

considerin

g  yearly 

increases) 

(Average 

wages 

considerin

g  yearly 

increases) 

(Average 

wages 

considerin

g  yearly 

increases)  

(Average 

wages 

considerin

g  yearly 

increases)  

 
1 Basic 12367 8252 7277 8252 6167 

 
2 

PF@12% of basic 

wages 
1484 990 873 990 740 

 
3 

EDLI charges.@1.61% 

of basic wages 
199 133 117 133 99 

 
4 

ESI@4.75% of gross 

wages 
587 392 346 392 293 

 
5 

Bonus /Ex-Gratia 

@8.33%  of basic wages 
1030 687 606 687 513 

 
6 

Privilege Leave Amount 

. @1.25 days of basic 

wages 

515 344 303 344 257 

 
7 

Group Personal 

Accident Insurance for a 

sum of Rs. 2 lacs per 

Person. 

33 33 33 33 33 

 
  

Total payable for 

services  
16215 10831 9555 10831 8102 

 

*Service Tax as applicable is payable and the Contractor is required to quote the service 

charge only. 

 

8. The Contractor/Agency shall quote service charges for the services provided.   

 

9. The contractor is required to provide manpower as required by BCPL, as per the direction of 

EIC for deployment at BCPL , Lepetkata & Dibrugarh. 

 

 

 

 

 

 

 

 

mailto:PF@12%25
mailto:charges.@1.61%25
mailto:ESI@4.75%25
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   UNPRICED BID (PART-I) 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

Page 103 of 107 

 

 

 

Schedule of Rate 
 

 

 

To: (Name and Address of OWNER)                              Date: 

 

Gentlemen, 

 

Having examined the Conditions of Contract and Specifications including Addenda Nos.(Insert 

Numbers) the receipt of which is hereby duly acknowledged, we, the undersigned, offer to supply and 

delivery(Description of Goods and Services) in conformity with the said Drawings, Conditions of 

Contract and specifications for the  same . 

 

We undertake, if our bid is accepted, to complete entire work as specified in the Contract within 01 

years.  If our bid is accepted we will obtain the guarantee of a Bank in accordance with special 

condition of the contract for the due performance of the Contract. 

 

We agree to abide by this bid for a period of three months from the date fixed for bid opening under 

Instructions to Bidders and it shall remain binding upon us and may be accepted at any time before the 

expiration of that period. 

 

Until a formal contract is prepared and executed, this bid, together with your written acceptance 

thereof in your notification of award, shall constitute a binding Contract between us. 

We understand that you are not bound to accept the lowest or any bid, you may receive. 

 

Dated this      Day of      200 

 

Signature 

..................................... 
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Schedule of Rates 

 

Sl  

No. 

Item Description Per month charge in 

percentage (%) 

(In Figure) 

Per month percentage 

(%)charge (In Words) 

1 Bidder to quote per month 

service charges towards 

rendering the services as 

defined in the Annexure-

A of Special conditions of 

contracts (SCC) of the 

tender document to be 

valid during the currency 

of contract.  

 

 

 

DO NOT QUOTE HERE 

                                                   

                                                     

 

 

 

 

 

DO NOT QUOTE HERE 

 

                                                                           

 

 

Note: 

 

Service tax shall be payable extra at actual against documentary evidence. However indicate the 

prevailing rate of service tax    == ………..%. 

 

Indicate Reverse charges if Applicable. = ………% 

 

 

  

 

 

 

 

                                                                                            Signature: 

Name: 

Designation: 

 

Seal: 

Place: 

Date: 

 

 

 

 



 
 

Page 105 of 107 

 

 

 

 

 

 

PRICED BID (PRICE- II) 
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Schedule of Rate 

 

 

To: (Name and Address of OWNER)                              Date: 

 

Gentlemen, 

 

Having examined the Conditions of Contract and Specifications including Addenda Nos.(Insert 

Numbers) the receipt of which is hereby duly acknowledged, we, the undersigned, offer to supply and 

delivery(Description of Goods and Services) in conformity with the said Drawings, Conditions of 

Contract and specifications for the  same . 

 

We undertake, if our bid is accepted, to complete entire work as specified in the Contract within 01 

years.  If our bid is accepted we will obtain the guarantee of a Bank in accordance with special 

condition of the contract for the due performance of the Contract. 

 

We agree to abide by this bid for a period of three months from the date fixed for bid opening under 

Instructions to Bidders and it shall remain binding upon us and may be accepted at any time before the 

expiration of that period. 

 

Until a formal contract is prepared and executed, this bid, together with your written acceptance 

thereof in your notification of award, shall constitute a binding Contract between us. 

We understand that you are not bound to accept the lowest or any bid, you may receive. 

 

Dated this      Day of      201 

 

Signature 

..................................... 
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Schedule of Rates 

 

Sl  

No. 

Item Description Per month charge in 

percentage (%) 

Per month percentage 

(%)charge in Words 

1 Bidder to quote per month 

service charges towards 

rendering the services as 

defined in the Annexure-

A of Special conditions of 

contracts (SCC) of the 

tender document to be 

valid during the currency 

of contract.  

 

 

 

 

                                                   

                                                     

 

 

 

 

 

                                                                           

 

 

Note: 

 

Service tax shall be payable extra at actual against documentary evidence. However indicate the 

prevailing rate of service tax    == ………..%. 

 

Indicate Reverse charges if Applicable. = ………% 

 

 

 

 

 

                                                                                            Signature: 

Name: 

Designation: 

 

Seal: 

Place: 

Date: 


