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       BRAHMAPUTRA CRACKER AND POLYMER LIMITED 

[A Government of India Enterprises] 

      

 

                           BID DOCUMENT No.: BCPL/DIB/C&P/SER/20150278/AR                 

                  Date: 12.04.2016                                                                                                                                                                                                                                                                                                                                                                                                                 

To,  

________________ 

________________ 

________________ 

________________ 

 

      

SERVICE CONTRACT TOWARDS MAINTENANCE OF OFC NETWORK IN THE 

PHYSICAL LAYER OF BCPL’S TELECOM NETWORK. 
 

    

       Prepared & Issued By 

            CONTRACTS AND PROCUREMENT DEPARTMENT 

        M/s. Brahmaputra Cracker & Polymer Ltd. 

            “Administrative Building”, Lepetkata, 

            BCPL-Project Site, P.O. Lepetkata 

            Dibrugarh, PIN – 786006 (Assam) 

                 Tel#+91-373-2914609 
 

 

For Brahmaputra Cracker and Polymer Limited, 

(A Government of India Enterprise) 

 

 

 

Amrisha Rajkhowa 

Sr. Officer (Contracts & Procurement) 

Phone# 0373-2914637/635(off) 
arajkhowa@bcplindia.co.in 

Website:bcplonline.co.in 
_____________________________________________________________________________________________________________________________ 

Regd. Office: Hotel Brahmaputra Ashok, MG Road, Guwahati-781001, Assam: Tel: 0361-2733554,    0361-2733556(Fax) 

Project Site Office: Administrative Building, BCPL-Project Site, A. T. Road, PO-Lepetkata, Dibrugarh-786 006, Assam Tel: 0373-

2914611/609/608/606/604/603/600, Fax: 0373-2371052(Fax) 

Project Execution office: 3rdFloor, GTI; 24, Sector-16A; NOIDA–201 301: Tel: 0120-2513102, 011-26185941(Fax) 

 

 
 

 

 

mailto:arajkhowa@bcplindia.co.in
http://bcplonline.co.in/
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  CUT-OUT SLIP 

 

        (Quotation – Do Not Open) 

 

Bid Document no.: BCPL/DIB/C&P/SER/20150278/AR 

 

 
SERVICE CONTRACT TOWARDS MAINTENANCE OF OFC NETWORK IN THE 

PHYSICAL LAYER OF BCPL’S TELECOM NETWORK 

 

Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 06/05/2016 

 

Date and time for opening of bids: 15.00 hrs (IST) on 06/05/2016 

 

 

 

From:           To: 

 

 CONTRACTS & PROCUREMENT 

DEPT. 

M/S. BRAHMAPUTRA CRACKER & 

POLYMER LIMITED (BCPL), 

LEPETKATA 

ADMINISTRATIVE BUILDING , 

BCPL-PROJECT SITE, P.O. 

LEPETKATA 

DIST: DIBRUGARH, PIN – 786006 

ASSAM 

PH NO.:0373-2914609 

 

 

 

(To be pasted on the outer envelope containing envelopes Part –I, Part-II) 
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CUT-OUT SLIP 

 

        (Quotation – Do Not Open) 

 

Bid Document no.: BCPL/DIB/C&P/SER/20150278/AR 

 

 
SERVICE CONTRACT TOWARDS MAINTENANCE OF OFC NETWORK IN THE 

PHYSICAL LAYER OF BCPL’S TELECOM NETWORK 

 

Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 06/05/2016 

 

Date and time for opening of bids: 15.00 hrs (IST) on 06/05/2016 

 

 

 

 

From:           to: 

 

 CONTRACTS & PROCUREMENT 

DEPT. 

M/S. BRAHMAPUTRA CRACKER & 

POLYMER LIMITED (BCPL), 

LEPETKATA 

ADMINISTRATIVE BUILDING ,, 

BCPL-PROJECT SITE, P.O. 

LEPETKATA 

DIST: DIBRUGARH, PIN – 786006 

ASSAM 

PH NO.:0373-2914609 

 

 

 

 

(To be pasted on the outer envelope containing envelopes Part –I) 

 

 

 

 

 

 

 

 

 

 

 

 

 



          P a g e - 4 -71 

 
 

CUT-OUT SLIP 

 

        (Quotation – Do Not Open) 

 

Bid Document no.: BCPL/DIB/C&P/SER/20150278/AR 

 

 
SERVICE CONTRACT TOWARDS MAINTENANCE OF OFC NETWORK IN THE 

PHYSICAL LAYER OF BCPL’S TELECOM NETWORK 

 

Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 06/05/2016 

 

Date and time for opening of bids: 15.00 hrs (IST) on 06/05/2016 

 

 

 

 

From:           to: 

 

 CONTRACTS & PROCUREMENT 

DEPT. 

M/S. BRAHMAPUTRA CRACKER & 

POLYMER LIMITED (BCPL), 

LEPETKATA 

ADMINISTRATIVE BUILDING ,, 

BCPL-PROJECT SITE, P.O. 

LEPETKATA 

DIST: DIBRUGARH, PIN – 786006 

ASSAM 

PH NO.:0373-2914609 

 

 

 

 

   (To be pasted on the outer envelope containing envelopes Part-II) 
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MASTER INDEX 
 

 

S.N. DESCRIPTIONS                          

1. CUT – OUT SLIP           

 

PART – 1 (TECHNICAL & UN-PRICED COMMERCIAL PART) 

 

2. MASTER INDEX           

 

3. REQUEST FOR QUOTATION         

 

4. EXHIBIT ‘A’ CHECK LIST FOR SUBMISSION OF DOCUMENT & AGREED TERMS & 

CONDITIONS           

 

 

5. EXHIBIT ‘B’: ACKNOWLEDGEMENT CUM CONSENT LETTER    

 

 

6. INSTRUCTIONS TO BIDDERS         

 

 

7. SPECIAL CONDITIONS OF CONTRACT- PART-A      

 

 

8. SPECIAL CONDITIONS OF CONTRACT- PART-B & SCOPE OF WORK    

 

 

9. GENERAL CONDITIONS OF CONTRACT       

 

PART – II 

 

10. SCHEDULE OF RATES          
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REQUEST FOR QUOTATION (RFQ) 

PART - I 

 

Brahmaputra Cracker & Polymer Ltd., stands for BCPL Dibrugarh here-in-after called 

OWNER/COMPANY/BCPL invites you to submit your bids under TWO BID system towards : 

 

A) NAME OF WORK : 

 
SERVICE CONTRACT TOWARDS MAINTENANCE 

OF OFC NETWORK IN THE PHYSICAL LAYER OF 

BCPL’S TELECOM NETWORK 

 

B) CONTRACT PERIOD : 

BCPL will intimate for mobilization of contractor resources 

at site within 15 days from the date of FOI. The 

maintenance contract shall be valid for a period of 02 (Two) 

year from the date of mobilization of maintenance team.  

Contractor shall mobilize their maintenance team and the 

equipment’s within 15 days from the date of intimation from 

BCPL. BCPL reserves its right for the extension of the 

contract for a further period of three month beyond the 

initial period of one year on the same rates, terms & 

conditions. 

C) 
BIDDING DOCUMENT 

FEE               (NON 

REFUNDABLE) 

: NA 

D) EARNEST MONEY 

DEPOSIT 
: 

Rs. 87,000/- 

(in favour of “Brahmaputra Cracker & Polymer ltd.”, 

payable at Dibrugarh (Assam) 

E) PRE-BID CONFERENCE : 
AT. 15.00 Hrs on 21/04/2016, in ADMINISTRATIVE 

BUILDING BCPL office at Dibrugarh. 

F) DATE & TIME FOR 

RECEIPT OF BID 
: 06/05/2016 up to 1430 hours (02:30 PM) 

G) DATE & TIME FOR 

OPENING OF BID 
: 06/05/2016 at 1500 hours in the presence of bidder’s 

representatives if they present. 

H) 
PLACE & SUBMISSION 

OF BID 
: 

CONTRACTS & PROCUREMENT DEPARTMENT, 

ADMINISTRATIVE BUILDING, BCPL PROJECT SITE  

PO – BARBARUAH, LEPETKATA-786006 

DIBRUGARH, ASSAM 

Exhibit A, Check list for submission of documents, ACKNOWLEDGEMENT CUM 

CONSENT LETTER must be filled up indicating entire details as enquired. 

 

The complete bidding document is also available on the website of GAIL (www.gailtenders.in) and 

BCPL (www.bcplonline.co.in) & CPP Portal.  

The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted in the form 

of crossed Bank Demand Draft drawn on any Nationalized/Scheduled bank in favour of Brahmaputra 

Cracker & Polymer Limited, payable at Dibrugarh, Assam. Alternatively, Earnest Money deposit may 

also be submitted through Bank Guarantee from any Indian Scheduled Bank or a branch of an 

International Bank situated in India and registered with Reserve Bank of India as scheduled foreign 

bank in the proforma attached with the Tender Document. However, other than the Nationalized 

http://www.bcplonline.co.in/
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Indian Banks, the banks whose BGs are furnished must be commercial banks having net worth in 

excess of Rs. 100 Crores and a declaration to this effect should be made by such commercial bank 

either in the bank guarantee itself or separately on a letter head. 

 

*Micro and Small Enterprise shall be exempted from submission of EMD/Bid bond provided they are 

registered for the items they intend to quote against BCPL tender. Micro and Small Enterprise 

documents submitted by the bidder shall be duly certified by the Statutory Auditor of the bidder or a 

practicing Chartered Accountant 

 

Format of Bank Guarantee towards EMD is enclosed with tender.  

 

1.0 SUBMISSION OF BIDS:  

 

 The Bid shall be submitted in the following manner in separately sealed envelopes (cut out 

slips) duly super scribed: 

a) PART – I : TECHNICAL AND UNPRICED COMMERCIAL PART 

b) PART – II: PRICE PART 

 

PART – I of the bid shall contain the following: 

a) Bid/Offer in hard copy as per the requirement of the Bidding Document duly signed and 

stamped on each page.  

b) Master Index enclosed with Request for Quotation duly signed and stamped by the bidders 

in token of having received and read all parts of bidding documents and having accepted 

and considered the same in preparing and submitting the bid. 

c) Earnest Money deposit as specified in Instructions to Bidders (ITB) 

 

PART  II of the bid shall contain the following: 

BIDDER SHALL FILL PRICE IN SCHEDULE OF PRICES. IN THIS PART OF BID, THE 

BIDDER SHALL NOT STIPULATE ANY CONDITIONS. THERE SHALL NOT BE ANY 

OVER WRITING. 

 

2.0  BID EVALUATION CRITERIA (BEC): 

Technical Criteria: 

 

1. The bidder must have executed and successfully completed at least one similar single 

contract for “OFC Maintenance / Laying work including splicing, OFC termination & 

testing” of  basic value not less than Rs. 11,00,000.00  during the preceding 07 (seven) 

years period reckoned from the last date of bid submission for a Government Department 

or Public Sector Undertaking or any reputed Private Organization. 

2. Bidder must submit copies of relevant work order and its completion certificate issued by 

the end user in support of meeting the above experience. Copy of completion certificate 

must indicate reference no. of work order/date, actual date of contract started & completed 

and actual executed value of work order. 

All documents in support of Technical Criteria of Bid Evaluation Criteria (BEC) to be 

furnished by the bidders shall necessary be self-attested and sealed.  

NOTE: 

a) For running similar service contracts, if the actual executed value is equal to or more 

than the value indicated above as on un-priced bid opening date, the same shall also be 
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considered as meeting the single order value criteria provided that the bidder has submitted 

satisfactory work- execution certificate to this effect issued by the end user with details like 

work order no. /date, brief scope of work, ordered and executed value of the job, 

completion date etc. 

b) A Job executed by a bidder for its own plant / projects cannot be considered as 

experience for the purpose of meeting BEC of the tender. However, jobs executed for 

Subsidiary/Fellow subsidiary / Holding company will be considered as experience for the 

purpose of meeting BEC subject to submission of tax paid invoice (s) duly certified by 

Statutory Auditor of the bidder towards payments of statutory tax in support of the job 

executed for Subsidiary/Fellow subsidiary/ Holding company. Such bidders to submit these 

documents in addition to the documents specified to meet BEC. 

c) However, Bids of Joint Venture/ Consortium and Sub-Contractor are  not acceptable . 

d) For experience based on composite works:  

In case bidder has executed a composite work in a single contract which includes 

qualifying work stated above, then value of such qualifying work out of total value of 

composite work shall be considered for the purpose of evaluation.  

 

The cut-off date for meeting the technical criteria of BEC of the tender shall be the due 

date for submission of bids. 

 

3.0 BIDS EVALUATION METHODOLOGY AND AWARD CRITERIA: 

 

3.1       Bids would be evaluated on techno-commercially accepted overall lowest quoted bid basis. 

 

3.2      The said job/service is splittable and hence job is to be awarded to MSME vendor in complete 

accordance with Public Procurement Policy 2012.  

 

 BCPL reserves the right to complete the evaluation based on the details furnished without 

seeking any additional information. Therefore, bidders must ensure to submit the details in 

totality at the time of submission of the bid. 

 

4.0 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES / DOCUMENTARY 

EVIDENCES  

The bidders are required to submit the copies of all certificates/documentary evidences as 

mentioned above duly notarized by notary public with legible stamp towards the proof of 

meeting the Bid Evaluation Criteria (BEC) as stated above: 

 Duly Attested / Certified copies of all the BEC (clause 2.0) documents viz.  Work 

Order(s), Execution/completion Certificate(s), Annexure – Z, Annual Report / Balance 

Sheet and Profit & Loss Account and other documents as mentioned in Exhibit ‘A’. 

 Attested copy (ies) of partnership deed (in case of partnership firm) and power of 

attorney. 

OR  

Affidavit of proprietorship and power of attorney in case of Proprietary firm  

OR   
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Memorandum and Articles of Association & Certificate of Incorporation (in case of 

private/public limited company) and power of attorney. 

 

 Attested copy of service tax registration certificate  

 Attested copy of PAN Card. 

 Affidavit (on non-judicial stamp paper) duly notarized, as per clause no. 38.2 of Special 

conditions of Contract Part–A.      

 Attested copies of all the relevant documents in support of SSI, MSE unit. 

 An undertaking (by the bidders who quotes by down loading the tender from web site) on 

their letter head stating that “The contents of the Tender Document have not been 

modified or altered by M/s ………… (Name of the bidder with complete address).  In 

case, it is found that the tender document has been modified / altered by the bidder, the 

bid submitted by the M/s ………… (Name of the bidder) shall be liable for rejection”. 

 

Bids complete in all respect must reach this office not later than 02.30 PM on the notified 

date of closing of the tender. Bidder who purchased the bids prior to Pre-bid will be 

given preference for queries & bidders should send the queries to the undersigned in 

email arajkhowa@bcplindia.co.in on or before 2 days before the pre-bid meeting. 

 

All out-station bids, if sent by post, should be sent under registered cover. Any excuse 

regarding late delivery of bid due to any reason whatsoever will not be entertained. 

 

Bidders may depute their authorized representative to attend the bid opening. Bidders selected 

for opening of their priced bid shall be informed about the date and time of price bid opening. 

 

Any change in bid after due date of submission of tender will not be considered. 

Bidders are advised in their own interest to ensure that their bids reach this office well before 

the closing date and time of the tender as the bids received after the closing date and time of 

the tender will not be considered. 

 

Please confirm that you have received the tender document and will be quoting for the tender 

items/jobs. In case you are not quoting for the same, please return complete set of tender 

documents. 

 

The Bidder is required to submit the bid along with their covering letter under letter head 

disclosing the name and designation of authorized person signing the bid, complete postal 

address of firm / company, telephone no., fax no., e-mail etc. 

 

5.0 ORDER OF PRECEDENCE: 

In case of an irreconcilable conflict between SOR,  RFQ Covering Letter, Instruction to 

Bidders, Special conditions of contracts & General conditions of contracts the following shall 

prevail to the extent of such irreconcilable conflict in the order of precedence: 

 

a) SOR 

b) RFQ Covering Letter 

c) Instruction to Bidders 

d) Special conditions of contracts (Part B) 

e) Special conditions of contracts (Part A) 

f) General conditions of contracts 

 

mailto:arajkhowa@bcplindia.co.in
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You are requested to depute your representative along with authorization letter at the time of 

bid opening.  

 

 

 

If you require any further information, feel free to contact us. 

Yours faithfully, 

For Brahmaputra Cracker and Polymer Limited, 

(A Government of India Enterprise) 
 

 

 

Amrisha Rajkhowa 

Sr. Officer (Contracts & Procurement)  

E-Mail: arajkhowa@bcplindia.co.in 

Ph no: 0373-2914609 / +91 9854025532 

NOTE:  

1. Bidders are requested to fill all the Annexure as enclosed in the tender documents. 

2. Bidders must sign & stamp on each page of tender document. 
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EXHIBIT ‘A’ 

 

TENDER NO: BCPL/DIB/C&P/SER/20150278/AR 

 

CHECK LIST FOR SUBMISSION OF DOCUMENT & AGREED TERMS & CONDITIONS  

 

Bidder is requested to fill this check list and ensure that all detail / documents have been furnished as 

called for in the Bidding Document along with duly filled in, signed & stamped checklist with each 

copy of the “Un-priced bid (Part-I)”. 

                     

S

N 
TENDER REQUIREMENT 

BIDDER’S REPLY / 

CONFIRMATION 

1 Compliance of Technical Criteria of Bid 

Evaluation Criteria (BEC) 
 

2 

All documents in support of Technical Criteria 

(i.e, Work order & completion / execution 

certificate) of Bid Evaluation Criteria (BEC) to 

be furnished by the bidders shall necessary be 

duly certified/attested by notary public with 

legible stamp.  

 

3 Compliance of Financial Criteria of Bid 

Evaluation Criteria (BEC)  

4 

Bidder shall submit details of Financial Capability 

of bidder in the prescribed format (ANNEXURE – 

Z) duly signed & stamped by Chartered 

accountant. 

Further, copy of full audited annual financial 

statements submitted in bid shall be duly certified 

/attested by notary public with legible stamp.  

NOT APPLICABLE 

5 ACCEPTANCE OF EVALUATION & AWARD 

CRITERIA 
ACCEPTED / NOT ACCEPTED 

6 

Attested copy (ies) of partnership deed (in case of 

partnership firm) and power of attorney. 

OR  

Affidavit of proprietorship and power of attorney 

in case of Proprietary firm  

OR   

Memorandum and Articles of Association & 

Certificate of Incorporation (in case of 

private/public limited company) and power of 

attorney. 

Reference of document furnished 

7 An undertaking by the bidders (who quotes by 

down loading the tender from web site)  

Reference of document furnished 

1. 
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8 
Attested copy of PAN Card (attested / notarized) 

 

9 Attested copy of Service tax registration 

certificate 

 

10 

MSE / SSI certificate (attested / notarized) If 

applicable (Micro and Small Enterprise shall be 

exempted from submission of EMD/Bid Bond 

provided they are registered for the items they 

intend to quote against BCPL tender. The 

documentary evidence submitted by the bidder for 

MSME / NSIC registration shall be duly certified 

by the Statutory Auditor of the bidder or a 

practicing Chartered Accountant 

SUBMITTED / NOT APPLICABLE 

Ref. No. & date_________________ 

SC / ST MSE__________(YES / NO) 

EM enclosed (YES / NO) 

11 No deviation confirmation in the proforma  

Enclosed. 

 

12 Submitted the tender with no deviation in Scope of 

work, schedule of rate, SCC-B & Technical 

specification. 

 

13 
Acceptance of security deposit term & payment 

term. 

NOTE – NO SECURITY DEPOSIT EXEMPTION 

FOR MSE, PSUs. 

1) 

2) 

14 
Acceptance of payment terms as mentioned in SCC  

 

15 Acceptance of delivery period / contract period in 

totality. 

 

16 

EMD OF REQUISITE AMOUNT IS 

SUBMITTED IN THE FORM OF DD/BG FROM 

ANY SCHEDULED BANK AS MENTIONED 

IN RFQ. 

EITHER DEMAND DRAFT 

DD NO. 

___________________________________ 

DATED: 

___________________________________ 

DRAWN 

ON:_______________________________ 

OR BANK GUARANTEE 

BG NO. 

___________________________________ 

DATED: 

___________________________________ 

VALID 

UPTO:_______________________________ 

(BG VALID UPTO 06 MONTHS FROM 

THE DUE DATE OF 

SUBMISSION OF BID) 

 

17 

VALIDITY OF OFFER IS UP TO THREE (03) 

MONTHS FROM THE DATE OF SUBMISSION 

OF TECHNO-COMMERCIAL PART. 

INCASE DATE OF OPENING EXTENDED, 

SUBSEQUENTLY BID VALIDITY 

         YES 

         VALID UPTO: 

_________________________ 

         

AGREED:____________________________

_ 



          P a g e - 13 -71 

 
 

EXTENDED ACCORDINGLY.  

18 

ALL PAGES / DOCUMENTS ARE STAMPED 

AND SIGNED BY THE AUTHORIZED 

SIGNATORY OF THE BIDDER TOWARDS 

ACCEPTANCE OF TERMS AND CONDITIONS 

OF THE TENDER. 

 

19 
COMPLETE BANK DETAILS: 

 

20 

BIDDER’S CONTACT DETAILS: 

POSTAL ADDRESS: 

EMAIL: 

CONTACT PERSON: 

MOBILE: 

LANDLINE: 

 

 

Note: 

Date:      

Bidder’s signature___________________  
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EXHIBIT-B 

ACKNOWLEDGEMENT CUM CONSENT LETTER 

 

(Within 7 days of receipt of Bidding document, Bidder shall acknowledge the receipt and 

confirm his intention to Bid against the enquiry/tender through e-mail 

(arajkhowa@bcplindia.co.in) to or per return FAX by filling up the this Format.) 

 

To,  

Sr. Officer (C&P) 

ADMINISTRATIVE BUILDING 

BCPL Project Site 

Lepetkata-786006 

Dibrugarh, Assam 

 

SUBJECT: TENDER NO.: BCPL/C&P/DIB/SER/20150278/AR 

 

Dear Sir, 

 

We hereby acknowledge receipt of a complete set of bidding document along with enclosures for 

subject item/work. 

 

We undertake that the contents of the above bidding document shall be kept confidential and further 

that the drawings, specifications and documents shall not be transferred and that the said documents 

are to be used only for the purpose for which they are intended. 

 

A) We intend to bid as requested for the subject item/work and furnish following details with 

respect to our quoting office: 

(i) Postal Address with PIN Code : …………………………………… 

     …………………………………… 

…………………………………… 

(ii) Telephone Number : …………………………………… 

(iii) Telefax Number  : …………………………………… 

(iv) Contact Person  : …………………………………… 

(v)  E-mail Address  : …………………………………… 

(v)  Mobile Number  : …………………………………… 

 

B) Details of Contact person: 

 

(i) Postal Address with PIN Code :…………………………………… 

     …………………………………… 

…………………………………… 

 

(ii) Telephone Number  :…………………………………… 
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(iii) Fax Number  : …………………………………… 

(iv) Contact Person  : …………………………………… 

(v)  E-mail Address  : …………………………………… 

(vi)  Mobile Number  : …………………………………… 

 

C) We are unable to bid for the reasons given below and we are returning back the entire set of 

bidding documents. 

 

Reasons for non-submission of bid: 

 

 

 

Agency’s Name  : …………………….. 

Signature      : …………………….. 

Name       : …………………….. 

Designation   : …………………….. 

Date   : …………………….. 

Seal/Stamp  : 
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     INSTRUCTIONS TO BIDDERS 

 

 

(TENDER NO. BCPL/DIB/C&P/SER/20150278/AR) 

 

Table of Contents 

A. General 

1. Scope of Bid 

2. Eligible Bidders 

3. Bid Evaluation Criteria 

4. One Bid per Bidder 

5. Cost of Bidding 

6. Site Visit 

7. Service Tax 

7.1 AHR items 

7.2 Income Tax 

7.3 Road permit 

B. Bidding Documents 

8. Content of Bidding Documents 

9. Clarification of Bidding Documents 

10. Amendment of Bidding Documents 

C. Preparation of Bids 

11. Language of Bid 

12. Documents Comprising the Bid 

13. Bid Prices 

14. Bid Currencies 

15. Bid Validity 

16. Bid Security 

17. Pre-Bid Meeting 

18. Format and Signing of Bid 

19. Zero Deviation 

20. E-Payment 

21. Agent/Consultant/Representative/Retainer Associate 

D. Submission of Bids 

22. Sealing and Marking of Bids 

23. Deadline for Submission of Bids 

24. Late Bids 

25. Modification and Withdrawal of Bids 

E. Bid Opening and Evaluation 

26. Bid Opening 

27. Process to be Confidential 

28. Contacting the Employer 

29. Examination of bids and Determination of Responsiveness 

30. Correction of Errors 

31. Conversion to Single Currency for Comparison of Bids 

32. Evaluation and Comparison of Bids 

33. Preference for Domestic bidders 

34. Purchase Preference 

35. Compensation for Extended Stay 

F. Award of Contract 
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36. Award 

37. Employer's Right to Accept any bid and to Reject any or all Bids 

38. Notification of Award 

39. Signing of Agreement 

40. Contract Performance Security 

41. Corrupt or Fraudulent Practices 

42. Misc. 

43. ERRANT BIDDER 

44. CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES 

45. Performance Rating & Evaluation: 

 

 

 

A. GENERAL 

 

1. SCOPE OF BID 

1.1 The Employer, as defined in the General Conditions of Contract, hereinafter "the Employer”, Bid 

wishes to receive bids for the Services as described in Section IV, Special Conditions of Contract, 

hereinafter referred to as "the Services". 

1.2 The successful bidder will be expected to complete the Works within the period stated in Special 

Conditions of Contract. 

1.3 Throughout these bidding documents, the terms "bid" and "tender" and their derivatives ("bidder/ 

tenderer", "bid/ tendered", "bidding/tendering", etc.) are synonymous, and day means calendar day. 

Singular also means plural. 

 

2. ELIGIBLE BIDDERS 

2.1 This invitation for bid is open to any bidder. 

2.2 A bidder shall not be affiliated with a firm or entity 

(i) that has provided consulting services related to the Works to the Employer during the preparatory 

stages of the Works or of the Project of which the Works form a part, or 

(ii) that has been hired (or is proposed to be hired) by the Employer as Engineer/Consultant for the 

contract. 

2.3 The bidder shall not be under a declaration of ineligibility by Employer for corrupt or fraudulent 

practices as defined in ITB. 

2.4 The bidder is not put on holiday by BCPL, GAIL or black listed by any Government Department 

/Public Sector. 

 

3. BID EVALUATION CRITERIA 

Please refer clause mentioned in RFQ. 

 

4. ONE BID PER BIDDER 

4.1 A bidder who submits or participates in more than one bid will cause all the proposals in which 

the bidder has participated to be disqualified. 

 

5. COST OF BIDDING  

5.1 The bidder shall bear all costs associated with the preparation and submission of the bid, and 

PURCHASER (BCPL), will in no case, be responsible or liable for these costs, regardless of the 

conduct or outcome of the bidding process.  

6. SITE VISIT  

6.1 The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for 

itself on its own responsibility all information that may be necessary for preparing the bid and 
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entering into a contract for construction of the Works. The costs of visiting the Site shall be at the 

bidder's own expense.  

6.2 The bidder and any of its personnel or agents will be granted permission by the Employer to enter 

upon its premises and lands for the purpose of such visit, but only upon the express condition that the 

bidder, its personnel, and agents will release and indemnify the Employer and its personnel and  

agents from and against all liability in respect thereof, and will be responsible for death or personal 

injury, loss of or damage to property, and any other loss, damage, costs, and expenses incurred as a 

result of the inspection.  

6.3 The Employer may conduct a Site visit concurrently with the pre-bid meeting. 

 

 

7.1. ABNORMALLY HIGH RATES (AHR)  

In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated Items 

rates, such items will be considered as Abnormally High Rates Items (AHR) and Payment of AHR 

items beyond the SOR stipulated quantities shall be made at the least of the following rates: 

(I) Rates as per SOR, quoted by the contractor. 

(II) Rate of the item, which shall be derived as follows: 

Based on rates of machine and labor as available from the contract (which includes contractor's  

supervision, profit, overheads and other expenses). 

In case rates are not available in the contract, rates will be calculated based on prevailing market 

rates of machine, material and labor plus 15% to cover contractor's supervision profit, overhead & 

other expenses. 

7.2. Income Tax deduction shall be made from all payments of the contractor as per rules and Tax 

regulation in force in accordance with the Income Tax Act prevailing from time to time. 

7.3. Road Permit 

NOT APPLICABLE 

 

B. BIDDING DOCUMENTS 

 

8. Content of Bidding Document 

8.1 The bidding documents are those stated below and should be read in conjunction with any 

addenda issued in accordance with ITB Clause 10. 

Section I. Request for quotation (RFQ) 

Section II. Instructions to Bidders (lTB) 

Section III. Special Conditions of Contract, Scope of Work  

Section IV. General Conditions of Contract and 

Section V. Schedule of Rates (SOR) 

 

8.2 The bidder is expected to examine all instructions, forms, terms and specifications in the bidding 

documents. The Request for quotation (RFQ) together with all its attachments thereto, shall be 

considered to be read, understood and accepted by the bidders. Failure to furnish all information 

required by the bidding documents or submission of a bid not substantially responsive to the bidding 

documents in every respect will be at bidder's risk and may result in the rejection of his bid. 

 

9. CLARIFICATION OF BIDDING DOCUMENT 

9.1 A prospective bidder requiring any clarification of the Bidding Documents may Bidding notify 

BCPL in writing or by fax or e-mail at BCPL's mailing address indicated in the Invitation for Bids. 

BCPL will respond in writing to any request for clarification of the Bidding documents which it 

receives not later than 10 days prior to the deadline for the submission of bids prescribed by BCPL. 

Written copies of BCPL's response (including an explanation of the query but without identifying the 

source of the query) will be sent to all prospective bidders who have received the bidding documents. 

Any Clarification or information required by the bidder but same not received by the Employer, ten 
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days prior to the bid due date, the same is liable to be considered as no clarification/information 

required. 

 

10. AMENDMENT OF BIDDING DOCUMENT 

10.1 At any time prior to the bid due date, BCPL may, for any reason, whether at its own initiative or 

in response to a clarification requested by a prospective bidder, modify the bidding documents. 

10.2 The amendment will be notified to all prospective bidders through proper medium and will be 

binding on them. 

10.3 In order to afford prospective bidders, reasonable time in which to take the amendment into 

account in preparing their bids, BCPL may, at its discretion, extend the bid due date. 

C. PREPARATION OF BIDS 

 

11. LANGUAGE OF BID 

II. I The bid prepared by the bidder and all correspondence/drawings and documents relating to the 

bid exchanged by bidder and BCPL shall be written in English language. Any printed literature 

furnished by the bidder may be written in another language so long as accompanied by an ENGLISH 

translation duly authenticated by the chamber of commerce of Bidders country, in which case, for the 

purpose of interpretation of the bid, the ENGLISH. 

 

12. DOCUMENTS COMPRISING THE BID 

(a) The bid prepared by the bidder shall comprise the following components: 

(b) Envelope -I: Super scribing Techno-Commercial Un priced Bids (PART-I) 

Part-I: Techno-commercial/Un-priced Bid, Original EMD and shall contain all the documents as per 

the RFQ. 

 

Note: All pages of the bid to be signed and sealed by authorized person of the bidder. 

 

12.1Envelope II: Super scribing "Price Bid- Not to Open with Techno- Commercial Un priced Bid" - 

PART-II 

Part-II price Bid 

(i) Part-II shall contain one original and one copy of Schedule of Rates duly filled in, in separate 

sealed envelopes duly signed and stamped on each page super scribing on the sealed envelope "Price 

- Do Not Open". In case of any correction, the bidders shall put his signature and his stamp. 

 

11. BID PRICES  

 

13.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole works as 

described in Bidding Document, based on the unit rates and prices submitted by the Bidder and 

accepted by the EMPLOYER. 

13.2 Prices must be filled in format for 'Schedule of Rates' enclosed as part Bidding Document. If 

quoted in separate typed sheets and any variation in description, unit or quantity is noticed; the bid is 

liable to be rejected.  

13.3 Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost involved 

for the performance of the completed item considering all parts of the Bidding Document. In case 

any activity though specifically not covered in description of item under 'Schedule of Rates' but is 

required to complete the works as per Scope of Work, Scope of supply, Specifications, Standards, 

Drawings, General Conditions of Contract, Special Condition of Contract or any other part of 

Bidding Document, the prices quoted shall deemed to be inclusive of cost incurred for such activity. 

Items against which no rate or price is entered by the bidder will not be paid for by the Employer 

when executed and shall be deemed covered by the rates for other items and prices in the SOR.   
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13.4 All duties and taxes are including & excluding Service tax payable by the Contractor under the 

Contract, or for any other cause, shall. Be included in the rates and prices and the total bid price 

submitted by the bidder. 

13.5 Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the 

Contract and will not be subject to variation on any account. 

13.6 The Bidder shall quote the prices both in figures as well as in words. There should not be any 

discrepancies between the price indicated in figures and the price indicated in words. 

13.7 Alternative bids shall not be considered. 

13.8 Bidders are advised NOT to mention Rebate/Discount separately, either in the SOR format or 

anywhere else in the offer. In case bidder(s) intend to offer any Rebate/Discount, they should include 

the same in the item rate(s) itself under the "Schedule of Rates (SOR)" and indicate the discounted 

unit rate(s) only.  

In case, it is observed that any of the bidder( s) has/have mentioned Discount/Rebate separately, the 

same shall not be considered for evaluation. However, in the event of the bidder emerging as the 

lowest bidder, the Discount/Rebate offered by the bidder shall be considered for Award of Work and 

the same will be conclusive and binding on the bidder. 

 

14. BID CURRENCIES 

14.1 Indian Bidders has to submit bid in Indian Rupees only. 

 

15. BID VALIDITY 

15.1 Bids shall be kept valid for 03 months from the final bid due date. A bid valid for a shorter 

period may be rejected by BCPL as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original bid validity period, the Employer 

may request that the bidders extend the period of validity for a specified additional period. The 

request and the responses thereto shall be made in writing or by fax / e-mail. A bidder may refuse the 

request without forfeiture of his bid security. A bidder agreeing to the request will not be required or 

permitted to modify his bid, but will be required to extend the validity of its bid security for the 

period of the extension and in accordance with Clause 16 in all respects. 

 

16. BID SECURITY 

16.1 Pursuant to Clause-l2, the bidder shall furnish, as part of his bid, bid security in the amount 

specified in Request of Quotation (RFQ). 

16.2 The bid security is required to protect BCPL against the risk of bidder's conduct which would 

warrant the security's forfeiture, pursuant to Clause- 16.7 

16.3 BCPL shall not be liable to pay any bank charges, commission or interest on the amount of Bid 

Security. 

In case Bid Security is in the form of a Bank Guarantee or irrevocable Letter of Credit, the same 

shall be from any Indian scheduled bank or a branch of an International bank situated in India and 

registered with Reserve bank of India as scheduled foreign bank in case of Indian bidder and from 

any reputed International bank or Indian scheduled bank in case of foreign bidder. However, in case 

of Bank Guarantee from banks other than the Nationalized Indian banks, the bank must be 

commercial bank having net worth in excess of Rs 100 crores and a declaration to this effect should 

be made by such commercial bank either in the Bank Guarantee itself or separately on its letterhead. 

Bid Security shall be valid for two months beyond the validity of the Bid. 

16.4 Any bid not secured in accordance with Clause-16.1 and 16.3 may be rejected by BCPL as non-

responsive. 

16.5 Unsuccessful bidder's bid security will be discharged/returned as promptly as possible, but not 

later than 30 days after the expiration of the period of bid validity prescribed by BCPL. 

16.6 The successful bidder's bid security will be discharged upon the bidder's accepting the award & 

signing the Agreement, pursuant to Clause-39 and furnishing the Contract Performance Security 

pursuant to Clause-40. 
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16.7 The bid security may be forfeited: 

a) If a bidder withdraws his bid during the period of bid validity. 

b) in the case of a successful bidder, if the bidder fails: 

i) to accept the Notification of Award/Fax of lntent (FOI) or 

ii) to furnish Contract Performance Security in accordance with Clause-40. 

iii) to accept arithmetical corrections. 

16.8 The Bid security shall be submitted in the form of crossed Bank Demand Draft drawn on any 

Nationalized/Scheduled bank in favour of BCPL, payable at Dibrugarh. In case Bid Security is in the 

form of Bank Guarantee or Letter of Credit, the same must indicate the Bid Document and the work 

for which the bidder is quoting. This is essential to have proper co-relation at a later date.  

16.9 For Indian Bidders: Public Sector Undertakings and firms registered with NSIC are exempted 

from furnishing bid security provided they are registered for the quoted items/services  they intend to 

quote and subject to their enclosing with their bid a copy of the latest and current Registration 

Certificate. 

 

17. PRE-BID MEETING 

17.1 The Bidder(s) or his official representatives are invited to attend a pre-bid meeting on date, time and 

venue specified above.  

17.2 The bidder is requested to submit their queries of tender document through e-mail/ courier so as to 

reach BCPL on or before the Pre-bid meeting date. These questions shall be replied during the Pre-

bid meeting. 

17.3   Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 

If the pre bud meeting date happens to be a Holiday/Sunday, the next working day will be considered 

as for pre-bid meeting. 

 

18. FORMAT AND SIGNING OF BID  

18.1 The original and all copies of the bid shall be typed or written in indelible ink (in the case of 

copies, photocopies are also acceptable) and shall be signed by a person or persons duly authorized 

to sign on behalf of the bidder. The name and position held by each person signing, must be typed or 

printed below the signature. All pages of the bid except for un-amended printed literature where 

entries or amendments have been made shall be initialed by the person or persons signing the bid. 

18.2 The bid shall contain no alterations, omissions, or additions, unless such corrections are initialed 

by the person or persons signing the bid. 

 

19. ZERO DEVIATION 

19.1 Bidders to note that this is a zero deviation tender. BCPL will appreciate submission of offer 

based on the terms and conditions in the enclosed General Conditions of Contract (GCC), Special 

Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work etc. to avoid wastage of 

time and money in seeking clarifications on technical/ commercial aspects of the offer. Bidder may 

note that no technical and commercial clarifications will be sought for after the receipt of the bids. 

19.2 Notwithstanding to the above, bids with deviation(s) to the following bid conditions shall be 

summarily rejected without any post bid reference to the bidders. 

19.2.1 Firm and Fixed Price. 

19.2.2 Bid Price as per clause-13.0 of ITB. 

19.2.3 Scope of Work. 

19.2.4 Specifications. 

19.2.5 Schedule of Rates. 

19.2.6 Completion Schedule/Contract period. 

19.2.7 Period of Validity of bid. 

19.2.8 Price Reduction Schedule/ Compensation for Delay/ Demurrages/Penalty  
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19.2.9 Performance bank Guarantee. 

19.2.10 Arbitration / Resolution of Dispute 

19.2.11 Force Majeure 

19.2.12 Guarantee of Work 

19.2.13 Applicable Laws 

19.2.14 Any other condition specifically mentioned in the tender document elsewhere that non-

compliance of the clause lead to rejection of the bid 

19.3 In case Bidder stipulate deviations, Owner have the right to reject such bid at its absolute 

discretion without giving any opportunity for such Bidders to make good such deficiency 

 

20. E-PAYMENT 

Not applicable 

 

21. Agent/consultant/Representative/ Retainer/Associate 

Not applicable 

 

 D. SUBMISSION OF BIDS 

22. SEALING AND MARKING OF BIDS 

22.1 Bid shall be submitted in the following manner in separately sealed envelopes duly super 

scribed as below: 

Part I - Techno-commercial/un-priced Bid, EMD/Bid Security  

Part II - Priced Bid 

22.2 Part 'I' shall contain original of UNPRICED BID complete with all technical and commercial 

details other than price (with prices blanked out ) & BID SECURITY in original . 

22.3 Part 'II' PRICED BID shall be submitted in one original duly filled in Price schedule sealed in a 

separate envelope duly pasted with the corresponding cut-out slip enclosed. 

22.4 The two envelopes containing PART '1', PART ‘II’ should be enclosed in a larger envelope duly 

sealed and pasted with corresponding CUT OUT SLIP enclosed and also bear the name and address 

of The Bidder. 

22.5 If the outer envelope is not sealed and pasted with the corresponding cut-out slip, BCPL will 

assume no responsibility for the Bid's misplacement or premature opening. 

22.6 Each bidder shall submit only one bid. A bidder who submits more than one bid will be 

rejected. 

 

23. DEADLINE FOR SUBMISSION OF BIDS 

23.1 Bids must be received by BCPL at the address specified in the RFQ not later than the date and 

time stipulated in the RFQ. 

23.2 BCPL may, in exceptional circumstances and at its discretion, on giving reasonable notice by 

fax or any written communication to all prospective bidders who have been issued the bid 

documents, extend the deadline for submission of bids, in which case all rights and obligations of 

BCPL and the bidders, previously subject to the original deadline will thereafter be subject to the 

deadline as extended. Any bid received by BCPL after the deadline for submission of bids prescribed 

on main body of RFQ will not be considered and returned unopened to the bidder. The bidder may 

modify or withdraw his bid after the bid submission but before the due date, for submission, 

provided that written notice of the modification/withdrawal is received by BCPL prior to the 

deadline for submission of bids. The modification shall also be prepared, sealed, marked and 

dispatched in accordance with the provisions of Clause 22, with the outer and inner envelopes 

additionally marked "modification" or "withdrawal", as appropriate. A withdrawal notice may also 

be sent by telex or cable, but followed by a signed confirmation copy post marked not later than the 

deadline for submission of bids. 
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24. LATE BIDS   

24.1 Any bid received by BCPL after the deadline for submission of bids prescribed on main body of 

RFQ will not be considered and returned unopened to the bidder.  

 

25. MODIFICATION AND WITHDRAWAL OF BIDS 

25.1 The bidder may modify or withdraw his bid after the bid submission but before the due date, for 

submission, provided that written notice of the modification/withdrawal is received by BCPL prior to 

the deadline for submission of bids. 

25.2 The modification shall also be prepared, sealed, marked and dispatched in accordance with the 

provisions of Clause 22, with the outer and inner envelopes additionally marked "modification" or 

"withdrawal", as appropriate. A withdrawal notice may also be sent by telex or cable, but followed 

by a signed confirmation copy post marked not later than the deadline for submission of bids. 

25.3 No bid shall be modified after the deadline for submission of bids. 

25.4 No bid shall be allowed to be withdrawn in the interval between the deadline for submission of 

bids and the expiration of the period of bid validity specified by the bidder on the Bid Form 

.Withdrawal of a bid during this interval shall result in the bidder's forfeiture of his bid security 

pursuant to Sub-Clause 16.7. 

25.5 In case after price bid opening the lowest evaluated bidder (L-I) is not awarded the Job for any 

mistake committed by him in bidding or withdrawal of bid or varying any term in regard thereof 

leading to re-tendering, BCPL shall forfeit Earnest Money paid by the bidder and such bidders shall 

be debarred from participating in re-tendering of the same job(s)/item(s). 

 

E. BID OPENING AND EVALUATION 

 

26. BID OPENING  

26.1 Un-priced Bid Opening: 

BCPL will open bids, including withdrawals and modifications made pursuant to Clause 25, in the 

presence of bidders' designated representatives who choose to attend, at date, time and location 

stipulated in the RFQ. The bidders' representatives, who are present, shall sign a bid opening register 

evidencing their attendance. 

26.2 Priced Bid Opening: 

26.2.1 BCPL will open the price bids of those bidders who meet the qualification requirement and 

whose bids are determined to be technically and commercially responsive. Bidders selected for 

opening of their price bids shall be informed about the date of price bid opening. Bidders may depute 

their authorized representative to attend the opening. The bidders' representatives, who are present, 

shall sign a register evidencing their attendance. 

26.2.2 The price bids of those bidders who were not found to be techno-commercially responsive 

shall not be opened. 

 

27. PROCESS TO BE CONFIDENTIAL 

27.1 Information relating to the examination, clarification, evaluation, and comparison of bids, and 

recommendations for the award of a contract, shall not be disclosed to bidders or any other persons 

officially concerned with such process. Any effort by a bidder to influence the Employer's processing 

of bids or award decisions may result in the rejection of the bidder's bid. 

 

28. CONTACTING THE EMPLOYER 

28.1 From the time of bid opening to the time of Contract award, if any bidder wishes to contact the 

Employer on any matter related to the bid, it should do so in writing.  

28.2 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison, or Contract award decisions may result in the rejection of the bidder's bid. 
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29. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

29.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid 

(a)  meets the Bid Evaluation Criteria; 

(b)  has been properly signed; 

(c)  is accompanied by the required securities; 

(d) is substantially responsive to the requirements of the bidding documents; and  

(e) Provides any clarification and/or substantiation that the Employer may require to determine 

responsiveness pursuant to Sub-Clause 29.2. 

29.2 A substantially responsive bid is one, which conforms to all the terms, conditions and 

specifications of the bidding documents without material deviations or reservations. 

A material deviation or reservation is one 

(a) that affects in any substantial way the scope, quality, or performance of the Works; 

(b) that limits in any substantial way, inconsistent with the bidding documents, the Employer's rights  

or the bidder's obligations under the contract; or 

(c) whose rectification would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids. 

29.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 

reservation. 

 

30. CORRECTION OF ERRORS / GUIDELINES FOR SCRUTINY/COMPARISON OF 

BIDS:- 

 

The discrepancies in rate filled for various items shall be resolved in the following manner:- 

(i)   When there is a difference between the rates in figures and words, the rate which corresponds to the 

amount worked out by the contractor (by multiplying the quantity and rate) shall be taken as correct. 

(ii)  When the rate quoted by the contractor in figures and worlds tallies but the amount is incorrect, the 

rate quoted by the contractor shall be taken as correct and not the amount and the amount corrected. 

(iii)  When it is not possible to ascertain the correct rate, in the manner prescribed above, the rate as 

quoted in words shall be adopted and the amount worked out, for comparison purposes. 

(iv)   In case it is observed that any bidder has not quoted for any item in the Schedule of Rates (Such 

unquoted item not being in large numbers), the quoted price for the purpose of evaluation shall be 

considered as the maximum rate quoted by the remaining bidder for such items. 

If after evaluation, such bidder is found to be the lowest evaluated bidder, the rates for the missing 

item shall be considered as included in quoted bid price. 

If the estimated price impact of the unquoted items is more than 10% of the bidder’s quoted price, 

the above provision shall not be applicable and such bid shall be rejected. 

 

 

31. CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS 

NOT APPLICABLE 

 

32. EVALUATION AND COMPARISON OF BIDS 

32.1 Bids shall be evaluated on overall basis and as per clause no. 2 of RFQ. 

 

33 PREFERENCES FOR DOMESTIC BIDDERS 

NOT APPLICABLE 
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34. PURCHASE PREFERENCE 

34.1 Purchase Preference to Central Government Public Sector Undertakings shall be allowed as per 

government guidelines in vogue. 

 

35. COMPENSATION FOR EXTENDED STAY 

NOT APPLICABLE  

 

F. AWARD OF CONTRACT 

 

36. AWARD OF WORK 

 

36.1 Subject to Clause 29, BCPL will award the contract to the successful bidder whose bid has been 

determined to be substantially responsive and has been determined as the lowest, is determined to be 

qualified to satisfactorily perform the contract. 

36.2 BCPL intends to award the entire work to a single bidder on overall cost basis i.e. overall 

quoted amount inclusive of all taxes and duties - service tax and education cess thereon. 

 

37. Employer's Right to Accept Any Bid and to Reject Any or All Bids 

37.1 BCPL reserves the right to accept or reject any bid, and to annul the bidding process and reject 

all bids, at any time prior to award of contract, without thereby incurring any liability to the affected 

bidder or bidders or any obligations to inform the affected bidder or bidders of the ground for 

BCPL'S ACTION. 

 

38. NOTIFICATION OF AWARD 

38.1 Prior to the expiration of period of bid validity BCPL will notify the successful bidder in writing 

by fax, cable or telex to be confirmed in writing, that his bid has been accepted. The notification of 

award / Fax of Intent will constitute the formation of the Contract. 

38.2 Period of contract shall be counted from the date as mentioned in the LOI / Fax of Acceptance. 

The notification of award will constitute the formation of a Contract, until the Contract has been 

affected pursuant to signing of Contract as per Clause 39 of ITB. 

Upon the successful bidder's furnishing of contract performance security, pursuant to Clause 40 of 

ITB, BCPL will promptly notify each unsuccessful bidder and will discharge his bid security, 

pursuant to Clause 16 of ITB. 

 

39. SIGNING OF AGREEMENT 

39.1 BCPL will award the Contract to the successful bidder, who, within 15 days of receipt of the 

same, shall sign and return the acceptance copy to BCPL. 

39.2 The successful bidder shall be required to execute an AGREEMENT non-judicial paper of 

appropriate value (the cost of stamp paper shall be borne by the Contractor), within 15 days of the 

receipt by him of The Notification of Acceptance of Tender. In the event of failure on the part of the 

successful bidder to sign the AGREEMENT within the above stipulated period, the Bid Security 

shall be forfeited and the acceptance of the tender shall be considered as cancelled. 

 

40. CONTRACT PERFORMANCE SECURITY 

40.1 Within 15 days of the receipt of the notification of award / Fax of Intent from BCPL, the 

successful bidder shall furnish the contract performance security in accordance with Clause no 9 of 

Special Condition of Contract & Article 24 of General Conditions of The Contract in the form 

provided in the bidding documents. The Contract Performance Security shall be in the form of either 

Demand Draft or Bank Guarantee or Letter of Credit and shall be in the currency of the Contract. 

40.2 The Bank Guarantee/DD/Letter of Credit shall be from any Indian scheduled bank or a branch 

of an International bank situated in India and registered with Reserve bank of India as scheduled 

foreign bank. However, in case of bank guarantees from banks other than the Nationalized Indian 
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banks, the bank must be a commercial bank having net worth in excess of Rs 100 crores and a 

declaration to this effect should be made by such commercial bank either in the Bank Guarantee 

itself or separately on its letterhead. This bank guarantee shall be valid for a period as stated in 

Article-24 of General Conditions of The Contract.  

40.3 Failure of the successful bidder to comply with the requirements of this article shall constitute 

sufficient grounds for the annulment of the award and forfeiture of the bid security, in which event 

BCPL may award the order to the next lowest evaluated bidder or call for new bids. 

 

41. CORRUPT OR FRAUDULENT PRACTICES 

 

41.1 BCPL requires that bidders/contractors observe the highest standard of ethics during the 

execution of contracts. In pursuance of this policy, the Employer;  

a) defines, for the purposes of this provision, the terms set forth below as follows; 

 I. "corrupt practice" means the offering, giving or soliciting of anything of value to influence the 

action of a public official in the procurement process or in contract execution; and  

 II. fraudulent practice" means a misrepresentation of facts in order to influence a procurement process 

or  the execution of a contract to the detriment of the Employer, and includes collusive practice 

among  bidders (prior to or after bid submission) designed to establish bid prices at artificial non-

competitive  levels and to deprive the Employer of the benefits of free and open competition; 

b) will reject a proposal for award if it determines that the bidder recommended for award has engaged 

in corrupt or fraudulent practices in competing for the contract in question; 

c) will declare a firm ineligible, either indefinitely or a for a stated period of time if it at any time 

determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in 

executing a contract. 

 41.2 Bidder is required to furnish the complete and correct information/documents required for 

 evaluation of their bids. If the information / documents forming basis of evaluation is found to 

be  false/forged, the same shall be considered adequate ground for rejection of Bids and forfeiture 

of  Earnest Money Deposit (Bid Security). 

b) In case, the information/document furnished by the vendor/contractor forming basis of evaluation of 

his bid is found to be false/forged after the award of the contract, BCPL shall have full right to 

terminate  the contract and get the remaining job executed at the risk & cost of such 

vendor/contractor without any prejudice to other rights available to BCPL under the contract such as 

forfeiture of CPBG/Security Deposit, withholding of payment etc. 

c) In case this issue of submission of false document comes to the notice after execution of work, 

BCPL  shall have full right to forfeit any amount due to the vendor/contractor along with forfeiture of  

CPBG/Security Deposit furnished by the vendor/contractor. 

a) Further, such bidder/vendor/contractor shall be put on Blacklist/Holiday List of BCPL debarring 

them from future business with BCPL. 

 

42.  MISC. 

A new clause in General Conditions of Contract has been appended as under: 

The contractor shall obtain necessary certificate with regard to verification of character and 

antecedents in respect of personnel deployed or proposed to be deployed to carry out the contractual 

obligations and provide the copy of the said certificate for facilitating Photo Pass to enter into BCPL's 

premises.  

 

Bidders if so desires, may seek in writing the reason for rejection of their bid, to which BCPL shall 

respond quickly. 
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43. ERRANT BIDDER: 

In case after price bid opening the lowest evaluated bidder (L1) is not allowed the job for any mistake 

committed by him in bidding or withdrawal of bid or varying any term in regard thereof leading to re-

tendering, BCPL shall forfeit Earnest Money paid by the bidder and such bidders shall be debarred 

from participation in re-tendering of the same job(s)/items(s)." 

 

 

44. CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES: 

 

Definitions:  

 

A.1”Corrupt Practice” means the offering, giving, receiving or soliciting, directly or indirectly, 

anything of value to improperly influence the actions in selection process or in contract execution. 

“Corrupt Practice” also includes any omission for misrepresentation that may mislead or attempt to 

mislead so that financial or other benefit may be obtained or an obligation avoided. 

 

A2 ”Fraudulent Practice” means and include any act or omission committed by a agency or with his 

connivance or by his agent by misrepresenting/ submitting false documents and/ or false information 

or concealment of facts or to deceive in order to influence a selection process or during execution of 

contract/ order.  

 

A3 ”Collusive Practice amongst bidders (prior to or after bid submission)” means a scheme or 

arrangement designed to establish bid prices at artificial non-competitive levels and to deprive the 

Employer of the benefits of free and open competition.  

 

A.4”Coercive practice” means impairing or harming or threatening to impair or harm directly or 

indirectly, any agency or its property to influence the improperly actions of an agency, obstruction of 

any investigation or auditing of a procurement process.  

 

A.5”Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as “Agency” 

 

A.6”Competent Authority” shall mean the authority, who is competent to take final decision for 

Suspension of business dealing with an Agency/ies and Banning of business dealings with 

Agency/ices.  

 

A.8”Allied Agency” shall mean all the concerns within the sphere of effective influence of banned/ 

suspended agencies. In determining this, the following factors may be taken into consideration:  

 

(a) Whether the management is common;  

(b) Majority interest in the management is held by the partners or directors of banned/ suspended firm.  

(c) Substantial or majority shares are owned by banned/ suspended agency and by virtue of this it has a 

controlling voice.  

 

A.9 ”Investigating Agency” shall mean any department or unit of GAIL/BCPL investigating into the 

conduct of Agency/ party and shall include the Vigilance Department of the GAIL/BCPL, Central 

Bureau of Investigation, State Police or any other agency set up by the Central or state government 

having power to investigate.  

 

B Actions against bidder(s) indulging in corrupt/fraudulent/collusive/coercive practice  

 

B.1 Irregularities noticed during the evaluation of the bids:  
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If it is observed during bidding process/ bids evaluation stage that a bidder has indulged in 

corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder (s) shall be rejected and its 

Earnest Money Deposit (EMD) shall be forfeited.  

Further, such agency shall be banned for future business with BCPL for a period specified in para B 

2.2 below from the date of issue of banning order.  

 

B.2 Irregularities noticed after award of contract  

 

(i) During execution of contract:  

If an agency is found to have indulged in corrupt/fraudulent/collusive/coercive practices, during 

execution of contract, the agency shall be banned for future business with BCPL for a period specified 

in para B 2.2 below from the date of issue of banning order.  

 

The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive practices is observed, shall be 

suspended with immediate effect by Engineer-in-Charge(EIC)/ Employer whereby the supply/ work/ 

service and payment etc. will be suspended. The action shall be initiated for putting the agency on 

banning.  

 

After conclusion of process, the order (s)/ contract (s) where it is concluded that such irregularities 

have been committed shall be terminated and Contract cum Performance Bank Guarantee (CPBG) 

submitted by agency against such order (s)/ contract (s) shall also be forfeited. The amount that may 

have become due to the contractor on account of work already executed by him shall be payable to the 

contractor and this amount shall be subject to adjustment against any amounts due from the contractor 

under the terms of the contract.  

No risk and cost provision will be enforced in such cases.  

 

(ii) After execution of contract and during Defect liability period (DLP)/ Warranty/Guarantee Period:  

 

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive practices, after 

execution of contract and during DLP/ Warranty/Guarantee Period, the agency shall be banned for 

future business with BCPL for a period specified in para B 2.2 below from the date of issue of banning 

order.  

 

Further, the Contract cum Performance Bank Guarantee (CPBG) submitted by agency against such 

order (s)/ contract (s) shall be forfeited.  

 

(iii) After expiry of Defect liability period (DLP)/ Warranty/Guarantee Period  

 

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive practices, after expiry 

of Defect liability period (DLP)/ Warranty/Guarantee Period, the agency shall be banned for future 

business with BCPL for a period specified in para  

B 2.2 below from the date of issue of banning order.  

 

B.2.2 Period of Banning  

 

Banning period shall be reckoned from the date of banning order and shall be 3 years.  

In exceptional cases where the act of vendor/ contractor is a threat to the National Security, the 

banning shall be for indefinite period.  

 

C Effect of banning on other ongoing contracts/ tenders  

 



          P a g e - 29 -71 

 
 

C.1 If an agency is put on Banning, such agency shall not be considered in ongoing tenders/future 

tenders.  

 

C.2 However, if such an agency is already executing other order (s)/ contract (s) where no 

corrupt/fraudulent/ collusive/coercive practice is found, the agency should be allowed to continue till 

its completion without any further increase in scope except those incidental to original scope 

mentioned in the contract.  

 

C.3 If an agency is put on the Banning List during tendering and no irregularity is found in the case 

under process:  

 

C.3.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by 

the agency shall be ignored.  

 

C.3.2 after opening Technical bid but before opening the Price bid, the Price bid of the agency shall 

not be opened and BG/EMD submitted by the agency shall be returned to the agency.  

 

C.3.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the agency 

shall be ignored & will not be further evaluated. If the agency is put on banning list for fraud/mis-

appropriation of facts committed in the same tender/other tender where errant agency emerges as the 

lowest (L1), then such tender shall also be cancelled and re-invited.  

 

D. Procedure for Suspension of Bidder  

 

D.1 Initiation of Suspension  

 

Action for suspension business dealing with any agency/(ies) shall be initiated by Corporate C&P 

Department when  

 

(i) Corporate Vigilance Department based on the fact of the case gathered during investigation by 

them recommend for specific immediate action against the agency.  

 

(ii) Corporate Vigilance Department based on the input from Investigating agency, forward for 

specific immediate action against the agency.  

 

(iii) Non-performance of Vendor/Supplier/Contractor/Consultant leading to termination of Contract/ 

Order.  

 

D.2 Suspension Procedure:  

 

D.2.1 The order of suspension would operate initially for a period not more than six months and is to 

be communicated to the agency and also to Vigilance Department. Period of suspension can be 

extended with the approval of the Competent Authority by one month at a time with a ceiling of six 

months pending a conclusive decision to put the agency on banning list.  

D.2.2 The suspension order shall also be hosted on BCPL‘s intranet and a copy will be forwarded to 

all OICs/ HODs by C&P Department. During the period of suspension, no new business dealing may 

be held with the agency.  

D.2.3 Period of suspension shall be accounted for in the final order passed for banning of business 

with the agency.  

D.2.4 The decision regarding suspension of business dealings should also be communicated to the 

agency.  
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D.2.5 If a prima-facie, case is made out that the agency is guilty on the grounds which can result in 

banning of business dealings, proposal for issuance of suspension order and show cause notice shall be 

put up to the Competent Authority. The suspension order and show cause notice must include that (i) 

the agency is put on suspension list and (ii) why action should not be taken for banning the agency for 

future business from BCPL.  

The competent authority to approve the suspension will be same as that for according approval for 

banning.  

D.2.6 The process for putting the agency on suspension list shall be completed within 7 days from the 

date of receipt of such intimation from Vigilance Department for cases mentioned at sl. no. (i) and (ii) 

of clause no. D.1 and within 30 days from the date of recommendation by site committee for cases 

mentioned at sl. no. (iii) of clause no. D.1.  

 

D 3 Effect of Suspension of business:  

 

Effect of suspension on other on-going/future tenders will be as under:  

 

D.3.1 No enquiry/bid/tender shall be entertained from an agency as long as the name of agency 

appears in the Suspension List.  

 

D.3.2 If an agency is put on the Suspension List during tendering:  

 

D.3.2.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by 

the agency shall be ignored.  

 

D.3.2.2 after opening Technical bid but before opening the Price bid, the Price bid of the agency shall 

not be opened and BG/EMD submitted by the agency shall be returned to the agency.  

 

D.3.2.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the agency 

shall be ignored & will not be further evaluated. If the agency is put on Suspension list for fraud/mis-

appropriation of facts conducted in the same tender/other tender where errant agency emerges as the 

lowest (L1), then such tender shall also be cancelled and re-invited.  

 

D.3.3 The existing contract (s)/ order (s) under execution shall continue.  

 

D.3.4 Tenders invited for procurement of goods, works and services shall have provision that the 

bidder shall submit a undertaking to the effect that (i) neither the bidder themselves nor their allied 

agency/(ies) are on banning list of BCPL or the Ministry of Petroleum and Natural Gas and (ii) bidder 

is not banned by any Government department/ Public Sector.  

 

F. Appeal against the Decision of the Competent Authority:  

 

F.1 The agency may file an appeal against the order of the Competent Authority for putting the agency 

on banning list. The appeal shall be filed to Appellate Authority. Such an appeal shall be preferred 

within one month from the of receipt of banning order.  

 

F.2 Appellate Authority would consider the appeal and pass appropriate order which shall be 

communicated to the party as well as the Competent Authority.  

F.3 Appeal process may be completed within 45 days of filing of appeal with the Appellate Authority.  

 

G. Wherever there is contradiction with respect to terms of GCC and ‘Procedure for action in case of 

Corrupt/Fraudulent/ Collusive/Coercive Practice‘, the provisions of ‘Procedure for action in case of 

Corrupt/Fraudulent/Collusive/Coercive Practice‘ shall prevail.  
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45 Performance Rating & Evaluation: 

BCPL follows a system of Performance Evaluation of vendors and contractors to monitor and ensure 

the timely and smooth completion of supplies, execution of contracts, and maintenance of quality 

standards. The basic objective is to recognize and develop reliable vendors and contractors who 

consistently meet or exceed expectations and requirements of BCPL with respect to timely receipt of 

supplies, completion of work and services and the quality specifications, standards. Vendors and 

contractors whose performance is not found satisfactory will be banned/put on holiday for future 

business with BCPL. 

 

All the suppliers and contractors working with BCPL will be evaluated based on the Parameters 

defined in the performance Rating Data Sheet as Format-15. 

 

The evaluated rating may be falling in any of the following category depending upon the 

scoring of points in various parameters. 

 

Very good 

Good 

Fair 

Poor 

In case, a vendor/contractor is not able to achieve a minimum scoring of 60% points in the given 

parameters individually and collectively for all parameters i.e. with poor rating shall be put on 

“HOLIDAY” for a period of 1 to 3 years depending upon the nature of failure on their part in 

performance and such venders and contractors will not be allowed 

to participate in business with BCPL for the Holiday period. 

 

The vendors and contractors will be banned  for submitting forged documents in respect of experience, 

turnover and any other requirements forming the basis for prequalifying/ eligibility criteria irrespective 

of their rating in the past. Such vendors & Contractors will be debarred from having business with 

BCPL in future. 

 

F-15 

Vendor Rating Procedure - Instructions for allocation of marks 

 

Marks are to be allocated as under: 

  

1.1 DELIVERY / COMPLETION PERFORMACE                                           40 Marks 

 

Delivery Period / Completion Schedule           Delay in Weeks                                 Marks 

 

a) Up to 3 months                                             Before CDD                                           40 

                                                                          Delay up to 4 weeks                               35 

                                                                          Delay up to 8 weeks                               30 

                                                                          Delay up to 10 weeks                             25 

                                                                          Delay up to 12 weeks                             20 

                                                                          Delay up to 16 weeks                             15 

                                                                          More than 16 weeks                                0 

 

b) Above 3 months                                           Before CDD                                            40 

                                                                          Delay up to 4 weeks                               35 

                                                                          Delay up to 8 weeks                               30 

                                                                          Delay up to 10 weeks                             25 

                                                                          Delay up to 16 weeks                             20 
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                                                                          Delay up to 20 weeks                             15 

                                                                          Delay up to 24 weeks                             10 

                                                                          More than 24 weeks                                0 

 

1.2QUALITY PERFORMANCE                                                                            40 Marks 

 

For Normal cases: No defects / No deviation / No failure                                       40 Marks 

 

i. Rejection / Defects            Marks to be allocated on prorata basis for                 10 Marks 

                                              acceptable quantity as compared to total 

                                              quantity for normal cases. 

ii. When quality failure         Failure of severe nature                                              0 Marks 

endanger  system            -     Moderate nature                                                          5 Marks       

integration & safety of the    Low severe nature                                                10-25 marks                                                                                      

system.                                                       -         

                                     

iii. Number of deviation           1. No. deviation                                                       5 marks 

                                                  2. No. of deviation < 2                                            2 marks 

                                                  3. No. of deviation > 2                                            0 marks 

 

1.3 RELIABILITY OF PERFORMANCE                                                            20 Marks 

A.FOR SUPPLIES: 

(i) Submission of order acceptance, PBG, drawings & other documents within 

time. 

5 Marks 

(ii) Attending complaints & requests for after sales service / warranty repairs 

and / or query / advice (up to the evaluation period) 

 

5 Marks 

(iii) Response to various correspondence and conformance to standards like 

ISO 

5 marks 

(iv) Submission of all required documents including test certificates at the time 

of supply 

5 marks 
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SPECIAL CONDITIONS OF THE CONTRACT  

PART-A 
 

TENDER NO: BCPL/DIB/C&P/SER/20150278/AR 
 

1.0       GENERAL: 

 

1.1 The Special Condition of Contract shall be read in conjunction with the General Conditions of 

Contract, Schedule of rates, specifications, drawings and any other documents forming part of 

contract, wherever the context so requires. Notwithstanding the sub-division of the documents 

into these separate sections and volumes, every part of each shall be deemed to be 

supplementary to and complementary of every other part and shall be read with and into the 

CONTRACT so far as it may be practicable to do so. 

 

1.2 Where any portion of the General Condition of Contract is repugnant to or at variance with any 

provisions of the Special Conditions of Contract, unless a different intention appears, the 

provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions of 

the General Conditions of Contract and shall to the extent of such repugnancy, or variations, 

prevail. 

1.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain 

WORK or provide certain facilities, it is understood that the CONTRACTOR shall do so at his 

cost and the VALUE OF CONTRACT shall be deemed to have included cost of such 

performance and provisions, so mentioned. 

 

1.4 The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS, the 

JOB SPECIFICATIONS contained herein and CODES referred to. Where the job specification 

stipulate requirements in addition to those contained in the standard codes and specifications, 

these additional requirements shall also be satisfied.   

 

1.5 The intending bidder shall be deemed to have visited the site. Non-familiarity with site 

condition and unawareness of General Condition of contract will not be considered a reason 

either for extra claim or for not carrying out work in strict conformity with drawings and 

specifications. 
 

2.0 LOCATION: 
 

 BCPL, LEPETKATA, Dibrugarh, Assam. 
 

3.0        SCOPE OF WORK: 
 

The Scope of work shall be as per Special Conditions of Contract Part-B. 

4.0        TIME OF COMPLETION/PERIOD OF CONTRACT: 

 

The Time of Completion/Period of Contract shall be as per Special Conditions of Contract 

Part-B. 

The work shall be executed strictly as per time Schedule given in Tender Document. The 

period of completion given includes the time required for mobilization as well as testing, 

rectifications, if any, re-testing and completion in all respects to the entire satisfaction of the 

Engineer-in-Charge. 
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5.0        TERMS OF PAYMENT: 

 

Payment will normally be made within 30 days of submission of R.A. bills to Engineer-in-

charge after applicable deduction of Income Tax and any other taxes and duties. Payment will 

be made at BCPL-Lepetkata within 15 days from the date of receipt of complete and clear bills 

together with GR / LR (Driver Copy) duly endorsed at the back in original by the receiving 

warehouse / customer on certification by Engineer-In-Charge. T.D.S will be applicable on all 

the payments as per the IT Rules prevailing at the time of payment. Necessary recoveries and 

all statutory deductions shall be made from the payments to the Contractor at the relevant rates 

[as per the norms, rules and regulations laid down by Government].  
 

6.0       EARNEST MONEY: 
 

The bidder must deposit the earnest money as given in the letter/notice inviting tenders failing 

which the tender is liable to be rejected. Earnest Money can be paid by way of Demand Draft 

drawn on any Scheduled/Nationalized Bank in favor of M/s. Brahmaputra Cracker & 

Polymer Limited, payable at DIBRUGARH, ASSAM. 
 

Alternatively, Earnest Money may also be submitted in the form of Bank Guarantee from any 

Nationalized/Schedule Bank of India. The Bank Guarantee so furnished by the bidder shall be 

in the proforma prescribed by the OWNER attached with the Tender document. No interest 

shall be paid by the OWNER on the Earnest Money deposited by the bidder. The Bank 

Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of (6) SIX 

MONTHS from the date of opening of tender. 
 

BCPL will refund the Earnest Money of the unsuccessful bidders directly to the bidders within 

a reasonable period of time. Correspondence in this regard may be addressed to BCPL directly 

by the BIDDERS. 
 

7.0        INCOME TAX/ SALES TAX/WORKS CONTRACT TAX: 
 

Income Tax deduction shall be made from all payments to the contractors as per rules and 

regulation in force in accordance with the Income Tax Act prevailing from time to time. Sales 

Tax, Works Contract Tax and other duties/ levies, as applicable shall be borne by the 

contractor. 
 

The BCPL will issue the necessary certificate for income tax deduction at source, however, the 

contractor has to submit detail of their Permanent Account No. (PAN) before issue of such 

certificate. However, if the contractor has not been allotted PAN and has applied for the same 

to Income Tax department / the authorized agency nominated by Income Tax department, 

contractor shall submit the copy of application filed for allotment of PAN No. In absence of 

any of these documents, no TDS certificate shall be issued by BCPL. 
 

Similarly, in case of Works Contract (involving both supply of material and services) Tax will 

be deducted at source by BCPL towards W.C. Tax at the rate applicable from time to time 

(presently 5%) and issue necessary certificate to this effect.  

 

 

8.0      SECURITY DEPOSIT: 
 

9.1 Security deposit @ 7.5% of contract value has to be deposited within ten days of receipt of 

LOA/LOI by the contractor. EMD deposited with the tender shall be adjusted towards security 

deposit/ISD provided it is deposited by Demand Draft/Bankers Cheque. 
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9.2 No interest shall be payable by the Company to the contractor for the amount of Security 

deposit. 

 

9.3 Contractor can furnish the initial or total security deposit amount through bank guarantee from 

any nationalized /Schedule bank in prescribed proforma which shall be valid for 90 days 

beyond completion of the job or expiry of Defect Liability Period whichever is applicable. 

 

9.4.1 Security Deposit shall be refunded within 90 days after the completion of work or Defect 

Liability Period whichever is applicable. 

 

10.0 TECHNICAL SPECIFICATION: 

 

As enumerated in Special Conditions of Contract/Scope of Work/attached Drawing/ 

Details/Schedule of Rates.  

 

11.0 TESTS AND INSPECTION: 

 

11.1 The Contractor shall carry out the various tests as enumerated in the technical specifications of 

this tender document and the technical documents that will be furnished to him during the 

performance of the work and no separate payment shall be made unless otherwise specified in 

schedule of rates. 

11.2 All the tests either on the field or at outside laboratories concerning the execution of the work 

and supply of materials by the Contractor shall be carried out by Contractor at his own cost. 

 

11.3 The Contractor shall provide for purposes of inspection access ladders, lighting and necessary 

instruments at his own cost for inspection work. 

 

11.4 Any work not conforming to execution drawings, specifications or codes shall be rejected 

forthwith and the Contractor shall carryout the necessary rectification at his own cost. 

 

11.5 All results of inspection and tests will be recorded in the inspection reports, Proforma of which 

will be approved by the Engineer-in-Charge. These reports shall form part of the completion 

documents. 

 

11.6 For materials supplied by Owner, Contractor shall carryout the tests, if required by the 

Engineer-in-Charge, and the cost of such tests shall be reimbursed by the owner at actual to the 

Contractor on production of documentary evidence. Contractor shall inspect carefully all 

equipment before receiving them from Owner for installation purposes. Any damage or defect 

noticed shall be brought to the notice of Engineer-in-Charge. 

 

11.7 Inspection and acceptance of work shall not relieve the Contractor from any of his  

  responsibilities under this Contract. 

 

12.0      MEASUREMENT OF WORK: 

 

12.1 Measurement of works shall be made in the units mentioned in the Schedule of Rates as per 

details given in Technical/Standards specifications. 

 

12.2 Wherever details are not available or inadequate in the execution drawings, physical 

measurements will be taken by the contractor in the presence of the representative of the 

Engineer-in-Charge. In such cases payment will be made on actual measurements. 
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13.0     DEFECT LIABILITY PERIOD: 

 

The defect liability period (if any) shall be as per Special Conditions of Contract of Part-B. 

 

14.0 CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION: 

 

14.1 The Contractor shall without prejudice to his overall responsibility to execute and complete the 

work as per specifications and time schedule, progressively deploy adequate equipment and 

tools and  

 

Tackles and augment the same as decided by the Engineer-in-Charge depending on the 

exigencies of the work so as to suit the work/construction schedule without any additional cost 

to owner. The bidder shall submit a list of construction equipment he proposes to deploy for 

the subject work along with deployment schedule. No Construction Equipment shall be 

supplied by the Owner. 

 

15.0     MOBILIZATION ADVANCE (M.A.): 

 

No mobilization advance is payable for this work. 

 

16.0     COMPENSATION FOR EXTENDED STAY: 

 

No compensation for extended stay is payable to contractor. 

 

17.0     ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 

 

In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated   

rates, such items will be considered as Abnormally High Rates Items (AHR) and payment of 

AHR items beyond the SOR stipulated quantities shall be made at the least of the following 

rates: 

 

(I) Rates as per SOR, quoted by the contractor. 

(II) Rate of the item, which shall be derived as follows: 

A) Based on rates of machine and labor as available from the contract (which includes 

contractor's supervision, profit, overheads and other expenses). 

B) In case rates are not available in the contract, rates will be calculated based on 

prevailing market rates of machine, material and labor plus 10% to cover 

contractor's supervision profit, overhead & other expenses. 

 

18.0     MISCELLANEOUS: 

 

All obligations arising of labor deployment labor laws to meet the necessary statutory 

requirement would solely lie on the contractor. Contractor would be solely responsible for 

safety and security of manpower and materials. 

 

19.0     SUBMISSION OF TENDER DOCUMENTS: 

 

Over-writing should be avoided. Any overwriting or cutting should be signed by the bidder. 

All copies of tender documents along with drawings should be signed and submitted by the 

bidder. 
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20.0   SCHEDULE OF RATES: 

 

20.1 The quantities indicated in Schedule of Rates are just tentative. The rates quoted by the bidder 

shall remain firm for any variation and will assume to be inclusive of all taxes & duties 

excluding Service Tax & Cess thereon. 

 

20.2 No escalation of whatsoever nature shall be paid to the contractor for the entire Contract 

Period. 

 

21.0    COMPENSATION FOR DELAY:  

 

No compensation for extended stay is payable to contractor. 

 

22.0    TERMINATION OF CONTRACT: 

 

As per GCC Clause no. 29. 

 

23.0    CONTRACT AGREEMENT: 

 

If the work is awarded the contractor shall enter into an agreement with BCPL in the 

prescribed Performa within 10 days of the issue of LOA/LOI whichever is earlier. The 

agreement shall be executed on non-judicial stamp paper of `. 100/- .The cost of stamp paper 

shall be borne by the contractor. The format of agreement can be obtained from the office of 

the Deputy General Manager (C&P), BCPL, DIBRUGARH, ASSAM. 

 

24.0    SUPERVISION OF WORK: 

 

Contractor or his authorized representative shall be available at site all times, during the 

progress of the work. 

 

25.0    CLEARANCE OF SITE: 

 

25.1 As a part of the contract the contractor shall completely remove all temporary/disposable 

materials, while execution of work at his own cost and initiative and dispose off the same as 

directed by Engineer-in-charge. 

 

25.2 The works will not be considered as complete and taken over by the owner, until all the 

temporary works, labor and staff colonies etc. constructed are removed and the work site 

cleared to the satisfaction of the Engineer-in-charge, surplus materials and rubbish is cleared 

off the site completely and the work shall have been measured by the Engineer-in-charge 

whose measurement shall be binding and conclusive. 

 

25.3 If the contractor fails to comply with the requirements of this clause on or before the date fixed 

for the completion of the work, the Engineer-in-charge may at the expenses of the contractor 

remove such, surplus materials and rubbish and disposal off the same as he thinks fit and clean 

off such dirt as aforesaid, and the contractor shall forthwith pay the amount of all expenses as 

incurred and shall have no claim in respect of any such surplus materials as aforesaid except 

for any sum actually realized by the sale thereof. 
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26.0     ADHERENCE TO SAFETY REGULATIONS: 

 

Contractor shall ensure that all safety precautions required one observed at all times during the 

execution of the job.  

 

27.0    NUISANCE: 

 

The contractor or his representative shall not at any time cause any nuisance on the site or do 

anything which shall cause unnecessary disturbance to the owners or tenants or occupants or 

their properties near the site and to the public generally. 

 

28.0      OWNER NOT BOUND BY PERSONAL REPRESENTATION: 

 

The contractor shall not be entitled to any increases on the schedule of rates or any other right 

or claim whatsoever by reason of any representation, explanation statement or alleged 

representation explanation statement or alleged representation, promise or guarantees given or 

called to have been given to him by any person. 

 

29.0     CARE OF WORKS: 

 

From the commencement to completion of the work, the contractor shall take full 

responsibility for the care for all works including all temporary works any in case any 

damages, loss or injury shall happen to the work or to a part thereof or to any temporary works 

from any reason. 

 

30.0       DEFENCE OF SUITS: 

 

If any action in court is brought against the owner or an officer or agent of the owner, for the 

failure, omission or neglect on the part of the contractor to perform any  acts, matters, 

convenient or things under the contract or damage or injury caused by the alleged omission or 

negligence on the part of the contractor, his agents, representative or his subcontractors or in 

connection with any claim based  on lawful demand of sub-contractor, shall in such cases 

indemnify and keep the owner and/or their representatives harmless from all lesson, damages, 

expenses or decrease arising out of such action. 

 

31.0 RESPONSIBILITIES OF THE CONTRACTOR AND COMPLIANCE WITH 

LABOUR/INDUSTRIAL LAWS: 

 

31.1 The contractor shall have his own PF code no. with the RPFC as required under employee PF 

& Miscellaneous Provisions Act, 1952. 

 

31.2 The contractors shall periodically submit the challans / receipts / proof for the depositing PF 

contribution with RPFC. 

 

31.3 The contractor is required to obtain labor license under the provisions of Contract Labor 

(R&A) Act, 1970 from the office of ALC, Ministry of Labor, Govt. of India, Dibrugarh. 

 

31.4 The contractor is liable to abide by all necessary licenses / permissions from the  

  concerned authorities as provided under the various labor legislations. 
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31.4.1 The contractor shall discharge obligations as provided under various statutory enactments 

including the employee’s provident fund and Miscellaneous Provisions Act, 1952, Contract 

Labor (R&A) Act, 1970, Minimum Wages Act, 1948, Payment of wages act 1936, workman 

compensation act and other relevant acts, rules and regulations enforced from time to time. 

 

31.5 The contractor shall be solely responsible for the payment of wages and other dues to the 

personnel, if any, deployed by him latest by 7th day of the subsequent month. 

 

31.7 The contractor shall be solely responsible and indemnify the BCPL against all charges, dues, 

claim etc. arising out of the disputes relating to the dues and employment of personnel, if any, 

deployed by him. 

 

31.8 The contractor shall indemnify BCPL against all losses or damages, if any, caused to it on 

account of acts of the personnel, if any, deployed by him. 

 

31.9 All personnel deployed by the contractor should be on the rolls of the contractor.  

 

31.10 The contractor shall ensure regular and effective supervision and controls of the personnel, if 

any, deployed by him and give suitable direction for undertaking the contractual obligations. 

 

31.11 The personnel to be deputed by the contractor shall observe all security, fire and safety rules of 

BCPL while at the site. His work will be supervised by the supervisors of contractor. 

Contractor has to be strictly adhere to guidance, instruction when required.  

 

31.12 Contractor shall provide proper identification cards for his employees to be deputed by him for 

work, duly signed by the contractor or authorized person on behalf of contractor.  Also the 

contractor should obtain entry passes from CISF through engineer-in-charge for his employees. 

 

31.13 Contractor has to deploy the personnel with no past criminal records. Reformed people, names 

of such persons should be clearly indicated in case of. Also the contractor has to provide police 

verification for all the persons deployed by him. 

 

31.14 While confirming to any of these conditions, the contractor should ensure that no law of state 

regarding labor, their welfare, conduct etc, is violated. The contractor shall indemnify BCPL 

for any action brought against him for violation, non-compliance of any act, rules & regulation 

of center / state / local statutory authorities. 

 

31.15 All existing and amended safety / fire rules of BPC, BCPL are to be followed within the BPC 

plant or service center. 

 

31.16 Contractor shall ensure payment of wages to the person employed and meet all statutory 

obligation of payment as per Minimum Wages act 1948 and payment of wages Act 1936.  

 

31.17 Boarding and lodging facilities for contractor’s personal for carrying out the work is to be 

made by the contractor at his own cost outside the plant premises. 

 

31.18 Special safety equipment e.g. breathing apparatus etc. shall be arranged by the Contractor. 

 

31.19 The contracts will be required to provide full body harness safety belt for all their workers 

working at site positively. 
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31.20  The contractor should submit a valid health check-up certificate of their workers/labourers to 

BCPL before starting the job from a recognized Government Hospital towards the sound health 

for carrying out the job/work at site by each individual deployed.      

 

31.21 Before undertaking jobs, contractor shall take work permit from Engineer-in-charge and same 

shall be returned after completion of job. 

 

31.22 All types of transport connected with the work shall be in the scope of the contractor. 

 

31.23 Suitable site office space may be provided by BPC, BCPL if required and available. 

 

31.24 BCPL will provide free water, steam, air and electricity at suitable points, if required, for under 

taking the job. 

 

31.25 All personnel undertaking the job proposed to be deployed by the contractor shall be medically 

examined and declared fit by qualified medical practitioner. It should be insured that no 

personnel engaged by the contractor is suffering from communicable disease.   

 

31.26 Technicians/ supervisors deployed by the contractor should be technically qualified for 

fulfilling the contractual obligation. 

 

31.27 In case of account, injury and death caused to the employee of the contractor while executing 

the work under the contract, the contractor shall be solely responsible for payment of adequate 

compensation, insurance money etc. to the next kith & kin of injured / diseased. Contractor 

shall indemnity BCPL from such liabilities. 

 

31.28 The contractor shall also undertake to obtain necessary insurance coverage covering all risks 

connected with the job to be undertaken by him under the contract from insurance company 

and pay the premium accordingly. 

 

32.0 PHOTO GATE PASS/LABOUR PERMISSION/VEHICLE PERMISSION : 

 

The contractor shall arrange to make photo gate passes/labor permissions/vehicle passes etc. 

for his persons/labors/vehicles for working in site plant premises at his own cost as rules of the 

company. 

 

33.0 ARBITRATION CLAUSE: 

 

33.1 All disputes or differences, whatsoever, arising between the parties hereto pertaining to any 

part of the contract including its execution or concerning the WORKS or maintenance thereof 

this CONTRACT or to the rights or to liabilities of the parties or arising out or in relation 

thereto whether during or after completion of the CONTRACT or whether before or after 

determination, foreclosure or breach of the CONTRACT (other than those in respect of which 

the decision of any person is by the CONTRACT expressed to be final and binding) shall after 

written notice by either party to the CONTRACT be referred for adjudication to a sole 

arbitrator to be appointed by BCPL as hereinafter provided.  

 

33.2 For the purpose of appointing the Sole Arbitrator referred to above, the Appointing Authority 

will send within thirty days of receipt of the notice, to the CONTRACTOR a panel of three 

names which are not connected with the work in question.  
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33.3 The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the persons 

named to be appointed as a sole Arbitrator and communicate his names to the Appointing 

Authority within thirty days of receipt of names. The Appointing Authority shall thereupon 

without any delay appoint the said person as the sole arbitrator. If the CONTRACTOR fails to 

communicate his choice for appointment of an Arbitrator, the Appointing Authority shall do it 

on expiry of 30 days.  

 

33.4 If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his office 

due to any reason whatsoever, another sole Arbitrator shall be appointed as aforesaid.  

 

33.5 The WORK under the CONTRACT shall however, continue during the Arbitration 

proceedings and no payment due or payable to the CONTRACTOR shall be withheld on 

account of such proceedings.  

 

33.6 The venue of arbitration shall be Guwahati.  

 

33.7 The award of the Arbitrator shall be final and binding on both the parties.  

 

33.8 Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 or any 

statutory modification or re-enactment thereof and the rules made there under, and for the time 

being in force, shall apply to the arbitration proceeding under this clause. 

 

34.0 JURISDICTION: 

 

The CONTRACT shall be governed by and constructed according to the laws in force in 

INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at 

GUWAHATI for the purpose of disputes, actions and proceedings arising out of the 

CONTRACT. 

 

35.0 PRICE PREFERENCE: 

 

Price Preference to Central/State Government/Public Sector Enterprises (PSEs), Public Sector 

Construction and Services Enterprises or joint ventures with PSEs shall be applicable as per 

directives of Government of India. 

 

36.0 SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE 

DOCUMENT: 

 

36.1 Bidders are required to furnish the complete and correct information/documents required for 

evaluation of their bids. If the information/documents forming basis of evaluation is found to 

be false/forged, the same shall be considered adequate ground for rejection of the Bids and 

forfeiture of Earnest Money Deposit. 

 

36.2 In case, the information/document furnished by the contractor forming basis of evaluation of 

his bid is found to be false/forged after the award of the contract, BCPL shall have full right to 

terminate the contract and get the remaining job executed at the risk & cost of such contractor 

without any prejudice to other rights available to BCPL under the contract such as forfeiture of 

Security Deposit, withholding of payments etc. 

 

36.3 In case the issue of submission of false document comes to the notice after execution of the 

work, BCPL shall have full right to forfeit any amount due to the contractor along with 

forfeiture of Security Deposit furnished by the contractor. 
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36.4 Further, such contractor/bidder shall be blacklisted for future business with BCPL. 

 

37.0 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY 

EVIDENCES: 

 

37.1 The bidders are required to submit the copy of PF certificates duly attested by Gazetted 

Officer/Officer of Public Sector Enterprises.  

 

37.2 Further, the bidders are required to furnish the attested copy (ies) of Power of 

Attorney/Partnership Deed. 

 

37.3 Bidders are required to furnish the attested copy (ies) of documentary evidence in support of 

meeting the Bidder’s Eligibility Criteria. 

 

37.4 Non-submission of the attested copies of the certificates/documents will render they bid non-

responsive and liable for rejection. 

 

38.1 SUB LETTING OF WORK: 

 

No contractor shall sublet or assign any work in part or whole to any firm, individual, 

partnership firm, Pvt. Ltd., Company, Proprietorship firm etc without the prior written 

permission of BCPL. In case the contractor sublets or assigns the contract in part or whole 

without the prior written permission of BCPL and any claim referred by any firm / individual 

to BCPL stating that the main contractor has not paid his or their dues/ payments, in that 

circumstances, BCPL shall without assigning any reasons, withhold from the payments of 

contractor, the amount equivalent to the claim amount of sub-contractor/ individual/ vendor (s) 

etc. The same shall be released to the contractor after contractor and labour/ supplier/ sub-

contractor jointly submits a joint written settlement to BCPL. 
 

38.2 AFFIDAVIT: 
 

The bidder shall submit an affidavit duly notarized to the effect “that the document 

submitted by him are true and genuine and in case of any discrepancy noticed or observed at 

any stage the bidder shall be personally responsible not only for the damages or loss to 

BCPL, but also for criminal proceedings under the relevant laws”. 

 
 

39  PF REGISTRATION: 

 

Bidder should have their own Valid P.F. account / code no. from Regional PF commissioner 

and attested copy of the same are to be submitted along with the technical bid or Confirmed 

That Pf Registration Certificate Shall Be Provided before Commencement of Work (If 

Awarded). 
 

 The deployed labour by the contractor shall be directly controlled / supervised / directed by the 

contractor himself or his representatives. 
 

40.0 PENALTY AGAINST VIOLATION OF SAFETY, HEALTH AND ENVIRONMENT 

RELATED NORMS: 
 

40.1 Against Violation of applicable Safety, Health and Environment related norms, a penalty of    

Rs. 5,000.00 per occasion. 

40.2 Violation as above resulting in: 
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40.3 Any physical injury, a penalty of 0.5% of the contract value (maximum of Rs. 2, 00,000.00) 

per injury in addition to Rs. 5,000.00 as in para 40.1. 

40.4 Fatal accident, a penalty of 1% of the contract value (maximum of `. 10, 00,000.00) per fatality 

is addition to Rs. 5,000.00 as in para 40.1. 
 

41.0 PUBLIC PROCUREMENT POLICY (PPP), 2012 
 

1.0 Government of India, vide Gazette of India No. 503 dated 26.03.2012 has proclaimed the 

Public Procurement Policy on procurement of goods and services (not applicable for Works 

Contracts) from Micro and Small Enterprises (MSEs) by all Central Ministries/ Departments/ 

PSUs for promotion and development of Micro and Small Enterprises. Accordingly, following 

provisions shall be incorporated in all tenders:  

i) Issue of Tender Documents to MSEs free of cost.  

ii) Exemption to MSEs from payment of EMD/Bid Security.  

iii) In Tender, participating Micro and Small Enterprises quoting price within price brand of 

L1+15% shall also be allowed to supply a portion of requirement by bringing down their prices 

to L1 price in a situation where L1 price is from someone other than a micro and small 

enterprises and such micro and small enterprises shall be allowed to supply upto 20% of the 

total tendered value. In case of more than one such Micro and Small Enterprises, the supply 

shall be shared proportionately (to tendered quantity). Further, out of above 20%, 4% (20% of 

20%) shall be from MSEs owned by SC/ST entrepreneurs. This quota is to be transferred to 

other MSEs in case of non-availability of MSEs owned by SC/ST entrepreneurs.  

In case tendered item is non-splitable or non-dividable, MSE quoting price within price band 

L1 (other than MSE) +15%, may be awarded for full / complete value of supplies / contract 

subject to matching of L1 price.  

The MSEs owned by SC/ST entrepreneurs shall mean:  

a) In case of Proprietary MSE, Proprietor(s) shall be SC/ST  

b) In case of Partnership MSE, the SC/ST partners shall be holding at least 51% share in the 

unit.  

c) In case of Private Limited Companies, at least 51% share is held by SC/ST. If the MSE is 

owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate documentary evidence in 

this regard.  

iv) The quoted prices against various items shall remain valid in case of splitting of quantities 

of the items as above.  

v) In case bidder is a Micro or Small Enterprise under the Micro, Small and Medium 

Enterprises Development Act, 2006, the bidder shall submit the following:  

a) Documentary evidence that the bidder is a Micro or Small Enterprises registered with 

District Industries Centers or Khadi and Village Industries Commission or Khadi and Village 

Industries Board or Coir Board or National Small Industries Corporation or Directorate of 

Handicrafts and Handloom or any other body specified by Ministry of Micro, Small and 

Medium Enterprises.  

b) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate 

documentary evidence in this regard.  

The above documents submitted by the bidder shall be duly certified by the Statutory Auditor 

of the bidder or a practicing Chartered Accountant (not being an employee or a Director or not 

having any interest in the bidder’s company/firm) where audited accounts are not mandatory as 

per law.  

If the bidder does not provide the above confirmation or appropriate document or any 

evidence, then it will be presumed that they do not qualify for any preference admissible in the 

Public Procurement Policy (PPP), 2012. 
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42.0 PRICE REDUCTION SCHEDULE: 

Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the 

WORK within the stipulated period, then, unless such failure is due to Force Majeure or due to 

EMPLOYER's defaults, the Total Contract price shall be reduced by ½ % of the total Contract 

Price per complete week of delay or part thereof subject to a maximum of 5 % of the Total 

Contract Price, by way of reduction in price for delay and not as penalty. The said amount will 

be recovered from amount due to the Contractor/ Contractor’s Contract Performance Security 

payable on demand. The decision of the ENGINEER-IN-CHARGE in regard to applicability 

of Price Reduction Schedule shall be final and binding on the CONTRACTOR. 

All sums payable under this clause is the reduction in price due to delay in completion period 

at the above agreed rate.  

************* 
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SCC-Part ‘A’ (ANNEXURE –I) 
 

    NO DEVIATION CERTIFICATE 
 

 

BRAHMAPUTRA CRACKER & POLYMER LIMITED 

LEPETKATA, DIBRUGARH, ASSAM 
 

 

Dear Sir, 

We understand that any deviation/exception in any form may result in rejection of bid. We, therefore, 

certify that we have not taken any exceptions/deviations anywhere in the bid and we agree that if any 

deviation/exception is mentioned or noticed, our bid may be rejected.  

 

 

 

 

 

 

NAME                     : ____________________________________ 

 

 

BIDDER’S NAME      : ____________________________________ 

 

 

COMPANY SEAL     : ____________________________________ 
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SCOPE OF WORK 
 

1.  INTRODUCTION:  
 
Brahmaputra Cracker & Polymer Limited is a joint venture of M/s GAIL India Limited, NRL, OIL & Govt. of 
Assam. Alongside the various production units like LLDP/HDPE, PPU , ECU, GSU , BCPL having its own OFC 
network of about 200 Km both along the Gas Pipeline & plant premises. Telecom division of BCPL is 
responsible for providing bandwidth for captive SCADA, IT, Intercom, Video Conferencing, CCTV applications 
over BCPL’s own telecom network.  
 
BCPL is a Public sector undertaking under Govt. of India, a state of art petrochemical complex located in 
Lepetkata, Dibrugarh, Assam. It has a pipeline infrastructure of over 11096 Km length, along which an 
integrated dedicated telecom network is in operation. 
 
Presently, BCPL has approximately 200 Km OFC networks, which is already in operation for fulfilling captive 
requirements and construction of another 58 km OFC is in progress along Lepetkata-Lakwa Gas pipeline.  
 
24 fiber OFC Cable has been laid through directly buried along BCPL’s cross-country Gas Pipeline at a depth of 
2 mtrs, whereas 8 core fiber (both single mode and multimode) has been laid through HDPE conduit along 
buried trenches/concrete trenches/instrument ducts inside BCPL plant for IT, Telecom & Instrumentation 
application. Different OFC based systems have been established and functional on these fibers network. 
 
To maintain high availability of services along its telecom networks, BCPL intends to engage agency for 
maintaining Optical Fiber Cable (OFC) laid between one node to the next node as per the information 
mentioned elsewhere in the bid document. The node is the place where OFC equipment’s are installed. 
 

2.  JURISDICTION: 
 
The jurisdiction of maintenance of OFC covers the BCPL’s OFC routes along the pipeline and plant area. The 
details of the jurisdiction has been given in “Annexure-A”. 

 
 3.  WORK DESCRIPTION: 
 
BCPL  intends to award a contract to reputed CONTRACTOR who is financially and technically strong to 
undertake various activities required to maintain & ensure OFC connectivity in the physical layer for different 
hops/stations along the roads  & utility corridors like: National Highways, State highways & inside the city areas. 
 
The CONTRACTOR shall be responsible for maintenance of the said OFC network in the physical layer to 
ensure the OFC Network availability of highest order, considering there is no failure in the equipment level of 
the network. This shall include but not limited to undertake all required preventive measures of the OFC route, 
rectification of faults and restoration jobs required for achieving the OFC link availability of highest order. 

 
4. DETAILED  SCOPE OF WORK: 

 
The scope of work shall include but not limited to the following for the maintenance of OFC network in the 
physical layer (up to the level of Fiber Termination Closure) of BCPL’s telecom network as mentioned under 
“Annexure-A”: 

 
4.1 The CONTRACTOR shall undertake all preventive measures with the information to respective EIC’s  for 

maintaining the end-to-end continuity of OFC cable, which shall include but not limited to the following: 

 
 Regular surveillance of OFC routes along the Gas pipelines & non pipeline route inside BCPL plants 

to have proactive check to prevent OFC link disruptions. 

 
  Monitoring of jobs undertaken by other agencies in the vicinity of BCPL’s fiber network to ensure the 

safety of BCPL’s OFC cable. 

 
  Attending to / safe-guarding against any signs of damage or potential damage of BCPL’s OFC 

network. 
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  Attending breakdown maintenance within minimum time period.  

 
 The preventive maintenance to safeguard OFC from cut and damage in the works of other agencies 

on our OFC routes. 

 
 In case of major construction work of other agencies like NHAI, PWD Municipality, Forest, Railway 

etc., contractor is required to deploy additional resources, monitoring, arrangement of skilled / un-
skilled services whenever needed at the construction site till the period as decided by EIC on need 
basis. 

 
4.2 Collecting information & accordingly, coordinate with other agencies before the execution of work, who 

shall carry out any OFC laying / maintenance job in the vicinity of BCPL’s OFC route, to safe-guard 
against the damages to BCPL’s OFC cable. The contractor shall effectively co-ordinate with other 
agencies working along the BCPL’s OFC route to prevent damage to OFC link and the contractor shall be 
held accountable for any cut of the link by other agencies.  
 

4.3 Regular liasioning with various civic authorities like: PWD, Railways, Forest, NHAI departments, 
Municipal corporations, Nagarpalikas, urban development authority’s etc. regarding the permission being 
given or shall be given to other parties for any type of construction works along BCPL’s OFC route. 

 
4.4 The Contractor shall provide OFC maintenance service on fixed monthly fees basis round the clock to 

keep but not limited to the following provisions on round the clock basis for attending & rectifying the OFC 
fault in minimum downtime (including travel time) from the time of lodging the complaint to the site in-
charge of contractor over mobile phone. 

 
Contactor shall also carry out testing of existing joints and OFC repairs along with testing of OFC route for 
improvement in the performance with link margin as per national / international standards and instruction 
of EIC.   

 
 Undertaking Preventive measures for avoiding any damages to BCPL’s OFC network in physical 

layer outside the node by having proper surveillance, liasoning with other agencies. 
 
 Deployment of Maintenance Infrastructure / resources on round the clock basis exclusively for 

BCPL’s work to be located at designated place as decided by EIC & the maintenance unit / 
infrastructure shall comprise of various expert / skilled / un-skilled services, logistics etc, as 
mentioned in Annexure-B.  

 
 Provisioning of required tools / tackles   as mentioned in Annexure- B. 

 
 Providing facilities for Maintenance Stations / Base: for transporting the equipment, providing skilled / 

un-skilled / expert services any time at fault locations, tools / tackles, Test / Measuring equipment and 
Consumables like: OFC cable, Joint Closures, Jointing Pit, duct, couplers etc. However OFC, Duct & 
Joint Closure will be supplied by BCPL separately. 

  
 Providing communication facilities like: Mobile phones at site for site supervision & co-ordination, all 

the direct / in-direct representatives of the contractor engaged for providing services like splicing, 
mobilization to site, testing jobs & patrolling / monitoring for the purpose of contacting on the urgent 
need basis as mentioned in Annexure-B. 

 
 Carrying out maintenance activities like: identification of OFC fault / cut on ground, obtaining 

permission from local authorities if required, excavation of earth to expose duct & cable, HDD (if any), 
laying of OFC with duct, splicing of OFC, testing of cable, installation of Jointing pit & back filling of pit 
with Sand, supply & installation of OFC route marker & joint marker, restoration of ROU, updating of 

OFC As-built drawing etc.  
 

 For maintenance work including day-to-day regular maintenance works, no payment other than 

payment for consumables used in restoration / rectification of the faults, as per SOR-Part B shall be 
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paid to the contractor. However, payment for OFC jointing pit will be made extra as per SOR-Part B 
on actual usage basis. 

 
 Provisioning of Logistics arrangement like: AC / DC power source, lighting arrangement, de-watering 

facility & Generator sets, if required at site, during the execution of maintenance job at site as 
mentioned in Annexure-B. 

 
 Insurance for workmen compensation and BCPL issued material: Contractor shall take insurance for 

all the workmen engaged under this contract and as per labor laws applicable from time to time. The 
contractor will also insure BCPL issued material for all risk cover. 

 
 

4.5 Supply of consumables like: RCC Jointing pit, GI pipe, OFC Route/Joint marker etc. meeting the 

specification as detailed under the Technical specification of the tender document and approval of EIC. 
Contractor has to keep minimum stock of above items up to the satisfaction of EIC as per Annexure-B. 
 

4.6 The CONTRACTOR shall submit the list of expert services available with him including skilled / unskilled 
services it can provide, machines, equipment and consumable items with quantities suitable to meet the 
contractual requirements for jurisdiction described elsewhere in the tender document along with the bid. 

4.7   

 
4.7.1 Under OFC link cut condition, the following minimum activities shall have to be taken up by  the 

CONTRACTOR for restoration of OFC cut / fault for end-to-end restoration of network traffic / service: 

4.7.2 For identification of exact cut / fault location on immediate basis, the OTDR measurement of spare fiber 
shall be made from the nearest telecom station / Node. For better clarity, the OTDR measurement on 
spare fiber shall be taken at nodes / nearest OFC joint situated at both ends of cut and using dummy 
fiber spool of 1 km, in case required. 

4.7.3 After the OTDR measurement, the OFC-As-built drawing shall be referred and the physical site of fault 
on ground shall be located. It may be possible that data in as built document may not be correct for the 
accuracy purpose. As built drawing shall be taken as reference only & no claim of contractor will be 
entertained on account of non-correctness of As built drawings.  

4.7.4 Accordingly, the job of excavation, identification of OFC cable, pulling of cable from both ends, 
preparation and splicing of OFC, restoration of traffic, back filling of trench & installation of jointing 
chamber shall be taken up as per standard procedure. In case of restoration of OFC fault within MTTR, 
if site condition demands excavation by JCB, then contractor is advised to hire JCB for excavation of 
trench for physically locating the OFC cut / fault inside the ground. However, no extra payment shall be 
payable to the contractor towards hiring of JCB. 

4.7.5 Splicing of fibers is to be carried out in line with the installed fiber i.e. G.652/G.655, MM and 

measurements to be taken on spare fibers. In case active fibers are to be used, precautions are to be 
taken with regard to the power launched on to the fiber. Restoration of site shall be done to the entire 
satisfaction of the Engineer- in-charge.  

4.7.6 After the completion of site activities, the CONTRACTOR shall ensure the restoration of the traffic from 

in the BCPL OFC Network & confirm from NMS center at Lepetkata.  Thereafter fresh OTDR 
measurement shall be taken to check, whether the spliced fibers are not broken at fault / splicing 
location and the splice losses are within the permissible limits.   

4.7.7 In case, some of the fibers are found in broken conditions at the joint locations (as per the OTDR 

reports) same are to be rectified & reports to be submitted before submission of the next bill. 
4.7.8 In case of OFC fault beyond the scope of Maintenance contract, CONTRACTOR has to repair such 

OFC faults as per direction of Engineer-In-Charge on extra chargeable basis as per rate quoted in SOR 
PART B.  

4.7.9 The OFC As-built drawing shall be updated by incorporating the new details like: OFC loop used joint-

pit location, etc. Position of OFC should be shown from the center and edge of the road in OFC as built 
drawings and the length of loop in joint pit after fault restoration shall be incorporated in as built 
drawing. 

4.7.10 Photograph of fault location before restoration & after restoration of each fault to be taken & submitted 
with the running bill.  

4.7.11 Duly signed Fault Rectification Report shall be generated and submitted with monthly bill by the 
contractor as per “Annexure-C” for each fault, which shall have all the information like OTDR distance 
of fault locations from nearest node, physical fault location. Maintenance unit to have necessarily the 
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Digital Camera of minimum 5 MP, as per Annexure-B. Non-submission of photograph will lead to 
penalty of Rs. 1000/- for each OFC cut/fault. 
 

4.7.12 OTDR measurements shall be taken & reports to be submitted with the bill for the section in which any 
OFC cut / fault occurred in a given month & for the rest of the sections in OFC routes which are covered 
under round the clock maintenance & network up-keeping. OTDR reports shall be submitted on 
quarterly basis. 
   

4.7.13 Monthly bills shall not be processed, unless OTDR reports are submitted by the party. Party to have 
latest OTDR with USB drives, so as to have OTDR prints as & when required.  

 
4.7.14 HOP testing of all the links / sections through optical Laser source & power meter is to taken on six 

monthly basis, for which separate item exists in the SOR. Non-submission of the HOP testing reports 
will lead to the penalty of Rs. 5000/- from the monthly bill. 

4.7.15 RCC joint chambers to be installed within 2 weeks’ time from date of rectification of OFC cut / fault in 
city areas & within 3 weeks’ time in non-city areas. At locations, where it is not possible to install / 
construct the joint chambers at a later stage, same shall be constructed / installed within 2 days from 
date of rectification of the fault to avoid problem in future.   

4.7.16 In case, it is not possible to install / construct RCC chambers due to prevailing site conditions, party 

may be asked to install / construct the ring type chambers / brick chambers with proper protection. 
However it shall be at the discretion of BCPL’s EIC & SIC only.  Any work related to OFC-faults 
restoration, that remains pending due to some reasons, should be reflected in the fault-rectification 
report, submitted by contractor along-with bill. 

4.7.17 Monthly running bill shall not be processed, if it is not accompanied with the fault rectification reports of 
each faults, photograph of each faults, OTDR traces of the section, in which OFC cut occurred in the 
given month (for other sections on quarterly basis) & cumulative monthly downtime reports. 

4.7.18 It is to be noted that the OFC-As built drawings, shall be provided by the BCPL to successful contractor 

only after award of the contract and mobilization of resources at BCPL designated site.  The details 
mentioned in the OFC-As built drawings are for reference purpose only. There may be some changes 
in the OFC as built drawings from the actual alignment of the OFC at the site / field. It is to be noted 
again that any changes mentioned  in the drawings from the actual condition on the ground in terms of 
depth of the laid OFC,  OFC alignment & distance from the road centre, shall not become any reason 
for extra payment, extra work  or otherwise for any other purpose / reasons whatsoever.   
 

4.7.19 At the time of handing over the OFC route to the successful contractor, OTDR measurements shall be 
carried out on all the spare fibers for OFC routes along pipeline & Non pipeline as mentioned in para (i) 
of Annexure-A. The reports / records generated shall be signed by both the parties i.e.  BCPL & 
contractor.  At time of handing over the OFC to BCPL by the contractor after completion of the contract, 
again the similar OTDR test shall be taken on all the fibers & the results should be within the acceptable 
& permissible limit. If any fibers found break or in bad condition, it should be repaired by the contractor 
without any extra charges for splicing works before handing over the OFC route to BCPL.  

 
4.7.20 Also it is to be noted that, at the time of handing over the site by the BCPL to the contractor, all the 

fibers may not be through end to end. The contractor may be asked by the EIC for repairing of such 
fibers to make it end to end through, wherever it is possible to carry out the repairing works. In such 
cases, the contractor shall be paid extra charges for repairing as per the SOR for ONLY consumables 
USED & HDD works etc. as per the actual works and detailed description on applicability of such 
payment available In The SOR with each Item’s Description. 

 
4.7.21 The Bidder / Contractor is VERY Strongly Advised & Recommended to Study the Cases / Situations as 

described in the relevant SOR description where the SOR items will be applicable before putting the 
price bid. Bidder / Contractor should NOT BE under the wrong impression that any extra work for 
rectification / day-to-day maintenance / planned outage / break-down work done under the scope of 24-
Hrs comprehensive maintenance will be paid additional amount for any extra job.   

 
4.7.22 In case site condition is not favorable for immediate restoration of fault, temporary restoration of the 

service fibers shall be taken up immediately with the approval of EIC / SIC. Depending upon BCPL’s 
captive / customer’s traffic on the said link & availability of redundant links, permanent restoration of 

OFC jointing work may not be considered in breakdown time if the restoration works carried out with 

the approval from EIC. The decision of EIC shall be final in this regard. In case site is not conducive for 
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permanent restoration some arrangement of supervision / monitoring / protection services has to be 
done by contractor for safeguarding exposed OFC till permanent restoration. No extra payment shall be 
given to contractor on account of deployment of supervision / monitoring / safe-guarding and other 
skilled / un-skilled services. In case of further cuts at exposed OFC location, no payment will be made 
to the contractor for those additional cuts for splicing works and permanent restoration shall be carried 
out by contractor at his own cost. Contractor will be accountable for this additional downtime of OFC 
link. 

 
4.9 In case of more than one simultaneous OFC faults, (One set of maintenance resource / infrastructure is 

busy in restoration of one OFC fault in a section, & in between other fault also occurred, at some other 
place) in the section, the contractor has to make an alternate arrangement within four (04) hours at the 
site, after the second OFC fault occurred. In such cases, the mobilization time maximum up to four 
hours duration for the second OFC fault shall not be considered as down time. However, if contractor 
fails to confirm & mobilize his maintenance resources with all arrangement & provisioning within four 
hours, BCPL can take up the job at risk & cost of the contractor.  

4.10 Collection & transportation of consumable materials “deliverable by BCPL” from BCPL’s designated 

stores. The detail address of BCPL stores shall be provided to the successful Bidder at the time of award 
of Contract. The contractor has to draw the material from designated BCPL’s store. 

4.11 Contractor to compulsorily submit daily patrolling reports in the registers kept at designated places on 

daily basis & submit weekly reports to BCPL EIC covering the details of all the ongoing works/ potential 
risk to BCPL’s OFC, preventive measures taken, & action to be taken to avoid the OFC cuts etc. as per 
format attached in “Annexure-D”   

4.12 In the OFC cut situations, for restoration of the cut & carrying out civil activities at the site, in case it is 

required to coordinate with the other agencies/ statutory authorities, which may involve some kind of 
expenditure also, same shall be managed by the contractor at his own cost without any cost implications 
to BCPL.   

4.13 Contractor is required to use the consumables like jointing closures, jointing chambers, markers as per 

the technical specifications & makes mentioned in the tender document.  In case, contractor uses any 
other makes of the jointing closures, which is not approved or mentioned in the tender document, 
payment for such consumables shall not be made to the contractor.  

4.14 In a situation, where in the vicinity of BCPL’s OFC network any major construction projects are going on, 
or  about to start, & it is necessary to  re-route our OFC  through a new safe route to avoid damage, 
Contractor shall explore feasibility of alternate routes & provide detailed route plan for new location, 
where re-routing is proposed. After the necessary approval of new OFC route & methodology to be 
adopted for OFC laying, the job of shifting & re-laying of OFC shall be carried out by the contractor as 
per item rates mentioned in the SOR as an advance action, to maintain the fiber availability as 
envisaged. The quantities of various items mentioned in SOR are indicative & may vary as per the site 
conditions & requirement basis.  
 

4.15 For NEW OFC Laying Jobs for last mile connectivity & OFC re-routing work, following is to be noted: 

 
(i) BCPL has obtained the necessary permissions from the various govt. agencies such as NHAI, Forest, 

PWD & Railway etc. during construction phase of OFC laying. In certain route, permissions from the 
agencies may not exist. The last mile connectivity or OFC re-routing work shall be done by laying new 
OFC route within city and outside the city along National highways/state highways etc. & it will be paid as 
per SOR for respective sections. Contractors have to arrange all statutory permissions and follow up 
from various / concerned government & autonomous authorities. The time period for execution of such 
works will be decided by EIC. All statutory payments towards ROU permission & restoration shall be 
borne by BCPL as per actual demand note issued by authorities. 
(ii) For new OFC laying works / Re-laying of OFC through underground HDD / trenching, separate job 

order shall be issued by EIC stating clearly the estimated quantity of works to be executed within given 
time duration. Contractor shall have to complete the works to be executed within given time duration. 
Contractor to complete the works as per the given job order.  In case contractor fails to complete the 
works within given time frame, he is liable to execute the same work @ 80% of the cost of the particular 
job order value within next one month time after schedule completion time. If contractor fails to execute 
the works even after this, the works shall be carried out by BCPL at risk and cost of the contractor.  
(iii) Separate resources including tools, tackles, consumables, expert services (skilled / un-skilled / high-

skilled) shall be deployed by contractor for re-routing and OFC laying work for last mile connectivity. No 
resources including tools, tackles, consumables, expertise reserved or allocated for round the clock 
maintenance / network up-keeping should be used for these works. 
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(iv) All statutory payments towards ROU permission and restoration for OFC re-laying & last mile 

connectivity work will be borne by BCPL. However the coordination for permission with concerned 
authorities shall be taken up by contractor without any extra charge / payment to BCPL. 

 
(v) Material like Joint Closure, HDPE Duct, Optical fiber Cable, shall be provided by BCPL free of 

Charge. Un-used material shall be returned to BCPL’s store by contractor at the end of contract. 

(vi) Quantities of various items mentioned in the SOR are indicative & subject to variations and the 

contractor will carry out the extra quantities without any reservation. The payment will be made on the 
basis of actual work executed as per the quoted rate. 
(vii)The OFC Re-routing  work & last mile connectivity work may be required to be carried out in various 

segments in any OFC section as per BCPL requirement and may not be in continuous stretch. 
 

4.16 SCOPE OF WORK FOR RESTORATION OF OFC CUTS ALONG PIPELINE: Restoration of OFC cuts 
in pipeline routes as defined under para (i) of “Annexure-A” is to be completed within allowable MTTR of 
10 hours including travel time, restoration time, & all civil activities, splicing activities, testing of all the 
fibers from node stations & submission of OTDR traces, complete in all respects.  

 

5. SCOPE OF DELIVERABLE  ITEMS  :- 
 
 DELIVERABLE BY BCPL: 

 Suitable length of duct of different types, OFC cable (8/24 armored Optical fiber of combined 
G.652/G.655) as per requirement will be provided by BCPL. 

 Among the consumables required for carrying out OFC maintenance work, only jointing closures will be 
supplied by BCPL and no payment shall be made to the contractor for BCPL’s supplied consumables. 
However contractor has to keep minimum stock of above items with him up to the satisfaction of EIC 
to avoid any contingency at site.  

 As-built drawing of initial OFC routes. 

 Copies of initial OTDR test reports link wise for different sections. 
 

5.1 The material to be issued to the CONTRACTOR shall be on returnable basis. In respect of material 
remaining unutilized after completion of the job, the non-utilized material shall be returned back to BCPL’s 
designated store after the end of contract period.  Reconciliation   statement for BCPL’s issued 
material should be submitted on monthly basis to BCPL. 

 
5.2 For entering into the BCPL locations & OFC routes, the Entry pass shall be issued to the representatives 

of the CONTRACTOR by BCPL. Contractor is required to issue their company I.D cards to all the persons 
involved in the maintenance. BCPL will issue work permit for OFC restoration works inside BCPL Plants. 
 

 DELIVERABLE BY CONTRACTOR: 
 Any other consumables needed for OFC joint but not limited to viz. m-seal, cable tie, adhesive tape, 

fiber jacket, sleeve for splicing, permanent marker, tissue paper for jelly cleaning, heater with 
kerosene for sealing Joint Closure, Optical patch-cords, Pigtails, Adapter, Attenuator, IP Solution / 
Reel Cleaner, cleaner of fiber cleaver / head of splicing M/c, batteries for power meter, batteries for 
laser source, etc will be used & supplied by Contractor without any extra cost. 

 To meet any sort of exigencies contractor has to keep minimum quantity of Joint closure as per given 
specification.  
 

6. MAINTENANCE PLAN: 
a) The maintenance of the OFC route is on the retention basis & daily patrolling of the entire OFC 

route is mandatory. The suitable number of OFC patrollers & manpower is to be deployed by the 

contractor, so as to cover the entire length of OFC under consideration & also separate manpower 

shall be deployed as per the site requirement & works of other agencies along our OFC-route. The 

patrolling report is to be submitted by the patrollers on daily basis at respective nearest BCPL 

nodes.  

 
b)  The Bidder as part of his bid has to submit a detailed plan for the maintenance of the network, 

detailed plan to fulfill the tender conditions including the details of the man-power and equipment’s 
proposed to be located at different sites to cover the jurisdiction as described in "Annexure-A. The 
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successful Bidder shall mobilize the maintenance team & the equipment within 15 days from the 
date of intimation from BCPL which shall be within one (01) month from the date of FOI. 

c)    The list of minimum man & machine required to constitute one maintenance team shall be but not 
limited to the list mentioned under Annexure-B. 

d)   The number of maintenance team to be deployed for the mentioned OFC sections & placement of 
the team should be as mentioned in Annexure-A. However, the responsibility of workability of the 
same with respect to the traveling time, availability of end to end OFC connectivity & the time under 
which the fault is to be attended lies with the contractor to meet the target. 

 

7. TESTS AND INSPECTION: 

a. Drawings accompanying the Bid Document are indicative of the nature of work and are issued for 
bidding and information purposes only. 

b. The work is subject to inspection at all times by the Engineer-in-Charge and his representative/ 
consultant. The CONTRACTOR shall carry out all instructions given during inspection and shall 
ensure that the work is being Carried out according to the technical specifications of this tender, 
the technical documents and the relevant codes of practice furnished to him during the 
performance of the work. 

 

8. STATUTORY APPROVALS: 

(a) CONTRACTOR shall be responsible for obtaining approval at his own cost from statutory 

authorities like Municipal Corporation, Development Authorities, Electricity Department PWD, NHAI and 
any other concerned authority as required for carrying out the repair and maintenance work and the 
same will be considered as the part of repair time.   However all statutory payments towards Permission 
& restoration for new OFC laying works shall be borne by BCPL.  
(b) Inspection and acceptance of the work by statutory authorities shall not relieve the CONTRACTOR 

from any of his responsibilities under this contract. No objections will be obliged by contractor from 
respective Central / State Govt / Autonomous bodies after new OFC laying in spur route / rerouting of 
OFC.   Any changes / additions required to be made to meet the requirements of statutory authorities, 
shall be carried out by the CONTRACTOR, within the contract price, and at no additional cost to Owner. 

 
9. SERVICES AND UTILITIES: 

(a) Drains, pipes, cables, overhead wires and similar services encountered in the course of the works 

shall be guarded from injury by the CONTRACTOR at his own cost, so that they may continue in full 
and uninterrupted use to the satisfaction of the Owners thereof. 

(b) Should any damage be done by the CONTRACTOR to any AC Power mains, utility pipelines 

cables or lines (whether above or below ground etc) whether or not show on the drawings the 
CONTRACTOR must make good or bear the cost of making good the same without delay to the 
satisfaction of the Engineer-in-Charge. 

(c) CONTRACTOR shall observe in addition to Codes specified in respective specification, all national 

and local laws, ordinances, rules and regulations and requirements pertaining to the WORK and shall 
be responsible for extra costs arising from violations of the same. 
(d) CONTRACTOR shall have at all times during the performance of the WORK, a competent 

superintendent on the site. Any instruction given to such Superintendent shall be construed as having 
been given to the CONTRACTOR. 

                                      

 

TECHNICAL SPECIFICATION 

1.  WARNING MAT 

PVC sheet (orange color), Dimension 100mm x 1mm preferably inscribed BCPL OFC at 1 mtr interval both 

in Hindi & English alternatively. 

2. JOINTING/SPLICING SPECIFICATION 

 Splicing of Fibers shall be done by fusion splicing only. 

 Splicing loss in each fiber in the joint should be better than 0.1 db at 1310 nm/1550 nm by 

OTDR. 
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 15-meter OFC in coil form should be kept at both the ends of splice/Joint points. 

(All jointing location shall be marked with proper identification marker.) 

3. JOINTING PIT SPECIFICATION 

The cable-jointing pit shall be circular with following specifications: 

 
Internal Diameter: 1000 MM 
Wall Thickness: 50 MM 
Top cover slab (height): 50 MM 
Total height of jointing pit: 1000 MM 

 
The Jointing pit shall be made of reinforced concrete with lifting lugs cast into the lids during 
construction itself.  The pit shall be provided with suitable arrangement for the entry of one number of 
HDPE conduits (40mm Outer diameter) from both sides so that HDPE conduit should enter the pit at a 
height of 150 mm above the bottom level of the pit. The jointing pit/chamber should be installed in such 
a way that bottom of the jointing pit should be at least 1.65 Mtr below the ground level. After the 
installation of the pit stone joint marker should be installed. 

4. JOINT ENCLOSURE 

Jointing closures shall be suitable for BCPL’s already installed armored OFC (4/8/24 fibers) of all 

construction designs (slotted core, stranded tube, central tube). Jointing closures shall have 4 entry 

ports to allow entry/exit of four optical fiber cables. The same shall have provision of locking/sealing of 

the ports, if not in use. 

The fibers and their storage shall be managed with proper bending radius controls and protection. The 

fiber organizer trays shall have provision of maximum 12 fibers per tray. The trays should be hinged in 

such a manner that if moved about the hinge, the fibers are not strained, kinked or stressed. Also, it 

should be possible to work on the fibers on one tray without disturbing the fibers 

on the other trays.  

The jointing closure shall enable the metal parts of the cable and the internal metal parts of the closure 

to be maintained at earth potential. 

The sealing of the entry ports, shall provide adequate sealing and shall be capable of withstanding an 

axial pull applied using 50kg freely suspended weight of the cable, without using any additional clamps, 

etc. 

 

Jointing closures should be Dust tight (No dust ingress) and Protected against immersion in water 

(suitable for continuous immersion in saline water under 4 meter water-head) and should be complete 

with all accessories including splice cassettes, splice protection reinforced sleeves and all other 

accessories including accessories for electrical continuity of metallic layers of optical fiber cable, etc 

along-with instruction sheets.  

 

The jointing closures shall be from one of the following recommended sub- vendors: 

1) Raychem/RPG, 2) Birla-3M, 3) Siemens, 4) RFS. 5) TYCO 

5. TRENCH SPECIFICATION 

Depth of the trench should not be less than 1.65 meter & 0.45 meter width. If 1.65 meter depth is not 

achievable due to existing services whatsoever then cable should be laid through GI pipe by the 

CONTRACTOR. Existing depth of trench of 1.65 meter shall be followed in OFC route along the 

pipeline. Any additional measures to safeguard the OFC as per the directive of EIC will have to be 

undertaken by the Contractor at no extra cost. 

6. OFC CABLE PULLING 

 OFC shall be pulled gently, by using nylon rope, which in turn is connected to cable grip/pulling eye 

to the end of the cable. The tension in the cable during the pulling should not exceed the tensile 

strength of OFC. 
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Sl. No Name of Hop/Section Hop Length (Km) 

1 OFC routes for LAN network in Lepetkata as  per 

drawing enclosed in Annexure- 

45  

2  OFC routes for LAN network in Duliajan as per 

drawing enclosed in Annexure- 

5 

3 OFC routes for CCTV network as per drawing 

enclosed in Annexure-  

10 

4 OFC routes for PA system as per route diagram 

enclosed in Annexure- 

2 

5 OFC routes for Instrumentation application as per 

diagram enclosed in Annexure- 

79 

 TOTAL OFC     141 KM 

 

 The stacking of OFC during the pulling shall be in figure of Eight, having the minimum diameter of 1 

meter. 

 The loss /attenuation should be 0.17 to 0.25 db/km at 1550 nm and 0.28 to 0.40 db/km at 1310 nm. 

7. OFC JOINT & ROUTE MARKERS: 

Each route marker & OFC joint marker shall be 90 Cm long & bottom cross section of  50mm*200mm, 

will taper to 75mm*125mm at the top. The markers should be placed 60 cm in the ground & remaining 

30 cm should be visible. The route markers are to be painted with enamel paint of yellow color & letters 

‘BCPL OFC’ with red color. OFC joint markers are to be painted with enamel paint of red color & the 

letters ‘BCPL OFC’ with white color. The stone & paint used for the markers should be of reputed 

brand/make. PCC (1:2:4) should be provided 200 Mm thick all around the marker up to the ground level 

& below base. 

 

Note: All the material should be approved in advance by EIC before delivery. 

 

 

 

                  
 
                                             Jurisdiction 
 

      Maintenance Team at   Lepetkata, Dibrugarh. 

 

 

(i) OFC Routes along Non-pipeline i.e. Inside BCPL plants Lepetkata & Duliajan. All cable laid 

through HDPE conduit. 
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(ii) OFC Routes along Gas Pipeline. (OFC are laid through directly buried beneath the Gas pipeline). 

 

 

 

 

 
 
 
 
 
 
 
 
 

 
Total OFC Route length for Annual Maintenance is 258 Km.  

SPECIAL CONDITIONS OF CONTRACT (SCC): 
 

The following special terms and conditions of contract shall supplement the general conditions of contract. 

Whenever, there is a conflict, the provisions herein shall prevail over those in the General Conditions. 

1. While quoting, it is advisable that the prospective bidder shall make themselves fully conversant with 

the locations, OFC routes (details as per Annexure-A) and types of jobs in details to be carried out 

therein as per the tender requirement, so that they clearly understand the scope of work and assess the 

requirement of resources to complete the work in scheduled time. 

2. CONTRACTOR is deemed to have understood the conditions of existing OFC routes like: terrains, 

various crossings, access details, on-route BCPL stations/Maintenance bases etc., by visiting the sites 

and collecting first-hand information before submission of the offer. In case of any doubt, the 

clarification may be taken from the owner before submission of the offer. 

3. The CONTRACTOR shall be totally responsible for the successful execution of the OFC route 

maintenance contract. 

4. The data provided in the bid document shall be used by the bidder for reference and information 

purpose only. It shall be the bidder’s responsibility to verify the data & satisfy himself in regard to 

accuracy & utility of data. 

5. CONTRACTOR shall be responsible for making an arrangement at each maintenance station for 

excavation works, testing, measuring, splicing equipments, unskilled/skilled manpower, transport 

facilities for their teams & other logistic supports required to maintain end-to-end OFC connectivity in 

physical layer as per the contract. 

6. The responsibility of the CONTRACTOR shall include provision of preventive measures of OFC routes 

such as surveillance of the route, co-ordination with local authorities to avoid damage and cut, 

deployment of manpower, supply of required materials, erection, installation, testing, documentation, 

including the related civil works necessary for ensuring the complete end-to-end OFC connectivity in 

physical layer as described in the tender document at no extra cost to BCPL. 

7. The material used & workmanship shall satisfy the applicable standard specifications. 

8. Where, it is mentioned in the specification that the CONTRACTOR shall perform certain work for 

completing the job in totality, it is understood that the contractor shall do so at his own cost and contract 

price shall be deemed to have included cost of such performances and provisions, so mentioned. 

Sl. No Name of Hop/Section Hop Length (Km) 

1  CCR, Lepetkata to SV-1 (LDPL) 18 

2  SV-1 to SV-2 (LDPL) 15 

3  SV-2 to GDU, Duliajan 18 

4  GDU, Duliajan to OIL Terminal 3 

5  CCR, Lepetkata to Naptha Terminal at  Railway  

Siding. 

12 

6 Lepetkata to C2+ recovery plant Lakwa      51 

 TOTAL OFC      117 KM 
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9. CONTRACTOR shall be totally responsible for the calibration & functionality of test equipment to be 

used at site. All the tools, tackles & Test instruments shall be duly certified by the authorized agency. 

10. Contractor to provide safety appliances like: dust masks, safety belt, safety shoes, helmet, hand gloves, 

safety goggles, rain gears etc to their personnel working. 

11. During any construction work in public places, all precautionary caution boards, barricading sheets as 

per standard laws & rules to be used by the Contractor. 

12. During the course of execution of the work, if any discrepancy or inconsistency, error or omission in any 

of the provisions of the contract is discovered which needs to be clarified, the matter shall be referred to 

the owner who shall give his decision in the matter and his decision shall be final and conclusive. 

13. Engineer-in-charge (EIC) will be communicated at the time of award of contract. 

14. Contractor shall submit along with the offer the organogram up to maintenance- point-wise (with 

detailed task sheet for each position) listing the number of personnel who will be available permanently 

for the maintenance works of BCPL. This should include details of technical qualification & minimum 

experience. Contractor is also required to furnish his detailed philosophy how the total preventive and 

break down actions will be taken up by him for maintaining the down time mentioned in the tender. If 

required any corrections suggested by BCPL before award in the scheme to be incorporated by the 

contractor to achieve the end objective of OFC maintenance. 

15. The work is subjected to inspection at all times by the EIC. The CONTRACTOR shall carry out all 

instructions given by him or his representatives during inspection. 

16. Any work not confirming to the execution plans, standard specification codes or engineering practices 

shall be rejected forthwith and the CONTRACTOR shall carry out the rectification at his own cost. 

17. At the end of every month contractor is required to submit the OTDR reports and power meter readings 

hop-wise and it is expected that all the restoration of fibers are carried out and the losses are in the 

limits. All results of inspection and tests will be recorded in the inspection reports, Performa of which will 

be approved by the EIC. 

18. Just by Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of his 

responsibilities under this contract. 

19. With the offer, CONTRACTOR shall provide the complete details of planning for items/materials, 

test/measuring instruments, tools/tackles & manpower to be deployed for the jurisdiction as mentioned 

elsewhere in the document. 

20. CONTRACTOR shall observe in addition to codes specified in respective specification, all national and 

local laws, ordinances, rules and regulations and requirements pertaining to work and shall be 

responsible for extra costs arising from violations of the same, which shall be borne by the Contractor. 

21. By entering into the maintenance contract with BCPL, the contractor shall agree to maintain the secrecy 

of all documents/information/drawings etc. provided by BCPL during the period of contract and shall 

handover all the documents back immediately after the termination of the contract. 

22. In case if EIC feels that the contractor is not able to execute the work to the satisfaction of BCPL, EIC 

shall at his own discretion can engage other agencies to ensure the smooth execution of the job at the 

risk & cost of the Contractor. 

23. In case of any OFC fault condition, if the work front is not available to the contractor due to the non-

conducive/adverse ground / site conditions (which is also checked & agreeable to the BCPL) and the 

Contractor has mobilized the Maintenance team including all required resources at site, the link 

downtime till the availability of the work front shall not be attributed to the Contractor. The decision of 

the EIC in this situation is final before consultation with NMS,Lepetkata. 

24. Various procedures and method statements to be adopted by CONTRACTOR during any construction 

or restoration job as required under the contract shall be submitted to owner in due course of time for 

approval. No such construction activity shall commence unless approved by owner in writing. 

25. CONTRACTOR shall depute an experienced / competent representative(s) at site during the execution 

of any job. Any instructions given to such representative(s) shall be constructed as having been given 

to the CONTRACTOR. 

26. The order in which the work shall be carried out shall be subjected to the approval of EIC and shall be 
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so as to suit the detailed method of job execution adopted by the CONTRACTOR, as well as the 

agreed joint program. 

27. The CONTRACTOR shall establish document and maintain an effective Quality Assurance System to 
ensure that the work is performed in a planned, systematic manner to the best quality standards and 
properly documented to provide confidence that materials supplied and/or work executed by him 
confirm to the applicable specifications and all the requirements of the contract document, and the work 
executed shall perform satisfactorily for the entire period of its life. 

28. The owner shall claim all the costs, damages or expenses that the owner may have paid, for which 

under the contract the CONTRACTOR is liable. All such claims shall be billed by the owner to the 

CONTRACTOR, as and when they fall due. Such bills shall be supported by appropriate & certified 

vouchers or explanations, to enable the CONTRACTOR to properly identify such claims. 

Such claims shall be paid by the CONTRACTOR within 15 days of the receipt of corresponding bills 

and if not paid by the CONTRACTOR within the said period, the owner may then deduct the amount, 

from any amount due or becoming due by the owner to the CONTRACTOR under the contract or may 

be recovered by actions of law or otherwise, if the CONTRACTOR fails to satisfy the owner such 

claims. 

29. CONTRACTOR shall be solely responsible for making available for executing the work, all-requisite 

construction equipment, special aids, tools, tackles and testing equipment and appliances. Such 

construction equipment etc. shall be subject to examination by the owner and approval for the same. 

Any discrepancies pointed out by the BCPL shall be immediately got rectified, repaired or the 

equipment replaced altogether, by the CONTRACTOR. 

30. The accessing of BCPL’s facilities shall be allowed to authorized person from CONTRACTOR’S side 

with the prior intimation to BCPL’s Engineer-in-Charge (EIC) Further; the authorized person has to 

enter the timing of accessing BCPL’s facility in the log-book at the facilities with the security posted at 

the location. At BCPL’s pipeline locations, having gas installation in operation, smoking & any types of 

hot-jobs involving welding; spark, ignition, etc are strictly prohibited. Access shall be governed by the 

safety and security stipulation as applicable for Hydro-Carbon installation and followed in such 

installation. 

31. Within the BCPL’s premises, the representative of the CONTRACTOR shall take care for not tampering 

with the BCPL’s installed equipment for pipeline, power supply, SCADA & Telecom etc. purpose. 

Suitable arrangements for power shall be made available by the CONTRACTOR for operating 

machines, instruments and tools, as required for carrying out the job. 

32. All faults shall be intimated to the CONTRACTOR’S supervisor / authorized person by either BCPL’s 

network management center or the Engineer-In-charge as indicated through telephonic communication, 

e-mail and through fax. For this the CONTRACTOR shall provide BCPL with the contact numbers (both 

land line and Mobile) & e-mail address if any immediately after award of contract. 

33. The locations of repeater/cable route are indicated on the alignment sheet to be supplied by BCPL after 

award of contract to a successful bidder, however bidder is advised to visit the sites and ascertain the 

conditions/route under which the work shall be actually performed. 

34. It is advisable that Bidders must visit site to familiarize themselves with all constraints, restrictions, 

access requirements and available infrastructure. CONTRACTOR shall not be eligible for any 

adjustment in cost and time, on account of any lack of data regarding above. Contractor shall visit the 

OFC route and satisfy himself before quoting the rates. 

35. The As-built drawings of OFC route & OFC OTDR test reports shall be given to the CONTRACTOR 

after the award of job. Also contractor shall carry out the OTDR testing of all sections and the 

information collected therein shall be considered as the reference only for carrying out the rectification 

during contract period. Any changes found in the As-built with respect to the site condition shall not 

become a reason for the delay in execution of the job & any extra claim by the CONTRACTOR. 

36. While executing the job at site by the CONTRACTOR, penalty claimed against any damage caused to 

the infrastructure of BCPL & other parties shall be borne by the Contractor. 

37. Bidders are advised to submit their quotations strictly based on the terms, conditions, and specifications 

in the tender document and not to stipulate any deviations. 

38. In the event of simultaneous OFC cut where severity of both the OFC fault is critical than 

CONTRACTOR has to mobilize additional fiber restoration team as per direction of Engineer-In- 
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Charge. However, no separate payment will be made in such circumstances.  

39. In the event of delay in actual starting of Annual Maintenance Job, CONTRACTOR may have to carry 

out additional OFC repairing job in BCPL as per direction of Engineer-In-Charge. However, payment for 

such repairing job will be made separately as per SOR PART B on actual workd done basis.  

40. If the contractor is working in Pipeline and there is a cut in non-pipeline route ,then EIC along with NMC 

shall decide the which one shall be attended first and the time of working the contractor in pipeline 

section shall not be attributed in monthly down time. 

   

41. MAINTENANCE PHILOSOPHY 

This OFC maintenance contract is designed to give more importance to preventive maintenance than 

breakdown maintenance. Ideally, no OFC cut situation is desired for 100% link availability in a month. 

Maximum payment on part of retention amount can be achieved only in case of maximum link 

availability and attending the OFC fault and other jobs in minimum possible time with the readiness of 

manpower (supervisor, splicer, helper, labours, driver etc.), machines & tools (splicing machines, OTDR 

meter, power meter, power source, patch-cords etc.), and other materials as specified in Annexure- B. 

 

For avoiding the OFC cut, contractor should pay more attention on strict route surveillance, efficient & 

effective planning for taking measures for i) protection & safeguarding of OFC ii) reducing breakdown 

time iii) permanent restoration within 48 hrs. iv) co-ordination & liasioning with external agencies like 

Municipal Corporation/ Nagarpalika, R& B, forest, railway , canal, NHAI, and other third agencies and 

it’s contractors to collect advance information about the on-going activities at site. 

 

42. PERIOD OF CONTRACT: 

BCPL will intimate for mobilization of contractor resources at site within 15 days from the date of FOI. 

The maintenance contract shall be valid for a period of 02 (Two) year from the date of mobilization of 

maintenance team.  Contractor shall mobilize their maintenance team and the equipment’s within 15 

days from the date of intimation from BCPL. BCPL reserves its right for the extension of the contract for 

a further period of Six month beyond the initial period of Two year on the same rates, terms & 

conditions. 

 

43. CONTRACTOR DEFAULT: 

The CONTRACTOR becomes defaulter on the following conditions: 

43.1 If the party fails to repair single fault/cut and make the OFC link available within 24 hours. 

43.2 Improper maintenance resulting in down time / consumables / loss of parts. 

43.3 Loss or damage to owner’s property due to the acts of Contractor. 

43.4 In the event BCPL receive notice from any statutory authorities or from external agencies on account 

of loss/damage to their property due to the acts of Contractor. 

 

44. CONDITIONS FOR TERMINATION: 

BCPL may terminate the contract if the CONTRACTOR has defaulted more than three times and get 

the work done at risk and cost of the CONTRACTOR. No separate notice shall be issued to the 

CONTRACTOR for getting the job done at his cost and risk. 

45. PROVISION FOR ADDITION/DELETION FOR MAINTENANCE OF OFC LINK: 

For the maintenance purposes in the event of addition/deletion of the OFC link to the existing network, 

the payment shall be made as per the following: 

The total retention fee quoted by the CONTRACTOR shall be divided by total OFC length mentioned 

under jurisdiction (as per "Annexure-A") to calculate retention fee for one Kilometer, which shall then be 

multiplied by the length of OFC link (added/deleted) to calculate the Retention fee for the added/deleted 
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link. Similarly the allowable downtime for the purpose of payment of monthly retention amount shall be 

modified on pro-rate basis for each case. However, in any case, minimum increase/decrease in 

downtime shall be not less than 1 hour and it should be multiple of 1 hour. For example for section of 

OFC length of 225 Km with allowable down time of 15 hours, there will be increase/decrease in 

allowable down time by 1 hour when there will be increase/decrease of minimum 15 Km of OFC length 

(225Km/15Hours). 

 

The payment against the consumables for the new OFC link shall be paid on actual basis to the 

CONTRACTOR for the changed scope. 

 

46. RECORD OF FAULT/REPAIR TIME: 

Repair Time: Time taken by the contractor from the time of lodging the complaint to the representative 

of the contractor over telephone/mobile phone by NMS/EIC/SIC of BCPL up to the time of restoration of 

end to end traffic (OFC link) after rectification of OFC cuts/faults. The repair time of the OFC faults in a 

month shall be by collecting data from NOCC & record maintained at the maintenance centers of BCPL. 

Based upon the cumulative repair time of all the OFC faults in a month, the monthly retention amount is 

payable to the contractor. 

47. TERMS OF PAYMENT: 

Payment: 100% payment (subject to required deductions) of the monthly bills submitted by the 

contractor shall be made against the actual work done on the basis of OFC faults attended by the 

contractor after completion of work duly accepted and certified by the Engineer-In-Charge. The 

payment shall be released within 15 days of submission of duly completed bill. The running bills should 

be supported by copy of the wage-sheet, PF, ESIC/WC latest challan, monthly maintenance report and 

memorandum of support to process the same. 

 

The CONTRACTOR shall be paid monthly retention charges as per SOR PART A, the consumables & 

for OFC restoration work other than scope of maintenance, shall be paid quarterly as per SOR PART B 

for respective sections subject to submission of permanent restoration certificate of fault occurred 

during period, jointly signed by BCPL’s & contractor’s representatives. 

 

(A) Retention Fees (For restoration of OFC faults along the Pipeline & Non Pipeline routes): 

Payment against monthly retention fee as per the respective SOR PART A shall be released to the 

Contractor on monthly basis within 15 days after receipt of invoice from the Contractor. 

 

The amount against the Retention fee is dependent upon the total Repair Time taken by the Contractor 

for the restoration of all OFC link cut/faults occurred during the month per Maintenance Station. 

Accordingly, the value of the Retention fee for non-pipeline route per month shall be decided as per the 

following: 

 

a) Cumulative Repair Time of the fault in a calendar month: Up to 15 hours: 100 % payment of 

monthly retention fee. 

b) Cumulative Repair Time of the fault in a calendar month: greater than 15 hours and up to 20 hours: 

90% payment of monthly retention fee. 

c) Cumulative Repair Time of the fault in a calendar month: greater than 20 hours and up to 25 hours: 

80% payment of monthly retention fee. 

d) Cumulative Repair Time of the fault in a calendar month: greater than 25 hours and up to 30 hours: 
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70% payment of monthly retention fee. 

e) Cumulative Repair Time of the fault in a calendar month: greater than 30 hours and up to 35 hours: 

50% payment of monthly retention fee. 

f) Cumulative Repair Time of the fault in a calendar month: greater than 35 hours and above 30% 

payment of monthly retention fee. 

48. The other activities like installation of jointing pits, trenching, backfilling & restoration should be 

completed within 24 hours from the time, complaint had been lodged to the contractor’s representative 

by our Engineer/NMC. 

 

49. Repair time along the pipeline route: 

The MTTR for the pipeline shall be maximum 10 hours which includes traveling time and restoration of 

OFC fault and link. After allowable MTTR of 10 hours, there will be reduction in payable Retention 

charges for restoration of OFC fault @1% for first four hours delay and for delay beyond four hour i.e. 

MTTR more than 14 hours payment shall be reduced by 5 % of Retention money as per SOR. 

50. Bid Evaluation: 

Bids shall be evaluated on the basis of LOWEST BID for SOR PART A. However, the lowest 

bidder for SOR PART A shall have to match the lowest rates offered in the bidding process for 

each of four items of SOR PART B (item 1 to 4) in order to achieve least cost to BCPL. 

 

 

51. Commercial Terms: 

51.1 INSURANCE: 

Contractor will take the work-men compensation, BCPL issued material and against third party 

damages. All the workers deployed must be covered under ESIC/ workmen compensation insurance 

policy & all risk policies. Contractor must take the registration under the definition of building and other 

workers act in case the number of manpower exceeds 10 workers. 

    50.2. INCOME TAX: 

Income Tax at the prevailing rate as applicable from time to time shall be deducted from 

CONTRACTOR bills as per Income Tax Act and quoted Rates shall be deemed to include this. 

 

     50.3 TAXES, DUTIES, OCTROI, LEVIES ETC: 

The quoted prices shall be inclusive of all taxes, duties, octroi etc. till the completion of the contract. 

Service tax including the cess will be paid extra. 

 

    50.4 ESCALATION: 

The retention fee quoted by the CONTRACTOR shall be kept firm till the completion of entire period of 

contract, and no Price Escalation shall be paid on any ground. 

52. LABOUR LICENSE: 

Before starting of work, CONTRACTOR shall obtain a license from concerned authorities under the 

Contract Labor (Abolition and Regulation) Act 1970, and furnish copy of the same to the Owner. In case 

the number of manpower deployed exceeds 20 the contractor must obtain labour license. 
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FROM TO DISTANCE 

CCR, LEPETKATA SV-01 (LDPL) 18 KM 

SV-01 (LDPL) SV-02 (LDPL) 15 KM 

SV-02 (LDPL) GDU, DULIAJAN 18 KM 

GDU, DULIAJAN OIL,TERMINAL 

DULIAJAN 

  3 KM 

CCR, LEPETKATA 

 

NAPTHA TERMINAL, 

RAILWAY SIDING 

12 KM 

CCR, LEPETKATA 

 

C2+ Recovery Unit, 

Lakwa 

51 KM 

TOTAL 117 KM 

 

 
Annexure-A 

LEPETKATA – OFC JURISDICTION: 

 

A. Total OFC along Pipeline route laid through directly buried:- 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

B. Total OFC along Non Pipeline route i.e. inside BCPL plants area’s where OFC has been laid 

through HDPE Conduit :- 

 

 

 

Sl. No. Name of Hop/Section Hop Length (Km) 

1 OFC routes for LAN network in Lepetkata as  per 

drawing enclosed in Annexure- 

45  

2  OFC routes for LAN network in Duliajan as per 

drawing enclosed in Annexure- 

5 

3 OFC routes for CCTV network as per drawing 

enclosed in Annexure-  

10 

4 OFC routes for PA system as per route diagram 

enclosed in Annexure- 

2 

5 OFC routes for Instrumentation application as per 

diagram enclosed in Annexure- 

79 

 TOTAL OFC     141 KM 
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Annexure-B 
 

Minimum Man & Machine required to be engaged under maintenance team (on round-the-clock-basis): 

 

1. Site Supervisor   : 1 No (skilled). 

2. Experienced Splicing Engineer  : 1 No (Skilled). 

3. Splicing Technician   : 1 No (S Skilled) 

4. Labour Force    : 2 Nos. 

5. Vehicle (4 Wheeler) with Driver   : 1 No. 

(Note: In case of exigencies this vehicle shall also be used for BCPL other telecom related activities) 

6. Generator set, Lighting arrangement like Petromax, AC/DC power Supply : 1 No. 

7. Splicing Machine (Fusion)   : 1 no. 

8. OTDR meter with dummy fiber : 1 no. 

(Also the OTDR shall be able to measure minimum up to 120 Km fiber length both SMF & MMF  i.e. 

Designed for at least 42/40 db measured losses). 

9. Laser Power meter   : 1 no 

10. Laser Source   : 1 no 

11. Communication gadget Land line telephone /Cell Phone)  : 2(Min.) 

12. Tools & Tackles, umbrella tent etc.  : 1 set 

13. Digital Camera   : 1 No 

14. Manpower for patrolling   along with Communication facility for workability of the  tender for daily 

patrolling of Lepetkata-Duliajan & Lepetkata-Railway siding (i.e. Naptha Pipeline) & Lepetkata-Lakwa 

Pipeline route distance varying from approximately 10 to 15 Kms per day per manpower. Weekly 

patrolling/surveillance report of OFC route shall be sent to the concerned site Engineers. Also additional 

manpower shall be placed at all the places, to coordinate the ongoing works of other agencies, to 

prevent damage/cut to OFC. A report on weekly basis about such works, & action taken thereof shall be 

generated & sent to concerned site Engineers. 

 

14. Contractor should ensure following: 

A. Manpower and equipment’s should be available with the maintenance teams round the clock as 

listed above. However contractor can add more manpower & equipment’s for speedy   maintenance & 

minimizing downtime without extra cost implications to BCPL. 

B. All the equipment’s to be used like OTDR, Machine, and Power source & power meter shall be 

calibrated regularly as per the OEM requirement & procedures & test certificates shall be submitted to 

BCPL. 

C. Sufficient labours should be provided as and when required round the clock during repair of 

fault/faults. 

D. Contractor should always maintain minimum stock of the following consumable materials with the 

maintenance team: 

I. Joint Closures: 8 Nos. 

II. RCC Jointing pit : 4 Nos. 

III. OFC Joint /route marker: 10 Nos 

IV. Sleeves, Weather proofing tap, cable tie. Tissue paper: as per the 

requirement. 
 

15. It is to be noted that above materials, manpower, logistics & resources are to be available with the 

maintenance team on round the clock basis without fail. The availability & workability of above 

materials, manpower & other resources & logistics may be inspected & checked by EIC or 

representative of EIC at any time during the contract period. The monthly retention amount shall also 

depend upon the availability of all the materials, manpower, resources & logistics as mentioned in 
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Annexure-B. 

 

16. There shall be penalty of 1 % of monthly retention charges on per day basis, in case of 

unavailability of any of the resources / manpower in the maintenance team is found / reported. The 

contractor has to arrange/replenish the resources/manpower within time frame of 8 -12 hours as 

mentioned elsewhere in the tender document. In this account, total penalty can go up-to 30% of the 

monthly retention charges in given month. 

 

The penalties as detailed above on account of on account of monthly cumulative downtime (Preventive) & also 

on account of non-availability of required manpower, resources & logistics shall be levied separately & payment 

of monthly retention charges shall be made after adjustment of all the penalties in a given month. 

 

************** 
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SCHEDULE OF RATE (SOR) 
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Preamble to SOR: 

 
1. Quoted rates should be as per Scope of Work. 

2. Bidders are required to quote the rates strictly as per the below SOR and not to use any 

other format. 

3. Rates should be quoted including all taxes & duties except Service tax. 

4. Service Tax is payable extra on submission of proper cenvatable invoice as per rules in 

vogue in India from time to time. Statutory variation would be dearth with as per relevant 

clause of GCC. Present applicable rate is 14.5%. 

5. Bidders must quote for both the parts and evaluation shall be done on overall lowest basis. 
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PART – I: UNPRICED BID 
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Schedule of Rate (SoR) 

Un-Priced Bid 
 

PART-A 

Sl.  

No. 
Description of Job/Item Unit Qty. Rate per month 

(In figures) (Rs) 

Rate per month (In 

Words) (Rs) 

Total Amount (In 

figures) (Rs) 

  A B C D E F = D x C 

Do 

not 

Quote 
1 

MINIMUM MONTHLY RETENTION 

CHARGES For OFC routes under 

Lepetkata region, against various activities 

as mentioned under “scope of work” and 

special condition of contract of the 

document to undertake all preventive 

measure against damage of OFC, 

rectification of OFC, identification of 

Faults/cuts, Splicing of fibers as per 

technical specification and restoration of 

Fault in totality within the time frame as 

per the tender in case of OFC 

fault/Cut/Break down due to any reason 

(including traveling and mobilization 

time) Inclusive of All Taxes ( Excluding 

Service Tax, Case etc). 

MON 24  Do not Quote 

 

 

 

 

 

 

 

 

Do not Quote 

 

 

 

 

 

 

 

 

Do not Quote 

PART-B 

Sl. 

No. 
Description of Job/Item Unit Qty 

Rate per month 

(In figures) (Rs) 

Rate per month (In 

Words) (Rs) 

Total Amount (In 

figures) (Rs) 

1 

Splicing of OFC fault/Cut in BCPL OFC  

route other than scope of Maintenance in 

totality including travelling/mobilization 

of manpower & material. 

EA 10 

Do not Quote Do not Quote Do not Quote 
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2 

Rerouting/Laying of OFC Site survey, 

trenching , laying of HDPE duct, warning 

mat considering different type of crossing 

like, road, Nallah & Railway etc, splicing, 

blowing of OFC, restoration, installation 

of joint pit / markers, HOP testing, 

termination, earthing of OFC cable, 

preparation of OFC rout as build etc. 

M 2000 

Do not Quote Do not Quote Do not Quote 

3 

Laying of HDPE Duct(one /Two ) through 

trenchless procedure i.e. HDD/ moiling 

method in the area where open trench is 

not possible , and blowing of cable inside 

the duct and restoration of site 

M 300 

Do not Quote Do not Quote Do not Quote 

  

  Description of Job/Item Unit Qty 

Excise 

Duty 

(ED) 

(Rs) 

VAT 

/ 

CST 

(Rs 

Freight 

(Rs) 

Cenvat 

benefit on 

ED (Rs) 

TOTAL AMOUNT 

(Rs) 

4 Supply of jointing pit, as per specification EA 40 

Do not 

Quote 

Do 

not 

Quote 

Do not 

Quote 

Do not 

Quote 

Do not Quote 

GRAND TOTAL : PART A + PART B (INCLUSIVE OF ALL TAXES & DUTIES AND 

EXCLUSIVE OF SERVICE TAX) (Rs)  Do not Quote 
 

 

 

The above rates are inclusive of all taxes and duties except service tax. 

Quote Service Tax %: ……………….. 
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PART – II: PRICED BID 
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Schedule of Rate (SoR) 

Priced-Bid 

 
PART-A 

Sl.  

No. 
Description of Job/Item Unit Qty. Rate per month 

(In figures) (Rs) 

Rate per month (In 

Words) (Rs) 

Total Amount (In 

figures) (Rs) 

  A B C D E F = D x C 

1 

MINIMUM MONTHLY RETENTION 

CHARGES For OFC routes under 

Lepetkata region, against various activities 

as mentioned under “scope of work” and 

special condition of contract of the 

document to undertake all preventive 

measure against damage of OFC, 

rectification of OFC, identification of 

Faults/cuts, Splicing of fibers as per 

technical specification and restoration of 

Fault in totality within the time frame as 

per the tender in case of OFC 

fault/Cut/Break down due to any reason 

(including traveling and mobilization time) 

Inclusive of All Taxes ( Excluding Service 

Tax, Case etc). 

MON 24   

    

PART-B 

Sl. 

No. 
Description of Job/Item Unit Qty 

Rate per month 

(In figures) (Rs) 

Rate per month (In 

Words) (Rs) 

Total Amount (In 

figures) (Rs) 
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1 

Splicing of OFC fault/Cut in BCPL OFC  

route other than scope of Maintenance in 

totality including travelling/mobilization of 

manpower & material. 

EA 10   

    

2 

Rerouting/Laying of OFC Site survey, 

trenching , laying of HDPE duct, warning 

mat considering different type of crossing 

like, road, Nallah & Railway etc, splicing, 

blowing of OFC, restoration, installation of 

joint pit / markers, HOP testing, 

termination, earthing of OFC cable, 

preparation of OFC rout as build etc. 

M 2000   

    

3 

Laying of HDPE Duct(one /Two ) through 

trenchless procedure i.e. HDD/ moiling 

method in the area where open trench is not 

possible , and blowing of cable inside the 

duct and restoration of site 

M 300   

    

  

  Description of Job/Item Unit Qty 

Excise 

Duty 

(ED) 

(Rs) 

VAT 

/ 

CST 

(Rs 

Freight 

(Rs) 

Cenvat 

benefit 

on ED 

(Rs) 

TOTAL 

AMOUNT (Rs) 

4 Supply of jointing pit, as per specification EA 40 
          

GRAND TOTAL : PART A + PART B (INCLUSIVE OF ALL TAXES & DUTIES AND 

EXCLUSIVE OF SERVICE TAX) (Rs)   

 

   The above rates are inclusive of all taxes and duties except service tax. 

   Quote Service Tax %: ……………….. 
 


