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             BRAHMAPUTRA CRACKER AND POLYMER LIMITED 
         [A Government of India Enterprise] 

 
 
 
 
 

 
 

 
 
              TENDER NO.: BCPL/DIB/C&P/SER/20120145/MD, DATED 07/05/2013. 

 
 
 
 
 
 
 

     BID DOCUMENT  
         

    
 
 

       FOR 

 
 
 

 
NAME OF WORK: HIRING OF SERVICE PROVIDER FOR OPERATING A FIRST AID 

CENTRE AT BCPL, LEPETKATA. 
 
 
 
 
 
 
 
 
 
 
 
 

 
 Regd.Office: Hotel Brahmaputra Ashok, MG Road, Guwahati-781001, Assam: Tel: 0361-2733554, 0361-2733556(Fax) 

Project Site Office: Main Fire Station Building , BCPL, Lepetkata-786006, Dibrugarh 

Project Execution office: 3
rd
 Floor, GTI; 24, Sector-16A; NOIDA–201 301: Tel: 0120-2513102, 011-26185941(Fax) 
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CUT-OUT SLIP 

 
(OUTER ENVELOPE) 

 
DO NOT OPEN - THIS IS A QUOTATION 

 

 

NAME OF WORK       : HIRING OF SERVICE PROVIDER FOR OPERATING A FIRST AID CENTRE AT 
BCPL, LEPETKATA DIBRUGARH, ASSAM 

 

 
 

 

TENDER NO.              : BCPL/DIB/C&P/SER/20120145/MD 

 

 
SUBMISSION DUE DATE      : 31/05 /2013  AT 14.30 HRS. 

& TIME 
 

 
FROM :        TO : 

 
Name :                               DGM  (C&P) 
Address :                    BCPL 
                    Central Ware House Building   
                                                                                           Lepatkata, NH-37 
                                                                                                                   P.O. Barbaruah 
                                Dibrugarh-786006 

                                                                                                      Assam, India. 
 
 

 

 

(To be pasted on the outer envelope containing “Priced”, “Un-priced” bid) 
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PART – I : TECHNICAL AND UNPRICED COMMERCIAL PART 
 

REQUEST FOR QUOTATION (RFQ) 
 

 (Tender no. BCPL/DIB/C&P/SER/20120145/MD) 
 

Sealed  Bid under single stage two envelop system is invited for the following works for HIRING OF 
SERVICE PROVIDER FOR OPERATING A FIRST AID CENTRE AT BCPL, LEPETKATA 
DIBRUGARH, ASSAM. 
 
Name of Work: HIRING OF SERVICE PROVIDER FOR OPERATING A FIRST AID CENTRE AT 

BCPL, LEPETKATA DIBRUGARH, ASSAM 

 
A) TENDER FEE:                               NA 
B) SERVICE PERIOD:                 02 YEARS 

C) EARNEST MONEY DEPOSIT:        Rs.1,70,000/- 

DATE & TIME FOR RECEIPT: 31/05/2013 up to 14.30 Hrs. 

OF BID                

D) DATE & TIME OF PRE-BID:          15/05/13 at 15.00 Hrs.  
CONFERENCE 

E) DATE & TIME FOR OPENING:     31/05/2013 at 15.00 Hrs. in the presence of bidder’s representatives. 
OF BID 

F) PLACE & SUBMISSION:            DGM (C&P), BCPL, Central Ware House Building,  Lepetkata,     
OF BID                                         P.O. Lepetkata, Dibrugarh-786006, Assam, India 

 

The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted in the 
form of crossed Bank Demand Draft drawn on any Nationalized/Scheduled bank in favour of 
Brahmaputra Cracker & Polymer Limited, payable at Dibrugarh, Assam. Alternatively, Earnest 
Money deposit may also be submitted through Bank Guarantee from any Indian Scheduled Bank or 
a branch of an International Bank situated in India and registered with Reserve Bank of India as 
scheduled foreign bank in the proforma attached with the Tender Document. However, other than 
the Nationalized Indian Banks, the banks whose BGs are furnished must be commercial banks 
having net worth in excess of Rs. 100 crores and a declaration to this effect should be made by 
such commercial bank either in the bank guarantee itself or separately on a letter head.  

 

SUBMISSION OF BIDS: 
 

 The Bid shall be submitted in the following manner in separately sealed envelopes duly super 
scribed: 

 

a) PART – I : TECHNICAL AND UNPRICED COMMERCIAL PART 

b) PART – II: PRICE PART 

 

PART – I of the bid shall contain the following: 
 

a) Bid/Offer in hard copy as per the requirement of the Bidding Document duly signed and 
stamped on each page.  

b) Master Index enclosed with Request for Quotation duly signed and stamped by the bidders in 
token of having received and read all parts of bidding documents and having accepted and 
considered the same in preparing and submitting the bid. 

c) Earnest Money deposit as specified in Instructions to Bidders (ITB) 
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PART – II of the bid shall contain the following: 

Bidder shall fill price in Schedule of Prices. In this part of bid, the bidder shall not stipulate 
any conditions. There shall not be any over writing. 
 
 

BIDDERS EVALUTION CRITERIA FOR THIS TENDER WILL BE AS UNDER:- 
 

(A) Technical Criteria:- 

 

The bidder must have the experience for providing service EITHER, for First Aid Centre / Dispensary in a 
reputed organization/PSU in preceding 03 years & accordingly submit documentary evidences i.e. copies of 

work orders/completion certificates etc. duly attested / notarized by Gazetted Officer / Notary public against 
the experience along with their un-priced bid. 

 
OR, have its own running Hospital / Nursing Home and accordingly, submit supporting documents like 

attested copy of valid Registration Certificate / License issued in the name of the firm along with their un-

priced bid. 
 

(B) Financial Criteria:- 

 
1) In case, the bidder is showing experience for providing service for First Aid Centre / Dispensary in reputed 

organizations / PSU, it shall have the experience of executing at least one single order of minimum value   of   

Rs. 21.33   Lac during the preceding 03 years.  

 

2) The bidder must have a minimum annual turnover of Rs. 21.33 Lac in any of the 03 (three) 

Proceeding audited financial years i.e. 2009-10, 2010-11 & 2011-12.  

 

3) Bidder shall have minimum working capital of Rs 8.5 Lac. As per the last audited financial year FY: 2011-12  
If the bidder’s working capital is inadequate, the bidder shall supplement this with a letter issued by their 

Banker having net worth not less than 100 Crore or US $ 22million, conforming the availability of line of credit 
to meet the above specified working capital requirement. 

 
4) The Financial Net Worth of the Bidder should be positive as per the last Audited Financial Statement i.e. FY: 

2011-12. 

 
Bidders should submit attested copy(s) of audited Balance Sheet, Profit & Loss Account towards meeting the 

above financial criteria along with their un-priced bid. 
 

(C) The bidder must have permanent EPF account in its name & should submitted attested copy of P.F. 

Registration Certificate along with their un-priced bid. 

 

SUBMISSION OF ATTESTED COPIES OF CERTIFICATES / DOCUMENTARY EVIDENCES  

The bidders are required to submit the copies of all certificates/documentary evidences as 
mentioned below above duly attested by Gazetted Officer/ notary public:-  
 

 Attested copy (ies) of partnership deed (in case of partnership firm) and power of 
attorney. 

 

 Attested copy of PAN Card 
 

 Affidavit duly notarized, as per clause no. 36 of Special conditions of Contract Part–A.                                                                                                                 
 

Non-submission of the attested copies of the requisite certificates/documents shall 
render the bid non-responsive and shall be liable for rejection. 
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Please note that this is a zero deviation tender. Bidders are advised to strictly 

confirm compliance to tender conditions and not to stipulate any deviation / 

conditions in their offer. Subsequent to bid submission, BCPL will not seek 

confirmations / clarifications and any bid(s) not in line with tender 

conditions shall be liable for rejection. Bidders are also requested to submit 

the documents / confirmations strictly as per the check list enclosed in the 

tender document. 

 

Bids complete in all respect must reach this office not later than 14.30 hrs on the 
notified date of closing of the tender.  
All out-station bids, if sent by post, should be sent under registered cover. Any excuse regarding 
late delivery of bid due to any reason whatsoever will not be entertained. 

 
Bidders may depute their authorized representative to attend the bid opening. Bidders selected for 
opening of their priced bid shall be informed about the date and time of price bid opening. 

 

Any change in bid after due date of submission of tender will not be considered. 

Bidders are advised in their own interest to ensure that their bids reach this office well before the 
closing date and time of the tender as the bids received after the closing date and time of the 
tender will not be considered. 

 

Please confirm that you have received the tender document and will be quoting for the tender 
items/jobs. In case you are not quoting for the same, please return complete set of tender 
documents. 
 

The Bidder is required to submit the bid along with their covering letter under letter head disclosing 
the name and designation of authorized person signing the bid, complete postal address of firm / 
company, telephone no., fax no., e-mail etc. 
 

Brahmaputra Crackers & Polymers Ltd. reserves the right to accept or reject any or all bids 
received, at its absolute discretion, without assigning any reason whatsoever. 

 

You are requested to depute your representative along with authorization letter at the time of bid 
opening.  

 

 

 

THANKING YOU, 
  For, M/s BRAHMAPUTRA CRACKER & POLYMER LIMITED, 
 
 
 
  (Manob Jyoti Duarah) 
  Dy. Manager (C&P)    
   Ph: 0373-2914635 

   Mobile: 09435139382. 
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EXHIBIT ‘A’ 

         CONFIRMATION OF BIDDERS FOR MEETING BEC AND OTHER REQUIREMENTS OF TENDER 

DESCRIPTION: HIRING OF SERVICE FOR OPERATING A FIRST AID CENTRE AT BCPL, LEPETKATA 

  

TENDER NO:  BCPL/DIB/C&P/SER/20120145/MD 
                    

SN TENDER REQUIREMENT BIDDER’S REPLY / CONFIRMATION 

1 Technical Criteria:- 
 

The bidder must have the experience for 
providing service EITHER, for First Aid Centre / 

Dispensary in a reputed organization/PSU in 

preceding 03 years & accordingly submit 
documentary evidences i.e. copies of work 

orders/completion certificates etc. duly attested / 
notarized by Gazetted Officer / Notary public 

against the experience along with their un-priced 

bid. 
 

OR, have its own running Hospital / Nursing 
Home and accordingly, submit supporting 

documents like attested copy of valid Registration 
Certificate / License issued in the name of the 

firm along with their un-priced bid. 

 
Financial Criteria:- 

 
1)  In case, the bidder is showing experience for 

providing service for First Aid Centre / 

Dispensary in reputed organizations / PSU, it 

shall have the experience of executing at 

least one single order of minimum value   of   

Rs. 21.33   Lac during the preceding 03 

years.  

2) The bidder must have a minimum annual 

turnover of Rs. 21.33 Lac in any of the 03 

(three) 
      

Proceeding audited financial years i.e. 2009-10,            
2010-11 & 2011-12.  

 

3) Bidder shall have minimum working capital of Rs 
8.5 Lac. As per the last audited financial year FY: 

2011-12  If the bidder’s working capital is 
inadequate, the bidder shall supplement this with 

a letter issued by their Banker having net worth 
not less than 100 Crore or US $ 22million, 

conforming the availability of line of credit to 

meet the above specified working capital 
requirement. 

 

 

 

Reference of attested copies of 

documents furnished: 

1. 

 

2. 
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4) The Financial Net Worth of the Bidder should be 

positive as per the last Audited Financial 
Statement i.e. FY: 2011-12. 

 
Bidders should submit attested copy(s) of audited 

Balance Sheet, Profit & Loss Account towards 

meeting the above financial criteria along with 
their un-priced bid. 

 
5) The bidder must have permanent EPF account in 

its name & should submitted attested copy of P.F. 

Registration Certificate along with their un-priced 
bid. 

 

2 Bidder must have valid VAT – TIN Registration under Assam 
VAT Act 2003. 

Reference of attested copies of documents 
furnished: 

3 Affidavit duly notarized, as per clause no. 36.0 of Special 

conditions of Contract Part–A 

Reference of document furnished 

1. 
4 Power of Attorney in favour of person who has signed 

the offer in stamp paper of appropriate value. 

Reference of document furnished 

1. 
5 Attested copy of PAN Card Reference of document furnished 

6 CERITIFICATE FROM BIDDER / STATUTORY 
AUDITOR/CHARTERED ACCOUNTANT  

(ALL THE CERTIFICATES SHOULD BE IN LETTER HEADS OF 
RESPECTIVE BIDDER / STATUTORY 

AUDITOR/CHARTERED ACCOUNTANT) 
 

(i) Covering letter from Statutory 

Auditor/Chartered Accountant. 

(ii) Format-A for Ownership/Possession of 

Equipment/Vehicles. 

(iii) Format-B for Financial Capacity and 

Experience Criteria for Hiring of Legal or 

similar consultant. 

(iv) Format-C for Details of Similar Supply of Goods. 

Works/Services in past 05 years and certification 

from a Chartered Accountant in case audit of 

accounts is not mandatory as per Law (present 

ceiling of Annual Turnover is `. 40 Lakhs in India). 

(v) Format-D for Details of Similar Supply of 

Goods/Works/Services in past 05 years and 

certification from a Statutory Auditor who audits 

Annual accounts of bidder. 

(vi) Format-E for Details of Financial Capability of 

the bidder. 

 

 

 

i) ________________________ 

ii) ________________________ 

iii) ________________________ 

iv) ________________________ 

v) ________________________ 

vi) ________________________ 
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Note: 

Please note that the documents listed by you above only shall be considered for evaluation of your 
claim of meeting Bidder Evaluation Criteria & other requirements of the tender. Any other 
documents, not included above shall not be considered. Further please note that all the documents 
submitted should be attested by a Gazetted officer / Notary public. 

 

Date:      

Bidder’s Signature___________________  
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                CHECK LIST FOR SUBMISSION OF DOCUMENTS 
 
Bidder is requested to fill this check list and ensure that all detail / documents have been furnished as 
called for in the Bidding Document along with duly filled in, signed & stamped checklist with each copy of 
the “Un-priced bid (Part-I)”. 
Please tick the box and ensure compliance: 

1.0 EMD of requisite amount is submitted in the form of DD/BG from any scheduled bank as mentioned in 
RFQ.    
       Submitted in the form of DD/BG  

 DD No.: ___________     Dated __________ Drawn on ___________________ 

 BG No.:___________ Dated __________ Valid up to (06 months from the due date of  submission 
of bid) ___________________ 
 
2.0 Submission of documents as per Exhibit ‘A’ duly filled in submitted  
 
3.0 Validity of offer is up to four (04) months from the date of submission of Techno-commercial 

part. 
Yes       Valid up to ________________  

4.0 Power of Attorney in favour of person who has signed the offer in stamp paper of
 appropriate value. 

Submitted       

5.0 Partnership Deed in case of partnership firm and Articles of Association in case of limited 
company. 
Submitted       

 
6.0 Original bidding document along with blank (un-priced) copy(2 nos.) of price bid (Schedule of 

Rates) and addendum, if any. 
 

Submitted  

7.0 Affidavit duly notarized, as per clause no. 36 of Special conditions of Contract Part - A  
Submitted 

 
8.0 All pages / documents are stamped and signed by the authorized signatory of the bidder 

towards acceptance of terms and conditions of the tender: 
 

Yes       
 

9.0      COPY OF PAN CARD DULY ATTESTED 
 

 
 
SIGNATURE OF BIDDER  : _____________________________ 

  
NAME OF BIDDER   :_____________________________ 

  
COMPANY SEAL  :______________________________ 
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EXHIBIT-B 

ACKNOWLEDGEMENT CUM CONSENT LETTER 

 
(Within 7 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm his 
intention to Bid against the enquiry/tender through e-mail to or per return FAX by filling up the this 
Format.) 

 

To,  
DGM (C&P) 
Brahmaputra Crackers & Polymers Ltd 
Central Ware House Building 
C&P Deptt, Lepetkata, 
Dibruragh - 786007 
 

FAX: 0373 – 2914635 
 
SUBJECT:  HIRING OF SERVICE PROVIDER FOR OPERATING A FIRST AID CENTRE AT 

BCPL, LEPETKATA 
 
Dear Sir, 
 
We hereby acknowledge receipt of a complete set of bidding document along with enclosures for 
subject item/work. 
 
We undertake that the contents of the above bidding document shall be kept confidential and further 
that the drawings, specifications and documents shall not be transferred and that the said documents 
are to be used only for the purpose for which they are intended. 
 

A) We intend to bid as requested for the subject item/work and furnish following details with 
respect to our quoting office: 
 
(i) Postal Address with PIN Code:  ………………. 
      ………………. 
 
(ii) Telephone Number               : ……………… 
 
(iii) Telefax Number                  : …………….. 
 
(iv) Contact Person                   : …………….. 
 
(v)  E-mail Address                 : …………….. 
 
(v)  Mobile Number                 : …………….. 

 
B) Details of Contact person: 
 

(i) Postal Address with PIN Code            : ………………. 
      
(ii) Telephone Number        : ……………… 
 
(iii) Fax Number         : …………….. 
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(iv) Contact Person                : …………….. 
 
(v)  E-mail Address                : …………….. 
 
(vi)  Mobile Number                : ……………. 
 

C) We are unable to bid for the reasons given below and we are returning back the entire set of 
bidding documents. 

 
Reasons for non-submission of bid: 
 

 

 
 
Agency’s Name  : …………………….. 
 
Signature      : …………………….. 
 
Name       : …………………….. 
 
Designation   : …………………….. 
 
Date   : …………………….. 
 

Seal/Stamp  : 
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FORM - 1 
ANNUAL TURNOVER 

 

 

Annual Turnover data for the last 3 years: 

YEAR AMOUNT 

YEAR I: 

FINANCIAL YEAR : 2011-2012 

 

YEAR 2:  

FINANCIAL YEAR : 2010-2011 

 

YEAR 3: 

FINANCIAL YEAR : 2009-2010 

 

 

1. The information supplied should be the Annual Turnover of the bidder. 

2.  A brief note should be appended describing thereby details of turnover as per audited results. 

 

For submission of audited annual reports including audited balance sheet, profit & loss account etc., the preceding 
three years covers the FY 2009-10, 2010-11 & 2011-12. Similarly, latest Audited Financial Statement means FY 
2011-12. 
 

 

 

                                   SEAL AND SIGNATURE OF THE BIDDER 

 

 



              PPAARRTT  ––  II  

14 | P a g e  

 

FORM – II 

FINANCIAL SITUATION 

BIDDER MUST FILL THIS FORM 

FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR 

DESCRIPTION 
FINANCIAL YEAR- 2011-2012 

AMOUNT 

1. CURRENT ASSETS  

2. CURRENT LIABILITIES  

3. WORKING CAPITAL (CURRENT ASSETS LESS 
CURRENT LIABILITIES) 

 

4. NET WORTH 

OWNERS FUNDS (PAID UP SHARE CAPITAL AND FREE 
RESERVES & SURPLUS) (NW) 

 

5. PROFITS BEFORE TAXES (PBT)  

6. RETURN. ON EQUITY (PBT / NW) X 100  

 

1. Attached are copies of the audited balance sheets, including all related notes and income statement for the 
last Audited Financial year, as indicated above, complying with the following conditions:- 

 All such documents reflect the financial situation of the bidder 

 Historic financial statements must be audited by a certified accountant. 

 Historic financial statements must be complete, including all notes to the financial statements. 

 Historic financial statements must correspond to accounting periods already completed and audited (no 
statement for partial periods shall be requested or accepted) 

 

For submission of audited annual reports including audited balance sheet, profit & loss account etc., the preceding 
three years covers the FY 2009-10, 2010-11 & 2011-12. Similarly, latest Audited Financial Statement means FY 
2011-12. 
 

 

 

 

SEAL AND SIGNATURE OF BIDDER 
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 EXHIBIT-C 
CERITIFICATE FROM BIDDER / STATUTORY AUDITOR/CHARTERED ACCOUNTANT  

(ALL THE CERTIFICATES SHOULD BE IN LETTER HEADS OF RESPECTIVE BIDDER / STATUTORY AUDITOR/CHARTERED 
ACCOUNTANT) 

 
(vii) Covering letter from Statutory Auditor/Chartered Accountant. 

(viii) Format-A for Ownership/Possession of Equipment/Vehicles. 

(ix) Format-B for Financial Capacity and Experience Criteria for Hiring of Legal or similar consultant. 

(x) Format-C for Details of Similar Supply of Goods. Works/Services in past 05 years and certification from a 

Chartered Accountant in case audit of accounts is not mandatory as per Law (present ceiling of Annual 

Turnover is `. 40 Lakhs in India). 

(xi) Format-D for Details of Similar Supply of Goods/Works/Services in past 05 years and certification from a 

Statutory Auditor who audits Annual accounts of bidder. 

(xii) Format-E for Details of Financial Capability of the bidder. 
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(COVERING LETTER ON LETTER HEAD) 

 

To,                   Date: 

 

 

 

 

 

Sub: Certificate regarding…………………………………….. 

 

Dear Sir, 

 

We……………………………………………………… (Name of Statutory Auditor/Chartered Accountant) are the Statutory 

Auditor/Chartered Accountant of M/s…………………………………………………………………………. (name of bidder). 

 

We hereby confirm that we have issued following certificate: 

 

1. 

2. 

3. 

 

 

Thanking You, 

                                                                                              (Signature) 

Name of Authorized Signatory 

Place                      Membership no.: 

Date 

 

Encl: As above 

 

Note: 

 

Bidder whose accounts are not audited by auditors as per Law/Jurisdiction, certification from a Chartered 

Accountant to be submitted. 
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(ON THE LETTER HEAD) 

FORMAT-A 

 

FORMAT FOR CERTIFICATION FROM STATUTORY AUDITOR/CHARTERED ACCOUNTANT* (FOR 

OWNERSHIP/POSSESSION OF EQUIPMENT/VEHICLES) 

 

 

Certificate from the Statutory Auditor/Chartered Accountant* regarding Ownership/Possession 

 

Based on the books of accounts and other published information authenticated 

by……………………………..………..(name of the Bidder), this is to certify that……...................(name of the 

Bidder) located at……………………………………………………..(address) owns the title/possess (strike out 

whichever is not applicable) the equipment/vehicles as per enclosed list. 

 

Further, M/s…………………………………………… (Name of the Bidder) have been 

undertaking………………………………………services/operations (name of the services) 

since…………………………………… (Mention the number of years in operation). 

 

 

Name of Audit Firm/:                                                                              [Signature of Authorized Signatory] 

Chartered Accountant                                                                            Name: 

Date:                                                                                                          Designation: 

                                                                                                                    Seal: 

                                                                                                                    Membership no. 

 

 

Note: 

 

(i) List of Equipment owned by the bidder to be enclosed along with certificate must indicate 

capacity/make/model etc. Further the list should also be signed by the Statutory Auditor/Chartered 

Accountant* who is issuing the above certificate. 

 

(ii) List of Vehicles owned by the bidder to be enclosed along with certificate must indicate Registration 

number/make/model/year etc. Further the list should also be signed by the Statutory 

Auditor/Chartered Accountant* who is issuing the above certificate. 

 

(iii) *Bidder whose accounts are not audited by auditors as per law/jurisdiction, certification from a 

Chartered Accountant to be submitted. 
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FORMAT-B 

 
FORMAT FOR CERTIFICATE FROM STATUTORY AUDITOR/CHARTERED ACCOUNTANT* (APPLICABLE FOR HIRING OF 
LEGAL OR SIMILAR CONSULTANTS) 
 

i) FORMAT FOR ASCERTAINING THE FINANCIAL CAPACITY OF THE CONSULTANT: 

S. N. FINANCIAL YEAR 
CONSULTANCY REVENUE/TURN OVER                                      
(SPECIFY CURRENCY AND AMOUNT) 

1.   

2.   

3.   

 
Certificate from the Statutory Auditor/Chartered Accountant* 

 
This is to certify that……………………………………..…………(name of the Bidder) has Consultancy Revenue/Turn 
over in the respective years as shown above. 
 
Name of Audit Firm/:                                                                             [Signature of Authorized Signatory] 

Chartered Accountant                                                                           Name: 

Date:                                                                                                         Designation: 

                                                                                                                   Seal: 

                                                                                                                   Membership no. 

 
    * Bidder whose accounts are not audited by auditors as per Law/Jurisdiction., certification from a Chartered 

Accountant to be submitted. 

ii) Format for ascertaining the Experience Criteria of Consultant#: 

 

S.N. 
NAME OF 

CLIENT 
NAME OF 

JOB/CONTRACT 

ESTIMATED VALUE OF 
CONTRACT (SPECIFY 

CURRENCY & 
AMOUNT) 

PAYMENT OF CONSULTANCY 
REVENUE RECEIVED BY THE 

APPLICANT (SPECIFY CURRENCY & 
AMOUNT) (IF APPLICABLE) 

(1)* (2) (3) (4) (5) 

1     

2     

3     

 
# Applicant should provide details of only that Consultancy Job that have been undertaken by it under its own name. 
 
* The names and chronology of Consultancy Job included here should conform to the project-wise details. 
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CONTINUE FORMAT-B 
 

Certificate from the Statutory Auditor/Chartered Accountant* 
 
This is to certify that the information contained in Column 5 above is correct as per the accounts of the 
Applicant and/or the client. 
 
 
 
 
Name of Audit Firm/:                                                                                      [Signature of Authorized Signatory] 
Chartered Accountant 
Date:                                                                                                                   Name: 
                                                                                                                             Designation: 
                                                                                                                             Seal: 
                                                                                                                             Membership no. 

 
* Bidder whose accounts are not audited by auditors as per Law/Jurisdiction, certification from a Chartered 

Accountant to be submitted. 
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FORMAT-C 

 
FORMAT FOR CERTIFICATE FROM CHARTERED ACCOUNTANT FOR DETAILS OF SIMILAR SUPPLY OF 
GOODS/WORKS/SERVICES IN PAST 07 YEARS. 

 
(Applicable for cases where bidder’s account are not audited by Statutory Auditor as per Law/Jurisdiction) 

 

NAME OF THE WORK  

NAME, ADDRESS AND CONTACT 
DETAILS OF CLIENT 

 

P.O. / W.O NO.  

SCOPE OF WORK OF BIDDER  

DATE OF COMMENCEMENT OF THE 
PROJECT/WORK 

 

DATE OF COMPLETION OF THE 
PROJECT/WORK 

 

TOTAL EXECUTED VALUE FROM THE 
PROJECT/WORK (SPECIFY CURRENCY 
AND AMOUNT) 

 

 
 
(i) Copies of Letter of awards/Order/Work Orders and completion certificate (in case of works/services) or 

IRN/Proof of delivery (in case of supplies, if applicable) to be enclosed. 
 

(ii) The Supply/Work/Services completed earlier than 07 years need not be indicated here. 

 
(iii) The list of Supply/Work/Services, not of similar nature need not be indicated here. Failing to comply 

aforementioned instructions may lead to rejection of bid. 
 

 

                                                        [Signature of Authorized Signatory of Bidder] 

                                   Name: 
                                                                                                                    Designation: 
                                                                                                                    Seal: 
Date: 
Place: 
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CONTINUE FORMAT-C 
 

FORMAT FOR CERTIFICATION BY CHARTERED ACCOUNTANT 
 

Certificate from the Chartered Accountant regarding Supply of Good/Works/Services 
 
Based on its books of accounts and other published information authenticated by it, (this is to certify 
that LOA/PO/WO No………………………………………..dated…………………….was awarded 
to……………………………………………(name of the Bidder) by ……………………………………………..(Name of Client) to 
execute…………………………………..(name of Supply/work/Service). The Supply/Works/Services commenced 
on………………….. (Date) and was/is likely to be completed on…………………………. (Date, if any). It is certified 
that the total value of contract/order executed by……………………………………(name of bidder) was 
……………………….(Specify Currency and amount) and executed value was………………………….(Specify 
Currency and amount). 
 
 
 
Name of Audit Firm/:                                                                                    [Signature of Authorized Signatory] 
Chartered Accountant 
Date:                                                                                                                Name: 
                                                                                                                          Designation: 
                                                                                                                          Seal: 
                                                                                                                          Membership no. 
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FORMAT-D 
 

FORMAT FOR CERTIFICATE FROM STATUTORY AUDITOR FOR DETAILS OF SIMILAR GOODS/WORK/SERVICES 
SUPPLIED/DONE DURING PAST 05 YEARS. 

(Applicable in all cases where bidder’s accounts are audited by Statutory Auditor) 
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(1) (2) (3) (4) (5) (6) (7) (8) (9) 

Pl refer instruction 

         

         

         

         

 

                                                                                                                  [Signature of Authorized Signatory of 

Bidder] 

Place:                           Name 
                                                                                                     Designation: 
Date:                                                                                                                    Seal: 
Instructions: 

1. Copies of Letter of awards/Order/Work others and completion certificate (in case of works/services) or 
IRN/Proof of delivery (in case of supplies, if applicable) to be enclosed. 

2. The Supply/work/Services completed earlier than 07 years need not be indicated here. 

3. The list of Supply/Work/Services, not of similar nature need not be indicated here. Failing to comply 

aforementioned instructions may lead to rejection of bid. 

4. Bidders are expected to provide details in respect of each Order in this Annex. The orders cited must comply 

with the Bid Evaluation criteria specified in Tender Document. Details provided in this section are intended 

to serve as a backup for information provided in Offer/Quotation. Bidder should also refer to the 

Instructions below. 

5. A separate sheet should be filled for each LOA/Work Order/Purchase Order. 

6. Certificate from the Bidder’s statutory auditors must be furnished in the format below for LOA/Work 

Order/Purchase Order mentioned above (separately for each orders). 

7. It may be noted that in the absence above certificates, the details would be considered inadequate and 

could lead to the bid being considered ineligible for further evaluation. 
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CONTINUE FORMAT-D 

 

Certificate from the Statutory Auditor regarding Supply of Good/Works/Services 
 
Based on its books of accounts and other published information authenticated by it, (this is to certify that 
LOA/PO/WO No………………………………………..dated…………………….was awarded 
to……………………………………………(name of the Bidder) by ……………………………………………..(Name of Client) to 
execute…………………………………..(name of Supply/work/Service). The Supply/Works/Services commenced 
on………………….. (Date) and was/is likely to be completed on…………………………. (Date, if any). It is certified that the 
total value of contract/order executed by……………………………………(name of bidder) was ……………………….(Specify 
Currency and amount) and executed value was………………………….(Specify Currency and amount). 
 
 
 
Name of Audit Firm/:                                                                                         [Signature of Authorized Signatory] 
Chartered Accountant 
Date:                                                                                                                     Name: 
                                                                                                                               Designation: 
                                                                                                                               Seal: 
                                                                                                                               Membership no. 

 
 

FORMAT-E 
FORMAT FOR STATUTORY AUDITOR’S/CHARTERED ACCOUNTANT* CERTIFICATE FOR FINANCIAL CAPABILITY OF 
THE BIDDER 

(For Supply of Goods/Works/Services) 
 
We have verified the Annual Accounts and other relevant records of M/s………………………………. (Name of the bidder) 
and certify the following. 
 

A. ANNUAL TURNOVER OF LAST 3 YEARS: 
 

YEAR AMOUNT (CURRENCY) 

Year 1:  

Year 2:  

Year 3:  
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FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR: 

 

DESCRIPTION YEAR____   (AMOUNT - CURRENCY) 

1. Current Assets  

2. Current Liabilities  

3. 
Working Capital (Current  

Assets-Current liabilities) 

 

4. 

Net Worth (Paid up share  

capital and Free Reserve &  

Surplus) 

 

 
Name of Audit Firm/:                                                                                       [Signature of Authorized Signatory] 
Chartered Accountant 
Date:                                                                                                                    Name: 
                                                                                                                             Designation: 
                                                                                                                             Seal: 
                                                                                                                             Membership no. 
 
INSTRUCTIONS: 
 

1. The financial year would be the same as one normally followed by the bidder forits Annual Report. 
2. The bidder shall provide the audited annual financial statements as required for this Tender document. 

Failure to do so would result in the Proposal being considered as non-responsive. 
3. For the purpose of this Tender document, (i) Annul Turnover shall be “Sale value/Operating Income” (ii) 

Working Capital shall be “Current Assets less Current liabilities” and (iii) Net Worth shall be “Paid up share 
capital and Free Reserves & Surplus.” 

4. * Bidder whose accounts are not audited by auditors as per law/jurisdiction, certification from a Chartered 
Accountant to be submitted. 
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  INSTRUCTIONS TO BIDDERS 
 

TENDER NO: BCPL/DIB/C&P/SER/20120145/MD 

                               
 
1.0 BIDDING DOCUMENT, CLARIFICATION AND ADDENDUM 
 

1.1 BIDDING DOCUMENT  

1.1.1 One set of bidding document (Tender document) are issued. Bidder shall submit the 
Tender document duly signed & stamped on each page of tender in token of his 
acceptance along with his bid 

1.1.2 Transfer of bidding document issued to one intending bidder to another is not permissible. 
1.1.3 Bid shall remain valid for 120 days from the date of submission of Bid. 
 

1.2 CLARIFICATION REQUESTS BY BIDDER 
1.2.1 Although the details presented in this Bidding document consisting of conditions of contract, 

scope of work, technical specifications and drawings have been compiled with all reasonable 
care, it is the Bidder’s responsibility to ensure that the information provided is adequate and 
clearly understood. 

1.2.2 Bidder shall examine the bidding documents thoroughly in all respect.  
1.2.3 Any failure by Bidder to comply with the aforesaid requirement shall not excuse the Bidder, 

after subsequent award of contract, from performing the work in accordance with the 
agreement. 

 

1.3 AMENDMENT OF BIDDING DOCUMENT 

1.3.1 BCPL may, for any reason whether at his own initiative or in response to the clarification 
requested by the prospective Bidder, issue amendment in the form of addendum during the 
Bidding period and subsequent to receiving the bids. Any addendum thus issued shall become 
part of bidding document and Bidder shall submit ‘original’ addendum duly signed and stamped 
in token of his acceptance. 

1.3.2 For addendum issued during the Bidding period, Bidder shall consider the impact in his Bid. For 
addendum issued subsequent to receiving the Bids, Bidder shall follow the instructions issued 
along with addendum with regard to submission of impact on quoted price / revised price, if 
any.  

 

1.4 CONFIDENTIALITY OF DOCUMENT 

1.4.1 Bidder shall treat the Bidding document and contents thereof as confidential. 
 

1.5 ACKNOWLEDGEMENT & CONFIRMATION OF BID 

1.5.1 Within 4 days of receipt of Bidding document, Bidder shall acknowledge the receipt 
and confirm his intention to Bid for the Bidding work. 

 

2. EARNEST MONEY DEPOSIT 

2.1 The bid must be accompanied by earnest money (interest free) for the amount 
indicated in ‘Request for Quotation’ in the form of a Demand Draft drawn on any 
Nationalized/Scheduled Bank in favour of M/s. Brahmaputra Cracker & Polymer 
Limited payable at DIBRUGARH, ASSAM or in the form of Bank guarantee issued by 
Nationalized Bank for an equal amount valid for six (06) months from the due date 
of submission of bid as per the format enclosed in bidding document. Bid not 
accompanied by earnest money will not be considered unless the same is exempted 
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as per ‘Letter Inviting Tender’. Bank guarantee shall be revalidated for extended 
period as required by BCPL in writing.  

2.2 If the bidder, after submission, revokes his bid or modifies the terms and conditions 
thereof during the validity of his bid except where the BCPL has given opportunity 
to do so, the earnest money submitted by Bidder will, in such case, not be refunded 
to him.  

2.3 BCPL may at any time cancel or withdraw the invitation to bid without assigning any 
reason and the earnest money submitted by Bidder will in such case be refunded to 
him.  

2.4 The successful Bidder shall be required to deposit within 10 days of acceptance of his 
bid, security deposit with the BCPL in the manner indicated in General Conditions of 
Contract / Special Conditions of Contract. Should the successful Bidder fail or refuse to 
sign the agreement or furnish the security deposit / initial security deposit within the 
period fixed by the BCPL as indicated above, the earnest money shall be forfeited 
without prejudice to his being liable to any further loss or damage incurred in 
consequence by the BCPL.  

2.5 Earnest money shall be returned to the successful Bidder after the security deposit / 
initial security deposit has been furnished by him to the BCPL. 

 

3.0 SCHEDULE OF RATES 

3.1 The schedule of Rates shall be read in conjunction with all other sections of Bidding 
document.  

3.2 The rates quoted by the bidder shall be firm and fixed for the completion period of the tendered 
works, unless stated otherwise. The rates quoted by the Bidder shall include all taxes, duties & 
levies except Service Tax and any cess thereon. Service Tax and cess thereon shall be paid by BCPL 
extra at actual against CENVAT invoice to be submitted by the bidder. 

 

 Notwithstanding the instructions given above, in case any bidder(s) mention the terms such as 
“Inclusive” or “Included” in respect of Service Tax, their bids will still be evaluated considering the 
prices exclusive of Service Tax. However, in the event of such bidder emerging as the lowest bidder 
based on this evaluation, the award shall be made considering the service tax included in the 
quoted rates and the same will be conclusive and binding on the bidder.  

3.3 Rates must be filled in format for ‘schedule of rates’ enclosed as part of bidding document. If 
quoted in separate typed sheets and any variation in description, unit is noticed, the bid is liable to 
be rejected. In any case bidder shall be presumed to have quoted against the description of work 
and the same shall be binding on the bidder. 

3.4 In case any activity though specifically not covered in description of ‘Schedule of Rates’ but is 
required to complete the work as per Scope of Work, Scope of Supply, Specifications, Standards, 
Drawings, General Conditions of Contract, Special condition of contract or any other part of bidding 
document, the quoted rates will deemed to be inclusive of cost incurred for such activity. 

3.5 The rates shall include all expenditure incurred towards mobilization and demobilization. 
3.6 Rates quoted shall be in Indian Rupees Only. 
3.7 Bidder shall quote rates both in figures as well as in words. 
 

4.0 DOCUMENTS COMPRISING THE BID 

4.1 Bidder is advised that BCPL intend to fully evaluate the technical and un-priced commercial 
submissions.  

4.2 It is important that Bidder clearly demonstrates his experience and capability, giving to BCPL a high 
level of confidence that if awarded, the Bidder will be able to perform the works within the 
stipulated Time Schedule and quoted price and meeting all other requirements listed in the Bidding 
document. 

4.3 Bidder is requested to furnish the complete and correct information required for evaluation of his 
Bid. If the information with regard to resources and concurrent commitments or any other 
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information / documentation forming basis of evaluation is found in complete / incorrect the same 
may be considered adequate ground for rejection of the bid. 

4.4 Bidder shall arrange his bid in the following order: 
 

i) PART-I TECHNICAL AND UN-PRICED COMMERCIAL PART (TECHNO-COMMERCIAL 

BID) 

Technical and un-priced commercial part shall comprise the attachments, specifying 
attachment number arranged in the order as follows: 
a) Submission of bid letter along with Bidding document (Tender document), Earnest 

Money Deposit and its details. 
b) Attested copies of documents as mentioned in Request for Quotation  
c) Copy of tender document duly signed and stamped towards acceptance to terms and 

conditions of the tender.  
d) Power of Attorney in favour of authorized signatory of the Bidding document. 
e) Organization details  

 In case of a proprietorship firm, the name and address of proprietor, and 
certified copy of ‘Certificate of registration of firm’. 

 In case Bidder is a partnership firm, certified copy of the partnership deed. 
 In case of company (whether private or public), certified copy of the ‘Certificate 

of Incorporation’ together with certified Memorandum / articles of Association. 
f) Copy of”Schedule of Rates” without any prices (which will be left bank) duly signed 

and stamped. 
g) Technical offer if any required as per bidding document. 
h) Check list (Exhibit-A) 
i) Any other relevant document, Bidder desires to submit.  
 

ii) PART-II PRICED COMMERCIAL PART (PRICE BID) 

a) Priced commercial Part shall contain “Schedule of Rates” duly filled in .Two copies  
i.e. one ORIGINAL COPY and one DUPLICATE copy of “Schedule of Rates” shall be 
submitted. 

b) No stipulation, deviation, terms & conditions, presumption, basis etc. shall be 
stipulated in Price part of bid. BCPL shall not take cognizance of any such statement 
and may at their discretion reject such price bids. 

c) Bidders are advised NOT to mention Rebate/Discount separately, either in 
the SOR format or anywhere else in the offer. In case bidder(s) intend to 
offer any Rebate/Discount, they should include the same in the item 
rate(s) itself under the “Schedule of Rates (SOR)” and indicate the 
discounted unit rate(s) only.   

 
In case, it is observed that any of the bidder(s) has/have mentioned 
Discount/Rebate separately, the same shall not be considered for evaluation. 
However, in the event of the bidder emerging as the lowest bidder, the 
Discount/Rebate offered by the bidder shall be considered for Award of Work and 
the same will be conclusive and binding on the bidder. 

5.0 SUBMISSION OF BID 
5.1 SUBMISSION IN TWO SEPARATE ENVELOPS: 
  

5.1.1 Un-priced and priced part must be submitted in separate sealed envelopes in following 2 parts: 
 i) PART-I – TECHNICAL AND UN-PRICED COMMERCIAL PART 
 

a) This part shall contain technical and commercial (Un-priced) bid. This envelope shall 
comprise the signed copy of Bidding document (Tender document), drawings, 
addendum (if any), one original and 1 copy of the information listed for submission 
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in Part –I under Para 4.4. above. Techno-commercial bid containing prices shall be 
summarily rejected. 

b) The envelope shall have following information clearly written on the outside of the 
envelope, failing which BCPL will assume no responsibility for the misplacement or 
premature opening of the bid. 
Part-I  Technical and Un-priced Commercial Part. 

Name of Work: _______________________________________ 

Bidding document No.: _________________________________ 

Due date & time of Opening:_____________________________ 

From: [Name & Address of Bidder]: _______________________ 
 

c) Original earnest money deposit (EMD shall also be enclosed in this part. 
 
ii) PART-II SEALED PRICED COMMERCIAL PART 

a) This part of the bid shall contain the Schedule of Rates, duly filled in all respects and 
other information specifically requested for submission in price part under Para 4.4 ii) 
above. The envelope shall have the following information clearly written on outside 
of the envelope, failing which BCPL will assume no responsibility for the 
misplacement or premature opening of the bid. 
PART-II – PRICE PART 
Name of Work: ______________________________________ 
Bidding document No: _________________________________ 
From: [Name & Address of Bidder]: _______________________ 

 
b) This part of Bid will be submitted in original plus one copy.  

 
5.2 DATE, TIME & PLACE OF SUBMISSION 

5.2.1 Bid must be submitted by the due date and time mentioned in the Letter Inviting Tender or any 
extension thereof as duly notified in writing by BCPL at the following address: 
DGM (C&P), BCPL, CENTRAL WARE HOUSE BUILDING , DIBRUGARH – 06, ASSAM, 
INDIA 
 

5.2.2 Bid received after the time and date fixed for receipt of bid is liable for rejection. 
 

5.3 CHECK LIST FOR SUBMISSION OF BID 
 

5.3.1 To assist bidder in ensuring the completeness of bid, a checklist for submission of various 
documents / details in ‘technical & un-priced commercial part of bid has been enclosed to 
“INSTRUCTIONS TO BIDDERS”. Bidder, in his own interest, is requested to fill the checklist and 
submit along with his bid for ready reference. 

 

5.3.2 In case of incomplete submissions, BCPL will not be under any obligation to give the bidder an 
opportunity to make good such deficiencies and BCPL may at its discretion treat such bids as 
incomplete and not consider for further evaluation. 

 

6.0 BID OPENING AND EVALUATION 
 

6.1 OPENING OF TECHNO-COMMERCIAL PART OF BID 
 

6.1.1 On the date and time mentioned in ‘Letter Inviting Tender’ (if specified), Part-I i.e. Technical 
and un-priced commercial Part will be opened in the office of BCPL, CENTRAL WARE HOUSE 
BUILDING , DIBRUGARH – 06, ASSAM, INDIA 

 

6.1.2 In the event, the specified date of bid opening is declared a holiday for BCPL, the bid shall be 
opened on the next working day at the specified time and location. 
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6.2 CLARIFICATION & ADDITIONAL INFORMATION 
 

During evaluation, BCPL may request Bidder for any clarification on the bid, additional or 
outstanding documents. Bidder shall submit all additional documents in one original and one copy. 
However, seeking clarification shall be on sole discretion of BCPL. 

 

6.3 TECHNO-COMMERCIAL DISCUSSIONS 
6.3.1 Bid of the bidder who submits the required EMD shall be taken up for detailed 

evaluation. 

6.3.2 Techno-commercial discussions with bidder shall be arranged, if needed. Bidder shall 
depute his authorized representative(s) for attending the discussion. The 
representative(s) attending the discussions shall produce authorization from his 
organization to attend the discussions and sign the minutes of meeting on behalf of his 
organization. The authorized representatives must be competent and empowered to 
settle all technical and commercial issues. 

 

6.4 BID EVALUATION CRITERIA 
 

6.4.1 Bid is the responsibility of bidder and no relief or consideration can be given for errors and 
omissions made by the bidder inadvertently or adherently. Bid with incomplete information is liable 
for rejection. 

6.4.2 The techno-commercial part of bid shall be evaluated as per bid evaluation criteria, wherever 
indicated in the bidding document.  

6.4.3 Non-submission of details / documents as per Para (4.4.) above may lead to rejection of bid. 
 

6.4.4  REJECTION CRITERIA: 
I) Bidders are advised to strictly confirm compliance to tender condition and not to 

stipulate any deviation / condition in their offer.  Bids received with deviation to 
tender condition especially to the following clauses shall be considered non-
responsive and shall be summarily rejected:  

I. Firm Price 
II. EMD / Bid Bond  

III. Scope of Work 
IV. Specification 
V. Price Schedule / Schedule of rates 

VI. Period of Contract 
VII. Period of Validity of Bid 

VIII. Price Reduction Schedule  
IX. Performance Bank Guarantee / Security Deposit 
X. Arbitration / Resolution of Dispute 

XI. Force Majeure 
XII. Applicable Laws 

XIII. Any other condition / clauses mentioned in the tender documents. 
6.4.6 DETERMINATION OF RESPONSIVENESS 

i) Prior to the financial evaluation of bids, the BCPL will determine whether each bid is 
substantially responsible to the requirements of the Bidding document. 

ii) For the purpose of this clause, a substantially responsible bid is one, which conforms to all 
the terms and conditions and specifications of the bidding document without material 
deviation or reservation. A material deviation or reservation is one which affects in any 
substantial way the scope, quality, or performance of the works or which limits in any 
substantial way, in consistent with the bidding document, the employer’s rights of 
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contractor’s obligation would affect unfairly the competitive position of bidders presenting 
substantially responsive bids. 

iii) If a bid is not substantially responsive to the requirements of the Bidding documents, it may 
be rejected by the BCPL. 

 

6.4.7 Bidders must submit the bid in line with bid stipulations without taking any deviation. However, in 
case it becomes unavoidable and the Bidder seeks some clarifications / queries with respect to 
technical / commercial part, the bidder may stipulate the same strictly as per Annexure-I for the 
technical and commercial part. 

 

6.4.8 UNSOLICITED POST BIDDING MODIFICATIONS: 

Bidders are advised to quote strictly as per terms and conditions of the bidding document and not 
to stipulate any deviations / exceptions. Once quoted, the bidder shall not make any subsequent 
changes, whether resulting or arising out of any technical / commercial clarifications sought on any 
deviations or exceptions mentioned in the bid. Any proposal price change is likely to render the bid 
liable for rejection. 

6.4.9 Bidders must ensure that complete bid along with all details as sought are submitted as per 
provisions of the bidding document. The checklist has been provided in the bidding document to 
ensure that any required details are not missed by the bidders while submitting their offer. 

6.4.10 Proposed deployment of resources like manpower, equipment, tools and tackles shall be looked into 
to ensure performance of work within stipulated time period  

6.4.11 The concurrent commitments of Bidder on various jobs under execution by the bidder will be taken 
into account to assess the spare capacity available with the Bidder. 

6.4.12 Performance of bidder on work executed / under execution shall be taken into consideration before 
selecting the bidder for opening of his price bid. 

 

6.4.13 MECHANIZED CONSTRUCTION 
i) Bidder shall furnish construction methodology based on mechanized construction techniques 

for execution of work along with details of plant & machinery to be deployed. The bidder 
shall assess the number and type of plant and machinery for the scope of work and the 
completion schedule. 

ii) Bidder will deploy the required numbers and types of plant & machinery applicable for 
different activities in consultation with the Engineer-In-Charge after award and during 
execution of work with respect to actual mobilization required. 

 

6.5 OPENING OF PRICE PART OF BID 

Priced commercial part of only those bidder, whose bids are considered techno-commercial 
acceptable, shall be opened. 

 

6.6 EVALUATION OF PRICE PART 

The “Schedule of Rates” quoted by the bidder shall be taken up for evaluation on overall basis. 
Price bids containing additional qualifications not mentioned in Techno-Commercial part of the bid 
shall be summarily rejected. 
 

6.7 PURCHASE PREFERENCE TO PUBLIC SECTOR ENTERPRISE 

Owner reserves the right to grant purchase preference to Public Sector Enterprises in 
terms of the latest applicable guidelines of the Government of India. 

6.8 PROCESS TO BE CONFIDENTIAL 

Information related to the examination, clarification, evaluation and comparison of bids 
recommendations for award of contract shall not be disclosed to bidder or other person not officially 
concerned with such process. Any effort by bidder to influence the BCPL processing of bid or award 
decisions may result in rejection of such Bids and the owner may initiate action against such 
bidders,  as deemed fit,  including putting them on “HOLIDAY LIST”. 
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6.9 OWNER’S RIGHT TO ACCEPT OR REJECT A BID 

6.9.1 BCPL reserves the right to accept a bid other than the lowest and to accept or reject any bid in 
whole or part, to annual the bidding process or to reject all bids with or without notice or reasons. 
Such decisions by BCPL shall bear no liability whatsoever consequent upon such decisions. 

 

7.0 AWARD OF WORK AND CONTRACT DOCUMENT 
7.1 AWARD OF WORK 

7.1.1 The bidder whose bid is accepted by BCPL shall be issued Letter of Intent / fax of 
Intent (LOI/FOI) prior to expiry of bid validity. Bidder shall confirm acceptance by 
returning a signed copy of the LOI / FOI. 

7.1.2 BCPL shall not be obliged to furnish any information / clarification / explanation to the unsuccessful 
bidders as regards non acceptance of their bids. Except for refund of EMD to unsuccessful bidder, 
BCPL shall correspond only with the successful bidders 

7.2 CONTRACT DOCUMENT 

7.2.1 The successful bidder shall be required to execute a formal agreement in accordance 
with the ‘Form of Contract’ (Annexed to General Condition of Contract (GCC), within 10 
days of receipt of LOI/FOI/Detailed Letter of Award specified period. 

 

7.2.2 Contract Documents to be signed between BCPL & selected bidder shall consist of the 
following: 

i) Agreement on stamp paper of appropriate value. 

ii) Letter of Intent / Fax of Intent 

iii) Detailed letter of award / acceptance along with agreed variation and other 
enclosures. 

iv) Original bidding document along with set of drawings (If any) 

v) Addendum/Corrigendum issued to bidder, if any. 
 

7.2.3 Stamp paper of appropriate value shall be provided by the successful bidder after 
ascertaining its value. 

7.2.4 The statement of Agreed variation prepared based on the deviation if any, finally 
retained by the bidder and accepted by BCPL, shall form part of detailed letter of award. 

     

EVALUATION IN RESPECT OF EXCISE DUTY/SERVICE TAX/VAT (WHICHEVER IS APPLICABLE): 

 

1. In case of Excise duty and service tax, bids shall be evaluated after considering the effect of cenvatable 

excise duty and service tax to avail cenvat credit. 

2. If the item is entitled for availment of input tax credit on VAT under Assam Value Added Act 2003, the bid 

shall be evaluated after considering the effect of ITC on VAT .In case bidders quote as inclusive of VAT, same 

shall not be considered during evaluation of bid. 

3. Bidders are requested to mention the above components clearly in the SOR so that evaluation can be done 

accordingly. 

4. In case the applicable amount towards VAT/Excise Duty /Service Tax as mentioned by the bidder is 

considered for giving benefit  during evaluation of bid as stated above, the bidder must ensure to submit their 

invoice as per their declared applicable taxes & duties. If the bidder does not pass on the benefit to that 

extent to BCPL, the differential amount shall be deducted from their bill.. 

 

Arithmetical errors will be rectified on the following basis: - 
 

The discrepancies in rate filled for various items shall be resolved in the following manner:- 
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(i) When there is a difference between the rates in figures and words, the rate which corresponds to the 

amount worked out by the contractor (by multiplying the quantity and rate) shall be taken as correct. 

(ii) When the rate quoted by the contractor in figures and worlds tallies but the amount is incorrect, the 

rate quoted by the contractor shall be taken as correct and not the amount and the amount 

corrected. 

(iii) When it is not possible to ascertain the correct rate, in the manner prescribed above, the rate as 

quoted in words shall be adopted and the amount worked out, for comparison purposes. 

 

(iv) In case it is observed that any bidder has not quoted for any item in the Schedule of Rates (Such 

unquoted item not being in large numbers), the quoted price for the purpose of evaluation shall be 

considered as the maximum rate quoted by the remaining bidder for such items. 

If after evaluation, such bidder is found to be the lowest evaluated bidder, the rates for the missing 

item shall be considered as included in quoted bid price. 

If the estimated price impact of the unquoted items is more than 10% of the bidder’s quoted price, 

the above provision shall not be applicable and such bid shall be rejected. 

 

 

 ********************* 
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SS PP EE CC II AA LL   CC OO NN DD II TT II OO NN SS   OO FF   TT HH EE   CC OO NN TT RR AA CC TT   

 

PART-A 

  
JOB : HIRING OF SERVICE PROVIDER FOR OPERATING A FIRST AID CENTRE AT BCPL, 

LEPETKATA 
  
TENDER NO:  BCPL/DIB/C&P/SER/20120145/MD 
                                                                                                                                                      
1.0 GENERAL: 
 
1.1 The Special Condition of Contract shall be read in conjunction with the General Conditions of 

Contract, Schedule of rates, specifications, drawings and any other documents forming part of 
contract, wherever the context so requires. Notwithstanding the sub-division of the documents into 
these separate sections and volumes, every part of each shall be deemed to be supplementary to 
and complementary of every other part and shall be read with and into the CONTRACT so far as it 
may be practicable to do so. 

 

1.2 Where any portion of the General Condition of Contract is repugnant to or at variance with any 
provisions of the Special Conditions of Contract, unless a different intention appears, the provisions 
of the Special Conditions of Contract shall be deemed to over-ride the provisions of the General 
Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail. 

1.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or 
provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the 
VALUE OF CONTRACT shall be deemed to have included cost of such performance and provisions, 
so mentioned. 
 

1.4 The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate 
requirements in addition to those contained in the standard codes and specifications, these 
additional requirements shall also be satisfied.   
 

1.5 The intending bidder shall be deemed to have visited the site. Non-familiarity with site condition 
and unawareness of General Condition of contract will not be considered a reason either for extra 
claim or for not carrying out work in strict conformity with drawings and specifications. 

 

2.0 LOCATION: 
 

 BCPL, Lepetkata, Dibrugarh, Assam 
 

3.0 SCOPE OF WORK: 
 

The Scope of work shall be as per Special Conditions of Contract Part-B. 

 

4.0 TIME OF COMPLETION/PERIOD OF CONTRACT: 
 

The Time of Completion/Period of Contract shall be as per Special Conditions of Contract Part-B. 
 

The work shall be executed strictly as per time Schedule given in Tender Document. The period   of 
completion given includes the time required for mobilization as well as testing, rectifications, if any, 
re-testing and completion in all respects to the entire satisfaction of the Engineer-in-Charge. 

 

5.0 TERMS OF PAYMENT: 
 

Payment will normally be made within 30 days of submission of bills to Engineer-in-charge after 
applicable deduction of Income Tax and any other taxes and duties.  
 



              PPAARRTT  ––  II  

34 | P a g e  

 

 Other terms and conditions related to Payment terms are specified in SCC Part B. 
 

6.0 EARNEST MONEY: 

The bidder must deposit the earnest money as given in the letter/notice inviting tenders failing 
which the tender is liable to be rejected. Earnest Money can be paid by way of Demand Draft drawn 
on any Scheduled/Nationalized Bank in favor of M/s. Brahmaputra Cracker & Polymer Limited 
payable at DIBRUGARH, ASSAM. 
 

Alternatively, Earnest Money may also be submitted in the form of Bank Guarantee from any 
Nationalized/Schedule Bank of India. The Bank Guarantee so furnished by the bidder shall be in the 
proforma prescribed by the OWNER attached with the Tender document. No interest shall be paid 
by the OWNER on the Earnest Money deposited by the bidder. The Bank Guarantee furnished in 
lieu of Earnest Money shall be kept valid for a period of (6) SIX MONTHS from the date of 
opening of tender. 
 

BCPL will refund the Earnest Money of the unsuccessful bidders directly to the bidders within a 
reasonable period of time. Correspondence in this regard may be addressed to BCPL directly by the 
BIDDERS. 

 

7.0 INCOME TAX/ SALES TAX/WORKS CONTRACT TAX: 
 

Income Tax deduction shall be made from all payments to the contractors as per rules and 
regulation in force in accordance with the Income Tax Act prevailing from time to time. Sales Tax, 
Works Contract Tax and other duties/ levies, as applicable shall be borne by the contractor. 
 

The BCPL will issue the necessary certificate for income tax deduction at source, however, the 
contractor has to submit detail of their Permanent Account No. (PAN) before issue of such 
certificate. However, if the contractor has not been allotted PAN and has applied for the same to 
Income Tax department / the authorized agency nominated by Income Tax department, contractor 
shall submit the copy of application filed for allotment of PAN No. In absence of any of these 
documents, no TDS certificate shall be issued by BCPL. 
 

Similarly, in case of Works Contract (involving both supply of material and services) Tax will be 
deducted at source by BCPL towards W.C.Tax at the rate applicable from time to time (presently 
4%) and issue necessary certificate to this effect.  

 

8.0 SERVICE TAX: 
 

Service Tax which will be paid as per  REVERSED CHARGE MECHANISM w.e.f. 01/07/2012. Bidder must 
indicate the applicable of Service Tax in the Schedule of Rates. 

  

The Quoted rates should be inclusive of all taxes & duties applicable during the contract period 
except Service Tax and Education Cess thereon. Service Tax and Cess thereon shall be paid extra if 
applicable on submission of documentary evidence/invoice(s). 
 

The bidder shall indicate in its bid the Service Tax registration no. and in case the Service Tax 
registration no. is not available, the bidder will give confirmation for obtaining registration with a 
copy of application for registration. 
 

The Contractors liable to pay Service Tax for the work / services rendered to BCPL, shall specifically 
mention the Service Tax registration No. in their Invoice(s). Further, the amount and rate of Service 
Tax shall be separately and distinctly specified in the Invoice(s).  
 

For payment of service tax, serially numbered invoice / bill shall be issued by the service provider 
and should also specify following as per rate 4A of service tax Rules: 

(i) The name, address and registration number of the service provider 
(ii) The name and address of the recipient of the taxable service 
(iii) Description, classification and value of taxable service provided and 
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(iv) The service tax payable on such services 
The above details are required to enable BCPL to avail Cenvat credit for the service tax payments. 
 

 

9.0 SECURITY DEPOSIT: 
 

9.1 Security deposit @ 7.5% of one year contract value has to be deposited within 10 (ten) days of 
receipt of LOA/LOI by the contractor. EMD deposited with the tender shall be adjusted towards 
security deposit/ISD provided it is deposited by Demand Draft/Bankers Cheque. 

 

9.2 No interest shall be payable by the Company to the contractor for the amount of   
  Security deposit. 
 

9.3 Contractor can furnish the initial or total security deposit amount through bank  
guarantee from any nationalized /Schedule bank in prescribed proforma which shall be valid for 90 
days beyond completion of the job or expiry of Defect Liability Period whichever is applicable. 

 

9.4.1 Security Deposit shall be refunded within 90 days after the completion of work or Defect Liability 
Period whichever is applicable. 

 

10.0 TECHNICAL SPECIFICATION: 
 

As enumerated in Special Conditions of Contract/Scope of Work/attached Drawing/ Details/Schedule 
of Rates.  

 

11.0 TESTS AND INSPECTION: 
 

       11.1 The Contractor shall carry out the various tests as enumerated in the technical specifications of this   
tender document and the technical documents that will be furnished to him during the performance 
of the work and no separate payment shall be made unless otherwise specified in schedule of rates. 

11.2 All the tests either on the field or at outside laboratories concerning the execution of the work and 
supply of materials by the Contractor shall be carried out by Contractor at his own cost. 
 

11.3 The Contractor shall provide for purposes of inspection access ladders, lighting and necessary 
instruments at his own cost for inspection work. 
 

11.4 Any work not conforming to execution drawings, specifications or codes shall be  
rejected forthwith and the Contractor shall carryout the necessary rectification at his own cost. 
 

11.5 All results of inspection and tests will be recorded in the inspection reports, Proforma of which will 
be approved by the Engineer-in-Charge. These reports shall form part of the completion 
documents. 

 

11.6 For materials supplied by Owner, Contractor shall carryout the tests, if required by the Engineer-in-
Charge, and the cost of such tests shall be reimbursed by the owner at actual to the Contractor on 
production of documentary evidence. Contractor shall inspect carefully all equipment before 
receiving them from Owner for installation purposes. Any damage or defect noticed shall be 
brought to the notice of Engineer-in-Charge. 

 

11.7 Inspection and acceptance of work shall not relieve the Contractor from any of his  
  responsibilities under this Contract. 
 

12.0 MEASUREMENT OF WORK: 
 

12.1 Measurement of works shall be made in the units mentioned in the Schedule of Rates as per details 
given in Technical/Standards specifications. 

 

12.2 Wherever details are not available or inadequate in the execution drawings, physical measurements 
will be taken by the contractor in the presence of the representative of the Engineer-in-Charge. In 
such cases payment will be made on actual measurements. 
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13.0 DEFECT LIABILITY PERIOD: 
 

(NOT APPLICABLE) 
 

 

14.0 CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION: 
 

14.1 The Contractor shall without prejudice to his overall responsibility to execute and complete the work 
as per specifications and time schedule, progressively deploy adequate equipment and tools and  

 

14.2 Tackles and augment the same as decided by the Engineer-in-Charge depending on the exigencies 
of the work so as to suit the work/construction schedule without any additional cost to owner. The 
bidder shall submit a list of construction equipment he proposes to deploy for the subject work 
along with deployment schedule. No Construction Equipment shall be supplied by the Owner. 

 

14.3 Subject to the provisions in the tender document and without prejudice to  
  Contractor's liabilities and responsibilities to provide adequate qualified and  
  skilled personnel on the work, contractor shall deploy site organization and  
  augment the same as decided by the Engineer-in-Charge depending on the  
  exigencies of work, without any additional cost to owner. The bidder shall  
  submit the details of minimum site organization proposed by him. 

 

15.0 MOBILIZATION ADVANCE (M.A.): 
 

No mobilization advance is payable for this work. 
 

16.0 COMPENSATION FOR EXTENDED STAY: 
 

No compensation for extended stay is payable to contractor. 
 

17.0 ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 
 

In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated 
rates, such items will be considered as Abnormally High Rates Items (AHR) and payment of AHR 
items beyond the SOR stipulated quantities shall be made at the least of the following rates: 

 

(I) Rates as per SOR, quoted by the contractor. 
(II) Rate of the item, which shall be derived as follows: 

a) Based on rates of machine and labor as available from the contract (which includes 
contractor's supervision, profit, overheads and other expenses). 

b) In case rates are not available in the contract, rates will be calculated based on 
prevailing market rates of machine, material and labor plus 10% to cover contractor's 
supervision profit, overhead & other expenses. 

 

18.0 MISCELLANEOUS: 
 

All obligations arising of labor deployment labor laws to meet the necessary statutory requirement 
would solely lie on the contractor. Contractor would be solely responsible for safety and security of 
manpower and materials. 

 

19.0 SUBMISSION OF TENDER DOCUMENTS: 
 

Over-writing should be avoided. Any overwriting or cutting should be signed by the bidder. All 
copies of tender documents along with drawings should be signed and submitted by the bidder. 

 

20.0 SCHEDULE OF RATES: 
 

20.1 The rates quoted by the bidder shall remain firm for any variation and will assumed to be inclusive 
of all taxes & duties excluding Service Tax & Cess thereon. 

 

20.2 No escalation of whatsoever nature shall be paid to the contractor for the entire Contract Period. 
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21.0 COMPENSATION FOR DELAY:  
 

21.1 In case of delay in mobilization or in completion of work in all respects and to the full satisfaction of 
Engineer-In-Charge, the Engineer-In-Charge may at his discretion impose a penalty at the rate of 
0.5% per week or part thereof limited to 5% of the contract value. 
 

21.2 Alternatively, in case the Engineer-In-Charge feels that the progress of work is dissatisfactory and 
the work may be delayed beyond the scheduled or contractual completion date, he may at his 
discretion get the work done through other agency at the risk and cost of the contractor without 
prejudice to other rights available to owner under the contract. The decision of the Engineer-In-
Charge shall be final and binding in this regard. 

 

22.0 TERMINATION OF CONTRACT: 
 

The Owner/ Engineer-in-Charge reserve the right to terminate the contract on giving one-week 
notice without assigning any reason. 

 

23.0 CONTRACT AGREEMENT: 
 

If the work is awarded the contractor shall enter into an agreement with BCPL in the prescribed 
Performa within 10 days of the issue of LOA/LOI whichever is earlier. The agreement shall be 
executed on non-judicial stamp paper of Rs. 100/- .The cost of stamp paper shall be borne by the 
contractor. The format of agreement can be obtained from the office of the Manager (C&P), BCPL, 
DIBRUGARH, ASSAM. 

 

24.0 SUPERVISION OF WORK: 
 

Contractor or his authorized representative shall be available at site all times, during the progress of 
the work. 

 

25.0 CLEARANCE OF SITE: 
 

25.1 As a part of the contract the contractor shall completely remove all temporary/disposable materials, 
while execution of work at his own cost and initiative and dispose off the same as directed by 
Engineer-in-charge. 
 

25.2 The works will not be considered as complete and taken over by the owner, until all the temporary 
works, labor and staff colonies etc. constructed are removed and the work site cleared to the 
satisfaction of the Engineer-in-charge, surplus materials and rubbish is cleared off the site 
completely and the work shall have been measured by the Engineer-in-charge whose measurement 
shall be binding and conclusive. 
 

25.3 If the contractor fails to comply with the requirements of this clause on or before the date fixed for 
the completion of the work, the Engineer-in-charge may at the expenses of the contractor remove 
such, surplus materials and rubbish and disposal off the same as he thinks fit and clean off such dirt 
as aforesaid, and the contractor shall forthwith pay the amount of all expenses as incurred and shall 
have no claim in respect of any such surplus materials as aforesaid except for any sum actually 
realized by the sale thereof. 

 

26.0 ADHERENCE TO SAFETY REGULATIONS: 
 

Contractor shall ensure that all safety precautions required one observed at all times during the 
execution of the job.  

 

27.0 NUISANCE: 
 

The contractor or his representative shall not at any time cause any nuisance on the site or do 
anything which shall cause unnecessary disturbance to the owners or tenants or occupants or their 
properties near the site and to the public generally. 

 

28.0 OWNER NOT BOUND BY PERSONAL REPRESENTATION: 
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The contractor shall not be entitled to any increases on the schedule of rates or any other right or 
claim whatsoever by reason of any representation, explanation statement or alleged representation 
explanation statement or alleged representation, promise or guarantees given or called to have 
been given to him by any person. 

 

29.0 CARE OF WORKS: 
 

From the commencement to completion of the work, the contractor shall take full responsibility 
for the care for all works including all temporary works any in case any damages, loss or injury 
shall happen to the work or to a part thereof or to any temporary works from any reason. 

 

30.0 DEFENCE OF SUITS: 
 

If any action in court is brought against the owner or an officer or agent of the owner, for the 
failure, omission or neglect on the part of the contractor to perform any  acts, matters, 
convenient or things under the contract or damage or injury caused by the alleged omission or 
negligence on the part of the contractor, his agents, representative or his subcontractors or in 
connection with any claim based  on lawful demand of sub-contractor, shall in such cases 
indemnify and keep the owner and/or their representatives harmless from all lesson, damages, 
expenses or decrease arising out of such action. 

 

31.0 ARBITRATION CLAUSE: 
 

31.1 All disputes or differences, whatsoever, arising between the parties hereto pertaining to any 
part of the contract including its execution or concerning the WORKS or maintenance thereof 
this CONTRACT or to the rights or to liabilities of the parties or arising out or in relation thereto 
whether during or after completion of the CONTRACT or whether before or after determination, 
foreclosure or breach of the CONTRACT (other than those in respect of which the decision of 
any person is by the CONTRACT expressed to be final and binding) shall after written notice by 
either party to the CONTRACT be referred for adjudication to a sole arbitrator to be appointed 
by BCPL as hereinafter provided.  

 

31.2 For the purpose of appointing the Sole Arbitrator referred to above, the Appointing Authority 
will send within thirty days of receipt of the notice, to the CONTRACTOR a panel of three 
names which are not connected with the work in question.  
 

31.3 The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the persons 
named to be appointed as a sole Arbitrator and communicate his names to the Appointing 
Authority within thirty days of receipt of names. The Appointing Authority shall thereupon 
without any delay appoint the said person as the sole arbitrator. If the CONTRACTOR fails to 
communicate his choice for appointment of an Arbitrator, the Appointing Authority shall do it 
on expiry of 30 days.  
 

31.4 If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his office due 
to any reason whatsoever, another sole Arbitrator shall be appointed as aforesaid.  

 

31.5 The WORK under the CONTRACT shall however, continue during the Arbitration proceedings 
and no payment due or payable to the CONTRACTOR shall be withheld on account of such 
proceedings.  

 

31.6 The venue of arbitration shall be Guwahati.  

31.7 The award of the Arbitrator shall be final and binding on both the parties.  
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31.7 Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof and the rules made there under, and for the time 
being in force, shall apply to the arbitration proceeding under this clause. 

 
 
 
 

32.0 JURISDICTION: 
 

The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. 
The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at GUWAHATI for 
the purpose of disputes, actions and proceedings arising out of the CONTRACT. 

 

33.0 SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE 
DOCUMENT: 
 

33.1 Bidders are required to furnish the complete and correct information/documents required for 
evaluation of their bids. If the information/documents forming basis of evaluation is found to be 
false/forged, the same shall be considered adequate ground for rejection of the Bids and 
forfeiture of Earnest Money Deposit. 

 

33.2 In case, the information/document furnished by the contractor forming basis of evaluation of 
his bid is found to be false/forged after the award of the contract, BCPL shall have full right to 
terminate the contract and get the remaining job executed at the risk & cost of such contractor 
without any prejudice to other rights available to BCPL under the contract such as forfeiture of 
Security Deposit, withholding of payments etc. 
 

33.3 In case the issue of submission of false document comes to the notice after execution of the 
work, BCPL shall have full right to forfeit any amount due to the contractor along with forfeiture 
of Security Deposit furnished by the contractor. 

 

33.4 Further, such contractor/bidder shall be blacklisted for future business with BCPL. 
 

34.0 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY EVIDENCES 
 

34.1 Further, the bidders are required to furnish the attested copy (ies) of Power of 
Attorney/Partnership Deed. 

 

34.2 Bidders are required to furnish the attested copy (ies) of documentary evidence in support of 
meeting the Bidder’s Eligibility Criteria. 

 

34.3 Non-submission of the attested copies of the certificates/documents will render they bid non-
responsive and liable for rejection. 
 

35.0 SUB LETTING OF WORK: 
 

No contractor shall sub let or assign any work in part or whole to any firm, individual, 
partnership firm, Pvt. Ltd., Company, Proprietorship firm etc without the prior written 
permission of BCPL. In case the contractor sub lets or assigns the contract in part or whole 
without the prior written permission of BCPL and any claim referred by any firm / individual to 
BCPL stating that the main contractor has not paid his or their dues/ payments, in that 
circumstances, BCPL shall without assigning any reasons, withhold from the payments of 
contractor, the amount equivalent to the claim amount of sub contractor/ individual/ vendor (s) 
etc. The same shall be released to the contractor after contractor and labour/ supplier/ sub 
contractor jointly submits a joint written settlement to BCPL. 
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36.0 AFFIDAVIT 
   

The bidder shall submit an affidavit duly notarized to the effect “that the document submitted 
by him are true and genuine and in case of any discrepancy noticed or observed at any stage 
the bidder shall be personally responsible not only for the damages or loss to BCPL, but also for 
criminal proceedings under the relevant laws”. 
 

 
************* 

 
 

SCC-Part ‘A’ (ANNEXURE –I) 
 

NO DEVIATION CERTIFICATE 
 
 

BRAHMAPUTRA CRACKERS & POLYMERS LIMITED 
LEPETKATA, DIBRUGARH, ASSAM 
 

 

Dear Sir, 

We understand that any deviation/exception in any form may result in rejection of bid. We, therefore, 
certify that we have not taken any exceptions/deviations anywhere in the bid and we agree that if any 
deviation/exception is mentioned or noticed, our bid may be rejected.  

 

 

 

 

 

 
NAME        : ____________________________________ 
 
BIDDER’S NAME    : ____________________________________ 
 
 
COMPANY SEAL    : ____________________________________ 
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SPECIAL CONDITIONS OF CONTRACT-SCC (PART_B) 

Annexure - D 

1. INTRODUCTION: 
Brahmaputra Cracker and Polymer Limited (BCPL) is a Joint Venture Company of GAIL (India)   Ltd,      
OIL, NRL and Govt. of Assam engaged in the construction of the green field Petrochemical Plant in 
LEPETKATA, District. Dibrugarh, Assam.  It is under the administrative control of Ministry of Chemicals and 
Fertilizers. 

 
2. DEFINITION: 

The “CONTRACT” means the documents forming tender papers, the offer and relevant correspondence 
thereafter, Letter of Intent and formal agreement executed between BCPL and contractor/agency(s), 
together shall be deemed to form the ‘contract’ and shall be complementary to one another. 
 
“BCPL” shall mean Brahmaputra Cracker and Polymer Limited, having its registered office at Hotel 
BRHMAPUTRA ASHOK, MG Road, Opposite High Court, Guwahati, Assam, PIN 781001, Project 
Monitoring office at 3

RD
 Floor, GAIL Training Institute, Plot No.24, Sec-16A, Noida-201301, Project Office at 

Main Fire Station Building, Lepetkata ,Dibrugarh, Assam, PIN-786006 which expression shall include its 
legal representatives, successors, assigns and representatives. 
 
The ‘CONTRACTOR / AGENCY(S)’ shall mean the firm or company or partnership; concern incorporated in 
India, undertaking this contract of work, shall include its legal representatives, successors, assigns and 
Representatives. 
 
“SCHEDULE OF RATES’ means the Schedule of rates attached with this Tender document as per (SOR 
sheet). 
 
“STATIONS” means name of BCPL’s offices or the name of place where First Aid Service is required. 
 
Bidders are required to quote strictly as per enclosed ‘Schedule of Rates’ as specified in the Scope of 
Work.  
 

      3.0 LOCATION: - BCPL Site Lepetkata, Dibrugarh, Assam. 
 

4.0 CONTRACTUAL OBLIGATIONS: 
 
4.1 The contractor / agency will be solely and fully responsible for any consequences and claim(s) under the 
law arising out of any accident caused by their personals to the equipment/property/personnel of BCPL or its 
authorized occupants. He shall also be responsible for any claim/injuries sustained by any third party(s) 
including its own life/injuries/property etc. 
 
4.2 The contractor / agency should ensure that the manpower so deputed under the contract should abide by 
the existing security and safety rules / regulations / precautions as per instructions given from time to time. The 
contractor / agency and its staff may also be required to pledge secrecy and non divulgence of the nature of the 
work of BCPL that may prejudice the interests of BCPL. Contractor / agency shall also ensure to engage 
persons by him whose character and antecedents have been got verified by him and give a certificate in this 
regard to BCPL along with any change of its staff. 
 
4.3 The personal to be deputed imparting services by the contractor for carrying BCPL’s contractual obligations 
shall maintain punctuality and discipline. If any person(s) engaged by the contractor / agency is found to be 
undisciplined and / or is misbehaving with BCPL’s officers/staff/authorized representatives, & is under the 
influence of any intoxicant, BCPL may ask the contractor / agency or his authorized Representative to replace 
such person(s) failing which the persons(s) may not be accepted for duty of BCPL. The time lost due to such 
eventualities shall be entirely to the contractor / agency’s risk and cost and shall attract liquidated damages 
under this contract. 
 
4.4. The contractor / agency shall be exclusively liable for non-compliance of the provision of any acts, laws, 
rules and regulations having bearing over engagement of labour(s)/Worker(s), directly or indirectly for execution 
of the work under the contract. 
 
4.5 The contractor / agency shall ensure that its person(s) refrain from smoking or carrying any inflammable 
substances etc., at the installations, camp stations, stores yards etc., while on duty with BCPL. The Contractor / 
agency’s employees(s) shall ensure that they abide by usual and special rules regarding the safety and security 
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measures while on duty with BCPL as per directions of the representatives of BCPL at the work site. 
 
4.6 The Contractor / agency (which shall include the contracting firm / company) shall be solely liable to obtain 
and to abide by all necessary license / permissions from the concerned authorities as provided under the 
Labour Law legislations. 
 
4.7 The contractor / agency shall also be bound to discharge obligations as provided under various statutory 
enactments including Factory Act , 1948, Industrial Dispute Act 1947, Employees Provident Fund & 
Miscellaneous Act, 1952, ESI Act 1948, The Payment of Wages Act 1936, Employee Compensation Act, 1923, 
the relevant Shop and Commercial Establishment Act, the Contract Labour (Regulation and Abolition), Payment 
of Bonus Act   and other relevant Acts, Rules and Regulations in force and as are amended from time to time 
and are in force in the State of hiring. 
 
4.8 The contractor / agency shall be responsible for necessary contributions towards, PF, Pension, ESIC or any 
other statutory payment to Government Agencies as applicable under the law in respect of the contract and of 
personnel employed by the contractor for rendering service(s) to BCPL and shall deposit the required 
amount(s) with the concerned statutory authority and shall obtain a separate P.F. number from the concerned 
Regional Provident Fund Commissioner and submit necessary proof of having deposited the employees as 
also the employer’s contributions to the Provident fund. The contractor/agency shall also be responsible for 
payment of any administrative/inspection charges thereof, wherever applicable, in respect of the personnel 
deployed by him relating to the work of BCPL under the contract. The contractor/agency shall regularly submit 
all relevant records / documents in this regard to BCPL’s representative for verification and upon such 
satisfactions only, BCPL will allow payment of bills. 

 
4.9 The contractor / agency shall ensure and will be solely responsible for payment of wages and other dues 
latest by 7

th
 of the following months to the personnel deployed by him. The contractor / agency shall be directly 

responsible and indemnify BCPL against all charges, claims, dues etc, arising out of disputes relating to the 
dues and employment of the personnel deployed by him. 
 
4.10 The contractor / agency shall indemnify the company against all losses or damages caused to it on 
account of acts of the personnel deployed by the Contractor/agency. 
 
4.11 The contractor / agency shall ensure regular and effective supervision of the other personnel deployed by 
him through his supervisor / Authorized Representative. 

  
5.0 PERIOD OF CONTRACT 
5.1 The contract shall be for 02 (two) years. 
 
5.2 The date of commencement of work shall be considered the date of LOI.  
 
5.3 BCPL reserves the right to terminate the contract in full or in part at any point of time without assigning any 
reasons by giving 30 days notice in writing. The contractor/agency shall not be entitled for any compensation by 
reasons of any such termination. 

   
5.4 The award of contract to the successful tenderer will not entitle him/them exclusive right to give service to 
the entire Lepetkata site. BCPL reserves the right to conclude parallel contract(s) at the same time, including 
the splitting of the present work amongst the tenderer(s), under any circumstances. BCPL’s decision in this 
regard shall be final and binding on the contractor/agency. 
 
5.5 The contractor/agency shall not be allowed to sublet, transfer, or assign the contract or any part thereof or 
interest therein or benefit or advantage thereof in any manner whatsoever, in any circumstances. 
 
6.0 RATES AND MODE OF PAYMENT: 
The rates quoted in the schedule of rates (at SOR) by the tenderer shall remain “FIRM” for the contract period 
and extension thereof, if any. The rates shall be inclusive of all expenses necessary for the continuation of the 
services of the maintenance throughout the contract duration including extended period. Contractor / agency 
shall be responsible for all expenses of the contractor / agency’s establishment salaries, overtime, bonus etc. of 
the personnel employed for providing services and any other expenses. Wherever necessary it must be clearly 
understood that BCPL shall not be liable to make any other payment except for the agreed charges. The 
payment of any type and all taxes connected with the execution of job under the contract shall be the exclusive 
responsibility and liability of contractor/agency.  
 
The rates quoted shall remain “FIRM” and shall remain unchanged during the currency of the contract including 
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the extended period. 
 
The contractor / agency must have financial capacity to hold on at least for one month to continue, in case 
payments from BCPL are withheld on any account/unforeseen reason and no claim/interest will be entertained 
on this account. 
 
7.0 VALIDITY OF TENDERS: 
Tenderers must keep their offers valid for a period of 120 days from the due date of tender. 
 
 

88..00  TTiimmee  ffoorr  SSttaarrtt  aanndd  MMoobbiilliizzaattiioonn::--   

SSuucccceessssffuull  bbiiddddeerr  wwiillll  bbee  ggiivveenn  0077  ddaayyss  mmoobbiilliizzaattiioonn  ppeerriioodd..  SSeerrvviiccee  pprroovviiddeerr  sshhaallll  eennssuurree  mmoobbiilliizzaattiioonn  wwiitthhiinn  

tthhee  ggiivveenn  ttiimmee  ffoorr  ssmmooootthh  eexxeeccuuttiioonn  ooff  jjoobb  aass  ssppeecciiffiieedd  bbyy  BBCCPPLL..  

  

      99..      PPOOLLIICCEE  VVEERRIIFFCCAATTIIOONN  &&  RREECCOORRDD  SSUUBBMMIISSSSIIOONN    

  

1. The service provider shall submit a list of his the personnel to be deployed by him after award of 

contract along  with details of qualification and experience. It shall be the responsibility of the service 

provider to provide police verification documents of those proposed personnel to the Engineer-in-

charge before their deployment under this contract. EIC reserves the right to accept deployment of 

any person and reserves the right to verify the antecedents of any person and/or reject any of the 

service provider’s personnel. BCPL shall be at liberty not to allow entry into its premises any of the 

employees whose activities appears to be prejudicial to the safety, security or other interest of the 

company. The contract Personnel shall enter the BCPL Corporate Office Premises only with Photo 

Passes / ID Card. 

 
2. The vendor has to ensure Police Verification of all their staff before they are deployed at the premises of 

First Aid Centre, Lepetkata BCPL. 
 
3. The service provider shall provide extra services, as and when required, on call basis and the charges, if 

any, payable as per mutually agreed rates. 
 

4. The service provider shall make regular and full payment of wages, salaries and other payment as due, as 
per the Law, to his supervisors/personnel deputed for the work and furnish necessary proof whenever 
required.  

 
5. BCPL shall have no liability whatsoever concerning for the household deployed by the service provider. 
 

6. The service provider shall deploy sufficient number of personnel at all times depending upon the 
requirements/Programmes/events. The personnel should, however, be controlled by one 
Manager/Supervisor to be deployed by the service provider. 

 
7. Identity cards are to be issued by the service provider with photograph of the personnel/supervisor 

deployed by him. The service provider will ensure that his personnel/supervisor wear the Identity card and 
are in uniform while on duty. 

 
 

8. The service provider shall use the premises only for the purpose of this contract and shall not make any 
structural additions or alterations to the same without prior written approval of BCPL. 

 

9. The contract shall be valid initially for a period of 2 (two) years from the date of execution of formal 
agreement/issue of work order / fax of indent, whichever is issued earlier. The contract can be further 
extended on mutual consent on the same terms and conditions. 

 
 

1100..  SSttaattuuttoorryy  CCoommpplliiaannccee  wwiitthh  LLaabboouurr  //  IInndduussttrriiaall  LLaawwss::--  

a) The contractor shall be responsible for necessary contribution towards PF, ESIC, Bonus 
and leave or any other statutory payment to Government Agencies as applicable under 
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the law in respect of the contract and of personnel employed by the Contractor for 
rendering service to BCPL and shall deposit the required amounts with the concerned 
statutory authorities on or before due dates. Contractor shall obtain a separate P.F. 
Number from the concerned Regional Provident Fund Commissioner and submit 
necessary proof of having deposited the same & also the employer’s contributions to the 
Provident Fund. The contractor shall also be responsible for payment of any his 
Employee insurance/administration/ inspection charges thereof, wherever applicable, in 
respect of the personnel deployed by him relating to the work of BCPL.  

b) The contractor shall regularly submit all records/documents in this regard to EIC 
nominated by BCPL for verification and upon such satisfaction only BCPL shall release 
the monthly bills payable to the contractor. He shall submit copy of challan in proof of 
payment of the PF contribution of eligible employees submitted to RPPC’s office. 

c) The contractor shall indemnify the Company against all losses or damages caused to it 
on account of acts of the personnel deployed by the contractor. 

d) The contractor shall ensure regular and effective supervision of the personnel deployed 
by him. 

e) No labour below the age of 18 years shall be deployed on the work as per the 
requirement. 

f) To abide with The Contract Labour (Regulation and Abolition) Act – 1970, the following 
action shall be taken by the Contractor: 

g) Follow up with the Asst. Labour Commissioner. 
h) Updating of the Register of contractor’s employees (Form-12 under rule 74) within three (3) months of 

award. 
i) Submission of annual reports to the Registering officers in Form XXV, submission to BCPL before every 

13
th
 of month. 

j) Submission of his half-yearly returns in FORM XXIV, in duplicate to the Licensing officer & submission 
within every Four (4) months, to BCPL. 

k) Witnessing of payment of wages and certification their own as per rule 73. The Contractor shall pay 
minimum wages to his workers and shall also pay D.A. increases as revised as per State Govt. from time to 
time.  

l) The contractor shall be responsible for providing leave with wages/compensatory holidays as per the 
relevant Act applicable.  

m) The contractor shall ensure payment of Bonus to its employees under payment of Bonus Act 1965, which 
shall in no case be less than the minimum Bonus prescribed under the Act from time to time. 

n) The contractor shall be responsible for required contributions towards P.F, ESI or any other statutory 
payments to be made in respect of the contract & the personnel employed for rendering service to BCPL 
and shall deposit these amounts on or before the prescribed dates.  

o) The contractor shall be solely responsible for the payment of wages and other dues to the personnel 
deployed by him latest by 7th of the subsequent month and shall ensure that overtime wages wherever 
applicable has been paid to its workers. The wages should be disbursed to the contract labours only in the 
presence of EIC or his authorized representative. 

p) The contractor / contracting firm should have separate ESI Code allotted under the Employees’ State 
Insurance Act 1948. In case ESI is not applicable, contractor before commencement of work shall submit 
Insurance Policy under Employees’s Compensation Act, 1923 covering all his employees to be deployed 
for execution of the contract. 

q) The contractor shall indemnify the Company against all losses or damages, if any, caused to it on account 
of acts of the personnel deployed by him. 

r) The contractor shall ensure regular and effective supervision and control of the personnel deployed by him 
and gives suitable direction for undertaking the contractual obligations. 
  

11. OPERATIONAL TIMING:  
Contactor must provide the services on 24 X 07 (in 03 shifts i.e., Shift A, B &C) basis & ensure to comply all 
statutory norms.  
 
However, contractor may have to provide services on second Saturdays, holidays including Sundays in case of  
exigencies and nothing extra shall be payable by BCPL on this account. 
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12.   DEPLOYMENT OF MANPOWER: 
 
The Vendor shall provide following medical & paramedical manpower @ 24X07 basis:- 

 

i) Doctor (MBBS) -01 no. in each shift (3+1). 

ii) Nursing Assistant (Male) -01 no in each shift 

iii) Nursing Assistant (Female) -01 no in General Shift only 

iv) Shift means 08 hours duty excluding lunch hours, classified as Shift A, B &C respectively.  
 
14. Insurance: 
The insurance shall protect the Contractors against all claims applicable under the Employees Compensation Act, 
1923. Contractor shall arrange necessary insurance cover for each person employed at BCPL site during validity of 
the contract. BCPL shall not entertain any claim arising out of mishap, if any that may take place. The Contractor 
shall prove to the EIC from time to time that he has taken out all the insurance policies required as per the contract 
and GCC clause and he has insurance policy under the Employees Compensation Act-1923 and paid the 
necessary premium for keeping policies alive up-to the validity of the contract. In case he fails to take the insurance 
policies as described above, action shall be taken by the EIC as per contract provisions. 
 
 
 
 
15. Payment:  
The payment shall be made against monthly Running bills on the basis of the work done within 15 days of 
submission of bills on verification of EIC. 

However, the contractor may ensure that the bills are submitted only after the disbursement of Salary/Wages & 
other dues to the Contract Manpower/Labours in line with the various Labour / Industrial Laws.  

Copy of latest Wage Sheet, PF and ESIC Challans should be enclosed with the running bills. 

16. ARBITRATION: 
a. All disputes or difference, whatsoever, arising between the parties hereto pertaining to any part of the 

contract including its execution or concerning the WORKS or maintenance thereof this CONTRACT or 
to the rights or to liabilities or the construction meaning operation or effect thereof or to the rights or 
liabilities of the parties or arising out or in relation thereto whether during or after completion of the 
CONTRACT or whether before or after determination, foreclosure or breach of the CONTRACT (other 
than those in respect of which the decision of any person is by the CONTRACT expressed to be final 
and binding)shall after written notice by either party to the CONTRACT and to the Appointing Authority 
hereinafter be referred for adjudication to a sole arbitrator to be appointed as herein after provided. 

 
b. For the purpose of appointing the Sole Arbitrator referred to above, the appointing authority will send 

within thirty days of receipt of the notice, to the CONTRACTOR a panel of three names of persons who 
shall all the presently unconnected with the organization for which the WORK is executed. 

 
The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the persons named to be 
appointed as a sole Arbitrator and communicate his name to the Appointing Authority within thirty days of 
receipt of names. The Appointing Authority shall thereupon without any delay appoint the said person as 
the sole Arbitrator. If the CONTRACTOR fails to communicate such selection and appoint the selected 
person as the Sole Arbitrator. 

 
If the Appointing Authority fails to send to the CONTRACTOR the panel of three names of persons who 
shall all be unconnected with either party. The Appointing Authority shall on receipt of the names as 
aforesaid select any one of the persons named and appoint him as the sole arbitrator. If the Appointing 
Authority fails to select the person and appoint him as the sole Arbitrator within 30 days of receipt of the 
panel and inform the CONTRACTOR accordingly, the CONTRACTOR shall be entitled to appoint one of 
the persons from the panel as the sole Arbitrator and communicate his name to the appointing Authority. 
If the Arbitrator so appointed is unable to or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever, anther sole Arbitrator shall be appointed  as aforesaid. 
The WORK under the CONTRACT shall, however continue during the arbitration proceedings and no 
payment due or payable to the CONTRACTOR shall be withheld on account of such proceedings. 
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The Arbitrator may, from time to time, with the consent of the parties, enlarge the time for making and 
publishing the award. 
The venue of arbitration shall be GUWAHATI. 
The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and published, be 
paid half and half by each of the parities. The costs of the reference and of the award including the fees if 
any, of the Arbitrator shall be in the discretion of the Arbitrator who may direct and by whom and in what 
manner, such costs or any part thereof shall be paid and may fix or settle the amount of costs to be so paid. 
Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rules made there under, and for the time being in force, shall 
apply to the arbitration proceeding under this clause. 

 

17. JURISDICTION: 
 

The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at GUWAHATI for the purpose of 
disputes, actions and proceedings arising out of the CONTRACT, the court at GUWAHATI only will have the 
jurisdiction to hear and decide such disputes, actions and proceeding 

 
18. HANDING OVER ON CLOSURE OF CONTRACT: 
 

If the services rendered/ provided to BCPL employees / workers working at the site are not found to be 
satisfactory during this period, the contract shall be terminated by giving one month’s notice in writing. BCPL 
may at any time during the currency of the contract and solely at its discretion terminate the contract by giving 
one month’s notice before expiry of full term or extended term of contract. The service provider would also 
have to give one month’s notice in writing for termination of the contract. Unless extended at least one month 
before the expiry of the contract, through a formal communication, the contract shall automatically stand 
terminated on the expiry of 2 years of the contract. The service provider shall handover possession of the 
premises along with fixtures, fittings, furniture, equipments etc. on the last  
Date of the contract to the EIC indicating clearly the items taken over and items got issued during the contract 
period. 

19. The service provider shall obtain necessary license from the local or public authorities for all matters arising 
out of running the First Aid Centre & pay all other charges, taxes, assessments payable to any public 
authorities in respect of the First Aid Centre and shall also be liable for all public authorities as a result of the 
non-observance of any of the statutes or the rules framed there under by such authorities  

20. If at any stage during or after the period of the contract any case involving moral turpitude is instituted in a court 
of law against the service provider or his employee(s), BCPL reserves the exclusive & special right to the 
outright termination of the contract and the service provider shall not be entitled to any compensation from the 
company whatsoever. 

  

2211..  PPEENNAALLIITTYY::      

  

FFoolllloowwiinngg  ppeennaallttiieess  wwoouulldd  bbee  iimmppoosseedd  wwhheenn  tthhee  sseerrvviicceess  aarree  ffoouunndd  uunnssaattiissffaaccttoorryy::--  
 

aa..  IIff  aannyy  ooff  tthhee  ssttaaffff  iiss  ffoouunndd  wwiitthhoouutt  pprrooppeerr  uunniiffoorrmm  oorr  uunniiffoorrmm  ffoouunndd  ppoooorrllyy  mmaaiinnttaaiinneedd//uunn--cclleeaanneedd,,  aa  ppeennaallttyy  

ooff  RRss..  550000//--  ppeerr  ddaayy  ppeerr  ooccccaassiioonn//ppeerrssoonn  wwiillll  bbee  ddeedduucctteedd  ffrroomm  sseerrvviiccee  pprroovviiddeerr’’ss  mmoonntthhllyy  bbiillll..  

bb..  FFoorr  ddeellaayy  iinn  rreennddeerriinngg  sseerrvviicceess  bbeeyyoonndd  rreeaassoonnaabbllee  ppeerriioodd  oorr  ssppeecciiffiieedd  ttiimmee  aanndd  ppeerriioodd  ffoorr  aannyy  rreeaassoonn  oonn  

aannyy  ooccccaassiioonn  aa  ssuumm  uupp  ttoo  RRss..  55,,000000//--  aass  ddeecciiddeedd  bbyy  EEIICC  sshhaallll  bbee  iimmppoosseedd  aass  ppeennaallttyy  oonn  sseerrvviiccee  pprroovviiddeerr''ss  

bbiillll  ffoorr  tthhaatt  ooccccaassiioonn..    

  

cc..  BBeessiiddeess  aabboovvee,,  ffoorr  aannyy  ddeevviiaattiioonn((ss))  ffrroomm  tthhee  eexxeeccuuttiioonn  ooff  ssccooppee  ooff  wwoorrkk  aa  ppeennaallttyy  uupp--ttoo  RRss..11,,000000//--  ppeerr  

ooccccaassiioonn  sshhaallll  bbee  iimmppoosseedd  oonn  tthhee  sseerrvviiccee  pprroovviiddeerr  bbyy  EEIICC..  

  
22.  TERMS OF PAYMENT: 
 

The service provider will be paid within 15 days from the date of submission of bill to EIC, who will verify 
and certify, subject to the provision of adjustment of dues and statutory deductions as applicable. However, 
in case of any delay, no interest is admissible to the service provider. Supporting documents including the 
PF/ESI challans/Service Tax deposited with the concerned authorities shall be submitted by the service 
provider on monthly basis.  

 
23. NNuuiissaannccee::  
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TThhee  SSeerrvviiccee  pprroovviiddeerr  sshhaallll  aatt  aannyy  ttiimmee  nnoott  ddoo  oorr  ppeerrmmiitt  aannyy  nnuuiissaannccee  iinn  aarreeaa  ooff  wwoorrkk  iinn  BBCCPPLL  pprreemmiisseess,,  220000  

mmeetteerrss  ooff  BBCCPPLL  pprreemmiisseess  oorr  ddoo  aannyytthhiinngg  wwhhiicchh  sshhaallll  ccaauussee  uunnnneecceessssaarryy  ddiissttuurrbbaannccee  oorr  iinnccoonnvveenniieennccee  ttoo  

BBCCPPLL  ooffffiicciiaallss  oorr  ooccccuuppaannttss  ooff  ootthheerr  pprrooppeerrttiieess  nneeaarr  tthhee  wwoorrkk  aarreeaa  aanndd  ttoo  tthhee  ppuubblliicc  iinn  ggeenneerraall..      
 
24..  TTaaxxeess  :::    

All taxes & duties are inclusive except service tax which would be paid extra in submission of documentary 
evidence as per present applicable rates. 
 
In case of non-compliance to the above, BCPL is not liable to reimburse any claim of    service provider in 
respect of service tax mentioned in bill.  

 

BCPL, Lepetkata, Dibrugarh (Assam) 
Scope of Work for First Aid Center 

1. Vendor shall provide following Medical & Paramedical Manpower @ 24x7 Basis. 

I) MBBS Doctor- 01 in each shift. (03+01) 

II) Male Nursing Assistant- 01 in each shift (03) 

III) Female Nursing Assistant- 01 in General Shift only. 

IV) Shift means 8 Hours duty excluding Lunch Hours, classified as Shift A, Shift-B, 

Shift-C. 

2. Vendor shall provide suitable minimum Medicines for the injuries sustained/illness during 

the course of work at Site in the First Aid Center at BCPL, Lepetkata as prescribed by First 

Aid Doctor (s).  

3. Vendor shall provide Housekeeping services in the First Aid Center @ 01 person per shift 

for 8 Hours Duty by keeping 03+01=04 manpower. 

4. Vendor shall make appropriate arrangement to attend all injured persons coming to First 

Aid Center on account of injuries sustained during the Course of work at BCPL Site 

Lepetkata. 

5. Vendor shall refer the injured person(s) to suitable Hospital for further treatment (if 

needed) at the cost of patient. 

6. Ambulance in case of meeting any exigencies shall be provided by BCPL. 

7. Vendor shall keep the entire area clean and hygienic including Doctor’s consultation Room, 

Patient Room, Observation Room, Patient’s waiting Lobby. 

8. Vendor shall make adequate arrangement for Laundry, Hygiene and Cleanliness. 

9. Vendor shall arrange for printing of required stationary items for first aid center at his own 

cost. 

10. Vendor shall arrange to procure branded housekeeping materials for adequate cleanliness 

as per Annexure-1.(at Page-107-108) 

11. Vendor shall maintain all the fist aid items as provided by BCPL under good working 

condition including medicinal equipments in proper running conditions during contract 

period as per Annexure - 2.(at Page-109-110) 

12. Vendor shall arrange to keep all Medicinal Equipments, fixtures, Furniture, communication 

instruments which shall be provided by BCPL, in good and running conditions. In this 

regard the cost incurred on Monthly rental & Calls will be born by BCPL subject to monthly 

ceiling of Rs. 1,200/ . 

13.  Vendor shall design & maintain adequate Registration System for person availing first aid 

center for verification by BCPL authorities and also by any external agency by way of 
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maintaining patient registration system, medicine distribution system, injury recording 

system. 

14. Vendor shall abide by rules and regulation of local bodies, State and Central govt. during 

the entire contract period. 

15. Vendor shall file all required returns; maintain all legal registers as required under various 

applicable laws. 

16. Vendor shall abide by exiting rules, regulation, guidelines of BCPL in force or as amended 

from time to time in future.    

17. Vendor shall ensure availability of medical tolls like, Stethoscope, B.P. Apparatus, 

Thermometer, Sterilizer, Basic ENT Instrument, Oxygen Cylinder with Trolley, X-Ray View 

Box etc as per requirement as per Annexure-3. .(at Page-111) 

18. Vendor shall ensure providing first aid center facilities for approximately 6,000person 

working at Lepetkata Site including BCPL/GAIL/NRL employees and advisors if any.   
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GENERAL CONDITIONS OF CONTRACT (GCC) 

Wherever written as “GAIL” in GCC should be read as “BCPL” 
 

TABLE OF CONTENTS 
FOR 

GENERAL CONDITIONS OF CONTRACT 
----------------------------------------------------------------------------------------------------------------------------------
---- 
SL. NO.       DESCRIPTION  
----------------------------------------------------------------------------------------------------------------------------------
--- 
 

(I) Table of Content 
(II) Submission of Tender 

     
 SECTION – I (GENERAL CONDITIONS OF CONTRACT) 

 1 Definition of Terms 
 
  SECTION II (GENERAL INFORMATIONS) 

2 GENERAL INFORMATION 
  Location of Site  
 2.2  Scope of work 

2.3  Water Supply 
2.4  Power Supply 
2.5  Land for Contractor’s field office, Godown  & workshop 
2.6  Land Residential Accommodation 

 
SECTION – III (GENERAL INSTRUCTIONS TO BIDDERS) 

 3 Submission of Tender 
 4 Documents  

4.1 General  
4.2 All pages to be initialed 
4.3 Rates to be in figures and words  
4.4 Corrections and Erasures  
4.5 Signature of Tender  
4.6 Witness 
4.7 Details of Experience  
5.0 Transfer of Tender Documents 
6.0 Earnest Money 
7.0 Validity  
8.0 Addenda/Corrigenda  
9.0 Right of Owner to Accept or Reject Tender 
10.0 Time Schedule  
11.0 Bidder’s Responsibility  
12.0 Retired Government or Company Officers  
13.0 Signing of the Contract 
14.0 Field Management & Controlling/Coordination Authority  
15.0 Note to Schedule of Rates  
16.0 Policy for Tenders under consideration  
17.0 Award of Contract 
18.0 Clarification of Tender Document  
19.0 Local Conditions  
20.0 Abnormal Rates 
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SECTION – IV (GENERAL OBLIGATIONS) 
21.0 Interpretation of Contract Documents ) 
21.1 General  
21.2 Headings & Marginal Notes  
21.3 Singular and Plural  
22.0 Special Conditions of Contract 
23.0 Contractor to obtain his own information  
24.0 Security Deposit  
25.0 Time of Performance  
25.1 Time for Mobilization 
25.2 Times Schedule of Construction  
26.0 Force Majeure 
26.1 Conditions for Force Majeure 
26.2 Outbreak of War 
27.0 Compensation for Delay (Liquidated Damages) 
28.0 Rights of Owner to forfeit Security Deposit 
29.0 Failure by the Contractor to comply with the provisions of the Contract. 
30.0 Contractor remains liable to pay compensation if action not taken under Clause 

29. 
31.0 Change in Constitution  
32.0 Termination of Contract for Death  
33.0 Members of the Owner not individually liable  
34.0 Owner not bound by personal representations 
35.0 Contractor’s office at site 
36.0 Contractor’s subordinate staff and their conduct  
37.0 Sub letting of works 

(i) Sub Contracts for Temporary works etc. 
(ii) List of Sub-contractors to be supplied  
(iii) Contractor’s Liability not limited by contractors 
(iv) Owner may terminate sub contracts  
(v) No remedy for action taken under this clause 

 
38.0 Power of Entry  
39.0 Contractor’s responsibility with Mechanical, Electrical, Intercommunication 

System, Air Conditioning Contractors 
and other Agencies 

40.0 Other agencies at site  
41.0 Notices  
41.1 To the Contractor 
41.2 To the Owner  
42.0 Rights of Various Interests  
43.0 Patents and Royalties  
44.0 Liens  
45.0 Delays by Owner & his authorized agents  
46.0 Payments if Contract is terminated  
47.0 No waiver of Rights  
48.0 Certificate not to affect Right of Owner and  

Liability of contractor 
49.0 Languages & Measures  
50.0 Transfer of Title  
51.0 Release of Information 
52.0 Brand Names  
53.0 Completion of Contract 
54.0 Spares 
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SECTION – V (PERFORMANCE OF WORK) 
55.0 Execution of work 
56.0 Co-ordination and Inspection of work 
57.0 Work in Monsoon & dewatering 
58.0 Work on Sundays & Holidays 
59.0 General Conditions for construction & Erection Work 
60.0 Alternations in specified, Design & Extra work 
61.0 Drawings to be supplied by the Owner  
62.0 Drawings to be supplied by the Contractor 
63.0 Setting out works  
64.0 Responsibility for Levels and Alignment 
65.0 Materials to be supplied by Contractor  
66.0 Stores supplied by Owner  
67.0 Condition for issue of material  
68.0 Materials Procured with assistance of Owner/Return of surplus 
69.0 Materials obtained from Dismantling 
70.0 Articles of Value found  
71.0 Discrepancies between instructions 
72.0 Action where no specification is issued  
73.0 Inspection of Works  
74.0 Tests for Quality of Works 
75.0 Samples for approval 
76.0 Action and Compensation in case of bad work 
77.0 Suspension of Work  
78.0 Owner may do part of work 
79.0 Possession prior to completion 
80.0 Twelve months period of liability from the date of issue of completion certificate 
81.0 Care of Works 
81.1 Defects prior to taking over  
81.2 Defects after taking over  
82.0 Guarantee/Transfer of Guarantee 
83.0 Training of Owner’s personnel  
84.0 Replacement of Defective parts & materials 
85.0 Defense of Suits 
86.0 Construction Aids, Equipments, Tools & Tackles 

 
SECTION – VI (CERTIFICATES AND PAYMENTS) 

87.0 Schedule of Rates and Payments 
(i) Contractor’s Remuneration 
(ii) Schedule of Rates to be inclusive  
(iii) Schedule of rates to cover construction 

equipment, materials, labour etc. 
(iv) Schedule of Rates to cover Roaylities; Rents and claims 
(v) Schedule of Rates to cover taxes & duties 
(vi) Schedule of Rates to cover risks of delay  
(vii) Schedule of Rates cannot be altered  

88.0 Procedure for Measurement and billing of works in progress 
88.1 Billing Procedure 
88.2 Secured Advance on materials  
88.3 Dispute in mode of measurement  
88.4 Rounding of Amounts  
89.0 Lumpsum in tender  
90.0 Running Account Payments to be regarded as advances 
91.0 Notices of Claims for Additional Payments 
92.0 Payment of contractor’s bills 
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93.0 Receipt for Payment  
94.0 Completion Certificate 
94.1 Application for Completion Certificate 
94.2 Completion Certificate 
94.3 Completion Certificate documents 
95.0 Final Decision & Final Certificate 
96.0 Certificate and Payments on evidence of completion 
97.0 Deduction from Contract Price 

SECTION – VII (TAXES AND INSURANCE)       
98.0 Taxes, Duties, Octroi etc. 
99.0 Sales Tax/Turnover tax 
100.0 Excise duty (one works contract only) 
101.0 Insurance  
101.1 General 

(i) Employees State Insurance Act 
(ii) Workmen Compensation and Employee’s Liability Insurance  
(iii) Any other insurance required under law or regulations or by Owner 
(iv) Accident or injury to workmen 
(v) Transit Insurance  

102.0 Damage to property or to any person or any third party 
SECTION – VIII (LABOUR LAWS & ARBITRATION) 

103.0 Labour Laws 
104.0 Implementation of Apprentices act 1961 
105.0 Contractor to indemnify the Owner  
106.0 Health and Sanitary agreement for Worker 
107.0 Arbitration  
108.0 Jurisdiction 
SECTION – X (SAFETY CODES) 
109.0  General   
110.0  Safety Regulations 
111.0  First-aid and Industrial Injuries  
112.0  General Rules  
113.0  Contractor’s barricades  
114.0  Scaffolding 
115.0  Excavation and Trenching  
116.0 Demolition/General Safety  
117.0 Care in Handling Inflammable Gas 
118.0 Temporary Combustible structures 
119.0 Precautions against Fire 
120.0 Explosives  
121.0 Mines Act 
122.0 Preservation of Places 
123.0 Outbreak of Infectious diseases  
124.0 Use of intoxicants 

 
ANNEXURES 

   
 1. Proforma for Contract Agreement 

2.  Proforma for Bank Guarantee for Earnest Money Deposit 

 3. Proforma for Bank Guarantee for Security Deposit  
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SUBMISSION OF TENDER 
 
From : 
 
M/s 
 
To :  
Brahmaputra Cracker & Polymer Ltd. 
“BCPL, Central Ware House Building,  Lepetkata,  
Dibrugarh, Assam, PIN – 786 006 
 

1.  I/We hereby tender for execution of the WORKS of ----------------------------------------
---------------------------------------------------------------as per TENDER DOCUMENT 
within the Time Schedule of completion of work for jobs, as separately signed and 
accepted by me/us, at the schedule of Rates quoted by me/us for the whole work in 
accordance with Notice/Letter Inviting Tender, General Conditions of Contract. 
Special Conditions of Contract, Schedule of Rates Specifications for materials and 
workmanship, Drawings, Time Schedule of Completion of job, and other documents 
and papers, all as detailed in the tender documents. 

 
2. It has been explained to me/us that the time stipulated for jobs and completion of 

WORKS in all respects and in different stages mentioned in the “Time Schedule” of 
completion of jobs and signed and accepted by me/us is the essence of the 
CONTRACT. I/We agree that in the case of failure on my our part to strictly observe 
the Time of Completion mentioned for jobs or any of them and to the final 
Completion of WORK in all respects according to the schedule set out in the said 
“Time Schedule” of completion of jobs, I/We shall pay compensation to the OWNER 
as per provisions and stipulations contained in General Conditions of Contract and 
I/We agree to recovery being made as specified therein. In exceptional 
circumstances, extension of time which shall always be in writing may, however, be 
granted by ENGINEER-IN-CHARGE at his entire discretion for some items of work, 
and I/We agree that such extension of time will not be counted for the extension of 
completion dates stipulated for job and for the Final Completion of WORK as 
stipulated in the said “Time Schedule” of completion of jobs.  

 
3. I/We agree to pay the Earnest Money and Security Deposit and accept the terms and 

conditions laid down in the memorandum below in this respect. 
 
MEMORANDUM 

(a) General Description of Work  
                                                                                                                                                                            
  (b) Earnest Money             (Rupees) 
                                                                                 

The Earnest Money is payable in the manner set 
out in para 5 below. 

 
The Earnest Money, if the tender is accepted, 
will be adjusted against the Security Deposit, 
when Earnest Money is paid by demand draft 
only.  

 
           (c)                     Security deposit                                            Security deposit will be 7.5% in 
which initial       
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                                                                                                                  security deposit to be deposited will 
be 2.5%  

                          & remaining 5% will be recovered from RA bills.         

                                 
(d) Time allowed for starting work              Fifteen days from the date of issue of 

LOI /        
                                                                               Letter of acceptance. 
  

4. Should this tender be accepted, I/We hereby agree to abide by and fulfill all terms and 
conditions referred to above and in default thereof, to forfeit and pay to the OWNER or its 
successors or its authorized nominees such sums of money as are stipulated in conditions 
contained in General Tender Notice and other Tender Documents. 

   
 
 5. I/We herby pay the Earnest Money of Rs.------------------------------------------------------ 

(Rupees---------------------------------------------------------------------------------in Bank Demand 
Draft/Banker’s Chque No.-------------------------------------issued by --------------------------------
---------(name and office of the State Bank of India or any nationalized Bank) in favour of 
Brahmaputra Cracker & Polymer Ltd. 

 
6. If I/We fail to commence the work specified in the Memorandum in Para (3) above, or I/We 

agree that the said OWNER or its successors without prejudice to any other right or remedy 
be at liberty to forfeit the said Earnest Money in full, otherwise the said earnest Money shall 
be retained by OWNER towards the security Deposit specified in (3) above. The said OWNER 
shall also be at liberty to cancel the Notice of Acceptance of Tender if I/We fail to deposit 
the Security Deposit as aforesaid or to execute and Agreement or to start WORK as 
stipulated in the Tender Documents. 

 
I/we enclosed herewith evidence of my/ our experience of execution of works of similar 
nature and magnitude carried out by me/us in the prescribed proforma and also the income-
Tax and sales Tax Clearance/Certificates. 

 
 
  Dated the _____________day of _____________200 
Witness: 
 
Name in Block Letters: 
 
Address:         Yours faithfully, 
  
                                       Signature of Bidder (s)with the seal of the 
Firm 
 
          

Name and Designation of authorized person signing the 
tender on behalf of the Bidder (s) 
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General Conditions of Contract 
 
SECTION- I DEFINITIONS 
 
1. Definition of Terms:  

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall have the meanings hereby 
assigned to them except where the context otherwise required.  

1.1.1. The EMPLOYER/COMPANY/BCPL means Brahmaputra Cracker & Polymer Ltd., a public limited 
company, incorporated under the  Company’s act 1956 and having its Registered office at Hotel 
Brahmaputra Ashok, M. G. Road, Guwahati – 781 001 and includes its successors and assigns. 

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose tender 
has been accepted by the EMPLOYER and includes the CONTRACTOR's legal Representatives his 
successors and permitted assigns.  

1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time by the 
GAIL and shall include those who are expressly authorized by him to act for and on his behalf for 
operation of this CONTRACT. 

1.1.4. The "WORK" shall mean and include all items and things to be supplied/ done and services and activities 
to be performed by the CONTRACTOR in pursuant to and in accordance with CONTRACT or part thereof 
as the case may be and shall include all extra, additional, altered or substituted works as required for 
purpose of the CONTRACT. 

1.1.5. The "PERMANENT WORK" means and includes works which will be incorporated in and form a part of 
the work to be handed over to the EMPLOYER by the CONTRACTOR on completion of the CONTRACT. 

1.1.6. "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever nature for the 
use in or for the execution, completion, operation, or maintenance of the work or temporary works (as 
hereinafter defined) but does not include materials or other things intended to form or to be incorporated 
into the WORK, or camping facilities. 

1.1.7. "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, 
Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if any, and 
such other documents constituting the tender and acceptance thereof.   

1.1.8. CONSULTANT: means M/s Rajkhowas Aarchi who are the consulting engineer to the Employer for this 
project and having registered office at M.D. Road, Chandmari, Guwahati - 03 

1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other than the CONTRACTOR) to 
whom any part of the work has been entrusted by the CONTRACTOR, with the written consent of the 
ENGINEER-IN-CHARGE, and the legal representatives, successors and permitted assigns of such 
person, firm or company.  

1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and the CONTRACTOR for the 
execution of the works including therein all contract documents.   

1.1.11. The "SPECIFICATION" shall mean all directions the various technical specifications, provisions 
attached and referred to the Tender Documents which pertain to the method and manner of performing 
the work or works to the quantities and qualities of the work or works and the materials to be furnished 
under the CONTRACT for the work or works, as may be amplified or modified by the GAIL or ENGINEER-
IN-CHARGE during the performance of CONTRACT in order to provide the unforeseen conditions or in 
the best interests of the work or works. It shall also include the latest edition of relevant Standard 
Specifications including all addenda/corrigenda published before entering into CONTRACT.  

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any 
modifications approved in writing by the ENGINEER- IN-CHARGE and such other drawing as may, from 
time to time, be furnished or approved in writing by the ENGINEER-IN-CHARGE.  

1.1.13. The "TENDER" means the proposal along with supporting documents submitted by the CONTRACTOR 
for consideration by the EMPLOYER.   

1.1.14. The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to effect 
additions to or deletion from and alteration in the works.   
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1.1.15. The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-IN-
CHARGE when the works have been completed entirely in accordance with CONTRACT DOCUMENT to 
his satisfaction.  

1.1.16. The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory 
compliance of various provision of the CONTRACT by the CONTRACTOR issued by the ENGINEER-IN- 
CHARGE/EMPLOYER after the period of liability is over.  

1.1.17. “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date of 
COMPLETION CERTIFICATE upto the date of issue of FINAL CERTIFICATE during which the 
CONTRACTOR stands responsible for rectifying all defects that may appear in the works executed by the 
CONTRACTOR in pursuance of the CONTRACT and includes warranties against 
Manufacturing/Fabrication/ Erection/Construction defects covering all materials plants, equipment, 
components, and the like supplied by the CONTRACTOR, works executed against workmanship defects.  

1.1.18. The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN and 
MANAGING DIRECTOR or any other person so designated by the EMPLOYER.   

1.1.19. "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the 
execution, completion or maintenance of works.  

1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in order to 
define broadly the scope and specifications of the work or works, and all reproductions thereof.  

1.1.21. "SITE" shall mean the lands and other places on, under, in or through which the permanent works are 
to be carried out and any other lands or places provided by the EMPLOYER for the purpose of the 
CONTRACT.  

1.1.22. "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise proved to have been received by the 
addressee) by registered post to the latest known private or business address or registered office of the 
addressee and shall be deemed to have been received in the ordinary course of post it would have been 
delivered. 

1.1.23. "APPROVED" shall mean approved in writing including subsequent written confirmation of previous 
verbal approval and "APPROVAL" means approval in writing including as aforesaid.  

1.1.24. "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter to Tenderer(s) that the 
tender has been accepted in accordance with the provisions contained in the letter.  

1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours worked 
in that day. 

1.1.26. "WORKING DAY" means any day which is not declared to be holiday or rest day by the EMPLOYER.  
1.1.27. "WEEK" means a period of any consecutive seven days.  
1.1.28. "METRIC SYSTEM" - All technical documents regarding the construction of works are given in the 

metric system and all work in the project should be carried out according to the metric system. All 
documents concerning the work shall also be maintained in the metric system.   

1.1.29. "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or the sum 
calculated in accordance with the prices accepted in tender and/or the CONTRACT rates as payable to 
the CONTRACTOR for the entire execution and full completion of the work, including change order. 

1.1.30. "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction, 
dimensions, etc. shall be in English Language.  

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the 
CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles including setting of 
site offices with facilities such as power, water, communication etc. establishing manpower organization 
comprising of Resident Engineers, Supervising personnel and an adequate strength of skilled, semi-
skilled and un-skilled workers, who with the so established infrastructure shall be in a position to 
commence execution of work at site(s), in accordance with the agreed Time Schedule of Completion of 
Work. "MOBILISATION" shall be considered to have been achieved, if the CONTRACTOR is able to 
establish infrastructure as per Time Schedule, where so warranted in accordance with agreed schedule of 
work implementation to the satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER.  

1.1.32. "COMMISSIONING" shall mean pressing into service of the system including the plant(s), 
equipment(s), vessel(s), pipeline, machinery(ies), or any other section or sub-section of installation(s) 
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pertaining to the work of the CONTRACTOR after successful testing and trial runs of the same. 
"COMMISSIONING" can be either for a completed system or a part of system of a combination of 
systems or sub-systems and can be performed in any sequence as desired by EMPLOYER and in a 
manner established to be made suited according to availability of pre-requisites. Any such readjustments 
made by EMPLOYER in performance of "COMMISSIONING" activity will not be construed to be violating 
CONTRACT provisions and CONTRACTOR shall be deemed to have provided for the same. 

 
SECTION-II GENERAL INFORMATION 

2. General Information  

2.1 a) Location of Site: The proposed location of Project site is defined in the Special Conditions of Contract. 
b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual site of 
construction for his own work at his own cost. The CONTRACTOR shall be required to permit the use of the 
roads so constructed by him for vehicles of any other parties who may be engaged on the project site. The 
CONTRACTOR shall also facilitate the construction of the permanent roads should the construction there of 
start while he is engaged on this work. He shall make allowance in his tender for any inconvenience he 
anticipates on such account. Non-availability of access roads, railway siding and railway wagons for the use of 
the CONTRACTOR shall in no case condone any delay in the execution of WORK nor be the cause for any 
claim for compensation against the EMPLOYER. 

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The 
CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and maintenance 
of the WORK till completion unless otherwise mentioned in the Tender Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of water to his labour camps and 
for works. All pumping installations, pipe net work and distribution system will have to be carried out by the 
Contractor at his own risk and cost. Alternatively the Employer at his discretion may endeavour to provide water 
to the Contractor at the Employer's source of supply provided the Contractor makes his own arrangement for 
the water meter which shall be in custody of the Employer and other pipe net works from source of supply and 
such distribution pipe network shall have prior approval of the Engineer-in-Charge so as not to interfere with the 
layout and progress of the other construction works. In such case, the rate for water shall be deducted from the 
running account bills. However, the Employer does not guarantee the supply of water and this does not relieve 
the Contractor of his responsibility in making his own arrangement and for the timely completion of the various 
works as stipulated.  

2.4 Power Supply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the nearest sub-
station, from where the CONTRACTOR will make his own arrangement for temporary distribution. The 
point of supply will not be more than 500 m away from the CONTRACTOR'S premises. All the works 
will be done as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. The 
temporary line will be removed forthwith after the completion of work or if there is any hindrance caused 
to the other works due to the alignment of these lines, the CONTRACTOR will re-route or remove the 
temporary lines at his own cost. The CONTRACTOR at his cost will also provide suitable electric 
meters, fuses, switches, etc. for purposes of payment to the EMPLOYER which should be in the 
custody and control of the EMPLOYER. The cost of power supply shall be payable to the EMPLOYER 
every month for Construction Works power which would be deducted from the running account bills. 
The EMPLOYER shall not, however, guarantee the supply of electricity nor have any liability in respect 
thereof. No claim for compensation for any failure or short supply of electricity will be admissible.   

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on 
the load side of the supply with due regard to safety requirement at site. All cabling, equipment, 
installations etc. shall comply in all respects with the latest statutory requirements and safety provisions 
i.e., as per the Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his 
equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed 
Electrician/Supervisor. A test certificate is to be produced to the ENGINEER-IN-CHARGE for his 
approval, before power is made available.   
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2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to disconnect 
the power supply without any reference to the CONTRACTOR. No claim shall be entertained for such 
disconnection by the ENGINEER-IN-CHARGE. Power supply will be reconnected only after production 
of fresh certificate from authorized electrical supervisors.  

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a result of 
variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR 
arising therefrom.  

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that average 
power factors does not fall below 0.90 at his premises. In case power factor falls below 0.90 in any 
month, he will reimburse to the EMPLOYER at the penal rate determined by the EMPLOYER for all 
units consumed during the month.  

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be determined by the 
EMPLOYER and shall be as per State Electricity Board's Rules and other statutory provisions 
applicable for such installations from time to time. In case of power supply to CONTRACTOR's colony, 
the power will be made available at a single point and the CONTRACTOR shall make his own 
arrangement at his own cost for distribution to the occupants of the colony as per Electricity Rules and 
Acts. The site and colony shall be sufficiently illuminated to avoid accidents.   

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which will be 
governed as per Central/State Government Electricity Rules. The metres shall be sealed by the 
EMPLOYER.  

2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional or 
unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover the cost 
of such damage from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the EMPLOYER's 
terminals due to any fault in the CONTRACTOR's installation shall be to CONTRACTOR's account at 
the rates decided by the ENGINEER-IN-CHARGE.  

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP and upto 100 
HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be provided by the 
CONTRACTOR. For motors above 100 HP slipring induction motors with suitable starting devices as 
approved by the ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR.  

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all installations 
are approved by the State Electricity Inspector before power can be supplied to the EMPLOYER.  

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his tender. 
2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his own discretion and 

convenience and for the duration of the execution of the work make available near the site, land for construction 
of CONTRACTOR's Temporary Field Office, godowns workshops and assembly yard required for the execution 
of the CONTRACT. The CONTRACTOR shall at his own cost construct all these temporary buildings and 
provide suitable water supply and sanitary arrangement and get the same approved by the ENGINEER-IN-
CHARGE. On completion of the works undertaken by the CONTRACTOR, he shall remove all temporary works 
erected by him and have the SITE cleaned as directed by ENGINEER-IN-CHARGE. If the CONTRACTOR shall 
fail to comply with these requirements, the ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR 
remove such surplus, and rubbish materials and dispose off the same as he deems fit and get the site cleared 
as aforesaid; and CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no 
claim in respect of any such surplus materials disposed off as aforesaid. But the EMPLOYER reserves the right 
to ask the CONTRACTOR any time during the pendency of the CONTRACT to vacate the land by giving 7 days 
notice on security reasons or on national interest or otherwise. Rent may be charged for the land so occupied 
from contractor by the Employer. The CONTRACTOR shall put up temporary structures as required by them for 
their office, fabrication shop and construction stores only in the area allocated to them on the project site by the 
EMPLOYER or his authorised representative. No tea stalls/canteens should be put up or allowed to be put up 
by any CONTRACTOR in the allotted land or complex area without written permission of the EMPLOYER. No 
unauthorised buildings, constructions or structures should be put up by the CONTRACTOR anywhere on the 
project site. For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered structures at 
his cost within Area in the location allocated to them in the project site by the EMPLOYER or his authorised 
representative. No person except for authorised watchman shall be allowed to stay in the plant 
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area/CONTRACTOR's area after completion of the day's job without prior written permission from ENGINEER-
IN-CHARGE.   

2.6 Land for Residential Accommodation:-:No Land shall be made available for residential accommodation for staff 
and labour of CONTRACTOR. 

 
SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 

3. Submission of Tender:  

3.1 TENDER must be submitted without making any additions, alterations, and as per details given in other clauses 
hereunder. The requisite details shall be filled in by the TENDERER at space provided under “Submission of Tender 
at the beginning of GCC of Tender Document. The rate shall be filled only in the schedule given in this Tender 
Document.   

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted alongwith the Tender 
Document. the tenderer should write clearly the revised quantities in Schedule of Rates of Tender Document and 
should price the WORK based on revised quantities when amendments of quantities are issued in addenda.  

3.3 Covering letter alongwith its enclosures accompanying the Tender Document and all further correspondence shall 
be submitted in duplicate.   

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and specifications contained 
in the Tender Documents and not to stipulate any deviations.  

3.5 Tenders should always be placed in double sealed covers, superscribing ["QUOTATION DO NOT OPEN" Tender 
for _________________________ Project of GAIL (India) Limited due for opening on _______________________]. 
The Full Name, Address and Telegraphic Address, Fax No. of the Tenderers shall be written on the bottom left hand 
corner of the sealed cover.  

 
4. Documents:  

4.1 General: The tenders as submitted, will consist of the following: 

(i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as prescribed 
in different clauses of the Tender Documents.  

(ii) Earnest money in the manner specified in Clause 6 hereof. 
(iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an authorised 

representative has signed the tender, as required by Clause 14 hereof. 
(iv) Information regarding tenderers in the proforma enclosed. 
(v) Details of work of similar type and magnitude carried out by the Tenderer in the proforma provided in the 

tender document. 
(vi) Organisation chart giving details of field management at site, the tenderer proposes to have for this job. 
(vii) Details of construction plant and equipments available with the tenderer for using in this work. 
(viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work tendered for. 
(ix) Latest Balance Sheet and Profit & Loss Account duly audited. 
(x) Details of present commitment as per proforma enclosed to tender. 
(xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other technical informations 

the tenderer wish to furnish. 
(xii) Provident fund registration certificate 
(xiii) List showing all enclosures to tender. 

 
4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all the pages of all 

sections of Tender Documents shall be initialed at the lower right hand corner and signed wherever required in 
the tender papers by the TENDERER or by a person holding power of attorney authorising him to sign on behalf 

of the tenderer before submission of tender.  

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures as well as in words the rates 
and amounts tendered by him in the Schedule of Rates of Tender submitted by the CONTRACTOR for each item 

and in such a way that interpolation is not possible. The amount for each item should be worked out and entered 
and requisite total given of all items, both in figures and in words. The tendered amount for the work shall be 
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entered in the tender and duly signed by the Tenderer. If some discrepancies are found between the RATES in 
FIGURES and WORDS or the AMOUNT shown in the tender, the following procedure shall be followed: 

a) When there is difference between the rates in figures and words, the rate which corresponds to the amount 
worked out by the tenderer shall be taken as correct. 

b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect the rate quoted 

by the tenderer shall be taken as correct. 
c) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted in words 

shall be taken as correct. 
4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall be signed in full 

by the TENDERER with date. No erasure or over writing is permissible.  

4.5 Signature of Tenderer: 
4.5.1 The TENDERER shall contain the name, residence and place of business of person or persons making the 

tender and shall be signed by the TENDERER with his usual signature. Partnership firms shall furnish the full 
names of all partners in the tender. It should be signed in the partnership's name by all the partners or by 

duly authorised representatives followed by the name and designation of the person signing. Tender by a 
corporation shall be signed by an authorised representative, and a Power of Attorney in that behalf shall 

accompany the tender. A copy of the constitution of the firm with names of all partners shall be furnished. 

4.5.2 When a tenderer signs a tender in a language other than English, the total amount tendered should, in 
addition, be written in the same language. The signature should be attested by at least one witness.  

4.6 Witness: Witness and sureties shall be persons of status and property and their names, occupation and address 
shall be stated below their signature.  

4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of previous experience in having 

successfully completed in the recent past works of this nature, together with the names of Employers, location of 
sites and value of contract, date of commencement and completion of work, delays if any, reasons of delay and 

other details alongwith documentary evidence(s). 
4.8 Liability of Government of India: It is expressly understood and agreed by and between Bidder or/Contractor and 

M/s BCPL, and that M/s BCPL, is entering into this agreement solely on its own behalf and not on behalf of any 
other person or entity. In particular, it is expressly understood and agreed that the Government of India is not a 

party to this agreement and has no liabilities, obligations or rights hereunder. It is expressly understood and 

agreed that M/s BCPL is an independent legal entity with power and authority to enter into contracts solely on its 
own behalf under the applicable Laws of India and general principles of Contract Law. The Bidder/Contractor 

expressly agrees, acknowledges and understands that M/s BCPL is not an agent, representative or delegate of the 
Government of India. It is further understood and agreed that the Government of India is not and shall not be 

liable for any acts, omissions, commissions, breaches or other wrongs arising out of the contract. Accordingly, 

Bidder/Contractor hereby expressly waives, releases and foregoes any and all actions or claims, including cross 
claims, impleader claims or counter claims against the Government of India arising out of this contract and 

covenants not to sue to Government of India as to any manner, claim, cause of action or thing whatsoever arising 
of or under this agreement. 

 
5. Transfer of Tender Documents: 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible. 

 

6. Earnest Money:  

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and attach the official 
receipt with the tender failing which the tender is liable to be rejected and representatives of such 
tenderers will not be allowed to attend the tender opening. Earnest Money can be paid in Demand 
Drafts or Bank Guarantee or Banker’s Cheque or Letter of Credit from any Indian scheduled bank or a 
branch of an International bank situated in India and registered with Reserve Bank of India as 
scheduled foreign bank. However, other than the Nationalised Indian Banks, the banks whose BGs are 
furnished, must be commercial banks having net worth in excess of  Rs. 100 crores and a declaration to 
this effect should be made by such commercial bank either in the bank guarantee itself or separately 
on a letter head. The bid guarantee shall be submitted in the prescribed format. 

 
Note:  The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by the 

EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money deposited by the 
tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of 
"SIX MONTHS" from the date of opening of tender.(TWO MONTHS beyond the bid validity). The 
Earnest Money deposited by successful tenderer shall be forfeited if the Contractor fails to furnish 
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the requisite Contract Performance Security as per clause 24 hereof and /or fails to start work 
within a period of 15 days or fails to execute the AGREEMENT within 15 days of the receipt by him 
of the Notification of Acceptance of Tender. 

 
Note:  The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER/CONSULTANT, 

directly to the tenderer (s), within a reasonable period of time but not later than 30 days after the 
expiration of the period of bid validity prescribed by EMPLOYER. 

 

7 Validity:  

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 MONTHS" 
from the date of opening of the tender. The tenderers shall not be entitled during the said 
period of 4 months, without the consent in writing of the EMPLOYER, to revoke or cancel his 
tender or to vary the tender given or any term thereof. In case of tender revoking or canceling 
his tender or varying any term in regard thereof without the consent of EMPLOYER in writing, 
the EMPLOYER shall forfeit Earnest Money paid by him alongwith tender. 

 
8 Addenda/Corrigenda  

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of opening of the tenders 
to clarify documents or to reflect modification in design or CONTRACT terms. 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or organisation to whom set of Tender 
Documents has been issued. Recipient will retain tenderer's copy of each Addendum/Corrigendum and attach 
original copy duly signed along with his offer. All Addenda/Corrigenda issued shall become part of Tender 
Documents. 

 
9 Right of Employer to Accept or Reject Tender: 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does not bind 
himself to accept the lowest tender, and reserves to itself the authority to reject any or all the tenders 
received without assigning any reason whatsoever. At the option of the Employer, the work for which 
the tender had been invited, may be awarded to one Contractor or split between more than one 
bidders, in which case the award will be made for only that part of the work, in respect of which the bid 
has been accepted. The quoted rates should hold good for such eventualities. Tenders in which any of 
the particulars and prescribed information are missing or are incomplete in any respect and/or the 
prescribed conditions are not fulfilled are liable to be rejected. The Tender containing uncalled for 
remarks or any additional conditions are liable to be rejected. Canvassing in connection with tenders is 
strictly prohibited and tenders submitted by the Tenderers who resort to canvassing will be liable to 
rejection. 

 
10 Time Schedule  

10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in TENDER/CONTRACT 
Document. The period of construction given in Time Schedule includes the time required for 

mobilisation as well as testing, rectifications if any, retesting and completion in all respects to 
the entire satisfaction of the ENGINEER-IN- CHARGE. 

10.2  A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE and 
CONTRACTOR based on priority requirement of this project. This programme will take into account the 
time of completion mentioned in 10.1 above and the time allowed for the priority works by the 
ENGINEER-IN-CHARGE. 

10.3  Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-CHARGE jointly 
with the CONTRACTOR, based on availability of work fronts and the joint construction programme as 
per 10.2 above. The CONTRACTOR shall scrupulously adhere to these targets /programmes by 
deploying adequate personnel, construction tools and tackles and he shall also supply himself all 
materials of his scope of supply in good time to achieve the targets/programmes. In all matters 
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concerning the extent of targets set out in the weekly and monthly programmes and the degree of 
achievements the decision of the ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR. 

 

11 Tenderer’s Responsibility  

11.1  The intending tenderers shall be deemed to have visited the SITE and familiarised 
submitting the tender. Non-familiarity with the site conditions will not be considered a reason 
either for extra claims or for not carrying out the works in strict conformity with the 
DRAWINGS and SPECIFICATIONS or for any delay in performance. 

 
12 Retired Government or Company Officers 

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative 
duties in an Engineering Department of the States/ Central Government or of the EMPLOYER is allowed 
to work as a CONTRACTOR for a period of two years after his retirement from Government Service, or 
from the employment of the EMPLOYER without the previous permission of the EMPLOYER. The 
CONTRACT, if awarded, is liable to be cancelled if either the CONTRACTOR or any of his employees is 
found at any time to be such a person, who has not obtained the permission of the State/Central 
Government or of the EMPLOYER as aforesaid before submission of tender, or engagement in the 
CONTRACTOR'S service as the case may be.  

 
13 Signing of the Contract:  

13.1  The successful tenderer shall be required to execute an AGREEMENT in the proforma attached with 
TENDER DOCUMENT within 15 days of the receipt by him of the Notification of Acceptance of Tender. 
In the event of failure on the part of the successful tenderer to sign the AGREEMENT within the above 
stipulated period, the Earnest Money or his initial deposit will be forefeited and the acceptance of the 
tender shall be considered as cancelled. 

 
14 Field Management & Controlling/Coordinating Authority: 

14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be 
nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his representatives to 
assist in performing his duties and functions. 

14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to 
ensure minimum disruption of work carried out by different agencies. It shall be the responsibility of 
the CONTRACTOR to plan and execute the work strictly in accordance with site instructions to avoid 
hindrance to the work being executed by other agencies. 

 
15 Note to Schedule of Rates: 

15.1  The Schedule of Rates should be read in conjunction with all the other sections of the tender. 
15.2  The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details of 

work to be done within TIME SCHEDULE and to have acquainted him of the condition prevailing at site. 
15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate 

typed sheets no variation in item description or specification shall be accepted. Any exceptions taken by 
the tenderer to the Schedule of Rates shall be brought out in the terms and conditions of the offer. 

15.4  The quantities shown against the various items are only approximate. Any increase or decrease in 
the quantities shall not form the basis of alteration of the rates quoted and accepted.  

15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work falling between 
similar items of lower and higher magnitude. 

 
16 Policy for Tenders Under Consideration: 

16.1  Only Those Tenders which are complete in all respects and are strictly in accordance with the 
Terms and Conditions and Technical Specifications of Tender Document, shall be considered for 
evaluation. Such Tenders shall be deemed to be under consideration immediately after opening of 
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Tender and until such time an official intimation of acceptance /rejection of Tender is made by BCPL to 
the Bidder.  

16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BCPL will appreciate 
submission of offer based on the terms and conditions in the enclosed General Conditions of Contract 
(GCC), Special Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work, technical 
specifications etc. to avoid wastage of time and money in seeking clarifications on technical/ 
commercial aspects of the offer. Bidder may note that no technical and commercial clarifications will be 
sought for after the receipt of the bids. In case of any deviation/nonconformity observed in the bid, it 
will be liable for rejection. 

 
17 Award of Contract:  

17.1  The Acceptance of Tender will be intimated to the successful Tenderer by BCPL either by Telex/ 
Telegram/ Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF TENDER. 

17.2  BCPL will be the sole judge in the matter of award of CONTRACT and the decision of BCPL shall be 
final and binding. 

 
18 Clarification of Tender Document: 

18.1  The Tender is required to carefully examine the Technical Specifications, Conditions of Contract, 
Drawings and other details relating to WORK and given in Tender Document and fully inform himself as 
to all conditions and matters which may in any way affect the WORK or the cost thereof. In case the 
Tenderer is in doubt about the completeness or correctness of any of the contents of the Tender 
Documents he should request in writing for an interpretation/clarification to BCPL in triplicate. GAIL will 
then issue interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations 
shall form part of the Specifications and Documents and shall accompany the tender which shall be 
submitted by tenderer within time and date as specified in invitations to tender.  

18.2  Verbal clarification and information given by BCPL or its employee(s) or its representatives shall not 
in any way be binding on BCPL. 

 
19 Local Conditions:  

19.1  It will be imperative on each tenderer to inform himself of all local conditions and factors which 
may have any effect on the execution of WORK covered under the Tender Document. In their own 
interest, the tenderer are requested to familiarise themselves with the Indian Income Tax Act 1961, 
Indian Companies Act 1956, Indian Customs Act 1962 and other related Acts and Laws and Regulations 
of India with their latest amendments, as applicable GAIL shall not entertain any requests for 
clarifications from the tenderer regarding such local conditions.  

19.2  It must be understood and agreed that such factors have properly been investigated and 
considered while submitting the tender. No claim for financial or any other adjustments to VALUE OF 
CONTRACT, on lack of clarity of such factors shall be entertained. 

 
20 Abnormal Rates:  

20.1  The tenderer is expected to quote rate for each item after careful analysis of cost involved for the 
performance of the completed item considering all specifications and Conditions of Contract. This will 
avoid loss of profit or gain in case of curtailment or change of specification for any item. In case it is 
noticed that the rates quoted by the tenderer for any item are unusually high or unusually low, it will 
be sufficient cause for the rejection of the tender unless the EMPLOYER is convinced about the 
reasonableness after scrutiny of the analysis for such rate(s) to be furnished by the tenderer (on 
demand). 

 
SECTION-IV GENERAL OBLIGATIONS 
 
21 Priority of Contract Documents 
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21.1  Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions of 
Contract and Special Conditions shall prevail over those of any other documents forming part of the CONTRACT. 
Several documents forming the CONTRACT are to be taken as mutually explanatory of one another, but in case of 
ambiguities or discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE who shall 
thereupon issue to the Contractor instructions thereon and in such event, unless otherwise provided in the Contract, 
the priority of the documents forming the Contract shall be as follows : 
(i) The Contract Agreement ; 
(ii) The Letter of Acceptance; 
(iii) The (Instructions to Bidders)ITB; 
(iv) Special Conditions of Contract (SCC); 
(v) General Conditions of Contract (GCC) 
(vi) Any other document forming part of the Contract. Works shown in the DRAWING but not mentioned in the 

SPECIFICATIONS OR described in the SPECIFICATIONS without being shown in the DRAWINGS shall 
nevertheless be deemed to be included in the same manner as if they had been specifically shown upon 
the DRAWINGS and described in the SPECIFICATIONS. 

21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of these General Conditions of 
Contract or to the SPECIFICATIONS or to any other Tender Document are solely for the purpose of giving a 
concise indication and not a summary of the contents thereof, and they shall never be deemed to be part thereof or 
be used in the interpretation or construction thereof the CONTRACT.  

21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the singular shall 
include the plural and vice versa wherever the context so requires.  

21.4  Interpretation: Words implying RsPersons' shall include relevant RsCorporate Companies / Registered 
Associations/ Body of Individuals/ Firm of Partnership' as the case may be. 

 
22 Special Conditions of Contract: 

22.1  Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, 
specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the context so 
requires. 

22.2  Notwithstanding the sub-division of the documents into these separate sections and volumes every part of 
each shall be deemed to be supplementary to and complementary of every other part and shall be read with and 
into the CONTRACT so far as it may be practicable to do so. 

22.3  Where any portion of the General Condition of Contract is repugnant to or at variance with any provisions of the 
Special Conditions of Contract, unless a different intention appears the provisions of the Special Conditions of 
Contract shall be deemed to over-ride the provisions of the General Conditions of Contract and shall to the extent of 
such repugnancy, or variations, prevail. 

22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or provide 
certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT 
shall be deemed to have included cost of such performance and provisions, so mentioned.  

22.5  The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate requirements in 
addition to those contained in the standard codes and specifications, these additional requirements shall also be 
satisfied. 

 
23 Contractor to obtain his own Information: 

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have himself 
independently obtained all necessary information for the purpose of preparing his tender and his tender as accepted 
shall be deemed to have taken into account all contingencies as may arise due to such information or lack of same. 
The correctness of the details, given in the Tender Document to help the CONTRACTOR to make up the tender is 
not guaranteed. The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to have 
generally obtained his own information in all matters whatsoever that might affect the carrying out of the works at 
the schedules rates and to have satisfied himself to the sufficiency of his tender. Any error in description of quantity 
or omission therefrom shall not vitiate the CONTRACT or release the CONTRACTOR from executing the work 
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comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is 
deemed to have known the scope, nature and magnitude of the WORKS and the requirements of materials and 
labour involved etc., and as to what all works he has to complete in accordance with the CONTRACT documents 
whatever be the defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be 
deemed to have visited surroundings, to have satisfied himself to the nature of all existing structures, if any, and 
also as to the nature and the conditions of the Railways, Roads, Bridges and Culverts, means of transport and 
communication, whether by land, water or air, and as to possible interruptions thereto and the access and egress 
from the site, to have made enquiries, examined and satisfied himself as to the sites for obtaining sand, stones, 
bricks and other materials, the sites for disposal of surplus materials, the available accommodation as to whatever 
required, depots and such other buildings as may be necessary for executing and completing the works, to have 
made local independent enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, 
climatic conditions and all other similar matters effecting these works. He is deemed to have acquainted himself as 
to his liability of payment of Government Taxes, Customs duty and other charges, levies etc. Any neglect or 
omission or failure on the part of the CONTRACTOR in obtaining necessary and reliable information upon the 
foregoing or any other matters affecting the CONTRACT shall not relieve him from any risks or liabilities or the 
entire responsibility from completion of the works at the scheduled rates and times in strict accordance with the 
CONTRACT. It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of any 
portion of the CONTRACT DOCUMENT he shall set forth the particulars thereof in writing to EMPLOYER in 
duplicate, before submission of tender. The EMPLOYER may provide such clarification as may be necessary in 
writing to CONTRACT, such clarifications as provided by EMPLOYER shall form part of CONTRACT 
DOCUMENTS. No verbal agreement or inference from conversation with any effect or employee of the EMPLOYER 
either before, during or after the execution of the CONTRACT agreement shall in any way affect or modify and of 
the terms or obligations herein contained. Any change in layout due to site conditions or technological requirement 
shall be binding on the CONTRACTOR and no extra claim on this account shall be entertained.  

 
24 Contract Performance Security: 

24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of notification of award, a 
security in the sum of 10% of the accepted value of the tender or the actual value of work to be done whichever is 
applicable due to any additional work or any other reasons, in the form of a Bank draft/Banker’s cheque or Bank 
Guarantee or irrevocable Letter of credit (as per proforma enclosed) as Contract Performance Security with the 
EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY PERIOD. 

24.2  CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or through a Bank 
Guarantee or through an irrevocable Letter of Credit from any Indian scheduled bank or a branch of an International 
bank situated in India and registered with Reserve Bank of India as scheduled foreign bank. However, other than 
the Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial banks having net worth in 
excess of Rs. 100 crores and a declaration to this effect should be made by such commercial bank either in the 

bank guarantee itself or separately on a letter head. The bank guarantee or the Letter of Credit shall be submitted in 
the prescribed format. 

24.3  If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s agents and 
representatives shall damage, break, deface or destroy any property belonging to the EMPLOYER or others during 
the execution of the CONTRACT, the same shall be made good by the CONTRACTOR at his own expenses and in 
default thereof, the ENGINEER-IN-CHARGE may cause the same to be made good by other agencies and recover 
expenses from the CONTRACTOR (for which the certificate of the ENGINEER- IN-CHARGE shall be final). 

24.4  All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER under terms of 
this CONTRACT may be deducted from or paid by the encashment or sale of a sufficient part of his Contract 
Performance Security or from any sums which may be due or may become due to the CONTRACTOR by the 
EMPLOYER of any account whatsoever and in the event of his Contract Performance Security being reduced by 
reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall within ten days thereafter make good 
in cash, bank drafts as aforesaid any sum or sums which may have been deducted from or realised by sale of his 
Contract Performance Security, or any part thereof. No interest shall be payable by the EMPLOYER for sum 
deposited as Contract Performance Security.  
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24.5  Failure of the successful bidder to comply with the requirements of this Clause shall constitute sufficient 
grounds for the annulment of the award and the forfeiture of bid security.  

 
25 Time of Performance:  

25.1  Time for Mobilisation:  The work covered by this CONTRACT shall be commenced within fifteen (15) days, the 
date of letter/Fax of Intent and be completed in stages on or before the dates as mentioned in the TIME 
SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR should bear in mind that time is the essence of 
this agreement. Request for revision of construction time after tenders are opened will not receive consideration. 
The above period of fifteen (15) days is included within the overall COMPLETION SCHEDULE, not over and above 
the completion time to any additional work or any other reasons. 

25.2  Time Schedule of Construction:  
25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. CONTRACTOR should 

prepare a detailed monthly or weekly construction program jointly with the ENGINEER-IN-CHARGE within 15 
days of receipt of LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be executed 
strictly as per the Time Schedule given in the CONTRACT DOCUMENT. The period of construction given 
includes the time required for mobilisation testing, rectifications, if any, retesting and completion in all respects 
in accordance with CONTRACT DOCUMENT to the entire satisfaction of the ENGINEER-IN-CHARGE. 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above consisting of 
adequate number of activities covering various key phases of the WORK such as design, procurement, 
manufacturing, shipment and field erection activities within fifteen (15) days from the date of LETTER/FAX OF 
INTENT. This network shall also indicate the interface facilities to be provided by the EMPLOYER and the dates 
by which such facilities are needed.  

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed network which 
may be in the form as submitted with the EMPLOYER or in revised form in line with the outcome of discussions 
shall form part of the CONTRACT, to be signed within fifteen (15) days from the date of LETTER OF 
ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in the opinion of the EMPLOYER 
proper progress is not maintained suitable changes shall be made in the CONTRACTOR's operation to ensure 
proper progress. The above PERT network shall be reviewed periodically and reports shall be submitted by the 
CONTRACTOR as directed by EMPLOYER. 

 
26 Force Majeure: 

26.1  CONDITIONS FOR FORCE MAJEURE:  In the event of either party being rendered unable by Force Majeure 
to perform any obligations required to be performed by them under the CONTRACT the relative obligation of the 
party affected by such Force Majeures shall upon notification to the other party be suspended for the period during 
which Force Majeures event lasts. The cost and loss sustained by the either party shall be borne by the respective 
parties. The term "Force Majeures" as employed herein shall mean acts of God, earthquake, war (declared or 
undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, sabotage, civil commotions and acts and 
regulations of respective Government of the two parties, namely the EMPLOYER and the CONTRACTOR. Upon 
the occurrence of such cause(s) and upon its termination, the party alleging that it has been rendered unable as 
aforesaid thereby, shall notify the other party in writing immediately but not later than 72 (Seventy-two) hours of the 
alleged beginning and ending thereof giving full particulars and satisfactory evidence in support of its claim. Time for 
performance of the relative obligation suspended by the Force Majeures shall then stand extended by the period for 
which such cause lasts. If deliveries of bought out items and/or works to be executed by the CONTRACTOR are 
suspended by Force Majeure conditions lasting for more than 2 (two) months the EMPLOYER shall have the option 
to terminate the CONTRACT or re-negotiate the contract provisions. 

26.2  OUTBREAK OF WAR 
26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether declared or not, in that part 

of the World which whether financially or otherwise materially affect the execution of the WORK the 
CONTRACTOR shall unless and until the CONTRACT is terminated under the provisions in this clause 
continue to use his best endeavour to complete the execution of the WORK, provided always that the 
EMPLOYER shall be entitled, at any time after such out-break of war to terminate or re-negotiate the 
CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice being given the 
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CONTRACT shall, save as to the rights of the parties under this clause and to the operation of the clauses 
entitled settlement of Disputes and Arbitration hereof, be terminated but without prejudice to the right of either 
party in respect of any antecedent breach thereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the CONTRACTOR shall with 
all reasonable diligence remove from the SITE all the CONTRACTOR's equipment and shall give similar 
facilities to his SUB-CONTRACTORS to do so. 

 
27 Price reduction schedule: 

27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK within the 
stipulated period, then, unless such failure is due to Force Majeure as defined in Clause 26 here above or due to 
EMPLOYER's defaults, the Total Contract price shall be reduced by ½ % of the total Contract Price per complete 
week of delay or part thereof subject to a maximum of 5 % of the Total Contract Price, by way of reduction in price 
for delay and not as penalty. The said amount will be recovered from amount due to the Contractor/ Contractor’s 
Contract Performance Security payable on demand. The decision of the ENGINEER-IN-CHARGE in regard to 
applicability of Price Reduction Schedule shall be final and binding on the CONTRACTOR. 

27.2 All sums payable under this clause is the reduction in price due to delay in completion period at the above agreed 
rate.  
27.3 Bonus For Early Completion (*) 

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all respect prior to the time 
schedule stipulated in the SCC, the Employer shall pay to the Contractor the relevant sum, if mentioned specifically in 
SCC, as bonus for early completion. The bonus for early completion, if provided specifically in SCC, shall be payable to 
the maximum ceiling of 2 ½ % of the total contract price.  
(*) Partial earlier completion may not always produce net benefits to the Employer, for example where utilization of the 
completed Works requires (a) the fulfillment of all parts of the Contract (e.g. the training of personnel); or (b) the 
completion of all Sections (e.g. in pipeline laying, where early completion of the laying of pipeline would not be useful if 
the compressor is still under installation); or (c) certain seasonal effects to take place (e.g. onset of the rainy season, for 
impounding a reservoir); or (d) other circumstances. Also a more rapid drawdown of budgeted funds may be required. 
All such factors should be considered prior to the inclusion of a bonus clause in the Contract.  
 
28 Rights of the employer to forfeit contract performance security: 

28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or under the 
CONTRACT, the EMPLOYER shall be entitled to recover such sum by appropriating in part or whole the Contract 
Performance Security of the CONTRACTOR. In the event of the security being insufficient or if no security has been 
taken from the CONTRACTOR, then the balance or the total sum recoverable, as the case may be shall be 
deducted from any sum then due or which at any time thereafter may become due to the CONTRACTOR. The 
CONTRACTOR shall pay to the EMPLOYER on demand any balance remaining due.  

 
29 Failure by the contractor to comply with the provisions of the contract: 

29.1  If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such diligence as 
will ensure its completion within the time specified in the CONTRACT or extension thereof or fails to perform any of 
his obligation under the CONTRACT or in any manner commits a breach of any of the provisions of the CONTRACT 
it shall be open to the EMPLOYER at its option by written notice to the CONTRACTOR: 
a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and shall cease 

to be in force and effect on and from the date appointed by the EMPLOYER on that behalf, whereupon the 
CONTRACTOR shall stop forthwith any of the CONTRACTOR's work then in progress, except such WORK 
as the EMPLOYER may, in writing, require to be done to safeguard any property or WORK, or installations 
from damage, and the EMPLOYER, for its part, may take over the work remaining unfinished by the 
CONTRACTOR and complete the same through a fresh contractor or by other means, at the risk and cost 
of the CONTRACTOR, and any of his sureties if any, shall be liable to the EMPLOYER for any excess cost 
occasioned by such work having to be so taken over and completed by the EMPLOYER over and above 
the cost at the rates specified in the schedule of quantities and rate/prices. 
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b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or any part 
thereof and complete the same through a fresh contractor or by other means at the risk and cost of the 
CONTRACTOR. The CONTRACTOR and any of his sureties are liable to the EMPLOYER for any excess 
cost over and above the cost at the rates specified in the Schedule of Quantities/ rates, occasioned by such 
works having been taken over and completed by the EMPLOYER.  

29.2  In such events of Clause 29.1(a) or (b) above.  
a) The whole or part of the Contract Performance Security furnished by the CONTRACTOR is liable to be 

forfeited without prejudice to the right of the EMPLOYER to recover from the CONTRACTOR the excess 
cost referred to in the sub-clause aforesaid, the EMPLOYER shall also have the right of taking possession 
and utilising in completing the works or any part thereof, such as materials equipment and plants available 
at work site belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall not be 
entitled for any compensation for use or damage to such materials, equipment and plant. 

b) The amount that may have become due to the CONTRACTOR on account of work already executed by him 
shall not be payable to him until after the expiry of Six (6) calendar months reckoned from the date of 
termination of CONTRACT or from the taking over of the WORK or part thereof by the EMPLOYER as the 
case may be, during which period the responsibility for faulty materials or workmanship in respect of such 
work shall, under the CONTRACT, rest exclusively with the CONTRACTOR. This amount shall be subject 
to deduction of any amounts due from the CONTRACT to the EMPLOYER under the terms of the 
CONTRACT authorised or required to be reserved or retained by the EMPLOYER.  

29.3  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of the EMPLOYER, 
the default or defaults committed by the CONTRACTOR is/are curable and can be cured by the CONTRACTOR if 
an opportunity given to him, then the EMPLOYER may issue Notice in writing calling the CONTRACTOR to cure the 
default within such time specified in the Notice. 

29.4  The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in the event 
that the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, assigns the CONTRACT in 
favour of his creditors or any other person or persons, or being a company or a corporation goes into voluntary 
liquidation, provided that in the said events it shall not be necessary for the EMPLOYER to give any prior notice to 
the CONTRACTOR.  

29.5  Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not prejudice or affect their 
rights of the EMPLOYER which may have accrued upto the date of such termination. 

 
30 Contractor remains liable to pay compensation if  

30.1  In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 thereof shall have 
become action not taken under clause 29: exercisable and the same had not been exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 
exercisable in .the event of any further case of default by the CONTRACTOR for which by any clause or clauses 
hereof he is declared liable to pay compensation amounting to the whole of his Contract Performance Security, and 
the liability of the CONTRACTOR for past and future compensation shall remain unaffected. In the event of the 
EMPLOYER putting in force the power under above sub-clause (a), (b) or (c) vested in him under the preceding 
clause he may, if he so desired, take possession of all or any tools, and plants, materials and stores in or upon the 
works or the site thereof belonging to the CONTRACTOR or procured by him and intended to be used for the 
execution of the WORK or any part thereof paying or allowing for the same in account at the CONTRACT rates or in 
case of these not being applicable at current market rates to be certified by the ENGINEER-IN-CHARGE whose 
certificate thereof shall be final, otherwise the ENGINEER-IN- CHARGE may give notice in writing to the 
CONTRACTOR or his clerk of the works, foreman or other authorised agent, requiring him to remove such tools, 
plant, materials or stores from the premises (within a time to be specified in such notice), and in the event of the 
CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-CHARGE may remove them at the 
CONTRACTOR's expense or sell them by auction or private sale on account of the CONTRACTOR and at his risk 
in all respects without any further notice as to the date, time or place of sale and the certificate of the ENGINEER-
IN-CHARGE as to the expenses of any such removal and the amount of the proceeds and expenses of any such 
sale shall be final and conclusive against the CONTRACTOR. 
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31 Change in constitution:  

31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be obtained in 
writing, before any change is made in the constitution of the firm. Where the CONTRACTOR is an individual or a 
Hindu undivided family business concern, such approval as aforesaid shall, likewise be obtained before such 
CONTRACTOR enters into any agreement with other parties, where under, the reconstituted firm would have the 
right to carry out the work hereby undertaken by the CONTRACTOR. In either case if prior approval as aforesaid is 
not obtained, the CONTRACT shall be deemed to have been allotted in contravention of clause 37 hereof and the 
same action may be taken and the same consequence shall ensure as provided in the said clause. 

 
32 Termination of contract 

32.1  TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a proprietary concern 
and the individual or the proprietor dies or if the CONTRACTOR is a partnership concern and one of the partner 
dies then unless, the EMPLOYER is satisfied that the legal representative of the individual or the proprietory 
concern or the surviving partners are capable of carrying out and completing CONTRACT, he (the EMPLOYER)is 
entitled to cancel the CONTRACT for the uncompleted part without being in any way liable for any compensation 
payment to the estate of the diseased CONTRACTOR and/or to the surviving partners of the CONTRACTOR'S firm 
on account of the cancellation of CONTRACT. The decision of the EMPLOYER in such assessment shall be final 
and binding on the parties. In the event of such cancellation, the EMPLOYER shall not hold the estate of the 
diseased CONTRACTOR and/or the surviving partners of the CONTRACTOR'S firm liable for any damages for non-
completion of CONTRACT. 

32.2  TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the Contractor shall 
dissolve or become bankrupt or insolvent or cause or suffer any receiver to be appointed of his business of any 
assets thereof compound with his Creditors, or being a corporation commence to be wound up, not being a 
member’s voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its business under a 
Receiver for the benefits of its Creditors any of them, EMPLOYER shall be at liberty :- To terminate the contract 
forthwith upon coming to know of the happening of any such event as aforesaid by notice in writing to the Contractor 
or to give the Receiver or liquidator or other person, the option of carrying out the contract subject to his providing a 
guarantee upto an amount to be agreed upon by EMPLOYER for due and faithful performance of the contract.  

32.3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY PUTTING THE 
CONTRACTOR ON HOLIDAY: In     

case of termination of CONTRACT herein set forth (under clause 29.0) except under conditions of Force Majeure 
and termination after expiry of contract, the CONTRACTOR shall be put under holiday [i.e. neither any enquiry will 
be issued to the party by BCPL. against any type of tender nor their offer will be considered by BCPL against any 
ongoing tender (s) where contract between GAIL and that particular CONTRACTOR (as a bidder) has not been 
finalized] for three years from the date of termination by BCPL to such CONTRACTOR. 

 
33 Members of the employer not individually liable : 

33.1  No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be personally bound or 
liable for the acts or obligations of the EMPLOYER under the CONTRACT or answerable for any default or omission 
in the observance or performance of any of the acts, matters or things which are herein contained.  

 
34 Employer not bound by personal representations: 

34.1  The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right or claim 
whatsoever by reason of any representation, explanation statement or alleged representation, promise or 
guarantees given or alleged to have been given to him by any person. 

 
35 Contractor's office at site: 

35.1 The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his agent and 
staff and such office shall be open at all reasonable hours to receive instructions, notice or other communications. 
The CONTRACTOR at all time shall maintain a site instruction book and compliance of these shall be 
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communicated to the ENGINEER-IN CHARGE from time to time and the whole document to be preserved and 
handed over after completion of works.  

 
36 Contractor's subordinate staff and their conduct 

36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer having 
sufficient experience in carrying out work of similar nature, to whom the equipments, materials, if any, shall be 
issued and instructions for works given. The CONTRACTOR shall also provide to the satisfaction of the 
ENGINEER-IN- CHARGE sufficient and qualified staff to superintend the execution of the WORK, competent sub-
agents, foremen and leading hands including those specially qualified by previous experience to supervise the types 
of works comprised in the CONTRACT in such manner as will ensure work of the best quality, expeditious working. 
Whenever in the opinion of the ENGINEER-IN- CHARGE additional properly qualified supervisory staff is 
considered necessary, they shall be employed by the CONTRACTOR without additional charge on accounts 
thereof. The CONTRACTOR shall ensure to the satisfaction of the ENGINEER-IN-CHARGE that SUB- 
CONTRACTORS, if any, shall provide competent and efficient supervision, over the work entrusted to them.  

36.2  If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, assistants, 
foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be guilty of any misconduct or be 
incompetent or insufficiently qualified or negligent in the performance of their duties of that in the opinion of the 
EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for administrative or any other reason for such 
person or persons to be employed in the works, the CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, 
shall at once remove such person or persons from employment thereon. Any person or persons so removed from 
the works shall not again be employed in connection with the WORKS without the written permission of the 
ENGINEER-IN- CHARGE. Any person so removed from the WORK shall be immediately re-placed at the expense 
of the CONTRACTOR by a qualified and competent substitute. Should the CONTRACTOR be requested to 
repatriate any person removed from the works he shall do so and shall bear all costs in connection herewith.  

36.3  The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, workmen, and 
others, and shall exercise a proper degree of control over them and in particular and without prejudice to the said 
generality, the CONTRACTOR shall be bound to prohibit and prevent any employees from trespassing or acting in 
any way detrimental or prejudicial to the interest of the community or of the properties or occupiers of land and 
properties in the neighborhood and in the event of such employee so trespassing, the CONTRACTOR shall be 
responsible therefore and relieve the EMPLOYER of all consequent claims or actions for damages or injury or any 
other grounds whatsoever. The decision of the ENGINEER-IN-CHARGE upon any matter arising under this clause 
shall be final. The CONTRACTOR shall be liable for any liability to EMPLOYER on account of deployment of 
CONTRACTOR's staff etc. or incidental or arising out of the execution of CONTRACT. The CONTRACTOR shall be 
liable for all acts or omissions on the part of his staff, Foremen and Workmen and others in his employment, 
including misfeasance or negligence of whatever kind in the course of their work or during their employment, which 
are connected directly or indirectly with the CONTRACT.  

36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the EMPLOYER's 
premises shall be properly identified by badges of a type acceptable to the EMPLOYER which must be worn at all 
times on EMPLOYER's premises. CONTRACTOR may be required to obtain daily entry passes for his 
staff/employees from EMPLOYER to work within operating areas. These being safety requirements, no relaxations 
on this account shall be given to CONTRACTOR.  

 
37 Sub-letting of works:  

37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or degree be transferred, 
assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm or corporation whatsoever without 
the consent in writing, of the ENGINEER/EMPLOYER except as provided for in the succeeding sub-clause.  

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written consent to Sub- contract 
for the execution of any part of the WORK at the site, being entered in to by CONTRACTOR provided each 
individual Sub- contract is submitted to the ENGINEER-IN-CHARGE before being entered into and is approved by 
him.  

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every month the CONTRACTOR 
shall furnish to the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms engaged by 
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the CONTRACTOR and working at the SITE during the previous month with particulars of the general nature of the 
Subcontract or works done by them. 

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding any sub-letting with such 
approval as aforesaid and notwithstanding that the ENGINEER-I N-CHARGE shall have received copies of any 
Subcontracts, the contractor shall be and shall remain solely responsible for the quality, proper and expeditious 
execution of the Contract in all respects as if such sub-letting or Subcontracting had not taken place, and as if such 
work had been done directly by the CONTRACTOR. The CONTRACTOR shall bear all responsibility for any act or 
omission on the part of sub-contractors in regard to work to be performed under the CONTRACT.  

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged upon the works at the 
site executes any works which in the opinion of the ENGINEER-IN-CHARGE is not in accordance with the 
CONTRACT documents, the EMPLOYER may by written notice to the CONTRACTOR request him to terminate 
such subcontract and the CONTRACTOR upon the receipt of such notice shall terminate such Subcontract and 
dismiss the SUB-CONTRACTOR(S) and the later shall forthwith leave the works, failing which the EMPLOYER 
shall have the right to remove such SUB- CONTRACTOR(S) from the site.  

v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the EMPLOYER under the clause 
shall relieve the CONTRACTOR of any of his liabilities under the CONTRACT or give rise to any right or 
compensation, extension of time or otherwise failing which the EMPLOYER shall have the right to remove such 
SUB-CONTRACTOR(S) from the site.  

 
38 Power of entry:  

38.1  If the CONTRACTOR shall not commence the WORK in the manner previously described in the CONTRACT 
documents or if he shall at any time in the opinion of the ENGINEER-I N-CHARGE. 
i) fail to carry out the WORK in conformity with the CONTRACT documents, or 
ii) fail to carry out the WORK in accordance with the Time Schedule, or 
iii) substantially suspend work or the WORK for a period of fourteen days without authority 

from the ENGINEER  
IN-CHARGE, or  

iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-
CHARGE, or   

v) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or vi) 
Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT on his part to be 
performed or observed or persist in any of the above mentioned breaches of the CONTRACT for fourteen days, 
after notice in writing shall have been given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring 
such breach to be remedied, or  

vi) if the CONTRACTOR shall abandon the WORK , or  
vii) If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any 

arrangement or composition with his creditors, or permit any execution to be levied or go into liquidation 
whether compulsory or voluntary not being merely a voluntary liquidation for the purpose of amalgamation or 
reconstruction then in any such case, the EMPLOYER shall have the power to enter upon the WORK and take 
possession thereof and of the materials, temporary WORK, construction plant, and stock thereon, and to revoke 
the CONTRACTOR's licence to use the same, and to complete the WORK by his agents, other 
CONTRACTORS or workmen or to relate the same upon any terms and to such other person, firm or 
corporation as the EMPLOYER in his absolute discretion may think proper to employ and for the purpose 
aforesaid to use or authorise the use of any materials, temporary work, CONSTRUCTION PLANT, and stock as 
aforesaid, without making payment or allowance to the CONTRACTOR for the said materials other than such 
as may be certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and without making any 
payment or allowance to the CONTRACTOR for the use of the temporary said works, construction plant and 
stock or being liable for any loss or damage thereto, and if the EMPLOYER shall by reason of his taking 
possession of the WORK or of the WORK being completed by other CONTRACTOR (due account being taken 
of any such extra work or works which may or be omitted) then the amount of such excess as certified by the 
ENGINEER-IN- CHARGE shall be deducted from any money which may be due for work done by the 
CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be made good and paid 
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to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to sell in such manner and for 
such price as he may think fit all or any of the construction plant, materials etc. constructed by or belonging to 
and to recoup and retain the said deficiency or any part thereof out of proceeds of the sale. 

 
39 Contractor's responsibility with the mechanical, electrical, intercommunication system, air conditioning 

contractors and other agencies: 
39.1  Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR executing the 

work of civil construction, to work in close cooperation and coordinate the WORK with the Mechanical, Electrical, 
Air-conditioning and  Intercommunication Contractor's and other agencies or their authorised representatives, in 
providing the necessary grooves, recesses,  cuts and opening etc., in wall, slabs beams and columns etc. and 
making good the same to the desired finish as per specification, for the placement of electrical, intercommunication 
cables, conduits, air-conditioning inlets and outlets grills and other equipments etc. where required. For the above 
said requirements in the false ceiling and other partitions, the CONTRACTOR before starting-up the work shall in 
consultation with the Electrical, Mechanical, Intercommunication, Air-conditioning contractor and other agencies 
prepare and put-up a joint scheme, showing the necessary openings, grooves, recesses, cuts, the methods of fixing 
required for the WORK of the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the 
approval. The CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE, shall have the 
written agreement of the other agencies. The ENGINEER- IN-CHARGE, before communicating his approval to the 
scheme, with any required modification, shall get the final agreement of all the agencies, which shall be binding. No 
claim shall be entertained on account of the above. The CONTRACTOR shall confirm in all respects with provision 
of any statutory regulations, ordinances or byelaws of any local or duly constituted authorities or public bodies which 
may be applicable from time to time to the WORK or any temporary works. The CONTRACTOR shall keep the 
EMPLOYER indemnified against all penalties and liabilities of every kind, arising out of non- adherance to 

such stains, ordinances, laws, rules, regulations, etc. 
 
40 Other agencies at site:  

40.1  The CONTRACTOR shall have to execute the WORK in such place and conditions where other 
agencies will also be engaged for other works such as site grading, filling, and levelling, electrical and 
mechanical engineering works, etc. No claim shall be entertained due to WORK being executed in the 
above circumstances. 

 
41 Notice: 

41.1  TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or his duly 
authorised representative at the job site or may be served by registered mail direct to the address 
furnished by the CONTRACTOR. Proof of issue of any such notice could be conclusive of the 
CONTRACTOR having been duly informed of all contents therein.  

41.2  TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the 
CONTRACTOR shall be served by sending the same by Registered mail to or delivering the same at the 
respective site offices of M/S. GAIL (INDIA) LTD. addressed to the HEAD/SITE-IN-CHARGE. 

 
42 Right of various interests: 

42.1  The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The 
CONTRACTOR shall cooperate and afford other agency(ies) reasonable opportunity for access to the 
WORK for the carriage and storage of materials and execution of their works.  

42.2  Wherever the work being done by any department of the EMPLOYER or by other agency(ies) 
employed by the EMPLOYER is contingent upon WORK covered by this CONTRACT, the respective 
rights of the various interests involved shall be determined by the ENGINEER-IN-CHARGE to secure the 
completion of the various portions of the work in general harmony.  

 
43 Patents and royalties:  

43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or 
compositions of matter to be used or supplied or methods and process to be practised or employed in 
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the performance of this CONTRACT, agrees to pay all royalties and licence fees which may be due with 
respect thereto. If any equipment, machinery, materials, composition of matters, be used or supplied or 
methods and processes to be practised or employed in the performance of this CONTRACT,is covered 
by a patent under which the CONTRACTOR is not licensed then the CONTRACTOR before supplying or 
using the equipment, machinery materials, composition method or processes shall obtain such licences 
and pay such royalties and licence fees as may be necessary for performance of this CONTRACT. In the 
event the CONTRACTOR fails to pay any such royalty or obtain any such licence, any suit for 
infringement of such patents which is brought against the CONTRACTOR or the EMPLOYER as a result 
such failure will be defended by the CONTRACTOR at his own expense and the CONTRACTOR will pay 
any damages and costs awarded in such suit. The CONTRACTOR shall promptly notify the EMPLOYER if 
the CONTRACTOR has acquired the knowledge of any plant under which a suit for infringement could 
be reasonably brought because of the use by the EMPLOYER of any equipment, machinery, materials, 
process, methods to be supplied hereunder. The CONTRACTOR agrees to and does hereby grant to 
EMPLOYER, together with the right to extend the same to any of the subsidiaries of the EMPLOYER as 
irrevocable, royalty free licence to use in any country, any invention made by the CONTRACTOR or his 
employee in or as result of the performance of the WORK under the CONTRACT. 

43.2  All charges on account of royalty. toilage, rent, octroi terminal or sales tax and/or other duties or 
any other levy on materials obtained for the work or temporary work or part thereof (excluding 
materials provided by the EMPLOYER) shall be borne by the CONTRACTOR. 

43.3  The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this 
CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials obtained from 
any excavation made for the purpose of the WORK or any building or produce upon the site at the time 
of delivery of the possession thereof, but all such substances, materials, buildings and produce shall be 
the property of the EMPLOYER provided that the CONTRACTOR may with the permission of the 
ENGINEER-IN-CHARGE, use the same for the purpose of the work by payment of cost of the same at 
such a rate as may be determined by the ENGINEER-IN- CHARGE.  

43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account of 
claims against CONTRACTOR for the contributory infringement of patent rights arising out and based 
upon the claim that the use of the EMPLOYER of the process included in the design prepared by the 
EMPLOYER and used in the operation of the plant infringes on any patent right. With respect to any 
subcontract entered into by CONTRACTOR pursuant to the provisions of the relevant clause hereof, the 
CONTRACTOR shall obtain from the SUB-CONTRACTOR an undertaking to provide the EMPLOYER with 
the same patent protection that CONTRACTOR is required to provide under the provisions of this 
clause. 

 
44 Liens:  

44.1  If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have 
become liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right to 
retain out of any payment then due or thereafter to become due an amount sufficient to completely 
indemnify the EMPLOYER against such lien or claim and if such lien or claim be valid, the EMPLOYER 
may pay and discharge the same and deduct the amount so paid from any money which may be or 
may become due and payable to the CONTRACTOR. If any lien or claim remain unsettled after all 
payments are made, the CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter 
may be compelled to pay in discharging such lien or claim including all costs and reasonable expenses. 
EMPLOYER reserves the right to do the same.  

44.2  The EMPLOYER shall have lien on all materials, equipments including those brought by the 
CONTRACTOR for the purpose of erection, testing and commissioning of the WORK. 

44.3  The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-
CHARGE a complete release or waiver of all liens arising or which may arise out of his agreement or 
receipt in full or certification by the CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that 
all invoices for labour, materials, services have been paid in lien thereof and if required by the 
ENGINEER-IN-CHARGE in any case an affidavit that so far as the CONTRACTOR has knowledge or 
information the releases and receipts include all the labour and material for which a lien could be filled.  
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44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after the 
issue of FINAL CERTIFICATE, from all liens and other encumbrances against the EMPLOYER on account 
of debts or claims alleged to be due from the CONTRACTOR or his SUB-CONTRACTOR to any person 
including SUB- CONTRACTOR and on behalf of  EMPLOYER will defend at his own expense, any claim 
or litigation brought against the EMPLOYER or the CONTRACTOR in connection therewith. 
CONTRACTOR shall defend or contest at his own expense any fresh claim or litigation by any person 
including his SUB-CONTRACTOR, till its satisfactory settlement even after the expiry of two years from 
the date of issue of FINAL CERTIFICATE. 

 
45 Delays by employer or his authorised agents: 

45.1  In case the CONTRACTOR's performance is delayed due to any act or omission on the part of the 
EMPLOYER or his authorized agents, then the CONTRACTOR shall be given due extension of time for 
the completion of the WORK, to the extent such omission on the part of the EMPLOYER has caused 
delay in the CONTRACTOR's performance of his WORK. 

45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions 
granted except as provided in TENDER DOCUMENT, where the EMPLOYER reserves the right to seek 
indulgence of CONTRACTOR to maintain the agreed Time Schedule of Completion. In such an event the 
CONTRACTOR shall be obliged for working by CONTRACTOR's personnel for additional time beyond 
stipulated working hours as also Sundays and Holidays and achieve the completion date/interim 
targets. 

 
46 Payment if the contract is terminated: 

46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the 
CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items shall not have 
already been covered by payments of amounts  made to the CONTRACTOR for the WORK executed 
and accepted by ENGINEER-IN-CHARGE prior to the date of termination at the rates and prices 
provided for in the CONTRACT and in addition to the following: 
i) The amount payable in respect of any preliminary items, so far as the Work or service comprised 

therein has been carried out or performed and an appropriate portion as certified by ENGINEER-
IN- CHARGE of any such items or service comprised in which has been partially carried out or 
performed. 

ii)  Any other expenses which the CONTRACTOR has expended for performing the WORK under the 
CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and approved by 
EMPLOYER for payment, based on documentary evidence of his having incurred such expenses. 

46.2  The CONTRACTOR will be further required to transfer the title and provide the following in the 
manner and as directed by the EMPLOYER. 
a) Any and all completed works. 
b) Such partially completed WORK including drawings, informations and CONTRACT rights as the 

CONTRACTOR has specially performed, produced or acquired for the performance of the 
CONTRACTOR. 

 
47 No waiver of rights:  

47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any 
order by the EMPLOYER for payment of money or any payment for or acceptance of the whole or any 
part of the Work by the EMPLOYER nor any extension of time, nor any possession taken by EMPLOYER 
shall operate as a waiver of any provision of the CONTRACT, or of any power herein reserved to the 
EMPLOYER, or any right to damages herein provided, nor shall any waiver of any breach in the 
CONTRACT be held to be a waiver of any other subsequent breach. 

 
48 Certificate not to affect right of employer and liability of contractor: 

48.1  No interim payment certificate(s) issued by the Engineer-in- Charge of the EMPLOYER, nor any 
sum paid on account by the EMPLOYER, nor any extension of time for execution of the work granted by 
EMPLOYER shall affect or prejudice the rights of the Employer against the CONTRACTOR or relieve the 
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CONTRACTOR of his obligations for the due performance of the CONTRACT, or be interpreted as 
approval of the WORK done or of the equipment supplied and no certificate shall create liability for the 
EMPLOYER to pay for alterations, amendments, variations or additional works not ordered, in writing, 
by EMPLOYER or discharge the liability of the CONTRACTOR for the payment of damages whether due, 
ascertained, or certified or not or any sum against the payment of which he is bound to indemnify the 
EMPLOYER. 

 
49 Language and measures:  

49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, 
Correspondence, operating and maintenance Instructions, DRAWINGS, or any other writing shall be 
written in English language. The Metric System of measurement shall be used in the CONTRACT unless 
otherwise specified. 

 
50 Transfer of title:  

50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the 
EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER after the successful 
completion of PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL CERTIFICATE. 

50.2  However, the EMPLOYER shall have the lien on all such works performed as soon as any advance 
or progressive payment is made by the EMPLOYER to the CONTRACTOR and the CONTRACTOR shall 
not subject these works for use other than those intended under this CONTRACT.  

 
51 Release of information: 

51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any 
other medium, photographs, or other reproduction of the Work under this CONTRACT or description of 
the site dimensions, quantity , quality or other information, concerning the Work unless prior written 
permission has been obtained from the EMPLOYER. 

 
52 Brand names: 

52.1  The specific reference in the SPECIFICATIONS and documents to any material by trade name, 
make or catalogue number shall be construed as establishing standard or quality and performance and 
not as limited competition.  However, TENDERER may offer other similar equipments provided it meets 
the specified standard design and performance requirements. 

 
53 Completion of contract: 

53.1  Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT 
shall be deemed to have been completed at the expiration of the PERIOD OF LIABILITY as provided for 
under the CONTRACT. 

 
54 Spares:  

54.1  The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING of the  
plants, recommendatory and/or mandatory spares, which are required essential by the 
manufacturer/supplier. The same shall be delivered at SITE, 3(Three) months before COMMISSIONING. 
Also the CONTRACTOR should furnish the manufacturing drawings for fast wearing spares.  

54.2  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments, 
plants and machineries go out of production of spare parts for the equipment furnished and erected by 
him, he shall give at least twelve (12) months' advance notice to the EMPLOYER, so that the latter may 
order his requirement of spares in one lot,  if he so desires. 

 
SECTION-V PERFORMANCE OF WORK  

55 Execution of work:  
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55.1  All the Works shall be executed in strict conformity with the provisions of the CONTRACT 
Documents and with such explanatory detailed drawings, specification and instructions as may be 
furnished from time to time to the CONTRACTOR by the ENGINEER-IN-CHARGE whether mentioned in 
the CONTRACT or not. The CONTRACTOR shall be responsible for ensuring that works throughout are 
executed in the most substantial, proper and workmanlike manner with the quality of material and 
workmanship in strict accordance with the SPECIFICATIONS and to the entire satisfaction of the 
ENGINEER-IN-CHARGE. The CONTRACTOR shall provide all necessary materials equipment labour etc. 
for execution and maintenance of WORK till completion unless otherwise mentioned in the CONTRACT. 

 
56 Co-ordination and inspection of work: 

56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall be the 
responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any particular job will 
normally be passed by the ENGINEER-IN-CHARGE or his authorised representative. A work order book 
will be maintained by the CONTRACTOR for each sector in which the aforesaid written instructions will 
be entered. These will be signed by the CONTRACTOR or his authorised representative by way of 
acknowledgement within 12 hours. 

 
57 Work in monsoon and dewatering: 

57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working 
in the monsoon also. The CONTRACTOR must maintain a minimum labour force as may be required for 
the job and plan and execute the construction and erection according to the prescribed schedule. No 
extra rate will be considered for such work in monsoon. 

57.2  During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the 
construction work site free from water at his own cost. 

 
58 Work on Sundays and Holidays: 

58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER-
IN-CHARGE or his representative at least two days in advance and obtain permission in writing. The 
CONTRACTOR shall observe all labour laws and other statutory rules and regulations in force. In case 
of any violations of such laws, rules and regulations, consequence if any, including the cost thereto 
shall be exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liability whatsoever 
on this account. 

 
59 General conditions for construction and erection work: 

59.1  The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of 
need and the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will 
become necessary and the CONTRACTOR should take this aspect into consideration for formulating his 
rates for quotation. No extra claims will be entertained by the EMPLOYER no this account. For carrying 
out work beyond working hours the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his 
authorized representative and obtain his prior written permission. 

59.2  The CONTRACTOR must arrange for the placement of workers in such a way that the delayed 
completion of the WORK or any part thereof for any reason whatsoever will not affect their proper 
employment. The EMPLOYER will not entertain any claim for idle time payment whatsoever.  

59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at regular 
intervals regarding the state and progress of WORK. The details and proforma of the report will 
mutually be agreed after the award of CONTRACT. The CONTRACTOR shall provide display boards 
showing progress and labour strengths at worksite, as directed by the ENGINEER-IN-CHARGE. 

 
60 Alterations in specifications, design and extra works: 

60.1  The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a 
lumpsum firm price/item rate quoted by him, the EMPLOYER will not accept any proposals for changes 
in VALUE OF CONTRACT or  extension in time on account of any such changes which may arise to the 
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CONTRACTOR's scope of WORK as a result of detailed Engineering and thereafter during the execution 
of WORK. The only exception to this will be a case where the EMPLOYER requests in writing to the 
CONTRACTOR to upgrade the SPECIFICATIONS or the size of any major pieces of equipments, plant or 
machinery beyond what is normally required to meet the scope of WORK as defined in the CONTRACT 
DOCUMENT. In such cases, a change order will be initialled by the CONTRACTOR at the appropriate 
time for the EMPLOYER's prior approval giving the full back-up data for their review and for final 
settlement of any impact on price within 30 (thirty) days thereafter.  

60.2  The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to or 
substitutions for, the Schedule of Rates, the original specifications, drawings, designs and instructions 
that may appear to him to be necessary or advisable during the progress of the WORK and the 
CONTRACTOR shall be bound to carry out the such altered/ extra/ new items of WORK in accordance 
with any instructions which may be given to him in writing signed by the ENGINEER-IN- CHARGE, and 
such alterations, omissions, additions or substitutions shall not invalidate the CONTRACT and any 
altered, additional or substituted work which the CONTRACTOR may be directed to do in the manner 
above specified as part of the WORK shall be carried out by the CONTRACTOR on the same conditions 
in all respects on which he agreed to do the main WORK. The time of completion of WORK may be 
extended for the part of the particular job at the discretion of the ENGINEER-IN- CHARGE, for only 
such alterations, additions or substitutions of the WORK, as he may consider as just and reasonable. 
The rates for such additional, altered or substituted WORK under this clause shall be worked out in 
accordance with the following provisions:-  

I. For Item Rate Contract 
a) If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for 

the WORK, the CONTRACTOR is bound to carry on the additional, altered or substituted WORK 
at the same rates as are specified in the CONTRACT. 

b) If the rates for the additional, altered or substituted WORK are not specifically provided in the 
CONTRACT for the WORK, the rates will be derived from the rates for similar class of WORK as 
are specified in the CONTRACT for the WORK. The opinion of the ENGINEER-IN- CHARGE, as to 
whether or not the rates can be reasonably so derived from the items in this CONTRACT will be 
final and binding on the CONTRACTOR.  

c) If the rates for the altered, additional or substituted WORK cannot be determined in the manner 
specified in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of the date 
of receipt of order to carry out the WORK, inform the ENGINEER-IN-CHARGE of the rates which 
it is his intention to charge for such class of WORK, supported by analysis of the rate or rates 
claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the 
prevailing market rates, labour cost at schedule of labour rates plus 10% to cover contractor's 
supervision, overheads and profit and pay the CONTRACTOR accordingly. The opinion of the 
ENGINEER- IN-CHARGE as to current market rates of materials and the quantum of labour 
involved per unit of measurement will be final and binding on the CONTRACTOR.   

d) Where the item of work will be executed through nominated specialist agency as approved by 
the ENGINEER-IN-CHARGE, then the actual amount paid to such nominated agency supported 
by documentary evidence and as certified by ENGINEER-IN-CHARGE shall be considered plus 
10% (ten percent) to cover all contingencies, overhead, profits to arrive at the rates.   

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the 
following:- Where the value of additions of new items together with the value of alterations, 
additions/deletions or substitutions does not exceed by or is not less than plus/minus (+)25% of 
the VALUE OF CONTRACT. The item rates in the Schedule of Rates shall hold good for all such 
variations between the above mentioned limits, irrespective of any increase/decrease of 
quantities in the individual items of Schedule of Rates. Where the value of addition of new items 
together with the value of alterations, additions/deletions or substitutions reduces more than 
25% of the contract value but is within the following limits the tenderer shall be paid 
compensation for decrease in the value of work, as follows: S.No. Range of Variation 
Percentage compensation for decrease in the value of work in the respective range. a) Beyond 
(+) 25% No increase and/or upto & inclusive of decrease shall be (+) 50% applicable for the 
Schedule of Rates (The rates quoted for this increase shall be valid). b) Beyond (-) 25% upto & 
For reduction beyond inclusive of (-) 50% 25%contractor shall be compensated by an amount 
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equivalent to 10% of the reduction in value of the contract as awarded. For example if the 
actual contract value is 70% of awarded value then compensation shall be 10% of (75-70) i.e. 
0.5% of awarded contract value. 

II. For Lumpsum Contracts: CONTRACTOR shall, within 7 days of the date of receipt of order to carry 
out the WORK, inform the  ENGINEER-IN- CHARGE of the rates which it is his intention to charge 
for such class of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-
CHARGE shall determine the rate or rates on the basis of the prevailing market rates, labour cost at 
schedule of labour rates plus 10% to cover contractor's supervision, overheads and profit and pay 
the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market 
rates of materials and the quantum of labour involved per unit of measurement will be final and 
binding on the CONTRACTOR. 

 
61 Drawings to be supplied by the employer 

61.1  The drawings attached with tender are only for the general guidance to the CONTRACTOR to 
enable him to visualize the type of work contemplated and scope of work involved. The CONTRACTOR 
will be deemed to have studied the DRAWINGS and formed an idea about the WORK involved.  

61.2  Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will 
be furnished from time to time during the progress of the work. The CONTRACTOR shall be deemed to 
have gone through the DRAWINGS supplied to him thoroughly and carefully and in conjunction with all 
other connected drawings and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, 
therein before actually carrying out the Work. 

61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the CONTRACTOR's 
office on the site and shall be made available to the ENGINEER-IN- CHARGE at any time during the 
CONTRACT. The drawings and other documents issued by the EMPLOYER shall be returned to the 
EMPLOYER on completion of the WORK.  

 
62 Drawings to be supplied by the contractor: 

62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the special 
conditions of contract, and shall be furnished within the specified time.  

62.2  Where approval/review of drawings before manufacture/ construction/fabrication has been 
specified, it shall be CONTRACTOR's responsibility to have these drawings prepared as per the 
directions of ENGINEER-IN-CHARGE and got approved before proceeding with 
manufacture/construction/fabrication as the case may be. Any change that may have become 
necessary in these drawings during the execution of the work shall have to be carried out by the 
CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final drawings shall 
bear the certification stamp as indicated below duly signed by both the CONTRACTOR and ENGINEER-
IN-CHARGE.  "Certified true for _____________________  (Name of Work) Agreement 
No.___________________________Signed:________________ (CONTRACTOR) (ENGINEER-IN-
CHARGE) 

62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-CHARGE 
as far as practicable within 3 (Three) weeks and shall be modified by the CONTRACTOR, if any 
modifications and/or corrections are required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall 
incorporate such modifications and/or corrections and submit the final drawings for approval. Any 
delays arising out of failure by the CONTRACTOR to rectify the drawing in good time shall not alter the 
Contract Completion Time.  

62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR 
in six copies and one transparent for record purposed to the EMPLOYER.  

 
63 Setting out works: 

63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the Works 
site and a level bench mark and the CONTRACTOR shall set out the Works and shall provide an efficient 
staff for the purpose and shall be solely responsible for the accuracy of such setting out.  
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63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, 
templates, level marks, profiles and other similar things and shall take all necessary precautions to 
prevent their removal or disturbance and shall be responsible for the consequence of such removal or 
disturbance should the same take place and for their efficient and timely reinstatement. The 
CONTRACTOR shall also be responsible for the maintenance of all existing survey marks, boundary 
marks, distance marks and center line marks, either existing or supplied and fixed by the 
CONTRACTOR. The work shall be set out to the satisfaction of the ENGINEER-IN-CHARGE. The 
approval there of joining with the CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work, 
shall not relieve the CONTRACTOR of any of his responsibility.  

63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary 
reference and level posts, pegs, bamboos, flags, ranging rods, strings and other materials for proper 
layout of the works in accordance with the schemes for bearing marks acceptable to the ENGINEER-IN-
CHARGE. The center, longitudinal or face lines and cross lines shall be marked by means of small 
masonry pillars. Each pillar shall have distinct mark at the centre to enable theodolite to be set over it. 
No work shall be started until all these points are checked and approved by the ENGINEER-IN-CHARGE 
in writing but such approval shall not relieve the CONTRACTOR of any of his responsibilities. The 
CONTRACTOR shall also provide all labour, material and other facilities, as necessary, for the proper 
checking of layout and inspection of the points during construction.  

63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be 
protected and fenced by the CONTRACTOR.  

63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents according to 
which the WORK was carried out. 

 
64 Responsibility for level and alignment: 

64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical 
alignment, the levels and correctness of every part of the WORK and shall rectify effectively any errors 
or imperfections therein, such rectifications shall be carried out by the CONTRACTOR, at his own cost, 
when instructions are issued to that effect by the ENGINEER- IN-CHARGE. 

 
65 Materials to be supplied by contractor: 

65.1  The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the 
materials required for the construction including steels, cement and other building materials, tools, 
tackles, construction plant and equipment for the completion and maintenance of the WORK except the 
materials which will be issued by the EMPLOYER and shall make his own arrangement for procuring 
such materials and for the transport thereof. The EMPLOYER may give necessary recommendation to 
the respective authority if so desired by the CONTRACTOR but assumes no further responsibility of any 
nature. The EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which 
are supplied by reputed suppliers. 

65.2  The CONTRACTOR shall properly store all materials either issued to him or brought by him to the 
SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, 
etc. for proper and speedy execution of his works. The CONTRACTOR shall maintain sufficient stocks of 
all materials required by him.  

65.3  No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in 
writing of the ENGINEER-IN-CHARGE. 

 
66 Stores supplied by the employer: 

66.1  If the SPECIFICATION of the WORK provides for the use of any material of special description to 
be supplied from the EMPLOYER's stores or it is required that the CONTRACTOR shall use certain stores 
to be provided by the ENGINEER-IN-CHARGE, such materials and stores, and price to be charged there 
for as hereinafter mentioned being so far as  practicable for the convenience of the CONTRACTOR, but 
not so as in any way to control the meaning or effect of the CONTRACT, the CONTRACTOR shall be 
bound to purchase and shall be supplied such materials and stores as are from time to time required to 
be used by him for the purpose of the CONTRACT only. The sums due from the CONTRACTOR for the 
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value of materials supplied by the EMPLOYER will be recovered from the running account bill on the 
basis of the actual consumption of materials in the works covered and for which the running account 
bill has been prepared. After the completion of the WORK, however, the CONTRACTOR has to account 
for the full quantity of materials supplied to him as per relevant clauses in this document.  

66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER will 
be debited to the CONTRACTOR's account at the rates shown in the schedule of materials and if they 
are not entered in the schedule,  they will be debited at cost price, which for the purpose of the 
CONTRACT shall include the cost of carriage and all other  expenses whatsoever such as normal 
storage supervision charges which shall have been incurred in obtaining the same at the EMPLOYER's 
stores. All materials so supplied to the CONTRACTOR shall remain the absolute property of the 
EMPLOYER and shall not be removed on any account from the SITE of the WORK, and shall be at all 
times open for inspection to the ENGINEER-IN-CHARGE. Any such materials remaining unused at the 
time of the completion or termination of the CONTRACT shall be returned to the EMPLOYER's stores or 
at a place as directed by the ENGINEER-IN-CHARGE in perfectly good condition at CONTRACTOR's cost. 

 
67 Conditions for issue of materials: 

67.1 Materials specified as to be issued by the EMPLOYER will be supplied to the CONTRACTOR by the 
EMPLOYER form his stores. It shall be responsibility of the CONTRACTOR to take delivery of the 
materials and arrange for its loading, transport and unloading at the SITE of WORK at his own cost. 
The materials shall be issued between the working hours and as per the rules of the EMPLOYER as 
framed from time to time. 

67.2  The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials at 
site after these have been issued to him.  

67.3  Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained 
from the manufacturers.   

67.4  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the materials 
safe against damage by rain, dampness, fire, theft etc. He shall also employ necessary watch and ward 
establishment for the purpose.  

67.5  It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of taking 
delivery and satisfy himself that they are in good condition. After the materials have been delivered by 
the EMPLOYER, it shall be the responsibility of the CONTRACTOR to keep them in good condition and if 
the materials are damaged or lost, at any time, they shall be repaired and/or replaced by him at his 
own cost according to the instructions of the ENGINEER-IN-CHARGE.  

67.6   The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which the 
EMPLOYER has undertaken to supply where such failure or delay is due to natural calamities, act of 
enemies, transport and procurement difficulties and any circumstances beyond the control of the 
EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim any compensation or loss suffered 
by him on this account.   

67.7  It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the 
WORK other than those to be supplied by the EMPLOYER. If, however, in the opinion of the ENGINEER-
IN-CHARGE the execution of the WORK is likely to be delayed due to the CONTRACTOR's inability to 
make arrangements for supply of materials which normally he has to arrange for, the ENGINEER-IN-
CHARGE shall have the right at his own discretion to issue such materials, if available with the 
EMPLOYER or procure the materials from the market or as elsewhere and the CONTRACTOR will be 
bound to take such materials at the rates decided by the ENGINEER-IN-CHARGE. This, however, does 
not in any way absolve the CONTRACTOR from responsibility of making arrangements for the supply of 
such materials in part or in full, should such a situation occur nor shall this constitute a reason for the 
delay in the execution of the WORK.  

67.8  None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR for 
manufacturing item which can be obtained as supplied from standard manufacturer in finished form. 

67.9  The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to execute an 
Indemnity Bond in the prescribed form for safe custody and accounting of all materials issued by the 
EMPLOYER.  
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67.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a statement 
showing his requirement of the quantities of the materials to be supplied by the EMPLOYER and the 
time when the same will be required by him for the works, so as to enable the ENGINEER-IN-CHARGE 
to make necessary arrangements for procurement and supply of the material. 

67.11 Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR indicating 
the daily receipt, consumption and balance in hand. This account shall be maintained in a manner 
prescribed by the ENGINEER-IN-CHARGE along with all connected papers viz. requisitions, issues, etc., 
and shall be always available for inspection in the CONTRACTOR's office at SITE.   

67.12 The CONTRACTOR should see that only the required quantities of materials are got issued. The 
CONTRACTOR shall not be entitled to cartage and incidental charges for returning the surplus 
materials, if any, to the stores wherefrom they were issued or to the place as directed by the 
ENGINEER-IN-CHARGE.  

67.13 Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s) than issued 
for. 

 
68 Material procured with assistance of employer/return of surplus: 

68.1  Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT 
where any materials for the execution of the CONTRACT are procured with the assistance of the 
EMPLOYER either by issue from EMPLOYER's stock or purchases made under order or permits or 
licences issued by Government, the CONTRACTOR shall hold the said materials as trustee for the 
EMPLOYER and use such materials economically and solely for the purpose of the CONTRACT and not 
dispose them off without the permission of the EMPLOYER and return, if required by the ENGINEER-IN-
CHARGE, shall determine having due regard to the condition of the materials. The price allowed to the 
CONTRACTOR, however, shall not exceed the amount charged to him excluding the storage charges, if 
any. The decision of the ENGINEER-IN-CHARGE shall be final and conclusive in such matters. In the 
event of breach of the aforesaid condition, the CONTRACTOR shall, in terms of the licences or permits 
and/or criminal breach of trust, be liable to compensate the EMPLOYER at double rate or any higher 
rate, in the event of those materials at that time having higher rate or not being available in the 
market, then any other rate to be determined by the ENGINEER-IN-CHARGE and his decision shall be 
final and conclusive. 

 
69 Materials obtained from dismantling: 

69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part 
for reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the 
WORK of dismantling etc., will be considered as the EMPLOYER's property and will be disposed off to 
the best advantage of the EMPLOYER. 

 
70 Articles of value found:  
70.1  All gold, silver and other minerals of any description and all precious stones, coins, treasure relics, 

antiquities and other similar things which shall be found in, under or upon the SITE, shall be the 
property of the EMPLOYER and the CONTRACTOR shall duly preserve the same to the satisfaction of 
the ENGINEER-IN-CHARGE and shall from time to time deliver the same to such person or persons 
indicated by the EMPLOYER. 

 
71 Discrepancies between instructions: 

71.1  Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, his 
agent or staff or any doubt arises as to the meaning of any such instructions or should there be any 
misunderstanding between the CONTRACTOR's staff and the ENGINEER-IN- CHARGE's staff, the 
CONTRACTOR shall refer the matter immediately in writing to the ENGINEER-IN-CHARGE whose 
decision thereon shall be 7final and conclusive and no claim for losses alleged to have been caused by 
such discrepancies between instructions, doubts, or misunderstanding shall in any event be admissible. 

 
72 Action where no specification is issued: 
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72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by the EMPLOYER as 
mentioned in the Tender Documents such WORK shall be carried out in accordance with Indian 
Standard Specifications and if the Indian Standard Specifications do not cover the same, the WORK 
should be carried out as per standard Engineering Practice subject to the approval of the ENGINEER-
IN-CHARGE. 

 
73 Inspection of works: 

73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any time 
wherever in progress either on the SITE or at the CONTRACTOR's premises/workshops wherever 
situated, premises/ workshops of any person, firm or corporation where WORK in connection with the 
CONTRACT may be in hand or where materials are being or are to be supplied, and the CONTRACTOR 
shall afford or procure for the ENGINEER-IN- CHARGE every facility and assistance to carry out such 
inspection. The CONTRACTOR shall, at all time during the usual working hours and at all other time at 
which reasonable notice of the intention of the ENGINEER-IN- CHARGE or his representative to visit the 
WORK shall have been given to the CONTRACTOR, either himself be present or receive orders and 
instructions, or have a responsible agent duly accredited in writing, present for the purpose. Orders 
given to the CONTRACTOR's agent shall be considered to have the same force as if they had been 
given to the CONTRACTOR himself. The CONTRACTOR shall give not less than seven days notice in 
writing to the ENGINEER-IN-CHARGE before covering up or otherwise placing beyond reach of 
inspection and measurement of any work in order that the same may be inspected and measured. In 
the event of breach of above the same shall be uncovered at CONTRACTOR's expense for carrying out 
such measurement or inspection.  

73.2  No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in 
writing of the Engineer-in-Charge. The CONTRACTOR is to provide at all time during the progress of 
the WORK and the maintenance period, proper means of access with ladders, gangways etc. and the 
necessary attendance to move and adopt as directed for inspection or measurements of the WORK by 
the ENGINEER- IN-CHARGE. 

73.3  The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all necessary 
instruments and assistance in checking or setting out of WORK and in the checking of any WORK made 
by the CONTRACTOR for the purpose of setting out and taking measurements of WORK.  

 
74 Tests for quality of work:  

74.1  All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and in 
accordance with the instructions of the ENGINEER-IN-CHARGE and shall be subjected from time to time 
to such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct at the place of 
manufacture or fabrication or on the site or at all or any such places. The CONTRACTOR shall provide 
assistance, instruments, labour and materials as are normally required for examining, measuring and 
testing any workmanship as may be selected and required by the ENGINEER-IN-CHARGE.  

74.2  All the tests that will be necessary in connection with the execution of the WORK as decided by the 
ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the EMPLOYER by paying 
the charges as decided by the EMPLOYER from time to time. In case of non- availability of testing 
facility with the EMPLOYER, the required test shall be carried out at the cost of CONTRACTOR at 
Government or any other testing laboratory as directed by ENGINEER-IN-CHARGE.  

74.3  If any tests are required to be carried out in conjunction with the WORK or materials or 
workmanship not supplied by the CONTRACTOR, such tests shall be carried out by the CONTRACTOR 
as per instructions of ENGINEER-IN-CHARGE and cost of such tests shall be reimbursed by the 
EMPLOYER. 

 
75 Samples for approval:  

75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested or if 
required by the specifications, adequate samples of all materials and finished to be used in the WORK. 
Such samples shall be submitted before the WORK is commenced and in ample time to permit tests 



              PPAARRTT  ––  II  

83 | P a g e  

 

and examinations thereof. All materials furnished and finishes applied in actual WORK shall be fully 
equal to the approved samples. 

 
76 Action and compensation in case of bad work: 

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, 
imperfect or unskilled workmanship, or with materials of any inferior description, or that any materials 
or articles provided by the CONTRACTOR for the execution of the WORK are unsound, or of a quality 
inferior to that contracted for, or otherwise not in accordance with the CONTRACT, the CONTRACTOR 
shall on demand in writing from the ENGINEER-IN-CHARGE or his authorised representative specifying 
the WORK, materials or articles complained of notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the WORK so 
specified and provide other proper and suitable materials or articles at his own cost and in the event of 
failure to do so within the period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the 
CONTRACTOR shall be liable to pay compensation at the rate of 1 % (One percent) of the estimated 
cost of the whole WORK, for every week limited to a maximum of 10% (ten percent) of the value of 
the whole WORK, while his failure to do so shall continue and in the case of any such failure the 
ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove and re-execute the WORK or 
remove and replaced with others, the materials or articles complained of to as the case may be at the 
risk and expense in all respects of the CONTRACTOR. The decision of the Engineering-in-charge as to 
any question arising under this clause shall be final and conclusive. 

77 Suspension of works: 

77.1  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in 
writing by the ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS or any 
part thereof for such written order, proceed with the WORK therein ordered to be suspended until, he 
shall have received a written order to proceed therewith. The CONTRACTOR shall not be entitled to 
claim compensation for any loss or damage sustained by him by reason of temporary suspension of the 
WORKS aforesaid. An extension of time for completion, corresponding with the delay caused by any 
such suspension of the WORKS as aforesaid will be granted to the ONTRACTOR should he apply for the 
same provided that the suspension was not consequent to any default or failure on the part of the 
CONTRACTOR. 

77.2  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a period 
of more than two months, the CONTRACTOR shall have the option to terminate the CONTRACT.  

 
78 Employer may do part of work: 

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the 
provisions of this CONTRACT the EMPLOYER has the alternative right, instead of assuming charge of 
entire WORK, to place additional labour force, tools, equipments and materials on such parts of the 
WORK, as the EMPLOYER may designate or also engage another CONTRACTOR to carry out the WORK. 
In such cases, the EMPLOYER shall deduct from the amount which otherwise might become due to the 
CONTRACTOR, the cost of such work and material with ten percent (10%) added to cover all 
departmental charges and should the total amount thereof exceed the amount due to the 
CONTRACTOR, the CONTRACTOR shall pay the difference to the EMPLOYER. 

 
79 Possession prior to completion: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or 
partially completed WORK or part of the WORK. Such possession or use shall not be deemed to be an 
acceptance of any work completed in accordance with the CONTRACT agreement. If such prior 
possession or use by the ENGINEER-IN- CHARGE delays the progress of WORK, equitable adjustment 
in the time of completion will be made and the CONTRACT agreement shall be deemed to be modified 
accordingly.  
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80 Defects Liability Period (Twelve months period of liability from the date of issue of 

completion certificate): 

80.1  The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date 
of completion of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in the Completion 
Certificate. Any damage or defect that may arise or lie undiscovered at the time of issue of Completion 
Certificate, connected in any way with the equipment or materials supplied by him or in the 
workmanship, shall be rectified or replaced by the CONTRACTOR at his own expense as deemed 
necessary by the ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such 
works by other work and deduct actual cost incurred towards labour, supervision and materials 
consumables or otherwise plus 100% towards overheads (of which the certificate of ENGINEER-IN-
CHARGE shall be final) from any sums that may then be or at any time thereafter, become due to the 
CONTRACTOR or from his Contract Performance Security, or the proceeds of sale thereof or a sufficient 
part on thereof.  

80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions 
would be beneficial or necessary to fulfil the guarantees called for, he shall bring this to the notice of 
the ENGINEER- IN-CHARGE in writing. If during the period of liability any portion of the 
WORK/equipment, is found defective and is rectified/ replaced, the period of liability for such 
equipment/ portion of WORK shall be operative from the date such rectification/ replacement are 
carried out and Contract Performance Guarantee shall be furnished separately for the extended period 
of liability for that portion of WORK/ equipment only. Notwithstanding the above provisions the 
supplier's, guarantees/warrantees for the replaced equipment shall also be passed on to the 
EMPLOYER.  

80.3  LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the aggregate 
total liability of CONTRACTOR under the Agreement or otherwise shall be limited to 100% of 
Agreement / Contract Value. However, neither party shall be liable to the other party for any indirect 
and consequential damages, loss of profits or loss of production. 

 
81 Care of works:  

81.1  From the commencement to completion of the WORK, the CONTRACTOR shall take full 
responsibility for the care for all works including all temporary works and in case any damages, loss or 
injury shall happen to the WORK or to any part thereof or to any temporary works from any cause 
whatsoever, shall at his own cost repair and make good the same so that at completion the WORK shall 
be in good order and in conformity in every respects with the requirement of the CONTRACT and the 
ENGINEER-IN- CHARGE's instructions. 

81.2  DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the ENGINEER-
IN-CHARGE shall: a) Decide that any works done or materials used by the CONTRACTOR or by any 
SUB-CONTRACTOR is defective or not in accordance with the CONTRACT, or that the works or any 
portion thereof are defective, or do not fulfill the requirements of CONTRACT (all such matters being 
hereinafter, called RsDefects' in this clause), and b) As soon as reasonably practicable, gives to the 
CONTRACTOR notice in writing of the said decision, specifying particulars of the defects alleged to exist 
or to have occurred, then the CONTRACTOR shall at his own expenses and with all speed make good 
the defects so specified. In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost 
of the CONTRACTOR, such steps as may in all circumstances, be reasonable to make good such 
defects. The expenditure so incurred by the EMPLOYER will be recovered from the amount due to the 
CONTRACTOR. The decision of the ENGINEER-IN-CHARGE with regard to the amount to be recovered 
from the CONTRACTOR will be final and binding on the CONTRACTOR. As soon as the WORK has been 
completed in accordance with the CONTRACT (except in minor respects that do not affect their use for 
the purpose for which they are intended and except for maintenance there of provided in clause 80.1 of 
General Conditions of Contract) and have passed the tests on completion, the ENGINEER-IN-CHARGE 
shall issue a certificate (hereinafter called Completion Certificate) in which he shall certify the date on 
which the WORK have been so completed and have passed the said tests and the EMPLOYER shall be 
deemed to have taken over the WORK on the date so certified. If the WORK has been divided into 
various groups in the CONTRACT, the EMPLOYER shall be entitled to take over any group or groups 
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before the other or others and there upon the ENGINEER-IN-CHARGE shall issue a Completion 
Certificate which will, however, be for such group or groups so taken over only. In such an event if the 
group /section/ part so taken over is related, to the integrated system of the work, not withstanding 
date of grant of Completion Certificate for group/ section/ part. The period of liability in respect of such 
group/ section/ part shall extend 12 (twelve) months from the date of completion of WORK.  

81.3  DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a COMPLETION 
CERTIFICATE he shall make good, with all possible speed, any defect arising from the defective 
materials supplied by the CONTRACTOR or workmanship or any act or omission of the CONTRACT or 
that may have been noticed or developed, after the works or groups of the works has been taken over, 
the period allowed for carrying out such WORK will be normally one month. If any defect be not 
remedied within a reasonable time, the EMPLOYER may proceed to do the WORK at CONTRACTOR's 
risk and expense and deduct from the final bill such amount as may be decided by the EMPLOYER. If 
by reason of any default on the part of the CONTRACTOR a COMPLETION CERTIFICATE has not been 
issued in respect of any portion of the WORK within one month after the date fixed by the CONTRACT 
for the completion of the WORK, the EMPLOYER shall be at liberty to use the WORK or any portion 
thereof in respect of which a completion certificate has not been issued, provided that the WORK or the 
portion thereof so used as aforesaid shall be afforded reasonable opportunity for completing these 
works for the issue of Completion Certificate. 

 
82 Guarantee/transfer of guarantee: 

82.1  For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment 
against termite or any other specialized works etc. the CONTRACTOR shall invariably engage SUB-
CONTRACTORS who are specialists in the field and firms of repute and such a SUB-CONTRACTOR shall 
furnish guarantees for their workmanship to the EMPLOYER, through the CONTRACTOR. In case such a 
SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR 
shall give that guarantee to the EMPLOYER directly. 

 
83 Training of employer's personnel: 

83.1  The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by 
the EMPLOYER at the works of the CONTRACTOR without any cost to the EMPLOYER. The period and 
the nature of training for the individual personnel shall be agreed upon mutually between the 
CONTRACTOR and the EMPLOYER. These engineering personnel shall be given special training at the 
shops, where the equipment will be manufactured and/ or in their collaborator's works and where 
possible, in any other plant where equipment manufactured by the CONTRACTOR or his collaborators is 
under installation or test to enable those personnel to become familiar with the equipment being 
furnished by the CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said engineering 
personnel. 

 
84 Replacement of defective parts and materials: 

84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the 
CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant unsound or 
imperfect or has furnished plant inferior to the quality specified, the CONTRACTOR on receiving details 
of such defects or deficiencies shall at his own expenses within 7 (seven) days of his receiving the 
notice, or otherwise within such time as may be reasonably necessary for making it good, proceed to 
alter, re-construct or remove such work and furnish fresh equipments upto the standards of the 
specifications. In case the CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 
(seven) day's notice in writing of his intentions to do so, proceed to remove the portion of the WORK 
so complained of and at the cost of CONTRACTOR's, perform all such works or furnish all such 
equipments provided that nothing in the clause shall be deemed to deprive the EMPLOYER of or affect 
any rights under the CONTRACT, the EMPLOYER may otherwise have in respect of such defects and 
deficiencies.  

84.2  The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments 
to the EMPLOYER of the extra cost, of such replacements procured including erection/installation as 
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provided for in the CONTRACT; such extra cost being the ascertained difference between the price paid 
by the EMPLOYER for such replacements and the CONTRACT price portion for such defective plants and 
repayments of any sum paid by the EMPLOYER to the CONTRACTOR in respect of such defective plant. 
Should the EMPLOYER not so replace the defective plant the CONTRACTOR's extreme liability under 
this clause shall be limited to the repayment of all such sums paid by the EMPLOYER under the 
CONTRACT for such defective plant. 

 
85 Indemnity  

85.1  If any action is brought before a Court, Tribunal or any other Authority against the Employer or an 
officer or agent of the EMPLOYER, for the failure, omission or neglect on the part of the CONTRACTOR 
to perform any acts, matters, covenants or things under the CONTRACT, or damage or injury caused by 
the alleged omission or negligence on the part of the CONTRACTOR, his agents, representatives or his 
SUB- CONTRACTOR's, or in connection with any claim based on lawful demands of SUB-
CONTRACTOR's workmen suppliers or employees, the CONTRACTOR, shall in such cases indemnify and 
keep the EMPLOYER and/or their representatives harmless from all losses, damages, expenses or 
decrees arising out of such action. 

 
86 Construction aids, equipments, tools & tackles: 

86.1  CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite 
CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing 
Equipment and Appliances, including imports of such equipment etc. as required. In case of import of 
the same the rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the 
duty drawback applicable thereon shall be ascertained by the CONTRACTOR from the concerned 
authorities of Government of India. It shall be clearly understood that EMPLOYER shall not in any way 
be responsible for arranging to obtain Custom Clearance and/or payment of any duties and/or duty 
draw backs etc. for such equipments so imported by the CONTRACTOR and the CONTRACTOR shall be 
fully responsible for all taxes, duties and documentation with regard to the same. Tenderer in his own 
interest may contact, for any clarifications in the matter, concerned agencies/Dept./Ministries of Govt. 
of India. All clarifications so obtained and interpretations thereof shall be solely the responsibility of the 
CONTRACTOR.  

 
SECTION-VI CERTIFICATES AND PAYMENTS  
 
87 Schedule of rates and payments: 

87.1  CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to CONTRACTOR for the 
whole of the WORK to be done and for the performance of all the obligations undertaken by the 
CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained by the application of the 
respective Schedule of Rates (the inclusive nature of which is more particularly defined by way of 
application but not of limitation, with the succeeding sub-clause of this clause) and payment to be 
made accordingly for the WORK actually executed and approved by the ENGINEERIN- CHARGE. The 
sum so ascertained shall (excepting only as and to the extent expressly provided herein) constitute the 
sole and inclusive remuneration of the CONTRACTOR under the CONTRACT and no further or other 
payment whatsoever shall be or become due or payable to the CONTRACTOR under the CONTRACT.  

87.2  SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the CONTRACTOR shall 
remain firm till the issue of FINAL CERTIFICATE and shall not be subject to escalation. Schedule of 
Rates shall be deemed to include and cover all costs, expenses and liabilities of every description and 
all risks of every kind to be taken in executing, completing and handing over the WORK to the 
EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be deemed to have known the nature, 
scope, magnitude and the extent of the WORK and materials required though the CONTRACT 
DOCUMENT may not fully and precisely furnish them. Tenderer's shall make such provision in the 
Schedule of Rates as he may consider necessary to cover the cost of such items of WORK and materials 
as may be reasonable and necessary to complete the WORK. The opinion of the ENGINEER-IN-CHARGE 
as to the items of WORK which are necessary and reasonable for COMPLETION OF WORK shall be final 
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and binding on the CONTRACTOR, although the same may not be shown on or described specifically in 
CONTRACT DOCUMENTS. Generality of this present provision shall not be deemed to cut down or limit 
in any way because in certain cases it may and in other cases it may not be expressly stated that the 
CONTRACTOR shall do or perform a work or supply articles or perform services at his own cost or 
without addition of payment or without extra charge or words to the same effect or that it may be 
stated or not stated that the same are included in and covered by the Schedule of Rates.  

87.3  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR ETC.: 
Without in any way limiting the provisions of the preceding sub-clause the Schedule of Rates shall be 
deemed to include and cover the cost of all construction equipment, temporary WORK (except as 
provided for herein), pumps, materials, labour, insurance, fuel, consumables, stores and appliances to 
be supplied by the CONTRACTOR and all other matters in connection with each item in the Schedule of 
Rates and the execution of the WORK or any portion thereof finished, complete in every respect and 
maintained as shown or described in the CONTRACT DOCUMENTS or as may be ordered in writing 
during the continuance of the CONTRACT.  

87.4  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule of Rates (i.e., 
VALUE OF CONTRACT) shall be deemed to include and cover the cost of all royalties and fees for the 
articles and processes, protected by letters, patent or otherwise incorporated in or used in connection 
with the WORK, also all royalties, rents and other payments in connection with obtaining materials of 
whatsoever kind for the WORK and shall include an indemnity to the EMPLOYER which the 
CONTRACTOR hereby gives against all actions, proceedings, claims, damages, costs and expenses 
arising from the incorporation in or use on the WORK of any such articles, processes or materials, 
octroi or other municipal or local Board Charges, if levied on materials, equipment or machineries to be 
brought to site for use on WORK shall be borne by the CONTRACTOR.  

87.5  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of Customs 
Duties, Excise Duties, Sales Tax, Sales Tax on works Contract quay or any port dues, transport charges, 
stamp duties or Central or State Government or local Body or Municipal Taxes or duties, taxes or 
charges (from or of any other body), whatsoever, will be granted or obtained, all of which expenses 
shall be deemed to be included in and covered by the Schedule or Rates. The CONTRACTOR shall also 
obtain and pay for all permits or other privileges necessary to complete the  WORK. 

87.6  SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall be deemed to 
include and cover the risk of all possibilities of delay and interference with the CONTRACTOR's conduct 
of WORK which occur from any causes including orders of the EMPLOYER in the exercise of his power 
and on account of extension of time granted due to various reasons and for all other possible or 
probable causes of delay.  

87.7  SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, no alteration will be 
allowed in the Schedule of Rates by reason of works or any part of them being modified, altered, 
extended, diminished or committed. The Schedule of Rates are fully inclusive of rates which have been 
fixed by the CONTRACTOR and agreed to by the EMPLOYER and cannot be altered. For lumpsum 
CONTRACTS, the payment will be made according to the WORK actually carried out, for which purpose 
an item wise, or work wise Schedule of Rates shall be furnished, suitable for evaluating the value of 
WORK done and preparing running account bill. Payment for any additional work which is not covered 
in the Schedule of Rates, shall only be released on issuance of change order. 

 
88 Procedure for measurement and billing of work in progress: 

88.1  BILLING PROCEDURE: Following procedures shall be adopted for billing of works executed by the 
CONTRACTOR. 

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets supplied by 
EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and passing. 

88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded on the sheets and 
shall certify correctness of the same on the measurement sheets.  

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in 
accordance with the terms and conditions of the CONTRACTS, within 7 days of submission of the 
bills, complete in all respects and send the same to the Employer to effect payment to the 
CONTRACTOR.  
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88.1.4 BCPL shall make all endeavour to make payments of undisputed amount of the bills submitted 
based on the joint measurements within 15 (Fifteen) days from the date of certification by the 
Engineer-in-Charge.  

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 
EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER/CONSULTANT 
shall be fully responsible for checking the measurements quantitatively and qualitatively as recorded 
in the Measurement Books/ Bills.  

88.1.6 While preparing the final bills overall measurements will not be taken again. Only volume of work 
executed since the last measured bill alongwith summary of final measurements will be considered 
for the final bill. However, a detailed check shall be made as to missing measurements and in case 
there are any missing items or measurements the same shall be recorded.  

88.1.7 COMPUTERISED BILLING SYSTEM : GAIL (India) Limited has introduced Computerised Billing 
System whereby when the Bills are submitted in GAIL by a Contractor, a receipt number is 
generated. The Contractor can know the status of the Bill through GAIL’s website. (Not applicable 
in case of BCPL)  

88.2  SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in the tender, no 
RsSecured Advance' on security of materials brought to site for execution of contracted items(s) shall 
be paid to the Contractor whatsoever. 

88.3  DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of measurement not 
covered by the CONTRACT to be adopted for any item of WORK, mode of measurement as per latest 
Indian Standard Specifications shall be followed.  

88.4  ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to the CONTRACTOR in 
every certificate prepared for payment, sum of less than 50 paise shall be omitted and the total amount 
on each certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise shall be 
omitted and sums of 50 paise and more upto one rupee shall be reckoned as one rupee. 

 
89 Lumpsum in tender:  

89.1  The payment against any Lumpsum item shall be made only on completion of that item as per the 
provision of the CONTRACT after certification by ENGINEER-IN-CHARGE. 

 
90 Running account payments to be regarded as advance: 

90.1  All running account payments shall be regarded as payment by way of advance against the final 
payment only and not as payments for WORK actually done and completed and shall not preclude the 
requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and 
reconstructed or re-erected or be considered as an admission of the due performance of the 
CONTRACT, or any part thereof, in this respect, or of the accruing of any claim by the CONTRACTOR, 
nor shall it conclude, determine or affect in any way the powers of the EMPLOYER under these 
conditions or any of them as to the final settlement and adjustment of the accounts or otherwise, or in 
any other way vary or affect the CONTRACT. The final bill shall be submitted by the CONTRACTOR 
within one month of the date of physical completion of the WORK, otherwise, the ENGINEER-IN-
CHARGE's certificate of the measurement and of total amount payable for the WORK accordingly shall 
be final and binding on all parties 

 
91 Notice of claims for additional payments: 

91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional 
WORKS or MATERIAL change in original SPECIFICATIONS carried out by him in respect of WORK he 
shall forthwith give notice in writing to the ENGINEER-IN-CHARGE that he claims extra payment. Such 
notice shall be given to the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such claims and 
such notice shall contain full particulars of the nature of such claim with full details of amount claimed. 
Irrespective of any provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his 
intention to lodge claim on the EMPLOYER within 10 (ten) days of the commencement of happening of 
the event and quantify the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his 
right to claim any compensation/reimbursement/damages etc. or refer the matter to arbitration. Failure 
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on the part of CONTRACTOR to put forward any claim without the necessary particulars as above 
within the time above specified shall be an absolute waiver thereof. No omission by EMPLOYER to 
reject any such claim and no delay in dealing therewith shall be waiver by EMPLOYER of any of this 
rights in respect thereof.  

91.2  ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause to 
discharge these in a manner considered appropriate after due deliberations thereon. However, 
CONTRACTOR shall be obliged to carry on with the WORK during the period in which his claims are 
under consideration by the EMPLOYER, irrespective of the outcome of such claims, where additional 
payments for WORKS considered extra are justifiable in accordance with the CONTRACT provisions, 
EMPLOYER shall arrange to release the same in the same manner as for normal WORK payments. Such 
of the extra works so admitted by EMPLOYER shall be governed by all the terms, conditions, 
stipulations and specifications as are applicable for the CONTRACT. The rates for extra works shall 
generally be the unit rates provided for in the CONTRACT. In the event unit rates for extra works so 
executed are not available as per CONTRACT, payments may either be released on day work basis for 
which daily/hourly rates for workmen and hourly rates for equipment rental shall apply, or on the unit 
rate for WORK executed shall be derived by interpolation/ extrapolation of unit rates already existing in 
the CONTRACT. In all the matters pertaining to applicability of rate and admittance of otherwise of an 
extra work claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be final and binding. 

 
92 Payment of contractor's bill:  

92.1  No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of the 
work shall have been completed and a certificate of completion given. But in case of works estimated 
to cost more than Rs.10,000/-, that CONTRACTOR on submitting the bill thereof be entitled to receive a 
monthly payment proportionate to the part thereof approved and passed by the ENGINEER-IN-
CHARGE, whose certificate of such approval and passing of the sum so payable shall be final and 
conclusive against the CONTRACTOR. This payment will be made after making necessary 
corrections/deductions as stipulated elsewhere in the CONTRACT DOCUMENT for materials, Contract 
Performance Security, taxes etc.  

92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque 
forwarding the same to registered office or the notified office of the CONTRACTOR. In no case will 
EMPLOYER be responsible if the cheque is mislaid or misappropriated by unauthorised person/persons. 
In all cases, the CONTRACTOR shall present his bill duly pre-receipted on proper revenue stamp 
payment shall be made in Indian Currency.  

92.3  In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission of 
bill on joint measurements, after completion of all the obligations under the CONTRACT. 

 
93 Receipt for payment:  

93.1  Receipt for payment made on account of work when executed by a firm, must be signed by a 
person holding due power of attorney in this respect on behalf of the CONTRACTOR, except when the 
CONTRACTOR's are described in their tender as a limited company in which case the receipts must be 
signed in the name of the company by one of its principal officers or by some other person having 
authority to give effectual receipt for the company. 

 
94 Completion certificate:  

94.1  APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his obligation 
under Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. The ENGINEER-IN-
CHARGE shall normally issue to the CONTRACTOR the COMPLETION CERTIFICATE within one month 
after receiving any application therefore from the CONTRACTOR after verifying from the completion 
documents and satisfying himself that the WORK has been completed in accordance with and as set 
out in the construction and erection drawings, and the CONTRACT DOCUMENTS. The CONTRACTOR, 
after obtaining the COMPLETION CERTIFICATE, is eligible to present the final bill for the WORK 
executed by him under the terms of CONTRACT.  
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94.2  COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all respects, the 
CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, 
but no certificate shall be given nor shall the WORK be deemed to have been executed until all 
scaffolding, surplus materials and rubbish is cleared off the SITE completely nor until the WORK shall 
have been measured by the ENGINEER-IN-CHARGE whose measurement shall be binding and 
conclusive. The WORKS will not be considered as complete and taken over by the EMPLOYER, until all 
the temporary works, labour and staff colonies are cleared to the satisfaction of the ENGINEER-IN-
CHARGE. If the CONTRACTOR fails to comply with the requirements of this clause on or before the 
date fixed for the completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of the 
CONTRACTOR remove such scaffolding, surplus materials and rubbish and dispose off the same as he 
thinks fit and clean off such dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount of 
all expenses so incurred and shall have no claim in respect of any such scaffolding or surplus materials 
as aforesaid except for any sum actually realised by the sale thereof.  

94.3  COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the following documents 
will be deemed to form the completion documents:  
(i) The technical documents according to which the WORK was carried out. Six (6) sets of 

construction drawings showing therein the modification and correction made during the course of 
execution and signed by the ENGINEER-IN-CHARGE.  

(ii) COMPLETION CERTIFICATE for Rsembedded' and Rscovered' up work. 
(iii) Certificates of final levels as set out for various works.  
(iv) Certificates of tests performed for various WORKS.  
(v) Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and 

list of surplus materials returned to the EMPLOYER's store duly supported by necessary 
documents. 

95 Final decision and final certificate: 

95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that 
the WORKS have been duly maintained by the CONTRACTOR during monsoon or such period as 
hereinbefore provided in Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-up 
any subsidence and performed all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE 
shall (without prejudice to the rights of the EMPLOYER to retain the provisions of relevant Clause 
hereof) otherwise give a certificate herein referred to as the FINAL CERTIFICATE to that effect and the 
CONTRACTOR shall not be considered to have fulfilled the whole of his obligations under CONTRACT 
until FINAL CERTIFICATE shall have been given by the ENGINEER-IN- CHARGE notwithstanding any 
previous entry upon the WORK and taking possession, working or using of the same or any part thereof 
by the EMPLOYER.  

 
96 Certificate and payments on evidence of completion: 

96.1  Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on 
general account shall be taken to be an admission by the EMPLOYER of the due performance of the 
CONTRACT or any part thereof or of occupancy or validity of any claim by the CONTRACTOR.  

 
97 Deductions from the contract price: 

97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the 
provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the 
EMPLOYER. All such claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and 
when they fall due. Such claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the 
receipt of the corresponding bills and if not paid by the CONTRACTOR within the said period, the 
EMPLOYER may, then, deduct the amount from any moneys due i.e., Contract Performance Security or 
becoming due to the CONTRACTOR under the CONTRACT or may be recovered by actions of law or 
otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

 
SECTION-VII TAXES AND INSURANCE  
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98 Taxes, Duties, Octroi etc:  

98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of 
any and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter imposed, increased, 
modified, all the sales taxes, duties, octrois etc. now in force and hereafter increased, imposed or 
modified, from time to time in respect of WORKS and materials and all contributions and taxes for 
unemployment compensation, insurance and old age pensions or annuities now or hereafter imposed 
by any Central or State Government authorities which are imposed with respect to or covered by the 
wages, salaries, or other compensations paid to the persons employed by the CONTRACTOR and the 
CONTRACTOR shall be responsible for the compliance of all SUB-CONTRACTORS, with all applicable 
Central, State, Municipal and local law and regulation and requirement of any Central, State or local 
Government agency or authority. CONTRACTOR further agrees to defend, indemnify and hold 
EMPLOYER harmless from any liability or penalty which may be imposed by the Central, State or Local 
authorities by reason or any violation by CONTRACTOR or SUB-CONTRACTOR of such laws, suits or 
proceedings that may be brought against the EMPLOYER arising under, growing out of, or by reason of 
the work provided for by this CONTRACT, by third parties, or by Central or State Government authority 
or any administrative sub-division thereof. Tax deductions will be made as per the rules and regulations 
in force in accordance with acts prevailing from time to time.  

 
99 Sales tax/Turnover tax:  

99.1  Tenderer should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether 
on the works contract as a whole or in respect of bought out components used by the CONTRACTOR in 
execution of the CONTRACT.  EMPLOYER shall not be responsible for any such liability of the 
CONTRACTOR in respect of this CONTRACT. 

 
100 Statutory variations  

100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished product. 
Any statutory variations in Excise Duty and sales tax on finished product during the contractual 
completion period, shall be to the Employer's account for which the Contractor will furnish documentary 
evidence(s) in support of their claims to GAIL. However, any increase in the rate of these taxes and 
duties (E.D. and S.T.) beyond the contractual completion period shall be to Contractor's account and 
any decrease shall be passed on to GAIL.  

 
101  Insurance:  

101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain insurance with 
reputable insurance companies to the satisfaction of the EMPLOYER as follows: CONTRACTOR at his 
cost shall arrange, secure and maintain insurance as may be necessary and to its full value for all such 
amounts to protect the WORKS in progress from time to time and the interest of EMPLOYER against all 
risks as detailed herein. The form and the limit of such insurance, as defined here in together with the 
under works thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of 
work acceptance the responsibility to maintain adequate insurance coverage at all times during the 
period of CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall 
not relieve him of any of his responsibilities and obligations under CONTRACT. Any loss or damage to 
the equipment, during ocean transportation, port/custom clearance, inland and port handling, inland 
transportation, storage, erection and commissioning till such time the WORK is taken over by 
EMPLOYER, shall be to the account of CONTRACTOR. CONTRACTOR shall be responsible for preferring 
of all claims and make good for the damage or loss by way of repairs and/or replacement of the parts 
of the Work damaged or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance 
policies and documents taken out by him in pursuance of the CONTRACT. Such copies of document 
shall be submitted to the EMPLOYER immediately upon the CONTRACTOR having taken such insurance 
coverage. CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days in advance regarding 
the expiry cancellation and/or changes in any of such documents and ensure revalidation/renewal etc., 
as may be necessary well in time. Statutory clearances, if any, in respect of foreign supply required for 
the purpose of replacement of equipment lost in transit and/or during erection, shall be made available 
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by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite licences, port 
clearances and other formalities relating to such import. The risks that are to be covered under the 
insurance shall include, but not be limited to the loss or damage in handling, transit, theft, pilferage, 
riot, civil commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean 
transportation only) etc. The scope of such insurance shall cover the entire value of supplies of 
equipments, plants and materials to be imported from time to time. All costs on account of insurance 
liabilities covered under CONTRACT will be to CONTRACTOR's account and will be included in VALUE 
OF CONTRACT. However, the EMPLOYER may from time to time, during the currency of the 
CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk and in such a case, 
the parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT 
to the extent of reduced premium amounts CONTRACTOR as far as possible shall cover insurance with 
Indian Insurance Companies, including marine Insurance during ocean transportation.  

101.1.1 EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does hereby accept 
full and exclusive liability for the compliance with all obligations imposed by the Employee State 
Insurance Act 1948 and the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER 
harmless for any liability or penalty which may be imposed by the Central, State or Local authority 
by reason of any asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State 
Insurance Act, 1948, and also from all claims, suits or proceeding that may be brought against the 
EMPLOYER arising under, growing out of or by reasons of the work provided for by this 
CONTRACTOR, by third parties or by Central or State Government authority or any political sub- 
division thereof. The CONTRACTOR agrees to fill in with the Employee's State Insurance 
Corporation, the Declaration Forms, and all forms which may be required in respect of the 
CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the WORK provided for 
or those covered by ESI from time to time under the Agreement. The CONTRACTOR shall deduct 
and secure the agreement of the SUB- CONTRACTOR to deduct the employee's contribution as per 
the first schedule of the Employee's State Insurance Act from wages and affix the Employees 
Contribution Card at wages payment intervals. The CONTRACTOR shall remit and secure the 
agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's State Insurance 
Corporation Account, the Employee's contribution as required by the Act. The CONTRACTOR agrees 
to maintain all cards and Records as required under the Act in respect of employees and payments 
and the CONTRACTOR  shall secure the agreement of the SUB- CONTRACTOR to maintain such 
records. Any expenses incurred for the contributions, making contributions or maintaining records 
shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. The EMPLOYER shall retain such 
sum as may be necessary from the total VALUE OF CONTRACT until the CONTRACTOR shall furnish 
satisfactory proof that all contributions as required by the Employees State Insurance Act, 1948, 
have been paid. This will be pending on the CONTRACTOR when the ESI Act is extended to the 
place of work.  

101.1.2 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be 
effected for all the CONTRACTOR's employees engaged in the performance of this CONTRACT. If 
any of the work is sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to provide 
workman's Compensation and employer's liability insurance for the later's employees if such 
employees are not covered under the CONTRACTOR's Insurance. 

101.1.3 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable for or in respect of 
any damages or compensation payable at law in respect or in consequence of any accident or injury 
to any workman or other person in the Employment of the CONTRACTOR or any SUB-
CONTRACTOR save and except an accident or injury resulting from any act or default of the 
EMPLOYER, his agents or servants and the CONTRACTOR shall indemnify and keep indemnified the 
EMPLOYER against all such damages and compensation (save and except and aforesaid) and 
against all claims, demands, proceeding, costs, charges and expenses, whatsoever in respect or in 
relation thereto.  

101.1.4 TRANSIT INSURANCE In respect of all items to be transported by the CONTRACTOR to the 
SITE of WORK, the cost of transit insurance should be borne by the CONTRACTOR and the quoted 
price shall be inclusive of this cost.  

101.1.5 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a form as to 
protect the Contractor against all claims for injuries, disability, disease and death to members of 
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public including EMPLOYER’s men and damage to the property of others arising from the use of 
motor vehicles during on or off the Rssite’ operations, irrespective of the Employership of such 
vehicles.  

101.1.6 COMPREHENSIVE GENERAL LIABILITY INSURANCE:  
a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, 

disease or death of member of public or damage to property of others due to any act or 
omission on the part of the Contractor, his agents, his employees, his representatives and Sub- 
Contractor’s or from riots, strikes and civil commotion.  

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, 
damage or any other risks in respect of his Engineers and other Supervisory staff who are not 
covered under Employees State Insurance Act. 

c) The policy shall cover third party liability. The third party (liability shall cover the loss/ 
disablement of human life (person not belonging to the Contractor) and also cover the risk of 
damage to others materials/ equipment/ properties during construction, erection and 
commissioning at site. The value of third party liability for compensation for loss of human life 
or partial/full disablement shall be of required statutory value but not less than Rs. 2 lakhs per 
death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial disablement and shall 
nevertheless cover such compensation as may be awarded by Court by Law in India and cover 
for damage to others equipment/ property as approved by the Purchaser. However, third party 
risk shall be maximum to Rs. 10(ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., 
in respect of all his plant, equipments and machinery, erection tools & tackles and all other 
temporary attachments brought by him at site to execute the work.  

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor 
from one or more nationalised insurance company from any branch office at Project site.  

f) Any such insurance requirements as are hereby established as the minimum policies and 
coverages which Contractor must secure and keep in force must be complied with, Contrator 
shall at all times be free to obtain additional or increased coverages at Contractor’s sole 
expenses. 

101.1.7 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: 
CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be 
required under any law or regulation from time to time without any extra cost to EMPLOYER. He 
shall also carry and maintain any other insurance which may be required by the EMPLOYER. 

 
102  Damage to Property or to any Person or any Third Party 

102.1 CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss or 
any damage to structures and properties belonging to the EMPLOYER or being executed or procured or 
being procured by the EMPLOYER or of other agencies within in the premises of all the work of the 
EMPLOYER, if such loss or damage is due to fault and/or the negligence or willful acts or omission of 
the CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTORs. 

102.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from 
one place to another so that they do not cause any damage to any person or to the property of the 
EMPLOYER or any third party including overhead and underground cables and in the event of any 
damage resulting to the property of the EMPLOYER or of a third party during the movement of the 
aforesaid plant, equipment or materials the cost of such damages including eventual loss of production, 
operation or services in any plant or establishment as estimated by the EMPLOYER or ascertained or 
demanded by the third party shall be borne by the CONTRACTOR. Third party liability risk shall be 
Rupees One lakh for single accident and limited to Rupees Ten lakhs.  

102.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to 
property other than EMPLOYER's property arising under or by reason of this agreement, if such claims 
result from the fault and/or negligence or willful acts or omission of the CONTRACTOR, his employees, 
agents, representative of SUB-CONTRACTOR. 

 
SECTION-VIII LABOUR LAWS  
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103  Labour laws: 

103.1 No labour below the age of 18 (eighteen) years shall be employed on the WORK.  
103.2 The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him 

on the WORK.  
103.3 The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER 

indemnified in respect thereof.  
103.4 The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour 

laws.  
103.5 If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he shall 

obtain a licence from licensing authority (i.e. office of the labour commissioner) by payment of 
necessary prescribed fee and the deposit, if any, before starting the WORK under the CONTRACT. Such 
fee/deposit shall be borne by the CONTRACTOR.  

103.6 The CONTRACTOR shall employ labour in sufficient numbers either directly or through SUB- 
CONTRACTOR's to maintain the required rate of progress and of quality to ensure workmanship of the 
degree specified in the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.   

103.7 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the number 
and description, by trades of the work people employed on the works. The CONTRACTOR shall also 
submit on the 4th and 19th of every month to the ENGINEER-IN-CHARGE a true statement showing in 
respect of the second half of the preceding month and the first half of the current month (1) the 
accidents that occurred during the said fortnight showing the circumstances under which they 
happened and the extent of damage and injury caused by them and (2) the number of female workers 
who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules made 
thereunder and the amount paid to them.  

103.8 The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, Employee 
Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability Act 1938. Workmen's 
Compensation Act 1923, Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract 
Labour Regulation and Abolition Act 1970, Employment of Children Act 1938 or any modifications 
thereof or any other law relating thereto and rules made thereunder from time to time.   

103.9 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as defined 
in Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct from the money due 
to the CONTRACTOR any sum required or estimated to be required for making good the loss suffered 
by a worker or workers by reason of non- fulfillment of the Conditions of the Contract for the benefit of 
workers, non-payment of wages or of deductions made from his or their wages which are not justified 
by the terms of the Contract or non-observance of the said regulations. 

103.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under and for 
the observance of the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity 
from his SUB-CONTRACTOR's. In the event of the CONTRACTOR committing a default or breach of any 
of the provisions of the aforesaid Acts as amended from time to time, of furnishing any information or 
submitting or filling and Form/ Register/ Slip under the provisions of these Acts which is materially 
incorrect then on the report of the inspecting Officers, the CONTRACTOR shall without prejudice to any 
other liability pay to the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every 
default, breach or furnishing, making, submitting, filling materially incorrect statement as may be fixed 
by the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's default continuing in this 
respect, the Liquidated Damages may be enhanced to Rs.50.00 per day for each day of default subject 
to a maximum of one percent of the estimated cost of the WORK put to tender. The ENGINEER-IN-
CHARGE shall deduct such amount from bills or Contract Performance Security of the CONTRACTOR 
and credit the same to the Welfare Fund constitute under these acts. The decision of the ENGINEER-
IN-CHARGE in this respect shall be final and binding.  

 
104  Implementation of Apprentices Act, 1961: 

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and 
Orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 
CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. The 
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CONTRACTOR shall also be liable for any pecuniary liability arising on account of any violation by him 
of the provisions, of the Act.  

 
105  Contractor to indemnify the Employer: 

105.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of the 
EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions, proceedings, claims, 
demands, costs and expenses whatsoever arising out of or in connection with the matters referred to in 
Clause 102.0 and elsewhere and all actions, proceedings, claims, demands, costs and expenses which 
may be made against the EMPLOYER for or in respect of or arising out of any failure by the 
CONTRACTOR in the performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER 
shall not be liable for or in respect of or arising out of any failure by the CONTRACTOR in the 
performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for 
or in respect of any demand or compensation payable by law in respect or in consequence of any 
accident or injury to any workmen or other person. In the employment of the CONTRACTOR or his 
SUB-CONTRACTOR the CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all 
such damages and compensations and against all claims, damages, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto. 

105.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money in respect of 
such claims or demands as aforesaid the amount so paid and the costs incurred by the EMPLOYER shall 
be charged to and paid by the CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute or 
question the right of the EMPLOYER to make such payments notwithstanding the same, may have been 
made without the consent or authority or in law or otherwise to the contrary.  

105.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's 
compensation Act, 1923 or other applicable provision of Workmen Compensation Act or any other Act, 
the EMPLOYER is obliged to pay compensation to a workman employed by the CONTRACTOR in 
execution of the WORK, the EMPLOYER will recover from the CONTRACTOR the amount of the 
compensation so paid, and without prejudice to the rights of EMPLOYER under Section 12, Sub- section 
(2) of the said act, EMPLOYER shall be at liberty to recover such amount or any part thereof by 
deducting it from the Contract Performance Security or from any sum due to the CONTRACTOR 
whether under this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any claim 
made under Section 12, Sub-section (i) of the said act, except on the written request of the 
CONTRACTOR and upon his giving to the EMPLOYER full security for all costs for which the EMPLOYER 
might become liable in consequence of contesting such claim. 

 
106  Health and sanitary arrangements for workers: 

106.1 In respect of all labour directly or indirectly employed in the WORKS for the performance of the 
CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be complied 
with all the rules and regulations of the local sanitary and other authorities or as framed by the 
EMPLOYER from time to time for the protection of health and sanitary arrangements for all workers.  

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and 
other sanitary and health arrangements. The CONTRACTOR shall also provide necessary surface 
transportation to the place of work and back to the colony for their personnel accommodated in the 
labour colony. 

 
SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

107  Arbitration:  

107.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be 
final and binding as provided in the Agreement and the issues/disputes which cannot be mutually 
resolved within a reasonable time, all disputes shall be referred to arbitration by Sole Arbitrator. The 
Employer [BCPL] shall suggest a panel of three independent and distinguished persons to the 
bidder/contractor/supplier/buyer (as the case may be) to select any one among them to act as the Sole 
Arbitrator. In the event of failure of the other parties to select the Sole Arbitrator within 30 days from 
the receipt of the communication suggesting the panel of arbitrators, the right of selection of the sole 
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arbitrator by the other party shall stand forfeited and the EMPLOYER (BCPL) shall have discretion to 
proceed with the appointment of the Sole Arbitrator. The decision of Employer on the appointment of 
the sole arbitrator shall be final and binding on the parties. The award of sole arbitrator shall be final 
and binding on the parties and unless directed/awarded otherwise by the sole arbitrator, the cost of 
arbitration proceedings shall be shared equally by the parties. The Arbitration proceedings shall be in 
English language and venue shall be New Delhi, India. Subject to the above, the provisions of (Indian) 
Arbitration & Conciliation ACT 1996 and the Rules framed there under shall be applicable. All matter 
relating to this contract are subject to the exclusive jurisdiction of the court situated in the state of 
Delhi. Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 was 
enacted by the Indian Parliament and is based on United Nations Commission on International Trade 
Law (UNCITRAL model law), which were prepared after extensive consultation with Arbitral Institutions 
and centers of International Commercial Arbitration. The United Nations General Assembly vide 
resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976.  

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND ANOTHER AND 
ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC ENTERPRISE AND 
ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS: "In the event of any dispute or difference 
between the parties hereto, such dispute or difference shall be resolved amicably by mutual 
consultation or through the good offices of empowered agencies of the Government.  If such resolution 
is not possible, then, the unresolved dispute or difference shall be referred to arbitration of an 
arbitrator to be nominated by Secretary, Department of Legal Affairs ("Law Secretary") in terms of the 
Office Memorandum No.55/3/1/75-CF, dated the 19th December 1975 issued by the Cabinet Secretariat 
(Department of Cabinet Affairs), as modified from time to time. The Arbitration Act 1940 (10 of 1940) 
shall not be applicable to the arbitration under this clause. The award of the Arbitrator shall be binding 
upon parties to the dispute. Provided, however, any party aggrieved by such award may make a further 
reference for setting aside or revision of the award to Law Secretary whose decision shall bind the 
parties finally and conclusively.  

 
108  Jurisdiction:  

108.1 The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Guwahati for the purposes of 
disputes, actions and proceedings arising out of the CONTRACT, the courts at Guwahati only will have 
the jurisdiction to hear and decide such disputed, actions and proceedings.  

 
SECTION-X SAFETY CODES 

109  General:  

109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and unsafe 
working conditions and shall comply with EMPLOYER's safety rules as set forth herein. Prior to start of 
construction, CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for information and 
guidance, if it has been prepared. 

 
110  Safety regulations:  

110.1 In respect of all labour, directly employed in the WORK for the performance of CONTRACTOR's part 
of this agreement, the CONTRACTOR shall at his own expense arrange for all the safety provisions as 
per safety codes of C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines Act and such 
other acts as applicable.  

110.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. 
Before starting construction work CONTRACTOR shall consult with EMPLOYER's safety Engineers or 
ENGINEER- IN-CHARGE and must make good to the satisfaction of the EMPLOYER any loss or damage 
due to fire to any portion of the work done or to be done under this agreement or to any of the 
EMPLOYER's existing property. 

 
111  First aid and industrial injuries: 
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111.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-CONTRACTOR.  
111.2 CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of 

industrial injuries. Names of those providing these services shall be furnished to EMPLOYER prior to 
start of construction and their telephone numbers shall be prominently posted in CONTRACTOR's field 
office.   

111.3 All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of CONTRACTOR's 
report covering each personal injury requiring the attention of a physician shall be furnished to the 
EMPLOYER. 

 
112  General rules:  

112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no 
smoking rules shall be discharged immediately. 

 
113  Contractor's barricades:  

113.1 CONTRACTOR shall erect and maintain barricades required in connection with his operation to 
guard or protect:-  
a) Excavations 
b) Hoisting Areas. 
c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 
d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations. 
e) Rail Road unloading spots. 

113.2 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become acquainted with 
EMPLOYER's barricading practice and shall respect the provisions thereof.  

113.3 Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be 
marked by red flasher lanterns at nights. 

 
114  Scaffolding:  

114.1 Suitable scaffolding should be provided for workmen for all works that cannot safely be done from 
the ground or from solid construction except such short period work as can be done safely from 
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying material as well, suitable footholds and handholds shall be provided on the 
ladder and the ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).  

114.2 Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 
braced and otherwise retarded at least one metre high above the floor or platform of such scaffolding 
or staging and extending along the entire length of the outside and ends thereof with only such 
openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure.   

114.3 Working platform, gangway and stairway should be so constructed that they should not sag unduly 
or unequally and if the height of platform of the gangway or the stairway is more than 4 metres above 
the ground level or floor level, they should be closely boarded, should have adequate width and should 
be suitably fastened as in ii) above.  

114.4 Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing of railing whose 
minimum heights shall be 1 metre.  

114.5 Safe-means of access shall be provided to all working platforms and other working places, every 
ladder shall be securely fixed. No portable single ladder shall be over 9 metres in length while the width 
between side rails in rung ladder shall in no case be less than 30 cms for ladder upto and including 3 
metres in length. For longer ladder this width should be increased 5mm for each additional foot of 
length. Uniform steps spacing shall not exceed 30 cms. Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on any of the sites or work shall be so stacked or 
placed to cause danger or inconvenience to any person or public. The CONTRACTOR shall also provide 
all necessary fencing and lights to protect the workers and staff from accidents, and shall be bound to 
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bear the expenses of defense of every suit, action or other proceeding of law that may be brought by 
any person for injury sustained owing to neglect of the above precautions and pay any damages and 
costs which may be awarded in any such suit or action or proceeding to any such person or which may 
with the consent of the CONTRACTOR be paid to compromise any claim by any such person.  

 
115  Excavation and trenching:  

115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for 
each 50 metres length or fraction thereof. Ladder shall be extended from bottom of the trenches to 
atleast 1 metre above the surface of the ground. The sides of the trenches which are 1.5M in depth 
shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 
danger of sides to collapse. The excavated materials shall not be placed within 1.5 metres of the edge 
of the trench or half of the trench width whichever is more. Cutting shall be done from top to bottom. 
Under no circumstances undermining or under-cutting shall be done. 

 
116  Demolition/general safety:  

116.1 Before any demolition work is commenced and also during the progress of the demolition work  
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
b) No electric cable or apparatus which is liable to be a source of danger shall remain electrically 

charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris 
or materials as to render it unsafe. 

116.2 All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE, 
should be kept available for the use of the persons employed on the SITE and maintained in condition 
suitable for immediate use, and the CONTRACTOR shall take adequate steps to ensure proper use of 
equipment by those concerned. 
a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective gloves.  
b) Those engaged in white washing and mixing or stacking or cement bags or any material which are 

injurious to the eyes be provided with protective goggles. 
c) Those engaged in welding and cutting works shall be provided with protective face & eye shield, 

hand gloves, etc. 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
e) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall 

ensure that the manhole covers are opened and are ventilated atleast for an hour before the 
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned off 
with suitable railing and provided with warning signals or 

f) board to prevent accident to the public. 
g) The CONTRACTOR shall not employ men below the age of 18 years and women on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 years are 
employed on the work of lead painting, the following precautions should be taken. 

1) No paint containing lead or lead product shall be used except in the form of paste or 
readymade paint. 

2) Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint dry rubbed and scrapped. 

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall 
be provided to enable the working painters to wash them during and on cessation of work. 

116.2.1 When the work is done near any place where there is risk of drowning, all necessary safety 
equipment should be provided and kept ready for use and all necessary steps taken for prompt 
rescue of any person in danger and adequate provision should be made for prompt first aid 
treatment of all injuries likely to be sustained during the course of the work.  

116.2.2 Use of hoisting machines and tackles including their attachments, anchorage and supports 
shall conform to the following standards or conditions: 
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a. These shall be of good mechanical construction, sound materials and adequate strength and 
free from patent defect and shall be kept in good working order. 

b. Every rope used in hoisting or lowering materials or as means of suspension shall be of 
durable quality and adequate strength and free from patent defects. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under 
the age of 21 years should be in charge of any hoisting machine including any scaffolding, winch or 
give signals to the operator. 

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley block 
used in hoisting or lowering or as means of suspension, the safe working load shall be ascertained 
by adequate means. Every hoisting machine and all gears referred to above shall be plainly marked 
with the safe working load of the conditions under which it is applicable and the same shall be 
clearly indicated. No part of any machine or any gear referred to above in this paragraph shall be 
loaded beyond safe working load except for the purpose of testing. 

d) In case of departmental machine, the safe working load shall be notified by the ENGINEER-IN-
CHARGE. As regards CONTRACTOR's machines, the CONTRACTOR shall notify the safe working 
load of the machine to the ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of 
WORK and get it verified by the Engineer concerned.  

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards. Hoisting appliances should be provided with such 
means as to reduce to minimum the accidental descent of the load, adequate precautions should be 
taken to reduce the minimum risk of any part or parts of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations which are already energised, 
insulating mats, wearing apparel, such as gloves, sleeves, and boots as may be necessary should 
be provided. The workers shall not wear any rings, watches and carry keys or other materials which 
are good conductors of electricity.  

116.2.3 All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe conditions and no scaffolds, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work.  

116.2.4 These safety provisions should be brought to the notice of all concerned by displaying on a 
notice board at a prominent place at the work-spot. The person responsible for compliance of the 
safety code shall be named therein by the CONTRACTOR.  

116.2.5 To ensure effective enforcement of the rules and regulations relating to safety precautions, 
the arrangements made by the CONTRACTOR shall be open to inspection by the Welfare Officer, 
ENGINEER-IN- CHARGE or safety Engineer of the Administration or their representatives.  

116.2.6 Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR 
for the operations of any other Act or rules in force in the Republic of India. The work throughout 
including any temporary works shall be carried out in such a manner as not to interfere in any way 
whatsoever with the traffic on any roads or footpath at the site or in the vicinity thereto or any 
existing works whether the property of the Administration or of a third party. In addition to the 
above, the CONTRACTOR shall abide by the safety code provision as per C.P.W.D. Safety code and 
Indian Standard Safety Code from time to time. 

 
117  Care in handling inflammable gas: 
117.1.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in 

handling the inflammable gas cylinder/inflammable liquids/paints etc. as required under the law 
and/or as advised by the fire Authorities of the EMPLOYER.  

118  Temporary combustible structures: 
118.1 Temporary combustible structures will not be built near or around work site. 
119  Precautions against fire:  
119.1.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at 

worksite as recommended by ENGINEER-IN-CHARGE. They will have to ensure all precautionary 
measures and exercise utmost care in handling the inflammable gas cylinders/ inflammable liquid/ 
paints etc. as advised by ENGINEER-IN-CHARGE. Temporary combustible structures will not be built 
near or around the work-site. 

120  Explosives:  
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120.1.1 Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR 
without the permission of the ENGINEER-IN-CHARGE in writing and then only in the manner and to 
the extent to which such permission is given. When explosives are required for the WORK they will 
be stored in a special magazine to be provided at the cost of the CONTRACTOR in accordance with 
the Explosives Rules. The CONTRACTOR shall obtain the necessary licence for the storage and the 
use of explosives and all operations in which or for which explosives are employed shall be at sole 
risk and responsibility of the CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER 
against any loss or damage resulting directly or indirectly therefrom. 

121  Mines act:  
121.1.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety provisions 

as required by the ENGINEER-IN-CHARGE in respect of all labour directly employed for performance 
of the WORKS and shall provide all facilities in connection therewith. In case the CONTRACTOR fails 
to make arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN- CHARGE 
shall be entitled to do so and recover the costs thereof from the CONTRACTOR.  

121.1.2 Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of 

maternity benefits to female workers shall make the CONTRACTOR liable to pay Company Liquidated 
Damages an amount not exceeding Rs.50/- for each default or materially incorrect statement. The decision of 

the ENGINEER-IN-CHARGE in such matters based on reports from the Inspecting Officer or from 
representatives of ENGINEER-IN-CHARGE shall be final and binding and deductions for recovery of 
such Liquidated Damages may be made from any amount payable to the CONTRACTOR from all the 
provisions of the Mines Act, 1952 or any statutory modifications or re-enactment thereof the time 
being in force and any Rules and Regulations made there under in respect of all the persons 
employed by him under this CONTRACT and shall indemnify the EMPLOYER from and against any 
claim under the Mines Act or the rules and regulations framed there under by or on behalf of any 
persons employed by him or otherwise. 

122  Preservation of place:  
122.1.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to prevent 

any riotous or unlawful behaviour by or amongst his worker and others employed or the works and 
for the preservation of peace and protection of the inhabitants and security of property in the 
neighborhood of the WORK. In the event of the EMPLOYER requiring the maintenance of a Special 
Police Force at or in the vicinity of the site during the tenure of works, the expenses thereof shall be 
borne by the CONTRACTOR and if paid by the EMPLOYER shall be recoverable from the 
CONTRACTOR. 

123  Outbreak of infectious diseases: 
123.1.1 The CONTRACTOR shall remove from his camp such labour and their facilities who refuse 

protective inoculation and vaccination when called upon to do so by the ENGINEER-IN-CHARGE's 
representative. Should Cholera, Plague or other infectious diseases break out the CONTRACTOR 
shall burn the huts, beddings, clothes and other belongings or used by the infected parties and 
promptly erect new huts on healthy sites as required by the ENGINEER-IN-CHARGE failing which 
within the time specified in the Engineer's requisition, the work may be done by the EMPLOYER and 
the cost thereof recovered from the CONTRACTOR. 

124  Use of intoxicants: 
124.1.1 The unauthorised sale of spirits or other intoxicants, beverages upon the work in any of the 

buildings, encampments or tenements owned, occupied by or within the control of the 
CONTRACTOR or any of his employee is forbidden and the CONTRACTOR shall exercise his 
influence and authority to the utmost extent to secure strict compliance with this condition. In 
addition to the above, the CONTRACTOR shall abide by the safety code provision as per C.P.W.D. 
safety code and Indian Standard Code framed from time to time. 

 
 
 
 
 
 
 



              PPAARRTT  ––  II  

101 | P a g e  

 

 
#######################  



              PPAARRTT  ––  II  

102 | P a g e  

 

 

PROFORMA FOR CONTRACT AGREEMENT 

 
 
LOA No. BCPL / Dated ----------- 
 
Contract Agreement for the work of --------------- of Brahmaputra Cracker & Polymer Ltd. (BCPL) made on -------- 
between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term shall unless excluded by 
or repugnant to the subject or context include 
its successors and permitted assignees) of the one part and BCPL hereinafter called the “EMPLOYER” (which term 
shall, unless excluded by or repugnant to the subject or context include its successors and assignees) of the 
other part. WHEREAS 
 
A. The EMPLOYER being desirous of having provided and executed certain work mentioned, enumerated or referred to 
in the Tender Documents including Letter Inviting Tender, General Tender Notice, General Conditions of Contract, 
Special Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of 
Rates, Agreed Variations, other documents has called for Tender.  
 
B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender Documents and has 
satisfied himself by careful examination before submitting his tender as to the nature of the surface, strata, soil, sub-soil 
and ground, the form and nature of site and local conditions, the quantities, nature and magnitude of the work, the 
availability of labour and materials necessary for the execution of work, the means of access to SITE, the supply of 
power and water thereto and the accommodation he may require and has made local and independent enquiries and 
obtained complete information as to the matters and thing referred to, or implied in the tender documents or having any 
connection therewith and has considered the nature and extent of all probable and possible situations, delays, 
hindrances or interferences to or with the execution and completion of the work to be carried out under the CONTRACT, 
and has examined and considered all other matters, conditions and things and probable and possible contingencies, 
and generally all matters incidental thereto and ancillary thereof affecting the execution and completion of the WORK 
and which might have influenced him in making his tender. 
 
C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of Contract, Special 
Conditions of Contract, Schedule of Rates, General Obligations, SPECIFICATIONS, DRAWINGS, PLANS, Time 
Schedule for completion of Jobs, Letter of Acceptance of Tender and any statement of agreed variations with its 
enclosures copies of which are hereto annexed form 
part of this CONTRACT though separately set out herein and are included in the expression “CONTRACT” wherever 
herein used. 
AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution of 
the said WORK at the rates stated in the schedule of quantities of the work and finally approved by EMPLOYER 
(hereinafter called the "Schedule of Rates") upon the terms and subject to the conditions of CONTRACT.  
 
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS FOLLOWS:- 1. In 
consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by him, the 
CONTRACTOR hereby covenants with 
EMPLOYER that the CONTRACTOR shall and will duly provide, execute and complete the said work and shall do and 
perform all other acts and things in the CONTRACT mentioned or described or which are to be implied there from or 
may be reasonably necessary for the completion of the said WORK and at the said times and in the manner and subject 
to the terms and conditions or 
stipulations mentioned in the contract.  
 
2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER does hereby agree 
with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the respective amounts for the WORK 
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actually done by him and approved by the EMPLOYER at the Schedule of Rates and such other sum payable to the 
CONTRACTOR under provision of 
CONTRACT, such payment to be made at such time in such manner as provided for in the CONTRACT. A N D 
 
3. In consideration of the due provision, execution and completion of the said WORK the CONTRACTOR does hereby 
agree to pay such sums as may be due to the EMPLOYER for the services rendered by the EMPLOYER to the 
CONTRACTOR, such as power supply, water supply and others as set for in the said CONTRACT and such other sums 
as may become payable to the EMPLOYER towards the controlled items of consumable materials or towards loss, 
damage to the EMPLOYER'S equipment, materials construction plant and machinery, such payments to be made at 
such time and in such manner as is provided in the CONTRACT. It is specifically and distinctly understood and agreed 
between the EMPLOYER and the CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the 
SITE made available by the EMPLOYER for execution of the works or in the building, structures or work executed on 
the said SITE by the CONTRACTOR or in the goods, articles, materials etc., brought on the said SITE (unless the same 
specifically belongs to the CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien 
whatsoever charge for unpaid bills will not be entitled to assume or retain possession or control of the SITE or structures 
and the EMPLOYER shall have an absolute and unfettered right to take full possession of SITE and to remove the 
CONTRACTOR, their servants, agents and materials belonging to the CONTRACTOR and lying on the SITE. The 
CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK only as a licensee simpliciter and 
shall not have any claim, right, title or interest in the SITE or the structures erected thereon and the EMPLOYER shall 
be entitled to terminate such license at any time without assigning any reason. The materials including sand, gravel, 
stone, loose, earth, rock etc., dug up or excavated from the said SITE shall, unless otherwise expressly agreed under 
this CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to claim over the 
same and such excavation and materials should be disposed off on account of the EMPLOYER according to the 
instruction in writing issued from time to time by the ENGINEER-IN-CHARGE In Witness whereof the parties have 
executed these presents in the day and the year first above written. Signed and Delivered for and on Signed and 
Delivered for and on behalf of EMPLOYER.  
 
on behalf of the CONTRACTORs.  

 
BRAHMAPUTRA CRACKER & POLYMER LIMITED      (NAME OF THE CONTRACTOR) 
 
 _______________________________     _______________________________  
 
Date :___________        Date :____________ 
 
 
Place:___________        Place:____________ 
 
 
IN PRESENCE OF TWO WITNESSES 
 
1.___________________________   1. ________________________ 
 
___________________________   ________________________ 
 
___________________________   ________________________ 
 
2.___________________________   2. ________________________ 
 
___________________________   ________________________ 
 
___________________________   ________________________ 
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(To be stamped in accordance with the Stamp Act) 
 
Ref.----------------       Bank Guarantee No.---------- 
         Date-------------------------------------- 
To 
Brahmaputra Cracker & Polymer Ltd. 
“BCPL, Central Ware House Building,  Lepetkata, 
Dibrugarh, Assam, PIN – 786 006 
 
Dear Sir (s), 
 
In accordance with Letter inviting Tender under your reference No.---------------------------  
 
M/s--------------------------------------------------------------------------------------having their Registered/Head Office at-----------------
------------------------------------------(hereinafter called the Bidder) wish to participate in the said tender for-------------------------
---------------------------------------------------------------------------------------------------------------------- 
As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of ---------is required to be submitted 
by the Bidder as a condition precedent for participation in the said Tender which amount in liable to be for forfeited on 
the happening of any contingencies mentioned in the Tender Document. 
 
We, the -------------------------------------------------Bank at-------------------------------------  
having our Head Office ------------------------------------------------------------------------------   
 
(Local Address)  guarantee  and undertake  to  pay immediately on demand by Brahmaputra Cracker & Polymer 
Limited., the amount  --------------------------------------------------------------------------------without any reservation, protest, 
demur and recourse. Any such demand made by BCPL, shall be conclusive and binding on us irrespective of any 
dispute or difference raised by the Bidder. 
This guarantee shall be irrevocable and shall remain, valid upto------------------------------- (This date should be 180 days 
(One hundred & eighty days) after the date finally set out foe closing of tender). If any further extension of this guarantee 
is required the same shall be extended to such required period on receiving instructions from M/s------------------------------
------------------------------------------------- on whose behalf this guarantee is issued. 
 
In Witness whereof the Bank, through its authorized officer, has set its hand and stamp on this ---------------------------------
--day of -------------------------200  -------------------------- at -------------------------- 
 
WITNESS : 
(SIGNATURE)      (SIGNATURE) 
 (NAME)          (NAME) 
 
(OFFICIAL ADDRESS)       Designation with Bank Stamp 
         Attorney as per  ______________________ 
         Power of Attorney No. 

         Date :_________________________      
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   PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

To : 
Brahmaputra Cracker & Polymer Ltd. 
“BCPL, Central Ware House Building,  Lepetkata, 
Dibrugarh, Assam, PIN – 786 006 
Dear Sirs, 
M/s_________________________________________________________have been awarded the work 
of____________________________________________________ for Brahmaputra Cracker & Polymer Limited, 
Dibrugarh – 786008, Assam. The Contracts conditions provided that the CONTRACTOR shall pay a sum of Rs------------
------------------- (Rupees as Initial / full Security Deposit in the form therein mentioned). The form of payment of Security 
Deposit includes guarantee executed by Nationalized Bank, undertaking full responsibility to indemnify Brahmaputra 
Cracker & Polymer Limited, in case of default. 
 
The said-------------------------------------has approached us and at their request and in consideration of the premises we 
having our office at ------------------------------------ have agreed to give such guarantee as hereinafter mentioned. 
 
1. We________________________________________________________ hereby undertake and agree with you 

that if default shall be made by M/s ---- --------------------------------------------------------------- in performing any of the 
terms and conditions of the tender or in payment of any money payable to Brahmaputra Cracker & Polymer 
Limited, we shall on demand pay to you in such manner as you may direct the said amount of Rupees-------------
--------- only or such portion thereof not exceeding the said sum as you may from time to time require. 

 
2. You will have the full liberty without reference to us and without affecting this guarantee, postpone for any time 

or from time to time the exercise of any of the powers and rights conferred on your under the contract with the 
said ----------------------------------------and to enforce or to forbear from endorsing any powers or rights or by 
reason of time being given to the said ---------------------------------------which under law relating to the sureties 
would but for provision have the effect of releasing us. 

 
3. Your right to recover the said sum of Rs---------------------------------(Rupees --------------------------------------------------

--------) from us in manner aforesaid will not be affected or suspended by reason of the fact that any dispute or 
disputes have been raised by the said M/s -------------------------------------------------------and/or that any dispute or 
disputes are pending before any officer, tribunal or court. 

 
4. The guarantee herein contained shall not be determined or affected by the liquidation or winding up dissolution 

or changes of constitution or insolvency of the save said but shall in all respects and for all purpose be binding 
and operative until payment of all money due to you in  respect of such liabilities is paid. 

 
5. This guarantee shall be irrevocable and shall remain valid upto-----------------If any further extension of this 

guarantee is required the same shall be extended to such required period on receiving instructions from M/s-----
----------------------------------------- on whose behalf this guarantee is issued. 

 
6. We have power to issue this guarantee in your favour under Memorandum and Articles of Association and the 

undersigned has full power to do under the Power of Attorney dated ---------------------------- granted to him by the 
Bank. 

Yours faithfully, 
 

__________________________________ Bank 
      

By its Constituted Attorney Signature of a person duly 
authorized to sign on behalf of the Bank. 
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SCHEDULE OF RATES (SOR) 

 
TENDER NO.: BCPL/DIB/C&P/SER/20120145/MD 
 
JOB: HIRING OF SERVICE PROVIDER FOR OPERATING A FIRST AID CENTRE AT BCPL, 
LEPETKATA. 
               

 

 
 

Applicable % of Service Tax___________________ 
 

Note:  
Quoted Fee shall be inclusive of all taxes excluding Service Tax which will be paid as per  REVERSED CHARGE 
MECHANISM w.e.f. 01/07/2012. Bidder must indicate the applicable of Service Tax in the Schedule of 
Rates. 

 
 

 
  

Sl 

No. 
ITEM DESCRIPTION UNIT 

QUANTI

TY 

UNIT RATE 

(Rs)             

(in figure) 

UNIT RATE 

(Rs)                

( In word) 

TOTAL (Rs.) Amount 

INCLUSIVE OF ALL 

TAXES & DUTIES 

1. Round the clock 

running of First Aid 

Services by way of 

providing desired 

qualified manpower 

in different 

categories(MBBS, 

Paramedics etc), 

providing medicines 

& related 

consumables, 

medical tools, 

housekeeping with 

materials, 

caretaking & up 

keeping for BCPL 

First Aid Center , 

Lepetkata site for 

around 6,000 

manpower on daily 

basis for 24 months. 

MONTH 24    

GRAND TOTAL ( INCL. OF ALL TAXES & DUTIES) 
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