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CUT-OUT SLIP 

 

 
(OUTER ENVELOPE) 

 

DO NOT OPEN 
 

 

 

NAME OF WORK:       ANNUAL MAINTAINANCE CONTRACT FOR 

HORTICULTURE & LANDSCAPING WORK AT BCPL 

TOWNSHIP, SIVSAGAR FOR M/s. BRAHMAPUTRA 

CRACKER & POLYMER LIMITED, LEPETKATA – 

DIBRUGARH. 

 
 

  

 
 

 

TENDER NO.              : BCPL/DIB/C&P/SER/20150146/SD 

 

SUBMISSION DUE DATE : 21/08/2015 at 1430 Hrs. 

& TIME 
 

 

 

 

 

FROM:    TO: 

 
Name:     DY. GENERAL MANAGER (C&P) 

Address:     ADMINISTRATIVE BUILDING 

     BCPL PROJECT SITE, LEPETKATA 

     DIBRUGARH-786006 

     ASSAM 
 
 
 
 
  

 
 
 
 
(To be pasted on the outer envelope containing “Priced”, “Unpriced” bids 
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REQUEST FOR QUOTATION (RFQ) 
 

 (Tender no. .) BCPL/DIB/C&P/SER/20150146/SD 

 

Sealed  Bid under single stage two envelop system is invited for the following works for 

BRAHMAPUTRA CRACKER & POLYMER LIMITED, AT LEPETKATA, DIBRUGARH, ASSAM. 
 

A) NAME OF WORK 
: 

 

ANNUAL MAINTAINANCE CONTRACT FOR HORTICULTURE & 

LANDSCAPING WORK AT BCPL TOWNSHIP, SIVSAGAR FOR 

M/s. BRAHMAPUTRA CRACKER & POLYMER LIMITED, 

LEPETKATA – DIBRUGARH. 

B) CONTRACT PERIOD : 24 MONTHS 

C) BIDDING DOCUMENT ON 

SALE 
: NA 

D) BIDDING DOCUMENT FEE               

(NON REFUNDABLE) 
: 

NIL/- (in favour of “Brahmaputra Cracker & Polymer ltd.”, 

payable at Dibrugarh (Assam) 

However, PSUs are exempted from payment of tender fee. 

E) EARNEST MONEY DEPOSIT : 
`.  43,000/- (in favour of “Brahmaputra Cracker & Polymer 

ltd.”, payable at Dibrugarh (Assam) 

However, PSUs are exempted from payment of tender fee. 

F) PRE-BID CONFERENCE : 
AT. 15.00 Hrs on 11/08/2015, at ADMINISTRATIVE BUILDING 

BCPL office at Dibrugarh. 

G) DATE & TIME FOR RECEIPT 

OF BID 
: 21/08/2015 up to 14.30 Hrs. 

H) DATE & TIME FOR 

OPENING OF BID 
: 21/08/2015 at 15.00 Hrs. in the presence of bidder’s 

representatives. 

I) 
PLACE & SUBMISSION OF 

BID 
: 

DY. GENERAL MANAGER (C&P),  

BRAHMAPUTRA CRACKER & POLYMER LIMITED, 

ADMINISTRATIVE BUILDING, BCPL PROJECT SITE, 

PO – BARBARUAH, LEPETKATA-786006 

DIBRUGARH, ASSAM 

 

The Earnest Money Deposit (EMD) for the amount as mentioned above shall be 

submitted in the form of crossed Bank Demand Draft drawn on any 

Nationalized/Scheduled bank in favour of Brahmaputra Cracker & Polymer Limited, 

payable at State Bank of India, Dibrugarh, Assam. Alternatively, Earnest Money deposit 

may also be submitted through Bank Guarantee from any Indian Scheduled Bank or a 

branch of an International Bank situated in India and registered with Reserve Bank of 

India as scheduled foreign bank in the proforma attached with the Tender Document. 

However, other than the Nationalized Indian Banks, the banks whose BGs are furnished 

must be commercial banks having net worth in excess of `. 100 crores and a declaration 

to this effect should be made by such commercial bank either in the bank guarantee 

itself or separately on a letter head.  
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The complete bidding document is also available on the website of GAIL 

(www.gailtenders.in) and BCPL (www.bcplonline.co.in), bidders and desirous to submit 

their bid on the basis of downloaded document shall pay cost of bidding document by 

crossed demand draft in favour of Brahmaputra Cracker & Polymer Limited, payable at 

Dibrugarh (Assam) along with the Techno-Commercial Bid, failing which their bid shall 

not be considered for opening/evaluation. 
 

 

SUBMISSION OF BIDS:  
 

 The Bid shall be submitted in the following manner in separately sealed envelopes duly 

super scribed: 

a) PART – I : TECHNICAL AND UNPRICED COMMERCIAL PART 

b) PART – II: PRICE PART 

PART – I of the bid shall contain the following: 

a) Bid/Offer in hard copy as per the requirement of the Bidding Document duly signed 

and stamped on each page.  

b) Master Index enclosed with Request for Quotation duly signed and stamped by the 

bidders in token of having received and read all parts of bidding documents and 

having accepted and considered the same in preparing and submitting the bid. 

c) Earnest Money deposit as specified in Instructions to Bidders (ITB) 

PART – II of the bid shall contain the following: 

Bidder shall fill price in Schedule of Prices. In this part of bid, the bidder shall not 

stipulate any conditions. There shall not be any over writing. 
 

SUBMISSION OF ATTESTED COPIES OF CERTIFICATES / DOCUMENTARY EVIDENCES  

The bidders are required to submit the copies of all certificates/documentary evidences 

as mentioned above duly attested by as specified in BEC towards the proof of meeting 

the Bid Evaluation Criteria (BEC) as stated above: 

• Attested copies of all the relevant documents viz.  Work Order(s), Execution 

Certificate(s), Annual Report / Balance Sheet and Profit & Loss Account and other 

documents as mentioned in Exhibit ‘A’. 

• Attested copy (ies) of partnership deed (in case of partnership firm) and power of 

attorney. 

• Attested copy of P. F. certificate  

• Attested copy of PAN Card 

• Affidavit (on non-judicial stamp paper) duly notarized, as per clause no. 38.2 of Special 

conditions of Contract Part–A.                                                                                                                 

• An undertaking (by the bidders who quotes by down loading the tender from web 

site) on their letter head stating that “The contents of the Tender Document have not 

been modified or altered by M/s ………… (Name of the bidder with complete address).  

In case, it is found that the tender document has been modified / altered by the 

bidder, the bid submitted by the M/s ………… (Name of the bidder) shall be liable for 

rejection”. 

 

Please note that this is a zero deviation tender. Bidders are advised to strictly confirm 

compliance to tender conditions and not to stipulate any deviation / conditions in 

their offer. Subsequent to bid submission, BCPL will not seek confirmations / 

clarifications and any bid(s) not in line with tender conditions shall be liable for 

rejection. Bidders are also requested to submit the documents / confirmations strictly 

as per the check list enclosed in the tender document. 
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Bids complete in all respect must reach this office not later than 14.30 hrs on the 

notified date of closing of the tender.  

All out-station bids, if sent by post, should be sent under registered cover. Any excuse 

regarding late delivery of bid due to any reason whatsoever will not be entertained. 

 

Bidders may depute their authorized representative to attend the bid opening. Bidders 

selected for opening of their priced bid shall be informed about the date and time of 

price bid opening. 
 

Any change in bid after due date of submission of tender will not be considered. 

Bidders are advised in their own interest to ensure that their bids reach this office well 

before the closing date and time of the tender as the bids received after the closing 

date and time of the tender will not be considered. 
 

Please confirm that you have received the tender document and will be quoting for the 

tender items/jobs. In case you are not quoting for the same, please return complete set 

of tender documents. 

 

The Bidder is required to submit the bid along with their covering letter under letter 

head disclosing the name and designation of authorized person signing the bid, 

complete postal address of firm / company, telephone no., fax no., e-mail etc. 

 

GUIDELINES FOR SCRUTINY/COMPARISON OF BIDS:- 
 

The discrepancies in rate filled for various items shall be resolved in the following manner:- 

(i) When there is a difference between the rates in figures and words, the rate 

which corresponds to the amount worked out by the contractor (by multiplying 

the quantity and rate) shall be taken as correct. 

(ii) When the rate quoted by the contractor in figures and worlds tallies but the 

amount is incorrect, the rate quoted by the contractor shall be taken as correct 

and not the amount and the amount corrected. 

(iii) When it is not possible to ascertain the correct rate, in the manner prescribed 

above, the rate as quoted in words shall be adopted and the amount worked 

out, for comparison purposes. 

(iv) In case it is observed that any bidder has not quoted for any item in the Schedule 

of Rates (Such unquoted item not being in large numbers), shall be considered as 

quoted price for the purpose of evaluation as the maximum rate quoted by the 

remaining bidder for such items. 

If after evaluation, such bidder is found to be the lowest evaluated bidder, the rates 

for the missing item shall be considered as included in quoted bid price. 

If the estimated price impact of the unquoted items is more than 10% of the 

bidder’s quoted price, the above provision shall not be applicable and such bid shall 

be rejected. 

 

SERVICE TAX: -  
 

The bid rates should be inclusive of all taxes & duties applicable during the contract period 

except Service Tax and Education Cess thereon. Service Tax and Education Cess thereon to be 
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quoted separately in percentage as well as its total amount in SOR and same shall be 

reimbursed wherever service provider is liable to pay service tax on submission of documentary 

evidence/invoice(s) as per Rule 4A of Service Tax Rule, 1994.  

The contract is treated as Service contract and value of Service portion is determinable, 

therefore, applicable rate of Service Tax is 14 % which has been indicated in Schedule of Rates 

(SOR). However, the bidder is free to quote any other rate of service Tax provided the same 

must be in line with the provisions of Service Tax Law in India. However, the bidder is requested 

to ensure applicability of quoted Service Tax as per payable on account of wrong Service tax 

rate, shall be on the scope of the bidder. 

If bidder wants to quote rate of Service other than 14 % on service portion, then below 

mentioned provision will be applicable and the same has to be confirmed by the bidder in 

Agreed Terms and Conditions.  

 

a) In case a bidder does not indicate the rate & amount of service tax in the SOR or makes any 

other statement (e.g. “NIL”, “Inclusive”, “Kept as Blank” etc.), their quoted price shall be 

considered inclusive of service tax at the rate applicable at the time of bid opening (i e 

presently @ 14%) and the job shall be awarded accordingly to the L-1 bidder after reduction of 

the applicable service tax amount ascertained in this regard.  

 

(b) In case a bidder indicate the rate & amount of service tax in the SOR as “Extra at Actuals” 

their quoted price shall be evaluated after loading of service tax at the rate applicable at the 

time of bid opening without any abatement (i. e. presently @ 14 % ), which will be completely 

sole discretion of BCPL.  

 

(c) In case the bidder quotes any other rate which is less than prevailing rate as per service tax 

rules by virtue of any abatement/ exemption then the bidder shall make note of such 

abatement/ exemption in SOR, else their quoted price shall be evaluated after loading of 

service tax at the rate applicable without any abatement (i. e. presently @ 14 %), at the time of 

bid opening instead of lower rate of service tax as quoted by the bidder, which will be 

completely sole discretion of BCPL. However reimbursement of service tax will be restricted to 

the rates as quoted by bidder in percentage as well as its total amount in SOR, and contractor 

shall be liable to pay differential service tax at its own to government department. During the 

execution of the contract, BCPL may ask for copy of challan to ensure the payment by 

contractor of such differential service tax.  

 

(d) In case, rate of service tax quoted by bidder is higher than maximum applicable rate as per 

prevailing service tax rules, it shall be restricted to the prevailing maximum rate ( i. e. presently 

@ 14 %), for reimbursement purpose, and in the same line for evaluation purpose also the 

prevailing maximum rate ( i. e. presently @ 14 %) shall only be considered. The Higher rate of 

service tax quoted by bidder as stated above in percentage as well as its total amount in SOR 

shall be termed as void, and not be considered in any case, which will be completely sole 

discretion of BCPL. The bidder who is exempted to pay Service Tax and Education Cess thereon 

due to annual turnover at the time of bid submission and later on if it becomes applicable, 

evaluation shall be made based on information available in their bid. Further, after placement 

of order/contract, if Service Tax and Education Cess thereon due to increase in annual turnover 

become leviable, BCPL shall not reimburse Service Tax & Education Cess thereon and contractor 

shall be liable to pay Service Tax & Education Cess thereon to Government department during 

the execution of the contract. 

The bidder shall indicate in its bid the Service Tax Registration no. and in case the Service Tax 

registration no. is not available, the bidder will give confirmation for obtaining registration with 
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a copy of application for registration. The Service Provider shall specifically mention the Service 

Tax Registration No. in their Invoice(s). Further, the amount and rate of Service Tax shall be 

separately and distinctly specified in the Invoice(s). In addition to above invoice / bill shall be 

serially numbered and should also specify following:  

 

(i) The name, address and registration number of the service provider 

(ii) The name and address of the recipient of the taxable service 

(iii) Description, classification and value of taxable service 

provided and 

(iv) The service tax payable on such services. 

The above details are required to enable BCPL to avail CENVAT credit for the service tax 

payments. 
 

CENVAT CREDIT – (NOT APPLICABLE IN THIS TENDER) 

(i) Bidders shall provide required documents for availing Cenvat Credit applicable on Service Tax 

as per prevailing rules. 

(ii) If bidder is not a manufacturer, then if awarded, the bidder shall arrange documents so that 

CENVAT benefit towards supply of material is availed by BCPL. In such cases, material (as 

defined in SCC, if any) shall be consigned directly to BCPL. 

(iii) For the tendered service, BCPL is entitled to avail the cenvat credit of service tax. Hence, 

owner (BCPL) will reimburse the service tax to the contractor at actual against the submission 

of cenvetable service issued in accordance with the service tax rule as owner (BCPL) to claim 

cenvat credit. 

(iv) The benefit of cenvet credit to service tax quoted shall be considered for evaluation of bids.  

 

INCOME TAX & OTHER TAXES: 

Income tax deduction shall be made from all payments of the contractor as per rules and 

regulation in force in accordance with the income tax act prevailing from time to time. Further, 

WCT if applicable shall be deducted. 

 

Public Procurement Policy for Micro and Small Enterprises (MSEs)  

1.0 Government of India, vide Gazette of India No. 503 dated 26.03.2012 has proclaimed the 

Public Procurement Policy on procurement of goods and services (not applicable for Works 

Contracts) from Micro and Small Enterprises (MSEs) by all Central Ministries/ Departments/ 

PSUs for promotion and development of Micro and Small Enterprises. Accordingly, following 

provisions shall be incorporated in all tenders:  

i) Issue of Tender Documents to MSEs free of cost.  

ii) Exemption to MSEs from payment of EMD/Bid Security.  

iii) In Tender, participating Micro and Small Enterprises quoting price within price brand of 

L1+15% shall also be allowed to supply a portion of requirement by bringing down their prices 

to L1 price in a situation where L1 price is from someone other than a micro and small 

enterprises and such micro and small enterprises shall be allowed to supply upto 20% of the 

total tendered value. In case of more than one such Micro and Small Enterprises, the supply 

shall be shared proportionately (to tendered quantity). Further, out of above 20%, 4% (20% of 

20%) shall be from MSEs owned by SC/ST entrepreneurs. This quota is to be transferred to 

other MSEs in case of non-availability of MSEs owned by SC/ST entrepreneurs.  

In case tendered item is non-splitable or non-dividable, MSE quoting price within price band L1 

(other than MSE) +15%, may be awarded for full / complete value of supplies / contract subject 

to matching of L1 price.  

The MSEs owned by SC/ST entrepreneurs shall mean:  
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a) In case of Proprietary MSE, Proprietor(s) shall be SC/ST  

b) In case of Partnership MSE, the SC/ST partners shall be holding at least 51% share in the unit.  

c) In case of Private Limited Companies, at least 51% share is held by SC/ST. If the MSE is owned 

by SC/ST Entrepreneurs, the bidder shall furnish appropriate documentary evidence in this 

regard.  

iv) The quoted prices against various items shall remain valid in case of splitting of quantities of 

the items as above.  

v) In case bidder is a Micro or Small Enterprise under the Micro, Small and Medium Enterprises 

Development Act, 2006, the bidder shall submit the following:  

a) Documentary evidence that the bidder is a Micro or Small Enterprises registered with District 

Industries Centers or Khadi and Village Industries Commission or Khadi and Village Industries 

Board or Coir Board or National Small Industries Corporation or Directorate of Handicrafts and 

Handloom or any other body specified by Ministry of Micro, Small and Medium Enterprises.  

b) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate 

documentary evidence in this regard.  

The above documents submitted by the bidder shall be duly certified by the Statutory Auditor 

of the bidder or a practicing Chartered Accountant (not being an employee or a Director or not 

having any interest in the bidder’s company/firm) where audited accounts are not mandatory 

as per law.  

If the bidder does not provide the above confirmation or appropriate document or any 

evidence, then it will be presumed that they do not qualify for any preference admissible in the 

Public Procurement Policy (PPP), 2012.  

You are requested to depute your representative along with authorization letter at the time of 

bid opening.  

 

COMPARISION OF BIDS:- Bids will be evaluated by considering the unit rates excluding the 

service tax. 

 

Thanking you, 
 

 
 

SAMRAT DUTTA 

DY. MANAGER (CONTRACTS & PROCUREMENT) 

For BRAHMAPUTRA CRACKER & POLYMER LIMITED, 

sdutta@bcplindia.co.in 

0373-2914635 

NOTE:  

1. Bidders are requested to fill all the Annexure as enclosed in the tender documents. 

2. Bidders must sign & stamp on each page of tender document. 

 

SPECIAL NOTE:- % quoting is only for subhead A & B. From subhead C, 

its on unit rate basis. 
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BID EVALUATION CRITERIA (BEC) 
 

The bidder shall meet the following Experience and Financial Criteria. 

 
a) Experience Criteria: 

 
TECHNICAL: 
 

i) Bidder should have successfully completed / executed a single “maintenance 

contract for horticulture / horticulture job / Maintenance of Lawn / Garden 

Maintenance / Landscaping job” of value not less than `. 5.38 lakh during one 

year in the previous seven years to be reckoned from the due date of 

submission.   

 

The bidders are required to submit the copies of work orders and it’s completion/ 

execution certificate from the client in support of meeting the experience criteria. The 

documents must clearly indicate the following:  

 

a) Reference to relevant work order. 

b) Actual value of executed work.  

c) Actual date of completion.  

 

NOTE:- 

 

In case the bidder is executing a rate/ maintenance contract which is still running and 

the contract value/ quantity executed till one day prior to the due date of submission 

is equal to or more than the minimum prescribed value/ quantity as mentioned in the 

BEC, such experience will also be taken into consideration provided that the bidder 

has submitted satisfactory work/ supply execution certificate to this effect issued by 

the end user/owner.  

 

All the requisite documents for meeting technical criteria of BEC are required to be 

certified / attested by gazette officer. 

However, Bids of Joint Venture/ Consortium not acceptable. 

 

In case of tie between bidders, job shall be awarded to the bidder having higher 

turnover in FY 2014-15. In case the audited financial result of 2014-15 is not available 

for any of the bidders, the Annual Turnover of FY 2013-14 shall be considered for that 

bidder for comparison purpose. 

• However bids of Joint venture / consortium not acceptable.  

 

BCPL reserves the right to complete the evaluation based on the details furnished 

without seeking and additional information. 
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EXHIBIT ‘A’ 

CONFIRMATION OF BIDDERS FOR MEETING BEC AND OTHER REQUIREMENTS OF TENDER 

NAME OF WORK 

 

: ANNUAL MAINTAINANCE CONTRACT FOR HORTICULTURE & 

LANDSCAPING WORK AT BCPL TOWNSHIP, SIVSAGAR FOR 

M/s. BRAHMAPUTRA CRACKER & POLYMER LIMITED, 

LEPETKATA – DIBRUGARH. 
 

TENDER NO: BCPL/DIB/C&P/SER/20120120/SD 

                      

SN TENDER REQUIREMENT BIDDER’S REPLY / CONFIRMATION 

1 

Bidder should have successfully completed / 

executed a single “maintenance contract for 

horticulture / horticulture job / Maintenance of 

Lawn / Garden Maintenance / Landscaping job” 

of value not less than `. 5.38 lakh during one 

year in the previous seven years to be reckoned 

from the due date of submission.   

 

The bidders are required to submit the copies of 

work orders and it’s completion/ execution 

certificate from the client in support of meeting 

the experience criteria. The documents must 

clearly indicate the following:  

 

a) Reference to relevant work order. 

b) Actual value of executed work.  

c) Actual date of completion.  

 

Reference of attested copies of 

documents furnished: 

1. 

 

2. 

 

 

 

2 
The bidder should have valid E.P.F. Registration 

no. / Certificate and copy (duly attested) of the 

same should be submitted along with their un-

priced offer at the time of submission of bid. 

Reference of attested copies of 

documents furnished: 

1. 

 

3 Affidavit duly notarized, as per clause no. 38.2 of 

Special conditions of Contract Part–A 

Reference of document furnished 

4 Power of Attorney in favour of person who has 

signed the offer in stamp paper of appropriate 

Reference of document furnished 
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5 

An undertaking by the bidders (who quotes by 

down loading the tender from web site) as 

instructed in the Page no.5 of RFQ. 

Reference of document furnished 

1. 

6 Attested copy of PAN Card  

7 

TURN OVER FY 14-15 

(Audited balance sheet to be enclosed) 

 

 

TURN OVER 13-14 

(Audited balance sheet to be enclosed) 

 

 

 

# Trailing format from CA may be submitted. 

 

 

 

 

Note: 

Please note that the documents listed by you above only shall be considered for evaluation of 

your claim of meeting Bidder Evaluation Criteria & other requirements of the tender. Any other 

documents, not included above shall not be considered. Further please note that all the 

documents submitted should be attested by a Gazetted officer / officer of Public Sector 

Enterprises/ Notary public. 

Date:      

Bidder’s signature___________________  
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FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR FINANCIAL CAPABILITY OF THE 

BIDDER 

We have verified the Annual Accounts and other relevant records of 

M/s………………………………………………. (Name of the bidder) and certify the following 

A. ANNUAL TURNOVER OF LAST 2 YEARS: 

YEAR AMOUNT(CURRENCY) Rs. 

Year1: 2014-15  

Year2: 2013-14  

 

 

Name of Audit Firm:                                                      [Signature of 

Authorized Signatory] 

Chartered Accountant     Name: 

Date       Designation: 

        Seal: 

        Membership no. 
Instructions: 

1. The financial year would be the same as one normally followed by the bidder for its Annual Report. 

2. The bidder shall provide the Audited annual financial statements as required for this Tender document. 

Failure to do so would result in the Proposal being considered as non-responsive. 

3. For the purpose of this Tender document .(i)Annual Turnover shall be “sale value/Operating Income “ 

4. For above requirement of “Annual Turnover”: In case, the due date for bid submission is up to 30th 

September of the relevant financial year and audited financial results of immediate 3 preceding financial 

year being not available, the bidder has an option to submit the audited financial results of three years 

immediately prior to relevant financial year. Wherever, the bid closing date is after 30th September of the 

relevant financial year, bidder has to compulsorily submit the audited financial results of immediate 

preceding three financial years. Similarly, for above requirement of “Financial Situation”: In case of 

tenders having the bid closing date up to 30th September of the relevant financial year and audited 

financial results of immediate preceding financial year is not available, in such a case the audited financial 

results of the year immediately prior to that relevant financial year will be considered as last financial year 

for “Net Worth” and “Working Capital” calculations as specified in Financial BEC. Wherever, the bid 

closing date is after 30th September of the relevant financial year, bidder has to compulsorily submit the 

audited financial results for the immediate preceding financial year 

 

5. If bidder not submitting financial results of the immediate preceding financial year here the bid due date 

is up to 30th September, must confirm following: 

  

“Audited financial results of immediate preceding 

financial year is not available”. 

Confirmed {                  } 
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CHECK LIST FOR SUBMISSION OF DOCUMENTS 

Bidder is requested to fill this check list and ensure that all detail / documents have been 

furnished as called for in the Bidding Document along with duly filled in, signed & stamped 

checklist with each copy of the “Un-priced bid (Part-I)”. 
 

Please tick the box and ensure compliance: 

SL. 

NO. 
DETAILS OF DOCUMENTS BIDDER’S CONFIRNMATION 

01. 

EMD OF REQUISITE AMOUNT IS SUBMITTED IN THE  

FORM OF DD/BG FROM ANY SCHEDULED BANK AS  

MENTIONED IN RFQ. 

EITHER DEMAND DRAFT 

DD NO. ___________________________________ 

DATED: ___________________________________ 

DRAWN ON:_______________________________ 

OR BANK GUARANTEE 

BG NO. ___________________________________ 

DATED: ___________________________________ 

VALID UPTO:_______________________________ 
(BG VALID UPTO 06 MONTHS FROM THE DUE DATE OF 

SUBMISSION OF BID) 

 

02. 
SUBMISSION OF DOCUMENTS AS PER EXHIBIT ‘A’ DULY 

FILLED IN SUBMITTED.  

03. 

VALIDITY OF OFFER IS UP TO FOUR (04) MONTHS FROM 

THE DATE OF SUBMISSION OF TECHNO-COMMERCIAL 

PART. 

         YES 

         VALID UPTO: _________________________ 

04. 
POWER OF ATTORNEY IN FAVOUR OF PERSON WHO HAS 

SIGNED THE OFFER IN STAMP PAPER OF APPROPRIATE 

VALUE. 

 

05. 
PARTNERSHIP DEED IN CASE OF PARTNERSHIP FIRM 

AND ARTICLES OF ASSOCIATION IN CASE OF LIMITED 

COMPANY. 

 

06. 
COPY OF THE P. F. REGISTRATION CERTIFICATE ISSUED 

BY THE P. F. AUTHORITIES. 

        YES 

        EPF REGISTRATION NO: 

________________________ 

07. 
ORIGINAL BIDDING DOCUMENT ALONG WITH BLANK  

(UN-PRICED) COPY (2 NOS) OF PRICE BID (SCHEDULE OF 

RATES) AND ADDENDUM, IF ANY. 

 

08. 
NO DEVIATION CONFIRMATION IN THE PROFORMA  

ENCLOSED. 
 

09. 
AFFIDAVIT DULY NOTARIZED, AS PER CLAUSE NO. 38.2 

OF SPECIAL CONDITIONS OF CONTRACT PART – A. 
 

10. 

ALL PAGES / DOCUMENTS ARE STAMPED AND SIGNED 

BY THE AUTHORIZED SIGNATORY OF THE BIDDER 

TOWARDS ACCEPTANCE OF TERMS AND CONDITIONS OF 

THE TENDER. 

 

11. COPY OF PAN CARD DULY ATTESTED.  

12. VAT RESISTRATION CERTIFICATE.  

SIGNATURE OF BIDDER   : ______________________________ 

 NAME OF BIDDER   : ______________________________ 

 COMPANY SEAL   : ______________________________ 
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EXHIBIT-B 

ACKNOWLEDGEMENT CUM CONSENT LETTER 

 

(Within 7 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm his 

intention to Bid against the enquiry/tender through e-mail to or per return FAX by filling up the this 

Format.) 

 

To,  

Dy. Manager (C&P) 

ADMINISTRATIVE BUILDING 

BCPL Project Site 

Lepetkata-786006 

Dibrugarh, Assam 

 

 

SUBJECT: TENDER NO.: BCPL/DIB/C&P/SER/20150146/SD 

 

 

Dear Sir, 

 

We hereby acknowledge receipt of a complete set of bidding document along with enclosures 

for subject item/work. 

 

We undertake that the contents of the above bidding document shall be kept confidential and 

further that the drawings, specifications and documents shall not be transferred and that the 

said documents are to be used only for the purpose for which they are intended. 
 

A) We intend to bid as requested for the subject item/work and furnish following details 

with respect to our quoting office: 

(i) Postal Address with PIN Code : …………………………………… 

     …………………………………… 

…………………………………… 

(ii) Telephone Number : …………………………………… 

(iii) Telefax Number  : …………………………………… 

(iv) Contact Person  : …………………………………… 

(v)  E-mail Address  : …………………………………… 

(v)  Mobile Number  : …………………………………… 

 

B) Details of Contact person: 

 

(i) Postal Address with PIN Code : …………………………………… 

     …………………………………… 

…………………………………… 
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(ii) Telephone Number : …………………………………… 

(iii) Fax Number  : …………………………………… 

(iv) Contact Person  : …………………………………… 

(v)  E-mail Address  : …………………………………… 

(vi)  Mobile Number  : …………………………………… 

 

C) We are unable to bid for the reasons given below and we are returning back the entire 

set of bidding documents. 

 

Reasons for non-submission of bid: 
 

 

 

Agency’s Name  : …………………….. 

Signature      : …………………….. 

Name       : …………………….. 

Designation   : …………………….. 

Date   : …………………….. 

Seal/Stamp  : 
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     INSTRUCTIONS TO BIDDERS 
 

NAME OF WORK:    ANNUAL MAINTAINANCE CONTRACT FOR HORTICULTURE & LANDSCAPING 

WORK AT BCPL TOWNSHIP, SIVSAGAR FOR M/s. BRAHMAPUTRA CRACKER & 

POLYMER LIMITED, LEPETKATA – DIBRUGARH. 

 

(TENDER NO. BCPL/DIB/C&P/SER/20150146/SD)                               

1.0 BIDDING DOCUMENT, CLARIFICATION AND ADDENDUM 

1.1 BIDDING DOCUMENT: 
 

1.1.1 One set of bidding document (Tender document) are issued. Bidder shall submit the 

Tender document duly signed & stamped on each page of tender in token of his 

acceptance along with his bid. 

1.1.2 Transfer of bidding document issued to one intending bidder to another is not 

permissible. 

1.1.3 Bid shall remain valid for 120 days from the date of submission of Bid. 

 

1.2 CLARIFICATION REQUESTS BY BIDDER: 

 

1.2.1 Although the details presented in this Bidding document consisting of conditions of 

contract, scope of work, technical specifications and drawings have been compiled with 

all reasonable care, it is the Bidder’s responsibility to ensure that the information 

provided is adequate and clearly understood. 

1.2.2 Bidder shall examine the bidding documents thoroughly in all respect.  

1.2.3 Any failure by Bidder to comply with the aforesaid requirement shall not excuse the 

Bidder, after subsequent award of contract, from performing the work in accordance 

with the agreement. 

 

1.3 AMENDMENT OF BIDDING DOCUMENT: 

1.3.1 BCPL may, for any reason whether at his own initiative or in response to the clarification 

requested by the prospective Bidder, issue amendment in the form of addendum during 

the Bidding period and subsequent to receiving the bids. Any addendum thus issued 

shall become part of Bidding document and Bidder shall submit ‘original’ addendum 

duly signed and stamped in token of his acceptance. 

1.3.2 For addendum issued during the Bidding period, Bidder shall consider the impact in his 

Bid. For addendum issued subsequent to receiving the Bids, Bidder shall follow the 

instructions issued along with addendum with regard to submission of impact on quoted 

price / revised price, if any.  

 

1.4 CONFIDENTIALITY OF DOCUMENT: 

 

1.4.1 Bidder shall treat the Bidding document and contents thereof as confidential. 

 

1.5 ACKNOWLEDGEMENT & CONFIRMATION OF BID: 

 

1.5.1 Within 7 days of receipt of bidding document, Bidder shall acknowledge the receipt 

and confirm his intention to Bid for the Bidding work. 

2. EARNEST MONEY DEPOSIT: 

 



  18 | P a g e  
 

2.1 The bid must be accompanied by earnest money (interest free) for the amount 

indicated in ‘Request for Quotation’ in the form of a Demand Draft drawn on any 

Nationalized/Scheduled Bank in favour of M/s. Brahmaputra Cracker & Polymer 

Limited payable at DIBRUGARH, ASSAM or in the form of Bank guarantee issued by 

Nationalized Bank for an equal amount valid for six (06) months from the due date of 

submission of bid as per the format enclosed in bidding document. Bid not 

accompanied by earnest money will not be considered unless the same is exempted as 

per ‘Letter Inviting Tender’. Bank guarantee shall be revalidated for extended period 

as required by BCPL in writing.  

2.2 If the bidder, after submission, revokes his bid or modifies the terms and conditions 

thereof during the validity of his bid except where the BCPL has given opportunity to 

do so, the earnest money submitted by Bidder will, in such case, not be refunded to 

him.  

2.3 BCPL may at any time cancel or withdraw the invitation to bid without assigning any 

reason and the earnest money submitted by Bidder will in such case be refunded to 

him.  

2.4 The successful Bidder shall be required to deposit within 10 days of acceptance of his 

bid, security deposit / Initial Security Deposit with the BCPL in the manner indicated in 

General Conditions of Contract / Special Conditions of Contract. Should the successful 

Bidder fail or refuse to sign the agreement or furnish the security deposit / initial 

security deposit within the period fixed by the BCPL as indicated above, the earnest 

money shall be forfeited without prejudice to his being liable to any further loss or 

damage incurred in consequence by the BCPL.  

2.5 Earnest money shall be returned to the successful Bidder after the security deposit / 

initial security deposit has been furnished by him to the BCPL. 

 

3.0 SCHEDULE OF RATES: 

3.1 The schedule of Rates shall be read in conjunction with all other sections of bidding 

document.  

 

3.2 The rates quoted by the bidder shall be firm and fixed for the completion period of the 

tendered works, unless stated otherwise. The rates quoted by the Bidder shall include 

all taxes, duties & levies except Service Tax and any cess thereon. Service Tax and cess 

thereon shall be paid by BCPL extra at actual against CENVAT invoice to be submitted by 

the bidder. 

 Notwithstanding the instructions given above, in case any bidder(s) mention the terms 

such as “Inclusive” or “Included” in respect of Service Tax, their bids will still be 

evaluated considering the prices exclusive of Service Tax. However, in the event of such 

bidder emerging as the lowest bidder based on this evaluation, the award shall be made 

considering the service tax included in the quoted rates and the same will be conclusive 

and binding on the bidder. Further, the bidder will be required to submit Cenvat invoice 

to enable BCPL to avail Cenvat benefit. 

3.3 Rates must be filled in format for ‘schedule of rates’ enclosed as part of bidding 

document. If quoted in separate typed sheets and any variation in description, unit is 

noticed, the bid is liable to be rejected. In any case bidder shall be presumed to have 

quoted against the description of work and the same shall be binding on the bidder. 

3.4 In case any activity though specifically not covered in description of ‘Schedule of Rates’ 

but is required to complete the work as per Scope of Work, Scope of Supply, 

Specifications, Standards, Drawings, General Conditions of Contract, Special condition of 
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contract or any other part of bidding document, the quoted rates will deemed to be 

inclusive of cost incurred for such activity. 

3.5 The rates shall include all expenditure incurred towards mobilization and 

demobilization. 

3.6 Rates quoted shall be in Indian Rupees Only. 

3.7 Bidder shall quote rates both in figures as well as in words. 

4.0 DOCUMENTS COMPRISING THE BID: 

4.1 Bidder is advised that BCPL intend to fully evaluate the technical and un-priced 

commercial submissions.  

 

4.2 It is important that Bidder clearly demonstrates his experience and capability, giving to 

BCPL a high level of confidence that if awarded, the Bidder will be able to perform the 

works within the stipulated Time Schedule and quoted price and meeting all other 

requirements listed in the Bidding document. 

 

4.3 Bidder is requested to furnish the complete and correct information required for 

evaluation of his Bid. If the information with regard to resources and concurrent 

commitments or any other information / documentation forming basis of evaluation is 

found in complete / incorrect the same may be considered adequate ground for 

rejection of the bid. 

 

4.4 Bidder shall arrange his bid in the following order: 

 

i) PART-I TECHNICAL AND UN-PRICED COMMERCIAL PART (TECHNO-

COMMERCIAL BID) : 

Technical and un-priced commercial part shall comprise the attachments, 

specifying attachment number arranged in the order as follows: 

a) Submission of bid letter along with Bidding document (Tender 

document), Earnest Money Deposit and its details. 

b) Attested copies of documents as mentioned in Request for Quotation  

c) Copy of tender document duly signed and stamped towards acceptance 

to terms and conditions of the tender.  

d) Power of Attorney in favour of authorized signatory of the Bidding 

document. 

e) Organization details  

� In case of a proprietorship firm, the name and address of proprietor, 

and certified copy of ‘Certificate of registration of firm’. 

� In case Bidder is a partnership firm, certified copy of the partnership 

deed. 

� In case of company (whether private or public), certified copy of the 

‘Certificate of Incorporation’ together with certified Memorandum / 

articles of Association. 

f) Copy of ”Schedule of Rates” without any prices (which will be left bank) 

duly signed and stamped. 

g) Technical offer if any, required as per Bidding document. 

h) Check list (Exhibit-A) 

i) Any other relevant document, Bidder desires to submit.  
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ii) PART-II PRICED COMMERCIAL PART (PRICE BID): 

a) Priced commercial Part shall contain “Schedule of Rates” duly filled in 

.Two copies  i.e. one ORIGINAL COPY and one DUPLICATE copy of 

“Schedule of Rates” shall be submitted. 

b) No stipulation, deviation, terms & conditions, presumption, basis etc. 

shall be stipulated in Price part of bid. BCPL shall not take cognizance of 

any such statement and may at their discretion reject such price bids. 

 

5.0 SUBMISSION OF BID: 

5.1 SUBMISSION IN TWO SEPARATE ENVELOPS: 

  

5.1.1 Un-priced and priced part must be submitted in separate sealed envelopes in following 

2 parts: 

 i) PART-I – TECHNICAL AND UN-PRICED COMMERCIAL PART 

 

a) This part shall contain technical and commercial (Un-priced) bid. This 

envelope shall comprise the signed copy of Bidding document (Tender 

document), drawings, addendum (if any), one original and 1 copy of the 

information listed for submission in Part –I under Para 4.4. above. 

Techno-commercial bid containing prices shall be summarily rejected. 

b) The envelope shall have following information clearly written on the 

outside of the envelope, failing which BCPL will assume no responsibility 

for the misplacement or premature opening of the bid. 

Part-I Technical and Un-priced Commercial Part. 

Name of Work: _______________________________________ 

Bidding document No.: _________________________________ 

Due date & time of Opening: _____________________________ 

From : [Name & Address of Bidder]: _______________________ 

 

c) Original earnest money deposit (EMD shall also be enclosed in this part. 

 

ii) PART-II SEALED PRICED COMMERCIAL PART: 

 

a) This part of the bid shall contain the Schedule of Rates, duly filled in all 

respects and other information specifically requested for submission in 

price part under Para 4.4 ii) above. The envelope shall have the following 

information clearly written on outside of the envelope, failing which BCPL 

will assume no responsibility for the misplacement or premature opening 

of the bid. 

PART-II – PRICE PART 

Name of Work : ______________________________________ 

Bidding document No. : ________________________________ 

From :[Name & Address of Bidder] : _______________________ 

b) This part of Bid will be submitted in original plus one copy.  

 

5.2 DATE, TIME & PLACE OF SUBMISSION: 

5.2.1 Bid must be submitted by the due date and time mentioned in the Letter Inviting Tender 

or any extension thereof as duly notified in writing by BCPL at the following address: 
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DEPUTY GENERAL MANAGER (C&P), ADMINISTRATIVE BUILDING, BCPL PROJECT SITE, 

LEPETKATA-786006, DIBRUGARH, ASSAM INDIA. 

 

5.2.2 Bid received after the time and date fixed for receipt of bid is liable for rejection. 

 

5.3 CHECK LIST FOR SUBMISSION OF BID: 

 

5.3.1 To assist bidder in ensuring the completeness of bid, a checklist for submission of 

various documents / details in ‘technical & un-priced commercial part of bid has been 

enclosed to “INSTRUCTIONS TO BIDDERS”. Bidder, in his own interest, is requested to fill 

the checklist and submit along with his bid for ready reference. 

 

5.3.2 In case of incomplete submissions, BCPL will not be under any obligation to give the 

bidder an opportunity to make good such deficiencies and BCPL may at its discretion 

treat such bids as incomplete and not consider for further evaluation. 

 

6.0 BID OPENING AND EVALUATION: 

 

6.1 OPENING OF TECHNO-COMMERCIAL PART OF BID 

6.1.1 On the date and time mentioned in ‘Letter Inviting Tender’ (if specified), Part-I i.e. 

Technical and un-priced commercial Part will be opened in the office of BCPL, 

ADMINISTRATIVE BUILDING, BCPL Project Site, Lepetkata-786006, Dibrugarh, Assam. 

 

6.1.2 In the event, the specified date of bid opening is declared a holiday for BCPL, the bid 

shall be opened on the next working day at the specified time and location. 

 

6.2 CLARIFICATION & ADDITIONAL INFORMATION: 

During evaluation, BCPL may request Bidder for any clarification on the bid, additional 

or outstanding documents. Bidder shall submit all additional documents in one original 

and one copy. However, seeking clarification shall be on sole discretion of BCPL. 

 

6.2 TECHNO-COMMERCIAL DISCUSSIONS: 

 

6.3.1 Bid of the bidder who submits the required EMD shall be taken up for detailed 

evaluation. 

6.3.2 Techno-commercial discussions with bidder shall be arranged, if needed. Bidder shall 

depute his authorized representative(s) for attending the discussion. The 

representative(s) attending the discussions shall produce authorization from his 

organization to attend the discussions and sign the minutes of meeting on behalf of 

his organization. The authorized representatives must be competent and empowered 

to settle all technical and commercial issues. 

6.4 BID EVALUATION CRITERIA: 

 

6.4.1 Bid is the responsibility of bidder and no relief or consideration can be given for errors 

and omissions made by the bidder inadvertently or adherently. Bid with incomplete 

information is liable for rejection. 

6.4.2 The techno-commercial part of bid shall be evaluated as per bid evaluation criteria, 

wherever indicated in the bidding document.  
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6.4.3 Non-submission of details / documents as per Para (4.4.) above may lead to rejection of 

bid. 

 

6.4.4  REJECTION CRITERIA: 

I) Bidders are advised to strictly confirm compliance to tender condition and not 

to stipulate any deviation / condition in their offer.  Bids received with 

deviation to tender condition especially to the following clauses shall be 

considered non-responsive and shall be summarily rejected:  

I. Firm Price 

II. EMD / Bid Bond 

III. Scope of Work 

IV. Specification 

V. Price Schedule / Schedule of rates 

VI. Delivery / Completion Schedule 

VII. Period of Validity of Bid 

VIII. Price Reduction Schedule  

IX. Performance Bank Guarantee / Security Deposit 

X. Guarantee 

XI. Arbitration / Resolution of Dispute 

XII. Force Majure 

XIII. Applicable Laws 

XIV. Penalty/Compensation for delay 

XV. Termination 

XVI. Non quoting of rates as specified (i.e, in percentage.)  

XVII. Non submission of balance sheet as per BEC. 

 

6.4.5 GUIDELINES FOR SCRUTINY/COMPARISON OF BIDS:- 

 

The discrepancies in rate filled for various items shall be resolved in the following manner:- 

(v) When there is a difference between the rates in figures and words, the rate 

which corresponds to the amount worked out by the contractor (by multiplying 

the quantity and rate) shall be taken as correct. 

(vi) When the rate quoted by the contractor in figures and worlds tallies but the 

amount is incorrect, the rate quoted by the contractor shall be taken as correct 

and not the amount and the amount corrected. 

(vii) When it is not possible to ascertain the correct rate, in the manner prescribed 

above, the rate as quoted in words shall be adopted and the amount worked 

out, for comparison purposes. 

(viii) In case it is observed that any bidder has not quoted for any item in the Schedule 

of Rates (Such unquoted item not being in large numbers), the quoted price for 

the purpose of evaluation shall be considered as the maximum rate quoted by 

the remaining bidder for such items. 

If after evaluation, such bidder is found to be the lowest evaluated bidder, the rates 

for the missing item shall be considered as included in quoted bid price. 

If the estimated price impact of the unquoted items is more than 10% of the 

bidder’s quoted price, the above provision shall not be applicable and such bid shall 

be rejected. 
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               ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 

 

In items rate contract where the quoted rates for the items exceed 50% of the estimate 

rates, such items will be considered as Abnormally High Rates Items (AHR) and payment 

of AHR items beyond the SOR stipulated quantities shall be made at the lowest amongst 

the following rates: 

 

(I) Rates as per SOR, quoted by the contractor. 

(II) Rate of the item, which shall be derived as follows: 

a) Based on rates of machine and labor as available from the contract (which 

includes contractor's supervision, profit, overheads and other expenses). 

b) In case rates are not available in the contract, rates will be calculated 

based on prevailing market rates of machine, material and labor plus 10% 

to cover contractor's supervision profit, overhead & other expenses. 

 

6.4.6 DETERMINATION OF RESPONSIVENESS: 

i) Prior to the financial evaluation of bids, the BCPL will determine whether each 

bid is substantially responsible to the requirements of the Bidding document. 

ii) For the purpose of this clause, a substantially responsible bid is one, which 

conforms to all the terms and conditions and specifications of the bidding 

document without material deviation or reservation. A material deviation or 

reservation is one which affects in any substantial way the scope, quality, or 

performance of the works or which limits in any substantial way, in consistent 

with the bidding document, the employer’s rights of contractor’s obligation 

would affect unfairly the competitive position of bidders presenting substantially 

responsive bids. 

iii) If a bid is not substantially responsive to the requirements of the Bidding 

documents, it may be rejected by the BCPL. 

 

6.4.7 Bidders must submit the bid in line with bid stipulations without taking any deviation. 

However, in case it becomes unavoidable and the Bidder seeks some clarifications / 

queries with respect to technical / commercial part, the bidder may stipulate the same 

strictly as per Annexure-I for the technical and commercial part. 

 

6.4.8 UNSOLICITED POST BIDDING MODIFICATIONS: 

 

Bidders are advised to quote strictly as per terms and conditions of the bidding 

document and not to stipulate any deviations / exceptions. Once quoted, the bidder 

shall not make any subsequent changes, whether resulting or arising out of any 

technical / commercial clarifications sought on any deviations or exceptions mentioned 

in the bid. Any proposal price change is likely to render the bid liable for rejection. 

6.4.9 Bidders must ensure that complete bid along with all details as sought are submitted as 

per provisions of the bidding document. The checklist has been provided in the bidding 

document to ensure that any required details are not missed by the bidders while 

submitting their offer. 

6.4.10 Proposed deployment of resources like manpower, equipment, tools and tackles shall 

be looked into to ensure performance of work within stipulated time period.  

6.4.11 The concurrent commitments of Bidder on various jobs under execution by the bidder 

will be taken into account to assess the spare capacity available with the Bidder. 
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6.4.12 Performance of bidder on work executed / under execution shall be taken into 

consideration before selecting the bidder for opening of his price bid. 

 

6.4.13 MECHANIZED CONSTRUCTION: 

 

i) Bidder shall furnish construction methodology based on mechanized 

construction techniques for execution of work along with details of plant & 

machinery to be deployed. The bidder shall assess the number and type of plant 

and machinery for the scope of work and the completion schedule. 

ii) Bidder will deploy the required numbers and types of plant & machinery 

applicable for different activities in consultation with the Engineer-In-Charge 

after award and during execution of work with respect to actual mobilization 

required. 

 

6.5 OPENING OF PRICE PART OF BID: 

 

Priced commercial part of only those bidder, whose bids are considered techno-

commercial acceptable, shall be opened. 

 

6.6 EVALUATION OF PRICES: 

 

As per SCC PART – B 

 

6.7 BLANK:- 

 

6.8 PROCESS TO BE CONFIDENTIAL: 

 

Information related to the examination, clarification, evaluation and comparison of bids 

recommendations for award of contract shall not be disclosed to bidder or other person 

not officially concerned with such process. Any effort by bidder to influence the BCPL 

processing of bid or award decisions may result in rejection of such Bids and the owner 

may initiate action against such bidders,  as deemed fit,  including putting them on 

“HOLIDAY LIST”. 

 

6.9 OWNER’S RIGHT TO ACCEPT OR REJECT A BID: 

 

6.9.1 BCPL reserves the right to accept a bid other than the lowest and to accept or reject any 

bid in whole or part, to annual the bidding process or to reject all bids with or without 

notice or reasons. Such decisions by BCPL shall bear no liability whatsoever consequent 

upon such decisions. 

 

7.0 AWARD OF WORK AND CONTRACT DOCUMENT: 

7.1 AWARD OF WORK: 

7.1.1 The bidder whose bid is accepted by BCPL shall be issued Letter of Intent / fax of 

Intent (LOI/FOI) prior to expiry of bid validity. Bidder shall confirm acceptance by 

returning a signed copy of the LOI / FOI. 

7.1.2 BCPL shall not be obliged to furnish any information / clarification / explanation to the 

unsuccessful bidders as regards non acceptance of their bids. Except for refund of EMD 

to unsuccessful bidder, BCPL shall correspond only with the successful bidders. 
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7.2 CONTRACT DOCUMENT: 

7.2.1 The successful bidder shall be required to execute a formal agreement in accordance 

with the ‘Form of Contract’ (Annexed to General Condition of Contract (GCC)), within 

10 days of receipt of LOI/FOI/Detailed Letter of Award specified period. 

7.2.2 Contract Documents to be signed between BCPL & selected bidder shall consist of the 

following: 

i) Agreement on stamp paper of appropriate value. 

ii) Letter of Intent / Fax of Intent 

iii) Detailed letter of award / acceptance along with agreed variation and other 

enclosures. 

iv) Original bidding document along with set of drawings 

v) Addendum/Corrigendum issued to bidder, if any. 

7.2.3 Stamp paper of appropriate value shall be provided by the successful bidder after 

ascertaining its value. 

7.2.4 The statement of Agreed variation prepared based on the deviation if any, finally 

retained by the bidder and accepted by BCPL, shall form part of detailed letter of 

award. 

7.2.5. The information required in FORM 32 must be submitted to EIC within 15 days 

from the date of placement of Letter of award.  

7.2.6.    Bidders if so desires, may seek in writing the reason for rejection of their bid, to which 

BCPL shall respond quickly.     

8.         ERRANT BIDDER:- 

 In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job 

for any mistake committed by him in bidding or withdrawal of bid or varying any term 

in regard thereof leading to re-tendering, BCPL shall forfeit Earnest Money paid by 

bidder & such bidder shall be debarred from participation in re-tendering of the same 

job(s)/item(s).     

9.          CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES: 
 
Definitions:  

 

A.1”Corrupt Practice” means the offering, giving, receiving or soliciting, directly or indirectly, 

anything of value to improperly influence the actions in selection process or in contract 

execution. “Corrupt Practice” also includes any omission for misrepresentation that may 

mislead or attempt to mislead so that financial or other benefit may be obtained or an 

obligation avoided. 

 

A2 ”Fraudulent Practice” means and include any act or omission committed by a agency or with 

his connivance or by his agent by misrepresenting/ submitting false documents and/ or false 

information or concealment of facts or to deceive in order to influence a selection process or 

during execution of contract/ order.  

 

A3 ”Collusive Practice amongst bidders (prior to or after bid submission)” means a scheme or 

arrangement designed to establish bid prices at artificial non-competitive levels and to deprive 

the Employer of the benefits of free and open competition.  
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A.4”Coercive practice” means impairing or harming or threatening to impair or harm directly or 

indirectly, any agency or its property to influence the improperly actions of an agency, 

obstruction of any investigation or auditing of a procurement process.  

 

A.5”Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as “Agency” 

 

A.6”Competent Authority” shall mean the authority, who is competent to take final decision for 

Suspension of business dealing with an Agency/ies and Banning of business dealings with 

Agency/ices.  

 

A.8”Allied Agency” shall mean all the concerns within the sphere of effective influence of 

banned/ suspended agencies. In determining this, the following factors may be taken into 

consideration:  

 

(a) Whether the management is common;  

(b) Majority interest in the management is held by the partners or directors of banned/ 

suspended firm.  

(c) Substantial or majority shares are owned by banned/ suspended agency and by virtue of this 

it has a controlling voice.  

 

A.9 ”Investigating Agency” shall mean any department or unit of GAIL/BCPL investigating into 

the conduct of Agency/ party and shall include the Vigilance Department of the GAIL/BCPL, 

Central Bureau of Investigation, State Police or any other agency set up by the Central or state 

government having power to investigate.  

 

B Actions against bidder(s) indulging in corrupt/fraudulent/collusive/coercive practice  

 

B.1 Irregularities noticed during the evaluation of the bids:  

 

If it is observed during bidding process/ bids evaluation stage that a bidder has indulged in 

corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder (s) shall be rejected and 

its Earnest Money Deposit (EMD) shall be forfeited.  

Further, such agency shall be banned for future business with GAIL for a period specified in para 

B 2.2 below from the date of issue of banning order.  

 

B.2 Irregularities noticed after award of contract  

 

(i) During execution of contract:  

If an agency is found to have indulged in corrupt/fraudulent/collusive/coercive practices, during 

execution of contract, the agency shall be banned for future business with GAIL for a period 

specified in para B 2.2 below from the date of issue of banning order.  

 

The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive practices is observed, 

shall be suspended with immediate effect by Engineer-in-Charge(EIC)/ Employer whereby the 

supply/ work/ service and payment etc. will be suspended. The action shall be initiated for 

putting the agency on banning.  

 

After conclusion of process, the order (s)/ contract (s) where it is concluded that such 

irregularities have been committed shall be terminated and Contract cum Performance Bank 

Guarantee (CPBG) submitted by agency against such order (s)/ contract (s) shall also be 
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forfeited. The amount that may have become due to the contractor on account of work already 

executed by him shall be payable to the contractor and this amount shall be subject to 

adjustment against any amounts due from the contractor under the terms of the contract.  

No risk and cost provision will be enforced in such cases.  

 

(ii) After execution of contract and during Defect liability period (DLP)/ Warranty/Guarantee 

Period:  

 

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive practices, after 

execution of contract and during DLP/ Warranty/Guarantee Period, the agency shall be banned 

for future business with GAIL for a period specified in para B 2.2 below from the date of issue of 

banning order.  

 

Further, the Contract cum Performance Bank Guarantee (CPBG) submitted by agency against 

such order (s)/ contract (s) shall be forfeited.  

 

 

 

(iii) After expiry of Defect liability period (DLP)/ Warranty/Guarantee Period  

 

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive practices, after 

expiry of Defect liability period (DLP)/ Warranty/Guarantee Period, the agency shall be banned 

for future business with BCPL for a period specified in para  

B 2.2 below from the date of issue of banning order.  

 

B.2.2 Period of Banning  

 

Banning period shall be reckoned from the date of banning order and shall be 3 years.  

In exceptional cases where the act of vendor/ contractor is a threat to the National Security, the 

banning shall be for indefinite period.  

 

C Effect of banning on other ongoing contracts/ tenders  

 

C.1 If an agency is put on Banning, such agency shall not be considered in ongoing 

tenders/future tenders.  

 

C.2 However, if such an agency is already executing other order (s)/ contract (s) where no 

corrupt/fraudulent/ collusive/coercive practice is found, the agency should be allowed to 

continue till its completion without any further increase in scope except those incidental to 

original scope mentioned in the contract.  

 

C.3 If an agency is put on the Banning List during tendering and no irregularity is found in the 

case under process:  

 

C.3.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid 

submitted by the agency shall be ignored.  

 

C.3.2 after opening Technical bid but before opening the Price bid, the Price bid of the agency 

shall not be opened and BG/EMD submitted by the agency shall be returned to the agency.  
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C.3.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the 

agency shall be ignored & will not be further evaluated. If the agency is put on banning list for 

fraud/mis-appropriation of facts committed in the same tender/other tender where errant 

agency emerges as the lowest (L1), then such tender shall also be cancelled and re-invited.  

 

D. Procedure for Suspension of Bidder  

 

D.1 Initiation of Suspension  

 

Action for suspension business dealing with any agency/(ies) shall be initiated by Corporate 

C&P Department when  

 

(i) Corporate Vigilance Department based on the fact of the case gathered during investigation 

by them recommend for specific immediate action against the agency.  

 

(ii)Corporate Vigilance Department based on the input from Investigating agency, forward for 

specific immediate action against the agency.  

 

(iii)Non-performance of Vendor/Supplier/Contractor/Consultant leading to termination of 

Contract/ Order.  

 

D.2 Suspension Procedure:  

 

D.2.1 The order of suspension would operate initially for a period not more than six months and 

is to be communicated to the agency and also to Vigilance Department. Period of suspension 

can be extended with the approval of the Competent Authority by one month at a time with a 

ceiling of six months pending a conclusive decision to put the agency on banning list.  

D.2.2 The suspension order shall also be hosted on BCPL‘s intranet and a copy will be forwarded 

to all OICs/ HODs by C&P Department. During the period of suspension, no new business 

dealing may be held with the agency.  

D.2.3 Period of suspension shall be accounted for in the final order passed for banning of 

business with the agency.  

D.2.4 The decision regarding suspension of business dealings should also be communicated to 

the agency.  

D.2.5 If a prima-facie, case is made out that the agency is guilty on the grounds which can result 

in banning of business dealings, proposal for issuance of suspension order and show cause 

notice shall be put up to the Competent Authority. The suspension order and show cause notice 

must include that (i) the agency is put on suspension list and (ii) why action should not be taken 

for banning the agency for future business from BCPL.  

The competent authority to approve the suspension will be same as that for according approval 

for banning.  

D.2.6 The process for putting the agency on suspension list shall be completed within 7 days 

from the date of receipt of such intimation from Vigilance Department for cases mentioned at 

sl. no. (i) and (ii) of clause no. D.1 and within 30 days from the date of recommendation by site 

committee for cases mentioned at sl. no. (iii) of clause no. D.1.  

 

D 3 Effect of Suspension of business:  

 

Effect of suspension on other on-going/future tenders will be as under:  
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D.3.1 No enquiry/bid/tender shall be entertained from an agency as long as the name of agency 

appears in the Suspension List.  

 

D.3.2 If an agency is put on the Suspension List during tendering:  

 

D.3.2.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid 

submitted by the agency shall be ignored.  

 

D.3.2.2 after opening Technical bid but before opening the Price bid, the Price bid of the agency 

shall not be opened and BG/EMD submitted by the agency shall be returned to the agency.  

 

D.3.2.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the 

agency shall be ignored & will not be further evaluated. If the agency is put on Suspension list 

for fraud/mis-appropriation of facts conducted in the same tender/other tender where errant 

agency emerges as the lowest (L1), then such tender shall also be cancelled and re-invited.  

 

D.3.3 The existing contract (s)/ order (s) under execution shall continue.  

 

D.3.4 Tenders invited for procurement of goods, works and services shall have provision that 

the bidder shall submit a undertaking to the effect that (i) neither the bidder themselves nor 

their allied agency/(ies) are on banning list of BCPL or the Ministry of Petroleum and Natural 

Gas and (ii) bidder is not banned by any Government department/ Public Sector.  

 

F. Appeal against the Decision of the Competent Authority:  

 

F.1 The agency may file an appeal against the order of the Competent Authority for putting the 

agency on banning list. The appeal shall be filed to Appellate Authority. Such an appeal shall be 

preferred within one month from the of receipt of banning order.  

 

F.2 Appellate Authority would consider the appeal and pass appropriate order which shall be 

communicated to the party as well as the Competent Authority.  

F.3 Appeal process may be completed within 45 days of filing of appeal with the Appellate 

Authority.  

 

G. Wherever there is contradiction with respect to terms of GCC and ‘Procedure for action in 

case of Corrupt/Fraudulent/ Collusive/Coercive Practice‘, the provisions of ‘Procedure for 

action in case of Corrupt/Fraudulent/Collusive/Coercive Practice‘ shall prevail.  

 

10 Performance Rating & Evaluation: 

BCPL follows a system of Performance Evaluation of vendors and contractors to monitor and 

ensure the timely and smooth completion of supplies, execution of contracts, and maintenance 

of quality standards. The basic objective is to recognize and develop reliable vendors and 

contractors who consistently meet or exceed expectations and requirements of BCPL with 

respect to timely receipt of supplies, completion of work and services and the quality 

specifications, standards. Vendors and contractors whose performance is not found satisfactory 

will be banned/put on holiday for future business with BCPL. 

 

All the suppliers and contractors working with BCPL will be evaluated based on the Parameters 

defined in the performance Rating Data Sheet as Format-15. 
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The evaluated rating may be falling in any of the following category depending upon the 

scoring of points in various parameters. 

 

Very good 

Good 

Fair 

Poor 

 

In case, a vendor/contractor is not able to achieve a minimum scoring of 60% points in the 

given parameters individually and collectively for all parameters i.e. with poor rating shall be 

put on “HOLIDAY” for a period of 1 to 3 years depending upon the nature of failure on their 

part in performance and such venders and contractors will not be allowed 

to participate in business with BCPL for the Holiday period. 

 

The vendors and contractors will be banned  for submitting forged documents in respect of 

experience, turnover and any other requirements forming the basis for prequalifying/ eligibility 

criteria irrespective of their rating in the past. Such vendors & Contractors will be debarred 

from having business with BCPL in future. 

 

 

FORMAT 
Vendor Rating Procedure - Instructions for allocation of marks 

 

Marks are to be allocated as under: 

  

1.1 DELIVERY / COMPLETION PERFORMACE                                                               40 Marks 

 

Delivery Period / Completion Schedule                             Delay in Weeks                                 Marks 

 

a) Up to 3 months                                                                   Before CDD                                           40 

                                                                                                Delay up to 4 weeks                               35 

                                                                                                Delay up to 8 weeks                               30 

                                                                                                Delay up to 10 weeks                             25 

                                                                                                Delay up to 12 weeks                             20 

                                                                                                Delay up to 16 weeks                             15 

                                                                                                More than 16 weeks                                0 

 

b) Above 3 months                                                                 Before CDD                                            40 

                                                                                                Delay up to 4 weeks                               35 

                                                                                                Delay up to 8 weeks                               30 

                                                                                                Delay up to 10 weeks                             25 

                                                                                                Delay up to 16 weeks                             20 

                                                                                                Delay up to 20 weeks                             15 

                                                                                                Delay up to 24 weeks                             10 

                                                                                                More than 24 weeks                                0 

 

1.2 QUALITY PERFORMANCE                                                                                                40 Marks 
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For Normal cases: No defects / No deviation / No failure                                                                40 

Marks 

 

i. Rejection / Defects                                Marks to be allocated on prorata basis for                      10 

Marks 

                                                                  acceptable quantity as compared to total 

                                                                  quantity for normal cases. 

ii. When quality failure endanger             Failure of severe nature                                                   0 

Marks 

system integration & safety of the            - Moderate nature                                                            5 

Marks 

system.                                                       - Low severe nature                                                 10-25 

marks 

iii. Number of deviation                           1. No. deviation                                                              5 

marks 

                                                                  2. No. of deviation < 2                                                   2 marks 

                                                                  3. No. of deviation > 2                                                   0 marks 

 

1.3 RELIABILITY OF PERFORMANCE                                                                             20 Marks 

A.FOR SUPPLIES: 

(i) Submission of order acceptance, PBG, drawings & other documents within 

time. 

5 Marks 

(ii) Attending complaints & requests for after sales service / warranty repairs 

and / or query / advice (up to the evaluation period) 

 

5 Marks 

(iii) Response to various correspondence and conformance to standards like 

ISO 

5 marks 

(iv) Submission of all required documents including test certificates at the 

time of supply 

5 marks 

 

 
 
 

************ 

 

 

 

 

 

 



  32 | P a g e  
 

 

 

 

 

 

 

SPECIAL CONDITIONS OF THE CONTRACT  

PART-A 
  

DESCRIPTION:   

NAME OF WORK: ANNUAL MAINTAINANCE CONTRACT FOR HORTICULTURE & LANDSCAPING WORK 

AT BCPL TOWNSHIP, SIVSAGAR FOR M/s. BRAHMAPUTRA CRACKER & POLYMER 

LIMITED, LEPETKATA – DIBRUGARH. 

 

TENDER NO: BCPL/DIB/C&P/SER/20150146/SD 

 

1.0         GENERAL: 
 

1.1 The Special Condition of Contract shall be read in conjunction with the General 

Conditions of Contract, Schedule of rates, specifications, drawings and any other 

documents forming part of contract, wherever the context so requires. Notwithstanding 

the sub-division of the documents into these separate sections and volumes, every part 

of each shall be deemed to be supplementary to and complementary of every other part 

and shall be read with and into the CONTRACT so far as it may be practicable to do so. 
 

1.2 Where any portion of the General Condition of Contract is repugnant to or at variance 

with any provisions of the Special Conditions of Contract, unless a different intention 

appears, the provisions of the Special Conditions of Contract shall be deemed to over-

ride the provisions of the General Conditions of Contract and shall to the extent of such 

repugnancy, or variations, prevail. 

1.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform 

certain WORK or provide certain facilities, it is understood that the CONTRACTOR shall 

do so at his cost and the VALUE OF CONTRACT shall be deemed to have included cost of 

such performance and provisions, so mentioned. 
 

1.4 The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS, 

the JOB SPECIFICATIONS contained herein and CODES referred to. Where the job 

specification stipulate requirements in addition to those contained in the standard 

codes and specifications, these additional requirements shall also be satisfied.   
 

1.5 The intending bidder shall be deemed to have visited the site. Non-familiarity with site 

condition and unawareness of General Condition of contract will not be considered a 
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reason either for extra claim or for not carrying out work in strict conformity with 

drawings and specifications. 
 

2.0 LOCATION: 
 

 BCPL-LEPETKATA, Dibrugarh, Assam. 
 

3.0        SCOPE OF WORK: 
 

The Scope of work shall be as per Special Conditions of Contract Part-B. 

4.0        TIME OF COMPLETION/PERIOD OF CONTRACT: 
 

The Time of Completion/Period of Contract shall be as per Special Conditions of 

Contract Part-B. 

The work shall be executed strictly as per time Schedule given in Tender Document. The 

period of completion given includes the time required for mobilization as well as testing, 

rectifications, if any, re-testing and completion in all respects to the entire satisfaction 

of the Engineer-in-Charge. 

5.0        TERMS OF PAYMENT: 
 

Payment will normally be made within 30 days of submission of R.A. bills to Engineer-in-

charge after applicable deduction of Income Tax and any other taxes and duties.  
 

 Other terms and conditions related to Payment terms are specified in SCC Part B. 
 

6.0       EARNEST MONEY: 
 

The bidder must deposit the earnest money as given in the letter/notice inviting tenders 

failing which the tender is liable to be rejected. Earnest Money can be paid by way of 

Demand Draft drawn on any Scheduled/Nationalized Bank in favor of M/s. 

Brahmaputra Cracker & Polymer Limited, payable at DIBRUGARH, ASSAM. 
 

Alternatively, Earnest Money may also be submitted in the form of Bank Guarantee 

from any Nationalized/Schedule Bank of India. The Bank Guarantee so furnished by the 

bidder shall be in the proforma prescribed by the OWNER attached with the Tender 

document. No interest shall be paid by the OWNER on the Earnest Money deposited by 

the bidder. The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid 

for a period of (6) SIX MONTHS from the date of opening of tender. 
 

BCPL will refund the Earnest Money of the unsuccessful bidders directly to the bidders 

within a reasonable period of time. Correspondence in this regard may be addressed to 

BCPL directly by the BIDDERS. 
 

7.0        INCOME TAX/ SALES TAX/WORKS CONTRACT TAX: 
 

Income Tax deduction shall be made from all payments to the contractors as per rules 

and regulation in force in accordance with the Income Tax Act prevailing from time to 

time. Sales Tax, Works Contract Tax and other duties/ levies, as applicable shall be 

borne by the contractor. 
 

The BCPL will issue the necessary certificate for income tax deduction at source, 

however, the contractor has to submit detail of their Permanent Account No. (PAN) 

before issue of such certificate. However, if the contractor has not been allotted PAN 

and has applied for the same to Income Tax department / the authorized agency 

nominated by Income Tax department, contractor shall submit the copy of application 

filed for allotment of PAN No. In absence of any of these documents, no TDS certificate 

shall be issued by BCPL. 
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Similarly, in case of Works Contract (involving both supply of material and services) Tax 

will be deducted at source by BCPL towards W.C. Tax at the rate applicable from time to 

time (presently 4%) and issue necessary certificate to this effect.  
 

8.0       SERVICE TAX: 
 

The Quoted rates should be inclusive of all taxes & duties applicable during the contract 

period except Service Tax and Education Cess thereon. Service Tax and Cess thereon 

shall be paid extra if applicable on submission of documentary evidence/invoice(s). 
 

The bidder shall indicate in its bid the Service Tax registration no. and in case the Service 

Tax registration no. is not available, the bidder will give confirmation for obtaining 

registration with a copy of application for registration. 
 

The Contractors liable to pay Service Tax for the work / services rendered to BCPL, shall 

specifically mention the Service Tax registration No. in their Invoice(s). Further, the 

amount and rate of Service Tax shall be separately and distinctly specified in the 

Invoice(s).  

For payment of service tax, serially numbered invoice / bill shall be issued by the service 

provider and should also specify following as per rate 4A of service tax Rules: 

(i) The name, address and registration number of the service provider 

(ii) The name and address of the recipient of the taxable service 

(iii) Description, classification and value of taxable service provided and 

(iv) The service tax payable on such services 

In case of non-compliance to the above, BCPL is not liable to reimburse any claim of 

contractor in respect of service tax. Further service tax invoices are to be raised keeping in 

view the new rules of service tax w.e.f. 01.07.2012. 
 

9.0      SECURITY DEPOSIT: 
 

9.1 Security deposit @ 7.5% of contract value has to be deposited within ten days of receipt 

of LOA/LOI by the contractor. EMD deposited with the tender shall be adjusted towards 

security deposit/ISD provided it is deposited by Demand Draft/Bankers Cheque. 
 

9.2 No interest shall be payable by the Company to the contractor for the amount of 

Security deposit. 
 

9.3 Contractor can furnish the initial or total security deposit amount through bank 

guarantee from any nationalized /Schedule bank in prescribed proforma which shall be 

valid for 90 days beyond completion of the job or expiry of Defect Liability Period 

whichever is applicable. 
 

9.4.1 Security Deposit shall be refunded within 90 days after the completion of work or Defect 

Liability Period whichever is applicable. 
 

10.0 TECHNICAL SPECIFICATION: 
 

As enumerated in Special Conditions of Contract/Scope of Work/attached Drawing/ 

Details/Schedule of Rates.  
 

11.0 TESTS AND INSPECTION: 
 

11.1 The Contractor shall carry out the various tests as enumerated in the technical 

specifications of this tender document and the technical documents that will be 

furnished to him during the performance of the work and no separate payment shall be 

made unless otherwise specified in schedule of rates. 
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11.2 All the tests either on the field or at outside laboratories concerning the execution of 

the work and supply of materials by the Contractor shall be carried out by Contractor at 

his own cost. 
 

11.3 The Contractor shall provide for purposes of inspection access ladders, lighting and 

necessary instruments at his own cost for inspection work. 
 

11.4 Any work not conforming to execution drawings, specifications or codes shall be 

rejected forthwith and the Contractor shall carryout the necessary rectification at his 

own cost. 
 

11.5 All results of inspection and tests will be recorded in the inspection reports, Proforma of 

which will be approved by the Engineer-in-Charge. These reports shall form part of the 

completion documents. 
 

11.6 For materials supplied by Owner, Contractor shall carryout the tests, if required by the 

Engineer-in-Charge, and the cost of such tests shall be reimbursed by the owner at 

actual to the Contractor on production of documentary evidence. Contractor shall 

inspect carefully all equipment before receiving them from Owner for installation 

purposes. Any damage or defect noticed shall be brought to the notice of Engineer-in-

Charge. 
 

11.7 Inspection and acceptance of work shall not relieve the Contractor from any of his  

  responsibilities under this Contract. 
 

12.0      MEASUREMENT OF WORK: 
 

12.1 Measurement of works shall be made in the units mentioned in the Schedule of Rates as 

per details given in Technical/Standards specifications. 
 

12.2 Wherever details are not available or inadequate in the execution drawings, physical 

measurements will be taken by the contractor in the presence of the representative of 

the Engineer-in-Charge. In such cases payment will be made on actual measurements. 
 

13.0     DEFECT LIABILITY PERIOD: 
 

The defect liability period shall be as per Special Conditions of Contract of Part-B. 
 

14.0 CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION: 
 

14.1 The Contractor shall without prejudice to his overall responsibility to execute and 

complete the work as per specifications and time schedule, progressively deploy 

adequate equipment and tools and  
 

Tackles and augment the same as decided by the Engineer-in-Charge depending on the 

exigencies of the work so as to suit the work/construction schedule without any 

additional cost to owner. The bidder shall submit a list of construction equipment he 

proposes to deploy for the subject work along with deployment schedule. No 

Construction Equipment shall be supplied by the Owner. 
 

15.0     MOBILIZATION ADVANCE (M.A.): 
 

No mobilization advance is payable for this work. 
 

16.0     COMPENSATION FOR EXTENDED STAY: 
 

No compensation for extended stay is payable to contractor. 
 

17.0     ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 
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In items rate contract where the quoted rates for the items exceed 50% of the 

owners/estimated   rates, such items will be considered as Abnormally High Rates Items 

(AHR) and payment of AHR items beyond the SOR stipulated quantities shall be made at 

the least of the following rates: 
 

(I) Rates as per SOR, quoted by the contractor. 

(II) Rate of the item, which shall be derived as follows: 

A) Based on rates of machine and labor as available from the contract (which 

includes contractor's supervision, profit, overheads and other expenses). 

B) In case rates are not available in the contract, rates will be calculated based 

on prevailing market rates of machine, material and labor plus 10% to cover 

contractor's supervision profit, overhead & other expenses. 
 

18.0     MISCELLANEOUS: 

All obligations arising of labor deployment labor laws to meet the necessary statutory 

requirement would solely lie on the contractor. Contractor would be solely responsible 

for safety and security of manpower and materials. 

19.0     SUBMISSION OF TENDER DOCUMENTS: 
 

Over-writing should be avoided. Any overwriting or cutting should be signed by the 

bidder. All copies of tender documents along with drawings should be signed and 

submitted by the bidder. 
 

20.00   SCHEDULE OF RATES: 
 

20.1 The quantities indicated in Schedule of Rates are just tentative. The rates quoted by the 

bidder shall remain firm for any variation and will assume to be inclusive of all taxes & 

duties excluding Service Tax & Cess thereon. 
 

20.2 No escalation of whatsoever nature shall be paid to the contractor for the entire 

Contract Period. 
 

21.00   COMPENSATION FOR DELAY:  
 

No compensation for extended stay is payable to contractor. 
 

22.00   TERMINATION OF CONTRACT: 
 

The Owner/ Engineer-in-Charge reserve the right to terminate the contract on giving 

one-week notice without assigning any reason. 
 

23.00   CONTRACT AGREEMENT: 
 

If the work is awarded the contractor shall enter into an agreement with BCPL in the 

prescribed Performa within 10 days of the issue of LOA/LOI whichever is earlier. The 

agreement shall be executed on non-judicial stamp paper of `. 100/- .The cost of stamp 

paper shall be borne by the contractor. The format of agreement can be obtained from 

the office of the Deputy General Manager (C&P), BCPL, DIBRUGARH, ASSAM. 
 

24.00    SUPERVISION OF WORK: 

Contractor or his authorized representative shall be available at site all times, during the 

progress of the work. 
 

25.00    CLEARANCE OF SITE: 
 

25.1 As a part of the contract the contractor shall completely remove all 

temporary/disposable materials, while execution of work at his own cost and initiative 

and dispose off the same as directed by Engineer-in-charge. 
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25.2 The works will not be considered as complete and taken over by the owner, until all the 

temporary works, labor and staff colonies etc. constructed are removed and the work 

site cleared to the satisfaction of the Engineer-in-charge, surplus materials and rubbish 

is cleared off the site completely and the work shall have been measured by the 

Engineer-in-charge whose measurement shall be binding and conclusive. 
 

25.3 If the contractor fails to comply with the requirements of this clause on or before the 

date fixed for the completion of the work, the Engineer-in-charge may at the expenses 

of the contractor remove such, surplus materials and rubbish and disposal off the same 

as he thinks fit and clean off such dirt as aforesaid, and the contractor shall forthwith 

pay the amount of all expenses as incurred and shall have no claim in respect of any 

such surplus materials as aforesaid except for any sum actually realized by the sale 

thereof. 
 

26.0     ADHERENCE TO SAFETY REGULATIONS: 

Contractor shall ensure that all safety precautions required one observed at all times 

during the execution of the job.  

27.00   NUISANCE: 
 

The contractor or his representative shall not at any time cause any nuisance on the site 

or do anything which shall cause unnecessary disturbance to the owners or tenants or 

occupants or their properties near the site and to the public generally. 
 

28.0      OWNER NOT BOUND BY PERSONAL REPRESENTATION: 
 

The contractor shall not be entitled to any increases on the schedule of rates or any 

other right or claim whatsoever by reason of any representation, explanation statement 

or alleged representation explanation statement or alleged representation, promise or 

guarantees given or called to have been given to him by any person. 
 

29.0     CARE OF WORKS: 
 

From the commencement to completion of the work, the contractor shall take full 

responsibility for the care for all works including all temporary works any in case any 

damages, loss or injury shall happen to the work or to a part thereof or to any 

temporary works from any reason. 
 

30.0     DEFENCE OF SUITS: 
 

If any action in court is brought against the owner or an officer or agent of the owner, 

for the failure, omission or neglect on the part of the contractor to perform any  acts, 

matters, convenient or things under the contract or damage or injury caused by the 

alleged omission or negligence on the part of the contractor, his agents, representative 

or his subcontractors or in connection with any claim based  on lawful demand of sub-

contractor, shall in such cases indemnify and keep the owner and/or their 

representatives harmless from all lesson, damages, expenses or decrease arising out of 

such action. 
 

31.0 RESPONSIBILITIES OF THE CONTRACTOR AND COMPLIANCE WITH 

LABOUR/INDUSTRIAL LAWS: 
 

31.1 The contractor shall have his own PF code no. with the RPFC as required under 

employee PF & Miscellaneous Provisions Act, 1952. 
 

31.2 The contractors shall periodically submit the challans / receipts / proof for the 

depositing PF contribution with RPFC. 
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31.3 The contractor is required to obtain labor license under the provisions of Contract Labor 

(R&A) Act, 1970 from the office of ALC, Ministry of Labor, Govt. of India, Dibrugarh. 
 

31.4 The contractor is liable to abide by all necessary licenses / permissions from the  

  concerned authorities as provided under the various labor legislations. 
 

31.4.1 The contractor shall discharge obligations as provided under various statutory 

enactments including the employee’s provident fund and Miscellaneous Provisions Act, 

1952, Contract Labor (R&A) Act, 1970, Minimum Wages Act, 1948, Payment of wages 

act 1936, workman compensation act and other relevant acts, rules and regulations 

enforced from time to time. 
 

31.5 The contractor shall be solely responsible for the payment of wages and other dues to 

the personnel, if any, deployed by him latest by 7th day of the subsequent month. 
 

31.7 The contractor shall be solely responsible and indemnify the BCPL against all charges, 

dues, claim etc. arising out of the disputes relating to the dues and employment of 

personnel, if any, deployed by him. 
 

31.8 The contractor shall indemnify BCPL against all losses or damages, if any, caused to it on 

account of acts of the personnel, if any, deployed by him. 
 

31.9 All personnel deployed by the contractor should be on the rolls of the contractor.  
 

31.10 The contractor shall ensure regular and effective supervision and controls of the 

personnel, if any, deployed by him and give suitable direction for undertaking the 

contractual obligations. 
 

31.11 The personnel to be deputed by the contractor shall observe all security, fire and safety 

rules of BCPL while at the site. His work will be supervised by the supervisors of 

contractor. Contractor has to be strictly adhere to guidance, instruction when required.  
 

31.12 Contractor shall provide proper identification cards for his employees to be deputed by 

him for work, duly signed by the contractor or authorized person on behalf of 

contractor.  Also the contractor should obtain entry passes from CISF through engineer-

in-charge for his employees. 
 

31.13 Contractor has to deploy the personnel with no past criminal records. Reformed people, 

names of such persons should be clearly indicated in case of. Also the contractor has to 

provide police verification for all the persons deployed by him. 
 

31.14 While confirming to any of these conditions, the contractor should ensure that no law of 

state regarding labor, their welfare, conduct etc, is violated. The contractor shall 

indemnify BCPL for any action brought against him for violation, non-compliance of any 

act, rules & regulation of center / state / local statutory authorities. 
 

31.15 All existing and amended safety / fire rules of BPC, BCPL are to be followed within the 

BPC plant or service center. 
 

31.16 Contractor shall ensure payment of wages to the person employed and meet all 

statutory obligation of payment as per Minimum Wages act 1948 and payment of wages 

Act 1936.  
 

31.17 Boarding and lodging facilities for contractor’s personal for carrying out the work is to 

be made by the contractor at his own cost outside the plant premises. 
 

31.18 Special safety equipment e.g. breathing apparatus etc. shall be arranged by the 

Contractor. 
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31.19 The contracts will be required to provide full body harness safety belt for all their 

workers working at site positively. 
 

31.20  The contractor should submit a valid health check-up certificate of their 

workers/labourers to BCPL before starting the job from a recognized Government 

Hospital towards the sound health for carrying out the job/work at site by each 

individual deployed.      
 

31.21 Before undertaking jobs, contractor shall take work permit from Engineer-in-charge and 

same shall be returned after completion of job. 
 

31.22 All types of transport connected with the work shall be in the scope of the contractor. 
 

31.23 Suitable site office space may be provided by BPC, BCPL if required and available. 
 

31.24 BCPL will provide free water, steam, air and electricity at suitable points, if required, for 

under taking the job. 
 

31.25 All personnel undertaking the job proposed to be deployed by the contractor shall be 

medically examined and declared fit by qualified medical practitioner. It should be 

insured that no personnel engaged by the contractor is suffering from communicable 

disease.   

 

31.26 Technicians/ supervisors deployed by the contractor should be technically qualified for 

fulfilling the contractual obligation. 

 

31.27 In case of account, injury and death caused to the employee of the contractor while 

executing the work under the contract, the contractor shall be solely responsible for 

payment of adequate compensation, insurance money etc. to the next kith & kin of 

injured / diseased. Contractor shall indemnity BCPL from such liabilities. 
 

31.28 The contractor shall also undertake to obtain necessary insurance coverage covering all 

risks connected with the job to be undertaken by him under the contract from insurance 

company and pay the premium accordingly. 
 

32.0 PHOTO GATE PASS/LABOUR PERMISSION/VEHICLE PERMISSION : 
 

The contractor shall arrange to make photo gate passes/labor permissions/vehicle 

passes etc. for his persons/labors/vehicles for working in site plant premises at his own 

cost as rules of the company. 
 

33.0 ARBITRATION CLAUSE: 
 

33.1 All disputes or differences, whatsoever, arising between the parties hereto pertaining to 

any part of the contract including its execution or concerning the WORKS or 

maintenance thereof this CONTRACT or to the rights or to liabilities of the parties or 

arising out or in relation thereto whether during or after completion of the CONTRACT 

or whether before or after determination, foreclosure or breach of the CONTRACT 

(other than those in respect of which the decision of any person is by the CONTRACT 

expressed to be final and binding) shall after written notice by either party to the 

CONTRACT be referred for adjudication to a sole arbitrator to be appointed by BCPL as 

hereinafter provided.  
 

33.2 For the purpose of appointing the Sole Arbitrator referred to above, the Appointing 

Authority will send within thirty days of receipt of the notice, to the CONTRACTOR a 

panel of three names which are not connected with the work in question.  
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33.3 The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the 

persons named to be appointed as a sole Arbitrator and communicate his names to the 

Appointing Authority within thirty days of receipt of names. The Appointing Authority 

shall thereupon without any delay appoint the said person as the sole arbitrator. If the 

CONTRACTOR fails to communicate his choice for appointment of an Arbitrator, the 

Appointing Authority shall do it on expiry of 30 days.  
 

33.4 If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his 

office due to any reason whatsoever, another sole Arbitrator shall be appointed as 

aforesaid.  
 

33.5 The WORK under the CONTRACT shall however, continue during the Arbitration 

proceedings and no payment due or payable to the CONTRACTOR shall be withheld on 

account of such proceedings.  
 

33.6 The venue of arbitration shall be Guwahati.  
 

33.7 The award of the Arbitrator shall be final and binding on both the parties.  
 

33.8 Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 

or any statutory modification or re-enactment thereof and the rules made there under, 

and for the time being in force, shall apply to the arbitration proceeding under this 

clause. 
 

34.0 JURISDICTION: 
 

The CONTRACT shall be governed by and constructed according to the laws in force in 

INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at 

GUWAHATI for the purpose of disputes, actions and proceedings arising out of the 

CONTRACT. 
 

35.0 PRICE PREFERENCE: 
 

Price Preference to Central/State Government/Public Sector Enterprises (PSEs), Public 

Sector Construction and Services Enterprises or joint ventures with PSEs shall be 

applicable as per directives of Government of India. 

 

36.0 SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE DOCUMENT: 
 

36.1 Bidders are required to furnish the complete and correct information/documents 

required for evaluation of their bids. If the information/documents forming basis of 

evaluation is found to be false/forged, the same shall be considered adequate ground 

for rejection of the Bids and forfeiture of Earnest Money Deposit. 
 

36.2 In case, the information/document furnished by the contractor forming basis of 

evaluation of his bid is found to be false/forged after the award of the contract, BCPL 

shall have full right to terminate the contract and get the remaining job executed at the 

risk & cost of such contractor without any prejudice to other rights available to BCPL 

under the contract such as forfeiture of Security Deposit, withholding of payments etc. 
 

36.3 In case the issue of submission of false document comes to the notice after execution of 

the work, BCPL shall have full right to forfeit any amount due to the contractor along 

with forfeiture of Security Deposit furnished by the contractor. 
 

36.4 Further, such contractor/bidder shall be blacklisted for future business with BCPL. 
 

37.0 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY EVIDENCES: 
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37.1 The bidders are required to submit the copy of PF certificates duly attested by Gazetted 

Officer/Officer of Public Sector Enterprises.  
 

37.2 Further, the bidders are required to furnish the attested copy (ies) of Power of 

Attorney/Partnership Deed. 
 

37.3 Bidders are required to furnish the attested copy (ies) of documentary evidence in 

support of meeting the Bidder’s Eligibility Criteria. 
 

37.4 Non-submission of the attested copies of the certificates/documents will render they 

bid non-responsive and liable for rejection. 
 

38.1 SUB LETTING OF WORK: 
 

No contractor shall sublet or assign any work in part or whole to any firm, individual, 

partnership firm, Pvt. Ltd., Company, Proprietorship firm etc without the prior written 

permission of BCPL. In case the contractor sublets or assigns the contract in part or 

whole without the prior written permission of BCPL and any claim referred by any firm / 

individual to BCPL stating that the main contractor has not paid his or their dues/ 

payments, in that circumstances, BCPL shall without assigning any reasons, withhold 

from the payments of contractor, the amount equivalent to the claim amount of sub-

contractor/ individual/ vendor (s) etc. The same shall be released to the contractor after 

contractor and labour/ supplier/ sub-contractor jointly submits a joint written 

settlement to BCPL. 
 

38.2 AFFIDAVIT: 
 

The bidder shall submit an affidavit duly notarized to the effect “that the document 

submitted by him are true and genuine and in case of any discrepancy noticed or 

observed at any stage the bidder shall be personally responsible not only for the 

damages or loss to BCPL, but also for criminal proceedings under the relevant laws”. 
 

38.3 PF REGISTRATION: 
 

Bidder must have their own Valid P.F. account / code no. from Regional PF 

commissioner and attested copy of the same are to be submitted along with the 

technical bid.   
 

39.0 The deployed labour by the contractor shall be directly controlled / supervised / 

directed by the contractor himself or his representatives. 
 

40.0 PENALTY AGAINST VIOLATION OF SAFETY, HEALTH AND ENVIRONMENT RELATED 

NORMS: 
 

40.1 Against Violation of applicable Safety, Health and Environment related norms, a penalty 

of `. 5,000.00 per occasion. 

40.2 Violation as above resulting in: 

40.3 Any physical injury, a penalty of 0.5% of the contract value (maximum of `. 2, 00,000.00) 

per injury in addition to `. 5,000.00 as in para 40.1. 

40.4 Fatal accident, a penalty of 1% of the contract value (maximum of `. 10, 00,000.00) per 

fatality is addition to `. 5,000.00 as in para 40.1. 

41.0 PUBLIC PROCUREMENT POLICY (PPP), 2012 
 

Bid submitted by MSEs shall be processed as under subject to availability of the item(s) 

in the notified Gazette published by Government of India from time to time: 
 

i) In Tender, participating Micro and Small Enterprises quoting price within price 

brand of L1+15% shall also be allowed to supply a portion of requirement by 
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bringing down their prices to L-1 price in a situation where L-1 price is from 

someone other than a micro small enterprises and such micro and small 

enterprises shall be allowed to supply up to 20% of the total tendered value. In 

case of more than one such Micro and small Enterprises, the supply shall be 

shared proportionately (to tendered quantity). Further, out of above 20%, 4% 

(20%of 20%) shall be from MSEs owned by SC/ST entrepreneurs. This quota is to 

be transferred to other MSEs in case non-availability of MSEs owned by SC/ST 

entrepreneurs. 

ii) The quoted prices against various items shall valid in case of splitting of 

quantities of the items as above. 
 

iii) In case bidder is a Micro  or Small Enterprise under Micro, Small and Medium 

Enterprises Development Act, 2006, the bidder shall submit the following: 

a) Documentary evidence that the bidder is a Micro or Small Enterprises registered 

with District Industries Centers or Khadi and village Industries Commission or 

Khadi and Village Industries Board or Coir Board or National Small Industries 

Corporation or Directorate of Handicrafts and Handloom or any other body 

specified by Ministry of Micro, Small and Medium Enterprises. 

b) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate 

documentary evidence in this regards. 
 

The above documents submitted by the bidder shall be duly certified by the 

Statutory Auditor of the bidder or a practicing Chartered Accountant (not being 

an employee or a Director or not having any interest in the bidder’s 

company/firm) where audited accounts are not mandatory as per law.  
  

If the bidder does not provide the above confirmation or appropriate document 

or any evidence, then it will be presumed that they do not qualify for any 

preference admissible in the Public Procurement Policy (PPP), 2012. 
 

In case of MSEs, Tender fees & EMD/Bid Security is not applicable. 
 

Brahmaputra Crackers & Polymers Ltd. reserves the right to accept or reject any or all 

bids received, at its absolute discretion, without assigning any reason whatsoever. 
 

42.0 PRICE REDUCTION SCHEDULE: 

Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the 

WORK within the stipulated period, then, unless such failure is due to Force Majeure or 

due to EMPLOYER's defaults, the Total Contract price shall be reduced by ½ % of the 

total Contract Price per complete week of delay or part thereof subject to a maximum of 

5 % of the Total Contract Price, by way of reduction in price for delay and not as penalty. 

The said amount will be recovered from amount due to the Contractor/ Contractor’s 

Contract Performance Security payable on demand. The decision of the ENGINEER-IN-

CHARGE in regard to applicability of Price Reduction Schedule shall be final and binding 

on the CONTRACTOR. 

All sums payable under this clause is the reduction in price due to delay in completion 

period at the above agreed rate.  
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43. CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES: 

 

Definitions:  

 

A.1”Corrupt Practice” means the offering, giving, receiving or soliciting, directly or indirectly, 

anything of value to improperly influence the actions in selection process or in contract 

execution. “Corrupt Practice” also includes any omission for misrepresentation that may 

mislead or attempt to mislead so that financial or other benefit may be obtained or an 

obligation avoided. 

 

A2 ”Fraudulent Practice” means and include any act or omission committed by a agency or with 

his connivance or by his agent by misrepresenting/ submitting false documents and/ or false 

information or concealment of facts or to deceive in order to influence a selection process or 

during execution of contract/ order.  

 

A3 ”Collusive Practice amongst bidders (prior to or after bid submission)” means a scheme or 

arrangement designed to establish bid prices at artificial non-competitive levels and to deprive 

the Employer of the benefits of free and open competition.  

 

A.4”Coercive practice” means impairing or harming or threatening to impair or harm directly or 

indirectly, any agency or its property to influence the improperly actions of an agency, 

obstruction of any investigation or auditing of a procurement process.  

 

A.5”Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as “Agency” 

 

A.6”Competent Authority” shall mean the authority, who is competent to take final decision for 

Suspension of business dealing with an Agency/ies and Banning of business dealings with 

Agency/ices.  

 

A.8”Allied Agency” shall mean all the concerns within the sphere of effective influence of 

banned/ suspended agencies. In determining this, the following factors may be taken into 

consideration:  

 

(a) Whether the management is common;  

(b) Majority interest in the management is held by the partners or directors of banned/ 

suspended firm.  

(c) Substantial or majority shares are owned by banned/ suspended agency and by virtue of this 

it has a controlling voice.  

 

A.9 ”Investigating Agency” shall mean any department or unit of GAIL/BCPL investigating into 

the conduct of Agency/ party and shall include the Vigilance Department of the GAIL/BCPL, 

Central Bureau of Investigation, State Police or any other agency set up by the Central or state 

government having power to investigate.  

 

B Actions against bidder(s) indulging in corrupt/fraudulent/collusive/coercive practice  

 

B.1 Irregularities noticed during the evaluation of the bids:  
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If it is observed during bidding process/ bids evaluation stage that a bidder has indulged in 

corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder (s) shall be rejected and 

its Earnest Money Deposit (EMD) shall be forfeited.  

Further, such agency shall be banned for future business with GAIL for a period specified in para 

B 2.2 below from the date of issue of banning order.  

 

B.2 Irregularities noticed after award of contract  

 

(i) During execution of contract:  

If an agency is found to have indulged in corrupt/fraudulent/collusive/coercive practices, during 

execution of contract, the agency shall be banned for future business with GAIL for a period 

specified in para B 2.2 below from the date of issue of banning order.  

 

The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive practices is observed, 

shall be suspended with immediate effect by Engineer-in-Charge(EIC)/ Employer whereby the 

supply/ work/ service and payment etc. will be suspended. The action shall be initiated for 

putting the agency on banning.  

 

After conclusion of process, the order (s)/ contract (s) where it is concluded that such 

irregularities have been committed shall be terminated and Contract cum Performance Bank 

Guarantee (CPBG) submitted by agency against such order (s)/ contract (s) shall also be 

forfeited. The amount that may have become due to the contractor on account of work already 

executed by him shall be payable to the contractor and this amount shall be subject to 

adjustment against any amounts due from the contractor under the terms of the contract.  

No risk and cost provision will be enforced in such cases.  

 

(ii) After execution of contract and during Defect liability period (DLP)/ Warranty/Guarantee 

Period:  

 

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive practices, after 

execution of contract and during DLP/ Warranty/Guarantee Period, the agency shall be banned 

for future business with GAIL for a period specified in para B 2.2 below from the date of issue of 

banning order.  

 

Further, the Contract cum Performance Bank Guarantee (CPBG) submitted by agency against 

such order (s)/ contract (s) shall be forfeited.  

 

 

 

(iii) After expiry of Defect liability period (DLP)/ Warranty/Guarantee Period  

 

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive practices, after 

expiry of Defect liability period (DLP)/ Warranty/Guarantee Period, the agency shall be banned 

for future business with BCPL for a period specified in para  

B 2.2 below from the date of issue of banning order.  

 

B.2.2 Period of Banning  

 

Banning period shall be reckoned from the date of banning order and shall be 3 years.  
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In exceptional cases where the act of vendor/ contractor is a threat to the National Security, the 

banning shall be for indefinite period.  

 

C Effect of banning on other ongoing contracts/ tenders  

 

C.1 If an agency is put on Banning, such agency shall not be considered in ongoing 

tenders/future tenders.  

 

C.2 However, if such an agency is already executing other order (s)/ contract (s) where no 

corrupt/fraudulent/ collusive/coercive practice is found, the agency should be allowed to 

continue till its completion without any further increase in scope except those incidental to 

original scope mentioned in the contract.  

 

C.3 If an agency is put on the Banning List during tendering and no irregularity is found in the 

case under process:  

 

C.3.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid 

submitted by the agency shall be ignored.  

 

C.3.2 after opening Technical bid but before opening the Price bid, the Price bid of the agency 

shall not be opened and BG/EMD submitted by the agency shall be returned to the agency.  

 

C.3.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the 

agency shall be ignored & will not be further evaluated. If the agency is put on banning list for 

fraud/mis-appropriation of facts committed in the same tender/other tender where errant 

agency emerges as the lowest (L1), then such tender shall also be cancelled and re-invited.  

 

D. Procedure for Suspension of Bidder  

 

D.1 Initiation of Suspension  

 

Action for suspension business dealing with any agency/(ies) shall be initiated by Corporate 

C&P Department when  

 

(i) Corporate Vigilance Department based on the fact of the case gathered during investigation 

by them recommend for specific immediate action against the agency.  

 

(ii)Corporate Vigilance Department based on the input from Investigating agency, forward for 

specific immediate action against the agency.  

 

(iii)Non-performance of Vendor/Supplier/Contractor/Consultant leading to termination of 

Contract/ Order.  

 

D.2 Suspension Procedure:  

 

D.2.1 The order of suspension would operate initially for a period not more than six months and 

is to be communicated to the agency and also to Vigilance Department. Period of suspension 

can be extended with the approval of the Competent Authority by one month at a time with a 

ceiling of six months pending a conclusive decision to put the agency on banning list.  
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D.2.2 The suspension order shall also be hosted on BCPL‘s intranet and a copy will be forwarded 

to all OICs/ HODs by C&P Department. During the period of suspension, no new business 

dealing may be held with the agency.  

D.2.3 Period of suspension shall be accounted for in the final order passed for banning of 

business with the agency.  

D.2.4 The decision regarding suspension of business dealings should also be communicated to 

the agency.  

D.2.5 If a prima-facie, case is made out that the agency is guilty on the grounds which can result 

in banning of business dealings, proposal for issuance of suspension order and show cause 

notice shall be put up to the Competent Authority. The suspension order and show cause notice 

must include that (i) the agency is put on suspension list and (ii) why action should not be taken 

for banning the agency for future business from BCPL.  

The competent authority to approve the suspension will be same as that for according approval 

for banning.  

D.2.6 The process for putting the agency on suspension list shall be completed within 7 days 

from the date of receipt of such intimation from Vigilance Department for cases mentioned at 

sl. no. (i) and (ii) of clause no. D.1 and within 30 days from the date of recommendation by site 

committee for cases mentioned at sl. no. (iii) of clause no. D.1.  

 

D 3 Effect of Suspension of business:  

 

Effect of suspension on other on-going/future tenders will be as under:  

 

D.3.1 No enquiry/bid/tender shall be entertained from an agency as long as the name of agency 

appears in the Suspension List.  

 

D.3.2 If an agency is put on the Suspension List during tendering:  

 

D.3.2.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid 

submitted by the agency shall be ignored.  

 

D.3.2.2 after opening Technical bid but before opening the Price bid, the Price bid of the agency 

shall not be opened and BG/EMD submitted by the agency shall be returned to the agency.  

 

D.3.2.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the 

agency shall be ignored & will not be further evaluated. If the agency is put on Suspension list 

for fraud/mis-appropriation of facts conducted in the same tender/other tender where errant 

agency emerges as the lowest (L1), then such tender shall also be cancelled and re-invited.  

 

D.3.3 The existing contract (s)/ order (s) under execution shall continue.  

 

D.3.4 Tenders invited for procurement of goods, works and services shall have provision that 

the bidder shall submit a undertaking to the effect that (i) neither the bidder themselves nor 

their allied agency/(ies) are on banning list of BCPL or the Ministry of Petroleum and Natural 

Gas and (ii) bidder is not banned by any Government department/ Public Sector.  

 

F. Appeal against the Decision of the Competent Authority:  
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F.1 The agency may file an appeal against the order of the Competent Authority for putting the 

agency on banning list. The appeal shall be filed to Appellate Authority. Such an appeal shall be 

preferred within one month from the of receipt of banning order.  

 

F.2 Appellate Authority would consider the appeal and pass appropriate order which shall be 

communicated to the party as well as the Competent Authority.  

F.3 Appeal process may be completed within 45 days of filing of appeal with the Appellate 

Authority.  

 

G. Wherever there is contradiction with respect to terms of GCC and ‘Procedure for action in 

case of Corrupt/Fraudulent/ Collusive/Coercive Practice‘, the provisions of ‘Procedure for 

action in case of Corrupt/Fraudulent/Collusive/Coercive Practice‘ shall prevail.  

 

45 PERFORMANCE RATING & EVALUATION: 

BCPL follows a system of Performance Evaluation of vendors and contractors to monitor and 

ensure the timely and smooth completion of supplies, execution of contracts, and maintenance 

of quality standards. The basic objective is to recognize and develop reliable vendors and 

contractors who consistently meet or exceed expectations and requirements of BCPL with 

respect to timely receipt of supplies, completion of work and services and the quality 

specifications, standards. Vendors and contractors whose performance is not found satisfactory 

will be banned/put on holiday for future business with BCPL. 

 

All the suppliers and contractors working with BCPL will be evaluated based on the Parameters 

defined in the performance Rating Data Sheet as Format-15. 

 

The evaluated rating may be falling in any of the following category depending upon the 

scoring of points in various parameters. 

 

Very good 

Good 

Fair 

Poor 

 

In case, a vendor/contractor is not able to achieve a minimum scoring of 60% points in the 

given parameters individually and collectively for all parameters i.e. with poor rating shall be 

put on “HOLIDAY” for a period of 1 to 3 years depending upon the nature of failure on their 

part in performance and such venders and contractors will not be allowed 

to participate in business with BCPL for the Holiday period. 

 

The vendors and contractors will be banned  for submitting forged documents in respect of 

experience, turnover and any other requirements forming the basis for prequalifying/ eligibility 

criteria irrespective of their rating in the past. Such vendors & Contractors will be debarred 

from having business with BCPL in future. 
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F-15 

Vendor Rating Procedure - Instructions for allocation of marks 

 

Marks are to be allocated as under: 

  

1.1 DELIVERY / COMPLETION PERFORMACE                                                               40 Marks 

 

Delivery Period / Completion Schedule                             Delay in Weeks                                 Marks 

 

a) Up to 3 months                                                                   Before CDD                                           40 

                                                                                                Delay up to 4 weeks                               35 

                                                                                                Delay up to 8 weeks                               30 

                                                                                                Delay up to 10 weeks                             25 

                                                                                                Delay up to 12 weeks                             20 

                                                                                                Delay up to 16 weeks                             15 

                                                                                                More than 16 weeks                                0 

 

b) Above 3 months                                                                 Before CDD                                            40 

                                                                                                Delay up to 4 weeks                               35 

                                                                                                Delay up to 8 weeks                               30 

                                                                                                Delay up to 10 weeks                             25 

                                                                                                Delay up to 16 weeks                             20 

                                                                                                Delay up to 20 weeks                             15 

                                                                                                Delay up to 24 weeks                             10 

                                                                                                More than 24 weeks                                0 

 

1.2 QUALITY PERFORMANCE                                                                                                40 Marks 

 

For Normal cases: No defects / No deviation / No failure                                                                40 

Marks 

 

i. Rejection / Defects                                Marks to be allocated on prorata basis for                      10 

Marks 

                                                                  acceptable quantity as compared to total 

                                                                  quantity for normal cases. 

ii. When quality failure endanger             Failure of severe nature                                                   0 

Marks 

system integration & safety of the            - Moderate nature                                                            5 

Marks 

system.                                                       - Low severe nature                                                 10-25 

marks 

iii. Number of deviation                           1. No. deviation                                                              5 

marks 

                                                                  2. No. of deviation < 2                                                   2 marks 

                                                                  3. No. of deviation > 2                                                   0 marks 
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1.3 RELIABILITY OF PERFORMANCE                                                                             20 Marks 

A.FOR SUPPLIES: 

(i) Submission of order acceptance, PBG, drawings & other documents within 

time. 

5 Marks 

(ii) Attending complaints & requests for after sales service / warranty repairs 

and / or query / advice (up to the evaluation period) 

 

5 Marks 

(iii) Response to various correspondence and conformance to standards like 

ISO 

5 marks 

(iv) Submission of all required documents including test certificates at the 

time of supply 

5 marks 

 

 
 
 

 

************* 
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SCC-Part ‘A’ (ANNEXURE –I) 

 

    NO DEVIATION CERTIFICATE 
 

 

BRAHMAPUTRA CRACKER & POLYMER LIMITED 

LEPETKATA, DIBRUGARH, ASSAM 
 

 

Dear Sir, 

We understand that any deviation/exception in any form may result in rejection of bid. We, 

therefore, certify that we have not taken any exceptions/deviations anywhere in the bid and 

we agree that if any deviation/exception is mentioned or noticed, our bid may be rejected.  

 

 

 

 

 

 

NAME                     : ____________________________________ 

 

 

BIDDER’S NAME     : ____________________________________ 

 

 

COMPANY SEAL     : ____________________________________ 
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BRAHMAPUTRA CRACKER & POLYMER 

LIMITED 

     LEPETKATA, DIBRUGARH, ASSAM 
 

 

A: CONTRACTOR’S SAFETY RECORD IN LAST ASSIGNED JOB: - 
 

• Total nos. of employees   = 
 

• Working hours / day   = 
 

• Nos. of days worked   = 
 

• Total man hours worked   = 

(total nos. of employees X 

working hrs / day X no. of days 

worked)     
 

• No. of fatalities    = 
 

• No. of major injuries   = 
 

• No. of three days injuries  = 
 

• Nos. of minor injuries   = 
 

• Total nos. of occupational  = 

Diseases / illness 

 

B:  SAFETY INFORMATIONS TO BE SUBMITTED BY CONTRACTOR: 
 

Following information to be submitted at the end of the every month to the, office of In-charge (F&S) 

directly with copy to Engineer-In-Charge. 

 

       A. - Total nos. of employees  = 

 - Working hrs / days   = 

 -Duration of contract (in days)  = 

 

B. STATUS OF SAFETY – GADGETS 

- Nos. of helmets   = 

- Nos. of safety belt   = 

- Nos. of goggles   = 

Welding Goggles = Grinding Goggles = General Goggles = 

 - Nos. of hand gloves   = 

 - No. of safety shoe / gum boot  = 

- Length of barricading tapes  = 

- Status of warning tags (like  = 

  radiography, road blocking, no 

  entry etc. use) 

 

C. INCIDENT STATUS 

   Name of safety representative  = 

- Nos. of minor injuries   = 

- Nos. of three days injuries  = 

- Nos. of major injuries   = 
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- Nos. of fatalities (if any)  = 

 

D. INSPECTION RECORD 

- Gas cutting set & welding  = 

  Machine inspected on & by 

- List of hand tools updated on  = 

- Hand tools inspected on & by  = 

- Ladders & lifting tools inspected = 

  on & by 

 

 

 

                                                             

          SIGNATURE OF SITE IN-CHARGE 

 

 

       Contractor’s Signature______________ 
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S P E C I A L C O N D I T I O N S OF C O N T R A C T PART - B 
 
 

SUB:   ANNUAL MAINTENANCE CONTRACT OF HORTICULTURE WORKS AT BCPL TOWNSHIP, 

SIVASAGAR FOR M/s   BRAHMAPUTRA CRACKER & POLYMER LIMITED. 

 

1.0 SPECIFICATIONS: 

 

1.1 The specifications for the entire work shall be in accordance with latest CPWD 

specifications, MORSTH specifications, Latest IS codes and manufacturer’s specification. 

 

1.2 Whenever these codes are silent, the same shall be governed by sound engineering 

practice and the decision of the Engineer-In-Charge in matter of interpretation shall be 

final and binding on the contractor. 

 

1.3 GCC/CPWD Specifications are kept in Civil Department at                                 

and tenderer are advised to inspect and read carefully before submitting their quotation. 

It shall be presumed as fully read and understood by the tenderer irrespective of the fact 

whether they have done so or not and no claim on this account shall be entertained at a 

later date. It is deemed Under stood that the tenderer has thoroughly read the GCC 

before filling in the rates. 

 

1.4 In case of ambiguity in Schedule Of Rates (SOR), general conditions, specifications, 

drawings the following order of precedence will prevail: 

 

2.0 ORDER OF PRECEDENCE 

 

In case of ambiguity in Schedule of Rates (SOR), general conditions, specifications, 

drawings the following order of precedence will prevail: 

 

(a) Telex/Telegram/Fax of intent, detailed letter of intent along with statement of 

agreed variations and its enclosures and any corrigendum/addendum. 

(b) Schedule of Rates (SOR)  

(c) Special /Additional conditions of contract. 

(d) Specifications/Special notes regarding specifications / drawings in conjunction 

with each other. 

(e) General conditions of contract.  

 

3.0  The work is required to be done primarily at BCPL Township, Sivasagar, Assam. 

Depending upon exigencies of work and as per instruction of EIC, the work may require 

to be executed out side also such as BCPL Plant etc. 

 

The bidder is advised to see the site conditions and nature of job before quoting his 

rates. It shall be taken that bidder has seen the site conditions and no claim on this 

account shall be entertained at a later date. Job shall be done in strict compliance with 

tender specifications. 

 

The various items to be operated has been dealt in schedule of rates attached with 

tenders documents. The rates should include supply of all materials, man power, 

equipments, consumables, taxes, duties, royalties, profits and overheads like 
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PF/Labour License, Insurance, labour gate passes etc. required for the job as per 

specifications and Schedule of Rates (SOR). 

 

4.0  SUBLET OF WORK 

 

The contractor shall not sublet the contract, except with the written consent of the BCPL. 

See the relevant clause in GCC for details. 

 

5.0 LOCATION AND SITE CONDITIONS 

 

5.1 BCPL Township, Sivasagar and its associated facilities are in Laxminagar locality approx. 

01km from Sivasagar Railway Station.   

5.2 The contractor deemed to have inspected the site thoroughly and acquainted himself 

with the site conditions, availability of storage for materials, work areas available for 

construction, disposal / stacking of surplus earth from excavation of all kinds of soil/ 

rocks and acquainted himself with the general nature of the site, sub soil water table and 

its other features likely to affect his tender and the construction of the works. No claim/ 

extension of time whatsoever shall be entertained on account of prevailing site 

conditions. 

 

6.0 TIME SCHEDULE 

 

Total period of contract for this work will be for 24 months, reckoned from the date as 

mentioned in letter of award. Time is the essence of the contract and as such every effort 

should be made to complete the work within prescribed time period for the execution of 

the work as contemplated under this contract. The contract may be extended for further 

period beyond 24 months (maximum 6 months) if required / desired by BCPL. In this 

regard, the decision of Engineer-In-Charge shall be final and binding on the contractor. 

           

              BCPL reserves the right to terminate the contract without assigning any reason during 

the currency of the contract period by giving 30 days notice to the contractor. 

 

7.0 SCOPE OF WORK 
 

 The scope of work shall be generally as per Schedule of rates, drawings etc for the 

subject work which are self-explanatory but not limited to the quantities and 

specifications indicated therein. However, it is understood that the scope of work shall 

include interallia, the carrying out of any and all works and providing any and all facilities, 

as required for completing the works as per terms and conditions of Contract Document. 

Contractor's scope of work shall include but not limited to the following :-  
 

A. PLANTATION OF LAWN:  
 

1.  Digging the soil up-to 60 Cms. depth and disposing rubbish from the premises to outside 

at designated place.  

2.  Back filling the excavated area with Good Garden earth and manure in 3:1 (3 parts earth : 

1 part manure) ratio and leveling the area & giving proper slopes for drainage.  

3.  Flooding the area with the water, removing weeds after 10 to 15 days and then fine 

dressing.  
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4.  Planting of selection no 1 type grass with 15 cm spacing on either side including watering 

the lawn as required, (during initial development of 15 days, watering is to be done every 

day).  

5. Any other job pertaining to initial development but not covered above & which in the 

opinion of BCPL is necessary for proper plantation of lawn, will be carried out by the 

Contractor at no extra cost.  
 

B. PLANTATION OF SHRUBS AND TREES :  
 

1.  In the case of plantation of shrubs in already prepared bed, saplings of specified variety 

having a minimum height 1.5 feet shall be planted after necessary excavation & 

backfilled.  

2.  In the case of areas where plantation bed is not prepared/available, pit of size 60 cm dia 

and 60 cm deep for shrubs and 1.20 M dia and 1.20 M deep for trees shall be excavated 

in all type of soils, and disposing rubbish from the premises to outside designated place 

directed by Engineer-in-Charge. The excavated pits shall be backfilled with good garden 

earth and manure as specified in the item. 

3.  Saplings of the shrubs/trees of minimum 1.5 feet shrubs and 3.5 feet for trees/plants 

shall be planted in the prepared pits.  

4.  The saplings shall be supported with bamboo sticks and watered properly to ensure 

proper growth of plants.  

5  With regard to the different varieties of the shrubs/trees, the decision of EIC shall be final 

and binding on the contractor.  

6.  Any other jobs related to plantation of shrubs/trees not covered above but which in the 

opinion of Engineerin-Charge are necessary for proper plantation of the same, will be 

carried out by the contractor at no extra cost.  
 

C. PLANTATION OF HEDGE  
 

1.  In the case of plantation of hedge in already prepared bed, saplings of specified variety 

having a minimum height 1.5 feet shall be planted after necessary excavation & 

backfilled.  

2.  In the case of areas where plantation bed is not prepared/available, excavation of trench 

of size 45 cm wide and 60 cm deep in all type of soils and disposing rubbish from the 

premises to outside the plant at designated place or as directed by Engineer-in-Charge. 

The excavated pits shall be backfilled with good garden earth and manure as specified in 

the item.  

3.   Planting of specified hedge @ 30 cm C/C in the prepared trench.  

4.   The height of plants (if supplied by contractor) should be of 45 cm minimum.  

5.  Any other job pertaining to initial development but not covered above & which in the 

opinion of BCPL is necessary for proper plantation of hedge, will be carried out by the 

contractor at no extra cost.  
 

D. MAINTENANCE SPECIFICATION FOR LAWN, GARDEN (Flower Beds) :-  
 

Following operations are to be done:  

1.  Watering the lawn every day for first 15 days after initial development and thereafter 

minimum once in a week during winter and thrice in a week during summer or more if 

required during monsoon as & when required as per site condition.  

2.  Removal of weeds from lawn minimum twice or more in a month to keep the lawn area 

free from weeds.  

3.  Rolling/mowing the lawn area & hoeing of beds minimum twice in a month or more as 

per site requirements.  
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4.  Application of sweet sandy soil of approved quality @ 0.5 Cum. per 100 Sqm of lawn area 

once in a year (preferably during Dec-Jan) from the stack inside the plant area, however, 

the cost of sweet sandy soil shall be paid for separately.  

5.  Spraying of pesticides, DAP, Urea etc. as per requirement, in flower beds & other 

ornamental plants and the lawn area.  

6.  Removal of dead leaves, sweeping the lawns, gardens, flower beds etc. as and when 

required and disposing of the rubbish etc. at a suitable place outside the premises or as 

directed by Engineer-in-Charge.  

7.  Any other job related to maintenance of lawns, gardens, flower beds etc. not covered 

above but which in the opinion of EIC are necessary for proper maintenance of 

lawn/garden will be carried out by the contractor at no extra cost.  

8.  The contractor will have to replace at his own cost any grass planted/maintained within 

the contract period which dies for any reason whatsoever during contract period.  

9.  Suggested periodically of lawn mowing and grass cutting is as detailed below  
 

                                              Lawn mowing            Grass Cutting  

Winter/Summer seasons    - Once in 10-12 days      Once in three weeks  

Monsoon season                -Once in 7 days              Thrice in a month.  

The above periodicity is suggestive only and may vary depending on actual climatic 

conditions and work requirement, as per the decision of EIC. 
 

E. MAINTENANCE OF SHRUBS / TREES:-  
 

1. Watering the shrubs/trees & in lawn area: Twice in a week during winter and four times a 

week during summer season and during monsoon as and when required.  

2.  Providing bamboo supports to the plants wherever required.  

3.  Removal of weeds from the bed of trees and earthing up the soil so that only one sapling 

grows up from each pit.  

4.  The beds of the trees/shrubs should be dug up for moisturizing every fortnightly or more 

if required.  

5.  Application of manure once in a six months @ 1.0 Cu.M for every 100 shrubs/plants from 

the manure stacked in the plant area. However, the cost of manure shall be paid for 

separately.  

6.  Shaping of the trees/shrubs as and when required for proper crown and height for 

healthy growth ( at least once in a month for shrubs and once in a three months for 

trees).  

7.  All trees/shrubs are to be kept healthy and free from diseases, insect infection and 

nutrient deficiency.  

8.  Spraying of pesticides, DAP, Urea etc. as per requirement, in flower beds & other 

ornamental plants and the lawn area.  

9.  The contractor will have to replace at his own cost any shrubs/trees planted/maintained 

within the contract period which dies for any reason whatsoever during contract period.  

10.  Any other job related to maintenance of trees/shrubs not covered above but which in 

the opinion of EIC is necessary for proper maintenance of the trees/shrubs will be carried 

out by the contractor at no extra cost..  

 

8.0 DEFECT LIABILITY PERIOD 
 

There shall be no defect liability period for the subject work and the SD amount shall be 

released after 90 days of completion of the contract period and after submission of an 

Indemnity Bond by the contractor to the effect that he/they has/have paid wages in full 

& final to the workers engaged from time to time, fulfilled all labour law provisions in 
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letter & spirit to Govt./Autonomous Body and also do not owe any amount to 

vendor/supplier/party in connection with the said work and they shall also indemnify 

BCPL from any  future dispute /claim /litigation. 
 

9.0  MEASUREMENTS AND PAYMENT  
 

The payment shall be made for the actual work done as per the running account bills & 

final account bill raised by the contractor on the standard pro-forma prescribed by BCPL  

and duly certified by Consultant & Engineer-In- Charge. The payment shall be released as 

per the stages mentioned in the contract. The measurements shall be done as per 

CPWD/IS specifications failing which as per standard engineering practice shall be 

followed.  
 

The bills shall be submitted in a printed form in quadruplicate along with soft copy of bill. 

Security deposit and other taxes as applicable shall be deducted from the bills. Payment 

of running bills shall be made to the contractor within 30 days of the submission of the 

bill to ENGINEER-IN-CHARGE. 
 

10.0  MATERIAL TO BE SUPPLIED BY THE CONTRACTOR 
 

  All materials, manpower, equipments and consumables shall be in the scope of supply of 

contractor and the quoted rates shall be inclusive of all necessary input to complete the 

job. All tools and tackles including lawn mower (vertical/horizontal), hose pipe, sickles, 

spade, small spade, pick axe tagari, Pruning saw, hand trolley etc, required to execute the 

work as per satisfaction of EIC, are in the scope of contractor. A List of minimum number 

of tools and tackles to be maintained at all times during the execution of the work is 

attached at Annexure I., All consumable are in the scope of contractor including diesel, 

lubricants etc. 

 

11.0 SAMPLES FOR APPROVAL 

 

The contractor shall furnish to the Engineer-In-Charge for approval samples of all 

material to be used in the item/work. Such samples shall be submitted before item/work 

is commenced in advance. It is the responsibility of the contractor to arrange for tests as 

required by Engineer-In-Charge at his own cost. The material representing approved 

samples shall only be used at site. 
 

12.0 SUPERVISION OF WORK AND CONTRACT MANPOWER 
 

Contractor or his authorized representative shall be available at site during the progress 

of the work. The contractor shall deploy one experienced supervisor at BCPL township 

site at his own end for daily job supervision, maintenance of records, job cards, 

registering the complaints over phone or in person, handling of stores etc. & for any 

other work assigned by EIC. 
 

The supervision/Mali cost is included in the SOR items/bid value and no extra payment 

shall be admissible on this account.  
 

In case contractor fails to deploy 01 supervisors for supervision of work as mentioned in 

the SOR then an amount of Rs. 10000/- per month per supervisor may be deducted from 

the bills of the contractor at BCPL discretion.  
 

Monthly Retainership Charges for providing "Mali"/worker on daily basis so as to ensure 

high quality maintenance services/jobs of various natures as detailed in relevant SOR 

item no.1, wherein minimum 08 (Eight) nos. Mali/worker (or more, if required for a 
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particular day, as per site condition) will be provided by the contractor during the entire 

contractual period on all working days.  
 

In case, any of the Mali/worker out of minimum requirement as given above does not 

report on the work in particular day, a suitable replacement i.e. another Mali/worker will 

be provided by the contractor so as to ensure efficient & smooth services of the 

horticulture works.  
 

If the contractor fails to perform any activity of the scope of the maintenance services or 

in case of poor performance under this contract, due to absence of any of the minimum 

manpower (i.e. 08 nos. Mali/worker), a penalty @ Rs. 500/-per day per Mali/worker (for 

absence of each working day) will be deducted from the contractor’s RA/ Final bill. For 

February month, total working days shall be 24 days and for the remaining 11 months of 

a calendar year, total working days shall be 26 days. Decision of the EIC shall be final & 

binding to the contractor in this regard. 
 

13.0 VARIATION IN QUANTITIES OF ITEMS DURING EXECUTION 
 

During execution of item/work variation in individual quantities may be up to any limit 

(plus and minus) as per the site requirement. The contractor shall be bound to execute 

them at the rates quoted by him. BCPL also reserves the right to split the item/work in 

full or in part during its execution (depending upon exigencies of work) without assigning 

any reason thereof. The decision of Engineer-In-Charge shall be final and binding on the 

contractor in this regard. 
 

14.0 COMPLETION CERTFICATE 
 

14.1 Within one month of the completion of work(s)/Part(s) in all respect, the contractor 

shall be furnished with a certificate by the Engineer-In-Charge of such completion, but no 

certificate shall be given nor shall the work be deemed to have been executed until all 

surplus materials and rubbish is cleared off the site completely nor until the work shall 

have been measured by the Engineer-In-Charge whose measurement shall be binding 

and conclusive. The works will not be considered as complete and taken over by the 

owner, until all the temporary works, labour and store and colonies etc. constructed are 

removed and the work site cleared to the satisfaction of the Engineer-In-Charge.  

14.2 If the contractor fails to comply with the requirements of this clause on or before the 

date fixed for the completion of the works, the Engineer-In-Charge may at the expenses 

of the contractor remove such, surplus materials and rubbish and disposal off the same 

as he thinks fit and clean off.  

14.3 Such dirt as aforesaid, and the contractor shall forthwith pay the amount of all expenses 

incurred and shall have no claim in respect of any such surplus materials as aforesaid 

except for any such actually realized by the sale thereof. 

15.0 TERMS OF PAYMENT:  

(A) PAYMENT OF RUNNING BILLS:  

100% payment shall be released on completion of item / work as certified in the R.A bills.  

(B) PAYMENT OF FINAL BILL: 

(i) Contractor must submit his final bill within sixty days of completion of the work and 

payment of the final bill shall be made to the contractor within 120 days of the 

submission of the bill and after completion of all obligations under the contract. 
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(ii) No Demand / Claim Certificate: The contractor shall submit No Demand Certificate / No 

Claim Certificate for the net payment as finalized in the final bill before release of 

payment. The final bill shall be paid only on submission of NDC, otherwise final bill will be 

paid only after one year of submission of the same, as per BCPL’s records and no claim of 

contractor shall be entertained thereafter. 
 

(C)    The bills shall be submitted in a printed form in triplicate along with soft copy of bill. 

Security deposit and other taxes as applicable shall be deducted from the bills. Payment 

of running bills shall be made to the contractor within 30 days of the submission of the 

bill to Engineer-In Charge. 

16.0  EVALUATION OF PRICE BIDS AND AWARD OF WORK  

 

16.1 The price bid may consist of one or more parts/sub-heads depending upon the nature of 

work (s). The bidders are required to quote rates in figure as well as words for each part/ 

sub-head as for as possible, BCPL intends to award the entire work to a single bidder on 

overall lowest cost basis, therefore, overall lowest bidder comprising of all the parts/sub-

heads shall be considered for award. The rates quoted differently for similar items in 

each part/ sub-head shall be considered as is for evaluation purpose. For award of 

work and payment thereafter, the lowest of the rates quotes for similar items in different 

parts/ sub-heads shall be considered. 

  

16.2 Based on the past experience of BCPL, the execution of item no. 1 of SOR requires 

deployment of   08 (Eight) persons for sub head A and 1(One) person for sub head B per 

day on daily basis (for 26 days in a month) in regular shift.  The scope explained under 

sub heads A & B of SOR shall be executed by unskilled & skilled labor respectively.  

 

16.3 The bidder has to quote the rate of item no.1 (sub head A) & 1 (sub head B) of SOR in 

such a way so that payment of minimum wages, provident fund and compliance to other 

statutory obligations /requirements etc. is ensured for the engaged manpower for the 

item during the entire contract period. In case the quoted rate of the bidder for item 

no.1 (sub head A) & 1 (sub head B) of SOR is found to be less than the rate worked out 

on the basis of the applicable minimum wages as on the date of the price bid opening 

including contribution of PF by the employer (including administrative charges) on 

prevailing rate, then the offer of the bidder shall be liable for rejection at the sole 

discretion of BCPL. Bidders are therefore, advised to quote the rates after going through 

all the prevalent provisions in this regard.  

 

16.4 The minimum wages  to be considered for payment shall be as per category “C” under 

Area “C” (for  employment in construction & maintenance activities)  as per the 

notification issued from time to time by the office of the Dy. Chief Labour Commissioner, 

Guwahati, Assam  
 

17.0 ESCALATION 

 

17.1 No escalation of whatsoever nature shall be paid to the contractor for the entire 

Contract Period and during the extended period (if any).  
 

18.0  CONSTRUCTION WATER AND POWER: 
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Water & power supply shall be provided by the owner free of cost at the nearest 

available point. The contractor has to arrange flexible cables to draw power from the 

nearest power point to lawn mower. Similarly, the contractor has to arrange flexible 

pipes for drawing water from the nearest available point. The cost towards power cables 

/ pipes shall be borne by the contractor. 
 

19.0 EXTRA ITEM /SUBSTITUED ITEMS 

 

The rates for extra items/substituted items of work, ordered to be operated/executed shall 

be derived as under: 

 

a) If the item of work is similar to the item for which, the bidder has quoted rates in SOR, the 

quoted rate shall be applicable. 

 

b) If the rate for the item does not appear in the SOR  , the rate shall be derived from similar 

items of work indicated in SOR  

 

c) The rates for those items of work which cannot be derived from quoted rates in the SOR 

shall be derived from the prevailing market rates of material and labour plus 10% 

towards contractor’s overheads and profits.  The opinion of the Engineer in charge as to 

the current market rates for materials and the quantum of labour and material involved 

per unit shall be final and binding on the contractor. 

For this purpose and for the purpose of sub-clause (c) above, the coefficient of labour, 

material and wastage shall be adopted from the CPWD analysis of rates/standard 

schedule of rates as decided by the Engineer –in charge. The contractor shall submit 

vouchers /quotations in proof of rates paid /likely to be paid for material and labour. 

Above provisions for derivation of rates of extra items/substituted items shall supersede the 

provisions indicated in GCC. 
 

20.0 REGISTRATION WITH PF AUTHORITIES 
 

Intending bidders must furnish the proof of having valid PF code and valid registration 

with regional provident fund authorities along with their tenders. Proof of 

challans/receipt with regional PF authorities shall be submitted from time to time for 

verification of ENGINEER-IN-CHARGE. 
 

21.0 PHOTOGRAPHS / LABOUR PERMISSION/VEHICLE PERMISSION: 
 

The contractor shall arrange to make photo gate passes/labour permissions/vehicle 

passes etc. for his persons/labors/vehicles for working in site township premises at his 

own cost as rules of the company. 

 

22.0  SPECIAL NOTE FOR BIDDERS 

 

22.1 The contractor should take all necessary care while working that no trap, pipeline, item 

get choked / damaged. In case the traps, pipelines get choked or anything gets damaged 

during working then the retainer shall have to replace/ rectify the same at his risk and 

cost. Further any damage / loss in the contractor / retainer's workshop/office/ 

store/custody or during lifting or transportation shall be promptly repaired/replaced as 

the case may be by the retainer on his cost & risk.  
 

 22.2 Since this is a maintenance work, which is generally of urgent nature and required as and 

when need basis, therefore the contractor/retainer may be required to attend the work 
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on holidays including Saturdays and Sundays and on late hrs. Nothing extra will be paid 

for working during the late hrs. and on holidays. Retainer will have to make all necessary 

arrangements for security and safety of his persons and work place like providing safety 

belts, shoes, helmets, proper illumination of work place etc. 

 

22.3 The contractor shall abide all the rules, regulations, laws & safety aspects applicable 

including minimum wage act in respect of the staff engaged by him and the contractor 

shall be wholly responsible for  his employees, their safety, the applicability of PF, 

gratuity, medical, insurance etc. and any other statutory provisions  that may be 

enforced from time to time. BCPL will not be responsible in any way for payment on 

these accounts. Any labour or staff related points, problems, and disputes if any will be 

the sole responsibility of contractor and he has to indemnify BCPL & its persons from 

above claim or fine etc., imposed by any Private or government body / person. All the 

labour and employee laws should be complied by the contractor at his own cost & risk. 

 

22.4 The contractor shall ensure regular and effective supervision and control of the 

personnel deployed by him and shall give suitable direction to his workmen deployed for 

undertaking contractual obligations. 

 

22.5 The contractor will provide cotton dress/ dangri to all their staff and workers in 

addition to PPEs, as per safety norms at his own cost and no extra charges shall be 

payable by BCPL. 

 

22.6 In case of any accident, injury, death caused to the any employee of contractor while 

executing the work under the contract, the contractor shall solely be responsible to pay 

the adequate compensation, insurance money etc. to the next kith & kin of that injury or 

dead taken. The contractor undertakes and Indemnify owner from such liabilities. 

 

22.7 The contractor also undertakes to obtain insurance cover policies covering all risks which 

may arise out of the execution of work under the contract. The contractor will pay the 

insurance premium to the insurance company from time to time against the insurance 

cover policy taken for his employees including third party. 

 

23.0  VAT REGISTRATION 

 

Bidder must submit wherever necessary attested copy of registration certificate on 

prescribed pro-forma under the Assam VAT Act at the time of submission of bid. 

 

24.0  LABOUR LICENSE 

 

Contractor shall obtain an appropriate license from concerned authority under the 

contract labour (abolition and regulation) Act 1970 and furnish copy of the same to 

owner. Contractor shall also be responsible for its validity and for complying with 

provisions of all applicable Acts, rules & regulation in force at the site of work. 

 

25.0     GENERAL INTERPRETATION: 

 

25.1 The Special Condition of Contract shall be read in conjunction with the General 

Conditions of Contract, Schedule of rates, specifications, drawings and any other 

documents forming part of contract, wherever the context so requires. Notwithstanding 
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the sub-division of the documents into these separate sections and volumes, every part 

of each shall be deemed to be supplementary to and complementary of every other part 

and shall be read with and into the CONTRACT so far as it may be practicable to do so. 

 

25.2 Where any portion of the General Condition of Contract is repugnant to or at variance 

with any provisions of the Special Conditions of Contract, unless a different intention 

appears, the provisions of the Special Conditions of Contract shall be deemed to over-

ride the provisions of the General Conditions of Contract and shall to the extent of such 

repugnancy, or variations, prevail. 

 

25.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform 

certain WORK or provide certain facilities, it is understood that the CONTRACTOR shall do 

so at his cost and the VALUE OF CONTRACT shall be deemed to have included cost of 

such performance and provisions, so mentioned. 

 

25.4 The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS, 

the JOB SPECIFICATIONS contained herein and CODES referred to. Where the job 

specification stipulate requirements in addition to those contained in the standard codes 

and specifications, these additional requirements shall also be satisfied.   

 

25.5 The intending bidder shall be deemed to have visited the site. Non-familiarity with site 

condition and unawareness of General Condition of contract will not be considered a 

reason either for extra claim or for not carrying out work in strict conformity with 

drawings and specifications. 

 

26.0 INCOME TAX/ SALES TAX / WORKS CONTRACT TAX: 

 

Income tax deductions as per Income Tax rules shall be made from CONTRACTOR’s 

running account bills unless specific exemption has been obtained by the CONTRACTOR 

from the Income Tax Dept. and documentary evidence to this effect has been submitted 

to the EMPLOYER. 

 

Tenderer should quote all inclusive prices including the liability of all types of taxes, 

duties and sales tax on works contract tax (if any) imposed by State/Central/Local 

Government bodies from time to time. Sales tax on works contract if applicable will be 

deducted at source as per the rules. 

 

27.0 TECHNICAL SPECIFICATION: 

 

As enumerated in Special Conditions of Contract/Scope of Work/attached Drawing/ 

Details/Schedule of Rates.  

 

28.0 SCHEDULE OF RATES: 

 

28.1 The quantities indicated in Schedule of Rates are just tentative. The rates quoted by the 

bidder shall remain firm for any variation and will be assumed to be inclusive of all taxes 

& duties excluding Service Tax & Cess thereon. 
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28.2 No escalation of whatsoever nature shall be paid to the contractor for the entire Contract 

Period. 

 

28.3 In case of any variation in rates quoted for similar items in different sub heads of work 

for the same package/work , the lowest of the rates quoted shall be payable irrespective 

of the sub heads.  

 

29.0 MOBILIZATION ADVANCE (M.A.): 

No mobilization advance is payable for this work. 

 

30.0 COMPENSATION FOR EXTENDED STAY: 

No compensation for extended stay is payable to contractor. 

 

31.0 CLEARANCE OF SITE: 

 

31.1 As a part of the contract the contractor shall completely remove all 

temporary/disposable materials, while execution of work at his own cost and initiative 

and dispose off the same as directed by Engineer-in-charge. 

 

31.2 The works will not be considered as complete and taken over by the owner, until all the 

temporary works, labor and staff colonies etc. constructed are removed and the work 

site cleared to the satisfaction of the Engineer-in-charge, surplus materials and rubbish 

is cleared off the site completely and the work shall have been measured by the 

Engineer-in-charge whose measurement shall be binding and conclusive. 

 

31.3 If the contractor fails to comply with the requirements of this clause on or before the 

date fixed for the completion of the work, the Engineer-in-charge may at the expenses 

of the contractor remove such, materials and rubbish and disposal off the same as he 

thinks fit and clean off such dirt as aforesaid, and the contractor shall forthwith pay the 

amount of all expenses as incurred and shall have no claim in respect of any such 

surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

 

 

32.0  ADHERENCE TO SAFETY REGULATIONS: 

 

Contractor shall ensure that all safety precautions required, are observed at all times 

during the execution of the job.  

 

33.0 NUISANCE: 

The contractor or his representative shall not at any time cause any nuisance on the site 

or do anything which shall cause unnecessary disturbance to the owners or tenants or 

occupants or their properties near the site and to the public generally. 

 

34.0 OWNER NOT BOUND BY PERSONAL REPRESENTATION: 

The contractor shall not be entitled to any increases on the schedule of rates or any 

other right or claim whatsoever by reason of any representation, explanation statement 

or alleged representation explanation statement or alleged representation, promise or 

guarantees given or called to have been given to him by any person. 
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35.0 CARE OF WORKS: 

 

From the commencement to completion of the work, the contractor shall take full 

responsibility for the care for all works including all temporary works any in case any 

damages, loss or injury shall happen to the work or to a part thereof or to any 

temporary works from any reason. 

 

36.0 DEFENCE OF SUITS: 

 

If any action in court is brought against the owner or an officer or agent of the owner, 

for the failure, omission or neglect on the part of the contractor to perform any  acts, 

matters, convenient or things under the contract or damage or injury caused by the 

alleged omission or negligence on the part of the contractor, his agents, representative 

or his subcontractors or in connection with any claim based  on lawful demand of sub-

contractor, shall in such cases indemnify and keep the owner and/or their 

representatives harmless from all lesson, damages, expenses or decrease arising out of 

such action. 

37.0 COMPLIANCE WITH LABOUR/INDUSTRIAL LAWS: 

 

1. The Contractor/contracting firm shall obtain comprehensive insurance policy 

covering all risks such as accidents, injuries and death likely to be caused to his workers 

or -to a third person including  loss to the properties of Owner /BCPL or to some other 

agency. The premium amount should be deposited with the insurance agency by the 

contractor regularly and without any delay. 

 

2. In case of any accident resulting in injury or death in respect of the personnel 

deployed by the contractor during the execution of the work, the contractor shall be 

solely responsible for payment of adequate compensation, insurance amount, etc. to 

the person injured/next kith and kin of the deceased. Contractor shall indemnify BCPL 

from such liabilities. 

  

3. The contractor/contracting firm shall not employ any person suffering from any 

contagious, loathsome or infectious disease. The contractor/contracting firm shall get 

examined his employees / workers through a Government Doctor before deployment. 

 

4. No worker of contractor/contracting firm and contractor himself shall be allowed 

to consume alcoholic drinks or any narcotics within the plant premises. If found under 

the influence of above, the contractor/contracting firm shall have to change/replace 

him, failing which, BCPL may terminate the contract. 

 

5. The contractor/contracting firm shall indemnify BCPL against all claims, 

demands, actions, cost and charges etc. brought by any Court, Competent Authority / 

Statutory Authorities against any act or acts of the contractor/contracting firm or his 

workers.      
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6. The contractor/contracting firm shall deploy the workers after verification of 

their character and antecedents. In case any worker is found having criminal record, he 

shall have to be immediately replaced without any delay. 

 

7. The persons to be deployed should be on rolls of the contractor/contracting 

firm. 

 

8. The contractor/contracting firm shall issue proper identity cards to all the 

workers who are to be engaged for the job. The identity cards shall be signed by the 

contractor or his authorized representative. The contractor/contracting firm shall also 

be responsible for obtaining the gate passes from CISF in respect of all their personnel. 

 

9. The supervision of the personnel shall be done by the contractor/contracting 

firm through their authorized representative and the name of the supervisor shall be 

invariably intimated to the Engineer-In-Charge at the commencement of contract. 

 

10. The contractor shall be solely responsible for disciplining the personnel deployed 

by him. Further, he shall ensure that none of his workers create any nuisance or indulge 

in anti-social and criminal activities during the entire period of contract. In case, 

anybody is found indulging in such activities, then he will have to be immediately 

removed without any prejudice to further necessary action as deemed fit.   

 

11. The contractor/contracting firm shall be required to obtain labour license from 

Assistant Labour Commissioner Guwahati/Dibrugarh, Assam if he engages 20 or more 

workmen/labours. 

 

12. The contractor/contracting firm shall pay the wages to the workers latest by 7th 

of the subsequent month at the rates as per the Minimum Wages Act and as notified by 

the Regional/Assistant Labour Commissioner Guwahati, Assam from time to time in the 

presence of authorized representative of the Principal Employer i.e. Engineer–In-Charge 

(EIC). The Engineer Incharge shall ensure that the contractor/contracting firm is making 

payment of wages to its labours not less than the wages notified by the appropriate 

authority from time to time.                                                                                                                                                                                                 

 

13. The contractor/contracting firm shall have a separate Provident Fund Code 

allotted in his name by the Regional Provident Fund Commissioner. The contractor must 

ensure deduction of PF, if applicable from the contract workers and deposit the PF of 

employer contribution to the concern contract workers deployed by him for the 

assigned job and submit the copy of monthly chalaan for the amount deposited towards 

Provident Fund along with a list of his labours/workers to the Engineer Incharge.      

                                                                                                    

14. The contractor/contracting firm shall be required to deposit contribution 

towards ESI, if applicable, or any other statutory payments to be made in respect of his 

workers well in time and submit a copy of challan to owner/Engineer In-charge in 

monthly/quarterly basis failing which BCPL will deduct from his bills the amount 
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equivalent to such deductions along-with penalty as per the provisions of the applicable 

Act. 

 

15. The contractor/contracting firm shall obtain registration under Inter State 

Migrant Workmen (Regulation of Employment and Conditions of Service) Act, 1979 if he 

deploys and engages labours from states other than Assam.  

 

 

16. The contractor/contracting firm shall strictly comply with  the various provisions 

of Payment of Wages Act, 1936, Payment of Bonus Act, 1965, Workmen’s Compensation 

Act, 1923, Minimum Wages Act, 1948, Contract Labour (Regulation & Abolition) 

Act,1970, Employees’ Provident Fund and Miscellaneous Provisions Act. 1952, etc. and 

other labour legislations as in existence (at present in India) and as amended from time 

to time and also point no. 13. 

 

17. The contractor shall be required to furnish proof/copies of forms/returns as per 

the checklist attached hereto every month along with the monthly bills to the Engineer 

–In- Charge. The checklist- is indicative for monthly bills only and other forms/returns as 

required under various acts shall be required to be filed/maintained by the contractor 

himself regularly. 

 

18. No accommodation will be provided to the contractor/contracting firm as per 

guidelines of BCPL.  

 

  

 

SIGNATURE AND SEAL OF THE CONTRACTOR
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 Annexure I 

LIST OF HORTICULTURE TOOLS AND TACKLES 

 

S.No. Name Nos. 

1 Petrol operated Lawn mower.  02 

   

2 

Petrol Operated Grass cutting machine  02 

   

4 Hedge cutter  03 

      

5 Pruning  Secateurs  5 

      

6 Khurpa 10 

      

7 Phawra (Spade) 4 

      

8 Sickle (Darati) 5 

      

9 Axe (Kulari) 8 

      

10 Weeding Trowel (Falcon or equilent make) 5 

      

11 Pruning Saw (Falcon or equilent make) 5 

      

12 Hand spray Machine 2 

   

13 Watering can 4 

      

15 Rubber hose pipe for watering 100 (RM) 

 

• The contractor will ensure the availability of above tools (minimum as per above 

make) at site within a 01 month after awarding of the job/ or as per requirement from 

time to time.  

 
 
 

 

 

 

 

 

 



          - 1 - | P a g e  

 

 
 
 
 
 
 

 

 

 

 

     

 

 

 

 

 

    PART – B 

           SCHEDULE OF RATES 

 

 

SPECIAL NOTE:- % quoting is only for subhead A & B. From subhead C, its 

on unit rate basis. 
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Sl. 

No. 
 DESCRIPTION OF ITEMS  Unit QTY 

Rate in 

Figures    

(Rs.) 

Rate in 

Words           

(Rs.) 

Amount             

(Rs.) 

  SUB HEAD A- MONTHLY RETAINERSHIP A B C D E=BXC 

1.0 
Providing services for horticulture works at BCPL Township, Sivasagar for following works on 

Lump Sum Monthly basis. 

1.a 

Maintenance of lawn, Shrubs and flower bed including , rolling watering, deweeding, mowing, 

hoeing, cutting & disposal of lawn rubbish out side the area and applying of fertilizer, 

insecticide/ pesticide. 

1.b 

Maintenance of existing trees/shrubs(approx. 500 Nos.) planted in different location including 

regular watering, deweeding, earthing up, pruning/shaping and applying of fertilizer, 

insecticide/pesticide etc. 

1.c 
Regular maintenance of the existing playground including, rolling, watering, deweeding, 

mowing, hoeing, cutting to the satisfaction of EIC. 

1.e 
Maintenance/shifting of indoor/outdoor pot plants in different buildings at BCPL Township 

including watering, deweeding, hoeing, repotting of plants etc. 

1.f Maintenance of Hedge including watering, Pruning /shaping etc. complete. 

1.g 

Uprooting rank vegetation and weeds by digging the area to a depth of 60 cm removing all 

weeds and other growth with roots by forking repeatedly breaking clods, rough dressing, 

flooding with water, uprooting fresh growth after 10 to 15 days and then fine dressing for 

planting new grass, including disposal of all rubbish with all leads and lifts. 

1.h 
Cleaning & Cutting  of Jungle grass at various location within BCPL township as per instruction of 

EIC. 

1.i 
Development/ renovation of new/existing lawns at various locations in BCPL township as per 

instruction of EIC. 

1.j 

Preparation of flower beds at various locations as directed by EIC for hedging & seasonal flower 

and shrubbery by excavating 60 cm deep and trenching the excavated base to a further depth of 

30 cm, refilling the excavated earth after breaking clods and mixing with sludge or manure in the 

ratio of 8:1 (8 parts of stacked volume of earth after reduction by 20 % : 1 part of stacked 

volume of sludge or manure after reduction by 8 % ), flooding with water, filling with earth if 

necessary , watering and finally fine dressing, levelling etc.including stacking and disposal of 

materials declared unserviceable and surplus earth by spreading and levelling as directed, within 

a lead of 50m lift up to 1.5 m complete (cost of sludge, manure or extra earth to be paid 

separately) 

1.k 

Providing & operating 2 nos. petrol/diesel operated lawn mower and grass cutting machine on 

daily basis including the cost of fuel, lubricants etc. and maintenance on daily basis complete at 

site as directed EIC. 

1.l 
Any other job as instructed by EIC i.e cutting of grass on pathways, road edges, along Kerb stone 

etc. 

1.m 

Monthly Retainership Charges: 

Monthly Retainership Charges for providing a 

team of eight workers on daily basis so as to 

ensure high quality maintenance services of 

the above mentioned jobs. 

Note: The team for the above item shall be 

allowed one weekly off as decided by EIC 

depending upon work environment.                               

Estimated Rate(A)= (8nos. x Rs.233)x 26 days  

Per 

mon

th 

24.00 48464.00 

FORTY 

EIGHT 

THOUSAND 

FOUR 

HUNDRED 

SIXTY FOUR 

ONLY. 

1163136.00 

  Add applicable PF rate (B) (13.61%) on (A)         158302.81 
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Sl. 

No. 
 DESCRIPTION OF ITEMS  Unit QTY 

Rate in 

Figures    

(Rs.) 

Rate in 

Words           

(Rs.) 

Amount             

(Rs.) 

  SUB HEAD A- MONTHLY RETAINERSHIP A B C D E=BXC 

  

Add  percentage (8.33 %) (C)as quoted on 

SOR price on (A)towards Ex gratia for 

workers. 

96889.23 

  

Add percentage (1.2%)(D) on (A) against 

reimbursement of cost of insurance 

coverage obtained under Employee's 

compensation Act, 1923 up to Rs. 10.86 

lacks per contract workers 

                                                                           13957.63 

  Total(E) =(A+B+C+D)         1432285.67 

  

Add  percentage (_%)(F) as quoted on SOR 

price on (E) above towards profit & over 

heads to be quoted by contractor(Value in 

INR to be quoted) 

LS 1.00 

 ______% 

(in 

figure) 

 ______% 

(in words) 
  

  

Grand Total (I) = (E+F) 
  

  

  

SUB HEAD B - SUPERVISION 
  

  

1 

Providing services of 01 nos of experienced 

skilled Horticulture supervisor on 08 hrs. 

per day basis for supervision of above 

mentioned works.                                                                                         

Estimated Rate(A)= (1nos. x Rs.328)x 26 

days. 

Mon

th 
24.00 8528.00 

EIGHT 

THOUSAND 

FIVE 

HUNDRED 

TWENTY 

EIGHT ONLY 

204672.00 

  Add applicable PF rate(B)(13.61%) on (A)                                                                                         27855.86 

  

Add  percentage (8.33 %)(C) as quoted on 

SOR price on (A)towards Ex gratia for 

workers. 

                                                                           17049.18 

  

Add percentage (1.2%)(D)against 

reimbursement of cost of insurance 

coverage obtained under Employee's 

compensation Act, 1923 up to Rs. 10.86 

lacks per contract workers 

                                                                             2456.06 

  Total(E) =(A+B+C+D)         252033.10 

  

Add  percentage (_%)(F) as quoted on SOR 

price on (E)towards profit & Over heads to 

be quoted by contractor(Value in INR to be 

quoted) 

LS 1.00 

 ______% 

(in 

figure) 

 ______% 

(in words) 
  

 

Grand Total (II) = (E+F)   

  

SUB HEAD C- ITEMS 
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Sl. 

No. 
 DESCRIPTION OF ITEMS  Unit QTY 

Rate in 

Figures    

(Rs.) 

Rate in 

Words           

(Rs.) 

Amount             

(Rs.) 

  SUB HEAD A- MONTHLY RETAINERSHIP A B C D E=BXC 

1 

Earth: 

Supplying, stacking, filling and levelling of 

good earth at site as directed including 

royalty and carriage (earth measured in 

stacks will be reduced by 20% for payment) 

M³ 100       

2 

Grassing: 

Supplying and dibbling of selected lawn 

grass {Doop Grass (Cynodon Dactylon), 

Carpet Grass (Axonopus Affinis} after 

preparing the land by ploughing/working to 

a depth of 40-45 cm, removing of all 

unwanted debris (rubbles,pebbles,plant 

root etc.), mixing of organic manure, 

levelling the surface including watering and 

maintenance of the lawn for 30 days or 

more till grass formss a thick lawn free from 

weeds and for mowing.  

          

(a) By Doob/Carpet Grass  M² 2000       

3 

Hedge Planting:             

Supplying and planting of suitable plant 

materials for preparation of 

protective/external hedge (50 cm wide) 

including the preparation of ground by 

mixing organic manure and fertilizers as per 

specification. 

  
 

      

(i) With Duranta/Chinese Bamboo etc. RM 300       

4 

Pot Planting:                                                                   

Supplying & planting of seasonal 

flower(with pots) to keep the plants in 

healthy and good condition including filling 

the pot to the top surface with appropriate 

soil media made of garden soil , river sand, 

cow-dung, leaf mould, fertilizer, 

pesticides.The item includes the cost of 

plants & pots with necessary transportation 

charges & painting charges and cost of 

plastic base plates, moss sticks with all 

other required materials/ consumables etc. 

complete, but excluding the cost of Labour 

(Mali), which shall paid separately under 

relevant SOR item.                          

          

(i) 
Using earthen pot of 30 centimeter 

diameter. 
Nos. 50       
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Sl. 

No. 
 DESCRIPTION OF ITEMS  Unit QTY 

Rate in 

Figures    

(Rs.) 

Rate in 

Words           

(Rs.) 

Amount             

(Rs.) 

  SUB HEAD A- MONTHLY RETAINERSHIP A B C D E=BXC 

5 

Pot Planting:                                                                   

Supplying and planting of palms with 

required size of pot including filling the pot 

to the top surface with appropriate soil 

media made of garden soil, river sand, 

cowdung etc. complete as specified and 

directed.                  

  
 

      

A. With Bottle Palm   
 

      

(i) 
Using earthen pot of 30 centimeter 

diameter. 
Nos. 20       

B. With Erica Palm/Kentia Palm   
 

      

(i) 
Using earthen pot of 30 centimeter 

diameter. 
Nos. 30       

C. With Chinese Palm   
 

      

(i) 
Using earthen pot of 30 centimeter 

diameter. 
Nos. 20       

6 

Tree Planting:    

Supplying and planting of ornamental trees 

(plant sapling height 1'-0") including pit 

making (60cmX60cmX60cm), filling the pit 

with appropriate soil media, manure and 

fertilizers as per specifications. 

          

(a) Shade Tree:           

(i) 
Mahaneem/Bakul/Bottle 

Brush/Debadaru/Weeping Willow 
Each 20       

(b) Flowering Tree:           

(ii) Krishnachura/Radhachura/Korobi/Kanchan Each 20       

© Fruit Tree           

(i) Mango/Litchi/Amla/Guava Each 20       

7 

Shrub Planting:    

Supplying and planting of ornamental shrub 

(below 1'-0" height) including pit making 

(60cmX60cmX60cm), filling the pit with 

appropriate soil media, manure and 

fertilizers as per specifications. 

          

(a) 
Radhachura/Krisnachura/Rat ki 

rani/Ixora/Jetuka 
Each 50       

(b) 

Allmanda/khorika zai/May 

flower/Kamini/Togor/Nilkanta/Mussaenda/

bougainvillea 

Each 50       

© Thuja/korobi/azalea/cycus Each 50       
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Sl. 

No. 
 DESCRIPTION OF ITEMS  Unit QTY 

Rate in 

Figures    

(Rs.) 

Rate in 

Words           

(Rs.) 

Amount             

(Rs.) 

  SUB HEAD A- MONTHLY RETAINERSHIP A B C D E=BXC 

8 

Bed Planting:                                                                                           

Supplying & planting of seasonal flowers 

Dahlia/Chrysanthemum/Gladiolus/rose/salv

ia/ 

inca/calendula/petunia/sunflower/celosia/z

innia/vinca/gerbera/hibiscus on the ground 

(bed planting, bed size 45cmx45cmx45cm) 

including the preparation of the soil, 

providing organic manure and fertilizer, 

pesticides as per specification and 

necessary maintenance for a period of 4 

months from the date of planting complete 

as specified and directed. 

Each 4000       

9 

Edging with brick works: 

Edging with bricks laid dry length wise 

including excavation, refilling., consolidating 

with hand packing and spreading neatly 

surplus earth within a lead  of 50 m 

75 class designation 

R.M 200       

10 

Dump manure: 

Supply & stacking of dump manure at site 

including royalty & carriage with all 

required leads & lifts etc. complete, as per 

site requirement & as directed by the EIC. 

(Manure measured in stakes will be reduced 

by 8% for payment).  

M³ 50       

11 
Supply of whole length 'Bholuka' bamboo at 

site including carriage. 
Nos. 40.00       

12 

Disposal of township 

grass/vegetation/rubbishes etc. from time 

to time by tractor mounted trolly including 

supplying labour for loading and uploading , 

necessary operators and fuel etc. for tractor 

trolley to any place outside of BCPL 

Township. 

Per 

Day 
120.00       

  Total III(1 to 12)           

13 GRAND TOTAL (IV)= (I+II+III)    

14 GRAND TOTAL IN WORDS   

 

 

NOTE:- % quoting is only for subhead A & B. From subhead C, its on unit 

rate basis. 


