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BRAHMAPUTRA CRACKER AND POLYMER LIMITED 

[A Government of India Enterprises] 

      

 

 

                  BID DOCUMENT No.: BCPL/DIB/C&P/SER/20140112/MKB               

        Date: 21/06/2014                                                                                                                                                                                                                                                                                                                                                                                                                 

To, 

________________________ 

 

________________________    

 

_________________________ 

 

 

 

           Facility Management Services (FMS) covering comprehensive annual 

maintenance of IT assets of BCPL site offices at Lepetkata, Lakwa, Duliajan and 

Guwahati for a period of (02) two years. 

 

 

                               

 

                                 LIMITED  DOMESTIC COMPETITIVE BIDDING 

 

                Prepared & Issued By 

            OFFICE OF THE DY. GENERAL MANAGER (C&P) 

        M/s. Brahmaputra Cracker & Polymer Ltd. 

            “Administrative Building”, Lepetkata, 

            BCPL-Project Site, P.O. Lepetkata 

            Dibrugarh, PIN – 786006 (Assam) 

                 Tel#+91-373-2914609 

 

 

 

 

 

_____________________________________________________________________________ 
Regd. Office: Hotel Brahmaputra Ashok, MG Road, Guwahati-781001, Assam: Tel: 0361-2733554,    0361-

2733556(Fax) 

Project Site Office: Main Fire Station Building, BCPL-Project Site, A.T.Road, PO-Lepetkata, Dibrugarh-786 006, 

Assam Tel: 0373-2914611/609/608/606/604/603/600, Fax: 0373-2371052(Fax) 

Project Execution office: 3
rd

Floor, GTI; 24, Sector-16A; NOIDA–201 301: Tel: 0120-2513102, 011-

26185941(Fax) 
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Facility Management Services (FMS) covering comprehensive annual maintenance of IT 

assets of BCPL site offices at Lepetkata, Lakwa, Duliajan and Guwahati for a period of (02) 
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   Section IA 

Request  For    Quotation (RFQ) 

 

Dear Sir(s), 

 

            Brahmaputra Cracker & Polymer Ltd., stands for BCPL Dibrugarh here-in-after called 

OWNER/COMPANY/BCPL invites you to submit your bids under TWO BID system towards Facility 

Management Services (FMS) covering comprehensive annual maintenance of IT assets of BCPL site 

offices at Lepetkata, Lakwa, Duliajan and Guwahati for a period of (02) two years, as detailed below in 

complete accordance with enclosed tender document: 

. 

1) Salient features of bid document: 

1.2.1 Type of Enquiry, 

Mode of bid 

submission 

Limited Domestic Tender (Bid to be sent by post / courier or hand 

delivered). 

1.2.2 Earnest Money 

Deposit / Bid 

Security 

(Refundable) 

76,000/- (Rupees ten thousand only) 

1.2.3 Bid Document No.: BCPL/DIB/C&P/SER/20140112/MKB 

1.2.4 Period of Contract Period of Contract shall be 02 years and as per Special Conditions 

of Contract (SCC) Part-B. 

1.2.5 Pre-Bid Meeting 30.06.2014 

1.2.6 Last date and time for 

Submission of bid 

11.07.2014 up to 14.30 hrs (IST) 

1.2.7 Date and time for 

opening of un –priced 

bid at BCPL, 

Lepetkata 

11.07.2014 on 15.00 hrs ( if the particular day is a HOLIDAY at 

BCPL, Lepetkata the un-priced bids shall be opened on next 

working days 

1.2.8 Place of submission 

of bid 

OFFICE OF THE DY. GENERAL MANAGER (C&P) 

BRAHMAPUTRA CRACKER & POLYMER LIMITED, 

ADMINISTRATIVE BUILDING , C&P DEPARTMENT 

P.O. – BARBARUAH 

LEPETKATA, DIBRUGARH-786006, ASSAM 

1.2.9 Venue  for Opening 

of Un-priced bids 

OFFICE OF THE DY. GENERAL MANAGER (C&P) 

BRAHMAPUTRA CRACKER & POLYMER LIMITED, 

ADMINISTRATIVE BUILDING , C&P DEPARTMENT 

P.O. – BARBARUAH 

LEPETKATA, DIBRUGARH-786006, ASSAM 

1.2.10 Security 

Deposit/CPBG 

Successful bidder shall have to deposit Security Deposit 

(SD)/Contract Performance Security @7.5% of Annualized 

Contract Value excluding taxes & duties (valid up to 3 months 

beyond Contract Period) in form of Bank Demand Draft or Bank 

Guarantee Security Deposit (SD)/Contract Performance .There is no 

exemption Security Deposit to Micro and Small Enterprises 

(MSME) and SSI units registered with NSIC under single point 

registration scheme and PSU/ Govt Departments. 

1.2.11 Contact Person 

Manish Kumar Binjola, Sr. Officer  (C&P) 

E-mail: mkbinjola@bcplindia.co.in 

Ph. No. +91-373-2914609 

mailto:mkbinjola@bcplindia.co.in
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The bid will be submitted in 02 (two) parts as follows: 

PART –I: Un-Priced Bids (Techno-Commercial Bids) 

The un-priced bid must be complete with all technical and commercial details other than rate  

UN-PRICED OFFER in duplicate (ORIGINAL + ONE COPY) complete with all technical and commercial 

details & the Schedule of Rate (SOR) with prices blanked out and copy of tender. 

Earnest Money Deposit as specified.   

EARNEST MONEY DEPOSIT:  Rs. 76, 000 /- 

          The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted in the form of 

Crossed Bank Demand Draft / Banker‟s Cheque drawn on any Nationalized / Scheduled bank in favour of 

Brahmaputra Cracker & Polymer Ltd., payable at Dibrugarh, Assam. *Small Scale Industries registered with 

NSIC under its Single Point Registration Scheme shall be exempted from submission of EMD/Bid bond 

provided they are registered for the items they intend to quote against BCPL tender. Micro and Small 

Enterprise shall be exempted from submission of EMD/Bid Bond.  

Format of Bank Guarantee towards EMD is enclosed with tender.  

 

          Part –II: Priced Bid: It should contain only price schedule with rates filled in and no terms & conditions 

should be put in priced bid. PRICED OFFER in duplicate (ORIGINAL + ONE COPY) WITH COMPLETE 

PRICE DETAILS as per price schedule provided in the tender 

 

         The two envelopes containing Part-I AND Part-II should be enclosed in a larger envelope duly sealed and 

super-scribed prominently with tender no., due date and item along-with address of this office and sender's 

name and address. 

          Bids complete in all respect must reach this office not later than 14.30 hrs on the notified date of closing of 

the tender. 

          Bids complete in all respects should be submitted on or before last date and time of Bid submission. 

If the last date happens to be a Holiday/Sunday, the next working day will be considered as bid due 

date. Bids sent through Fax or E-mail or in any other mode other than what is described in the tender 

document, will not be accepted. 

 

Bidders Eligibility Criteria: 

1. The bidder  should have executed at least one similar Single work order of value not less than Rs. 

9.5 Lacs (Rupees nine lacs fifty thousand only) for providing IT support & maintenance services 

towards maintenance of Desktops, Peripherals, Servers, Networking devices etc. in any of the 

preceding seven (07) years reckoned from the last date of bid submission.  

2. Bidder must submit copies of relevant work order and its completion certificate issued by the end 

user in support of meeting the above experience. Copy of completion certificate must indicate 

reference no. of work order/date, actual date of contract started & completed and actual executed 

value of work order. 

All the requisite documents for meeting technical criteria of BEC are required to be 

notarized by Notary Public / attested by gazette officer. 

2. NOTE: 

a) For running similar service contracts, if the actual executed value is equal to or more than 

the value indicated above as on un-priced bid opening date, the same shall also be considered 

as meeting the single order value criteria. 



5 | P a g e  

 

b) The experience criteria of those bidders (who have worked as sub-contractors) may be 

considered as meeting the above BEC subject to their submitting the Copy of work order 

along with SOR issued by main contractor and Copies of completion certificates from the end 

user / owner and also from the main contractor. The completion certificate shall have details 

like work order no. /date, brief scope of work, ordered and executed value of the job, 

completion date etc. 

c) A Job executed by a bidder for its own plant/projects cannot be considered as experience 

for the purpose of meeting BEC of the tender. However, jobs executed for Subsidiary/Fellow 

subsidiary / Holding company will be considered as experience for the purpose of meeting 

BEC subject to submission of tax paid invoice (s) duly certified by Statutory Auditor of the 

bidder towards payments of statutory tax in support of the job executed for Subsidiary/Fellow 

subsidiary/ Holding company. Such bidders to submit these documents in addition to the 

documents specified to meet BEC. 

d) However , Bids of Joint Venture/ Consortium not acceptable . 

The cut-off date for meeting the technical criteria of BEC of the tender shall be the due date 

for submission of bids. 

 

 Attested copies of all the relevant documents viz.  Work order(s), execution certificate(s). 

 

 Attested copy (ies) of partnership deed (in case of partnership firm) and power of    attorney. 

 

 Attested copies of all the relevant documents in support of SSI, MSE unit. 

 

 Attested copy of PAN Card. 

 

Non-submission of the attested copies of the requisite certificates/documents shall render the bid non-

responsive and shall be liable for rejection 

 

An undertaking (by the bidders who quotes by down loading the tender from web site) stating that "The 

contents of the Tender Document have not been modified or altered by M/s ………… (Name of the bidder 

with complete address)  In case, it is found that the tender document has been modified / altered by the 

bidder, the bid submitted by the M/s ………… (Name of the bidder) shall be liable for rejection. 

 

2) TECHNICAL SPECIFICATION : 

Refer SPECIAL CONDITION OF CONTRACT –SECTION III of tender document. 

  

3) EVALUATION IN RESPECT OF EXCISE DUTY/SERVICE TAX/VAT: 

1. In case of Excise duty and service tax, bids shall be evaluated after considering the effect of cenvatable 

excise duty and service tax to avail cenvat credit. 

2. If the item is entitled for availment of input tax credit on VAT under Assam Value Added Act 2003, the bid 

shall be evaluated after considering the effect of ITC on VAT .In case bidders quote as inclusive of VAT, 

same shall not be considered during evaluation of bid. 

3. Bidders are requested to mention the above components clearly in the SOR so that evaluation can be done 

accordingly. 

4. In case the applicable amount towards VAT/Excise Duty /Service Tax as mentioned by the bidder is 

considered for giving benefit  during evaluation of bid as stated above, the bidder must ensure to submit 
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their invoice as per their declared applicable taxes & duties. If the bidder does not pass on the benefit to that 

extent to BCPL, the differential amount shall be deducted from their bill. 

5. The statutory variance in Excise duty +Ed Cess , Cst, Vat ,if any applicable on finish goods or  Service tax 

on service contract within the contractual delivery period shall be to purchaser‟s account against submission 

of the documentary evidence .However , any increase in the rate of these taxes and duties beyond the 

contractual completion period shall be to seller‟s account . Any decrease in the rate of taxes & duties shall 

be passed on the purchaser. 

 

4) SERVICE TAX: -  

 While quoting against the tender, bidder shall have the option to decide on the method of valuation 

prescribed under the service tax rules, i.e, either on actual service portion or deemed service portion. 

 Whether Service Tax is to be paid on actual service portion, the bidder(s) shall indicate the value for service 

portion on which the Service Tax is applicable.Whether Service Tax is to be paid on deemed service portion 

as per percentage prescribed, the bidder(s) shall indicate the percentage (presently 40%, 60% or 70%) of the 

gross works contract value on which Service Tax is applicable. 

 Whether the bidder opts for paying Service Tax on deemed service portion, the gross works contract value 

or the purpose of payment of service tax shall mean the sum total of the gross amount charged for the works 

contract and the fair market value of all goods and services supplied in or in relation to the execution of the 

works contract, whether or not supplied under the same contract or any other contract. 

 The fair market value of Free Issue Material (FIM) and services, wherever applicable, are indicated in the 

Bidding Documents. 

 Bidders shall quote prices inclusive of all taxes and duties excluding service tax. In other words, the amount 

of service tax shall not be included by the bidders in their quoted price. However, bidders will indicate the 

details of applicable service tax as mentioned above along with the break-up of the service tax payable by 

him and service tax payable by Owner/BCPL as service recipient, if applicable, as per the reverse charge 

rule of service tax. 

 In case a bidder does not provide any of the above requisite information, his bid will be evaluated with 

highest applicable rate of service tax (Presently 12.36%) on total value of works contract. 

 Owner/BCPL will reimburse the service tax to the contractor at actual against submission of cenvatable 

invoices issued in accordance with service  tax Rules to enable Owner/BCPL to claim cenvat credit of 

service tax paid. In case any variation in the executed quantities, the amount on which the Service Tax is 

applicable shall be modified in same proportion. 

 The benefit of Cenvat credit of service tax quoted shall be considered for evaluation of bids. 

 

5) PUBLIC PROCUREMENT POLICY (PPP), 2012 

Bid submitted by MSEs shall be processed as under subject to availability of the item(s) in the notified 

Gazette published by Government of India from time to time: 

i) In Tender, participating Micro and Small Enterprises quoting price within price brand of L1+15% shall also 

be allowed to supply a portion of requirement by bringing down their prices to L-1 price in a situation where 

L-1 price is from someone other than a micro small enterprises and such micro and small enterprises shall be 

allowed to supply up to 20% of the total tendered value. In case of more than one such Micro and small 

Enterprises, the supply shall be shared proportionately (to tendered quantity). Further, out of above 20%, 4% 

(20%of 20%) shall be from MSEs owned by SC/ST entrepreneurs. This quota is to be transferred to other 

MSEs in case non-availability of MSEs owned by SC/ST entrepreneurs. 

ii) The quoted prices against various items shall valid in case of splitting of quantities of the items as above.  

iii) In case bidder is a Micro  or Small Enterprise under Micro, Small and Medium Enterprises Development 

Act, 2006, the bidder shall submit the following: 
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a) Documentary evidence that the bidder is a Micro or Small Enterprises registered with District Industries 

Centers or Khadi and village Industries Commission or Khadi and Village Industries Board or Coir Board or 

National Small Industries Corporation or Directorate of Handicrafts and Handloom or any other body 

specified by Ministry of Micro, Small and Medium Enterprises. 

b) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate documentary evidence in 

this regards. 

The above documents submitted by the bidder shall be duly certified by the Statutory Auditor of the bidder 

or a practicing Chartered Accountant (not being an employee or a Director or not having any interest in the 

bidder‟s company/firm) where audited accounts are not mandatory as per law.  

If the bidder does not provide the above confirmation or appropriate document or any evidence, then it will 

be presumed that they do not qualify for any preference admissible in the Public Procurement Policy (PPP), 

2012. 

In case of MSEs, Tender fees & EMD/Bid Security is not applicable. 

 

6) PRE-BID MEETING:  

a) The Bidder(s) or his official representatives are invited to attend a pre-bid meeting on date, time and 

venue specified above.  

 

b) The bidder is requested to submit their queries /clarifications in the Format  F7of SECTION IIB of 

tender document  through e-mail/ courier so as to reach BCPL at least one week before the Pre-bid 

meeting. These questions shall be replied during the Pre-bid meeting. 

 

c) Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 

If the last date happens to be a Holiday/Sunday, the next working day will be considered as for pre-bid 

meeting. 

 

7)  PRICE BASIS:  

 FOT site BCPL- Lepetkata, Dibrugarh, Assam. 

 

8) CONTRACT  SCHEDULE: 

Contract validity shall be 02 year  and will be applicable for offices of BCPL located at Lepetkata, 

Lakwa, Duliajan and Guwahati. 

9)   VALIDITY PERIOD OF OFFER: 

The period of validity of the quotations should not be less than 90 days from the date of opening of 

technical bid. Quotations with less validity are likely to be ignored. 

10) VAT / CST No: 

Bidder need to indicate valid sales tax registration no. in the quotation. 

11)   SECURITY DEPOSIT: 

 7.5 % of one year contract value (Excluding taxes and duties) to be submitted either in the form of BG 

or DD within 15 days of receipt of LOA/LOI by . Format of Bank Guarantee towards security deposit 

as performance bank guarantee is enclosed with tender. In case of BG, the validity period of BG 

should be beyond 03 months from date of expiry of warranty period. (To be read in conjunction with 

GCC- Clause No. 24)   

 

12) GENERAL  

 No extension in the bid due date/time shall be considered on account of delay in receipt of any document 

 Bid document is non –transferable. 
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 BCPL reserves the right to carry out capability assessment of the bidder including referral to in-house 

information. 

 BCPL will not be responsible or liable for cost incurred in preparation & delivery of bids, regardless of the 

conduct or conduct or outcome of the bidding process. 

 Bids received after stipulated last date and time, due to any reasons what-so-ever, including postal delays, 

will not be considered. 

 BCPL reserve the right to reject any or all the bids received at its discretion without assigning any reason 

whatsoever. 

 Bidder should not be under liquidation, court receivership or similar proceedings. 

 Bidders should not be black listed with any PSU /Govt. establishment. 

 Bid sent through other than Courier/post/personal delivery shall not be accepted. 

 

13) FIXED PRICE: 

Prices quoted by the bidder shall be firm & fixed during the bidder‟s performance of the contract. A bid 

submitted with an adjustable price quotation will be treated as non responsive and rejected. 

 

14) OWNER’S RIGHT TO VARY QUANTITIES AT THE TIME OF AWARD: 

       The OWNER reserves the right at the time of award of contract to increase or decrease the quantity 

specified in the scope (in respect of each item of scope), without any change in unit price and other terms 

& conditions.  

 

15) REJECTION CRITERIA:  

The following conditions/ clauses shall constitute REJECTION CRITERIA for this tender and the 

bid/offer of such bidders taking deviations to these criteria will be liable for rejection- 

i)    Firm Price 

ii)   EMD/ Bid Bond 

iii)  Scope of work 

iv)  Technical Specifications 

v)    Price Schedule 

vi)   Delivery / Completion Schedule 

vii)  Period of Validity of bid 

viii) Price Reduction Schedule/ Demurrages /Penalty 

x)    Guarantee/Warranty Clause 

xi)   Force Majeure 

xii)  Applicable Laws 

xiii) Any other condition specifically mentioned in the tender documents elsewhere that non-compliance of 

the clause lead to rejection of the bid. 

 

16) ORDER OF PRECEDENCE: 

 In case of an irreconcilable conflict between RFQ Covering Letter, Instruction to Bidders, Special 

conditions of contracts  & General conditions of contracts  the following shall prevail to the extent of such 

irreconcilable conflict in the order of precedence: 

i) RFQ Covering Letter 

ii) Special conditions of contracts 

iii) Instruction to Bidders 

iv) General conditions of contracts 
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17)  All the bidders including those who are not willing to submit their bid against in this tender, are required 

to submit format F-1 “Acknowledgement Cum Consent Letter” attached in the tender along with reason(s) 

for non-participation in the failing, if applicable within 7 days from receipt of tender information, failing 

which BCPL may not issue any tender to such bidder in future. 

Please note that this is a zero deviation tender. Bidders are advised to strictly confirm compliance to 

tender conditions and not to stipulate any deviation / conditions in their offer. Subsequent to bid 

submission, BCPL will not seek confirmations / clarifications and any bid(s) not in line with tender 

conditions shall be liable for rejection. Bidders are also requested to submit the documents / 

confirmations strictly as per the check list enclosed in the tender document. 

 

 Consignee Address:  

Office of the Dy. General Manager (C&P) 

Administrative Building,Brahmaputra Cracker and Polymer Limited, 

PO: Lepetkata, District – Dibrugarh, Assam, India PIN – 786006 

Tel-0373-2914609 

 

If you require any further information, feel free to contact us. 

 

Yours faithfully, 

For Brahmaputra Cracker and Polymer Limited, 

(A Government of India Enterprise) 

 

 

 

Manish Kumar Binjola 

Sr. Officer (Contracts & Procurement)           

E-Mail: mkbinjola@bcplindia.co.in 

Ph no: 0373-2914609          
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SECTION IB 

   

 

 

CUT-OUT SLIP 

 

            (Quotation – Do Not Open) 

 

Bid Document no.: BCPL/DIB/C&P/SER/20140112/MKB  
  

 

        Facility Management Services (FMS) covering comprehensive annual 

maintenance of IT assets of BCPL site offices at Lepetkata, Lakwa, Duliajan and 

Guwahati for a period of (02) two years. 
 

Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 11.07.2014 

 

Date and time for opening of bids: 15.00 hrs (IST) on 11.07.2014 

 

 

 

From:           To: 

 

 OFFICE OF THE DY. GENERAL 

MANAGER(C&P) 

M/S. BRAHMAPUTRA CRACKER & 

POLYMER LIMITED (BCPL), 

LEPETKATA 

ADMINISTRATIVE BUILDING ,  

BCPL-PROJECT SITE, P.O. LEPETKATA 

DIST: DIBRUGARH, PIN – 786006 

ASSAM 

PH NO.:0373-2914609 

 

 

 

(To be pasted on the outer envelope containing envelopes Part –I, Part-II) 
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CUT-OUT SLIP 

 

 

       (Quotation – Do Not Open) 

 

Bid Document no.: BCPL/DIB/C&P/SER/20140112/MKB  
  

 

        Facility Management Services (FMS) covering comprehensive annual 

maintenance of IT assets of BCPL site offices at Lepetkata, Lakwa, Duliajan and 

Guwahati for a period of (02) two years. 
 

Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 11.07.2014 

 

Date and time for opening of bids: 15.00 hrs (IST) on 11.07.2014 

 

 

 

 

 

From:           to: 

 

 OFFICE OF THE DY. GENERAL 

MANAGER(C&P) 

M/S. BRAHMAPUTRA CRACKER & 

POLYMER LIMITED (BCPL), 

LEPETKATA 

ADMINISTRATIVE BUILDING ,,  

BCPL-PROJECT SITE, P.O. 

LEPETKATA 

DIST: DIBRUGARH, PIN – 786006 

ASSAM 

PH NO.:0373-2914609 

 

 

 

 

 

(To be pasted on the outer envelope containing envelopes Part –I) 
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      CUT-OUT SLIP 

 

 

               (Quotation – Do Not Open) 

 

Bid Document no.: BCPL/DIB/C&P/SER/20140112/MKB  
  

 

        Facility Management Services (FMS) covering comprehensive annual 

maintenance of IT assets of BCPL site offices at Lepetkata, Lakwa, Duliajan and 

Guwahati for a period of (02) two years. 
 

Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 11.07.2014 

 

Date and time for opening of bids: 15.00 hrs (IST) on 11.07.2014 

 

 

 

 

 

From:           to: 

 

 OFFICE OF THE DY. GENERAL 

MANAGER(C&P) 

M/S. BRAHMAPUTRA CRACKER & 

POLYMER LIMITED (BCPL), 

LEPETKATA 

ADMINISTRATIVE BUILDING ,,  

BCPL-PROJECT SITE, P.O. 

LEPETKATA 

DIST: DIBRUGARH, PIN – 786006 

ASSAM 

PH NO.:0373-2914609 

 

 

 

 

   (To be pasted on the outer envelope containing envelopes Part-II) 
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                                                                                                                                Section-IIA 

                                                 INSTRUCTIONS TO BIDDERS 

 

Table of Contents 

A. General 

1. Scope of Bid 

2. Eligible Bidders 

3. Bid Evaluation Criteria 

4. One Bid per Bidder 

5. Cost of Bidding 

6. Site Visit 

7. Service Tax 

7.1 AHR items 

7.2 Income Tax 

7.3 Road permit 

B. Bidding Documents 

8. Content of Bidding Documents 

9. Clarification of Bidding Documents 

10. Amendment of Bidding Documents 

C. Preparation of Bids 

11. Language of Bid 

12. Documents Comprising the Bid 

13. Bid Prices 

14. Bid Currencies 

15. Bid Validity 

16. Bid Security 

17. Pre-Bid Meeting 

18. Format and Signing of Bid 

19. Zero Deviation 

20. E-Payment 

21. Agent/Consultant/Representative/Retainer Associate 

D. Submission of Bids 

22. Sealing and Marking of Bids 

23. Deadline for Submission of Bids 

24. Late Bids 

25. Modification and Withdrawal of Bids 

E. Bid Opening and Evaluation 

26. Bid Opening 

27. Process to be Confidential 

28. Contacting the Employer 

29. Examination of bids and Determination of Responsiveness 

30. Correction of Errors 

31. Conversion to Single Currency for Comparison of Bids 

32. Evaluation and Comparison of Bids 

33. Preference for Domestic bidders 

34. Purchase Preference 

35. Compensation for Extended Stay 

F. Award of Contract 

36. Award 
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37. Employer's Right to Accept any bid and to Reject any or all Bids 

38. Notification of Award 

39. Signing of Agreement 

40. Contract Performance Security 

41. Corrupt or Fraudulent Practices 

42. Misc. 
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A. General 

 

1. Scope of Bid 

1.1 The Employer, as defined in the General Conditions of Contract, hereinafter "the Employer”, Bid 

wishes to receive bids for the Services as described in Section III, Special Conditions of Contract, 

hereinafter referred to as "the Services". 

1.2 The successful bidder will be expected to complete the Works within the period stated in Special 

Conditions of Contract. 

1.3 Throughout these bidding documents, the terms "bid" and "tender" and their derivatives ("bidder/ 

tenderer", "bid/ tendered", "bidding/tendering", etc.) are synonymous, and day means calendar day. 

Singular also means plural. 

 

2. Eligible Bidders 

2.1 This invitation for bid is open to any bidder. 

2.2 A bidder shall not be affiliated with a firm or entity 

(i) that has provided consulting services related to the Works to the Employer during the preparatory 

stages of the Works or of the Project of which the Works form a part, or 

(ii) that has been hired (or is proposed to be hired) by the Employer as Engineer/Consultant for the 

contract. 

2.3 The bidder shall not be under a declaration of ineligibility by Employer for corrupt or fraudulent 

practices as defined in ITB. 

2.4 The bidder is not put on holiday by BCPL, GAIL or black listed by any Government Department 

/Public Sector. 

 

3. Bid Evaluation Criteria 

As mentioned in page 04 of tender document. 

 

4. One Bid per participates 

4.1 A firm shall submit only one bid in the same bidding process. A bidder who submits  or 

participate in more than one bid will cause all the proposals in which the bidder has Bidder 

participated to be disqualified. 

 

5. Cost of Bidding  

5.1 The bidder shall bear all costs associated with the preparation and submission of the bid, and 

PURCHASER (BCPL), will in no case, be responsible or liable for these costs, regardless of the 

conduct or outcome of the bidding process.  

 

6. Site Visit  

6.1 The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for 

itself on its own responsibility all information that may be necessary for preparing the bid and 

entering into a contract for construction of the Works. The costs of visiting the Site shall be at the 

bidder's own expense.  
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6.2 The bidder and any of its personnel or agents will be granted permission by the Employer to enter 

upon its premises and lands for the purpose of such visit, but only upon the express condition that the 

bidder, its personnel, and agents will release and indemnify the Employer and its personnel and  

agents from and against all liability in respect thereof, and will be responsible for death or personal 

injury, loss of or damage to property, and any other loss, damage, costs, and expenses incurred as a 

result of the inspection.  

6.3 The Employer may conduct a Site visit concurrently with the pre-bid meeting. 

 

7. Service Tax 

Please Refer Clause No 4 of RFQ 

 

7.1. Abnormally High Rates  (AHR)  

In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated Items 

rates, such items will be considered as Abnormally High Rates Items (AHR) and Payment of AHR 

items beyond the SOR stipulated quantities shall be made at the least of the following rates: 

(I) Rates as per SOR, quoted by the contractor. 

(II) Rate of the item, which shall be derived as follows: 

Based on rates of machine and labor as available from the contract (which includes contractor's  

supervision, profit, overheads and other expenses). 

In case rates are not available in the contract, rates will be calculated based on prevailing market rates 

of machine, material and labor plus 15% to cover contractor's supervision profit, overhead & other 

expenses. 

7.2. Income Tax deduction shall be made from all payments of the contractor as per rules and Tax 

regulation in force in accordance with the Income Tax Act prevailing from time to time. 

7.3. Road Permit 

NOT APPLICABLE 

 

B. BIDDING DOCUMENTS 

 

8. Content of Bidding Document 

8.1 The bidding documents are those stated below and should be read in conjunction with any 

addenda issued in accordance with ITB Clause 10. 

Section I. Request for quotation (RFQ) 

Section II. Instructions to Bidders (lTB) 

Section III. Special Conditions of Contract, Scope of Work  

Section IV. General Conditions of Contract and 

Section V. Schedule of Rates (SOR) 

 

8.2 The bidder is expected to examine all instructions, forms, terms and specifications in the bidding 

documents. The Request for quotation (RFQ) together with all its attachments thereto, shall be 

considered to be read, understood and accepted by the bidders. Failure to furnish all information 

required by the bidding documents or submission of a bid not substantially responsive to the bidding 

documents in every respect will be at bidder's risk and may result in the rejection of his bid. 

 

9. Clarification of Bidding Document 

9.1 A prospective bidder requiring any clarification of the Bidding Documents may Bidding notify 

BCPL in writing or by fax or e-mail at BCPL's mailing address indicated in the Invitation for Bids. 

BCPL will respond in writing to any request for clarification of the Bidding documents which it 

receives not later than 10 days prior to the deadline for the submission of bids prescribed by BCPL. 

Written copies of BCPL's response (including an explanation of the query but without identifying the 
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source of the query) will be sent to all prospective bidders who have received the bidding documents. 

Any Clarification or information required by the bidder but same not received by the Employer, ten 

days prior to the bid due date, the same is liable to be considered as no clarification/information 

required. 

 

10. Amendment of Bidding Document 

10.1 At any time prior to the bid due date, BCPL may, for any reason, whether at its own initiative or 

in response to a clarification requested by a prospective bidder, modify the bidding documents. 

10.2 The amendment will be notified to all prospective bidders through proper medium and will be 

binding on them. 

10.3 In order to afford prospective bidders, reasonable time in which to take the amendment into 

account in preparing their bids, BCPL may, at its discretion, extend the bid due date. 

 

C. PREPARATION OF BIDS 

 

11. Language of Bid 

II. I The bid prepared by the bidder and all correspondence/drawings and documents relating to the 

bid exchanged by bidder and BCPL shall be written in English language. Any printed literature 

furnished by the bidder may be written in another language so long as accompanied by an ENGLISH 

translation duly authenticated by the chamber of commerce of Bidders country, in which case, for the 

purpose of interpretation of the bid, the ENGLISH. 

 

12. Documents Comprising the Bid 

 

(a) The bid prepared by the bidder shall comprise the following components: 

(b) Envelope -I: Super scribing Techno-Commercial Un priced Bids (PART-I) 

Part-I: Techno-commercial/Un-priced Bid and shall contain the following: 

EMD / BID BOND as specified 

i) Covering Letter as per format "Submission of tender" enclosed with GCC 

ii) A confirmation that prices in requisite formats, strictly complying with the requirement, are in 

envelope number II "Price Bid". 

iii)   Agreed Terms & Conditions duly filled-in at F-13. 

iv) Organization details: 

(a) In case of a proprietorship firm, the name and address of proprietor, and certified copy of 

'Certificate of registration of firm' . 

(b) In case Bidder is a partnership firm, certified copy of the partnership deed. 

(c.) In case of company (whether private or public), certified copy of the 'Certificate of Incorporation' 

together with certified Memorandum / articles of Association 

v) All formats mentioned in Section: IIB  

Any other information/details required as per bid document. 

Note: All pages of the bid to be signed and sealed by authorized person of the bidder. 

12.1 Envelope II: Super scribing "Price Bid- Not to Open with Techno- Commercial Un priced Bid" - 

PART-II 

Part-II price Bid 

(i) Part-II shall contain one original and One copy of Schedule of Rates duly filled in, in separate 

sealed envelopes duly signed and stamped on each page super scribing on the sealed envelope "Price 

- Do Not Open". In case of any correction, the bidders shall put his signature and his stamp. 

 

13. Bid Prices  
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13.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole works as 

described in Bidding Document, based on the unit rates and prices submitted by the Bidder and 

accepted by the EMPLOYER. 

13.2 Prices must be filled in format for 'Schedule of Rates' enclosed as part Bidding Document. If 

quoted in separate typed sheets and any variation in description, unit or quantity is noticed; the bid is 

liable to be rejected.  

13.3 Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost involved 

for the performance of the completed item considering all parts of the Bidding Document. In case any 

activity though specifically not covered in description of item under 'Schedule of Rates' but is 

required to complete the works as per Scope of Work, Scope of supply, Specifications, Standards, 

Drawings, General Conditions of Contract, Special Condition of Contract or any other part of 

Bidding Document, the prices quoted shall deemed to be inclusive of cost incurred for such activity. 

Items against which no rate or price is entered by the bidder will not be paid for by the Employer 

when executed and shall be deemed covered by the rates for other items and prices in the SOR.  

13.4 All duties and taxes including, excluding Service tax payable by the Contractor under the 

Contract, or for any other cause, shall. Be included in the rates and prices and the total bid price 

submitted by the bidder. 

13.5 Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the 

Contract and will not be subject to variation on any account. 

13.6 The Bidder shall quote the prices both in figures as well as in words. There should not be any 

discrepancies between the price indicated in figures and the price indicated in words. 

13.7 Alternative bids shall not be considered. 

13.8 Bidders are advised NOT to mention Rebate/Discount separately, either in the SOR format or 

anywhere else in the offer. In case bidder(s) intend to offer any Rebate/Discount, they should include 

the same in the item rate(s) itself under the "Schedule of Rates (SOR)" and indicate the discounted 

unit rate(s) only.  

In case, it is observed that any of the bidder( s) has/have mentioned Discount/Rebate separately, the 

same shall not be considered for evaluation. However, in the event of the bidder emerging as the 

lowest bidder, the Discount/Rebate offered by the bidder shall be considered for Award of Work and 

the same will be conclusive and binding on the bidder. 

 

14. Bid Currencies 

14.1 Indian Bidders has to submit bid in Indian Rupees only. 

 

15. Bid Validity 

15.1 Bids shall be kept valid for 3 months from the final bid due date. A bid valid for a shorter period 

may be rejected by BCPL as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original bid validity period, the Employer 

may request that the bidders extend the period of validity for a specified additional period. The 

request and the responses thereto shall be made in writing or by fax / e-mail. A bidder may refuse the 

request without forfeiture of his bid security. A bidder agreeing to the request will not be required or 

permitted to modify his bid, but will be required to extend the validity of its bid security for the 

period of the extension and in accordance with Clause 16 in all respects. 

 

16. Bid Security 

16.1 Pursuant to Clause-l2, the bidder shall furnish, as part of his bid, bid security in the amount 

specified in Request of Quotation (RFQ). 

16.2 The bid security is required to protect BCPL against the risk of bidder's conduct which would 

warrant the security's forfeiture, pursuant to Clause- I6.7 

16.3 BCPL shall not be liable to pay any bank charges, commission or interest on the amount of Bid 

Security. 
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In case Bid Security is in the form of a Bank Guarantee or irrevocable Letter of Credit, the same shall 

be from any Indian scheduled bank or a branch of an International bank situated in India and 

registered with Reserve bank of India as scheduled foreign bank in case of Indian bidder and from 

any reputed International bank or Indian scheduled bank in case of foreign bidder. However, in case 

of Bank Guarantee from banks other than the Nationalized Indian banks, the bank must be 

commercial bank having net worth in excess of Rs 100 crores and a declaration to this effect should 

be made by such commercial bank either in the Bank Guarantee itself or separately on its letterhead. 

Bid Security shall be valid for two months beyond the validity of the Bid. 

16.4 Any bid not secured in accordance with Clause-16.1 and 16.3 may be rejected by BCPL as non-

responsive. 

16.5 Unsuccessful bidder's bid security will be discharged/returned as promptly as possible, but not 

later than 30 days after the expiration of the period of bid validity prescribed by BCPL. 

16.6 The successful bidder's bid security will be discharged upon the bidder's accepting the award & 

signing the Agreement, pursuant to Clause-39 and furnishing the Contract Performance Security 

pursuant to Clause-40. 

16.7 The bid security may be forfeited: 

a) If a bidder withdraws his bid during the period of bid validity. 

b) in the case of a successful bidder, if the bidder fails: 

i) to accept the Notification of Award/Fax of lntent (FOI) or 

ii) to furnish Contract Performance Security in accordance with Clause-40. 

iii) to accept arithmetical corrections. 

16.8 The Bid security shall be submitted in the form of crossed Bank Demand Draft drawn on any 

Nationalized/Scheduled bank in favour of BCPL , payable at State Bank of India, Dibrugarh . In case 

Bid Security is in the form of Bank Guarantee or Letter of Credit, the same must indicate the Bid 

Document and the work for which the bidder is quoting. This is essential to have proper co-relation at 

a later date. The Bid Security shall be in the form provided at F-4 (Bank Guarantee) . 

16.9 For Indian Bidders: Central Public Sector Undertakings and firms registered with NSIC are 

exempted from furnishing bid security provided they are registered for the quoted items they intend 

to quote and subject to their enclosing with their bid a copy of the latest and current Registration 

Certificate. 

 

17. Pre-Bid Meeting 
a) The Bidder(s) or his official representatives are invited to attend a pre-bid meeting on date, 

time and venue specified above.  

 

b) The bidder is requested to submit their queries /clarifications in the Format  F7of SECTION 

IIB of tender document  through e-mail/ courier so as to reach BCPL at least one week before 

the Pre-bid meeting. These questions shall be replied during the Pre-bid meeting. 

 

c) Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 

If the last date happens to be a Holiday/Sunday, the next working day will be considered as 

for pre-bid meeting. 

 

 

18. Format and Signing of Bid  

18.1 The original and all copies of the bid shall be typed or written in indelible ink (in the case of 

copies, photocopies are also acceptable) and shall be signed by a person or persons duly authorized to 

sign on behalf of the bidder. The name and position held by each person signing, must be typed or 

printed below the signature. All pages of the bid except for un-amended printed literature where 

entries or amendments have been made shall be initialed by the person or persons signing the bid. 
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18.2 The bid shall contain no alterations, omissions, or additions, unless such corrections are initialed 

by the person or persons signing the bid. 

 

19. Zero Deviation 

19.1 Bidders to note that this is a zero deviation tender. BCPL will appreciate submission of offer 

based on the terms and conditions in the enclosed General Conditions of Contract (GCC), Special 

Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work etc. to avoid wastage of 

time and money in seeking clarifications on technical/ commercial aspects of the offer. Bidder may 

note that no technical and commercial clarifications will be sought for after the receipt of the bids. 

19.2 Notwithstanding to the above, bids with deviation(s) to the following bid conditions shall be 

summarily rejected without any post bid reference to the bidders. 

19.2.1 Firm and Fixed Price. 

19.2.2 Bid Price as per clause-13.0 of ITB. 

19.2.3 Scope of Work. 

19.2.4 Specifications. 

19.2.5 Schedule of Rates. 

19.2.6 Completion Schedule/Contract period. 

19.2.7 Period of Validity of bid. 

19.2.8 Price Reduction Schedule/ Compensation for Delay/ Demurrages/Penalty  

19.2.9 Performance bank Guarantee. 

19.2.10 Arbitration / Resolution of Dispute 

19.2.11 Force Majeure 

19.2.12 Guarantee of Work 

19.2.13 Applicable Laws 

19.2.14 Any other condition specifically mentioned in the tender document elsewhere that non-

compliance of the clause lead to rejection of the bid 

19.3 In case Bidder stipulate deviations, Owner have the right to reject such bid at its absolute 

discretion without giving any opportunity for such Bidders to make good such deficiency 

 

20. E-Payment 

Not applicable 

 

21. Agent/consultant/Representative/ Retainer/Associate 

Not applicable 

 

D. SUBMISSION OF BIDS 

 

22. Sealing and Marking of Bids 

22.1 Bid shall be submitted in the following manner in separately sealed envelopes duly super 

scribed as below: 

Part I - Techno-commercial/unpriced Bid, EMD/Bid Security  

Part II - Priced Bid 

22.2 Part 'I' shall contain original of UNPRICED BID complete with all technical and commercial 

details other than price (with prices blanked out ) & BID SECURITY in original . 

22.3 Part 'II' PRICED BID shall be submitted in one original duly filled in Price schedule sealed in a 

separate envelope duly pasted with the corresponding cut-out slip enclosed. 

22.4 The two envelopes containing PART '1', PART „II‟ should be enclosed in a larger envelope duly 

sealed and pasted with corresponding CUT OUT SLIP enclosed and also bear the name and address 

of The Bidder. 

22.5 If the outer envelope is not sealed and pasted with the corresponding cut-out slip, BCPL will 

assume no responsibility for the Bid's misplacement or premature opening. 
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22.6 Each bidder shall submit only one bid. A bidder who submits more than one bid will be rejected. 

 

 

23. Deadline for Submission of Bids 

23.1 Bids must be received by BCPL at the address specified in the RFQ not later than the date and 

time stipulated in the RFQ. 

23.2 BCPL may, in exceptional circumstances and at its discretion, on giving reasonable notice by 

fax or any written communication to all prospective bidders who have been issued the bid 

documents, extend the deadline for submission of bids, in which case all rights and obligations of 

BCPL and the bidders, previously subject to the original deadline will thereafter be subject to the 

deadline as extended. Any bid received by BCPL after the deadline for submission of bids prescribed 

on main body of RFQ will not be considered and returned unopened to the bidder. The bidder may 

modify or withdraw his bid after the bid submission but before the due date, for submission, provided 

that written notice of the modification/withdrawal is received by BCPL prior to the deadline for 

submission of bids. The modification shall also be prepared, sealed, marked and dispatched in 

accordance with the provisions of Clause 22, with the outer and inner envelopes additionally marked 

"modification" or "withdrawal", as appropriate. A withdrawal notice may also be sent by telex or 

cable, but followed by a signed confirmation copy post marked not later than the deadline for 

submission of bids. 

 

24. Late Bids   

24.1 Any bid received by BCPL after the deadline for submission of bids prescribed on main body of 

RFQ will not be considered and returned unopened to the bidder.  

 

25. Modification and Withdrawal of Bids 

25.1 The bidder may modify or withdraw his bid after the bid submission but before the due date, for 

submission, provided that written notice of the modification/withdrawal is received by BCPL prior to 

the deadline for submission of bids. 

25.2 The modification shall also be prepared, sealed, marked and dispatched in accordance with the 

provisions of Clause 22, with the outer and inner envelopes additionally marked "modification" or 

"withdrawal", as appropriate. A withdrawal notice may also be sent by telex or cable, but followed by 

a signed confirmation copy post marked not later than the deadline for submission of bids. 

25.3 No bid shall be modified after the deadline for submission of bids. 

25.4 No bid shall be allowed to be withdrawn in the interval between the deadline for  submission of 

bids and the expiration of the period of bid validity specified by the bidder on the Bid  Form 

.Withdrawal of a bid during this interval shall result in the bidder's forfeiture of his bid security 

pursuant to Sub-Clause 16.7. 

25.5 In case after price bid opening the lowest evaluated bidder (L-I) is not awarded the Job for any 

mistake committed by him in bidding or withdrawal of bid or varying any term in regard thereof 

leading to re-tendering, BCPL shall forfeit Earnest Money paid by the bidder and such bidders shall 

be debarred from participating in re-tendering of the same job(s)/item(s). 

 

E. BID OPENING AND EVALUATION 

 

26. Bid Opening  

26.1 Unprice Bid Opening: 

BCPL will open bids, including withdrawals and modifications made pursuant to Clause 25, in the 

presence of bidders' designated representatives who choose to attend, at date, time and location 

stipulated in the RFQ. The bidders' representatives, who are present, shall sign a bid opening register 

evidencing their attendance. 

26.2 Priced Bid Opening: 
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26.2.1 BCPL will open the price bids of those bidders who meet the qualification requirement and 

whose bids are determined to be technically and commercially responsive. Bidders selected for 

opening of their price bids shall be informed about the date of price bid opening. Bidders may depute 

their authorized representative to attend the opening. The bidders' representatives, who are present, 

shall sign a register evidencing their attendance. 

26.2.2 The price bids of those bidders who were not found to be techno-commercially responsive 

shall be opened. 

26.2.3 Bids shall be evaluated on overall basis including all taxes and duties but excluding service 

tax. The bidders are required to provide cenvat invoice (to the extent possible) to enable BCPL to 

avail Cenvat benefit. 

 

27. Process to be Confidential 

27.1 Information relating to the examination, clarification, evaluation, and comparison of bids, and 

recommendations for the award of a contract, shall not be disclosed to bidders or any other persons 

officially concerned with such process. Any effort by a bidder to influence the Employer's processing 

of bids or award decisions may result in the rejection of the bidder's bid. 

 

28. Contacting the Employer 

28.1 From the time of bid opening to the time of Contract award, if any bidder wishes to contact the 

Employer on any matter related to the bid, it should do so in writing.  

28.2 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison, or Contract award decisions may result in the rejection of the bidder's bid. 

 

29. Examination of bids and Determination of Responsiveness 

29.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid 

(c)  meets the Bid Evaluation Criteria; 

(d)  has been properly signed; 

(e)  is accompanied by the required securities; 

(f)   is substantially responsive to the requirements of the bidding documents; and  

(g) Provides any clarification and/or substantiation that the Employer may require to determine 

responsiveness pursuant to Sub-Clause 29.2. 

29.2 A substantially responsive bid is one, which conforms to all the terms, conditions and 

specifications of the bidding documents without material deviations or reservations. 

A material deviation or reservation is one 

(a) that affects in any substantial way the scope, quality, or performance of the Works; 

(b) that limits in any substantial way, inconsistent with the bidding documents, the Employer's rights 

or the bidder's obligations under the contract; or 

(c) whose rectification would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids. 

29.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 

reservation. 

 

30. Correction of Errors   

30.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 

(a) Where there is a discrepancy between the unit rate and the total resulting from multiplying the 

unit rate by the quantity, the unit rate as quoted will govern. 

(b) When there is a difference between the rates in figures and words, the rate which corresponds to 

the amount worked out by the contractor (by multiplying the quantity and rate) shall be taken as 

correct. 
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(c)When the rate quoted by the contractor in figures and words tallies but the amount is incorrect, the 

rate quoted by the contractor shall be taken as correct and not the amount and the amount corrected. 

(d)When it is not possible to ascertain the correct rate, in the manner prescribed above, the rate as 

quoted in words shall be adopted and the amount worked out, for comparison purposes. 

30.2 In case it is observed that any bidder has not quoted for any item in the Schedule of Rates (such 

unquoted item not being in large numbers), the quoted price for the purpose of evaluation shall be 

considered as the maximum rate quoted by the remaining bidders for such items. If after evaluation, 

such bidder is found to be the lowest evaluated bidder, the rates for the missing item shall be 

considered as included in quoted bid price. If the estimated price impact of the unquoted items is 

more that 10% of the bidder's quoted price, the above provision shall not be applicable and such bid 

shall be rejected. 

30.3 The amount stated in the bid will be adjusted by the Employer in accordance with the  above 

procedure for the correction of errors and, with the concurrence of the bidder, shall be considered as 

binding upon the bidder. If the bidder does not accept the corrected amount of bid, its bid will be 

rejected, and the bid security shall be forfeited. 

 

31. Conversion to Single Currency for Comparison of Bids 

NOT APPLICABLE 

 

32. Evaluation and Comparison of Bids 

32.1 Bids shall be evaluated on overall basis including all taxes and duties but excluding service tax. 

 

33 Preferences for Domestic Bidders 

NOT APPLICABLE 

 

34. Purchase Preference 

34.1 Purchase Preference to Central Government Public Sector Undertakings shall be allowed as per 

government guidelines in vogue. 

 

35. Compensation for extended stay 

NOT APPLICABLE  

 

F. AWARD OF CONTRACT 

 

36. Award of work 

36.1 Subject to Clause 29, BCPL will award the contract to the successful bidder whose bid has been 

determined to be substantially responsive and has been determined as the lowest, is determined to be 

qualified to satisfactorily perform the contract. 

36.2 BCPL intends to award the entire work to a single bidder on overall cost basis i.e. overall quoted 

amount inclusive of all taxes and duties, service tax and education cess thereon. 

 

37. Employer's Right to Accept Any Bid and to Reject Any or All Bids 

37.1 BCPL reserves the right to accept or reject any bid, and to annul the bidding process and reject 

all bids, at any time prior to award of contract, without thereby incurring any liability to the affected 

bidder or bidders or any obligations to inform the affected bidder or bidders of the ground for 

BCPL'S action. 

 

38. Notification of Award 

38.1 Prior to the expiration of period of bid validity BCPL will notify the successful bidder in writing 

by fax, cable or telex to be confirmed in writing, that his bid has been accepted. The notification of 

award / Fax of Intent will constitute the formation of the Contract. 



24 | P a g e  

 

38.2 Delivery shall be counted from the date of notification of award / Fax of Acceptance. 

The notification of award will constitute the formation of a Contract, until the Contract has been 

affected pursuant to signing of Contract as per Clause 39 of ITB. 

Upon the successful bidder's furnishing of contract performance security, pursuant to Clause 40 of 

ITB, BCPL will promptly notify each unsuccessful bidder and will discharge his bid security, 

pursuant to Clause 16 of lTB. 

 

39. Signing of Agreement 

39.1 BCPL will award the Contract to the successful bidder, who, within 15 days of receipt of the 

same, shall sign and return the acceptance copy to BCPL. 

39.2 The successful bidder shall be required to execute an AGREEMENT in the proforma given in 

Instruction to Bidder (ITB) F-16 of this standard bidding document on non-judicial paper of 

appropriate value (the cost of stamp paper shall be borne by the Contractor), within 15 days of the 

receipt by him of The Notification of Acceptance of Tender. In the event of failure on the part of the 

successful bidder to sign the AGREEMENT within the above stipulated period, the Bid Security shall 

be forfeited and the acceptance of the tender shall be considered as cancelled. 

 

40. Contract Performance Security 
 7.5 % of one year contract value (Excluding taxes and duties) to be submitted either in the      

 form of BG or DD within 15 days of receipt of LOA/LOI by . Format of Bank Guarantee towards 

security deposit as performance bank guarantee is enclosed with tender. In case of BG, the validity 

period of BG should be beyond 03 months from date of expiry of warranty period. (To be read in 

conjunction with GCC- Clause No. 24)   

 

41. Corrupt or Fraudulent Practices 

41.1 BCPL requires that bidders/contractors observe the highest standard of ethics during the 

execution of contracts. In pursuance of this policy, the Employer;  

a) defines, for the purposes of this provision, the terms set forth below as follows; 

 I. "corrupt practice" means the offering, giving or soliciting of anything of value to influence the 

action of a public official in the procurement process or in contract execution; and  

II. fraudulent practice" means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the Employer, and includes collusive 

practice among bidders (prior to or after bid submission) designed to establish bid prices at artificial 

non-competitive levels and to deprive the Employer of the benefits of free and open competition; 

b) will reject a proposal for award if it determines that the bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question; 

c) will declare a firm ineligible, either indefinitely or a for a stated period of time if it at any time 

determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in 

executing a contract. 

41.2 Bidder is required to furnish the complete and correct information/documents required for 

evaluation of their bids. If the information / documents forming basis of evaluation is found to be 

false/forged, the same shall be considered adequate ground for rejection of Bids and forfeiture of 

Earnest Money Deposit (Bid Security). 

b) In case, the information/document furnished by the vendor/contractor forming basis of evaluation 

of his bid is found to be false/forged after the award of the contract, BCPL shall have full right to 

terminate the contract and get the remaining job executed at the risk & cost of such vendor/contractor 

without any prejudice to other rights available to BCPL under the contract such as forfeiture of 

CPBG/Security Deposit, withholding of payment etc. 

c) In case this issue of submission of false document comes to the notice after execution of work, 

BCPL shall have full right to forfeit any amount due to the vendor/contractor along with forfeiture of 

CPBG/Security Deposit furnished by the vendor/contractor. 
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a) Further, such bidder/vendor/contractor shall be put on Blacklist/Holiday List of BCPL debarring 

them from future business with BCPL. 

 

42 Misc. 

A new clause in General Conditions of Contract has been appended as under: 

The contractor shall obtain necessary certificate with regard to verification of character and 

antecedents in respect of personnel deployed or proposed to be deployed to carry out the contractual 

obligations and provide the copy of the said certificate for facilitating Photo Pass to enter into 

BCPL's premises. 
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                                                                                                                            Section-IIB  

 

 

 

 

 

 

 

 

 

 

 

                                                               

 

 

                                                      FORMS AND FORMATS 
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F-1 

  BIDDER’S GENERAL INFORMATION 
 

To 

BRAHMAPUTRA CRACKER AND POLYMER LIMITED, 

P.O. LEPETKATA,-786006 

DISTRICT – DIBRUGARH 

ASSAM 

                                                                (Country Code) (Area Code) (Telephone Number) 

             

1-10  ISO Certification, if any {If yes, please furnish details} 

1-11  Whether Supplier / Manufacturer ___________________________________ 

 Dealer/Trader/Contractor  

1-12 Banker‟s Name, Branch   ___________________________________ 

1-1  Bidder Name:      

1-2   Number of Years in Operation: _____________________________________ 

1-3   Address of Registered Office: _____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-4 Operation Address   

 if different from above: _____________________________________ 

  ____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-5 Address where order   

 Is to be placed/ issued: _____________________________________ 

  ____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-6 Telephone Number: _____________________________________ 

  (Country Code) (Area Code)(Telephone Number) 

1-7 E-mail address,  _____________________________________ 

1-8 Website:: _____________________________________ 

1-9 Fax Number: _____________________________________ 
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1-13  Bank account number                     ___________________________________ 

1-14 TIN/CST/VAT __________________(enclose copy of registration for TIN/CST/VAT)       

1-15 SERVICE TAX NUMBER 

________             (Enclosed Copy of „Service Tax Registration 

Certificate ) 

1-16 PAN No. :  .............................. 

1-17  Whether SSI Registrant Or not : 

                                               () 

      

 

Place:  [Signature of Authorized Signatory of Bidder] 

Date:                                        Name: 

  Designation: 

  Seal: 
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                                                              BID FORM                                                                              F2 
To, 
Dy. General Manager (C&P) BCPL 
Lepetkata, Dibrugarh, Assam  (India)  

Phone: +91 373 2914609 
 

Dear Sir, 
After examining/reviewing the Bidding Documents for , including Special conditions of contract, 

Scope of work, General Conditions of Contract and schedule of rates etc. the receipt of which is 

hereby duly acknowledged, we, the undersigned, pleased to offer to execute the whole of the Job 

of.................................................................................. and in conformity with, the said Bid 

Documents, including Addenda Nos. _ 
 
We confirm that this bid is valid for a period of T h r e e   (3) months from the date of opening 

of Techno- Commercial Bid, and it shall remain binding upon  us and may be accepted by any 

time before the expiration of that period. 

If our bid is accepted, we will provide the requisite performance security for the due performance 

with in fifteen days of such award. 

Until a final Purchase Order/Agreement is prepared, the bid together with your written acceptance 

thereof in your notification of award shall constitute a binding Agreement between us. 

We understand that Bid Document is not exhaustive and any action and activity not mentioned 

in Bid Documents but may be inferred to be included to meet the intend of the Bid Documents shall 

be deemed to be  mentioned in Bid Documents unless otherwise specifically excluded and we 

confirm to perform for fulfilment of  Agreement and completeness of the Work in all respects 

within the time frame and agreed price. 

We understand that you are not bound to accept the lowest priced or any bid that you may receive.           

 

                                                                                                           SEAL AND SIGNATURE  

                                                                                                                DATE: 
Duly authorized to sign bid for and on behalf of M/s    

 

(SIGNATURE OF WITNESS) 

 WITNESS NAME: 

ADDRESS: 
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                                           LIST   OF ENCLOSURES                                                         F3 

 

 

Brahmaputra Cracker and Polymer Limited,    

Central Warehouse Building”,  

 NH-37, P.O. Lepetkata, 

 Dibrugarh, Assam, PIN – 786006 

 

 

 

 

 

Dear Sir, 

 

We are enclosing the following documents as part of the bid: 

 

1. Power of Attorney of the signatory to the Bidding Document. 

2.     

3.      

4.          

5.   

6.    

7.           

8.  

 

 

                                           

 

 

 

 

 

 

 

                                                                                      (SEAL AND SIGNATURE OF BIDDER) 
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 F-4 

              PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT         

(To be stamped in accordance with the Stamp Act) 

Ref.:----------------       Bank Guarantee No.:---------- 

                     Date-------------------------- 

To 

BRAHMAPUTRA CRACKER & POLYMER LTD.  

“MAIN FIRE STATION BUILDING” LEPETKATA,  

NH-37, P.O. LEPETKATA, DIBRUGARH, 

ASSAM, PIN – 786 006 

 

Dear Sir (s), 

In accordance with Letter inviting Tender under your reference No.--------------------------- 

M/s--------------------------------------------------------------------------------------having their Registered/Head 

Office at-----------------------------------------------------------(hereinafter called the Bidder) wish to participate in 

the said tender for---------------------------------------------------------------------------------------------------------------

-------------------------------- 

As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of ---------is required to be 

submitted by the Bidder as a condition precedent for participation in the said Tender which amount in liable to 

be for forfeited on the happening of any contingencies mentioned in the Tender Document. 

We, the -------------------------------------------------Bank at---------------------------------having our Head Office --

----------------------------------------------------------------------------(Local Address)  guarantee  and undertake  to  

pay immediately on demand without recourse to the bidder by Brahmaputra Cracker & Polymer Limited., the 

amount  --------------------------------------------------------------------------------without any reservation, protest, 

demur and recourse. Any such demand made by BCPL , shall be conclusive and binding on us irrespective of 

any dispute or difference raised by the Bidder. 

This guarantee shall be irrevocable and shall remain, valid up to------------------------------- (This date should be 

150 days (One hundred & fifty days) after the date finally set out for closing of tender). If any further 

extension of this guarantee is required the same shall be extended to such required period on receiving 

instructions from M/s------------------------------------------------------------------------------- on whose behalf this 

guarantee is issued. 

In Witness whereof the Bank, through its authorized officer, has set its hand and stamp on this -------------------

----------------day of -------------------------200  -------------------------- at -------------------------- 

WITNESS: 

 

(SIGNATURE)     (SIGNATURE) 

(NAME) :      (NAME) 

(OFFICIAL ADDRESS):    Designation with Bank Stamp 

       Attorney as per ______________________    

    Power of Attorney No. 

       Date: _________________________   
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                                                                                                                    F-5 

LETTER OF AUTHORITY 

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT 

NEGOTIATIONS/CONFERENCES 

 

Ref: No.                                                                                                                  Date: 

 

To, 

Brahmaputra Cracker & Polymer Ltd. 

“Central Warehouse Building”,  

 NH-37, P.O. Lepetkata, 

 Dibrugarh, Assam, PIN – 786006 

 

 

Dear Sir, 

We ----------------------------------------------------------------hereby authorize following representative(s) 

to attend un-priced bid opening and price bid opening and for any other correspondence and 

communication against above Bidding Document: 

 

1) Name & Designation ---------------------------------------Signature---------------------------- 

2) Name & Designation ---------------------------------------Signature---------------------------- 

 

We confirm that we shall be bound by all commitments made by aforementioned authorized 

representatives. 

                                                                                       Yours faithfully, 

Place:                                                                             (Signature of Authorized Signatory of Bidder) 

Date:                                                                              Name: 

                                                                                       Designation: 

                                                                                       Seal: 

 

Note: This letter of authority should be on the letterhead of the bidder and should be signed by a          

person competent and having the power of attorney to bind the bidder. Not more than two persons are 

permitted to attend techno-commercial un-priced and price bid  opening. 
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                                                                                                                                                  F-6                   

 NO DEVIATION CONFIRMATION                                                                             

 

To, 

Brahmaputra Cracker & Polymer Ltd. 

“Central Warehouse Building”,  

 NH-37, P.O. Lepetkata, 

 Dibrugarh, Assam, PIN – 786006 

 

 

Dear Sir, 

 

We understand that any deviation/exception in any form may result in rejection of bid. We, therefore, 

certify that we have not taken any exceptions/deviations anywhere in the bid and we agreed that if 

any deviation/exception is mentioned or noticed, our bid may be rejected. 

 

 

Place:                                                                          (Signature of Authorized Signatory of Bidder) 

Date:                                                                           Name: 

                                                                                    Designation: 

                                                                                    Seal: 
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                                                                                                                                               F-9 

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

To: 

Brahmaputra Cracker & Polymer Ltd. 

“Main Fire Station Building”, NH-37, P.O. Lepetkata, 

Dibrugarh, Assam, PIN – 786006 

 

Dear Sirs, 

M/s ____________________________________________ have been awarded the work 

of____________________________________________________ for Brahmaputra Cracker & Polymer Limited, 

Dibrugarh – 786006, Assam. The Contracts conditions provided that the CONTRACTOR shall pay a sum of Rs-----

-------------------------- (Rupees as Initial / full Security Deposit in the form therein mentioned). The form of 

payment of Security Deposit includes guarantee executed by Nationalized Bank, undertaking full responsibility to 

indemnify Brahmaputra Cracker & Polymer Limited, in case of default. 

The said-------------------------------------has approached us and at their request and in consideration of the premises 

we having our office at ------------------------------------ have agreed to give such guarantee as hereinafter mentioned. 

1. We________________________________________________________ hereby undertake and agree with 

you that if default shall be made by M/s ---- --------------------------------------------------------------- in performing any 

of the terms and conditions of the tender or in payment of any money payable to Brahmaputra Cracker & Polymer 

Limited, we shall on demand pay to you in such manner as you may direct the said amount of Rupees-----------------

----- only or such portion thereof not exceeding the said sum as you may from time to time require. 

2. You will have the full liberty without reference to us and without affecting this guarantee, postpone for any 

time or from time to time the exercise of any of the powers and rights conferred on your under the contract with the 

said ----------------------------------------and to enforce or to forbear from endorsing any powers or rights or by reason 

of time being given to the said ---------------------------------------which under law relating to the sureties would but for 

provision have the effect of releasing us. 

3. Your right to recover the said sum of Rs---------------------------------(Rupees -----------------------------------

-----------------------) from us in manner aforesaid will not be affected or suspended by reason of the fact that any 

dispute or disputes have been raised by the said M/s -------------------------------------------------------and/or that any 

dispute or disputes are pending before any officer, tribunal or court. 

4. The guarantee herein contained shall not be determined or affected by the liquidation or winding up 

dissolution or changes of constitution or insolvency of the save said but shall in all respects and for all purpose be 

binding and operative until payment of all money due to you in  respect of such liabilities is paid. 

5. This guarantee shall be irrevocable and shall remain valid upto-----------------If any further extension of 

this guarantee is required the same shall be extended to such required period on receiving instructions from M/s----

------------------------------------------ on whose behalf this guarantee is issued. 

6. We have power to issue this guarantee in your favour under Memorandum and Articles of Association and 

the undersigned has full power to do under the Power of Attorney dated ---------------------------- granted to him by 

the Bank. 

 

                                                                                                                                      Yours faithfully, 

 

                                                                                             _____________________________ Bank      

                                                                                                                   By its Constituted Attorney  

 

                                                    Signature of a person duly authorized to sign on behalf of the Bank. 

 

 

  



35 | P a g e  

 

 

                                                                                                                                                         F-I0         
                                                                                

                                                                  DECLARATION 

To 

Brahmaputra Cracker & Polymer Ltd. 

“Main Fire Station Building”, NH-37, P.O. Lepetkata, 

Dibrugarh, Assam, PIN – 786006 

 

 

Dear Sir, 

We hereby confirm that we are not under any 'liquidation', any 'court receivership' or similar 

proceedings and 'bankruptcy'. 

We further confirm that, we have not been blacklisted or kept under holiday by any Public Sector 

Undertaking /Government Organization /GAIL (India) Limited/BCPL etc. 

We agree that if any noticed in future, our Bid may be rejected / terminated. 

 

 

 

 

 

Place:                                                                          [Signature of Authorized Signatory of Bidder] 

Date :                                                                          Name: 

                                                                                    Designation: 

                                                                                    Seal: 
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                                                                                                                                             F-11                      

                ACKNOWLEDGEMENT CUM CONSENT LETTER 

(Within 07 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm his 

intention to Bid against the enquiry/tender through e-mail to or per return FAX by filling up the this 

Format) 

To,  

Dy. Manager (C&P) 

BRAHMAPUTRA CRACKER & POLYMER LTD. 

“CENTRAL WAREHOUSE BUILDING”, P.O.LEPETKATA 

DIBRUGARH, ASSAM, PIN – 786006 

FAX: 0373 – 2914611 / 2914609 

 

SUBJECT:  

Dear Sir, 

We hereby acknowledge receipt of a complete set of bidding document along with enclosures for 

subject item/work. 

We undertake that the contents of the above bidding document shall be kept confidential and further 

that the drawings, specifications and documents shall not be transferred and that the said documents are 

to be used only for the purpose for which they are intended. 

A) We intend to bid as requested for the subject item/work and furnish following details with respect to 

our quoting office: 

 

(i) Postal Address  :           _______________ 

                        _______________ 

(ii) Telephone Number : _______________ 

(iii) Telefax Number  : _______________ 

(iv) Contact Person  : _______________ 

(v)  E-mail Address  : _______________ 

 

B) Details of Contact person: 

(i) Postal Address  :           _______________ 

                _______________ 

(ii) Telephone Number : _______________ 

(iii) Fax Number  : _______________ 

(iv) Contact Parson  : _______________ 

(v)  E-mail Address  : _______________ 

 

 

 

 

C) We are unable to bid for the reasons given below and we are returning back the entire set of bidding 

documents. 

 

Reasons for non-submission of bid      : 

Agency‟s Name                : __________________________ 

Signature                          : ___________________________ 

Name                            : ___________________________ 

Designation                 : ___________________________ 

Date                            : ___________________________ 

Seal/Stamp                 : ___________________________ 
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                                                                                                                                                  F-12 

 

PROFORMA FOR CONTRACT AGREEMENT 

 

LOA No. BCPL /                                                                                                Dated ----------- 

 

Contract Agreement for the work of --------------- of Brahmaputra Cracker & Polymer Ltd. (BCPL) 

made on -------- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” 

(which term shall unless excluded by or repugnant to the subject or context include 

its successors and permitted assignees) of the one part and BCPL hereinafter called the “EMPLOYER” 

(which term shall, unless excluded by or repugnant to the subject or context include its successors and 

assignees) of the other part. WHEREAS 

A. The EMPLOYER being desirous of having provided and executed certain work mentioned, 

enumerated or referred to in the Tender Documents including Letter Inviting Tender, General Tender 

Notice, General Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, 

Plans, Time Schedule of completion of jobs, Schedule of Rates, Agreed Variations, other documents 

has called for Tender.  

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender 

Documents and has satisfied himself by careful examination before submitting his tender as to the 

nature of the surface, strata, soil, sub-soil and ground, the form and nature of site and local conditions, 

the quantities, nature and magnitude of the work, the availability of labour and materials necessary for 

the execution of work, the means of access to SITE, the supply of power and water thereto and the 

accommodation he may require and has made local and independent enquiries and obtained complete 

information as to the matters and thing referred to, or implied in the tender documents or having any 

connection therewith and has considered the nature and extent of all probable and possible situations, 

delays, hindrances or interferences to or with the execution and completion of the work to be carried 

out under the CONTRACT, and has examined and considered all other matters, conditions and things 

and probable and possible contingencies, and generally all matters incidental thereto and ancillary 

thereof affecting the execution and completion of the WORK and which might have influenced him in 

making his tender. 

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of Contract, 

Special Conditions of Contract, Schedule of Rates, General Obligations, SPECIFICATIONS, 

DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of Acceptance of Tender and any 

statement of agreed variations with its enclosures copies of which are hereto annexed form part of this 

CONTRACT though separately set out herein and are included in the expression “CONTRACT” 

wherever herein used. 

AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and 

the execution of the said WORK at the rates stated in the schedule of quantities of the work and finally 

approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to 

the conditions of CONTRACT.  

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 

FOLLOWS:-  

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by 

him, the CONTRACTOR hereby covenants with EMPLOYER that the CONTRACTOR shall and will 

duly provide, execute and complete the said work and shall do and perform all other acts and things in 

the CONTRACT mentioned or described or which are to be implied there from or may be reasonably 

necessary for the completion of the said WORK and at the said times and in the manner and subject to 

the terms and conditions or stipulations mentioned in the contract.  

2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER 

does hereby agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the 

respective amounts for the WORK actually done by him and approved by the EMPLOYER at the 

Schedule of Rates and such other sum payable to the CONTRACTOR under provision of 
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CONTRACT, such payment to be made at such time in such manner as provided for in the 

CONTRACT. A N D 

3. In consideration of the due provision, execution and completion of the said WORK the 

CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER for the 

services rendered by the EMPLOYER to the CONTRACTOR, such as power supply, water supply and 

others as set for in the said CONTRACT and such other sums as may become payable to the 

EMPLOYER towards the controlled items of consumable materials or towards loss, damage to the 

EMPLOYER'S equipment, materials construction plant and machinery, such payments to be made at 

such time and in such manner as is provided in the CONTRACT. It is specifically and distinctly 

understood and agreed between the EMPLOYER and the CONTRACTOR that the CONTRACTOR 

shall have no right, title or interest in the SITE made available by the EMPLOYER for execution of the 

works or in the building, structures or work executed on the said SITE by the CONTRACTOR or in the 

goods, articles, materials etc., brought on the said SITE (unless the same specifically belongs to the 

CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien whatsoever 

charge for unpaid bills will not be entitled  to assume or retain possession or control of the SITE or 

structures and the EMPLOYER shall have an absolute and unfettered right to take full possession of 

SITE and to remove the CONTRACTOR, their servants, agents and materials belonging to the 

CONTRACTOR and lying on the SITE. The CONTRACTOR shall be allowed to enter upon the SITE 

for execution of the WORK only as a licensee simpliciter and shall not have any claim, right, title or 

interest in the SITE or the structures erected thereon and the EMPLOYER shall be entitled to terminate 

such license at any time without assigning any reason. The materials including sand, gravel, stone, 

loose, earth, rock etc., dug up or excavated from the said SITE shall, unless otherwise expressly agreed 

under this CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR shall have no 

right to claim over the same and such excavation and materials should be disposed off on account of 

the EMPLOYER according to the instruction in writing issued from time to time by the ENGINEER-

IN-CHARGE In Witness whereof the parties have executed these presents in the day and the year first 

above written. Signed and Delivered for and on Signed and Delivered for and on behalf of 

EMPLOYER.  

on behalf of the CONTRACTORs.  

 

BRAHMAPUTRA CRACKER & POLYMER LIMITED   (NAME OF THE CONTRACTOR) 

 _______________________________     _______________________________  

Date :___________        Date :____________ 

Place:___________        Place:____________ 

 

IN PRESENCE OF TWO WITNESSES 

1 .___________________________                               1 . ________________________ 

___________________________                                    ________________________ 

___________________________                                   ________________________ 

 

2.___________________________                               2 . ________________________ 

___________________________                                   ________________________ 
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                                            F13 

BRIEF SUMMARY OF AGREED TERMS & CONDITIONS 

 

Bidder M/s . 

Offer Ref . 

 

This Questionnaire duly filled in should be returned along with Un-priced Bid. 

Clauses confirmed hereunder should not be repeated in the Bid. 

 

SI. 

No. 

 

Description  

 

Bidder's  

Confirmation 

1 It is noted that deviations to Terms & Conditions shall lead to 

Rejection of offer, as specified in the Bid Document. 

 

 

2 Confirm Bid has been submitted as per Instructions to Bidders in  

bid document. 

 

3 Confirm that the offer shall remain valid for acceptance up to 3 (Three ) 

months from Final Bid Due Date /Date of Opening of Bids 

 

4 Confirmed that the documents submitted are true and genuine and in 

case of any discrepancy noticed or observed at any stage, bidder shall 

be personally responsible for the damages or loss to BCPL 

 

5 Confirmed that PF registration certificate shall be provided before 

commencement of work (if awarded). 

 

6 Confirmed that the contents of the Tender Document have not been 

modified or altered. In case, it is found that the tender document has 

been modified / altered by the bidder, the bid submitted by us shall be 

liable for rejection. 

 

7 Provide PAN number.  

8 Provide Service Tax Registration number.  

9 Confirmation towards submission of duly filled, signed and stamped 

copy of complete tender documents (ITB, SCC, SCOPE OF WORK, 

GCC and all Annexure & Forms). 

 

10 Confirmation towards submission of duly signed & stamped copy of 

blank SOR (Schedule of Rates) showing that rate is quoted in same 

format. 

 

11 Confirmation towards submission of duly signed and stamped copy of 

No Deviation Confirmation as per F-6 
 

12 Confirmation of compliance to tender terms & condition without any 

deviation such as Scope of work, Specification, contract period & 

time of job completion, Terms of Payment, PRS/compensation for 

delay, Arbitration, Force Majeure, Guarantee of work, applicable 

laws, etc. 

 

13 Confirmed that all terms and conditions of the tender are acceptable 

in totality 
 

14 Confirm that the prices are quoted as per clause 13.0 of ITB.  

15 Bidder's name and address  

16 Confirm acceptance of Price Reduction Schedule (PRS)/Demurrage /  
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Penalty for delay & Penalty clause as specified in the Bid Document.  

17 Confirm acceptance of Terms of Payment as specified in the Bid 

Document. 
 

18 Confirm quoted prices will remain firm and fixed till complete 

execution of the order. Fax of Intent shall be placed within offer 

validity as 'Notification of Award of Contract'. 

 

19 Confirm acceptance in totality of the Terms & Conditions contained 

in: 
 

i Instructions to Bidders   

ii General Conditions of Contract (GCC)  

iii Special Conditions of Contract (SCC)   

iv Scope of Work  

v All other commercial 

documents/attachments of Bid Document 
 

20 Indicate Name & Contact EMail/ Telephone/Mobile/Fax No. Of 

person(s) to whom queries, if any, are to be addressed against your bid 
 

 

 

BIDDER CONFIRMS THAT IN CASE OF CONFLICTING VERSION OF VARIOUS TERMS & 

CONDITIONS AT DIFFERENT PLACES, THE CONFIRMATION FURNISHED AS ABOVE 

SHALL BE CONSIDERED OVERRIDING AND FINAL AND ANY OTHER DEVIATION 

INDICATED ELSEWHERE SHALL BE TREATED AS REDUNDANT. 

 

 

 

                                                                                                                 Signature _ 

                                                                                                                 Name------------- 

                                                                                                                 Designation _ 

                                                                                                                 Tel No. 

                                                                                                                 E-mail ------------  

                                                                                                                 Fax No-. -----------  

                                                                                                                 Office St-am-p ---------_ 
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SECTION III        

             

 

SPECIAL CONDITIONS OF CONTRACT [SCC] 

 

SS PP EE CC II AA LL   CC OO NN DD II TT II OO NN SS   OO FF   TT HH EE   CC OO NN TT RR AA CC TT   

SCC: Part -A 

 

 

1.0        GENERAL: 

1.1 The Special Condition of Contract shall be read in conjunction with the General Conditions of 

Contract, Schedule of rates, specifications, drawings and any other documents forming part of contract, 

wherever the context so requires. Notwithstanding the sub-division of the documents into these separate 

sections and volumes, every part of each shall be deemed to be supplementary to and complementary of 

every other part and shall be read with and into the CONTRACT so far as it may be practicable to do so. 

 

1.2 Where any portion of the “General Condition of Contract” is repugnant to or at variance with any 

provisions of the Special Conditions of Contract, unless a different intention appears, the provisions of the 

Special Conditions of Contract shall be deemed to over-ride the provisions of the “General Conditions of 

Contract” and shall to the extent of such repugnancy, or variations, prevail. 

1.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK 

or provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE 

OF CONTRACT shall be deemed to have included cost of such performance and provisions, so mentioned. 

 

1.4 The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 

SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate 

requirements in addition to those contained in the standard codes and specifications, these additional 

requirements shall also be satisfied.   

 

The intending bidder shall be deemed to have visited the site. Non-familiarity with site condition and 

unawareness of General Condition of Contract will not be considered a reason either for extra claim or for 

not carrying out work in strict conformity with drawings and specifications. 

 

2.0        LOCATION: 

 

             Refer SCC-Part B 

 

3.0        SCOPE OF WORK: 

The Scope of Work shall be as per Special Conditions of Contract (SCC) Part-B. 

 

4.0        TIME OF COMPLETION / PERIOD OF CONTRACT: 

 

As per(SCC) Part-B. 

The work shall be executed strictly as per time Schedule given in Tender Document. The period 

of completion given includes the time required for mobilization as well as testing, rectifications, 

if any, re-testing and completion in all respects to the entire satisfaction of the Engineer-in-

Charge. 

5.0       TERMS OF PAYMENT: 

Payment will normally be made at the end of each quarter within 30 days of submission 

of proper bills to Engineer-in-Charge after applicable deduction of Income Tax and any 

other taxes and duties.  

 

Other terms and conditions related to Payment terms are specified in SCC Part B. 
 



42 | P a g e  

 

 

 

 

6.0        EARNEST MONEY: 

 

The bidder must deposit the earnest money as given in the letter/notice inviting tenders failing which the 

tender is liable to be rejected. Earnest Money can be paid by way of Demand Draft drawn on any 

Scheduled/Nationalized Bank in favor of “M/s. Brahmaputra Cracker & Polymer Limited” payable 

at   DIBRUGARH, ASSAM. 

 

Alternatively, Earnest Money may also be submitted in the form of Bank Guarantee from any 

Nationalized/Schedule Bank of India. The Bank Guarantee so furnished by the bidder shall be in the 

proforma prescribed by the OWNER attached with the Tender document. No interest shall be paid by the 

OWNER on the Earnest Money deposited by the bidder. The Bank Guarantee furnished in lieu of Earnest 

Money shall be kept valid for a period of (5) FIVE MONTHS from the date of opening of tender. 

 

BCPL will refund the Earnest Money of the unsuccessful bidders directly to the bidders within a 

reasonable period of time. Correspondence in this regard may be addressed to BCPL directly by the 

BIDDERS. 

 

7 .0       INCOME TAX / SALES TAX / WORKS CONTRACT TAX: 

 

Income Tax deduction shall be made from all payments to the contractors as per rules and regulation in 

force in accordance with the Income Tax Act prevailing from time to time. Sales Tax, Works Contract 

Tax and other duties/ levies, as applicable shall be borne by the contractor. 

 

The BCPL will issue the necessary certificate for income tax deduction at source, however, the contractor 

has to submit detail of their Permanent Account No. (PAN) before issue of such certificate. However, if 

the contractor has not been allotted PAN and has applied for the same to Income Tax department / the 

authorized agency nominated by Income Tax department, contractor shall submit the copy of application 

filed for allotment of PAN No. In absence of any of these documents, no TDS certificate shall be issued 

by BCPL. 

 

Similarly, in case of Works Contract (involving both supply of material and services) Tax will be 

deducted at source by BCPL towards W. C. Tax at the rate applicable from time to time (presently 4%) 

and issue necessary certificate to this effect.  

 

8.0       SERVICE TAX: 

 

The Quoted rates should be inclusive of all taxes & duties applicable during the contract period           

except Service Tax and Education Cess thereon. Service Tax and Cess thereon shall be paid extra if 

applicable on submission of documentary evidence/invoice(s). 

 

9.0      SECURITY DEPOSIT: 

 

9.1 Security deposit @ 7.5% of Annualized Contract Value  excluding taxes & duties has to be 

deposited within 15 (FIFTEEN) days of receipt of LOA/LOI by the contractor. EMD deposited with the 

tender shall be adjusted towards security deposit/ISD provided it is deposited by Demand Draft/Bankers 

Cheque. 

 

9.2   No interest shall be payable by the Company to the contractor for the amount of   

         Security deposit. 

 

9.3 Contractor can furnish the total security deposit amount through bank  

guarantee from any nationalized /Schedule bank in prescribed proforma which shall be valid for 90 days 

beyond completion of the job or expiry of Defect Liability Period whichever is applicable. 
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9.4.1 Security Deposit shall be refunded within 90 days after the completion of work or Defect 

Liability Period whichever is applicable. 

 

 

10.0      TECHNICAL SPECIFICATION: 

As enumerated in Special Conditions of Contract / Scope of Work / Attached Drawing / Details / 

Schedule of Rates.  

 

11.0      TESTS AND INSPECTION: 

 

11.1 The Contractor shall carry out the various tests as enumerated in the technical specifications of 

this      tender document and the technical documents that will be furnished to him during the performance 

of the work and no separate payment shall be made unless otherwise specified in schedule of rates. 

11.2 All the tests either on the field or at outside laboratories concerning the execution of the work and 

supply of materials by the Contractor shall be carried out by Contractor at his own cost. 

 

11.3 The Contractor shall provide for purposes of inspection access ladders, lighting and necessary 

instruments at his own cost for inspection work. 

 

11.4 Any work not conforming to execution drawings, specifications or codes shall be  

rejected forthwith and the Contractor shall carryout the necessary rectification at his own cost. 

11.5 All results of inspection and tests will be recorded in the inspection reports, Proforma of which 

will be approved by the Engineer-in-Charge. These reports shall form part of the completion documents. 

 

11.6 For materials supplied by Owner, Contractor shall carryout the tests, if required by the Engineer-

in-Charge, and the cost of such tests shall be reimbursed by the owner at actual to the Contractor on 

production of documentary evidence. Contractor shall inspect carefully all equipment before receiving 

them from Owner for installation purposes. Any damage or defect noticed shall be brought to the notice 

of Engineer-in-Charge. 

 

11.7  Inspection and acceptance of work shall not relieve the Contractor from any of his  

            responsibilities under this Contract. 

 

12.0      MEASUREMENT OF WORK: 
12.1 Measurement of works shall be made in the units mentioned in the Schedule of Rates as per 

details given in Technical/Standards specifications. 

 

12.2 Wherever details are not available or inadequate in the execution drawings, physical 

measurements will be taken by the contractor in the presence of the representative of the Engineer-in-

Charge. In such cases payment will be made on actual measurements. 

 

13.0      DEFECT LIABILITY PERIOD: 

 

The defect liability period shall be as per “SCC-Part B” 
 

14.0      CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION: 

14.1 The Contractor shall without prejudice to his overall responsibility to execute and complete the 

work as per specifications and time schedule, progressively deploy adequate equipment and tools and 

14.2 Tackles and augment the same as decided by the Engineer-in-Charge depending on the exigencies 

of the work so as to suit the work/construction schedule without any additional cost to owner. The bidder 

shall submit a list of construction equipment he proposes to deploy for the subject work along with 

deployment schedule. No Construction Equipment shall be supplied by the Owner. 

14.3 Subject to the provisions in the tender document and without prejudice to  

 Contractor's liabilities and responsibilities to provide adequate qualified and  

 skilled personnel on the work, contractor shall deploy site organization and  

 augment the same as decided by the Engineer-in-Charge depending on the  
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 exigencies of work, without any additional cost to owner. The bidder shall  

 submit the details of minimum site organization proposed by him. 

 

15.0      MOBILIZATION ADVANCE (M.A.): 

No mobilization advance is payable for this work. 

 

16.0      COMPENSATION FOR EXTENDED STAY: 
No compensation for extended stay is payable to contractor. 

 

17.0    ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 

In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated rates, such 

items will be considered as Abnormally High Rates Items (AHR) and payment of AHR items beyond the 

SOR stipulated quantities shall be made at the least of the following rates: 

 

(I) Rates as per SOR, quoted by the contractor. 

(II) Rate of the item, which shall be derived as follows: 

a) Based on rates of machine and labor as available from the contract (which includes contractor's 

supervision, profit, overheads and other expenses). 

b) In case rates are not available in the contract, rates will be calculated based on prevailing market 

rates of machine, material and labor plus 10% to cover contractor's supervision profit, overhead & other 

expenses. 

 

18.0       MISCELLANEOUS: 

All obligations arising of labor deployment labor laws to meet the necessary statutory requirement would 

solely lie on the contractor. Contractor would be solely responsible for safety and security of manpower 

and materials. 

 

19.0      SUBMISSION OF TENDER DOCUMENTS: 

Over-writing should be avoided. Any overwriting or cutting should be signed by the bidder. All copies of 

tender documents along with drawings should be signed and submitted by the bidder. 

 

20.0      SCHEDULE OF RATES: 

20.1 The rates quoted by the bidder shall remain firm for any variation and will assume to be inclusive 

of all taxes & duties excluding Service Tax &Cess thereon. 

 

20.2 No escalation of whatsoever nature shall be paid to the contractor for the entire Contract Period. 

 

21.0      COMPENSATION FOR DELAY:  

21.1 In case of delay in mobilization or in completion of work in all respects and to the full satisfaction 

of Engineer-In-Charge, the Engineer-In-Charge may at his discretion impose a penalty at the rate of 0.5% 

per week or part thereof limited to 5% of the contract value. 

 

21.2 Alternatively, in case the Engineer-In-Charge feels that the progress of work is dissatisfactory and 

the work may be delayed beyond the scheduled or contractual completion date, he may at his discretion 

get the work done through other agency at the risk and cost of the contractor without prejudice to other 

rights available to owner under the contract. The decision of the Engineer-In-Charge shall be final and 

binding in this regard. 

 

22.0      TERMINATION OF CONTRACT: 

The Owner/ Engineer-in-Charge reserve the right to terminate the contract on giving 30 days notice 

without assigning any reason. 

 

23.0       CONTRACT AGREEMENT: 

If the work is awarded the contractor shall enter into an agreement with BCPL in the prescribed Performa 

within 10 days of the issue of LOA/LOI whichever is earlier. The agreement shall be executed on non-

judicial stamp paper of RS. 100/- .The cost of stamp paper shall be borne by the contractor. The format of 
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agreement can be obtained from the office of the Deputy General Manager(C&P), BCPL, DIBRUGARH, 

ASSAM. 

 

24.0      SUPERVISION OF WORK: 

Contractor or his authorized representative shall be available at site all times, during the progress of the 

work. 

 

25.0      CLEARANCE OF SITE: 

25.1 As a part of the contract the contractor shall completely remove all temporary/disposable 

materials, while execution of work at his own cost and initiative and dispose off the same as directed by 

Engineer-in-charge. 

 

25.2 The works will not be considered as complete and taken over by the owner, until all the 

temporary works, labor and staff colonies etc. constructed are removed and the work site cleared to the 

satisfaction of the Engineer-in-charge, surplus materials and rubbish is cleared off the site completely and 

the work shall have been measured by the Engineer-in-charge whose measurement shall be binding and 

conclusive. 

 

25.3 If the contractor fails to comply with the requirements of this clause on or before the date fixed 

for the completion of the work, the Engineer-in-charge may at the expenses of the contractor remove 

such, surplus materials and rubbish and disposal off the same as he thinks fit and clean off such dirt as 

aforesaid, and the contractor shall forthwith pay the amount of all expenses as incurred and shall have no 

claim in respect of any such surplus materials as aforesaid except for any sum actually realized by the sale 

thereof. 

 

26.0 ADHERENCE TO SAFETY REGULATIONS: 

Contractor shall ensure that all safety precautions required are observed at all times during the execution 

of the job.  

 

27.0 NUISANCE: 

The contractor or his representative shall not at any time cause any nuisance on the site or do anything 

which shall cause unnecessary disturbance to the owners or tenants or occupants or their properties near 

the site and to the public generally. 

 

28.0      OWNER NOT BOUND BY PERSONAL REPRESENTATION: 

The contractor shall not be entitled to any increases on the schedule of rates or any other right or claim 

whatsoever by reason of any representation, explanation statement or alleged representation explanation 

statement or alleged representation, promise or guarantees given or called to have been given to him by 

any person. 

29.0      CARE OF WORKS: 

From the commencement to completion of the work, the contractor shall take full responsibility for the 

care for all works including all temporary works any in case any damages, loss or injury shall happen to 

the work or to a part thereof or to any temporary works from any reason. 

 

30.0      DEFENCE OF SUITS: 

If any action in court is brought against the owner or an officer or agent of the owner, for the failure, 

omission or neglect on the part of the contractor to perform any  acts, matters, convenient or things under 

the contract or damage or injury caused by the alleged omission or negligence on the part of the 

contractor, his agents, representative or his subcontractors or in connection with any claim based  on 

lawful demand of sub-contractor, shall in such cases indemnify and keep the owner and/or their 

representatives harmless from all lesson, damages, expenses or decrease arising out of such action. 

 

31.0      ARBITRATION CLAUSE: 

31.1 All disputes or differences, whatsoever, arising between the parties hereto pertaining to any part 

of the contract including its execution or concerning the WORKS or maintenance thereof this 

CONTRACT or to the rights or to liabilities of the parties or arising out or in relation thereto whether 

during or after completion of the CONTRACT or whether before or after determination, foreclosure or 
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breach of the CONTRACT (other than those in respect of which the decision of any person is by the 

CONTRACT expressed to be final and binding) shall after written notice by either party to the 

CONTRACT be referred for adjudication to a sole arbitrator to be appointed by BCPL as hereinafter 

provided.  

 

31.2 For the purpose of appointing the Sole Arbitrator referred to above, the Appointing Authority will 

send within thirty days of receipt of the notice, to the CONTRACTOR a panel of three names which are 

not connected with the work in question.  

 

31.3 The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the persons 

named to be appointed as a sole Arbitrator and communicate his names to he Appointing Authority within 

thirty days of receipt of names. The Appointing Authority shall thereupon without any delay appoint the 

said person as the sole arbitrator. If the CONTRACTOR fails to communicate his choice for appointment 

of and Arbitrator, the Appointing Authority shall do it on expiry of 30 days.  

 

31.4 If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his office due 

to any reason whatsoever, another sole Arbitrator shall be appointed as aforesaid.  

31.5 The WORK under the CONTRACT shall however, continue during the Arbitration proceedings 

and no payment due or payable to the CONTRACTOR shall be withheld on account of such proceedings.  

 

31.6 The venue of arbitration shall be Guwahati.  

 

31.7 The award of the Arbitrator shall be final and binding on both the parties.  

 

31.8    Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 or any 

statutory modification or re-enactment thereof and the rules made there under, and for the time being in 

force, shall apply to the arbitration proceeding under this clause. 

 

32.0      JURISDICTION: 

The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 

CONTRACTOR hereby submits to the jurisdiction of the Courts situated at GUWAHATI for the purpose 

of disputes, actions and proceedings arising out of the CONTRACT. 

 

33.0 SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE 

DOCUMENT: 

 

33.1 Bidders are required to furnish the complete and correct information/documents required for 

evaluation of their bids. If the information/documents forming basis of evaluation is found to be 

false/forged, the same shall be considered adequate ground for rejection of the Bids and forfeiture of 

Earnest Money Deposit. 

 

33.2 In case, the information/document furnished by the contractor forming basis of evaluation of his 

bid is found to be false/forged after the award of the contract, BCPL shall have full right to terminate the 

contract and get the remaining job executed at the risk & cost of such contractor without any prejudice to 

other rights available to BCPL under the contract such as forfeiture of Security Deposit, withholding of 

payments etc. 

 

33.3 In case the issue of submission of false document comes to the notice after execution of the work, 

BCPL shall have full right to forfeit any amount due to the contractor along with forfeiture of Security 

Deposit furnished by the contractor. 

 

33.4      Further, such contractor/bidder shall be blacklisted for future business with BCPL. 

 

34.0 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY 

EVIDENCES 
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34.1 Further, the bidders are required to furnish the attested copy (ies) of Power of 

Attorney/Partnership Deed. 

 

34.2 Bidders are required to furnish the attested copy (ies) of documentary evidence in support of 

meeting the Bidder‟s Eligibility Criteria. 

 

34.3 Non-submission of the attested copies of the certificates/documents will render they bid non-

responsive and liable for rejection. 

 

 

35.0AFFIDAVIT: 

The bidder shall submit an affidavit duly notarized to the effect “that the document submitted by him are 

true and genuine and in case of any discrepancy noticed or observed at any stage the bidder shall be 

personally responsible not only for the damages or loss to BCPL, but also for criminal proceedings under 

the relevant laws. 
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 SPECIAL CONDITIONS OF CONTRACT –PART B  
 

1.1 General  

 

1. Duration of the IT FMS contract shall be for 2 years and will be applicable for offices of BCPL 

located at Lepetkata, Lakwa, Duliajan and Guwahati (henceforth will be referred as 

“Locations”).  

 

2. Contract start date shall be within one (01) month from the date of issue of LOA or earlier, as 

mentioned in the LOA. 

 

3. The bidder should, preferably, have local presence in Assam in order to escalate, address and 

resolve issues at the earliest. 

 

4. Before commencement of IT FMS contract, BCPL shall further conduct the face to face 

interview in order to ascertain the skill and knowledge of the IT technicians to be deployed by 

the bidder. The same exercise shall be carried out subsequently if a new IT technician of the 

bidder joins the IT FMS at BCPL. The final decision of BCPL shall be binding in this regard. 

 

5. The maximum attritions, if any, level permitted per IT FMS technician of the bidder shall be 4 

for the whole contract period. Beyond this permissible limit a penalty of Rs. 10,000/- per 

replacement of IT FMS technician shall be deducted from the bill submitted by the bidder. 

 

6. Bidder will have to arrange conveyance at their own cost for enabling movement of the IT 

Technicians and IT assets within the plant premises. However, BCPL will provide necessary 

permissions required for movement of vehicle within the plant premises.  

 

7. IT Technicians of the bidder have to make their own arrangement and cost to commute from 

their place of residence to the Locations.  

 

8. Bidder will provide escalation matrix of how the call/complaints will be attended.  

 

9. A supervisor/representative of the bidder who can oversee the quality and service of the IT 

Technicians must visit BCPL, Lepetkata at least once in a Month.  

 

10. Bidder must quote basic rates for all the services as per the format given under the “Schedule of 

Rates (SOR)” of the bid document. The quoted unit rates of “Schedule of Rates (SOR)” shall be 

inclusive of all the service charges, cost of spare parts, transportation, packing, lodging and 

boarding and logistic support and all applicable taxes and duties except service tax and cess 

thereon.  

 

11. Service tax and CESS thereon, if applicable, shall be indicated separately in the SOR and shall 

be payable extra on actual after submission of documentary evidence/ invoice.  

 

 

12. Payment after necessary deduction will be done, within 30 days, on quarterly basis, at the end 

of the quarter on submission of triplicate copy of bills to the EIC.  

 

13. Bidder will arrange their own Tools and Tackles required for identifying and resolving day to 

day issues. However licensed software will be provided by BCPL as and when required.  

 

14. The IT technicians should wear antistatic bands while handling any sort of electronic/Electrical 

devices.  
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15. Any hardware/asset that is not in the working condition before commencing of the contract will 

be repaired by BCPL on their own cost. All such repairs may be done by bidder as per 

recommendation of EIC.  

1.  

16. At the end of the contract, all IT assets those are within the scope of this contract will be 

handed over to BCPL in up and running condition. Final bill will be cleared only after the 

above condition is met by the bidder.  

2.  

17. If any deletion of IT assets is carried out by BCPL, proportionate amount will be reduced from 

the contract value.  

 

18. The Bidder must provide a list of 3 places where IT systems, LAN/WAN, Servers have been 

installed and/or are being maintained. 

 

19. The bidder should have maintained at least one network of minimum 400 PCs in 

single/multiple location/s under a single contract. 

 

20. The IT Technicians to be deployed by the bidder must be on the payroll of the bidder.    

 

21. Regarding the deployment of manpower, the following  should be noted: 

 

The contractor will ensure engagement of 100% Project Affected Persons (PAP) and local 

persons in un-skilled category of work for which the list of such persons will be provided by the 

authorized person of BCPL authorities. The name of the authorized person will be notified to 

the contractor by BCPL authority from time to time. 

 

So far as engagement of semi-skilled and skilled category of manpower in the said work is 

concerned, the contractor will give preference to PAPs and local person for filling the 

technical requirement of the job/work. 

 

1.2 Working Hours 

 

The Bidder will be required to provide IT FMS service 7 days a week. Working hours will be as 

follows: 

 

 Week Days- Timing – 8 AM to 6 PM 

 2nd Saturday and Sunday (1 IT Technician) – Timing- 10 AM to 3 PM 

 

1.3 IT FMS Manpower Requirements 
 

The manpower deployment requirements for providing of IT FMS are as follows: 

 

Location Numbers of IT FMS Technicians 

Lepetkata 3 (general office timing: 8 AM to 6 PM) 

Note: One (01) IT FMS desk technician (out of 3) shall 

provide extended hour support till 8 PM. However, the 

same IT technician may come to office 2 hours late next 

day. 

Guwahati On Call basis 

Duliajan 1(General Office Timing) 

Lakwa On Call basis 
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1.4 Qualification of IT Technicians 

  

a. Diploma in Computer Engineering/Science or IT or E&T or Electronics or Computer 

Hardware or Networking, OR  

  

b.   Certification  in  Computer  Engineering/Science  or  IT/MCITP  or  E&T  or  Electronics  or  

Computer Hardware or Networking after 10+2 from reputed Institute. 

 

Experience: Minimum 2 years in IT FMS/AMC. 

 

1.5 IT FMS SPARES   

 

The bidder will be responsible for maintaining sufficient stock of various hardware/software 

items that are used for the carrying out the IT FMS services efficiently on day to day basis. Any 

deficiency/unavailability of necessary stock will have to be replenished by the bidder 

proactively without impacting the FMS services adversely. 

 

During the contract period vendor will maintain recommended spare part at BCPL Lepetkata 

premise for all the components like motherboard, HDD, CDD, RAMs, Interface cards, 

monitors, other network equipment if applicable, so as to provide spares on demand for keeping 

machines and network service up and running.  

 

Table:  IT FMS Spare Parts 

 

Item Minimum Quantity to be maintained at 

any point of time 

HDD(min 500 GB) 2 

RAM(min 2 GB) 3 DDR2,3 DDR3 

CD/DVD-R and CD/DVD-RW 2 

Key Board(USB) 10 

Mouse(USB) 10 

Mother Board 2 

SMPS 2 

Teflon 3 (per model of Laser Printer as per SOR) 

Fuser assembly 2 (per model of Laser Printer as per SOR)  

Power Cords for PC, Printers 3 

VGA cables for monitors 3 

Power adapters for 8 port unmanaged 

switch 

3 

USB cables for printers/scanners 3 

Patch cords(3 ft) 10 

Patch cords(7 ft) 10 

 

I/O Box small sized 10 

8 port switch 3 

CMOS battery 10 

 

Apart from the above, the maintenance engineer must be well equipped with Maintenance Kit 

comprising of screw driver set, crimping tool, LAN tester, electric tester, Laser light, thermal 

paste, Recovery CDs and Brushes etc. 
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The bidder shall have to ensure that all spares adhere to their “minimum quantity to be 

maintained at any point of time” as per the table above. The bidder shall have to replenish any 

spare that reaches its “minimum quantity to be maintained at any point of time” within 3 

working days. 

 

The bidder should further note that the quality of the IT assets spares parts should be of the 

same quality or higher than the existing ones. 

1.6 IT FMS STANDBY UNIT 

 

The bidder will be responsible for maintaining sufficient stand by IT hardware at BCPL, 

Lepetkata premises that are used for carrying out the FMS services efficiently. Any 

deficiency/unavailability of necessary stand by will have to be replenished by the bidder 

proactively without impacting the FMS services adversely. 

    Table:  IT FMS Standby Units 

 

Item Quantity to be maintained  

PC 4 

UPS 10 

Network printers 4 

Scanner 4 

Deskjet/ Laserjet Colour Printer 2 

 

Any accessories/additional hardware/software required for the standby equipment, to be fully 

functional, shall have to be maintained by the bidder.  

 

During the ongoing FMS, the bidder shall have to ensure that any standby item shall not be less 

than minimum 1(one) unit .To adhere to this, the bidder shall be given 5 working days to 

replenish the deficit IT asset. 

 

All spares and/or standby should adhere to the specs defined by BCPL. 

 

The bidder should further note that the quality of the IT assets standby units should be of same 

quality or higher than the existing ones. 

 

1.7 IT ASSETS RECONCILIATION 

 

The bidder will be responsible for collection and maintenance of a comprehensive list of all the 

IT assets BCPL owns such as desktops, printers, networking equipment, online/ offline UPS 

etc. The list should be updated whenever there is any movement or allotment of IT assets. 

1.8 MIS Reports 

 

The bidder will have to submit the following MIS reports. 

 

However format of all the reports may be changed if recommended and advised by the EIC. 

 

Submission of such reports will be mandatory for processing of IT FMS bills. 

 

The bidder shall have to submit various reports as per the formats mentioned in the table below: 

Annexure A 
PREVENTIVE MAINTENANCE 

REPORT 

Bimonthly 

Annexure B 
ANTIVIRUS UPDATION 

REPORT 

Monthly 
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Annexure C USER CALL LOG REPORT Monthly 

Annexure D 
INTERNET LINK CALL LOG 

REPORT 

Monthly 

Annexure E 
DAILY PENDING CALL 

REPORT 

Daily 

Annexure F 
DAILY spare/standby STOCK 

REPORT 

Daily 

1.9 Severity of IT FMS CALLS 

 

Severity/Criticality of various IT FMS call is defined as follows. 

 

i. Critical Level: 1:  

 

A problem/call which affects large number of users in their immediate working and arising due to 

the following IT related reasons: 

 Mass Virus breakouts 

 Internet connection issues due to ISPs 

 LAN issues  

 Servers problems 

 Online UPS breakdown 

 Any problem/call arising from DGM and above level employees 

 Network printers 

 

ii. Critical Level: 2:  
 

A problem/call which affects an individual user (e.g. – Individual hardware problem, printing 

problem, e-mail problem, Internet/LAN problem, Installation of s/w , Installation of desktops, 

change in configuration, creation of profiles, movement of equipment, etc.) 

 

1.10 IT FMS SERVICE LEVEL AGREEMENT (SLAs) 
 
The following set of Service Level Agreements (SLA) is defined a n d  s h a l l  b e  a p p l i e d  f o r  

the contract while resolving day to day to IT FMS issues with various severities/criticalities as defined 

above.  These Service levels are defined as the minimum requirement. 
 
 
These SLAs are associated with Non-performance Deductions clause to have desired availability and 

delivery of service to BCPL. The vendor will maintain logs for each of the service provided and 

shall provide necessary reports which help ascertaining the service levels and calculation of Non-

performance Deductions. 
 
Definitions: 
 
Resolution Time: 
Represents the period of time from the call logged to the time in which the root cause of the problem 

is removed and a permanent fix has been applied to avoid problem reoccurrence 

 

Recovery Time: 

Represents the period of time from the call logged to the time in which the service returns to 

operational status. This may include temporary problem circumvention / workaround and does not 

necessarily include root cause removal. 
 
Response Time: 

Represents the period of time from the call logged to the time when the problem is first attended by 

the Bidder‟s engineer. 
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Planned/Scheduled Downtime: 

Planned/Scheduled downtime shall be mutually decided by BCPL with the bidder. During this 

downtime, any call arising from the affected users due to the scheduled activity shall not be taken into 

account for penalty calculation. 
 
SLA and Service Delivery matrices 
 

A) for Lepetkata and Duliajan 
 
 
 

Severity of IT 

calls 

 
Response 

 

Time 

 
Recovery 

 

Time 

 
Resolution 

Time  

 
Critical Level 1 

 
   1 hour 

 
3 hours 

 
48 hours 

 
Critical Level 2 

 
  2 hours 

 
6 hours 

 
72 hours 

 
 

B) for Lakwa and Guwahati 
 
 
 

Severity of IT 

calls 

 
Response 

 

Time 

 
Recovery 

 

Time 

 
Resolution 

Time for  

 
Critical Level 1 

 
4 hours 

 
8 hours 

 
72 hours 

 
Critical Level 2 

 
    4 hours 

 
8 hours 

 
72 hours 

 
Notes: 

 

1) Response time shall not be used for calculation of NON-PERFORMANCE DEDUCTIONS 

(NPD) mentioned below. 

 

2) The above mentioned Response, Recovery and Resolution times shall be calculated based on the 

working hours of BCPL. 

 

2) The above mentioned Response, Recovery and Resolution times is inclusive of the time taken to 

commute to the location of the call. 

 

3) For critical level 1 call, if external factors/agencies/OEM are involved in the resolution of the 

call, then necessary and sufficient buffer time shall be provided to the bidder in addition to the 

recovery and resolution times. The bidder shall not be penalized for any delays in the recovery 

and/or resolution of calls that is caused due to such external factors/agencies/OEM. 

 

4) The above mentioned Response, Recovery and Resolution times shall be maintained by the 

bidder manually in a call log booklet/report and shall have to get the same signed by the 

user/complainant/call logger. 

 

 

IT SERVICE AVAILABILITY AND NON-PERFORMANCE DEDUCTIONS (NPD) 

 

Following   various NPD shall be applied in case of failure of a SLA for IT FMS calls. Note that only the 

recovery time limit shall be used for NPD determination and calculation. 
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Service Category NPD   Criteria   /Description NPD   Amount 

 
 
 
 
 

 

Day to Day IT 

Service Delivery 

 
 

Critical Level 1 
 

Recovery 
time 

125 INR per problem per 
hour 

Resolution 
time 

63 INR per problem per hour 

 
 

Critical Level 2 
 

Recovery 
time 

75 INR per problem per hour 

Resolution 

time 

38 INR per problem per hour 

Non availability of 

Support Engineer 

 

In case Bidder‟s personnel/ 

engineer i s  absent from duty for 

IT support and no substitute is 

provided. 

In case an IT FMS technician 

arrives office 30 minutes late, the 

same shall be treated as the Non 

availability of Support Engineer 
for that day and concerned NPD 

shall be applied accordingly. 

Deduction of 1000 INR per engineer per day  
 

Non Completion 
of PREVENTIVE 
MAINTENANCE 

In case bimonthly Preventive 
maintenance is not 
done/incomplete and/or 
Preventive maintenance report is 
not submitted/incomplete 

Deduction of 50 INR per asset 

Non Completion 
of ANTIVIRUS 
UPDATION 

In case monthly antivirus 
updating is not done/incomplete 
And or 
ANTIVIRUS UPDATION 
report is not 
submitted/incomplete 

Deduction of 50 INR per asset 

Non Submission 
of user call log 
report 

In case monthly user call log 
report is not 
submitted/incomplete 

Deduction of 1000 INR per month 

Non Submission 
of INTERNET 
LINK CALL LOG 
report 

In case monthly INTERNET 
LINK CALL LOG report is not 
submitted 

Deduction of 500 INR per month 

Non Submission 
of DAILY 
PENDING CALL 
report 

In case DAILY PENDING 
CALL report is not submitted 

Deduction of 100 INR per day 

Non Submission 
of detailed List of 
IT assets IN BCPL 
for all locations 
within time 

In case detailed List of IT assets 
IN BCPL for all locations is not 
updated/incomplete/not 
submitted quarterly. This has to 
be submitted in the first month 
of every quarter. 

Deduction of 1500 INR for each  instance 
 

Non-maintenance 
of proper 
spare parts  as 
given in clause 1.5  
of SCC above 

In case of non-maintenance of 
proper 
spare parts as given in clause  
1.5  of SCC  

Penalty @ of 1000 INR per default day  will 
be deducted 
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non-maintenance 
of proper 
standby  as given 
in clause 1.6  of 
SCC above 

In case of non-maintenance of 
proper 
stand by  as given in clause 1.6 
of SCC 

Penalty @ of 2000 INR per default day  will 
be deducted 

 

Monthly NPD (Non-Performance Deduction) in case of failure to meet SLA: 
 
Monthly NPD (Non-Performance Deduction), P1, shall be calculated as per following calculation: 
 
a. Calculate NPD for each of the calls independently based on the minimum acceptable SLA defined as 

above.  
 
b. Total NPD for the month (P1) = Sum total of independent monthly NPDs for each of the calls. 
 
 

c. Total NPD (P1) for a month shall not exceed 50% of the Total monthly payment (Support & 

Maintenance Services). 

 

Termination of Contract due to NPD 

 

Incase NPD for 2 consecutive months amounts to more than 25% of the total monthly fees, then the IT 

FMS contract may be terminated with total deduction of NPD (P1) from the monthly fee at the sole 

discretion of BCPL. 
 
 

Total Payment to the Bidder or Service Provider: 
 
Total Payment for each month during contract period =  

Monthly Fee (Support & Maintenance Services) - Monthly NPD (P1) 

 

For example: 

 

Total monthly fee = 100000 INR 

Total NPD for the month (P1) = 20000 INR 

Then, Total Payment for the month =100000 – 20000 = 80000 
 
Management Reports: 
 
Both BCPL and Contractor shall agree on the reports and formats and its periodicity. Management 

reports will be required to reflect metric reporting against all service levels contained in the 

contract, plus reports of a general management nature to allow BCPL to oversee the delivery of 

service. At a minimum, some of these include: 

 Weekly status reports 

 Root cause analysis reports for all SLAs and critical service failures and any other major 
problems. 

 
Root Cause Analysis: 
 
Bidder will be required to provide root cause analyses, for critical Level: 1 and 2, for all performance 

and availability problems that occur. Formal root cause analysis will be delivered within 5 days of 

problem occurrence, including 
 

• Explanation of the root cause 

• Actions taken to resolve the problem 

• Action plan to prevent reoccurrence and identification of BCPL„s responsibilities in the 

correction process. 
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SCOPE OF WORK 

1. SOW for IT Assets 
 

i. Under this contract, the bidder will have to undertake preventive inspection, servicing, repair and corrective 

maintenance of IT assets out of warranty, as per the SOR, such as computers, notebooks, printers, scanners and 

UPS installed at different locations of BCPL. A bimonthly report as per Annexure A should be submitted to the 

EIC for the same.  

 

ii. IT technicians of the bidder will also have to undertake preventive inspection and support of IT assets within 

warranty, as per the SOR, such as computers, notebooks, printers, scanners, servers, network equipment and UPS 

installed at different locations of BCPL. A bimonthly report as per Annexure A should be submitted to the EIC for 

the same.  

 

iii. Bidder should check and update antivirus SOFTWARE as well as automatic Windows update of all PCs and 

notebooks every fortnightly and submitting a report for the same as per Annexure B. Antivirus software will be 

provided by BCPL.  

 

iv. In case of any hardware/software breakdown, user calls/complaints will be first attended by the bidder.  

 

v. For IT assets out of warranty, bidder will be responsible for repairing any component / module / unit of 

equipment, which has gone defective as per the criticality of the call.  

 

vi. In case the hardware which is out of warranty cannot be repaired within resolution time  

 

a. Bidder will provide suitable replacement of the defective module/part/unit till such time that the original is 

repaired to the satisfaction of the user/EIC. In such case bidder should note that work of end user should not be 

affected.  

  

b. If bidder is not able to repair the defective module/part/unit under clause (vi).(a), the bidder will be liable to 

repair it in the authorized service centre of the OEM in their own risk & cost or replace the hardware/part/unit 

with a new one. However replacement will be acceptable if the hardware/unit/part is of the same 

configuration/make or better than the damaged one and to the acceptance of EIC.  

 

vii. For all IT assets out of warranty, IT technician of the bidder will have to attend the calls and ensure to close 

the calls within resolution time period and to the satisfaction of the user/EIC. Bidder will have to maintain “User 

Call Log Book” and have to submit the same monthly as per Annexure C.  

 

viii. For all IT assets within warranty, as per SOR, IT technician of the bidder will have to attend the calls. If the 

complaint requires informing/lodging of calls to the supplier/service centre of the system, it will be done by the 

bidder. The bidder is also responsible to coordinate with the supplier/service centre of the system and ensure to 

close the call within resolution time period and to the satisfaction of the EIC. Bidder will have to maintain “User 

Call Log Book” and have to submit the same monthly as per Annexure C.  

 

ix. The bidder will be responsible for cleaning all IT assets installed at different locations of BCPL on bi-monthly 

basis. Cleansing of systems needs to be done from outside with liquid cleaner and the inside with a blower. Report 

of the cleansing done will be submitted bi-monthly as per Annexure A.  

 

x. The maintenance / repair of IT assets out of warranty would be normally carried out at BCPL premises. Bidder 

shall arrange for dismantling, handling and transportation of the hardware from the specified location of BCPL to 

the service centre of bidder or OEM‟s service centre and back, at their own risk and cost, if the hardware is to be 

taken outside of BCPL premises for repairs.  

 

xi. The bidder will have to submit the following MIS report in addition to other reports:  

a. Daily pending call report as per Annexure E.  

b. Daily spare/standby stock report as per Annexure F. 

 

However format of all the reports may be changed if recommended and advised by the EIC.  
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xii. Any new IT assets/hardware purchased during the contract period shall be installed by the IT technicians 

from a central store of BCPL to the individual user desk. 

  

 
xiii. Any new IT assets/hardware purchased during the contract period will also come under the SOW of IT 

technician of bidder as mentioned above. 

 

2. SOW for Internet/LAN network 
 

i. Bidder is responsible for doing preventative maintenance and checking of user machines for trouble free 

access of Internet and LAN.  

 

ii. Bidder is responsible for maintenance and troubleshooting of LAN in all the locations of BCPL.  

 

iv. The bidder is also responsible for repair and installation of LAN I/O box, making handmade patch cords as 

per requirement, configuring IP addresses to PC/ printers and any other IT assets.  

 

v. Bidder is responsible of lodging calls and follow up with the ISP in case of internet link goes down and also 

maintaining the log of those calls as per Annexure D  

3. General Works 
 

i. Bidder will be responsible for installation and proper functioning of all the Office automation software that is 

being used at BCPL. However the software will be supplied by BCPL.  

 

ii. Bidder will be responsible for changing battery of all offline/online UPS whenever it is out of order. The 

scope of providing the battery for offline UPS however lies with BCPL.  
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INSTRUCTIONS TO BIDDERS 
 

i. The bidder shall be required to submit an affidavit that there is no complaint against them/they have not 

been banned by any Government Agencies / Govt. Department / Quasi Govt. Dept / PSU / Board / Council 

or similar organization. If any Government Agencies / Govt. Department / Quasi Govt. Dept / PSU / Board 

/ Council or similar organization has banned the bidder and later on lifted the ban, the fact must be clearly 

stated. 

 

ii. Bidder should furnish Information about educational qualifications, and experience details and number of 

the technical manpower along with the list of projects they have handled. 

 

iii. The tentative, location wise distribution of the IT assets of BCPL is as follows: 

 

Location No. of PCs No. of Printers No. of Scanners 

No. of 

Notebooks 

Guwahati 7 5 1 1 

Duliajan 22 3 2 0 

Lakwa 12 2 1 0 

Lepetkata Rest of the IT assets 
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ANNEXURE-A 

PREVENTIVE MAINTENANCE REPORT      

For the Period:  

Sl. 

No. 

Date of 

Maintenance 

Hardware Type, 

Make & Model 

Name & 

Designation 

of user 

Whether all the jobs in 

Preventive Maintenance 

carried out (Yes/No) 

(For details, please see 

overleaf) 

Jobs not carried out 

(only if „No‟ in previous 

column) 

Signature of 

user 

1       

2       

3       

4       

5       

6       

7       

8       

9       

10       

 

 

Signature of FMS Engineer:  

Name of FMS Engineer:  
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Tasks to be carried out during Preventive maintenance: 
 

Sl. 

No. 

ACTIVITY DESCRIPTION 

1 Cleaning of CPU (interior), Monitor, Keyboard, Mouse, Printer, Scanner (as applicable) with proper cleaning agent 

2 Checking of Power cords/sockets of CPU, Monitor, Printer, Scanner, UPS for loose connections 

3 Checking of Network cable, LAN ports for loose connections 

4 Checking of UPS: Earthling, Battery connections & back up time, Checking & testing of batteries 

5 Repairing of registry and removal of remnant of viruses/ worms, incompletely un-installed or deleted programs, 

Checking & removal of viruses detected (if any) 

6 Checking of critical and necessary software patches 

7 Defragmenting of hard disk, removal of unnecessary temporary files,  removal of unauthorized software 

8 Any other intermittent problems attended to: 
a)  

b)  

c)  
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ANNEXURE-B 

ANTIVIRUS UPDATION REPORT      

Date:  

 

Sl. No. Desktop/ Laptop make & 

Model 

Name & Designation of user Antivirus updated 

(Yes/No) 

Signature of user Remarks of user (if any) 

1      

2      

3      

4      

5      

6      

7      

8      

9      

10      

 

 

Signature of FMS Engineer:  

Name of FMS Engineer:  
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ANNEXURE-C 

USER CALL LOG REPORT       
 

Date of report:       Report for the month of:    Page No.: 
  

Sl. 

No. 

Call 

Id 

Call log 

date& 

Time 

Hardware 

Type, 

Make & 

Model 

Serial No. & 

Asset No. 

Name & 

Designation 

of user 

Problem First 

attende

d (Date 

& 

Time) 

Resolved 

(Date & 

Time) 

Resolutio

n 

Signatur

e of User 

on 

resolutio

n 

Remar

ks of 

user (if 

any) 

1            

2            

3            

4            

5            

6            

7            

8            

9            

10            

 

Signature of FMS Engineer: 

Name of FMS Engineer:  
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ANNEXURE-D 

INTERNET LINK CALL LOG REPORT      

Date:  

 

Sl. 

No. 

Name of ISP ISP link failure details Call lodged 

on (Date & 

Time) 

Fault Ticket 

No. 

Resolved on 

(Date & 

Time) 

Total 

Downtime 

Resolution Signature & 

Name of FMS 

Engineer 

1         

2         

3         

4         

5         

6         

7         

8         

9         

10         
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ANNEXURE-E 

DAILY PENDING CALL REPORT      

     (To be submitted on next working day) 
 

Date of report:       Report for:       Page No.: 
  

Sl. 

No

. 

Call Id Call log 

date& 

time 

Hardware 

Type, Make & 

Model 

Serial No. & 

Asset No. 

Name & 

Designation of 

user 

Problem Action taken/ Status so far 

1        

2        

3        

4        

5        

6        

7        

8        

9        

10        

 

Signature of FMS Engineer: 

Name of FMS Engineer      : 
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ANNEXURE-F 

 

DAILY STOCK REPORT      

     (To be submitted on next working day) 
 

Date of report:        
  

Sl. 

No. 

Spare name Quantity Available 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

                                                                                                                                               

    Signature of FMS Engineer: 

    Name:
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PART –A 
 

 

 

 

SCHEDULE OF RATES 

[UNPRICED BID] 
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SCHEDULE OF RATES [UN-PRICED BID] 

Item Qty UOM 

Amount Payable 

(Per Unit) 

INR 

Total Amount 

 

INR 

A B C 
D E= FxG 

In Words In Figures In Words In Figures 

This involves comprehensive maintenance and repair of all IT 

Hardware covered under the contract, including replacement of 

parts, modules, sub-modules, assemblies, sub-assemblies, spares etc 

to make the system operational. This will include all kind of 

breakdown maintenance and preventive maintenance. The 

breakdown could be for any reason, whatsoever. 

02 

 

Lump Sump 

 

 (Yearly) 

 

(The amount 

is to be 

quoted 

considering 

the General/ 

Special 

Conditions of 

Contract and 

Scope of 

Work, and IT 

Technicians 

Manpower 

requirements) 

DO NOT 

QUOTE 

 

DO NOT 

QUOTE 

 

DO NOT 

QUOTE 
 

DO NOT 

QUOTE 
 

FACILITY MANAGEMENT SERVICES (FMS) 

FMS Services for all the IT assets of BCPL at Lepetkata, Duliajan, 

Lakwa and Guwahati which will include the following: 

-Desktop/Laptop, Printer, Scanner, Server Helpdesk Services, 

-E-mail Management Services 

-Internet management services including firewall, IDS. 

-Technical Support Services 

-Network Management Services 

-Asset Management Services 

-Vendor Management Services and  

-Preventive Maintenance Services 

-Virus Protection Management Services 

-Providing operational support on demand to Video Conferencing 

systems. 

-Any other IT jobs as assigned by the EIC and defined in the Scope 

of Work. 

IT Services Technicians Requirements 

The manpower deployment requirement for providing the IT FMS 

service is as follows: 

           a. At Lakwa: On call Basis 

           b. At Duliajan: 1 Technician 

           c. At Guwahati: On call basis 

           d. At Lepetkata:3 Technicians in first year 

4 Technicians in second year 
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The price quoted is inclusive of all taxes and duties except service tax 

 

SERVICE TAX (EXTRA) =__________ % 

 

GRAND TOTAL : DO NOT QUOTE 

 

Cenvat benefit will be provided by bidder: Yes/ No 

 

If yes, confirm the percentage of cenvat benefit passed onto BCPL=  
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PART –B 
 

 

 

 

SCHEDULE OF RATES 

[PRICED BID] 
 
 
 
 
 
 
 
 
 
 

 

 



70 | P a g e  

 

SCHEDULE OF RATES [UN-PRICED BID] 

Item Qty UOM 

Amount Payable 

(Per Unit) 

INR 

Total Amount 

 

INR 

A B C 
D E= FxG 

In Words In Figures In Words In Figures 

This involves comprehensive maintenance and repair of all IT 

Hardware covered under the contract, including replacement of 

parts, modules, sub-modules, assemblies, sub-assemblies, spares etc 

to make the system operational. This will include all kind of 

breakdown maintenance and preventive maintenance. The 

breakdown could be for any reason, whatsoever. 

02 

 

Lump Sump 

 

 (Yearly) 

 

(The amount 

is to be 

quoted 

considering 

the General/ 

Special 

Conditions of 

Contract and 

Scope of 

Work, and IT 

Technicians 

Manpower 

requirements) 

    

FACILITY MANAGEMENT SERVICES (FMS) 

FMS Services for all the IT assets of BCPL at Lepetkata, Duliajan, 

Lakwa and Guwahati which will include the following: 

-Desktop/Laptop, Printer, Scanner, Server Helpdesk Services, 

-E-mail Management Services 

-Internet management services including firewall, IDS. 

-Technical Support Services 

-Network Management Services 

-Asset Management Services 

-Vendor Management Services and  

-Preventive Maintenance Services 

-Virus Protection Management Services 

-Providing operational support on demand to Video Conferencing 

systems. 

-Any other IT jobs as assigned by the EIC and defined in the Scope 

of Work. 

IT Services Technicians Requirements 

The manpower deployment requirement for providing the IT FMS 

service is as follows: 

           a. At Lakwa: On call Basis 

           b. At Duliajan: 1 Technician 

           c. At Guwahati: On call basis 

           d. At Lepetkata:3 Technicians in first year 

4 Technicians in second year 
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The price quoted is inclusive of all taxes and duties except service tax 

 

SERVICE TAX (EXTRA) =__________ % 

 

GRAND TOTAL :  
 

Cenvat benefit will be provided by bidder: Yes/ No 

 

If yes, confirm the percentage of cenvat benefit passed onto BCPL=  

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 





  

  
  

  

  

  

BB RR AA HH MM AA PP UU TT RR AA   CC RR AA CC KK EE RR   AA NN DD   

PP OO LL YY MM EE RR   LL II MM II TT EE DD   

 

 

 

 

 

 

GENERAL CONDITIONS OF 

CONTRACT  

(GCC) 

 

BCPL 
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GGEENNEERRAALL  CCOONNDDIITTIIOONNSS  OOFF  CCOONNTTRRAACCTT  

SECTION- I DEFINITIONS 

1. DEFINITION OF TERMS:  

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall have the meanings hereby assigned 

to them except where the context otherwise required.  

1.1.1. The EMPLOYER/COMPANY/BCPL means Brahmaputra Cracker & Polymer Ltd., a public limited company, 

incorporated under the  Company’s act 1956 and having its Registered office at Hotel Brahmaputra Ashok, M. 

G. Road, Guwahati – 781 001 and includes its successors and assigns. 

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose tender has been 

accepted by the EMPLOYER and includes the CONTRACTOR's legal Representatives his successors and 

permitted assigns.  

1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time by the BCPL and 

shall include those who are expressly authorized by him to act for and on his behalf for operation of this 

CONTRACT. 

1.1.4. The "WORK" shall mean and include all items and things to be supplied/ done and services and activities to 

be performed by the CONTRACTOR in pursuant to and in accordance with CONTRACT or part thereof as the 

case may be and shall include all extra, additional, altered or substituted works as required for purpose of 

the CONTRACT. 

1.1.5. The "PERMANENT WORK" means and includes works which will be incorporated in and form a part of the work 

to be handed over to the EMPLOYER by the CONTRACTOR on completion of the CONTRACT. 

1.1.6. "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever nature for the use in or 

for the execution, completion, operation, or maintenance of the work or temporary works (as hereinafter 

defined) but does not include materials or other things intended to form or to be incorporated into the WORK, 

or camping facilities. 

1.1.7. "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, Specification, 

Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if any, and such other documents 

constituting the tender and acceptance thereof.   

1.1.8. CONSULTANT: means ------------------------------- who are the consulting engineer to the Employer for this project 

and having registered office at -------------------------------  

1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other than the CONTRACTOR) to whom any 

part of the work has been entrusted by the CONTRACTOR, with the written consent of the ENGINEER-IN-

CHARGE, and the legal representatives, successors and permitted assigns of such person, firm or company.  

1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and the CONTRACTOR for the execution 

of the works including therein all contract documents.   

1.1.11. The "SPECIFICATION" shall mean all directions the various technical specifications, provisions attached and 

referred to the Tender Documents which pertain to the method and manner of performing the work or works 

to the quantities and qualities of the work or works and the materials to be furnished under the CONTRACT for 

the work or works, as may be amplified or modified by the BCPL or ENGINEER-IN-CHARGE during the 

performance of CONTRACT in order to provide the unforeseen conditions or in the best interests of the work 

or works. It shall also include the latest edition of relevant Standard Specifications including all 

addenda/corrigenda published before entering into CONTRACT.  

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any modifications 

approved in writing by the ENGINEER- IN-CHARGE and such other drawing as may, from time to time, be 

furnished or approved in writing by the ENGINEER-IN-CHARGE.  

1.1.13. The "TENDER" means the proposal along with supporting documents submitted by the CONTRACTOR for 

consideration by the EMPLOYER.   

1.1.14. The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to effect additions to or 

deletion from and alteration in the works.   

1.1.15. The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-IN-CHARGE when 

the works have been completed entirely in accordance with CONTRACT DOCUMENT to his satisfaction.  

1.1.16. The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory compliance of 

various provision of the CONTRACT by the CONTRACTOR issued by the ENGINEER-IN- CHARGE/EMPLOYER after 

the period of liability is over.  



1.1.17. “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date of COMPLETION 

CERTIFICATE upto the date of issue of FINAL CERTIFICATE during which the CONTRACTOR stands responsible 

for rectifying all defects that may appear in the works executed by the CONTRACTOR in pursuance of the 

CONTRACT and includes warranties against Manufacturing/Fabrication/ Erection/Construction defects 

covering all materials plants, equipment, components, and the like supplied by the CONTRACTOR, works 

executed against workmanship defects.  

1.1.18. The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN and MANAGING 

DIRECTOR or any other person so designated by the EMPLOYER.   

1.1.19. "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the execution, 

completion or maintenance of works.  

1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in order to define 

broadly the scope and specifications of the work or works, and all reproductions thereof.  

1.1.21. "SITE" shall mean the lands and other places on, under, in or through which the permanent works are to be 

carried out and any other lands or places provided by the EMPLOYER for the purpose of the CONTRACT.  

1.1.22. "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed characters sent 

(unless delivered personally or otherwise proved to have been received by the addressee) by registered post to 

the latest known private or business address or registered office of the addressee and shall be deemed to have 

been received in the ordinary course of post it would have been delivered. 

1.1.23. "APPROVED" shall mean approved in writing including subsequent written confirmation of previous verbal 

approval and "APPROVAL" means approval in writing including as aforesaid.  

1.1.24. "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter to Tenderer(s) that the tender has 

been accepted in accordance with the provisions contained in the letter.  

1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours worked in that 

day. 

1.1.26. "WORKING DAY" means any day which is not declared to be holiday or rest day by the EMPLOYER.  

1.1.27. "WEEK" means a period of any consecutive seven days.  

1.1.28. "METRIC SYSTEM" - All technical documents regarding the construction of works are given in the metric system 

and all work in the project should be carried out according to the metric system. All documents concerning the 

work shall also be maintained in the metric system.   

1.1.29. "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or the sum calculated in 

accordance with the prices accepted in tender and/or the CONTRACT rates as payable to the CONTRACTOR for 

the entire execution and full completion of the work, including change order. 

1.1.30. "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction, dimensions, etc. 

shall be in English Language.  

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the CONTRACTOR at 

"SITE" comprising of construction equipments, aids, tools tackles including setting of site offices with facilities 

such as power, water, communication etc. establishing manpower organization comprising of Resident 

Engineers, Supervising personnel and an adequate strength of skilled, semi-skilled and un-skilled workers, who 

with the so established infrastructure shall be in a position to commence execution of work at site(s), in 

accordance with the agreed Time Schedule of Completion of Work. "MOBILISATION" shall be considered to 

have been achieved, if the CONTRACTOR is able to establish infrastructure as per Time Schedule, where so 

warranted in accordance with agreed schedule of work implementation to the satisfaction of ENGINEER-IN-

CHARGE/ EMPLOYER.  

1.1.32. "COMMISSIONING" shall mean pressing into service of the system including the plant(s), equipment(s), 

vessel(s), pipeline, machinery(ies), or any other section or sub-section of installation(s) pertaining to the work 

of the CONTRACTOR after successful testing and trial runs of the same. "COMMISSIONING" can be either for a 

completed system or a part of system of a combination of systems or sub-systems and can be performed in 

any sequence as desired by EMPLOYER and in a manner established to be made suited according to availability 

of pre-requisites. Any such readjustments made by EMPLOYER in performance of "COMMISSIONING" activity 

will not be construed to be violating CONTRACT provisions and CONTRACTOR shall be deemed to have 

provided for the same. 
 

SECTION-II GENERAL INFORMATION 

2. GENERAL INFORMATION  

2.1 a) Location of Site: The proposed location of Project site is defined in the Special Conditions of Contract. 



b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual site of 

construction for his own work at his own cost. The CONTRACTOR shall be required to permit the use of the roads so 

constructed by him for vehicles of any other parties who may be engaged on the project site. The CONTRACTOR shall 

also facilitate the construction of the permanent roads should the construction there of start while he is engaged on 

this work. He shall make allowance in his tender for any inconvenience he anticipates on such account. Non-

availability of access roads, railway siding and railway wagons for the use of the CONTRACTOR shall in no case 

condone any delay in the execution of WORK nor be the cause for any claim for compensation against the EMPLOYER. 

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The CONTRACTOR shall 

provide all necessary materials, equipment, labour etc. for the execution and maintenance of the WORK till 

completion unless otherwise mentioned in the Tender Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of water to his labour camps and for 

works. All pumping installations, pipe net work and distribution system will have to be carried out by the Contractor 

at his own risk and cost. Alternatively the Employer at his discretion may endeavour to provide water to the 

Contractor at the Employer's source of supply provided the Contractor makes his own arrangement for the water 

meter which shall be in custody of the Employer and other pipe net works from source of supply and such distribution 

pipe network shall have prior approval of the Engineer-in-Charge so as not to interfere with the layout and progress 

of the other construction works. In such case, the rate for water shall be deducted from the running account bills. 

However, the Employer does not guarantee the supply of water and this does not relieve the Contractor of his 

responsibility in making his own arrangement and for the timely completion of the various works as stipulated.  

2.4 Power Supply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the nearest sub-

station, from where the CONTRACTOR will make his own arrangement for temporary distribution. The point 

of supply will not be more than 500 m away from the CONTRACTOR'S premises. All the works will be done 

as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be 

removed forthwith after the completion of work or if there is any hindrance caused to the other works due 

to the alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at his own 

cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches, etc. for 

purposes of payment to the EMPLOYER which should be in the custody and control of the EMPLOYER. The 

cost of power supply shall be payable to the EMPLOYER every month for Construction Works power which 

would be deducted from the running account bills. The EMPLOYER shall not, however, guarantee the supply 

of electricity nor have any liability in respect thereof. No claim for compensation for any failure or short 

supply of electricity will be admissible.   

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the 

load side of the supply with due regard to safety requirement at site. All cabling, equipment, installations 

etc. shall comply in all respects with the latest statutory requirements and safety provisions i.e., as per the 

Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his equipment and Electrical 

Wiring etc., are installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is to 

be produced to the ENGINEER-IN-CHARGE for his approval, before power is made available.   

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to disconnect the 

power supply without any reference to the CONTRACTOR. No claim shall be entertained for such 

disconnection by the ENGINEER-IN-CHARGE. Power supply will be reconnected only after production of 

fresh certificate from authorized electrical supervisors.  

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation 

in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR arising therefrom.  

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that average power 

factors does not fall below 0.90 at his premises. In case power factor falls below 0.90 in any month, he will 

reimburse to the EMPLOYER at the penal rate determined by the EMPLOYER for all units consumed during 

the month.  

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be determined by the 

EMPLOYER and shall be as per State Electricity Board's Rules and other statutory provisions applicable for 

such installations from time to time. In case of power supply to CONTRACTOR's colony, the power will be 

made available at a single point and the CONTRACTOR shall make his own arrangement at his own cost for 

distribution to the occupants of the colony as per Electricity Rules and Acts. The site and colony shall be 

sufficiently illuminated to avoid accidents.   

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which will be governed 

as per Central/State Government Electricity Rules. The metres shall be sealed by the EMPLOYER.  



2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional or unintentional on 

the part of the CONTRACTOR, the EMPLOYER reserves the right to recover the cost of such damage from 

the CONTRACTOR's bill. Cost of HRC Fuses replaced at the EMPLOYER's terminals due to any fault in the 

CONTRACTOR's installation shall be to CONTRACTOR's account at the rates decided by the ENGINEER-IN-

CHARGE.  

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP and upto 100 HP 

a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR. 

For motors above 100 HP slipping induction motors with suitable starting devices as approved by the 

ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR.  

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all installations are 

approved by the State Electricity Inspector before power can be supplied to the EMPLOYER.  

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his tender. 

2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his own discretion and convenience 

and for the duration of the execution of the work make available near the site, land for construction of 

CONTRACTOR's Temporary Field Office, godowns workshops and assembly yard required for the execution of the 

CONTRACT. The CONTRACTOR shall at his own cost construct all these temporary buildings and provide suitable water 

supply and sanitary arrangement and get the same approved by the ENGINEER-IN-CHARGE. On completion of the 

works undertaken by the CONTRACTOR, he shall remove all temporary works erected by him and have the SITE 

cleaned as directed by ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these requirements, the 

ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR remove such surplus, and rubbish materials and 

dispose off the same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR shall forthwith pay the 

amount of all expenses so incurred and shall have no claim in respect of any such surplus materials disposed off as 

aforesaid. But the EMPLOYER reserves the right to ask the CONTRACTOR any time during the pendency of the 

CONTRACT to vacate the land by giving 7 days notice on security reasons or on national interest or otherwise. Rent 

may be charged for the land so occupied from contractor by the Employer. The CONTRACTOR shall put up temporary 

structures as required by them for their office, fabrication shop and construction stores only in the area allocated to 

them on the project site by the EMPLOYER or his authorised representative. No tea stalls/canteens should be put up 

or allowed to be put up by any CONTRACTOR in the allotted land or complex area without written permission of the 

EMPLOYER. No unauthorised buildings, constructions or structures should be put up by the CONTRACTOR anywhere 

on the project site. For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered structures 

at his cost within Area in the location allocated to them in the project site by the EMPLOYER or his authorised 

representative. No person except for authorised watchman shall be allowed to stay in the plant area/CONTRACTOR's 

area after completion of the day's job without prior written permission from ENGINEER-IN-CHARGE.   

2.6 Land for Residential Accommodation:-:No Land shall be made available for residential accommodation for staff and 

labour of CONTRACTOR. 
 

SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 

3. SUBMISSION OF TENDER:  

3.1 TENDER must be submitted without making any additions, alterations, and as per details given in other clauses hereunder. 

The requisite details shall be filled in by the TENDERER at space provided under “Submission of Tender at the beginning of 

GCC of Tender Document. The rate shall be filled only in the schedule given in this Tender Document.   

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted alongwith the Tender Document. the 

tenderer should write clearly the revised quantities in Schedule of Rates of Tender Document and should price the WORK 

based on revised quantities when amendments of quantities are issued in addenda.  

3.3 Covering letter alongwith its enclosures accompanying the Tender Document and all further correspondence shall be 

submitted in duplicate.   

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and specifications contained in the 

Tender Documents and not to stipulate any deviations.  

3.5 Tenders should always be placed in double sealed covers, superscribing ["QUOTATION DO NOT OPEN" Tender for 

_________________________ Project of BCPL due for opening on _______________________]. The Full Name, Address 

and Telegraphic Address, Fax No. of the Tenderers shall be written on the bottom left hand corner of the sealed cover.  
 

4. Documents:  

4.1 General: The tenders as submitted, will consist of the following: 



(i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as prescribed in 

different clauses of the Tender Documents.  

(ii) Earnest money in the manner specified in Clause 6 hereof. 

(iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an authorised 

representative has signed the tender, as required by Clause 14 hereof. 

(iv) Information regarding tenderers in the proforma enclosed. 

(v) Details of work of similar type and magnitude carried out by the Tenderer in the proforma provided in the tender 

document. 

(vi) Organisation chart giving details of field management at site, the tenderer proposes to have for this job. 

(vii) Details of construction plant and equipments available with the tenderer for using in this work. 

(viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work tendered for. 

(ix) Latest Balance Sheet and Profit & Loss Account duly audited. 

(x) Details of present commitment as per proforma enclosed to tender. 

(xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other technical informations the 

tenderer wish to furnish. 

(xii) Provident fund registration certificate 

(xiii) List showing all enclosures to tender. 
 

4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all the pages of all sections of 

Tender Documents shall be initialed at the lower right hand corner and signed wherever required in the tender papers by 

the TENDERER or by a person holding power of attorney authorising him to sign on behalf of the tenderer before 

submission of tender.  

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures as well as in words the rates and 

amounts tendered by him in the Schedule of Rates of Tender submitted by the CONTRACTOR for each item and in such a 

way that interpolation is not possible. The amount for each item should be worked out and entered and requisite total 

given of all items, both in figures and in words. The tendered amount for the work shall be entered in the tender and duly 

signed by the Tenderer. If some discrepancies are found between the RATES in FIGURES and WORDS or the AMOUNT 

shown in the tender, the following procedure shall be followed: 

a) When there is difference between the rates in figures and words, the rate which corresponds to the amount worked 

out by the tenderer shall be taken as correct. 

b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect the rate quoted by the 

tenderer shall be taken as correct. 

c) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted in words shall be 

taken as correct. 

4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall be signed in full by the 

TENDERER with date. No erasure or over writing is permissible.  

4.5 Signature of Tenderer: 

4.5.1 The TENDERER shall contain the name, residence and place of business of person or persons making the tender and 

shall be signed by the TENDERER with his usual signature. Partnership firms shall furnish the full names of all partners 

in the tender. It should be signed in the partnership's name by all the partners or by duly authorised representatives 

followed by the name and designation of the person signing. Tender by a corporation shall be signed by an authorised 

representative, and a Power of Attorney in that behalf shall accompany the tender. A copy of the constitution of the 

firm with names of all partners shall be furnished. 

4.5.2 When a tenderer signs a tender in a language other than English, the total amount tendered should, in addition, be 

written in the same language. The signature should be attested by at least one witness.  

4.6 Witness: Witness and sureties shall be persons of status and property and their names, occupation and address shall be 

stated below their signature.  

4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of previous experience in having 

successfully completed in the recent past works of this nature, together with the names of Employers, location of sites and 

value of contract, date of commencement and completion of work, delays if any, reasons of delay and other details 

alongwith documentary evidence(s). 

4.8 Liability of Government of India: It is expressly understood and agreed by and between Bidder or/Contractor and M/s 

BCPL, and that M/s BCPL, is entering into this agreement solely on its own behalf and not on behalf of any other person or 

entity. In particular, it is expressly understood and agreed that the Government of India is not a party to this agreement 

and has no liabilities, obligations or rights hereunder. It is expressly understood and agreed that M/s BCPL is an 

independent legal entity with power and authority to enter into contracts solely on its own behalf under the applicable 

Laws of India and general principles of Contract Law. The Bidder/Contractor expressly agrees, acknowledges and 

understands that M/s BCPL is not an agent, representative or delegate of the Government of India. It is further understood 



and agreed that the Government of India is not and shall not be liable for any acts, omissions, commissions, breaches or 

other wrongs arising out of the contract. Accordingly, Bidder/Contractor hereby expressly waives, releases and foregoes 

any and all actions or claims, including cross claims, impleader claims or counter claims against the Government of India 

arising out of this contract and covenants not to sue to Government of India as to any manner, claim, cause of action or 

thing whatsoever arising of or under this agreement. 

5. TRANSFER OF TENDER DOCUMENTS: 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible. 

6. EARNEST MONEY:  

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and attach the official receipt with the 

tender failing which the tender is liable to be rejected and representatives of such tenderers will not be allowed to attend 

the tender opening. Earnest Money can be paid in Demand Drafts or Bank Guarantee or Banker’s Cheque or Letter of 

Credit from any Indian scheduled bank or a branch of an International bank situated in India and registered with Reserve 

Bank of India as scheduled foreign bank. However, other than the Nationalised Indian Banks, the banks whose BGs are 

furnished, must be commercial banks having net worth in excess of Rs. 100 crores and a declaration to this effect should 

be made by such commercial bank either in the bank guarantee itself or separately on a letter head. The bid guarantee 

shall be submitted in the prescribed format . 
 

Note:  The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by the EMPLOYER. No interest 

shall be paid by the EMPLOYER on the Earnest Money deposited by the tenderer. The Bank Guarantee furnished in 

lieu of Earnest Money shall be kept valid for a period of "SIX MONTHS" from the date of opening of tender.(TWO 

MONTHS beyond the bid validity). The Earnest Money deposited by successful tenderer shall be forfeited if the 

Contractor fails to furnish the requisite Contract Performance Security as per clause 24 hereof and /or fails to start 

work within a period of 15 days or fails to execute the AGREEMENT within 15 days of the receipt by him of the 

Notification of Acceptance of Tender. 

Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER/CONSULTANT, directly to the tenderer 

(s), within a reasonable period of time but not later than 30 days after the expiration of the period of bid validity 

prescribed by EMPLOYER. 

7 VALIDITY:  

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 MONTHS" from the date of opening of 

the tender. The tenderers shall not be entitled during the said period of 4 months, without the consent in writing of the 

EMPLOYER, to revoke or cancel his tender or to vary the tender given or any term thereof. In case of tender revoking or 

canceling his tender or varying any term in regard thereof without the consent of EMPLOYER in writing, the EMPLOYER 

shall forfeit Earnest Money paid by him alongwith tender. 

8 ADDENDA/CORRIGENDA  

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of opening of the tenders to 

clarify documents or to reflect modification in design or CONTRACT terms. 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or organisation to whom set of Tender 

Documents has been issued. Recipient will retain tenderer's copy of each Addendum/Corrigendum and attach original 

copy duly signed along with his offer. All Addenda/Corrigenda issued shall become part of Tender Documents. 

9 RIGHT OF EMPLOYER TO ACCEPT OR REJECT TENDER: 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does not bind himself to accept the 

lowesttender, and reserves to itself the authority to reject any or all the tenders received without assigning any reason 

whatsoever. At the option of the Employer, the work for which the tender had been invited, may be awarded to one 

Contractor or split between more than one bidders, in which case the award will be made for only that part of the work, in 

respect of which the bid has been accepted. The quoted rates should hold good for such eventualities. Tenders in which 

any of the particulars and prescribed information are missing or are incomplete in any respect and/or the prescribed 

conditions are not fulfilled are liable to be rejected. The Tender containing uncalled for remarks or any additional 

conditions are liable to be rejected. Canvassing in connection with tenders is strictly prohibited and tenders submitted by 

the Tenderers who resort to canvassing will be liable to rejection. 

10 TIME SCHEDULE  



10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in TENDER/CONTRACT Document. The period of 

construction given in Time Schedule includes the time required for mobilisation as well as testing, rectifications if any, 

retesting and completion in all respects to the entire satisfaction of the ENGINEER-IN- CHARGE. 

10.2  A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE and CONTRACTOR based on 

priority requirement of this project. This programme will take into account the time of completion mentioned in 10.1 

above and the time allowed for the priority works by the ENGINEER-IN-CHARGE. 

10.3  Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-CHARGE jointly with the CONTRACTOR, 

based on availability of work fronts and the joint construction programme as per 10.2 above. The CONTRACTOR shall 

scrupulously adhere to these targets /programmes by deploying adequate personnel, construction tools and tackles and 

he shall also supply himself all materials of his scope of supply in good time to achieve the targets/programmes. In all 

matters concerning the extent of targets set out in the weekly and monthly programmes and the degree of achievements 

the decision of the ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR. 

11 TENDERER’S RESPONSIBILITY  

11.1  The intending tenderers shall be deemed to have visited the SITE and familiarised submitting the tender. Non-familiarity 

with the site conditions will not be considered a reason either for extra claims or for not carrying out the works in strict 

conformity with the DRAWINGS and SPECIFICATIONS or for any delay in performance. 

12 RETIRED GOVERNMENT OR COMPANY OFFICERS 

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties in an 

Engineering Department of the States/ Central Government or of the EMPLOYER is allowed to work as a CONTRACTOR for 

a period of two years after his retirement from Government Service, or from the employment of the EMPLOYER without 

the previous permission of the EMPLOYER. The CONTRACT, if awarded, is liable to be cancelled if either the CONTRACTOR 

or any of his employees is found at any time to be such a person, who has not obtained the permission of the 

State/Central Government or of the EMPLOYER as aforesaid before submission of tender, or engagement in the 

CONTRACTOR'S service as the case may be.  
 

13 SIGNING OF THE CONTRACT:  

13.1  The successful tenderer shall be required to execute an AGREEMENT in the proforma attached with TENDER DOCUMENT 

within 15 days of the receipt by him of the Notification of Acceptance of Tender. In the event of failure on the part of the 

successful tenderer to sign the AGREEMENT within the above stipulated period, the Earnest Money or his initial deposit 

will be forefeited and the acceptance of the tender shall be considered as cancelled. 
 

14 FIELD MANAGEMENT & CONTROLLING/COORDINATING AUTHORITY: 

14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be nominated by the EMPLOYER. 

The ENGINEER-IN-CHARGE may also authorize his representatives to assist in performing his duties and functions. 

14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to ensure minimum disruption 

of work carried out by different agencies. It shall be the responsibility of the CONTRACTOR to plan and execute the work 

strictly in accordance with site instructions to avoid hindrance to the work being executed by other agencies. 
 

15 NOTE TO SCHEDULE OF RATES: 

15.1  The Schedule of Rates should be read in conjunction with all the other sections of the tender. 

15.2  The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details of work to be done within 

TIME SCHEDULE and to have acquainted him of the condition prevailing at site. 

15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate typed sheets no 

variation in item description or specification shall be accepted. Any exceptions taken by the tenderer to the Schedule of 

Rates shall be brought out in the terms and conditions of the offer. 

15.4  The quantities shown against the various items are only approximate. Any increase or decrease in the quantities shall not 

form the basis of alteration of the rates quoted and accepted.  

15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work falling between similar items of lower 

and higher magnitude. 
 

16 POLICY FOR TENDERS UNDER CONSIDERATION: 

16.1  Only Those Tenders which are complete in all respects and are strictly in accordance with the Terms and Conditions and 

Technical Specifications of Tender Document, shall be considered for evaluation. Such Tenders shall be deemed to be 

under consideration immediately after opening of Tender and until such time an official intimation of acceptance 

/rejection of Tender is made by BCPL to the Bidder.  



16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BCPL will appreciate submission of offer based on 

the terms and conditions in the enclosed General Conditions of Contract (GCC), Special Conditions of Contract (SCC), 

Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to avoid wastage of time and money in seeking 

clarifications on technical/ commercial aspects of the offer. Bidder may note that no technical and commercial 

clarifications will be sought for after the receipt of the bids. In case of any deviation/nonconformity observed in the bid, it 

will be liable for rejection. 

17 AWARD OF CONTRACT:  

17.1  The Acceptance of Tender will be intimated to the successful Tenderer by BCPL either by Telex/ Telegram/ Fax or by Letter 

or like means-defined as LETTER OF ACCEPTANCE OF TENDER. 

17.2 BCPL will be the sole judge in the matter of award of CONTRACT and the decision of BCPL shall be final and binding. 

18 CLARIFICATION OF TENDER DOCUMENT: 

18.1  The Tender is required to carefully examine the Technical Specifications, Conditions of Contract, Drawings and other 

details relating to WORK and given in Tender Document and fully inform himself as to all conditions and matters which 

may in any way affect the WORK or the cost thereof. In case the Tenderer is in doubt about the completeness or 

correctness of any of the contents of the Tender Documents he should request in writing for an interpretation/clarification 

to BCPL in triplicate. BCPL will then issue interpretation/clarification to Tenderer in writing. Such clarifications and or 

interpretations shall form part of the Specifications and Documents and shall accompany the tender which shall be 

submitted by tenderer within time and date as specified in invitations to tender.  

18.2  Verbal clarification and information given by BCPL or its employee(s) or its representatives shall not in any way be binding 

on BCPL. 

19 LOCAL CONDITIONS:  

19.1  It will be imperative on each tenderer to inform himself of all local conditions and factors which may have any effect on 

the execution of WORK covered under the Tender Document. In their own interest, the tenderer are requested to 

familiarise themselves with the Indian Income Tax Act 1961, Indian Companies Act 1956, Indian Customs Act 1962 and 

other related Acts and Laws and Regulations of India with their latest amendments, as applicable BCPL shall not entertain 

any requests for clarifications from the tenderer regarding such local conditions.  

19.2  It must be understood and agreed that such factors have properly been investigated and considered while submitting the 

tender. No claim for financial or any other adjustments to VALUE OF CONTRACT, on lack of clarity of such factors shall be 

entertained. 

20 ABNORMAL RATES:  

20.1  The tenderer is expected to quote rate for each item after careful analysis of cost involved for the performance of the 

completed item considering all specifications and Conditions of Contract. This will avoid loss of profit or gain in case of 

curtailment or change of specification for any item. In case it is noticed that the rates quoted by the tenderer for any item 

are unusually high or unusually low, it will be sufficient cause for the rejection of the tender unless the EMPLOYER is 

convinced about the reasonableness after scrutiny of the analysis for such rate(s) to be furnished by the tenderer (on 

demand). 
 

SECTION-IV GENERAL OBLIGATIONS 

21 PRIORITY OF CONTRACT DOCUMENTS 

21.1  Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions of Contract and 

Special Conditions shall prevail over those of any other documents forming part of the CONTRACT. Several documents 

forming the CONTRACT are to be taken as mutually explanatory of one another, but in case of ambiguities or discrepancies 

the same shall be explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor 

instructions thereon and in such event, unless otherwise provided in the Contract, the priority of the documents forming 

the Contract shall be as follows : 

(i) The Contract Agreement ; 

(ii) The Letter of Acceptance; 

(iii) The (Instructions to Bidders)ITB; 

(iv) Special Conditions of Contract (SCC); 

(v) General Conditions of Contract (GCC) 

(vi) Any other document forming part of the Contract. Works shown in the DRAWING but not mentioned in the 

SPECIFICATIONS OR described in the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless 

be deemed to be included in the same manner as if they had been specifically shown upon the DRAWINGS and 

described in the SPECIFICATIONS. 



21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of these General Conditions of Contract or to 

the SPECIFICATIONS or to any other Tender Document are solely for the purpose of giving a concise indication and not a 

summary of the contents thereof, and they shall never be deemed to be part thereof or be used in the interpretation or 

construction thereof the CONTRACT.  

21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the singular shall include the plural 

and vice versa wherever the context so requires.  

21.4  Interpretation: Words implying `Persons' shall include relevant `Corporate Companies / Registered Associations/ Body of 

Individuals/ Firm of Partnership' as the case may be. 
 

22 SPECIAL CONDITIONS OF CONTRACT: 

22.1  Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, specification of Work, 

Drawings and any other documents forming part of this CONTRACT wherever the context so requires. 

22.2  Notwithstanding the sub-division of the documents into these separate sections and volumes every part of each shall be 

deemed to be supplementary to and complementary of every other part and shall be read with and into the CONTRACT so 

far as it may be practicable to do so. 

22.3  Where any portion of the General Condition of Contract is repugnant to or at variance with any provisions of the Special 

Conditions of Contract, unless a different intention appears the provisions of the Special Conditions of Contract shall be 

deemed to over-ride the provisions of the General Conditions of Contract and shall to the extent of such repugnancy, or 

variations, prevail. 

22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or provide certain 

facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall be deemed to 

have included cost of such performance and provisions, so mentioned.  

22.5  The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB SPECIFICATIONS contained 

herein and CODES referred to. Where the job specification stipulate requirements in addition to those contained in the 

standard codes and specifications, these additional requirements shall also be satisfied. 
 

23 CONTRACTOR TO OBTAIN HIS OWN INFORMATION: 

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have himself independently 

obtained all necessary information for the purpose of preparing his tender and his tender as accepted shall be deemed to 

have taken into account all contingencies as may arise due to such information or lack of same. The correctness of the 

details, given in the Tender Document to help the CONTRACTOR to make up the tender is not guaranteed. The 

CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to have generally obtained his own 

information in all matters whatsoever that might affect the carrying out of the works at the schedules rates and to have 

satisfied himself to the sufficiency of his tender. Any error in description of quantity or omission therefrom shall not vitiate 

the CONTRACT or release the CONTRACTOR from executing the work comprised in the CONTRACT according to DRAWINGS 

and SPECIFICATIONS at the scheduled rates. He is deemed to have known the scope, nature and magnitude of the WORKS 

and the requirements of materials and labour involved etc., and as to what all works he has to complete in accordance 

with the CONTRACT documents whatever be the defects, omissions or errors that may be found in the DOCUMENTS. The 

CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself to the nature of all existing 

structures, if any, and also as to the nature and the conditions of the Railways, Roads, Bridges and Culverts, means of 

transport and communication, whether by land, water or air, and as to possible interruptions thereto and the access and 

egress from the site, to have made enquiries, examined and satisfied himself as to the sites for obtaining sand, stones, 

bricks and other materials, the sites for disposal of surplus materials, the available accommodation as to whatever 

required, depots and such other buildings as may be necessary for executing and completing the works, to have made 

local independent enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, climatic 

conditions and all other similar matters effecting these works. He is deemed to have acquainted himself as to his liability of 

payment of Government Taxes, Customs duty and other charges, levies etc. Any neglect or omission or failure on the part 

of the CONTRACTOR in obtaining necessary and reliable information upon the foregoing or any other matters affecting the 

CONTRACT shall not relieve him from any risks or liabilities or the entire responsibility from completion of the works at the 

scheduled rates and times in strict accordance with the CONTRACT. It is, therefore, expected that should the CONTRACTOR 

have any doubt as to the meaning of any portion of the CONTRACT DOCUMENT he shall set forth the particulars thereof in 

writing to EMPLOYER in duplicate, before submission of tender. The EMPLOYER may provide such clarification as may be 

necessary in writing to CONTRACT, such clarifications as provided by EMPLOYER shall form part of CONTRACT 

DOCUMENTS. No verbal agreement or inference from conversation with any effect or employee of the EMPLOYER either 

before, during or after the execution of the CONTRACT agreement shall in any way affect or modify and of the terms or 

obligations herein contained. Any change in layout due to site conditions or technological requirement shall be binding on 

the CONTRACTOR and no extra claim on this account shall be entertained.  



24 CONTRACT PERFORMANCE SECURITY: 

24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of notification of award, a security in the 

sum of 10% of the accepted value of the tender or the actual value of work to be done whichever is applicable due to any 

additional work or any other reasons, in the form of a Bank draft/Banker’s cheque or Bank Guarantee or irrevocable Letter 

of credit (as per proforma enclosed) as Contract Performance Security with the EMPLOYER which will be refunded after 

the expiry of DEFECTS LIABILITY PERIOD. 

24.2  CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or through a Bank Guarantee or 

through an irrevocable Letter of Credit from any Indian scheduled bank or a branch of an International bank situated in 

India and registered with Reserve Bank of India as scheduled foreign bank. However, other than the Nationalised Indian 

Banks, the banks whose BGs are furnished, must be commercial banks having net worth in excess of Rs. 100 crores and a 

declaration to this effect should be made by such commercial bank either in the bank guarantee itself or separately on a 

letter head. The bank guarantee or the Letter of Credit shall be submitted in the prescribed format. 

24.3  If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s agents and representatives shall 

damage, break, deface or destroy any property belonging to the EMPLOYER or others during the execution of the 

CONTRACT, the same shall be made good by the CONTRACTOR at his own expenses and in default thereof, the ENGINEER-

IN-CHARGE may cause the same to be made good by other agencies and recover expenses from the CONTRACTOR (for 

which the certificate of the ENGINEER- IN-CHARGE shall be final). 

24.4  All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER under terms of this CONTRACT 

may be deducted from or paid by the encashment or sale of a sufficient part of his Contract Performance Security or from 

any sums which may be due or may become due to the CONTRACTOR by the EMPLOYER of any account whatsoever and in 

the event of his Contract Performance Security being reduced by reasons of any such deductions or sale of aforesaid, the 

CONTRACTOR shall within ten days thereafter make good in cash, bank drafts as aforesaid any sum or sums which may 

have been deducted from or realised by sale of his Contract Performance Security, or any part thereof. No interest shall be 

payable by the EMPLOYER for sum deposited as Contract Performance Security.  

24.5  Failure of the successful bidder to comply with the requirements of this Clause shall constitute sufficient grounds for the 

annulment of the award and the forfeiture of bid security.  
 

25 TIME OF PERFORMANCE:  

25.1  Time for Mobilisation:  The work covered by this CONTRACT shall be commenced within fifteen (15) days, the date of 

letter/Fax of Intent and be completed in stages on or before the dates as mentioned in the TIME SCHEDULE OF 

COMPLETION OF WORK. The CONTRACTOR should bear in mind that time is the essence of this agreement. Request for 

revision of construction time after tenders are opened will not receive consideration. The above period of fifteen (15) days 

is included within the overall COMPLETION SCHEDULE, not over and above the completion time to any additional work or 

any other reasons. 

25.2  Time Schedule of Construction:  

25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. CONTRACTOR should prepare a 

detailed monthly or weekly construction program jointly with the ENGINEER-IN-CHARGE within 15 days of receipt of 

LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per the Time Schedule 

given in the CONTRACT DOCUMENT. The period of construction given includes the time required for mobilisation 

testing, rectifications, if any, retesting and completion in all respects in accordance with CONTRACT DOCUMENT to 

the entire satisfaction of the ENGINEER-IN-CHARGE. 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above consisting of adequate 

number of activities covering various key phases of the WORK such as design, procurement, manufacturing, shipment 

and field erection activities within fifteen (15) days from the date of LETTER/FAX OF INTENT. This network shall also 

indicate the interface facilities to be provided by the EMPLOYER and the dates by which such facilities are needed.  

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed network which may be in 

the form as submitted with the EMPLOYER or in revised form in line with the outcome of discussions shall form part 

of the CONTRACT, to be signed within fifteen (15) days from the date of LETTER OF ACCEPTANCE OF TENDER. During 

the performance of the CONTRACT, if in the opinion of the EMPLOYER proper progress is not maintained suitable 

changes shall be made in the CONTRACTOR's operation to ensure proper progress. The above PERT network shall be 

reviewed periodically and reports shall be submitted by the CONTRACTOR as directed by EMPLOYER. 
 

26 FORCE MAJEURE: 

26.1  CONDITIONS FOR FORCE MAJEURE:  In the event of either party being rendered unable by Force Majeure to perform any 

obligations required to be performed by them under the CONTRACT the relative obligation of the party affected by such 

Force Majeures shall upon notification to the other party be suspended for the period during which Force Majeures event 

lasts. The cost and loss sustained by the either party shall be borne by the respective parties. The term "Force Majeures" 



as employed herein shall mean acts of God, earthquake, war (declared or undeclared), revolts, riots, fires, floods, 

rebellions, explosions, hurricane, sabotage, civil commotions and acts and regulations of respective Government of the 

two parties, namely the EMPLOYER and the CONTRACTOR. Upon the occurrence of such cause(s) and upon its termination, 

the party alleging that it has been rendered unable as aforesaid thereby, shall notify the other party in writing immediately 

but not later than 72 (Seventy-two) hours of the alleged beginning and ending thereof giving full particulars and 

satisfactory evidence in support of its claim. Time for performance of the relative obligation suspended by the Force 

Majeures shall then stand extended by the period for which such cause lasts. If deliveries of bought out items and/or 

works to be executed by the CONTRACTOR are suspended by Force Majeure conditions lasting for more than 2 (two) 

months the EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate the contract provisions. 

26.2  OUTBREAK OF WAR 

26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether declared or not, in that part of the 

World which whether financially or otherwise materially affect the execution of the WORK the CONTRACTOR shall 

unless and until the CONTRACT is terminated under the provisions in this clause continue to use his best endeavour to 

complete the execution of the WORK, provided always that the EMPLOYER shall be entitled, at any time after such 

out-break of war to terminate or re-negotiate the CONTRACT by giving notice in writing to the CONTRACTOR and 

upon such notice being given the CONTRACT shall, save as to the rights of the parties under this clause and to the 

operation of the clauses entitled settlement of Disputes and Arbitration hereof, be terminated but without prejudice 

to the right of either party in respect of any antecedent breach thereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the CONTRACTOR shall with all 

reasonable diligence remove from the SITE all the CONTRACTOR's equipment and shall give similar facilities to his 

SUB-CONTRACTORS to do so. 
 

27 PRICE REDUCTION SCHEDULE: 

27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK within the stipulated period, 

then, unless such failure is due to Force Majeure as defined in Clause 26 here above or due to EMPLOYER's defaults, the 

Total Contract price shall be reduced by ½ % of the total Contract Price per complete week of delay or part thereof subject 

to a maximum of 5 % of the Total Contract Price, by way of reduction in price for delay and not as penalty. The said 

amount will be recovered from amount due to the Contractor/ Contractor’s Contract Performance Security payable on 

demand. The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction Schedule shall be final and 

binding on the CONTRACTOR. 

27.2 All sums payable under this clause is the reduction in price due to delay in completion period at the above agreed rate.  

28 RIGHTS OF THE EMPLOYER TO FORFEIT CONTRACT PERFORMANCE SECURITY: 

28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or under the CONTRACT, the 

EMPLOYER shall be entitled to recover such sum by appropriating in part or whole the Contract Performance Security of 

the CONTRACTOR. In the event of the security being insufficient or if no security has been taken from the CONTRACTOR, 

then the balance or the total sum recoverable, as the case may be shall be deducted from any sum then due or which at 

any time thereafter may become due to the CONTRACTOR. The CONTRACTOR shall pay to the EMPLOYER on demand any 

balance remaining due.  
 

29 FAILURE BY THE CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 

29.1  If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such diligence as will ensure its 

completion within the time specified in the CONTRACT or extension thereof or fails to perform any of his obligation under 

the CONTRACT or in any manner commits a breach of any of the provisions of the CONTRACT it shall be open to the 

EMPLOYER at its option by written notice to the CONTRACTOR: 

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and shall cease to be in 

force and effect on and from the date appointed by the EMPLOYER on that behalf, whereupon the CONTRACTOR 

shall stop forthwith any of the CONTRACTOR's work then in progress, except such WORK as the EMPLOYER may, 

in writing, require to be done to safeguard any property or WORK, or installations from damage, and the 

EMPLOYER, for its part, may take over the work remaining unfinished by the CONTRACTOR and complete the 

same through a fresh contractor or by other means, at the risk and cost of the CONTRACTOR, and any of his 

sureties if any, shall be liable to the EMPLOYER for any excess cost occasioned by such work having to be so 

taken over and completed by the EMPLOYER over and above the cost at the rates specified in the schedule of 

quantities and rate/prices. 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or any part thereof and 

complete the same through a fresh contractor or by other means at the risk and cost of the CONTRACTOR. The 

CONTRACTOR and any of his sureties are liable to the EMPLOYER for any excess cost over and above the cost at 



the rates specified in the Schedule of Quantities/ rates, occasioned by such works having been taken over and 

completed by the EMPLOYER.  

29.2 In such events of Clause 29.1(a) or (b) above.  

a) The whole or part of the Contract Performance Security furnished by the CONTRACTOR is liable to be forfeited 

without prejudice to the right of the EMPLOYER to recover from the CONTRACTOR the excess cost referred to in 

the sub-clause aforesaid, the EMPLOYER shall also have the right of taking possession and utilising in completing 

the works or any part thereof, such as materials equipment and plants available at work site belonging to the 

CONTRACTOR as may be necessary and the CONTRACTOR shall not be entitled for any compensation for use or 

damage to such materials, equipment and plant. 

b) The amount that may have become due to the CONTRACTOR on account of work already executed by him shall 

not be payable to him until after the expiry of Six (6) calendar months reckoned from the date of termination of 

CONTRACT or from the taking over of the WORK or part thereof by the EMPLOYER as the case may be, during 

which period the responsibility for faulty materials or workmanship in respect of such work shall, under the 

CONTRACT, rest exclusively with the CONTRACTOR. This amount shall be subject to deduction of any amounts 

due from the CONTRACT to the EMPLOYER under the terms of the CONTRACT authorised or required to be 

reserved or retained by the EMPLOYER.  

29.3  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of the EMPLOYER, the default 

or defaults committed by the CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an opportunity given 

to him, then the EMPLOYER may issue Notice in writing calling the CONTRACTOR to cure the default within such time 

specified in the Notice. 

29.4  The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in the event that the 

CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, assigns the CONTRACT in favour of his creditors 

or any other person or persons, or being a company or a corporation goes into voluntary liquidation, provided that in the 

said events it shall not be necessary for the EMPLOYER to give any prior notice to the CONTRACTOR.  

29.5  Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not prejudice or affect their rights of the 

EMPLOYER which may have accrued upto the date of such termination. 
 

30 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF  

30.1  In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 thereof shall have become action 

not taken under clause 29: exercisable and the same had not been exercised, the non-exercise thereof shall not constitute 

a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in .the event of any further 

case of default by the CONTRACTOR for which by any clause or clauses hereof he is declared liable to pay compensation 

amounting to the whole of his Contract Performance Security, and the liability of the CONTRACTOR for past and future 

compensation shall remain unaffected. In the event of the EMPLOYER putting in force the power under above sub-clause 

(a), (b) or (c) vested in him under the preceding clause he may, if he so desired, take possession of all or any tools, and 

plants, materials and stores in or upon the works or the site thereof belonging to the CONTRACTOR or procured by him 

and intended to be used for the execution of the WORK or any part thereof paying or allowing for the same in account at 

the CONTRACT rates or in case of these not being applicable at current market rates to be certified by the ENGINEER-IN-

CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN- CHARGE may give notice in writing to the 

CONTRACTOR or his clerk of the works, foreman or other authorised agent, requiring him to remove such tools, plant, 

materials or stores from the premises (within a time to be specified in such notice), and in the event of the CONTRACTOR 

failing to comply with any such requisition, the ENGINEER-IN-CHARGE may remove them at the CONTRACTOR's expense or 

sell them by auction or private sale on account of the CONTRACTOR and at his risk in all respects without any further 

notice as to the date, time or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the expenses of any such 

removal and the amount of the proceeds and expenses of any such sale shall be final and conclusive against the 

CONTRACTOR. 
 

31 CHANGE IN CONSTITUTION:  

31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be obtained in writing, before 

any change is made in the constitution of the firm. Where the CONTRACTOR is an individual or a Hindu undivided family 

business concern, such approval as aforesaid shall, likewise be obtained before such CONTRACTOR enters into any 

agreement with other parties, where under, the reconstituted firm would have the right to carry out the work hereby 

undertaken by the CONTRACTOR. In either case if prior approval as aforesaid is not obtained, the CONTRACT shall be 

deemed to have been allotted in contravention of clause 37 hereof and the same action may be taken and the same 

consequence shall ensure as provided in the said clause. 

 



32 TERMINATION OF CONTRACT 

32.1  TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a proprietary concern and the individual 

or the proprietor dies or if the CONTRACTOR is a partnership concern and one of the partner dies then unless, the 

EMPLOYER is satisfied that the legal representative of the individual or the proprietary concern or the surviving partners 

are capable of carrying out and completing CONTRACT, he (the EMPLOYER)is entitled to cancel the CONTRACT for the 

uncompleted part without being in any way liable for any compensation payment to the estate of the diseased 

CONTRACTOR and/or to the surviving partners of the CONTRACTOR'S firm on account of the cancellation of CONTRACT. 

The decision of the EMPLOYER in such assessment shall be final and binding on the parties. In the event of such 

cancellation, the EMPLOYER shall not hold the estate of the diseased CONTRACTOR and/or the surviving partners of the 

CONTRACTOR'S firm liable for any damages for non-completion of CONTRACT. 

32.2  TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the Contractor shall dissolve or become 

bankrupt or insolvent or cause or suffer any receiver to be appointed of his business of any assets thereof compound with 

his Creditors, or being a corporation commence to be wound up, not being a member’s voluntary winding up for the 

purpose of amalgamation or reconstruction, or carry on its business under a Receiver for the benefits of its Creditors any 

of them, EMPLOYER shall be at liberty :- To terminate the contract forthwith upon coming to know of the happening of any 

such event as aforesaid by notice in writing to the Contractor or to give the Receiver or liquidator or other person, the 

option of carrying out the contract subject to his providing a guarantee upto an amount to be agreed upon by EMPLOYER 

for due and faithful performance of the contract.  

32.3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY PUTTING THE CONTRACTOR ON HOLIDAY: In     

case of termination of CONTRACT herein set forth (under clause 29.0) except under conditions of Force Majeure and 

termination after expiry of contract, the CONTRACTOR shall be put under holiday [i.e. neither any enquiry will be issued to 

the party by BCPL. against any type of tender nor their offer will be considered by BCPL against any ongoing tender (s) 

where contract between BCPL and that particular CONTRACTOR (as a bidder) has not been finalized] for three years from 

the date of termination by BCPL to such CONTRACTOR. 

33 MEMBERS OF THE EMPLOYER NOT INDIVIDUALLY LIABLE : 

33.1  No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be personally bound or liable for the 

acts or obligations of the EMPLOYER under the CONTRACT or answerable for any default or omission in the observance or 

performance of any of the acts, matters or things which are herein contained.  
 

34 EMPLOYER NOT BOUND BY PERSONAL REPRESENTATIONS: 

34.1  The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right or claim whatsoever by 

reason of any representation, explanation statement or alleged representation, promise or guarantees given or alleged to 

have been given to him by any person. 
 

35 CONTRACTOR'S OFFICE AT SITE: 

35.1 The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his agent and staff and such 

office shall be open at all reasonable hours to receive instructions, notice or other communications. The CONTRACTOR at 

all time shall maintain a site instruction book and compliance of these shall be communicated to the ENGINEER-IN CHARGE 

from time to time and the whole document to be preserved and handed over after completion of works.  
 

36 CONTRACTOR'S SUBORDINATE STAFF AND THEIR CONDUCT 

36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer having sufficient 

experience in carrying out work of similar nature, to whom the equipments, materials, if any, shall be issued and 

instructions for works given. The CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE 

sufficient and qualified staff to superintend the execution of the WORK, competent sub-agents, foremen and leading 

hands including those specially qualified by previous experience to supervise the types of works comprised in the 

CONTRACT in such manner as will ensure work of the best quality, expeditious working. Whenever in the opinion of the 

ENGINEER-IN- CHARGE additional properly qualified supervisory staff is considered necessary, they shall be employed by 

the CONTRACTOR without additional charge on accounts thereof. The CONTRACTOR shall ensure to the satisfaction of the 

ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall provide competent and efficient supervision, over the work 

entrusted to them.  

36.2  If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, assistants, foremen, or other 

employees shall in the opinion of ENGINEER-IN- CHARGE be guilty of any misconduct or be incompetent or insufficiently 

qualified or negligent in the performance of their duties of that in the opinion of the EMPLOYER or the ENGINEER-IN-



CHARGE, it is undesirable for administrative or any other reason for such person or persons to be employed in the works, 

the CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, shall at once remove such person or persons from 

employment thereon. Any person or persons so removed from the works shall not again be employed in connection with 

the WORKS without the written permission of the ENGINEER-IN- CHARGE. Any person so removed from the WORK shall be 

immediately re-placed at the expense of the CONTRACTOR by a qualified and competent substitute. Should the 

CONTRACTOR be requested to repatriate any person removed from the works he shall do so and shall bear all costs in 

connection herewith. 

36.3  The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, workmen, and others, and shall 

exercise a proper degree of control over them and in particular and without prejudice to the said generality, the 

CONTRACTOR shall be bound to prohibit and prevent any employees from trespassing or acting in any way detrimental or 

prejudicial to the interest of the community or of the properties or occupiers of land and properties in the neighborhood 

and in the event of such employee so trespassing, the CONTRACTOR shall be responsible therefore and relieve the 

EMPLOYER of all consequent claims or actions for damages or injury or any other grounds whatsoever. The decision of the 

ENGINEER-IN-CHARGE upon any matter arising under this clause shall be final. The CONTRACTOR shall be liable for any 

liability to EMPLOYER on account of deployment of CONTRACTOR's staff etc. or incidental or arising out of the execution of 

CONTRACT. The CONTRACTOR shall be liable for all acts or omissions on the part of his staff, Foremen and Workmen and 

others in his employment, including misfeasance or negligence of whatever kind in the course of their work or during their 

employment, which are connected directly or indirectly with the CONTRACT.  

36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the EMPLOYER's premises shall be 

properly identified by badges of a type acceptable to the EMPLOYER which must be worn at all times on EMPLOYER's 

premises. CONTRACTOR may be required to obtain daily entry passes for his staff/employees from EMPLOYER to work 

within operating areas. These being safety requirements, no relaxations on this account shall be given to CONTRACTOR.  
 

37 SUB-LETTING OF WORKS:  

37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or degree be transferred, assigned or 

sublet by the CONTRACTOR directly or indirectly to any person, firm or corporation whatsoever without the consent in 

writing, of the ENGINEER/EMPLOYER except as provided for in the succeeding sub-clause.  

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written consent to Sub- contract for the 

execution of any part of the WORK at the site, being entered in to by CONTRACTOR provided each individual Sub- contract 

is submitted to the ENGINEER-IN-CHARGE before being entered into and is approved by him.  

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every month the CONTRACTOR shall furnish to the 

ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms engaged by the CONTRACTOR and working 

at the SITE during the previous month with particulars of the general nature of the Subcontract or works done by them. 

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding any sub-letting with such approval as 

aforesaid and notwithstanding that the ENGINEER-I N-CHARGE shall have received copies of any Subcontracts, the 

contractor shall be and shall remain solely responsible for the quality, proper and expeditious execution of the Contract in 

all respects as if such sub-letting or Subcontracting had not taken place, and as if such work had been done directly by the 

CONTRACTOR. The CONTRACTOR shall bear all responsibility for any act or omission on the part of sub-contractors in 

regard to work to be performed under the CONTRACT.  

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged upon the works at the site executes any 

works which in the opinion of the ENGINEER-IN-CHARGE is not in accordance with the CONTRACT documents, the 

EMPLOYER may by written notice to the CONTRACTOR request him to terminate such subcontract and the CONTRACTOR 

upon the receipt of such notice shall terminate such Subcontract and dismiss the SUB-CONTRACTOR(S) and the later shall 

forthwith leave the works, failing which the EMPLOYER shall have the right to remove such SUB- CONTRACTOR(S) from the 

site.  

v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the EMPLOYER under the clause shall relieve the 

CONTRACTOR of any of his liabilities under the CONTRACT or give rise to any right or compensation, extension of time or 

otherwise failing which the EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S) from the site.  
 

38 POWER OF ENTRY:  

38.1  If the CONTRACTOR shall not commence the WORK in the manner previously described in the CONTRACT documents or if 

he shall at any time in the opinion of the ENGINEER-I N-CHARGE. 

i) fail to carry out the WORK in conformity with the CONTRACT documents, or 

ii) fail to carry out the WORK in accordance with the Time Schedule, or 

iii) substantially suspend work or the WORK for a period of fourteen days without authority from the ENGINEER IN-

CHARGE, or  

iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE, 

or   



v) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or vi) Commit, 

suffer, or permit any other breach of any of the provisions of the CONTRACT on his part to be performed or observed 

or persist in any of the above mentioned breaches of the CONTRACT for fourteen days, after notice in writing shall 

have been given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such breach to be remedied, or  

vi) if the CONTRACTOR shall abandon the WORK , or  

vii) If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any arrangement or 

composition with his creditors, or permit any execution to be levied or go into liquidation whether compulsory or 

voluntary not being merely a voluntary liquidation for the purpose of amalgamation or reconstruction then in any 

such case, the EMPLOYER shall have the power to enter upon the WORK and take possession thereof and of the 

materials, temporary WORK, construction plant, and stock thereon, and to revoke the CONTRACTOR's license to use 

the same, and to complete the WORK by his agents, other CONTRACTORS or workmen or to relate the same upon any 

terms and to such other person, firm or corporation as the EMPLOYER in his absolute discretion may think proper to 

employ and for the purpose aforesaid to use or authorise the use of any materials, temporary work, CONSTRUCTION 

PLANT, and stock as aforesaid, without making payment or allowance to the CONTRACTOR for the said materials 

other than such as may be certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and without making any 

payment or allowance to the CONTRACTOR for the use of the temporary said works, construction plant and stock or 

being liable for any loss or damage thereto, and if the EMPLOYER shall by reason of his taking possession of the WORK 

or of the WORK being completed by other CONTRACTOR (due account being taken of any such extra work or works 

which may or be omitted) then the amount of such excess as certified by the ENGINEER-IN- CHARGE shall be 

deducted from any money which may be due for work done by the CONTRACTOR under the CONTRACT and not paid 

for. Any deficiency shall forthwith be made good and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER 

shall have power to sell in such manner and for such price as he may think fit all or any of the construction plant, 

materials etc. constructed by or belonging to and to recoup and retain the said deficiency or any part thereof out of 

proceeds of the sale. 
 

39 CONTRACTOR'S RESPONSIBILITY WITH THE MECHANICAL, ELECTRICAL, INTERCOMMUNICATION SYSTEM, AIR 

CONDITIONING CONTRACTORS AND OTHER AGENCIES: 

39.1  Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR executing the work of civil 

construction, to work in close cooperation and coordinate the WORK with the Mechanical, Electrical, Air-conditioning and  

Intercommunication Contractor's and other agencies or their authorised representatives, in providing the necessary 

grooves, recesses,  cuts and opening etc., in wall, slabs beams and columns etc. and making good the same to the desired 

finish as per specification, for the placement of electrical, intercommunication cables, conduits, air-conditioning inlets and 

outlets grills and other equipments etc. where required. For the above said requirements in the false ceiling and other 

partitions, the CONTRACTOR before starting-up the work shall in consultation with the Electrical, Mechanical, 

Intercommunication, Air-conditioning contractor and other agencies prepare and put-up a joint scheme, showing the 

necessary openings, grooves, recesses, cuts, the methods of fixing required for the WORK of the aforesaid, and the finishes 

therein, to the ENGINEER-IN-CHARGE and get the approval. The CONTRACTOR before finally submitting the scheme to the 

ENGINEER-IN-CHARGE, shall have the written agreement of the other agencies. The ENGINEER- IN-CHARGE, before 

communicating his approval to the scheme, with any required modification, shall get the final agreement of all the 

agencies, which shall be binding. No claim shall be entertained on account of the above. The CONTRACTOR shall confirm in 

all respects with provision of any statutory regulations, ordinances or byelaws of any local or duly constituted authorities 

or public bodies which may be applicable from time to time to the WORK or any temporary works. The CONTRACTOR shall 

keep the EMPLOYER indemnified against all penalties and liabilities of every kind, arising out of non- adherance to such 

stains, ordinances, laws, rules, regulations, etc. 
 

40 OTHER AGENCIES AT SITE:  

40.1  The CONTRACTOR shall have to execute the WORK in such place and conditions where other agencies will also be engaged 

for other works such as site grading, filling, and levelling, electrical and mechanical engineering works, etc. No claim shall 

be entertained due to WORK being executed in the above circumstances. 
 

41 NOTICE: 

41.1  TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or his duly authorised representative at 

the job site or may be served by registered mail direct to the address furnished by the CONTRACTOR. Proof of issue of any 

such notice could be conclusive of the CONTRACTOR having been duly informed of all contents therein.  

41.2  TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall be served by 

sending the same by Registered mail to or delivering the same at the respective site offices of M/S. BCPLaddressed to the 

HEAD/SITE-IN-CHARGE. 

 



42 RIGHT OF VARIOUS INTERESTS: 

42.1  The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The CONTRACTOR shall 

cooperate and afford other agency(ies) reasonable opportunity for access to the WORK for the carriage and storage of 

materials and execution of their works.  

42.2  Wherever the work being done by any department of the EMPLOYER or by other agency(ies) employed by the EMPLOYER 

is contingent upon WORK covered by this CONTRACT, the respective rights of the various interests involved shall be 

determined by the ENGINEER-IN-CHARGE to secure the completion of the various portions of the work in general 

harmony.  
 

43 PATENTS AND ROYALTIES:  

43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or compositions of matter to 

be used or supplied or methods and process to be practised or employed in the performance of this CONTRACT, agrees to 

pay all royalties and licence fees which may be due with respect thereto. If any equipment, machinery, materials, 

composition of matters, be used or supplied or methods and processes to be practised or employed in the performance of 

this CONTRACT,is covered by a patent under which the CONTRACTOR is not licensed then the CONTRACTOR before 

supplying or using the equipment, machinery materials, composition method or processes shall obtain such licences and 

pay such royalties and licence fees as may be necessary for performance of this CONTRACT. In the event the CONTRACTOR 

fails to pay any such royalty or obtain any such licence, any suit for infringement of such patents which is brought against 

the CONTRACTOR or the EMPLOYER as a result such failure will be defended by the CONTRACTOR at his own expense and 

the CONTRACTOR will pay any damages and costs awarded in such suit. The CONTRACTOR shall promptly notify the 

EMPLOYER if the CONTRACTOR has acquired the knowledge of any plant under which a suit for infringement could be 

reasonably brought because of the use by the EMPLOYER of any equipment, machinery, materials, process, methods to be 

supplied hereunder. The CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with the right to extend 

the same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free licence to use in any country, any 

invention made by the CONTRACTOR or his employee in or as result of the performance of the WORK under the 

CONTRACT. 

43.2  All charges on account of royalty. toilage, rent, octroi terminal or sales tax and/or other duties or any other levy on 

materials obtained for the work or temporary work or part thereof (excluding materials provided by the EMPLOYER) shall 

be borne by the CONTRACTOR. 

43.3  The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this CONTRACT, the sand, 

stone, clay, ballast, earth, rock or other substances, or materials obtained from any excavation made for the purpose of 

the WORK or any building or produce upon the site at the time of delivery of the possession thereof, but all such 

substances, materials, buildings and produce shall be the property of the EMPLOYER provided that the CONTRACTOR may 

with the permission of the ENGINEER-IN-CHARGE, use the same for the purpose of the work by payment of cost of the 

same at such a rate as may be determined by the ENGINEER-IN- CHARGE.  

43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account of claims against 

CONTRACTOR for the contributory infringement of patent rights arising out and based upon the claim that the use of the 

EMPLOYER of the process included in the design prepared by the EMPLOYER and used in the operation of the plant 

infringes on any patent right. With respect to any subcontract entered into by CONTRACTOR pursuant to the provisions of 

the relevant clause hereof, the CONTRACTOR shall obtain from the SUB-CONTRACTOR an undertaking to provide the 

EMPLOYER with the same patent protection that CONTRACTOR is required to provide under the provisions of this clause. 
 

44 LIENS:  

44.1  If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have become liable and which 

is chargeable to the CONTRACTOR, the EMPLOYER shall have the right to retain out of any payment then due or thereafter 

to become due an amount sufficient to completely indemnify the EMPLOYER against such lien or claim and if such lien or 

claim be valid, the EMPLOYER may pay and discharge the same and deduct the amount so paid from any money which 

may be or may become due and payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments are 

made, the CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may be compelled to pay in 

discharging such lien or claim including all costs and reasonable expenses. EMPLOYER reserves the right to do the same.  

44.2  The EMPLOYER shall have lien on all materials, equipments including those brought by the CONTRACTOR for the purpose 

of erection, testing and commissioning of the WORK. 

44.3  The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-CHARGE a complete release 

or waiver of all liens arising or which may arise out of his agreement or receipt in full or certification by the CONTRACTOR 

in a form approved by ENGINEER-IN-CHARGE that all invoices for labour, materials, services have been paid in lien thereof 

and if required by the ENGINEER-IN-CHARGE in any case an affidavit that so far as the CONTRACTOR has knowledge or 

information the releases and receipts include all the labour and material for which a lien could be filled.  



44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after the issue of FINAL 

CERTIFICATE, from all liens and other encumbrances against the EMPLOYER on account of debts or claims alleged to be 

due from the CONTRACTOR or his SUB-CONTRACTOR to any person including SUB- CONTRACTOR and on behalf of  

EMPLOYER will defend at his own expense, any claim or litigation brought against the EMPLOYER or the CONTRACTOR in 

connection therewith. CONTRACTOR shall defend or contest at his own expense any fresh claim or litigation by any person 

including his SUB-CONTRACTOR, till its satisfactory settlement even after the expiry of two years from the date of issue of 

FINAL CERTIFICATE. 
 

45 DELAYS BY EMPLOYER OR HIS AUTHORISED AGENTS: 

45.1  In case the CONTRACTOR's performance is delayed due to any act or omission on the part of the EMPLOYER or his 

authorized agents, then the CONTRACTOR shall be given due extension of time for the completion of the WORK, to the 

extent such omission on the part of the EMPLOYER has caused delay in the CONTRACTOR's performance of his WORK. 

45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions granted except as provided 

in TENDER DOCUMENT, where the EMPLOYER reserves the right to seek indulgence of CONTRACTOR to maintain the 

agreed Time Schedule of Completion. In such an event the CONTRACTOR shall be obliged for working by CONTRACTOR's 

personnel for additional time beyond stipulated working hours as also Sundays and Holidays and achieve the completion 

date/interim targets. 

 

46 PAYMENT IF THE CONTRACT IS TERMINATED: 

46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the CONTRACTOR shall be paid by 

the EMPLOYER in so far as such amounts or items shall not have already been covered by payments of amounts  made to 

the CONTRACTOR for the WORK executed and accepted by ENGINEER-IN-CHARGE prior to the date of termination at the 

rates and prices provided for in the CONTRACT and in addition to the following: 

i) The amount payable in respect of any preliminary items, so far as the Work or service comprised therein has been 

carried out or performed and an appropriate portion as certified by ENGINEER-IN- CHARGE of any such items or 

service comprised in which has been partially carried out or performed. 

ii)  Any other expenses which the CONTRACTOR has expended for performing the WORK under the CONTRACT subject 

to being duly recommended by ENGINEER-IN-CHARGE and approved by EMPLOYER for payment, based on 

documentary evidence of his having incurred such expenses. 

46.2  The CONTRACTOR will be further required to transfer the title and provide the following in the manner and as directed by 

the EMPLOYER. 

a) Any and all completed works. 

b) Such partially completed WORK including drawings, informations and CONTRACT rights as the CONTRACTOR has 

specially performed, produced or acquired for the performance of the CONTRACTOR. 
 

47 NO WAIVER OF RIGHTS:  

47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any order by the EMPLOYER for 

payment of money or any payment for or acceptance of the whole or any part of the Work by the EMPLOYER nor any 

extension of time, nor any possession taken by EMPLOYER shall operate as a waiver of any provision of the CONTRACT, or 

of any power herein reserved to the EMPLOYER, or any right to damages herein provided, nor shall any waiver of any 

breach in the CONTRACT be held to be a waiver of any other subsequent breach. 
 

48 CERTIFICATE NOT TO AFFECT RIGHT OF EMPLOYER AND LIABILITY OF CONTRACTOR: 

48.1  No interim payment certificate(s) issued by the Engineer-in- Charge of the EMPLOYER, nor any sum paid on account by the 

EMPLOYER, nor any extension of time for execution of the work granted by EMPLOYER shall affect or prejudice the rights 

of the Employer against the CONTRACTOR or relieve the CONTRACTOR of his obligations for the due performance of the 

CONTRACT, or be interpreted as approval of the WORK done or of the equipment supplied and no certificate shall create 

liability for the EMPLOYER to pay for alterations, amendments, variations or additional works not ordered, in writing, by 

EMPLOYER or discharge the liability of the CONTRACTOR for the payment of damages whether due, ascertained, or 

certified or not or any sum against the payment of which he is bound to indemnify the EMPLOYER. 
 

49 LANGUAGE AND MEASURES:  

49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, Correspondence, operating and 

maintenance Instructions, DRAWINGS, or any other writing shall be written in English language. The Metric System of 

measurement shall be used in the CONTRACT unless otherwise specified. 

 

 



50 TRANSFER OF TITLE:  

50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the EMPLOYER for all Supplies till 

the same are finally accepted by the EMPLOYER after the successful completion of PERFORMANCE TEST and GUARANTEE 

TEST and issue of FINAL CERTIFICATE. 

50.2  However, the EMPLOYER shall have the lien on all such works performed as soon as any advance or progressive payment 

is made by the EMPLOYER to the CONTRACTOR and the CONTRACTOR shall not subject these works for use other than 

those intended under this CONTRACT.  
 

51 RELEASE OF INFORMATION: 

51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any other medium, 

photographs, or other reproduction of the Work under this CONTRACT or description of the site dimensions, quantity , 

quality or other information, concerning the Work unless prior written permission has been obtained from the EMPLOYER. 
 

52 BRAND NAMES: 

52.1  The specific reference in the SPECIFICATIONS and documents to any material by trade name, make or catalogue number 

shall be construed as establishing standard or quality and performance and not as limited competition.  However, 

TENDERER may offer other similar equipments provided it meets the specified standard design and performance 

requirements. 
 

53 COMPLETION OF CONTRACT: 

53.1  Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT shall be deemed to have 

been completed at the expiration of the PERIOD OF LIABILITY as provided for under the CONTRACT. 
 

54 SPARES:  

54.1  The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING of the  plants, recommendatory 

and/or mandatory spares, which are required essential by the manufacturer/supplier. The same shall be delivered at SITE, 

3(Three) months before COMMISSIONING. Also the CONTRACTOR should furnish the manufacturing drawings for fast 

wearing spares.  

54.2  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments, plants and machineries 

go out of production of spare parts for the equipment furnished and erected by him, he shall give at least twelve (12) 

months' advance notice to the EMPLOYER, so that the latter may order his requirement of spares in one lot,  if he so 

desires. 
 

SECTION-V PERFORMANCE OF WORK  

55 EXECUTION OF WORK:  

55.1  All the Works shall be executed in strict conformity with the provisions of the CONTRACT Documents and with such 

explanatory detailed drawings, specification and instructions as may be furnished from time to time to the CONTRACTOR 

by the ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The CONTRACTOR shall be responsible for 

ensuring that works throughout are executed in the most substantial, proper and workmanlike manner with the quality of 

material and workmanship in strict accordance with the SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-

CHARGE. The CONTRACTOR shall provide all necessary materials equipment labour etc. for execution and maintenance of 

WORK till completion unless otherwise mentioned in the CONTRACT. 

56 CO-ORDINATION AND INSPECTION OF WORK: 

56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall be the responsibility of the ENGINEER-

IN-CHARGE. The written instruction regarding any particular job will normally be passed by the ENGINEER-IN-CHARGE or 

his authorised representative. A work order book will be maintained by the CONTRACTOR for each sector in which the 

aforesaid written instructions will be entered. These will be signed by the CONTRACTOR or his authorised representative 

by way of acknowledgement within 12 hours. 
 

57 WORK IN MONSOON AND DEWATERING: 

57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working in the monsoon also. 

The CONTRACTOR must maintain a minimum labour force as may be required for the job and plan and execute the 



construction and erection according to the prescribed schedule. No extra rate will be considered for such work in 

monsoon. 

57.2  During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the construction work site 

free from water at his own cost. 
 

58 WORK ON SUNDAYS AND HOLIDAYS: 

58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his 

representative at least two days in advance and obtain permission in writing. The CONTRACTOR shall observe all labour 

laws and other statutory rules and regulations in force. In case of any violations of such laws, rules and regulations, 

consequence if any, including the cost thereto shall be exclusively borne by the CONTRACTOR and the EMPLOYER shall 

have no liability whatsoever on this account. 
 

59 GENERAL CONDITIONS FOR CONSTRUCTION AND ERECTION WORK: 

59.1  The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of need and the 

EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will become necessary and the 

CONTRACTOR should take this aspect into consideration for formulating his rates for quotation. No extra claims will be 

entertained by the EMPLOYER no this account. For carrying out work beyond working hours the CONTRACTOR will 

approach the ENGINEER-IN-CHARGE or his authorized representative and obtain his prior written permission. 

59.2  The CONTRACTOR must arrange for the placement of workers in such a way that the delayed completion of the WORK or 

any part thereof for any reason whatsoever will not affect their proper employment. The EMPLOYER will not entertain any 

claim for idle time payment whatsoever.  

59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at regular intervals regarding the state 

and progress of WORK. The details and proforma of the report will mutually be agreed after the award of CONTRACT. The 

CONTRACTOR shall provide display boards showing progress and labour strengths at worksite, as directed by the 

ENGINEER-IN-CHARGE. 
 

60 ALTERATIONS IN SPECIFICATIONS, DESIGN AND EXTRA WORKS: 

60.1 The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lumpsum firm price/item 

rate quoted by him, the EMPLOYER will not accept any proposals for changes in VALUE OF CONTRACT or  extension in 

time on account of any such changes which may arise to the CONTRACTOR's scope of WORK as a result of detailed 

Engineering and thereafter during the execution of WORK. The only exception to this will be a case where the 

EMPLOYER requests in writing to the CONTRACTOR to upgrade the SPECIFICATIONS or the size of any major pieces of 

equipments, plant or machinery beyond what is normally required to meet the scope of WORK as defined in the 

CONTRACT DOCUMENT. In such cases, a change order will be initialled by the CONTRACTOR at the appropriate time for 

the EMPLOYER's prior approval giving the full back-up data for their review and for final settlement of any impact on 

price within 30 (thirty) days thereafter.  

60.2  The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to or substitutions for, the 

Schedule of Rates, the original specifications, drawings, designs and instructions that may appear to him to be necessary 

or advisable during the progress of the WORK and the CONTRACTOR shall be bound to carry out the such altered/ extra/ 

new items of WORK in accordance with any instructions which may be given to him in writing signed by the ENGINEER-

IN- CHARGE, and such alterations, omissions, additions or substitutions shall not invalidate the CONTRACT and any 

altered, additional or substituted work which the CONTRACTOR may be directed to do in the manner above specified as 

part of the WORK shall be carried out by the CONTRACTOR on the same conditions in all respects on which he agreed to 

do the main WORK. The time of completion of WORK may be extended for the part of the particular job at the discretion 

of the ENGINEER-IN- CHARGE, for only such alterations, additions or substitutions of the WORK, as he may consider as just 

and reasonable. The rates for such additional, altered or substituted WORK under this clause shall be worked out in 

accordance with the following provisions:-  

I. For Item Rate Contract 

a) If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for the WORK, the 

CONTRACTOR is bound to carry on the additional, altered or substituted WORK at the same rates as are specified 

in the CONTRACT. 

b) If the rates for the additional, altered or substituted WORK are not specifically provided in the CONTRACT for the 

WORK, the rates will be derived from the rates for similar class of WORK as are specified in the CONTRACT for 

the WORK. The opinion of the ENGINEER-IN- CHARGE, as to whether or not the rates can be reasonably so 

derived from the items in this CONTRACT will be final and binding on the CONTRACTOR.  

c) If the rates for the altered, additional or substituted WORK cannot be determined in the manner specified in sub-

clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of the date of receipt of order to carry out 



the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention to charge for such class of 

WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine the 

rate or rates on the basis of the prevailing market rates, labour cost at schedule of labour rates plus 10% to cover 

contractor's supervision, overheads and profit and pay the CONTRACTOR accordingly. The opinion of the 

ENGINEER- IN-CHARGE as to current market rates of materials and the quantum of labour involved per unit of 

measurement will be final and binding on the CONTRACTOR.   

d) Where the item of work will be executed through nominated specialist agency as approved by the ENGINEER-IN-

CHARGE, then the actual amount paid to such nominated agency supported by documentary evidence and as 

certified by ENGINEER-IN-CHARGE shall be considered plus 10% (ten percent) to cover all contingencies, 

overhead, profits to arrive at the rates.   

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the following:- Where the 

value of additions of new items together with the value of alterations, additions/deletions or substitutions does 

not exceed by or is not less than plus/minus (+)25% of the VALUE OF CONTRACT. The item rates in the Schedule 

of Rates shall hold good for all such variations between the above mentioned limits, irrespective of any 

increase/decrease of quantities in the individual items of Schedule of Rates. Where the value of addition of new 

items together with the value of alterations, additions/deletions or substitutions reduces more than 25% of the 

contract value but is within the following limits the tenderer shall be paid compensation for decrease in the 

value of work, as follows: S.No. Range of Variation Percentage compensation for decrease in the value of work in 

the respective range. a) Beyond (+) 25% No increase and/or upto& inclusive of decrease shall be (+) 50% 

applicable for the Schedule of Rates (The rates quoted for this increase shall be valid). b) Beyond (-) 25% 

upto&For reduction beyond inclusive of (-) 50% 25%contractor shall be compensated by an amount equivalent 

to 10% of the reduction in value of the contract as awarded. For example if the actual contract value is 70% of 

awarded value then compensation shall be 10% of (75-70) i.e. 0.5% of awarded contract value. 

II. For Lumpsum Contracts: CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the WORK, 

inform the  ENGINEER-IN- CHARGE of the rates which it is his intention to charge for such class of WORK, supported 

by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis 

of the prevailing market rates, labour cost at schedule of labour rates plus 10% to cover contractor's supervision, 

overheads and profit and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to current 

market rates of materials and the quantum of labour involved per unit of measurement will be final and binding on 

the CONTRACTOR. 
 

61 DRAWINGS TO BE SUPPLIED BY THE EMPLOYER 

61.1  The drawings attached with tender are only for the general guidance to the CONTRACTOR to enable him to visualize the 

type of work contemplated and scope of work involved. The CONTRACTOR will be deemed to have studied the DRAWINGS 

and formed an idea about the WORK involved.  

61.2  Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will be furnished from time 

to time during the progress of the work. The CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied 

to him thoroughly and carefully and in conjunction with all other connected drawings and bring to the notice of the 

ENGINEER-IN-CHARGE discrepancies, if any, therein before actually carrying out the Work. 

61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the CONTRACTOR's office on the site and 

shall be made available to the ENGINEER-IN- CHARGE at any time during the CONTRACT. The drawings and other 

documents issued by the EMPLOYER shall be returned to the EMPLOYER on completion of the WORK.  
 

62 DRAWINGS TO BE SUPPLIED BY THE CONTRACTOR: 

62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the special conditions of contract, 

and shall be furnished within the specified time.  

62.2  Where approval/review of drawings before manufacture/ construction/fabrication has been specified, it shall be 

CONTRACTOR's responsibility to have these drawings prepared as per the directions of ENGINEER-IN-CHARGE and got 

approved before proceeding with manufacture/construction/fabrication as the case may be. Any change that may have 

become necessary in these drawings during the execution of the work shall have to be carried out by the CONTRACTOR to 

the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final drawings shall bear the certification stamp as indicated 

below duly signed by both the CONTRACTOR and ENGINEER-IN-CHARGE.  "Certified true for _____________________ 

(Name of Work) Agreement No.___________________________Signed:________________ (CONTRACTOR) (ENGINEER-

IN-CHARGE) 

62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-CHARGE as far as practicable 

within 3 (Three) weeks and shall be modified by the CONTRACTOR, if any modifications and/or corrections are required by 

the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such modifications and/or corrections and submit the final 



drawings for approval. Any delays arising out of failure by the CONTRACTOR to rectify the drawing in good time shall not 

alter the Contract Completion Time.  

62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR in six copies and one 

transparent for record purposed to the EMPLOYER.  
 

63 SETTING OUT WORKS: 

63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the Works site and a level bench 

mark and the CONTRACTOR shall set out the Works and shall provide an efficient staff for the purpose and shall be solely 

responsible for the accuracy of such setting out.  

63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, templates, level marks, profiles 

and other similar things and shall take all necessary precautions to prevent their removal or disturbance and shall be 

responsible for the consequence of such removal or disturbance should the same take place and for their efficient and 

timely reinstatement. The CONTRACTOR shall also be responsible for the maintenance of all existing survey marks, 

boundary marks, distance marks and center line marks, either existing or supplied and fixed by the CONTRACTOR. The 

work shall be set out to the satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining with the CONTRACTOR 

by the ENGINEER- IN-CHARGE in setting out the work, shall not relieve the CONTRACTOR of any of his responsibility.  

63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary reference and level posts, pegs, 

bamboos, flags, ranging rods, strings and other materials for proper layout of the works in accordance with the schemes 

for bearing marks acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal or face lines and cross lines shall be 

marked by means of small masonry pillars. Each pillar shall have distinct mark at the centre to enable theodolite to be set 

over it. No work shall be started until all these points are checked and approved by the ENGINEER-IN-CHARGE in writing 

but such approval shall not relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all 

labour, material and other facilities, as necessary, for the proper checking of layout and inspection of the points during 

construction.  

63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be protected and fenced 

by the CONTRACTOR.  

63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents according to which the WORK was 

carried out. 
 

64 RESPONSIBILITY FOR LEVEL AND ALIGNMENT: 

64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical alignment, the levels and 

correctness of every part of the WORK and shall rectify effectively any errors or imperfections therein, such rectifications 

shall be carried out by the CONTRACTOR, at his own cost, when instructions are issued to that effect by the ENGINEER- IN-

CHARGE. 
 

65 MATERIALS TO BE SUPPLIED BY CONTRACTOR: 

65.1  The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the materials required for the 

construction including steels, cement and other building materials, tools, tackles, construction plant and equipment for the 

completion and maintenance of the WORK except the materials which will be issued by the EMPLOYER and shall make his 

own arrangement for procuring such materials and for the transport thereof. The EMPLOYER may give necessary 

recommendation to the respective authority if so desired by the CONTRACTOR but assumes no further responsibility of 

any nature. The EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which are supplied by 

reputed suppliers. 

65.2  The CONTRACTOR shall properly store all materials either issued to him or brought by him to the SITE to prevent damages 

due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, etc. for proper and speedy execution of his 

works. The CONTRACTOR shall maintain sufficient stocks of all materials required by him.  

65.3  No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in writing of the 

ENGINEER-IN-CHARGE. 
 

66 STORES SUPPLIED BY THE EMPLOYER: 

66.1  If the SPECIFICATION of the WORK provides for the use of any material of special description to be supplied from the 

EMPLOYER's stores or it is required that the CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-

CHARGE, such materials and stores, and price to be charged there for as hereinafter mentioned being so far as  practicable 

for the convenience of the CONTRACTOR, but not so as in any way to control the meaning or effect of the CONTRACT, the 

CONTRACTOR shall be bound to purchase and shall be supplied such materials and stores as are from time to time 

required to be used by him for the purpose of the CONTRACT only. The sums due from the CONTRACTOR for the value of 



materials supplied by the EMPLOYER will be recovered from the running account bill on the basis of the actual 

consumption of materials in the works covered and for which the running account bill has been prepared. After the 

completion of the WORK, however, the CONTRACTOR has to account for the full quantity of materials supplied to him as 

per relevant clauses in this document.  

66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER will be debited to the 

CONTRACTOR's account at the rates shown in the schedule of materials and if they are not entered in the schedule, they 

will be debited at cost price, which for the purpose of the CONTRACT shall include the cost of carriage and all other  

expenses whatsoever such as normal storage supervision charges which shall have been incurred in obtaining the same at 

the EMPLOYER's stores. All materials so supplied to the CONTRACTOR shall remain the absolute property of the EMPLOYER 

and shall not be removed on any account from the SITE of the WORK, and shall be at all times open for inspection to the 

ENGINEER-IN-CHARGE. Any such materials remaining unused at the time of the completion or termination of the 

CONTRACT shall be returned to the EMPLOYER's stores or at a place as directed by the ENGINEER-IN-CHARGE in perfectly 

good condition at CONTRACTOR's cost. 
 

67 CONDITIONS FOR ISSUE OF MATERIALS: 

67.1 Materials specified as to be issued by the EMPLOYER will be supplied to the CONTRACTOR by the EMPLOYER form his 

stores. It shall be responsibility of the CONTRACTOR to take delivery of the materials and arrange for its loading, transport 

and unloading at the SITE of WORK at his own cost. The materials shall be issued between the working hours and as per 

the rules of the EMPLOYER as framed from time to time. 

67.2  The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials at site after these have 

been issued to him.  

67.3  Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained from the manufacturers.   

67.4  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the materials safe against damage by 

rain, dampness, fire, theft etc. He shall also employ necessary watch and ward establishment for the purpose.  

67.5  It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of taking delivery and satisfy 

himself that they are in good condition. After the materials have been delivered by the EMPLOYER, it shall be the 

responsibility of the CONTRACTOR to keep them in good condition and if the materials are damaged or lost, at any time, 

they shall be repaired and/or replaced by him at his own cost according to the instructions of the ENGINEER-IN-CHARGE.  

67.6   The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which the EMPLOYER has undertaken 

to supply where such failure or delay is due to natural calamities, act of enemies, transport and procurement difficulties 

and any circumstances beyond the control of the EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim any 

compensation or loss suffered by him on this account.   

67.7  It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the WORK other than those to 

be supplied by the EMPLOYER. If, however, in the opinion of the ENGINEER-IN-CHARGE the execution of the WORK is likely 

to be delayed due to the CONTRACTOR's inability to make arrangements for supply of materials which normally he has to 

arrange for, the ENGINEER-IN-CHARGE shall have the right at his own discretion to issue such materials, if available with 

the EMPLOYER or procure the materials from the market or as elsewhere and the CONTRACTOR will be bound to take such 

materials at the rates decided by the ENGINEER-IN-CHARGE. This, however, does not in any way absolve the CONTRACTOR 

from responsibility of making arrangements for the supply of such materials in part or in full, should such a situation occur 

nor shall this constitute a reason for the delay in the execution of the WORK.  

67.8  None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR for manufacturing item which 

can be obtained as supplied from standard manufacturer in finished form. 

67.9  The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to execute an Indemnity Bond in the 

prescribed form for safe custody and accounting of all materials issued by the EMPLOYER.  

67.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a statement showing his 

requirement of the quantities of the materials to be supplied by the EMPLOYER and the time when the same will be 

required by him for the works, so as to enable the ENGINEER-IN-CHARGE to make necessary arrangements for 

procurement and supply of the material. 

67.11 Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR indicating the daily receipt, 

consumption and balance in hand. This account shall be maintained in a manner prescribed by the ENGINEER-IN-CHARGE 

along with all connected papers viz. requisitions, issues, etc., and shall be always available for inspection in the 

CONTRACTOR's office at SITE.   

67.12 The CONTRACTOR should see that only the required quantities of materials are got issued. The CONTRACTOR shall not 

be entitled to cartage and incidental charges for returning the surplus materials, if any, to the stores wherefrom they were 

issued or to the place as directed by the ENGINEER-IN-CHARGE.  

67.13 Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s) than issued for. 

 



68 MATERIAL PROCURED WITH ASSISTANCE OF EMPLOYER/RETURN OF SURPLUS: 

68.1  Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT where any materials for 

the execution of the CONTRACT are procured with the assistance of the EMPLOYER either by issue from EMPLOYER's stock 

or purchases made under order or permits or licences issued by Government, the CONTRACTOR shall hold the said 

materials as trustee for the EMPLOYER and use such materials economically and solely for the purpose of the CONTRACT 

and not dispose them off without the permission of the EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, 

shall determine having due regard to the condition of the materials. The price allowed to the CONTRACTOR, however, shall 

not exceed the amount charged to him excluding the storage charges, if any. The decision of the ENGINEER-IN-CHARGE 

shall be final and conclusive in such matters. In the event of breach of the aforesaid condition, the CONTRACTOR shall, in 

terms of the licences or permits and/or criminal breach of trust, be liable to compensate the EMPLOYER at double rate or 

any higher rate, in the event of those materials at that time having higher rate or not being available in the market, then 

any other rate to be determined by the ENGINEER-IN-CHARGE and his decision shall be final and conclusive. 
 

69 MATERIALS OBTAINED FROM DISMANTLING: 

69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part for reasons other than 

those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK of dismantling etc., will be 

considered as the EMPLOYER's property and will be disposed off to the best advantage of  the EMPLOYER. 
 

 

70 ARTICLES OF VALUE FOUND:  

70.1  All gold, silver and other minerals of any description and all precious stones, coins, treasure relics, antiquities and other 

similar things which shall be found in, under or upon the SITE, shall be the property of the EMPLOYER and the 

CONTRACTOR shall duly preserve the same to the satisfaction of the ENGINEER-IN-CHARGE and shall from time to time 

deliver the same to such person or persons indicated by the EMPLOYER. 
 

71 DISCREPANCIES BETWEEN INSTRUCTIONS: 

71.1  Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, his agent or staff or any 

doubt arises as to the meaning of any such instructions or should there be any misunderstanding between the 

CONTRACTOR's staff and the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall refer the matter immediately in writing 

to the ENGINEER-IN-CHARGE whose decision thereon shall be 7final and conclusive and no claim for losses alleged to have 

been caused by such discrepancies between instructions, doubts, or misunderstanding shall in any event be admissible. 
 

72 ACTION WHERE NO SPECIFICATION IS ISSUED: 

72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by the EMPLOYER as mentioned in the Tender 

Documents such WORK shall be carried out in accordance with Indian Standard Specifications and if the Indian Standard 

Specifications do not cover the same, the WORK should be carried out as per standard Engineering Practice subject to the 

approval of the ENGINEER-IN-CHARGE. 
 

73 INSPECTION OF WORKS: 

73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any time wherever in progress either 

on the SITE or at the CONTRACTOR's premises/workshops wherever situated, premises/ workshops of any person, firm or 

corporation where WORK in connection with the CONTRACT may be in hand or where materials are being or are to be 

supplied, and the CONTRACTOR shall afford or procure for the ENGINEER-IN- CHARGE every facility and assistance to carry 

out such inspection. The CONTRACTOR shall, at all time during the usual working hours and at all other time at which 

reasonable notice of the intention of the ENGINEER-IN- CHARGE or his representative to visit the WORK shall have been 

given to the CONTRACTOR, either himself be present or receive orders and instructions, or have a responsible agent duly 

accredited in writing, present for the purpose. Orders given to the CONTRACTOR's agent shall be considered to have the 

same force as if they had been given to the CONTRACTOR himself. The CONTRACTOR shall give not less than seven days 

notice in writing to the ENGINEER-IN-CHARGE before covering up or otherwise placing beyond reach of inspection and 

measurement of any work in order that the same may be inspected and measured. In the event of breach of above the 

same shall be uncovered at CONTRACTOR's expense for carrying out such measurement or inspection.  

73.2  No material shall be dispatched from the CONTRACTOR's stores before obtaining the approval in writing of the Engineer-

in-Charge. The CONTRACTOR is to provide at all time during the progress of the WORK and the maintenance period, 

proper means of access with ladders, gangways etc. and the necessary attendance to move and adopt as directed for 

inspection or measurements of the WORK by the ENGINEER- IN-CHARGE. 



73.3  The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all necessary instruments and assistance 

in checking or setting out of WORK and in the checking of any WORK made by the CONTRACTOR for the purpose of setting 

out and taking measurements of WORK.  
 

74 TESTS FOR QUALITY OF WORK:  

74.1  All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and in accordance with the 

instructions of the ENGINEER-IN-CHARGE and shall be subjected from time to time to such test at CONTRACTOR's cost as 

the ENGINEER-IN-CHARGE may direct at the place of manufacture or fabrication or on the site or at all or any such places. 

The CONTRACTOR shall provide assistance, instruments, labour and materials as are normally required for examining, 

measuring and testing any workmanship as may be selected and required by the ENGINEER-IN-CHARGE.  

74.2  All the tests that will be necessary in connection with the execution of the WORK as decided by the ENGINEER- IN-CHARGE 

shall be carried out at the field testing laboratory of the EMPLOYER by paying the charges as decided by the EMPLOYER 

from time to time. In case of non- availability of testing facility with the EMPLOYER, the required test shall be carried out at 

the cost of CONTRACTOR at Government or any other testing laboratory as directed by ENGINEER-IN-CHARGE.  

74.3  If any tests are required to be carried out in conjunction with the WORK or materials or workmanship not supplied by the 

CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of 

such tests shall be reimbursed by the EMPLOYER. 
 

75 SAMPLES FOR APPROVAL:  

75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested or if required by the 

specifications, adequate samples of all materials and finished to be used in the WORK. Such samples shall be submitted 

before the WORK is commenced and in ample time to permit tests and examinations thereof. All materials furnished and 

finishes applied in actual WORK shall be fully equal to the approved samples. 
 

76 ACTION AND COMPENSATION IN CASE OF BAD WORK: 

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, imperfect or unskilled 

workmanship, or with materials of any inferior description, or that any materials or articles provided by the CONTRACTOR 

for the execution of the WORK are unsound, or of a quality inferior to that contracted for, or otherwise not in accordance 

with the CONTRACT, the CONTRACTOR shall on demand in writing from the ENGINEER-IN-CHARGE or his authorised 

representative specifying the WORK, materials or articles complained of notwithstanding that the same may have been 

inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the WORK so specified and 

provide other proper and suitable materials or articles at his own cost and in the event of failure to do so within the period 

specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR shall be liable to pay compensation at 

the rate of 1 % (One percent) of the estimated cost of the whole WORK, for every week limited to a maximum of 10% (ten 

percent) of the value of the whole WORK, while his failure to do so shall continue and in the case of any such failure the 

ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove and re-execute the WORK or remove and replaced 

with others, the materials or articles complained of to as the case may be at the risk and expense in all respects of the 

CONTRACTOR. The decision of the Engineering-in-charge as to any question arising under this clause shall be final and 

conclusive. 
 

77 SUSPENSION OF WORKS: 

77.1  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in writing by the ENGINEER-IN-

CHARGE, or his representative, temporarily suspend the WORKS or any part thereof for such written order, proceed with 

the WORK therein ordered to be suspended until, he shall have received a written order to proceed therewith. The 

CONTRACTOR shall not be entitled to claim compensation for any loss or damage sustained by him by reason of temporary 

suspension of the WORKS aforesaid. An extension of time for completion, corresponding with the delay caused by any 

such suspension of the WORKS as aforesaid will be granted to the ONTRACTOR should he apply for the same provided that 

the suspension was not consequent to any default or failure on the part of the CONTRACTOR. 

77.2  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a period of more than two 

months, the CONTRACTOR shall have the option to terminate the CONTRACT.  
 

78 EMPLOYER MAY DO PART OF WORK: 

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the provisions of this 

CONTRACT the EMPLOYER has the alternative right, instead of assuming charge of entire WORK, to place additional labour 

force, tools, equipments and materials on such parts of the WORK, as the EMPLOYER may designate or also engage 

another CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER shall deduct from the amount which 



otherwise might become due to the CONTRACTOR, the cost of such work and material with ten percent (10%) added to 

cover all departmental charges and should the total amount thereof exceed the amount due to the CONTRACTOR, the 

CONTRACTOR shall pay the difference to the EMPLOYER. 
 

79 POSSESSION PRIOR TO COMPLETION: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or partially completed WORK or 

part of the WORK. Such possession or use shall not be deemed to be an acceptance of any work completed in accordance 

with the CONTRACT agreement. If such prior possession or use by the ENGINEER-IN- CHARGE delays the progress of 

WORK, equitable adjustment in the time of completion will be made and the CONTRACT agreement shall be deemed to be 

modified accordingly. 
 

80 DEFECTS LIABILITY PERIOD (TWELVE MONTHS PERIOD OF LIABILITY FROM THE DATE OF ISSUE OF COMPLETION 

CERTIFICATE): 

80.1  The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date of completion ofWORK 

as certified by the ENGINEER-IN-CHARGE which is indicated in the Completion Certificate. Any damage or defect that may 

arise or lie undiscovered at the time of issue of Completion Certificate, connected in any way with the equipment or 

materials supplied by him or in the workmanship, shall be rectified or replaced by the CONTRACTOR at his own expense as 

deemed necessary by the ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by 

other work and deduct actual cost incurred towards labour, supervision and materials consumables or otherwise plus 

100% towards overheads (of which the certificate of ENGINEER-IN-CHARGE shall be final) from any sums that may then be 

or at any time thereafter, become due to the CONTRACTOR or from his Contract Performance Security, or the proceeds of 

sale thereof or a sufficient part on thereof.  

80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions would be beneficial or 

necessary to fulfil the guarantees called for, he shall bring this to the notice of the ENGINEER- IN-CHARGE in writing. If 

during the period of liability any portion of the WORK/equipment, is found defective and is rectified/ replaced, the period 

of liability for such equipment/ portion of WORK shall be operative from the date such rectification/ replacement are 

carried out and Contract Performance Guarantee shall be furnished separately for the extended period of liability for that 

portion of WORK/ equipment only. Notwithstanding the above provisions the supplier's, guarantees/warrantees for the 

replaced equipment shall also be passed on to the EMPLOYER.  

80.3  LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the aggregate total liability of 

CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement / Contract Value. However, 

neither party shall be liable to the other party for any indirect and consequential damages, loss of profits or loss of 

production. 
 

81 CARE OF WORKS:  

81.1  From the commencement to completion of the WORK, the CONTRACTOR shall take full responsibility for the care for all 

works including all temporary works and in case any damages, loss or injury shall happen to the WORK or to any part 

thereof or to any temporary works from any cause whatsoever, shall at his own cost repair and make good the same so 

that at completion the WORK shall be in good order and in conformity in every respects with the requirement of the 

CONTRACT and the ENGINEER-IN- CHARGE's instructions. 

81.2  DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall: a) 

Decide that any works done or materials used by the CONTRACTOR or by any SUB-CONTRACTOR is defective or not in 

accordance with the CONTRACT, or that the works or any portion thereof are defective, or do not fulfill the requirements 

of CONTRACT (all such matters being hereinafter, called `Defects' in this clause), and b) As soon as reasonably practicable, 

gives to the CONTRACTOR notice in writing of the said decision, specifying particulars of the defects alleged to exist or to 

have occurred, then the CONTRACTOR shall at his own expenses and with all speed make good the defects so specified. In 

case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the CONTRACTOR, such steps as may in all 

circumstances, be reasonable to make good such defects. The expenditure so incurred by the EMPLOYER will be recovered 

from the amount due to the CONTRACTOR. The decision of the ENGINEER-IN-CHARGE with regard to the amount to be 

recovered from the CONTRACTOR will be final and binding on the CONTRACTOR. As soon as the WORK has been 

completed in accordance with the CONTRACT (except in minor respects that do not affect their use for the purpose for 

which they are intended and except for maintenance thereof provided in clause 80.1 of General Conditions of Contract) 

and have passed the tests on completion, the ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called Completion 

Certificate) in which he shall certify the date on which the WORK have been so completed and have passed the said tests 

and the EMPLOYER shall be deemed to have taken over the WORK on the date so certified. If the WORK has been divided 

into various groups in the CONTRACT, the EMPLOYER shall be entitled to take over any group or groups before the other or 



others and there upon the ENGINEER-IN-CHARGE shall issue a Completion Certificate which will, however, be for such 

group or groups so taken over only. In such an event if the group /section/ part so taken over is related, to the integrated 

system of the work, not withstanding date of grant of Completion Certificate for group/ section/ part. The period of 

liability in respect of such group/ section/ part shall extend 12 (twelve) months from the date of completion of WORK.  

81.3  DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he shall make 

good, with all possible speed, any defect arising from the defective materials supplied by the CONTRACTOR or 

workmanship or any act or omission of the CONTRACT or that may have been noticed or developed, after the works or 

groups of the works has been taken over, the period allowed for carrying out such WORK will be normally one month. If 

any defect be not remedied within a reasonable time, the EMPLOYER may proceed to do the WORK at CONTRACTOR's risk 

and expense and deduct from the final bill such amount as may be decided by the EMPLOYER. If by reason of any default 

on the part of the CONTRACTOR a COMPLETION CERTIFICATE has not been issued in respect of any portion of the WORK 

within one month after the date fixed by the CONTRACT for the completion of the WORK, the EMPLOYER shall be at liberty 

to use the WORK or any portion thereof in respect of which a completion certificate has not been issued, provided that the 

WORK or the portion thereof so used as aforesaid shall be afforded reasonable opportunity for completing these works for 

the issue of Completion Certificate. 
 

82 GUARANTEE/TRANSFER OF GUARANTEE: 

82.1  For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment against termite or any 

other specialized works etc. the CONTRACTOR shall invariably engage SUB-CONTRACTORS who are specialists in the field 

and firms of repute and such a SUB-CONTRACTOR shall furnish guarantees for their workmanship to the EMPLOYER, 

through the CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee to the 

EMPLOYER, the CONTRACTOR shall give that guarantee to the EMPLOYER directly. 
 

83 TRAINING OF EMPLOYER'S PERSONNEL: 

83.1  The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the EMPLOYER at the 

works of the CONTRACTOR without any cost to the EMPLOYER. The period and the nature of training for the individual 

personnel shall be agreed upon mutually between the CONTRACTOR and the EMPLOYER. These engineering personnel 

shall be given special training at the shops, where the equipment will be manufactured and/ or in their collaborator's 

works and where possible, in any other plant where equipment manufactured by the CONTRACTOR or his collaborators is 

under installation or test to enable those personnel to become familiar with the equipment being furnished by the 

CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said engineering personnel. 
 

84 REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS: 

84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the CONTRACTOR, that the 

CONTRACTOR has manufactured any plant or part of the plant unsound or imperfect or has furnished plant inferior to the 

quality specified, the CONTRACTOR on receiving details of such defects or deficiencies shall at his own expenses within 7 

(seven) days of his receiving the notice, or otherwise within such time as may be reasonably necessary for making it good, 

proceed to alter, re-construct or remove such work and furnish fresh equipmentsupto the standards of the specifications. 

In case the CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's notice in writing of his 

intentions to do so, proceed to remove the portion of the WORK so complained of and at the cost of CONTRACTOR's,  

84.2 all such works or furnish all such equipments provided that nothing in the clause shall be deemed to deprive the 

EMPLOYER of or affect any rights under the CONTRACT, the EMPLOYER may otherwise have in respect of such defects and 

deficiencies.  

84.3  The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments to the EMPLOYER of the 

extra cost, of such replacements procured including erection/installation as provided for in the CONTRACT; such extra cost 

being the ascertained difference between the price paid by the EMPLOYER for such replacements and the CONTRACT price 

portion for such defective plants and repayments of any sum paid by the EMPLOYER to the CONTRACTOR in respect of 

such defective plant. Should the EMPLOYER not so replace the defective plant the CONTRACTOR's extreme liability under 

this clause shall be limited to the repayment of all such sums paid by the EMPLOYER under the CONTRACT for such 

defective plant. 
 

85 INDEMNITY  

85.1  If any action is brought before a Court, Tribunal or any other Authority against the Employer or an officer or agent of the 

EMPLOYER, for the failure, omission or neglect on the part of the CONTRACTOR to perform any acts, matters, covenants or 

things under the CONTRACT, or damage or injury caused by the alleged omission or negligence on the part of the 

CONTRACTOR, his agents, representatives or his SUB- CONTRACTOR's, or in connection with any claim based on lawful 



demands of SUB-CONTRACTOR's workmen suppliers or employees, the CONTRACTOR, shall in such cases indemnify and 

keep the EMPLOYER and/or their representatives harmless from all losses, damages, expenses or decrees arising out of 

such action. 
 

86 CONSTRUCTION AIDS, EQUIPMENTS, TOOLS & TACKLES: 

86.1  CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite CONSTRUCTION 

EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing Equipment and Appliances, including 

imports of such equipment etc. as required. In case of import of the same the rates applicable for levying of Custom Duty 

on such Equipment, Tools, & Tackles and the duty drawback applicable thereon shall be ascertained by the CONTRACTOR 

from the concerned authorities of Government of India. It shall be clearly understood that EMPLOYER shall not in any way 

be responsible for arranging to obtain Custom Clearance and/or payment of any duties and/or duty draw backs etc. for 

such equipments so imported by the CONTRACTOR and the CONTRACTOR shall be fully responsible for all taxes, duties and 

documentation with regard to the same. Tenderer in his own interest may contact, for any clarifications in the matter, 

concerned agencies/Dept./Ministries of Govt. of India. All clarifications so obtained and interpretations thereof shall be 

solely the responsibility of the CONTRACTOR.  
 

SECTION-VI CERTIFICATES AND PAYMENTS  

87 SCHEDULE OF RATES AND PAYMENTS: 

87.1  CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the WORK to 

be done and for the performance of all the obligations undertaken by the CONTRACTOR under the CONTRACT 

DOCUMENTS shall be ascertained by the application of the respective Schedule of Rates (the inclusive nature of which is 

more particularly defined by way of application but not of limitation, with the succeeding sub-clause of this clause) and 

payment to be made accordingly for the WORK actually executed and approved by the ENGINEERIN- CHARGE. The sum so 

ascertained shall (excepting only as and to the extent expressly provided herein) constitute the sole and inclusive 

remuneration of the CONTRACTOR under the CONTRACT and no further or other payment whatsoever shall be or become 

due or payable to the CONTRACTOR under the CONTRACT.  

87.2  SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of 

FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall be deemed to include and cover all costs, 

expenses and liabilities of every description and all risks of every kind to be taken in executing, completing and handing 

over the WORK to the EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be deemed to have known the nature, 

scope, magnitude and the extent of the WORK and materials required though the CONTRACT DOCUMENT may not fully 

and precisely furnish them. Tenderer's shall make such provision in the Schedule of Rates as he may consider necessary to 

cover the cost of such items of WORK and materials as may be reasonable and necessary to complete the WORK. The 

opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are necessary and reasonable for COMPLETION OF 

WORK shall be final and binding on the CONTRACTOR, although the same may not be shown on or described specifically in 

CONTRACT DOCUMENTS. Generality of this present provision shall not be deemed to cut down or limit in any way because 

in certain cases it may and in other cases it may not be expressly stated that the CONTRACTOR shall do or perform a work 

or supply articles or perform services at his own cost or without addition of payment or without extra charge or words to 

the same effect or that it may be stated or not stated that the same are included in and covered by the Schedule of Rates.  

87.3  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR ETC.: Without in any way limiting the 

provisions of the preceding sub-clause the Schedule of Rates shall be deemed to include and cover the cost of all 

construction equipment, temporary WORK (except as provided for herein), pumps, materials, labour, insurance, fuel, 

consumables, stores and appliances to be supplied by the CONTRACTOR and all other matters in connection with each 

item in the Schedule of Rates and the execution of the WORK or any portion thereof finished, complete in every respect 

and maintained as shown or described in the CONTRACT DOCUMENTS or as may be ordered in writing during the 

continuance of the CONTRACT.  

87.4  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule of Rates (i.e., VALUE OF CONTRACT) shall 

be deemed to include and cover the cost of all royalties and fees for the articles and processes, protected by letters, 

patent or otherwise incorporated in or used in connection with the WORK, also all royalties, rents and other payments in 

connection with obtaining materials of whatsoever kind for the WORK and shall include an indemnity to the EMPLOYER 

which the CONTRACTOR hereby gives against all actions, proceedings, claims, damages, costs and expenses arising from 

the incorporation in or use on the WORK of any such articles, processes or materials, octroi or other municipal or local 

Board Charges, if levied on materials, equipment or machineries to be brought to site for use on WORK shall be borne by 

the CONTRACTOR.  

87.5  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of Customs Duties, Excise Duties, Sales 

Tax, Sales Tax on works Contract quay or any port dues, transport charges, stamp duties or Central or State Government or 

local Body or Municipal Taxes or duties, taxes or charges (from or of any other body), whatsoever, will be granted or 



obtained, all of which expenses shall be deemed to be included in and covered by the Schedule or Rates. The 

CONTRACTOR shall also obtain and pay for all permits or other privileges necessary to complete the WORK. 

87.6  SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall be deemed to include and cover the risk of all 

possibilities of delay and interference with the CONTRACTOR's conduct of WORK which occur from any causes including 

orders of the EMPLOYER in the exercise of his power and on account of extension of time granted due to various reasons 

and for all other possible or probable causes of delay.  

87.7  SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, no alteration will be allowed in the Schedule 

of Rates by reason of works or any part of them being modified, altered, extended, diminished or committed. The 

Schedule of Rates are fully inclusive of rates which have been fixed by the CONTRACTOR and agreed to by the EMPLOYER 

and cannot be altered. For lump sum CONTRACTS, the payment will be made according to the WORK actually carried out, 

for which purpose an item wise, or work wise Schedule of Rates shall be furnished, suitable for evaluating the value of 

WORK done and preparing running account bill. Payment for any additional work which is not covered in the Schedule of 

Rates, shall only be released on issuance of change order. 
 

88 PROCEDURE FOR MEASUREMENT AND BILLING OF WORK IN PROGRESS: 

88.1  BILLING PROCEDURE: Following procedures shall be adopted for billing of works executed by the CONTRACTOR. 

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets supplied by EMPLOYER and 

submitted to EMPLOYER/CONSULTANT for scrutiny and passing. 

88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded on the sheets and shall certify 

correctness of the same on the measurement sheets.  

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in accordance with the terms 

and conditions of the CONTRACTS, within 7 days of submission of the bills, complete in all respects and send the same 

to the Employer to effect payment to the CONTRACTOR.  

88.1.4 BCPL shall make all endeavour to make payments of undisputed amount of the bills submitted based on the joint 

measurements within 15 (Fifteen) days from the date of certification by the Engineer-in-Charge.  

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in EMPLOYER/CONSULTANT 

SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER/CONSULTANT shall be fully responsible for checking the 

measurements quantitatively and qualitatively as recorded in the Measurement Books/ Bills.  

88.1.6 While preparing the final bills overall measurements will not be taken again. Only volume of work executed since the 

last measured bill alongwith summary of final measurements will be considered for the final bill. However, a detailed 

check shall be made as to missing measurements and in case there are any missing items or measurements the same 

shall be recorded.  

88.1.7 COMPUTERISED BILLING SYSTEM :BCPL has introduced Computerised Billing System whereby when the Bills are 

submitted in BCPL by a Contractor, a receipt number is generated. The Contractor can know the status of the Bill 

through BCPL’s website.(Not applicable in case of BCPL) 

88.2  SECURED ADVANCEON MATERIAL: Unless otherwise provided elsewhere in the tender, no `Secured Advance' on security 

of materials brought to site for execution of contracted items(s) shall be paid to the Contractor whatsoever. 

88.3  DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of measurement not covered by the 

CONTRACT to be adopted for any item of WORK, mode of measurement as per latest Indian Standard Specifications shall 

be followed.  

88.4  ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to the CONTRACTOR in every certificate 

prepared for payment, sum of less than 50 paise shall be omitted and the total amount on each certificate shall be 

rounded off to the nearest rupees, i.e., sum of less than 50 paise shall be omitted and sums of 50 paise and more upto one 

rupee shall be reckoned as one rupee. 
 

89 LUMP SUM IN TENDER:  

89.1  The payment against any Lump sum item shall be made only on completion of that item as per the provision of the 

CONTRACT after certification by ENGINEER-IN-CHARGE. 
 

90 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCE: 

90.1  All running account payments shall be regarded as payment by way of advance against the final payment only and not as 

payments for WORK actually done and completed and shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or re-erected or be considered as an admission of the 

due performance of the CONTRACT, or any part thereof, in this respect, or of the accruing of any claim by the 

CONTRACTOR, nor shall it conclude, determine or affect in any way the powers of the EMPLOYER under these conditions 

or any of them as to the final settlement and adjustment of the accounts or otherwise, or in any other way vary or affect 

the CONTRACT. The final bill shall be submitted by the CONTRACTOR within one month of the date of physical completion 



of the WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of the measurement and of total amount payable for the 

WORK accordingly shall be final and binding on all parties 
 

91 NOTICE OF CLAIMS FOR ADDITIONAL PAYMENTS: 

91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional WORKS or MATERIAL 

change in original SPECIFICATIONS carried out by him in respect of WORK he shall forthwith give notice in writing to the 

ENGINEER-IN-CHARGE that he claims extra payment. Such notice shall be given to the ENGINEER-IN-CHARGE upon which 

CONTRACTOR bases such claims and such notice shall contain full particulars of the nature of such claim with full details of 

amount claimed. Irrespective of any provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his 

intention to lodge claim on the EMPLOYER within 10 (ten) days of the commencement of happening of the event and 

quantify the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his right to claim any 

compensation/reimbursement/damages etc. or refer the matter to arbitration. Failure on the part of CONTRACTOR to put 

forward any claim without the necessary particulars as above within the time above specified shall be an absolute waiver 

thereof. No omission by EMPLOYER to reject any such claim and no delay in dealing therewith shall be waiver by 

EMPLOYER of any of these rights in respect thereof.  

91.2  ENGINEER-IN-CHARGE shall review such claims within a reasonable period of time and cause to discharge these in a 

manner considered appropriate after due deliberations thereon. However, CONTRACTOR shall be obliged to carry on with 

the WORK during the period in which his claims are under consideration by the EMPLOYER, irrespective of the outcome of 

such claims, where additional payments for WORKS considered extra are justifiable in accordance with the CONTRACT 

provisions, EMPLOYER shall arrange to release the same in the same manner as for normal WORK payments. Such of the 

extra works so admitted by EMPLOYER shall be governed by all the terms, conditions, stipulations and specifications as are 

applicable for the CONTRACT. The rates for extra works shall generally be the unit rates provided for in the CONTRACT. In 

the event unit rates for extra works so executed are not available as per CONTRACT, payments may either be released on 

day work basis for which daily/hourly rates for workmen and hourly rates for equipment rental shall apply, or on the unit 

rate for WORK executed shall be derived by interpolation/ extrapolation of unit rates already existing in the CONTRACT. In 

all the matters pertaining to applicability of rate and admittance of otherwise of an extra work claim of CONTRACTOR the 

decision of ENGINEER-IN-CHARGE shall be final and binding. 
 

92 PAYMENT OF CONTRACTOR'S BILL:  

92.1  No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of the work shall have been 

completed and a certificate of completion given. But in case of works estimated to cost more than Rs.10,000/-, that 

CONTRACTOR on submitting the bill thereof be entitled to receive a monthly payment proportionate to the part thereof 

approved and passed by the ENGINEER-IN-CHARGE, whose certificate of such approval and passing of the sum so payable 

shall be final and conclusive against the CONTRACTOR. This payment will be made after making necessary 

corrections/deductions as stipulated elsewhere in the CONTRACT DOCUMENT for materials, Contract Performance 

Security, taxes etc.  

92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque forwarding the same to 

registered office or the notified office of the CONTRACTOR. In no case will EMPLOYER be responsible if the cheque is 

mislaid or misappropriated by unauthorised person/persons. In all cases, the CONTRACTOR shall present his bill duly pre-

receipted on proper revenue stamp payment shall be made in Indian Currency.  

92.3  In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission of bill on joint 

measurements, after completion of all the obligations under the CONTRACT. 
 

93 RECEIPT FOR PAYMENT:  

93.1  Receipt for payment made on account of work when executed by a firm, must be signed by a person holding due power of 

attorney in this respect on behalf of the CONTRACTOR, except when the CONTRACTOR's are described in their tender as a 

limited company in which case the receipts must be signed in the name of the company by one of its principal officers or 

by some other person having authority to give effectual receipt for the company. 
 

94 COMPLETION CERTIFICATE:  

94.1  APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be 

eligible to apply for COMPLETION CERTIFICATE. The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the 

COMPLETION CERTIFICATE within one month after receiving any application therefore from the CONTRACTOR after 

verifying from the completion documents and satisfying himself that the WORK has been completed in accordance with 

and as set out in the construction and erection drawings, and the CONTRACT DOCUMENTS. The CONTRACTOR, after 



obtaining the COMPLETION CERTIFICATE, is eligible to present the final bill for the WORK executed by him under the terms 

of CONTRACT.  

94.2  COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all respects, the CONTRACTOR shall be 

furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, but no certificate shall be given nor shall the 

WORK be deemed to have been executed until all scaffolding, surplus materials and rubbish is cleared off the SITE 

completely nor until the WORK shall have been measured by the ENGINEER-IN-CHARGE whose measurement shall be 

binding and conclusive. The WORKS will not be considered as complete and taken over by the EMPLOYER, until all the 

temporary works, labour and staff colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. If the 

CONTRACTOR fails to comply with the requirements of this clause on or before the date fixed for the completion of the 

WORK, the ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR remove such scaffolding, surplus materials and 

rubbish and dispose off the same as he thinks fit and clean off such dirt as aforesaid, and the CONTRACTOR shall forthwith 

pay the amount of all expenses so incurred and shall have no claim in respect of any such scaffolding or surplus materials 

as aforesaid except for any sum actually realised by the sale thereof.  

94.3  COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the following documents will be deemed to form 

the completion documents:  

(i) The technical documents according to which the WORK was carried out. Six (6) sets of construction drawings 

showing therein the modification and correction made during the course of execution and signed by the ENGINEER-

IN-CHARGE.  

(ii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 

(iii) Certificates of final levels as set out for various works.  

(iv) Certificates of tests performed for various WORKS.  

(v) Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list of surplus 

materials returned to the EMPLOYER's store duly supported by necessary documents. 
 

95 FINAL DECISION AND FINAL CERTIFICATE: 

95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that the WORKS have been 

duly maintained by the CONTRACTOR during monsoon or such period as hereinbefore provided in Clause 80 & 81 and that 

the CONTRACTOR has in all respect duly made-up any subsidence and performed all his obligations under the CONTRACT, 

the ENGINEER-IN- CHARGE shall (without prejudice to the rights of the EMPLOYER to retain the provisions of relevant 

Clause hereof) otherwise give a certificate herein referred to as the FINAL CERTIFICATE to that effect and the 

CONTRACTOR shall not be considered to have fulfilled the whole of his obligations under CONTRACT until FINAL 

CERTIFICATE shall have been given by the ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK and 

taking possession, working or using of the same or any part thereof by the EMPLOYER.  
 

96 CERTIFICATE AND PAYMENTS ON EVIDENCE OF COMPLETION: 

96.1  Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on general account shall be taken 

to be an admission by the EMPLOYER of the due performance of the CONTRACT or any part thereof or of occupancy or 

validity of any claim by the CONTRACTOR.  
 

97 DEDUCTIONS FROM THE CONTRACT PRICE: 

97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the provisions of the 

CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the EMPLOYER. All such claims shall be billed by the 

EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such claims shall be paid by the CONTRACTOR within 

15 (fifteen) days of the receipt of the corresponding bills and if not paid by the CONTRACTOR within the said period, the 

EMPLOYER may, then, deduct the amount from any moneys due i.e., Contract Performance Security or becoming due to 

the CONTRACTOR under the CONTRACT or may be recovered by actions of law or otherwise, if the CONTRACTOR fails to 

satisfy the EMPLOYER of such claims. 
 

SECTION-VII TAXES AND INSURANCE  

98 TAXES, DUTIES, OCTROIETC:  

98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of any and all Taxes, 

Duties, including Excise duty, octroi etc. now or hereafter imposed, increased, modified, all the sales taxes, duties, octrois 

etc. now in force and hereafter increased, imposed or modified, from time to time in respect of WORKS and materials and 

all contributions and taxes for unemployment compensation, insurance and old age pensions or annuities now or 

hereafter imposed by any Central or State Government authorities which are imposed with respect to or covered by the 

wages, salaries, or other compensations paid to the persons employed by the CONTRACTOR and the CONTRACTOR shall be 



responsible for the compliance of all SUB-CONTRACTORS, with all applicable Central, State, Municipal and local law and 

regulation and requirement of any Central, State or local Government agency or authority. CONTRACTOR further agrees to 

defend, indemnify and hold EMPLOYER harmless from any liability or penalty which may be imposed by the Central, State 

or Local authorities by reason or any violation by CONTRACTOR or SUB-CONTRACTOR of such laws, suits or proceedings 

that may be brought against the EMPLOYER arising under, growing out of, or by reason of the work provided for by this 

CONTRACT, by third parties, or by Central or State Government authority or any administrative sub-division thereof. Tax 

deductions will be made as per the rules and regulations in force in accordance with acts prevailing from time to time.  
 

99 SALES TAX/TURNOVER TAX:  

99.1  Tenderer should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether on the works contract 

as a whole or in respect of bought out components used by the CONTRACTOR in execution of the CONTRACT.  EMPLOYER 

shall not be responsible for any such liability of the CONTRACTOR in respect of this CONTRACT. 
 

100 STATUTORY VARIATIONS / EXCISE DUTY 

100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished product. Any statutory 

variations in Excise Duty and sales tax on finished product during the contractual completion period, shall be to the 

Employer's account for which the Contractor will furnish documentary evidence(s) in support of their claims to BCPL. 

However, any increase in the rate of these taxes and duties (E.D. and S.T.) beyond the contractual completion period shall 

be to Contractor's account and any decrease shall be passed on to BCPL. 
 

101 SERVICE TAX 

101.1 Vendorsshould submit a copy of service tax registration certificate while submitting the bids wherever service tax is 

applicable. 

101.2 Vendors charging service tax have to issue bills/invoices in accordance with rule 4A of Service Tax Rules, 1994 

101.3 Payments to the vendors will be released after submission of the above documents. 

101.4 Vendors should submit copies of challan and certificate from Chartered Accountant for deposit of service tax collected  

102  INSURANCE:  

102.0 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain insurance with reputable insurance 

companies to the satisfaction of the EMPLOYER as follows: CONTRACTOR at his cost shall arrange, secure and maintain 

insurance as may be necessary and to its full value for all such amounts to protect the WORKS in progress from time to time 

and the interest of EMPLOYER against all risks as detailed herein. The form and the limit of such insurance, as defined here in 

together with the under works thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of work 

acceptance the responsibility to maintain adequate insurance coverage at all times during the period of CONTRACT shall be that 

of CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relieve him of any of his responsibilities and obligations 

under CONTRACT. Any loss or damage to the equipment, during ocean transportation, port/custom clearance, inland and port 

handling, inland transportation, storage, erection and commissioning till such time the WORK is taken over by EMPLOYER, shall 

be to the account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all claims and make good for the 

damage or loss by way of repairs and/or replacement of the parts of the Work damaged or lost. CONTRACTOR shall provide the 

EMPLOYER with a copy of all insurance policies and documents taken out by him in pursuance of the CONTRACT. Such copies of 

document shall be submitted to the EMPLOYER immediately upon the CONTRACTOR having taken such insurance coverage. 

CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days in advance regarding the expiry cancellation and/or 

changes in any of such documents and ensure revalidation/renewal etc., as may be necessary well in time. Statutory clearances, 

if any, in respect of foreign supply required for the purpose of replacement of equipment lost in transit and/or during erection, 

shall be made available by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite licences, port 

clearances and other formalities relating to such import. The risks that are to be covered under the insurance shall include, but 

not be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of 

all kinds, fire, war risk (during ocean transportation only) etc. The scope of such insurance shall cover the entire value of 

supplies of equipments, plants and materials to be imported from time to time. All costs o4n account of insurance liabilities 

covered under CONTRACT will be to CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the 

EMPLOYER may from time to time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance 

coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF 



CONTRACT to the extent of reduced premium amounts CONTRACTOR as far as possible shall cover insurance with Indian 

Insurance Companies, including marine Insurance during ocean transportation.  

102.1.1EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does hereby accept full and exclusive liability for 

the compliance with all obligations imposed by the Employee State Insurance Act 1948 and the CONTRACTOR further agrees to 

defend, indemnify and hold EMPLOYER harmless for any liability or penalty which may be imposed by the Central, State or Local 

authority by reason of any asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 

1948, and also from all claims, suits or proceeding that may be brought against the EMPLOYER arising under, growing out of or 

by reasons of the work provided for by this CONTRACTOR, by third parties or by Central or State Government authority or any 

political sub- division thereof. The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the 

Declaration Forms, and all forms which may be required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, 

who are employed in the WORK provided for or those covered by ESI from time to time under the Agreement. The 

CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the employee's contribution as per 

the first schedule of the Employee's State Insurance Act from wages and affix the Employees Contribution Card at wages 

payment intervals. The CONTRACTOR shall remit and secure the agreement of SUB-CONTRACTOR to remit to the State Bank of 

India, Employee's State Insurance Corporation Account, the Employee's contribution as required by the Act. The CONTRACTOR 

agrees to maintain all cards and Records as required under the Act in respect of employees and payments and the 

CONTRACTOR  shall secure the agreement of the SUB- CONTRACTOR to maintain such records. Any expenses incurred for the 

contributions, making contributions or maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. The 

EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until the CONTRACTOR shall furnish 

satisfactory proof that all contributions as required by the Employees State Insurance Act, 1948, have been paid. This will be 

pending on the CONTRACTOR when the ESI Act is extended to the place of work.  

102.1.1 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be effected for all the 

CONTRACTOR's employees engaged in the performance of this CONTRACT. If any of the work is sublet, the 

CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's Compensation and employer's liability 

insurance for the later's employees if such employees are not covered under the CONTRACTOR's Insurance. 

102.1.2 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or injury to any workman or other person 

in the Employment of the CONTRACTOR or any SUB-CONTRACTOR save and except an accident or injury resulting 

from any act or default of the EMPLOYER, his agents or servants and the CONTRACTOR shall indemnify and keep 

indemnified the EMPLOYER against all such damages and compensation (save and except and aforesaid) and against 

all claims, demands, proceeding, costs, charges and expenses, whatsoever in respect or in relation thereto.  

102.1.3 TRANSIT INSURANCE In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the cost of 

transit insurance should be borne by the CONTRACTOR and the quoted price shall be inclusive of this cost.  

102.1.4 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a form as to protect the Contractor 

against all claims for injuries, disability, disease and death to members of public including EMPLOYER’s men and 

damage to the property of others arising from the use of motor vehicles during on or off the `site’ operations, 

irrespective of the Employership of such vehicles.  

102.1.5 COMPREHENSIVE GENERAL LIABILITY INSURANCE:  

a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or death of 

member of public or damage to property of others due to any act or omission on the part of the Contractor, his 

agents, his employees, his representatives and Sub- Contractor’s or from riots, strikes and civil commotion.  

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, damage or any 

other risks in respect of his Engineers and other Supervisory staff who are not covered under Employees State 

Insurance Act. 

c) The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement of human life 

(person not belonging to the Contractor) and also cover the risk of damage to others materials/ equipment/ 

properties during construction, erection and commissioning at site. The value of third party liability for 

compensation for loss of human life or partial/full disablement shall be of required statutory value but not less 

than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial disablement and shall 

nevertheless cover such compensation as may be awarded by Court by Law in India and cover for damage to 

others equipment/ property as approved by the Purchaser. However, third party risk shall be maximum to Rs. 

10(ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect of all 

his plant, equipments and machinery, erection tools & tackles and all other temporary attachments brought by 

him at site to execute the work.  

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from one or more 

nationalised insurance company from any branch office at Project site.  



f) Any such insurance requirements as are hereby established as the minimum policies and coverages which 

Contractor must secure and keep in force must be complied with, Contrator shall at all times be free to obtain 

additional or increased coverages at Contractor’s sole expenses. 

102.1.6 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: CONTRACTOR shall also carry 

and maintain any and all other insurance(s) which he may be required under any law or regulation from time to time 

without any extra cost to EMPLOYER. He shall also carry and maintain any other insurance which may be required by 

the EMPLOYER. 
 

103  DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY 

103.1 CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss or any damage to 

structures and properties belonging to the EMPLOYER or being executed or procured or being procured by the 

EMPLOYER or of other agencies within in the premises of all the work of the EMPLOYER, if such loss or damage is due 

to fault and/or the negligence or willful acts or omission of the CONTRACTOR, his employees, agents, representatives 

or SUB-CONTRACTORs. 

103.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from one place to another 

so that they do not cause any damage to any person or to the property of the EMPLOYER or any third party including 

overhead and underground cables and in the event of any damage resulting to the property of the EMPLOYER or of a 

third party during the movement of the aforesaid plant, equipment or materials the cost of such damages including 

eventual loss of production, operation or services in any plant or establishment as estimated by the EMPLOYER or 

ascertained or demanded by the third party shall be borne by the CONTRACTOR. Third party liability risk shall be 

Rupees One lakh for single accident and limited to Rupees Ten lakhs.  

103.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to property other than 

EMPLOYER's property arising under or by reason of this agreement, if such claims result from the fault and/or 

negligence or willful acts or omission of the CONTRACTOR, his employees, agents, representative of SUB-CONTRACTOR. 
 

SECTION-VIII LABOUR LAWS  

104 LABOUR LAWS: 

104.1 No labour below the age of 18 (eighteen) years shall be employed on the WORK.  

104.2 The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him on the WORK.  

104.3 The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER indemnified in respect 

thereof.  

104.4 The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour laws.  

104.5 If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he shall obtain a license from 

licensing authority (i.e. office of the labour commissioner) by payment of necessary prescribed fee and the deposit, if 

any, before starting the WORK under the CONTRACT. Such fee/deposit shall be borne by the CONTRACTOR.  

104.6 The CONTRACTOR shall employ labour in sufficient numbers either directly or through SUB- CONTRACTOR's to maintain 

the required rate of progress and of quality to ensure workmanship of the degree specified in the CONTRACT and to 

the satisfaction of the ENGINEER-IN-CHARGE.   

104.7 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the number and description, by 

trades of the work people employed on the works. The CONTRACTOR shall also submit on the 4th and 19th of every 

month to the ENGINEER-IN-CHARGE a true statement showing in respect of the second half of the preceding month 

and the first half of the current month (1) the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and injury caused by them and (2) the number of 

female workers who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules 

made thereunder and the amount paid to them.  

104.8 The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, Employee Provident Fund Act 

1952, Minimum Wages Act 1948. Employers Liability Act 1938. Workmen's Compensation Act 1923, Industrial Disputes 

Act 1947, the Maternity Benefit Act 1961 and Contract Labour Regulation and Abolition Act 1970, Employment of 

Children Act 1938 or any modifications thereof or any other law relating thereto and rules made thereunder from time 

to time.   

104.9 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as defined in Contract Labour 

(Regulation and Abolition) Act 1970 have the power to deduct from the money due to the CONTRACTOR any sum 

required or estimated to be required for making good the loss suffered by a worker or workers by reason of non- 

fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of wages or of deductions made 

from his or their wages which are not justified by the terms of the Contract or non-observance of the said regulations. 



104.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under and for the observance of 

the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity from his SUB-CONTRACTOR's. In 

the event of the CONTRACTOR committing a default or breach of any of the provisions of the aforesaid Acts as 

amended from time to time, of furnishing any information or submitting or filling and Form/ Register/ Slip under the 

provisions of these Acts which is materially incorrect then on the report of the inspecting Officers, the CONTRACTOR 

shall without prejudice to any other liability pay to the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated 

Damages for every default, breach or furnishing, making, submitting, filling materially incorrect statement as may be 

fixed by the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's default continuing in this respect, the 

Liquidated Damages may be enhanced to Rs.50.00 per day for each day of default subject to a maximum of one 

percent of the estimated cost of the WORK put to tender. The ENGINEER-IN-CHARGE shall deduct such amount from 

bills or Contract Performance Security of the CONTRACTOR and credit the same to the Welfare Fund constitute under 

these acts. The decision of the ENGINEER-IN-CHARGE in this respect shall be final and binding.  
 

105  IMPLEMENTATION OF APPRENTICES ACT, 1961: 

105.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and Orders issued 

thereunder from time to time. If he fails to do so, his failure will be a breach of the CONTRACT and the ENGINEER-IN-

CHARGE may, at his discretion, cancel the CONTRACT. The CONTRACTOR shall also be liable for any pecuniary liability 

arising on account of any violation by him of the provisions, of the Act.  

106  CONTRACTOR TO INDEMNIFY THE EMPLOYER: 

106.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of the EMPLOYER, also the 

ENGINEER-IN-CHARGE and his staff against all actions, proceedings, claims, demands, costs and expenses whatsoever 

arising out of or in connection with the matters referred to in Clause 102.0 and elsewhere and all actions, proceedings, 

claims, demands, costs and expenses which may be made against the EMPLOYER for or in respect of or arising out of 

any failure by the CONTRACTOR in the performance of his obligations under the CONTRACT DOCUMENT. The 

EMPLOYER shall not be liable for or in respect of or arising out of any failure by the CONTRACTOR in the performance 

of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of any demand 

or compensation payable by law in respect or in consequence of any accident or injury to any workmen or other 

person. In the employment of the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall indemnify and keep 

indemnified the EMPLOYER against all such damages and compensations and against all claims, damages, proceedings, 

costs, charges and expenses whatsoever in respect thereof or in relation thereto. 

106.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money in respect of such claims or 

demands as aforesaid the amount so paid and the costs incurred by the EMPLOYER shall be charged to and paid by the 

CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute or question the right of the EMPLOYER to make 

such payments notwithstanding the same, may have been made without the consent or authority or in law or 

otherwise to the contrary.  

106.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's compensation Act, 1923 or 

other applicable provision of Workmen Compensation Act or any other Act, the EMPLOYER is obliged to pay 

compensation to a workman employed by the CONTRACTOR in execution of the WORK, the EMPLOYER will recover 

from the CONTRACTOR the amount of the compensation so paid, and without prejudice to the rights of EMPLOYER 

under Section 12, Sub- section (2) of the said act, EMPLOYER shall be at liberty to recover such amount or any part 

thereof by deducting it from the Contract Performance Security or from any sum due to the CONTRACTOR whether 

under this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any claim made under Section 12, 

Sub-section (i) of the said act, except on the written request of the CONTRACTOR and upon his giving to the EMPLOYER 

full security for all costs for which the EMPLOYER might become liable in consequence of contesting such claim. 
 

107  HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

107.1 In respect of all labour directly or indirectly employed in the WORKS for the performance of the CONTRACTOR's part of 

this agreement, the CONTRACTOR shall comply with or cause to be complied with all the rules and regulations of the 

local sanitary and other authorities or as framed by the EMPLOYER from time to time for the protection of health and 

sanitary arrangements for all workers.  

107.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and other sanitary and 

health arrangements. The CONTRACTOR shall also provide necessary surface transportation to the place of work and 

back to the colony for their personnel accommodated in the labour colony. 
 

 

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 



108  ARBITRATION:  

108.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be final and binding as 

provided in the Agreement and the issues/disputes which cannot be mutually resolved within a reasonable time, all 

disputes shall be referred to arbitration by Sole Arbitrator. The Employer [BCPL] shall suggest a panel of three 

independent and distinguished persons to the bidder/contractor/supplier/buyer (as the case may be) to select any one 

among them to act as the Sole Arbitrator. In the event of failure of the other parties to select the Sole Arbitrator within 

30 days from the receipt of the communication suggesting the panel of arbitrators, the right of selection of the sole 

arbitrator by the other party shall stand forfeited and the EMPLOYER (BCPL) shall have discretion to proceed with the 

appointment of the Sole Arbitrator. The decision of Employer on the appointment of the sole arbitrator shall be final 

and binding on the parties. The award of sole arbitrator shall be final and binding on the parties and unless 

directed/awarded otherwise by the sole arbitrator, the cost of arbitration proceedings shall be shared equally by the 

parties. The Arbitration proceedings shall be in English language and venue shall be Guwahati, India. Subject to the 

above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and the Rules framed there under shall be 

applicable. All matter relating to this contract is subject to the exclusive jurisdiction of the court situated in the state of 

Delhi. Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 was enacted by the 

Indian Parliament and is based on United Nations Commission on International Trade Law (UNCITRAL model law), 

which were prepared after extensive consultation with Arbitral Institutions and centers of International Commercial 

Arbitration. The United Nations General Assembly vide resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 

December 1976.  

108.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND ANOTHER AND ONE GOVERNMENT 

DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE AS 

FOLLOWS: "In the event of any dispute or difference between the parties hereto, such dispute or difference shall be 

resolved amicably by mutual consultation or through the good offices of empowered agencies of the Government.  If 

such resolution is not possible, then, the unresolved dispute or difference shall be referred to arbitration of an 

arbitrator to be nominated by Secretary, Department of Legal Affairs ("Law Secretary") in terms of the Office 

Memorandum No.55/3/1/75-CF, dated the 19
th

 December 1975 issued by the Cabinet Secretariat (Department of 

Cabinet Affairs), as modified from time to time. The Arbitration Act 1940 (10 of 1940) shall not be applicable to the 

arbitration under this clause. The award of the Arbitrator shall be binding upon parties to the dispute. Provided, 

however, any party aggrieved by such award may make a further reference for setting aside or revision of the award to 

Law Secretary whose decision shall bind the parties finally and conclusively.  
 

109  JURISDICTION:  

109.1 The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The CONTRACTOR hereby 

submits to the jurisdiction of the Courts situated at Guwahati for the purposes of disputes, actions and proceedings 

arising out of the CONTRACT, the courts at Guwahati only will have the jurisdiction to hear and decide such disputed, 

actions and proceedings.  

 

SECTION-X SAFETY CODES 

110  GENERAL:  

110.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and unsafe working conditions 

and shall comply with EMPLOYER's safety rules as set forth herein. Prior to start of construction, CONTRACTOR will be 

furnished copies of EMPLOYER's "Safety Code" for information and guidance, if it has been prepared. 

111  SAFETY REGULATIONS:  

111.1 In respect of all labour, directly employed in the WORK for the performance of CONTRACTOR's part of this agreement, 

the CONTRACTOR shall at his own expense arrange for all the safety provisions as per safety codes of C.P.W.D., Indian 

Standards Institution. The Electricity Act, The Mines Act and such other acts as applicable.  

111.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. Before starting 

construction work CONTRACTOR shall consult with EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE and must 

make good to the satisfaction of the EMPLOYER any loss or damage due to fire to any portion of the work done or to be 

done under this agreement or to any of the EMPLOYER's existing property. 

112  FIRST AID AND INDUSTRIAL INJURIES: 

112.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-CONTRACTOR.  

112.2 CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of industrial injuries. 

Names of those providing these services shall be furnished to EMPLOYER prior to start of construction and their 

telephone numbers shall be prominently posted in CONTRACTOR's field office.   



112.3 All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of CONTRACTOR's report covering 

each personal injury requiring the attention of a physician shall be furnished to the EMPLOYER. 

 

113  GENERAL RULES:  

113.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no smoking rules shall 

be discharged immediately. 

114  CONTRACTOR'S BARRICADES:  

114.1 CONTRACTOR shall erect and maintain barricades required in connection with his operation to guard or protect:-  

a) Excavations 

b) Hoisting Areas. 

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 

d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations. 

e) Rail Road unloading spots. 

114.2 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become acquainted with EMPLOYER's 

barricading practice and shall respect the provisions thereof.  

114.3 Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be marked by red flasher 

lanterns at nights. 

115  SCAFFOLDING:  

115.1 Suitable scaffolding should be provided for workmen for all works that cannot safely be done from the ground or from 

solid construction except such short period work as can be done safely from ladders. When a ladder is used an extra 

Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying material as well, suitable 

footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not steeper than 1 

in 4 (1 horizontal and 4 vertical).  

115.2 Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an overhead support or 

erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise retarded at 

least one metre high above the floor or platform of such scaffolding or staging and extending along the entire length of 

the outside and ends thereof with only such openings as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure.   

115.3 Working platform, gangway and stairway should be so constructed that they should not sag unduly or unequally and if 

the height of platform of the gangway or the stairway is more than 4 metres above the ground level or floor level, they 

should be closely boarded, should have adequate width and should be suitably fastened as in ii) above.  

115.4 Every opening in the floor of a building or in a working platform shall be provided with suitable means to prevent the 

fall of persons or materials by providing suitable fencing of railing whose minimum heights shall be 1 metre.  

115.5 Safe-means of access shall be provided to all working platforms and other working places, every ladder shall be 

securely fixed. No portable single ladder shall be over 9 metres in length while the width between side rails in rung 

ladder shall in no case be less than 30 cms for ladder upto and including 3 metres in length. For longer ladder this width 

should be increased 5mm for each additional foot of length. Uniform steps spacing shall not exceed 30 cms. Adequate 

precautions shall be taken to prevent danger from electrical equipment. No materials on any of the sites or work shall 

be so stacked or placed to cause danger or inconvenience to any person or public. The CONTRACTOR shall also provide 

all necessary fencing and lights to protect the workers and staff from accidents, and shall be bound to bear the 

expenses of defense of every suit, action or other proceeding of law that may be brought by any person for injury 

sustained owing to neglect of the above precautions and pay any damages and costs which may be awarded in any 

such suit or action or proceeding to any such person or which may with the consent of the CONTRACTOR be paid to 

compromise any claim by any such person.  

116  EXCAVATION AND TRENCHING:  

116.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for each 50 metres 

length or fraction thereof. Ladder shall be extended from bottom of the trenches to atleast 1 metre above the surface 

of the ground. The sides of the trenches which are 1.5M in depth shall be stepped back to give suitable slope or 

securely held by timber bracing, so as to avoid the danger of sides to collapse. The excavated materials shall not be 

placed within 1.5 metres of the edge of the trench or half of the trench width whichever is more. Cutting shall be done 

from top to bottom. Under no circumstances undermining or under-cutting shall be done. 

117  DEMOLITION/GENERAL SAFETY:  

117.1 Before any demolition work is commenced and also during the progress of the demolition work  

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

b) No electric cable or apparatus which is liable to be a source of danger shall remain electrically charged. 



c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or flooding. No 

floor, roof or other part of the building shall be so overloaded with debris or materials as to render it unsafe. 

117.2 All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE, should be kept 

available for the use of the persons employed on the SITE and maintained in condition suitable for immediate use, and 

the CONTRACTOR shall take adequate steps to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective 

footwear and protective gloves.  

b) Those engaged in white washing and mixing or stacking or cement bags or any material which are injurious to the 

eyes be provided with protective goggles. 

c) Those engaged in welding and cutting works shall be provided with protective face & eye shield, hand gloves, etc. 

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

intervals. 

e) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall ensure that the 

manhole covers are opened and are ventilated atleast for an hour before the workers are allowed to get into the 

manholes, and the manholes so opened shall be cordoned off with suitable railing and provided with warning signals 

or 

f) board to prevent accident to the public. 

g) The CONTRACTOR shall not employ men below the age of 18 years and women on the work of painting with products 

containing lead in any form. Wherever men above the age of 18 years are employed on the work of lead painting, the 

following precautions should be taken. 

1) No paint containing lead or lead product shall be used except in the form of paste or readymade paint. 

2) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or 

a surface having lead paint dry rubbed and scrapped. 

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall be provided to 

enable the working painters to wash them during and on cessation of work. 

117.3 When the work is done near any place where there is risk of drowning, all necessary safety equipment should be 

provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate 

provision should be made for prompt first aid treatment of all injuries likely to be sustained during the course of the 

work.  

117.4 Use of hoisting machines and tackles including their attachments, anchorage and supports shall conform to the 

following standards or conditions: 

a. These shall be of good mechanical construction, sound materials and adequate strength and free from 

patent defect and shall be kept in good working order. 

b. Every rope used in hoisting or lowering materials or as means of suspension shall be of durable quality and 

adequate strength and free from patent defects. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 years 

should be in charge of any hoisting machine including any scaffolding, winch or give signals to the operator. 

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley block used in hoisting or 

lowering or as means of suspension, the safe working load shall be ascertained by adequate means. Every hoisting 

machine and all gears referred to above shall be plainly marked with the safe working load of the conditions under 

which it is applicable and the same shall be clearly indicated. No part of any machine or any gear referred to above in 

this paragraph shall be loaded beyond safe working load except for the purpose of testing. 

d) In case of departmental machine, the safe working load shall be notified by the ENGINEER-IN-CHARGE. As regards 

CONTRACTOR's machines, the CONTRACTOR shall notify the safe working load of the machine to the ENGINEER-IN-

CHARGE whenever he brings any machinery to SITE of WORK and get it verified by the Engineer concerned.  

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances should be provided 

with efficient safeguards. Hoisting appliances should be provided with such means as to reduce to minimum the 

accidental descent of the load, adequate precautions should be taken to reduce the minimum risk of any part or parts 

of a suspended load becoming accidentally displaced. When workers are employed on electrical installations which 

are already energised, insulating mats, wearing apparel, such as gloves, sleeves, and boots as may be necessary 

should be provided. The workers shall not wear any rings, watches and carry keys or other materials which are good 

conductors of electricity.  

117.5 All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe conditions and 

no scaffolds, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities should be 

provided at or near places of work.  

117.6 These safety provisions should be brought to the notice of all concerned by displaying on a notice board at a prominent 

place at the work-spot. The person responsible for compliance of the safety code shall be named therein by the 

CONTRACTOR.  



117.7 To ensure effective enforcement of the rules and regulations relating to safety precautions, the arrangements made by 

the CONTRACTOR shall be open to inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of the 

Administration or their representatives.  

117.8 Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the operations of any 

other Act or rules in force in the Republic of India. The work throughout including any temporary works shall be carried 

out in such a manner as not to interfere in any way whatsoever with the traffic on any roads or footpath at the site or 

in the vicinity thereto or any existing works whether the property of the Administration or of a third party. In addition 

to the above, the CONTRACTOR shall abide by the safety code provision as per C.P.W.D. Safety code and Indian 

Standard Safety Code from time to time. 

118  CARE IN HANDLING INFLAMMABLE GAS: 

118.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling the inflammable gas 

cylinder/inflammable liquids/paints etc. as required under the law and/or as advised by the fire Authorities of the 

EMPLOYER.  

119  TEMPORARY COMBUSTIBLE STRUCTURES: 

119.1 Temporary combustible structures will not be built near or around work site. 

120  PRECAUTIONS AGAINST FIRE:  

120.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at worksite as recommended by 

ENGINEER-IN-CHARGE. They will have to ensure all precautionary measures and exercise utmost care in handling the 

inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by ENGINEER-IN-CHARGE. Temporary 

combustible structures will not be built near or around the work-site. 

121  EXPLOSIVES:  

121.1 Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR without the permission of the 

ENGINEER-IN-CHARGE in writing and then only in the manner and to the extent to which such permission is given. 

When explosives are required for the WORK they will be stored in a special magazine to be provided at the cost of the 

CONTRACTOR in accordance with the Explosives Rules. The CONTRACTOR shall obtain the necessary license for the 

storage and the use of explosives and all operations in which or for which explosives are employed shall be at sole risk 

and responsibility of the CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against any loss or 

damage resulting directly or indirectly therefrom. 

122  MINES ACT:  

122.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety provisions as required by the 

ENGINEER-IN-CHARGE in respect of all labour directly employed for performance of the WORKS and shall provide all 

facilities in connection therewith. In case the CONTRACTOR fails to make arrangements and provides necessary 

facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so and recover the costs thereof from the 

CONTRACTOR.  

122.2 Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of maternity benefits 

to female workers shall make the CONTRACTOR liable to pay Company Liquidated Damages an amount not exceeding 

Rs.50/- for each default or materially incorrect statement. The decision of the ENGINEER-IN-CHARGE in such matters 

based on reports from the Inspecting Officer or from representatives of ENGINEER-IN-CHARGE shall be final and 

binding and deductions for recovery of such Liquidated Damages may be made from any amount payable to the 

CONTRACTOR from all the provisions of the Mines Act, 1952 or any statutory modifications or re-enactment thereof 

the time being in force and any Rules and Regulations made there under in respect of all the persons employed by him 

under this CONTRACT and shall indemnify the EMPLOYER from and against any claim under the Mines Act or the rules 

and regulations framed there under by or on behalf of any persons employed by him or otherwise. 

 

 

123  PRESERVATION OF PLACE:  

123.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to prevent any riotous or unlawful 

behaviour by or amongst his worker and others employed or the works and for the preservation of peace and 

protection of the inhabitants and security of property in the neighborhood of the WORK. In the event of the EMPLOYER 

requiring the maintenance of a Special Police Force at or in the vicinity of the site during the tenure of works, the 

expenses thereof shall be borne by the CONTRACTOR and if paid by the EMPLOYER shall be recoverable from the 

CONTRACTOR. 

124  OUTBREAK OF INFECTIOUS DISEASES: 

124.1 The CONTRACTOR shall remove from his camp such labour and their facilities who refuse protective inoculation and 

vaccination when called upon to do so by the ENGINEER-IN-CHARGE's representative. Should Cholera, Plague or other 

infectious diseases break out the CONTRACTOR shall burn the huts, beddings, clothes and other belongings or used by 

the infected parties and promptly erect new huts on healthy sites as required by the ENGINEER-IN-CHARGE failing 



which within the time specified in the Engineer's requisition, the work may be done by the EMPLOYER and the cost 

thereof recovered from the CONTRACTOR. 

125  USE OF INTOXICANTS: 

125.1 The unauthorised sale of spirits or other intoxicants, beverages upon the work in any of the buildings, encampments or 

tenements owned, occupied by or within the control of the CONTRACTOR or any of his employee is forbidden and the 

CONTRACTOR shall exercise his influence and authority to the utmost extent to secure strict compliance with this 

condition. In addition to the above, the CONTRACTOR shall abide by the safety code provision as per C.P.W.D. safety 

code and Indian Standard Code framed from time to time. 

 

 


