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BRAHMAPUTRA CRACKER AND POLYMER LIMITED 

[A Government of India Enterprises] 

      

 

 

                  BID DOCUMENT No.: BCPL/DIB/C&P/SER/20150217/AR              

        Date: 13.11.2015                                                                                                                                                                                                                                                                                                                                                                                                              

To, 

________________________ 

 

________________________    

 

_________________________ 

 

 
 
BID DOCUMENT FOR CONTRACT FOR MISCELLANEOUS CIVIL WORKS 

FOR BRAHMAPUTRA CRACKER AND POLYMER LIMITED, LEPETKATA 

(ASSAM) 

 

                                  LIMITED DOMESTIC COMPETITIVE BIDDING 

 
                Prepared & Issued By 

            OFFICE OF THE DY. GENERAL MANAGER (C&P) 
        M/s. Brahmaputra Cracker & Polymer Ltd. 
            “Administrative Building”,  
            BCPL-Project Site, P.O. Lepetkata 
            Dibrugarh, PIN – 786006 (Assam) 
                Tel#+91-373-2914609/635 

 

Contact Person: 

Ms. Amrisha Rajkhowa 

SO(C&P) 

0373-2914609/635/arajkhowa@bcplindia.co.in 

 

 
_________________________________________________________________________________________________________________ 

Regd. Office: Hotel Brahmaputra Ashok, MG Road, Guwahati-781001, Assam: Tel: 0361-2733554,    0361-2733556(Fax) 

Project Site Office: Main Fire Station Building, BCPL-Project Site, A.T.Road, PO-Lepetkata, Dibrugarh-786 006, Assam Tel: 0373-

2914611/609/608/606/604/603/600, Fax: 0373-2371052(Fax) 

Project Execution office: 3rdFloor, GTI; 24, Sector-16A; NOIDA–201 301: Tel: 0120-2513102, 011-26185941(Fax) 

CIN: L40200DL1984G01018976, Website : www.bcplindia.co.in 
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SECTION IA 
                    REQUEST FOR    QUOTATION (RFQ)  

 
Dear Sir(s), 
 
Brahmaputra Cracker & Polymer Ltd., stands for BCPL Dibrugarh here-in-after called 

OWNER/COMPANY/BCPL invites you to submit your bids under two bid system for contract 

for Miscellaneous Civil Works as detailed below in complete accordance with enclosed 

tender document: 
 

1) SALIENT FEATURES OF BID DOCUMENT: 
1.2.1 Type of Enquiry, 

Mode of bid 
submission 

Limited Domestic Competitive Bidding Basis (Bid to be sent by post / 
courier or hand delivered). 

1.2.2 Bid Document No.: BCPL/DIB/C&P/SER/20150217/AR              

1.2.3 Bid documents 
available on 
Website & BCPL 
office  

From  17.00hrs on 13/11/2015 on www.bcplonline.co.in ; www.gail 

tenders.in  & CPP portal  
 

1.2.3 Delivery schedule REFER SPECIAL CONDITION OF CONTRACT-PART B of 
SECTION III of tender 

1.2.4 Pre-Bid Meeting 18/11/2015 on 15.00 hrs (IST)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              

1.2.5 Last date and time 
for Submission of 
bid 

24/11/2015 up to 14.30 hrs (IST) 

1.2.6 Date and time for 
opening of un –
priced bid at BCPL, 
Lepetkata 

24/11/2015 on 15.00 hrs ( if the particular day is a HOLIDAY at BCPL, 
Lepetkata the un-priced bids shall be opened on next working days 

1.2.7 Place of submission 
of bid 

OFFICE OF THE DY. GENERAL MANAGER (C&P) 
BRAHMAPUTRA CRACKER & POLYMER LIMITED, 
ADMIN. BUILDING, C&P DEPARTMENT 
P.O. – LEPETKATA, DIBRUGARH-786006, ASSAM 

1.2.8 Earnest Money 
Deposit / Bid 
Security 
(Refundable) 

Rs 3,00,000/-(Rupees Three Lakhs Only) 

 Tender Fees  
(non-refundable) 

Not Applicable in this tender 

1.2.9 Security Deposit   Successful bidder shall have to deposit Security Deposit 
(SD)/Contract Performance Security @10% of Contract Value in form 
of Bank Demand Draft or Bank Guarantee Security Deposit 
(SD)/Contract Performance .There is no exemption Security Deposit 
to Micro and Small Enterprises (MSME) and SSI units registered with 
NSIC under single point registration scheme and PSU/Govt 
Departments. 

1.2.10 Venue  for Opening 
of Un-priced bids 

OFFICE OF THE DY. GENERAL MANAGER (C&P) 
BRAHMAPUTRA CRACKER & POLYMER LIMITED, 
ADMIN. BUILDING, C&P DEPARTMENT 
P.O. – LEPETKATA, DIBRUGARH-786006, ASSAM 

http://www.bcplonline.co.in/
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The bid will be submitted in 02 (two) parts as follows: 

PART –I: Un-Priced Bids (Techno-Commercial Bids) 

The un-priced bid must be complete with all technical and commercial details other than rate along 

with the following documents.  

i)  EMD/Bid security. 

ii) Power of Attorney. 

UN-PRICED OFFER in duplicate (ORIGINAL + ONE COPY) complete with all technical and 

commercial details & the Schedule of Rate (SOR) with prices blanked out and copy of tender. 

 

2) EARNEST MONEY DEPOSIT/BID SECURITY 
[Refer clause no. 5 of RFQ of Tender Document] 

          It should contain only the “EMD/BG” and no terms and conditions and document(s). Bidder shall 

ensure that they submit the bid well before the "Due Date & Time of Bid-Submission" along with the 

un-priced bid. 

 

          Part –II: Priced Bid: It should contain only price schedule with rates filled in and no terms & 

conditions should be put in priced bid. PRICED OFFER in duplicate (ORIGINAL + ONE COPY) WITH 

COMPLETE PRICE DETAILS as per price schedule provided in the tender. 

 

          The two envelopes containing Part-I AND Part-II should be enclosed in a larger envelope duly sealed 

and super-scribed prominently with tender no., due date and item along-with address of this office 

and sender's name and address. 

          Bids complete in all respect must reach this office not later than 14.30 hrs on the notified date of closing 

of the tender. 

          Bids complete in all respects should be submitted on or before last date and time of Bid submission. 

 

If the last date happens to be a Holiday/Sunday, the next working day will be considered as bid due 

date. 

          Bids sent through Fax or E-mail or in any other mode other than what is described in the tender 

document, will not be accepted. 

 

Please note that no clarifications shall be sought from the bidder after opening of un-priced bid. 

Hence, you are requested to confirm all the points in the tender and submit all the requisite 

documents with the bid failing which your tender shall be liable for rejection. 

 

3) BIDDER’S ELIGIBILITY CRITERIA: 

 

3.1 Technical BEC: 

i) The bidder must have experience of having executed/completed similar  civil and 

structural works under single work order/ contract having value not less than Rs. 

75.00 Lakhs (without taxes)    in any of the previous 7 years prior to the due date 

of bid submission.  

1.2.11 Contact Person 

Ms. Amrisha Rajkhowa 
SO(C&P) 
0373-2914609/635/arajkhowa@bcplindia.co.in 
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ii) For experience based on composite works  

In case bidder has executed a composite work in a single contract which includes 

qualifying work stated above and also have carried out qualifying work on his own, 

then the value of such qualifying work out of total value of composite work shall be 

considered for the purpose of evaluation. 

 

iii) Along with the techno-commercial bid, the bidder must submit documentary 

evidence i.e. copies of work order/agreement along with detailed Schedule of rates 

and its completion certificate/ execution certificate/Client certificate.  

 

The completion certificate/Execution certificate /Client certificate must clearly 

indicate the following  

a) Full address of Client, officer issuing certificate 

b) Reference of relevant work order 

c) Actual value of executed work 

d) Date of actual completion, successful execution of works. 

 

iv) All documents i.e Work orders and completion certificates or any other document 

submitted towards meeting BEC criteria shall have to be certified by Chartered 

Engineer and Notary Public with Legible stamp. Documents submitted without 

being certified by Chartered Engineer and Notary Public will not be considered for 

evaluation towards BEC criteria. 

  

 
v) The bidders must submit the completion certificate issued by end user / owner (or 

their consultant who has been duly authorized by them to issue such certificate) 

only after completion of work / supply in all aspect. However, in case of tenders for 

annual rate contracts/ maintenance contracts, where the bidder is executing a rate / 

maintenance contract which is still running and the contract value /quantity 

executed till one day prior to due date of bid submission is equal to or more than the 

minimum prescribed value / quantity mentioned in the BEC, such experience will 

also be taken into consideration provided that the bidder has submitted satisfactory 

work / supply execution certificate issued by the end user / owner / authorized 

consultant. 

 

Original work/service orders and Client certificate should be available with 

the bidder for verification of the same, if so desired by BCPL. 

 

vi) Bids of Joint Venture/Consortium/Sub-Contractor are not acceptable. 

 

vii) A job executed by a bidder for its own plant/projects cannot be considered as 

experience for the purpose of meeting requirement of BEC of the tender. However 

jobs executed for a subsidiary /Fellow Subsidiary /Holding company will be 

considered as experience for the purpose of meeting BEC subject to submission of 

Tax paid invoice (s) duly certified by Statutory Auditor of the bidder towards 

payment of Statutory tax in support of the job executed for subsidiary/Fellow 

subsidiary/Holding company. Such bidders to submit these documents in addition 

to the documents specified in the bidding documents to meet BEC.  
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3.2 Financial BEC:  

i) The annual turnover of the bidder should be minimum Rs. 75 Lakhs   in any of the   

preceding three financial years (FY 2012-13, 2013-14 & 2014-15).  

 

ii) The Financial Net Worth of the bidder should be positive as per the last Audited 

Financial Statement i.e. FY 2014-15.  

 

iii) The bidder should have minimum working capital of Rs. 15 Lakhs as per the last 

audited financial year i.e. FY 2014-15.  

 

If the bidder’s working capital is inadequate, the bidder should supplement this 

with a letter from bidder’s bank confirming the availability of line of credit for at-

least Rs. 15 Lakhs from a Bank having net worth not less than Rs 100 Crore. 

 

All documents furnished by the bidders in compliance of Financial Criteria of BEC 

shall be submitted with “Details of financial capability of bidder” in prescribed 

format duly signed and stamped by a chartered accountant.  

 

Further copy of audited annual financial statements submitted in bid shall be duly 

certified/attested by notary public with legible stamp. 

 

NOTE: No fresh document against BEC will be accepted after submission of 

bid. No further queries will be raised towards submission of new document 

pertaining to BEC. You are requested to furnish all the documents pertaining 

to BEC at the time of un-priced bid opening, failing which your bid shall be 

liable for rejection. 

 

 

 Bids would be evaluated on overall lowest quoted bid basis. 

  

 The cut-off date for meeting the technical criteria of BEC of the tender shall     be   

 the due date for submission of bids. 

 

4) EARNEST MONEY DEPOSIT / BID SECURITY:  
Rs 3, 00,000/-. For details refer point no. 6 of General Condition of Contract -SECTION IV of tender 

In case envelope containing Part-I (Un-priced bid / Techno-commercial Bid) does not contain the bid 

security / EMD as per tender condition the un-priced bid of such bidder shall be treated as non 

responsive & shall be rejected. 

 However, PSUs are exempted from payment of EMD. 
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The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted in the form of 

crossed Bank Demand Draft drawn on any Nationalized/Scheduled bank in favour of BCPL, payable 

at Dibrugarh (Assam). Alternatively, Earnest Money deposit may also be submitted through Bank 

Guarantee from any Indian Scheduled Bank or a branch of an International Bank situated in India and 

registered with Reserve Bank of India as scheduled foreign bank in the proforma attached with the 

Tender Document. However, other than the Nationalized Indian Banks, the banks whose BGs are 

furnished must be commercial banks having net worth in excess of Rs. 100 crores and a declaration to 

this effect should be made by such commercial bank either in the bank guarantee itself or separately on 

a letter head.  

 Validity of EMD/BG shall be minimum 2 months beyond the validity of the offer. In event of non-

availability of EMD in bid, such bids will not be considered/opened. 

 The format of Bank Guarantee for earnest money should be as per ‘Format-4’ of Instruction to bidders 

–SECTION IIB. 

 

5) PUBLIC PROCUREMENT POLICY (PPP), 2012 
6)   PRE-BID MEETING:  

a) The Bidder(s) or his official representatives are invited to attend a pre-bid meeting on date, time and 

venue specified above.  

b) The bidder is requested to submit their queries /clarifications in the Format F7 of SECTION IIB of 

tender document through e-mail/ courier so as to reach BCPL at least one week before the Pre-bid 

meeting. These questions shall be replied during the Pre-bid meeting. 

c) Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 

If the last date happens to be a Holiday/Sunday, the next working day will be considered as for pre-

bid meeting. 

 

7) PERIOD OF CONTRACT 

REFER SPECIAL CONDITION OF CONTRACT-PART-B of SECTION III of tender document. 
 

8)  VALIDITY PERIOD OF OFFER: 
Refer clause no 15 of Instruction to Bidders (ITB) SECTION IIA of tender document. 

 
9) VAT / CST No.: Please provide VAT/CST no. 
10) GENERAL  

 No extension in the bid due date/time shall be considered on account of delay in receipt of 
any document 

 Tender Fee: NIL 
Bidder may download the tender documents from BCPL's or BCPL's website. In that case 
bidder must furnish the tender fees in the form of DD along with the un-priced bid. 

 Bid document is non –transferable. 

 BCPL reserves the right to carry out capability assessment of the bidder including referral to 
in-house information. 

 BCPL will not be responsible or liable for cost incurred in preparation & delivery of bids, 
regardless of the conduct or conduct or outcome of the bidding process. 

 Bids received after stipulated last date and time, due to any reasons what-so-ever, including 
postal delays, will not be considered. 

 BCPL reserve the right to reject any or all the bids received at its discretion without assigning 
any reason whatsoever. 
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 Bidder should not be under liquidation, court receivership or similar proceedings. 

 Bidders should not be black listed with any PSU /Govt. establishment. 

 Bid sent through other than Courier/post/personal delivery shall not be accepted. 
 

11)  TERMS OF PAYMENT:  
Please refer Clause No 10 of Special Condition of Contract (Part –B) of (Annexure-V to SCC) 
 

12) PRICE REDUCTION SCHEDULE: As per GCC. 
13) FIXED PRICE: 

Prices quoted by the bidder shall be firm & fixed during the bidder’s performance of the contract. A 

bid submitted with an adjustable price quotation will be treated as non responsive and rejected. 

 
14) JURISDICTION OF COURT: 

The purchase order shall be governed by and constructed according to the laws in force 
in India. The Supplier hereby submits to the jurisdiction of the courts situated at 
Guwahati (Assam) for the purpose of disputes, actions and proceedings arising out of 
the contract, the courts at Guwahati (Assam) only will have the jurisdiction to hear and 
decide such disputes, actions and proceedings. 

15)  ARBITRATION: 
All matters of difference what-so-ever which shall at any time arise between the parties hereto 

relating to execution of ORDER / CONTRACT or to the rights or liabilities or any claims thereof 

(other than those in respect of which the decision of any person is by the contract expressed to be 

final and binding) shall be resolved as per Arbitration and Reconciliation Act, 1996 and the venue of 

such arbitration shall be Guwahati, Assam. 

 

16)  FORCE MAJEURE: 
 Shall mean and be limited to the following: 

(a) War/Hostilities 

(b) Riot or Civil Commotion 

(c) Earthquake, flood, tempest, lightning or other natural physical disaster.                                                                                 

(d) Restrictions imposed by the Government or other statutory bodies which prevents or 
delays the execution of the order by the SELLER.                                                   

The SELLER shall advise OWNER by a registered letter duly certified by the local Chambers of 

Commerce or Statutory Authorities, the beginning and end of the above causes of delay within seven 

(7) days of the occurrence and cessation of such Force Majeure Conditions.  In the event of delay 

lasting over one month, if arising out of causes of Force majeure, OWNER reserves the right to cancel 

the order and provisions governing termination shall apply. For delays arising out of Force majeure, 

the SELLER shall not claim extension in completion date for a period exceeding the period of delay 

attributable to the causes of Force Majeure and neither OWNER nor SELLER shall be liable to pay 

extra costs provided it is mutually established that Force Majeure conditions did actually exist. 

SELLER shall categorically specify the extent of Force Majeure conditions prevalent in their works at 

the time of submitting their bid and whether the same have been taken into consideration or not in 

their quotations.  In the event of any force majeure cause, the SELLER or the OWNER shall not be 

liable for delay in performing their obligations under this order and the delivery dates will be 

extended to the SELLER without being subject to price reduction for delayed deliveries, stated 

elsewhere. 
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17)  REJECTION CRITERIA:  
The following conditions/ clauses shall constitute REJECTION CRITERIA for this tender and 
the bid/offer of such bidders taking deviations to these criteria will be liable for rejection- 
i)    Firm Price 

ii)   EMD 

iii)  Scope of work 

iv)  Special Conditions of Contract 

v)    Price Schedule 

vi)   Period of Contract 

vii)  Period of Validity of bid 

viii) Price Reduction Schedule/ Demurrages /Penalty 

ix)   Performance Bank Guarantee / Security Deposit 

x)   Force Majeure 

xi)  Applicable Laws 

xii) Any other condition specifically mentioned in the tender documents elsewhere that non-

compliance of the clause lead to rejection of the bid. 

 

18) ORDER OF PRECEDENCE: 
 In case of an irreconcilable conflict between RFQ Covering Letter, Instruction to Bidders, Special 

conditions of contracts & General conditions of contracts the following shall prevail to the extent of 

such irreconcilable conflict in the order of precedence: 

i) RFQ Covering Letter 

ii) Instruction to Bidders 

i) Special conditions of contracts (Part B) 
ii) Special conditions of contracts (Part A) 

iii) General conditions of contracts 
 

19)  All the bidders including those who are not willing to submit their bid against in this tender, 
are required to submit format F-1 “Acknowledgement Cum Consent Letter” attached in the 
tender alongwith reason(s) for non-participation in the failing, if applicable within 7 days 
from receipt of tender information, failing which BCPL may not issue any tender to such 

bidder in future. 
Please note that this is a zero deviation tender. Bidders are advised to strictly confirm compliance to 

tender conditions and not to stipulate any deviation / conditions in their offer. Subsequent to bid 

submission, BCPL will not seek confirmations / clarifications and any bid(s) not in line with tender 

conditions shall be liable for rejection. Bidders are also requested to submit the documents / 

confirmations strictly as per the check list enclosed in the tender document. 

 

 

Consignee Address:  

Office of the Dy. General Manager (C&P) 

Administrative Building 

Brahmaputra Cracker and Polymer Limited, 

PO: Lepetkata,  

District – Dibrugarh, Assam, India PIN – 786006 

Tel-0373-2914609/635 
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If you require any further information, feel free to contact us. 

 

Yours faithfully, 

For Brahmaputra Cracker and Polymer Limited, 

(A Government of India Enterprise) 

 

 

Amrisha Rajkhowa 

Sr.  Officer(Contracts & Procurement)           

E-Mail: arajkhowa@bcplindia.co.in 

Ph no: 0373-2914609/635 
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SECTION IB 
   

CUT-OUT SLIP 
 

            (Quotation – Do Not Open) 
 
Bid Document no.: BCPL/DIB/C&P/SER/20150217/AR 
 

 

 ITEM: BID DOCUMENT FOR CONTRACT FOR MISCELLANEOUS CIVIL 

WORKS  FOR BRAHMAPUTRA CRACKER AND POLYMER LIMITED, 

LEPETKATA (ASSAM) 

 
 
Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 24.11.2015 
 
Date and time for opening of bids: 15.00 hrs (IST) on 24.11.2015 
 
 
 
From:           to: 
 

 OFFICE OF THE DY. GENERAL 
MANAGER(C&P) 
M/S. BRAHMAPUTRA CRACKER & 
POLYMER LIMITED (BCPL), 
LEPETKATA 
ADMINSTRATIVE BUILDING,  
BCPL-PROJECT SITE, P.O. LEPETKATA 
DIST: DIBRUGARH, PIN – 786006 
ASSAM 
PH NO.:0373-2914609/635 
 

 
 
 
(To be pasted on the outer envelope containing envelopes Part –I, Part-II) 
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CUT-OUT SLIP 
 

            (Quotation – Do Not Open) 
 
Bid Document no.: BCPL/DIB/C&P/SER/20150217/AR 
 

ITEM: BID DOCUMENT FOR CONTRACT FOR MISCELLANEOUS CIVIL 

WORKS  FOR BRAHMAPUTRA CRACKER AND POLYMER LIMITED, 

LEPETKATA (ASSAM) 

 
 
Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 24.11.2015 
 
Date and time for opening of bids: 15.00 hrs (IST) on 24.11.2015 
 
 
 
From:           to: 
 

 OFFICE OF THE DY. GENERAL 
MANAGER(C&P) 
M/S. BRAHMAPUTRA CRACKER & 
POLYMER LIMITED (BCPL), 
LEPETKATA 
ADMINSTRATIVE BUILDING,  
BCPL-PROJECT SITE, P.O. LEPETKATA 
DIST: DIBRUGARH, PIN – 786006 
ASSAM 
PH NO.:0373-2914609/635 
 

 
 
 
(To be pasted on the outer envelope containing envelopes Part –I, Part-II) 
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CUT-OUT SLIP 

 
            (Quotation – Do Not Open) 

 
Bid Document no.: BCPL/DIB/C&P/SER/20150217/AR 
 

 

ITEM: BID DOCUMENT FOR CONTRACT FOR MISCELLANEOUS CIVIL 

WORKS  FOR BRAHMAPUTRA CRACKER AND POLYMER LIMITED, 

LEPETKATA (ASSAM) 

 
 
Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 24.11.2015 
 
Date and time for opening of bids: 15.00 hrs (IST) on 24.11.2015 
 
 
 
From:           to: 
 

 OFFICE OF THE DY. GENERAL 
MANAGER(C&P) 
M/S. BRAHMAPUTRA CRACKER & 
POLYMER LIMITED (BCPL), 
LEPETKATA 
ADMINSTRATIVE BUILDING,  
BCPL-PROJECT SITE, P.O. LEPETKATA 
DIST: DIBRUGARH, PIN – 786006 
ASSAM 
PH NO.:0373-2914609/635 
 

 
 
 
(To be pasted on the outer envelope containing envelopes Part –I, Part-II) 
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Section-IIA 

                                                   INSTRUCTIONS TO BIDDERS 
Table of Contents 
A. General 
1. Scope of Bid 
2. Eligible Bidders 
3. Bid Evaluation Criteria 
4. One Bid per Bidder 
5. Cost of Bidding 
6. Site Visit 
7. Service Tax 
7.1 AHR items 
7.2 Income Tax 
7.3 Road permit 
B. Bidding Documents 
8. Content of Bidding Documents 
9. Clarification of Bidding Documents 
10. Amendment of Bidding Documents 
C. Preparation of Bids 
11. Language of Bid 
12. Documents Comprising the Bid 
13. Bid Prices 
14. Bid Currencies 
15. Bid Validity 
16. Bid Security 
17. Pre-Bid Meeting 
18. Format and Signing of Bid 
19. Zero Deviation 

20. E-Payment 
21. Agent/Consultant/Representative/Retainer Associate 
D. Submission of Bids 
22. Sealing and Marking of Bids 
23. Deadline for Submission of Bids 
24. Late Bids 
25. Modification and Withdrawal of Bids 
E. Bid Opening and Evaluation 
26. Bid Opening 
27. Process to be Confidential 
28. Contacting the Employer 
29. Examination of bids and Determination of Responsiveness 
30. Correction of Errors 
31. Conversion to Single Currency for Comparison of Bids 
32. Evaluation and Comparison of Bids 
33. Preference for Domestic bidders 
34. Purchase Preference 
35. Compensation for Extended Stay 
F. Award of Contract 
36. Award 
37. Employer's Right to Accept any bid and to Reject any or all Bids 
38. Notification of Award 
39. Signing of Agreement 
40. Contract Performance Security 
41. Corrupt or Fraudulent Practices 
42. Errant Bidder 
43. Misc. 
 
 

A. General 
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1. Scope of Bid 

1.1 The Employer, as defined in the General Conditions of Contract, hereinafter "the Employer”, Bid wishes 
to receive bids for the Services as described in Section IV, Special Conditions of Contract, hereinafter referred 
to as "the Services". 
1.2 The successful bidder will be expected to complete the Works within the period stated in Special 
Conditions of Contract. 
1.3 Throughout these bidding documents, the terms "bid" and "tender" and their derivatives ("bidder/ 
tenderer", "bid/ tendered", "bidding/tendering", etc.) are synonymous, and day means calendar day. 
Singular also means plural. 
 
2. Eligible Bidders 
2.1 This invitation for bid is open to any bidder. 
2.2 A bidder shall not be affiliated with a firm or entity 
(i) that has provided consulting services related to the Works to the Employer during the preparatory stages 
of the Works or of the Project of which the Works form a part, or 
(ii) that has been hired (or is proposed to be hired) by the Employer as Engineer/Consultant for the contract. 
2.3 The bidder shall not be under a declaration of ineligibility by Employer for corrupt or fraudulent practices 
as defined in ITB. 
2.4 The bidder is not put on holiday by BCPL, BCPL or black listed by any Government Department /Public 
Sector. 
 
3. Bid Evaluation Criteria 

Please refer clause 3.0 of RFQ. 
 
4. One Bid per bidder 

4.1 A bidder who submits or participates in more than one bid will cause all the proposals in which the 
bidder has participated to be disqualified. 
 
5. Cost of Bidding  

5.1 The bidder shall bear all costs associated with the preparation and submission of the bid, and 

PURCHASER (BCPL), will in no case, be responsible or liable for these costs, regardless of the conduct or 

outcome of the bidding process.  

6. Site Visit  

6.1 The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself on 
its own responsibility all information that may be necessary for preparing the bid and entering into a contract 
for construction of the Works. The costs of visiting the Site shall be at the bidder's own expense.  
6.2 The bidder and any of its personnel or agents will be granted permission by the Employer to enter upon 
its premises and lands for the purpose of such visit, but only upon the express condition that the bidder, its 
personnel, and agents will release and indemnify the Employer and its personnel and  agents from and 
against all liability in respect thereof, and will be responsible for death or personal injury, loss of or damage 
to property, and any other loss, damage, costs, and expenses incurred as a result of the inspection.  
6.3 The Employer may conduct a Site visit concurrently with the pre-bid meeting. 
7. Service Tax 

Please Refer Preamble to SOR.  

SERVICE TAX (IF APPLICABLE)  
The rates quoted by the bidder shall remain firm for any variation and will be assume to be inclusive of all 

taxes, duties except Service Tax & Cess thereon. Service Tax shall be quoted by the bidder as per Govt. rules. 

In case of any bidder is exempted from service tax on the ground of less turnover under service tax law (the 

bidder is required to mentioned and specify clearly in the form of “under taking” for exemption of service tax 

with technical part of the bid), their bid will be evaluated without service tax and in case the service tax 

become applicable after bid due date or within the contract period, if awarded, due to variation in bidder’s 

turnover, the present prevailing applicable service tax (i.e. 14% ) shall be deemed to be inclusive in the quoted 
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amount and shall not be paid extra . However, in case the service tax rate increase by Govt. during contract 

period, the difference of the rates (i.e. Revised increased rate – prevailing rate on bid due date) will be paid 

extra on submission of Cenvatable invoice. Service Tax and Cess thereon shall be paid as per the rate 

prevailing on submission of documentary evidence & Cenvatable invoice(s). The bidder shall indicate in its 

bid the Service Tax registration Number for concerned tender Service for which bid is invited with a copy of 

Service registration Certificate and in case the Service Tax registration number is not available, the bidder will 

give confirmation for obtaining registration with a copy of application for registration. The Contractors liable 

to pay Service Tax for the work / services rendered to BCPL, shall specifically mention the Service Tax 

Registration No. & classification of Service in their Invoice(s). Further, the amount and rate of the Service tax 

shall be separately, distinctly specify in the Invoice(s). The service provider shall submit proper invoice as 

required under the Service Tax Law. At present Rule 4 A of service tax Rules provides the relevant provisions 

for issuance of proper invoice by the service providers. In case any other particulars of BCPL, Gandhar as 

receiver of services are required to be mentioned, if any, under Service Tax Law and / or/ CENVAT Credit 

Rules, on the date of providing of Services to BCPL, the same shall also be mentioned on the invoice. While 

the quoting against this tender, bidder had an option to decide on the method of valuation prescribed under the 

service tax rules, i.e either on actual service tax portion on deemed service portion. Wherever Service Tax is to 

be paid on actual service portion, the bidder(s) shall indicate the value for service portion on which the Service 

Tax is applicable. Wherever Service Tax is to be paid on deemed service portion as per percentage prescribed, 

the bidder(s) shall indicate the percentage (presently 40% or 70%) of the gross works contract value on which 

Service Tax is applicable. Wherever the bidder opts for paying Service Tax on deemed service portion, the 

gross works contract value for the purpose of payment of service tax shall mean the sum total of the gross 

amount charged for the works contract and the fair market value of all goods and services supplied in or in 

relation to the execution of the works contract, whether or not supplied under the same contract or any other 

contract. The fair market value of Free Issue Material (FIM) and services, wherever applicable, are to be 

indicated upfront in the Bidding Documents. Bidder shall quoted prices inclusive of all taxes and duties 

excluding service tax. In other words, the amount of service tax shall not be included by the bidders in their 

quoted price. However, bidders will be indicate the details of applicable service tax as mentioned above along 

with the beak-up of the service tax payable by him and service tax payable by Owner/BCPL as service 

recipient, if applicable, as per the reverse charge rule of service tax. In case a bidder does not provide any of 

the above requisite information, his bid will be evaluated with highest applicable rate of service tax (Presently 

12.36%) on total value of works contract. Please note that the responsibility of payment of 'Service Tax' lies 

with the 'Service Provider' only. The Bidder shall also furnish copy of "Service Tax Registration Certificate" 

along with the Bid, wherever 'Service Tax' is applicable. In case 'Service Tax' is applicable for the Tendered 

Work, Contractor shall claim the 'Service Tax' indicating rate of abatement / deduction allowed as per "Service 

Tax Act" in the '1st Invoice' itself. For payment of service tax, Contractor providing taxable service shall issue 

an 'Invoice', or a 'Bill' and onward bills which is signed, serially numbered, and shall also specify & contain 

the following: [a] Name, Address and Registration No. of such Person / Contractor [b] Name and Address of 

the Person / Contractor receiving Taxable Service [c] Description, Classification and Value of Taxable Service 

provided [d] Service Tax Amount Payments to 'Service Provider' for claiming 'Service Tax' amount will be 

made provided above formalities are fulfilled. The above details are required to enable BCPL to avail Cenvat 

credit for the service tax payments. It shall be the responsibility of the contractor to pass on the CENVAT 

Credit benefit to BCPL, wherever applicable. In case BCPL looses any benefit / amount of CENVAT Credit, 

due to any fault of the bidder (i.e. non submission of proper invoice timely), which could otherwise have been 

availed by BCPL as per rules, the same shall be recoverable from the contractor / not paid to the contractor In 

case of any statutory variation in 'Service Tax' during the currency of the Contract, the Contractor shall submit 

a copy of the 'Government Notification' to evidence the rate as applicable on the date of submission of Bid and 

on the date of revision. Claim for payment of 'Service Tax' / statutory variation in 'Service Tax' as per above 

terms in 11.9, should be raised within 'two [02] months' from the date of issue of 'Government Notification' for 

payment of differential 'Service Tax', otherwise claim in respect of above shall not be entertained for payment 

of 'arrears'. “To ensure timely submission of correct invoice(s) with all required supporting document(s) within 

a period specified in Contractsl LOA to enable BCPL to avail CENVAT credit If CENVAT credit with respect 

to excise duty or service tax is not available to BCPL for any reason which is not attributable to BCPL, then 

BCPL shall not be obligated or liable to pay or reimburse excise duty or service tax charged in the invoice(s) 
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and shall be entitled to I deduct / setoff /recover the such service tax or excise duty together with all penalties 

and interest if any, against any amounts paid or payable by BCPL to bidder”.  

 

PROVISION WITH RESPECT TO TAXES  

 
A) Where CENVAT benefit is to be availed:  

The CENVAT Credit Rules, 2004 have been amended with effect from 01.09.2014, whereby a manufacturer or a 

service provider is not eligible to take CENV AT credit of inputs and inputs services after a period of six months 

from the date of issue of an invoice, bill or challan as the case may be. "Bidders are advised to ensure timely 

submission of correct invoice(s) with all required supporting document(s) within a period specified in Contracts / 

LOA to enable BCPL to avail CENVAT credit. If CENVAT credit with respect to excise duty or service tax is not 

available to BCPL for any reason which is not attributable to BCPL, then BCPL shall not be obligated or liable to 

pay or reimburse excise duty or service tax charged in the invoice(s) and shall be entitled to I deduct / setoff / 

recover the such service tax or excise duty together with all penalties and interest if any, against any amounts paid or 

payable by BCPL to bidder. "  

 

B) Where Service tax payable under reverse charge :  

In view of the obligations and restrictions prescribed in respect of Service Tax payable under reverse charge, the 

following provision may be included in RFP/tender documents for procurement of services: "Where BCPL has the 

obligation to discharge service tax liability under reverse charge mechanism and BCPL has paid or is / liable to pay 

service tax to the Government on which interest or penalties becomes payable as per Point of Taxation Rules, 2011 

for any reason which is not attributable to BCPL or CENVAT credit with respect to such payments is not available 

to BCPL for any reason which is not attributable to BCPL, then BCPL shall be entitled to deduct I setoff I recover 

such amounts against any amounts paid or payable by BCPL to bidder. 

 
 
 
 
7.1. Abnormally High Rates (AHR)  
In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated Items rates, 
such items will be considered as Abnormally High Rates Items (AHR) and Payment of AHR items beyond 
the SOR stipulated quantities shall be made at the least of the following rates: 
(I) Rates as per SOR, quoted by the contractor. 
(II) Rate of the item, which shall be derived as follows: 
Based on rates of machine and labor as available from the contract (which includes contractor's  supervision, 
profit, overheads and other expenses). 
In case rates are not available in the contract, rates will be calculated based on prevailing market rates of 
machine, material and labor plus 15% to cover contractor's supervision profit, overhead & other expenses. 
7.2. Income Tax deduction shall be made from all payments of the contractor as per rules and Tax regulation 
in force in accordance with the Income Tax Act prevailing from time to time. 
7.3. Road Permit 
NOT APPLICABLE 
 

B. BIDDING DOCUMENTS 
 
8. Content of Bidding Document 

8.1 The bidding documents are those stated below and should be read in conjunction with any addenda 
issued in accordance with ITB Clause 10. 
Section I. Request for quotation (RFQ) 
Section II. Instructions to Bidders (ITB) 
Section III. Special Conditions of Contract, Scope of Work  
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Section IV. General Conditions of Contract and 
Section V. Schedule of Rates (SOR) 
 
8.2 The bidder is expected to examine all instructions, forms, terms and specifications in the bidding 
documents. The Request for quotation (RFQ) together with all its attachments thereto, shall be considered to 
be read, understood and accepted by the bidders. Failure to furnish all information required by the bidding 
documents or submission of a bid not substantially responsive to the bidding documents in every respect will 
be at bidder's risk and may result in the rejection of his bid. 
 
9. Clarification of Bidding Document 
9.1 A prospective bidder requiring any clarification of the Bidding Documents may Bidding notify BCPL in 
writing or by fax or e-mail at BCPL's mailing address indicated in the Invitation for Bids. BCPL will respond 
in writing to any request for clarification of the Bidding documents which it receives not later than 10 days 
prior to the deadline for the submission of bids prescribed by BCPL. Written copies of BCPL's response 
(including an explanation of the query but without identifying the source of the query) will be sent to all 
prospective bidders who have received the bidding documents. Any Clarification or information required by 
the bidder but same not received by the Employer, ten days prior to the bid due date, the same is liable to be 
considered as no clarification/information required. 
 
10. Amendment of Bidding Document 
10.1 At any time prior to the bid due date, BCPL may, for any reason, whether at its own initiative or in 
response to a clarification requested by a prospective bidder, modify the bidding documents. 
10.2 The amendment will be notified to all prospective bidders through proper medium and will be binding 
on them. 
10.3 In order to afford prospective bidders, reasonable time in which to take the amendment into account in 
preparing their bids, BCPL may, at its discretion, extend the bid due date. 
C. PREPARATION OF BIDS 

 
11. Language of Bid 
II. I The bid prepared by the bidder and all correspondence/drawings and documents relating to the bid 
exchanged by bidder and BCPL shall be written in English language. Any printed literature furnished by the 
bidder may be written in another language so long as accompanied by an ENGLISH translation duly 
authenticated by the chamber of commerce of Bidders country, in which case, for the purpose of 
interpretation of the bid, the ENGLISH. 
 
12. Documents Comprising the Bid 
(a) The bid prepared by the bidder shall comprise the following components: 
(b) Envelope -I: Super scribing Techno-Commercial Un priced Bids (PART-I) 
Part-I: Techno-commercial/Un-priced Bid, Original EMD and shall contain the following: 
ii) Covering Letter as per format "Submission of tender" enclosed with GCC 
iii) Bidder's general details/information as per format F-l. 
iv) Power of Attorney in favour of person(s) signing the bid that such person (s) is/are authorized to sign the 
bid on behalf of the bidder and any consequence resulting due to such signing shall be binding on the bidder. 
v) A Bid Form as per format F-2. 
vi) Copies of documents as required in F-3 
vii) A confirmation that prices in requisite formats, strictly complying with the requirement, are in envelope 
number II "Price Bid". 
viii) Documents establishing the eligibility and conformity to the Bid Documents services, which the bidder 
proposes to provide. 
ix) Bid security in accordance with Clause no 4 of RFQ &   Clause 16 of ITB to be furnished either in the form 
of Banker's cheque / Bank Draft payable to BCPL at Lepetkata / Bank Guarantee as per format F-4/ Letter of 
Credit as per format. 
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xi) Letter of authority in favour of anyone or two of bidder's executives having authority to attend the un-
priced and price bid opening on specified dates and venue as per format F-5. 
xii) Confirmation of no deviation as per Format F-6. 
xiii) Specific Experience and other details as called for in qualifying requirements. Copy of work order and 
completion certificates should be enclosed.   
xiv) Current commitments strictly as per format F-8. 
xv)   Agreed Terms & Conditions duly filled-in at F-13. 
xvi) Bidder's declaration that they are not under liquidation, court receivership or similar proceedings. 
xvii) Organization details: 
(a) In case of a proprietorship firm, the name and address of proprietor, and certified copy of 'Certificate of 
registration of firm' . 
(b) In case Bidder is a partnership firm, certified copy of the partnership deed. 
(c.) In case of company (whether private or public), certified copy of the 'Certificate of Incorporation' together 
with certified Memorandum / articles of Association 
xvii) Any other information/details required as per bid document. 
 
Note: All pages of the bid to be signed and sealed by authorized person of the bidder. 
 
12.1Envelope II: Super scribing "Price Bid- Not to Open with Techno- Commercial Un priced Bid" - PART-II 
Part-II price Bid 
(i) Part-II shall contain one original and One copy of Schedule of Rates duly filled in, in separate sealed 
envelopes duly signed and stamped on each page super scribing on the sealed envelope "Price - Do Not 
Open". In case of any correction, the bidders shall put his signature and his stamp. 
 
13. Bid Prices  
13.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole works as 
described in Bidding Document, based on the unit rates and prices submitted by the Bidder and accepted by 
the EMPLOYER. 
13.2 Prices must be filled in format for 'Schedule of Rates' enclosed as part Bidding Document. If quoted in 
separate typed sheets and any variation in description, unit or quantity is noticed; the bid is liable to be 
rejected.  
13.3 Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost involved for the 
performance of the completed item considering all parts of the Bidding Document. In case any activity 
though specifically not covered in description of item under 'Schedule of Rates' but is required to complete 
the works as per Scope of Work, Scope of supply, Specifications, Standards, Drawings, General Conditions of 
Contract, Special Condition of Contract or any other part of Bidding Document, the prices quoted shall 
deemed to be inclusive of cost incurred for such activity. Items against which no rate or price is entered by 
the bidder will not be paid for by the Employer when executed and shall be deemed covered by the rates for 
other items and prices in the SOR.  
13.4 All duties and taxes including excluding Service tax payable by the Contractor under the Contract, or for 
any other cause, shall. Be included in the rates and prices and the total bid price submitted by the bidder. 
13.5 Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the Contract and 
will not be subject to variation on any account. 
13.6 The Bidder shall quote the prices both in figures as well as in words. There should not be any 
discrepancies between the price indicated in figures and the price indicated in words. 
13.7 Alternative bids shall not be considered. 
13.8 Bidders are advised NOT to mention Rebate/Discount separately, either in the SOR format or anywhere 
else in the offer. In case bidder(s) intend to offer any Rebate/Discount, they should include the same in the 
item rate(s) itself under the "Schedule of Rates (SOR)" and indicate the discounted unit rate(s) only.  
In case, it is observed that any of the bidder( s) has/have mentioned Discount/Rebate separately, the same 
shall not be considered for evaluation. However, in the event of the bidder emerging as the lowest bidder, the 
Discount/Rebate offered by the bidder shall be considered for Award of Work and the same will be 
conclusive and binding on the bidder. 
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14. Bid Currencies 
14.1 Indian Bidders has to submit bid in Indian Rupees only. 
 
15. Bid Validity 
15.1 Bids shall be kept valid for 3 months from the final bid due date. A bid valid for a shorter period may be 
rejected by BCPL as non-responsive. 
15.2 In exceptional circumstances, prior to expiry of the original bid validity period, the Employer may 
request that the bidders extend the period of validity for a specified additional period. The request and the 
responses thereto shall be made in writing or by fax / e-mail. A bidder may refuse the request without 
forfeiture of his bid security. A bidder agreeing to the request will not be required or permitted to modify his 
bid, but will be required to extend the validity of its bid security for the period of the extension and in 
accordance with Clause 16 in all respects. 
 
16. Bid Security 
16.1 Pursuant to Clause-l2, the bidder shall furnish, as part of his bid, bid security in the amount specified in 
Request of Quotation (RFQ). 
16.2 The bid security is required to protect BCPL against the risk of bidder's conduct which would warrant 
the security's forfeiture, pursuant to Clause- I6.7 
16.3 BCPL shall not be liable to pay any bank charges, commission or interest on the amount of Bid Security. 
In case Bid Security is in the form of a Bank Guarantee or irrevocable Letter of Credit, the same shall be from 
any Indian scheduled bank or a branch of an International bank situated in India and registered with Reserve 
bank of India as scheduled foreign bank in case of Indian bidder and from any reputed International bank or 
Indian scheduled bank in case of foreign bidder. However, in case of Bank Guarantee from banks other than 
the Nationalized Indian banks, the bank must be commercial bank having net worth in excess of Rs 100 crores 
and a declaration to this effect should be made by such commercial bank either in the Bank Guarantee itself 
or separately on its letterhead. Bid Security shall be valid for two months beyond the validity of the Bid. 
16.4 Any bid not secured in accordance with Clause-16.1 and 16.3 may be rejected by BCPL as non-
responsive. 
16.5 Unsuccessful bidder's bid security will be discharged/returned as promptly as possible, but not later 
than 30 days after the expiration of the period of bid validity prescribed by BCPL. 
16.6 The successful bidder's bid security will be discharged upon the bidder's accepting the award & signing 
the Agreement, pursuant to Clause-39 and furnishing the Contract Performance Security pursuant to Clause-
40. 
16.7 The bid security may be forfeited: 
a) If a bidder withdraws his bid during the period of bid validity. 
b) in the case of a successful bidder, if the bidder fails: 
i) to accept the Notification of Award/Fax of lntent (FOI) or 
ii) to furnish Contract Performance Security in accordance with Clause-40. 
iii) to accept arithmetical corrections. 
16.8 The Bid security shall be submitted in the form of crossed Bank Demand Draft drawn on any 
Nationalized/Scheduled bank in favour of BCPL , payable at State Bank of India, Dibrugarh . In case Bid 
Security is in the form of Bank Guarantee or Letter of Credit, the same must indicate the Bid Document and 
the work for which the bidder is quoting. This is essential to have proper co-relation at a later date. The Bid 
Security shall be in the form provided at F-4 (Bank Guarantee) . 
16.9 For Indian Bidders: Central Public Sector Undertakings and firms registered with NSIC are exempted 
from furnishing bid security provided they are registered for the quoted items they intend to quote and 
subject to their enclosing with their bid a copy of the latest and current Registration Certificate. 
 
17. Pre-Bid Meeting 
Refer Clause no 6 of RFQ --SECTION IA of tender document. 
 
18. Format and Signing of Bid  
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18.1 The original and all copies of the bid shall be typed or written in indelible ink (in the case of copies, 
photocopies are also acceptable) and shall be signed by a person or persons duly authorized to sign on behalf 
of the bidder. The name and position held by each person signing, must be typed or printed below the 
signature. All pages of the bid except for un-amended printed literature where entries or amendments have 
been made shall be initialed by the person or persons signing the bid. 
18.2 The bid shall contain no alterations, omissions, or additions, unless such corrections are initialed by the 
person or persons signing the bid. 
 
19. Zero Deviation 
19.1 Bidders to note that this is a zero deviation tender. BCPL will appreciate submission of offer based on the 
terms and conditions in the enclosed General Conditions of Contract (GCC), Special Conditions of Contract 
(SCC), Instructions to Bidders (ITB), Scope of Work etc. to avoid wastage of time and money in seeking 
clarifications on technical/ commercial aspects of the offer. Bidder may note that no technical and 
commercial clarifications will be sought for after the receipt of the bids. 
19.2 Notwithstanding to the above, bids with deviation(s) to the following bid conditions shall be summarily 
rejected without any post bid reference to the bidders. 
19.2.1 Firm and Fixed Price. 
19.2.2 Bid Price as per clause-13.0 of ITB. 
19.2.3 Scope of Work. 
19.2.4 Specifications. 
19.2.5 Schedule of Rates. 
19.2.6 Completion Schedule/Contract period. 
19.2.7 Period of Validity of bid. 
19.2.8 Price Reduction Schedule/ Compensation for Delay/ Demurrages/Penalty  
19.2.9 Performance bank Guarantee. 
19.2.10 Arbitration / Resolution of Dispute 
19.2.11 Force Majeure 
19.2.12 Guarantee of Work 
19.2.13 Applicable Laws 
19.2.14 Any other condition specifically mentioned in the tender document elsewhere that non-compliance of 
the clause lead to rejection of the bid 
19.3 In case Bidder stipulate deviations, Owner have the right to reject such bid at its absolute discretion 
without giving any opportunity for such Bidders to make good such deficiency 
 
20. E-Payment 
Applicable 
21. Agent/consultant/Representative/ Retainer/Associate 

Not applicable 
 
   D. SUBMISSION OF BIDS 
 
22. Sealing and Marking of Bids 
22.1 Bid shall be submitted in the following manner in separately sealed envelopes duly super scribed as 
below: 
Part I - Techno-commercial/un-priced Bid, EMD/Bid Security  
Part II - Priced Bid 
22.2 Part 'I' shall contain original of UNPRICED BID complete with all technical and commercial details other 
than price (with prices blanked out ) & BID SECURITY in original . 
22.3 Part 'II' PRICED BID shall be submitted in one original duly filled in Price schedule sealed in a separate 
envelope duly pasted with the corresponding cut-out slip enclosed. 
22.4 The two envelopes containing PART '1', PART ‘II’ should be enclosed in a larger envelope duly sealed 
and pasted with corresponding CUT OUT SLIP enclosed and also bear the name and address of The Bidder. 
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22.5 If the outer envelope is not sealed and pasted with the corresponding cut-out slip, BCPL will assume no 
responsibility for the Bid's misplacement or premature opening. 
22.6 Each bidder shall submit only one bid. A bidder who submits more than one bid will be rejected. 
 
23. Deadline for Submission of Bids 
23.1 Bids must be received by BCPL at the address specified in the RFQ not later than the date and time 
stipulated in the RFQ. 
23.2 BCPL may, in exceptional circumstances and at its discretion, on giving reasonable notice by fax or any 
written communication to all prospective bidders who have been issued the bid documents, extend the 
deadline for submission of bids, in which case all rights and obligations of BCPL and the bidders, previously 
subject to the original deadline will thereafter be subject to the deadline as extended. Any bid received by 
BCPL after the deadline for submission of bids prescribed on main body of RFQ will not be considered and 
returned unopened to the bidder. The bidder may modify or withdraw his bid after the bid submission but 
before the due date, for submission, provided that written notice of the modification/withdrawal is received 
by BCPL prior to the deadline for submission of bids. The modification shall also be prepared, sealed, marked 
and dispatched in accordance with the provisions of Clause 22, with the outer and inner envelopes 
additionally marked "modification" or "withdrawal", as appropriate. A withdrawal notice may also be sent by 
telex or cable, but followed by a signed confirmation copy post marked not later than the deadline for 
submission of bids. 
 
24. Late Bids   
24.1 Any bid received by BCPL after the deadline for submission of bids prescribed on main body of RFQ will 
not be considered and returned unopened to the bidder.  
 
25. Modification and Withdrawal of Bids 
25.1 The bidder may modify or withdraw his bid after the bid submission but before the due date, for 
submission, provided that written notice of the modification/withdrawal is received by BCPL prior to the 
deadline for submission of bids. 
25.2 The modification shall also be prepared, sealed, marked and dispatched in accordance with the 
provisions of Clause 22, with the outer and inner envelopes additionally marked "modification" or 
"withdrawal", as appropriate. A withdrawal notice may also be sent by telex or cable, but followed by a 
signed confirmation copy post marked not later than the deadline for submission of bids. 
25.3 No bid shall be modified after the deadline for submission of bids. 
25.4 No bid shall be allowed to be withdrawn in the interval between the deadline for  submission of bids and 
the expiration of the period of bid validity specified by the bidder on the Bid  Form .Withdrawal of a bid 
during this interval shall result in the bidder's forfeiture of his bid security pursuant to Sub-Clause 16.7. 
25.5 In case after price bid opening the lowest evaluated bidder (L-I) is not awarded the Job for any mistake 
committed by him in bidding or withdrawal of bid or varying any term in regard thereof leading to re-
tendering, BCPL shall forfeit Earnest Money paid by the bidder and such bidders shall be debarred from 
participating in re-tendering of the same job(s)/item(s). 

 
E. BID OPENING AND EVALUATION 
 
26. Bid Opening  
26.1 Un-priced Bid Opening: 
BCPL will open bids, including withdrawals and modifications made pursuant to Clause 25, in the presence 
of bidders' designated representatives who choose to attend, at date, time and location stipulated in the RFQ. 
The bidders' representatives, who are present, shall sign a bid opening register evidencing their attendance. 
26.2 Priced Bid Opening: 
26.2.1 BCPL will open the price bids of those bidders who meet the qualification requirement and whose bids 
are determined to be technically and commercially responsive. Bidders selected for opening of their price 
bids shall be informed about the date of price bid opening. Bidders may depute their authorized 
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representative to attend the opening. The bidders' representatives, who are present, shall sign a register 
evidencing their attendance. 
26.2.2 The price bids of those bidders who were not found to be techno-commercially responsive shall be 
opened. 
26.2.3 Bids shall be evaluated on overall basis including all taxes and duties but excluding service tax. t. 
 
27. Process to be Confidential 
27.1 Information relating to the examination, clarification, evaluation, and comparison of bids, and 
recommendations for the award of a contract, shall not be disclosed to bidders or any other persons officially 
concerned with such process. Any effort by a bidder to influence the Employer's processing of bids or award 
decisions may result in the rejection of the bidder's bid. 
 
28. Contacting the Employer 
28.1 From the time of bid opening to the time of Contract award, if any bidder wishes to contact the Employer 
on any matter related to the bid, it should do so in writing.  
28.2 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid comparison, or 
Contract award decisions may result in the rejection of the bidder's bid. 
 
29. Examination of bids and Determination of Responsiveness 
29.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid 
(c)  meets the Bid Evaluation Criteria; 
(d)  has been properly signed; 
(e)  is accompanied by the required securities; 
(f)   is substantially responsive to the requirements of the bidding documents; and  
(g) Provides any clarification and/or substantiation that the Employer may require to determine 
responsiveness pursuant to Sub-Clause 29.2. 
29.2 A substantially responsive bid is one, which conforms to all the terms, conditions and specifications of 
the bidding documents without material deviations or reservations. 
A material deviation or reservation is one 
(a) that affects in any substantial way the scope, quality, or performance of the Works; 
(b) that limits in any substantial way, inconsistent with the bidding documents, the Employer's rights or the 
bidder's obligations under the contract; or 
(c) whose rectification would affect unfairly the competitive position of other bidders presenting substantially 
responsive bids. 
29.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not subsequently be 
made responsive by correction or withdrawal of the nonconforming deviation or reservation. 
 
30. Correction of Errors   
30.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic 
errors. Errors will be corrected by the Employer as follows: 
(a) Where there is a discrepancy between the unit rate and the total resulting from multiplying the unit rate 
by the quantity, the unit rate as quoted will govern. 
(b) When there is a difference between the rates in figures and words, the rate which corresponds to the 
amount worked out by the contractor (by multiplying the quantity and rate) shall be taken as correct. 
(c)When the rate quoted by the contractor in figures and words tallies but the amount is incorrect, the rate 
quoted by the contractor shall be taken as correct and not the amount and the amount corrected. 
(d)When it is not possible to ascertain the correct rate, in the manner prescribed above, the rate as quoted in 
words shall be adopted and the amount worked out, for comparison purposes. 
30.2 In case it is observed that any bidder has not quoted for any item in the Schedule of Rates (such 
unquoted item not being in large numbers), the quoted price for the purpose of evaluation shall be 
considered as the maximum rate quoted by the remaining bidders for such items. If after evaluation, such 
bidder is found to be the lowest evaluated bidder, the rates for the missing item shall be considered as 
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included in quoted bid price. If the estimated price impact of the unquoted items is more that 10% of the 
bidder's quoted price, the above provision shall not be applicable and such bid shall be rejected. 
30.3 The amount stated in the bid will be adjusted by the Employer in accordance with the  above procedure 
for the correction of errors and, with the concurrence of the bidder, shall be considered as binding upon the 
bidder. If the bidder does not accept the corrected amount of bid, its bid will be rejected, and the bid security 
shall be forfeited. 
 
31. Conversion to Single Currency for Comparison of Bids 
NOT APPLICABLE 
 
32. Evaluation and Comparison of Bids 
32.1 Bids shall be evaluated on overall basis including all taxes and duties but excluding service tax. 
 
33 Preferences for Domestic Bidders 
NOT APPLICABLE 
 
34. Purchase Preference 
34.1 Purchase Preference to Central Government Public Sector Undertakings shall be allowed as per 
government guidelines in vogue. 
 
35. Compensation for extended stay 
NOT APPLICABLE  
 
F. AWARD OF CONTRACT 
 
36. Award of work 
36.1 Subject to Clause 29, BCPL will award the contract to the successful bidder whose bid has been 
determined to be substantially responsive and has been determined as the lowest, is determined to be 
qualified to satisfactorily perform the contract. 
36.2 BCPL intends to award the entire work to a single bidder on overall cost basis i.e. overall quoted amount 
inclusive of all taxes and duties + service tax and education cess thereon. 
 
37. Employer's Right to Accept Any Bid and to Reject Any or All Bids 
37.1 BCPL reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids, at 
any time prior to award of contract, without thereby incurring any liability to the affected bidder or bidders 
or any obligations to inform the affected bidder or bidders of the ground for BCPL'S ACTION. 
 
38. Notification of Award 
38.1 Prior to the expiration of period of bid validity BCPL will notify the successful bidder in writing by fax, 
cable or telex to be confirmed in writing, that his bid has been accepted. The notification of award / Fax of 
Intent will constitute the formation of the Contract. 
38.2 Delivery shall be counted from the date of notification of award / Fax of Acceptance. 
The notification of award will constitute the formation of a Contract, until the Contract has been affected 
pursuant to signing of Contract as per Clause 39 of ITB. 
Upon the successful bidder's furnishing of contract performance security, pursuant to Clause 40 of ITB, BCPL 
will promptly notify each unsuccessful bidder and will discharge his bid security, pursuant to Clause 16 of 
lTB. 
 
39. Signing of Agreement 
39.1 BCPL will award the Contract to the successful bidder, who, within 15 days of receipt of the same, shall 
sign and return the acceptance copy to BCPL. 
39.2 The successful bidder shall be required to execute an AGREEMENT in the proforma given in Instruction 
to Bidder (ITB) F-12 of this standard bidding document on non-judicial paper of appropriate value (the cost 
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of stamp paper shall be borne by the Contractor), within 15 days of the receipt by him of The Notification of 
Acceptance of Tender. In the event of failure on the part of the successful bidder to sign the AGREEMENT 
within the above stipulated period, the Bid Security shall be forfeited and the acceptance of the tender shall 
be considered as cancelled. 
 
40. Contract Performance Security 
40.1 Within 15 days of the receipt of the notification of award / Fax of Intent from BCPL, the successful 
bidder shall furnish the contract performance security in accordance with Clause no 33 of Special Condition 
of Contract &  Article 24 of General Conditions of The Contract in the form provided in the bidding 
documents. The Contract Performance Security shall be in the form of either Demand Draft or Bank 
Guarantee or Letter of Credit and shall be in the currency of the Contract. 
40.2 The Bank Guarantee/DD/Letter of Credit shall be from any Indian scheduled bank or a branch of an 
International bank situated in India and registered with Reserve bank of India as scheduled foreign bank. 
However, in case of bank guarantees from banks other than the Nationalized Indian banks, the bank must be 
a commercial bank having net worth in excess of Rs 100 crores and a declaration to this effect should be made 
by such commercial bank either in the Bank Guarantee itself or separately on its letterhead. This bank 
guarantee shall be valid for a period as stated in Article-24 of General Conditions of The Contract.  
40.3 Failure of the successful bidder to comply with the requirements of this article shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the bid security, in which event BCPL may award 
the order to the next lowest evaluated bidder or call for new bids. 
 
41. Corrupt or Fraudulent Practices 
41.1 BCPL requires that bidders/contractors observe the highest standard of ethics during the execution of 
contracts. In pursuance of this policy, the Employer;  
a) defines, for the purposes of this provision, the terms set forth below as follows; 
 I. "corrupt practice" means the offering, giving or soliciting of anything of value to influence the action of a 
public official in the procurement process or in contract execution; and  

 II. fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or 
 the execution of a contract to the detriment of the Employer, and includes collusive practice among 
 bidders (prior to or after bid submission) designed to establish bid prices at artificial non-competitive 
 levels and to deprive the Employer of the benefits of free and open competition; 
 b) will reject a proposal for award if it determines that the bidder recommended for award has engaged 
 in corrupt or fraudulent practices in competing for the contract in question; 
 c) will declare a firm ineligible, either indefinitely or a for a stated period of time if it at any time 
 determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in executing 
 a contract. 
 41.2 Bidder is required to furnish the complete and correct information/documents required for 
 evaluation of their bids. If the information / documents forming basis of evaluation is found to be 
 false/forged, the same shall be considered adequate ground for rejection of Bids and forfeiture of 
 Earnest Money Deposit (Bid Security). 
 b) In case, the information/document furnished by the vendor/contractor forming basis of evaluation of 
 his bid is found to be false/forged after the award of the contract, BCPL shall have full right to terminate 
 the contract and get the remaining job executed at the risk & cost of such vendor/contractor without any 
 prejudice to other rights available to BCPL under the contract such as forfeiture of CPBG/Security 
 Deposit, withholding of payment etc. 
 c) In case this issue of submission of false document comes to the notice after execution of work, BCPL 
 shall have full right to forfeit any amount due to the vendor/contractor along with forfeiture of 
 CPBG/Security Deposit furnished by the vendor/contractor. 

a) Further, such bidder/vendor/contractor shall be put on Blacklist/Holiday List of BCPL debarring them 
from future business with BCPL. 
 
42. In case after price bid opening the lowest evaluated bidder (L1) is not allowed the job for any mistake 
committed by him in bidding or withdrawal of bid or varying any term in regard thereof leading to re-
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tendering, BCPL shall forfeit Earnesh Money paid by the bidder and such bidders shall be debarred from 
participation in re-tendering of the same job(s)/items(s).”  
 
43.  Misc. 
A new clause in General Conditions of Contract has been appended as under: 
The contractor shall obtain necessary certificate with regard to verification of character and antecedents in 
respect of personnel deployed or proposed to be deployed to carry out the contractual obligations and 
provide the copy of the said certificate for facilitating Photo Pass to enter into BCPL's premises. 
 
44. The information required in   FORM 32 must be submitted to EIC within 15 days from the date of 
placement of Letter of award. 
 
 
45. CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES: 
 
Definitions:  
 
A.1”Corrupt Practice” means the offering, giving, receiving or soliciting, directly or indirectly, 
anything of value to improperly influence the actions in selection process or in contract execution. 
“Corrupt Practice” also includes any omission for misrepresentation that may mislead or attempt to 
mislead so that financial or other benefit may be obtained or an obligation avoided. 
 
A2 ”Fraudulent Practice” means and include any act or omission committed by a agency or with his 
connivance or by his agent by misrepresenting/ submitting false documents and/ or false 
information or concealment of facts or to deceive in order to influence a selection process or during 
execution of contract/ order.  
 
A3 ”Collusive Practice amongst bidders (prior to or after bid submission)” means a scheme or 
arrangement designed to establish bid prices at artificial non-competitive levels and to deprive the 
Employer of the benefits of free and open competition.  
 
A.4”Coercive practice” means impairing or harming or threatening to impair or harm directly or 
indirectly, any agency or its property to influence the improperly actions of an agency, obstruction of 
any investigation or auditing of a procurement process.  
 
A.5”Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as “Agency” 
 
A.6”Competent Authority” shall mean the authority, who is competent to take final decision for 
Suspension of business dealing with an Agency/ies and Banning of business dealings with 
Agency/ices.  
 
A.8”Allied Agency” shall mean all the concerns within the sphere of effective influence of banned/ 
suspended agencies. In determining this, the following factors may be taken into consideration:  
 
(a) Whether the management is common;  
(b) Majority interest in the management is held by the partners or directors of banned/ suspended 
firm.  
(c) Substantial or majority shares are owned by banned/ suspended agency and by virtue of this it 
has a controlling voice.  
 
A.9 ”Investigating Agency” shall mean any department or unit of BCPL/BCPL investigating into the 
conduct of Agency/ party and shall include the Vigilance Department of the BCPL/BCPL, Central 
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Bureau of Investigation, State Police or any other agency set up by the Central or state government 
having power to investigate.  
 
B Actions against bidder(s) indulging in corrupt/fraudulent/collusive/coercive practice  
 
B.1 Irregularities noticed during the evaluation of the bids:  
 
If it is observed during bidding process/ bids evaluation stage that a bidder has indulged in 
corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder (s) shall be rejected and its 
Earnest Money Deposit (EMD) shall be forfeited.  
Further, such agency shall be banned for future business with BCPL for a period specified in para B 
2.2 below from the date of issue of banning order.  
 
B.2 Irregularities noticed after award of contract  
 
(i) During execution of contract:  
If an agency is found to have indulged in corrupt/fraudulent/collusive/coercive practices, during 
execution of contract, the agency shall be banned for future business with BCPL for a period specified 
in para B 2.2 below from the date of issue of banning order.  
 
The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive practices is observed, shall 
be suspended with immediate effect by Engineer-in-Charge(EIC)/ Employer whereby the supply/ 
work/ service and payment etc. will be suspended. The action shall be initiated for putting the 
agency on banning.  
 
After conclusion of process, the order (s)/ contract (s) where it is concluded that such irregularities 
have been committed shall be terminated and Contract cum Performance Bank Guarantee (CPBG) 
submitted by agency against such order (s)/ contract (s) shall also be forfeited. The amount that may 
have become due to the contractor on account of work already executed by him shall be payable to 
the contractor and this amount shall be subject to adjustment against any amounts due from the 
contractor under the terms of the contract.  
No risk and cost provision will be enforced in such cases.  
 
(ii) After execution of contract and during Defect liability period (DLP)/ Warranty/Guarantee Period:  
 
If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive practices, after 
execution of contract and during DLP/ Warranty/Guarantee Period, the agency shall be banned for 
future business with BCPL for a period specified in para B 2.2 below from the date of issue of banning 
order.  
 
Further, the Contract cum Performance Bank Guarantee (CPBG) submitted by agency against such 
order (s)/ contract (s) shall be forfeited.  
 
(iii) After expiry of Defect liability period (DLP)/ Warranty/Guarantee Period  
 
If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive practices, after 
expiry of Defect liability period (DLP)/ Warranty/Guarantee Period, the agency shall be banned for 
future business with BCPL for a period specified in para  
B 2.2 below from the date of issue of banning order.  
 
B.2.2 Period of Banning  
 
Banning period shall be reckoned from the date of banning order and shall be 3 years.  



28 
 

In exceptional cases where the act of vendor/ contractor is a threat to the National Security, the 
banning shall be for indefinite period.  
 
C Effect of banning on other ongoing contracts/ tenders  
 
C.1 If an agency is put on Banning, such agency shall not be considered in ongoing tenders/future 
tenders.  
 
C.2 However, if such an agency is already executing other order (s)/ contract (s) where no 
corrupt/fraudulent/ collusive/coercive practice is found, the agency should be allowed to continue 
till its completion without any further increase in scope except those incidental to original scope 
mentioned in the contract.  
 
C.3 If an agency is put on the Banning List during tendering and no irregularity is found in the case 
under process:  
 
C.3.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by 
the agency shall be ignored.  
 
C.3.2 after opening Technical bid but before opening the Price bid, the Price bid of the agency shall 
not be opened and BG/EMD submitted by the agency shall be returned to the agency.  
 
C.3.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the agency 
shall be ignored & will not be further evaluated. If the agency is put on banning list for fraud/mis-
appropriation of facts committed in the same tender/other tender where errant agency emerges as 
the lowest (L1), then such tender shall also be cancelled and re-invited.  
 
D. Procedure for Suspension of Bidder  
 
D.1 Initiation of Suspension  
 
Action for suspension business dealing with any agency/(ies) shall be initiated by Corporate C&P 
Department when  
 
(i) Corporate Vigilance Department based on the fact of the case gathered during investigation by 
them recommend for specific immediate action against the agency.  
 
(ii)Corporate Vigilance Department based on the input from Investigating agency, forward for 
specific immediate action against the agency.  
 
(iii)Non-performance of Vendor/Supplier/Contractor/Consultant leading to termination of 
Contract/ Order.  
 
D.2 Suspension Procedure:  
 
D.2.1 The order of suspension would operate initially for a period not more than six months and is to 
be communicated to the agency and also to Vigilance Department. Period of suspension can be 
extended with the approval of the Competent Authority by one month at a time with a ceiling of six 
months pending a conclusive decision to put the agency on banning list.  
D.2.2 The suspension order shall also be hosted on BCPL‘s intranet and a copy will be forwarded to 
all OICs/ HODs by C&P Department. During the period of suspension, no new business dealing may 
be held with the agency.  
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D.2.3 Period of suspension shall be accounted for in the final order passed for banning of business 
with the agency.  
D.2.4 The decision regarding suspension of business dealings should also be communicated to the 
agency.  
D.2.5 If a prima-facie, case is made out that the agency is guilty on the grounds which can result in 
banning of business dealings, proposal for issuance of suspension order and show cause notice shall 
be put up to the Competent Authority. The suspension order and show cause notice must include 
that (i) the agency is put on suspension list and (ii) why action should not be taken for banning the 
agency for future business from BCPL.  
The competent authority to approve the suspension will be same as that for according approval for 
banning.  
D.2.6 The process for putting the agency on suspension list shall be completed within 7 days from the 
date of receipt of such intimation from Vigilance Department for cases mentioned at sl. no. (i) and (ii) 
of clause no. D.1 and within 30 days from the date of recommendation by site committee for cases 
mentioned at sl. no. (iii) of clause no. D.1.  
 
D 3 Effect of Suspension of business:  
 
Effect of suspension on other on-going/future tenders will be as under:  
 
D.3.1 No enquiry/bid/tender shall be entertained from an agency as long as the name of agency 
appears in the Suspension List.  
 
D.3.2 If an agency is put on the Suspension List during tendering:  
 
D.3.2.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted 
by the agency shall be ignored.  
 
D.3.2.2 after opening Technical bid but before opening the Price bid, the Price bid of the agency shall 
not be opened and BG/EMD submitted by the agency shall be returned to the agency.  
 
D.3.2.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the agency 
shall be ignored & will not be further evaluated. If the agency is put on Suspension list for fraud/mis-
appropriation of facts conducted in the same tender/other tender where errant agency emerges as the 
lowest (L1), then such tender shall also be cancelled and re-invited.  
 
D.3.3 The existing contract (s)/ order (s) under execution shall continue.  
 
D.3.4 Tenders invited for procurement of goods, works and services shall have provision that the 
bidder shall submit a undertaking to the effect that (i) neither the bidder themselves nor their allied 
agency/(ies) are on banning list of BCPL or the Ministry of Petroleum and Natural Gas and (ii) bidder 
is not banned by any Government department/ Public Sector.  
 
F. Appeal against the Decision of the Competent Authority:  
 
F.1 The agency may file an appeal against the order of the Competent Authority for putting the 
agency on banning list. The appeal shall be filed to Appellate Authority. Such an appeal shall be 
preferred within one month from the of receipt of banning order.  
 
F.2 Appellate Authority would consider the appeal and pass appropriate order which shall be 
communicated to the party as well as the Competent Authority.  
F.3 Appeal process may be completed within 45 days of filing of appeal with the Appellate Authority.  
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G. Wherever there is contradiction with respect to terms of GCC and ‘Procedure for action in case of 
Corrupt/Fraudulent/ Collusive/Coercive Practice‘, the provisions of ‘Procedure for action in case of 
Corrupt/Fraudulent/Collusive/Coercive Practice‘ shall prevail.  
 
45 Performance Rating & Evaluation: 
BCPL follows a system of Performance Evaluation of vendors and contractors to monitor and ensure 
the timely and smooth completion of supplies, execution of contracts, and maintenance of quality 
standards. The basic objective is to recognize and develop reliable vendors and contractors who 
consistently meet or exceed expectations and requirements of BCPL with respect to timely receipt of 
supplies, completion of work and services and the quality specifications, standards. Vendors and 
contractors whose performance is not found satisfactory will be banned/put on holiday for future 
business with BCPL. 
 
All the suppliers and contractors working with BCPL will be evaluated based on the Parameters 
defined in the performance Rating Data Sheet as Format-15. 
 
The evaluated rating may be falling in any of the following category depending upon the 
scoring of points in various parameters. 
 
Very good 
Good 
Fair 
Poor 
In case, a vendor/contractor is not able to achieve a minimum scoring of 60% points in the given 
parameters individually and collectively for all parameters i.e. with poor rating shall be put on 
“HOLIDAY” for a period of 1 to 3 years depending upon the nature of failure on their part in 
performance and such venders and contractors will not be allowed 
to participate in business with BCPL for the Holiday period. 
 
The vendors and contractors will be banned  for submitting forged documents in respect of 
experience, turnover and any other requirements forming the basis for prequalifying/ eligibility 
criteria irrespective of their rating in the past. Such vendors & Contractors will be debarred from 
having business with BCPL in future. 
 
 
 
 

 
F-15 

Vendor Rating Procedure - Instructions for allocation of marks 
 
Marks are to be allocated as under: 
  
1.1 DELIVERY / COMPLETION PERFORMACE                                                               40 Marks 
 
Delivery Period / Completion Schedule                             Delay in Weeks                                 Marks 
 
a) Up to 3 months                                                                   Before CDD                                           40 
                                                                                                Delay up to 4 weeks                               35 
                                                                                                Delay up to 8 weeks                               30 
                                                                                                Delay up to 10 weeks                             25 
                                                                                                Delay up to 12 weeks                             20 
                                                                                                Delay up to 16 weeks                             15 
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                                                                                                More than 16 weeks                                0 
 
b) Above 3 months                                                                 Before CDD                                            40 
                                                                                                Delay up to 4 weeks                               35 
                                                                                                Delay up to 8 weeks                               30 
                                                                                                Delay up to 10 weeks                             25 
                                                                                                Delay up to 16 weeks                             20 
                                                                                                Delay up to 20 weeks                             15 
                                                                                                Delay up to 24 weeks                             10 
                                                                                                More than 24 weeks                                0 
 
1.2 QUALITY PERFORMANCE                                                                                                        40 Marks 
 
For Normal cases: No defects / No deviation / No failure                                                          40 Marks 
 
i. Rejection / Defects                                Marks to be allocated on prorata basis for                 10 Marks 
                                                                  acceptable quantity as compared to total 
                                                                  quantity for normal cases. 
ii. When quality failure endanger             Failure of severe nature                                              0 Marks 
system integration & safety of the            - Moderate nature                                                       5 Marks 
system.                                                       - Low severe nature                                                       10-25 marks 
iii. Number of deviation                           1. No. deviation                                                              5 marks 
                                                                      2. No. of deviation < 2                                                   2 marks 
                                                                      3. No. of deviation > 2                                                   0 marks 
 
1.3 RELIABILITY OF PERFORMANCE                                                                                 20 Marks 
A.FOR SUPPLIES: 
 

(i) Submission of order acceptance, PBG, drawings & other documents within time. 5 Marks 

(ii) Attending complaints & requests for after sales service / warranty repairs 

and / or query / advice (up to the evaluation period) 

 

5 Marks 

(iii) Response to various correspondence and conformance to standards like ISO 5 marks 

(iv) Submission of all required documents including test certificates at the time of 

supply 

5 marks 
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Section-IIB  

 

   

 

 

 

  FORMS AND FORMATS 
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F-1 
 

BIDDER’S GENERAL INFORMATION 
 
 To 
 BRAHMAPUTRA CRACKER AND POLYMER LIMITED, 
 P.O. LEPETKATA,-786006 
 DISTRICT – DIBRUGARH 
 ASSAM 

 
 
(Coun
try 
Code) (Area Code) (Telephone Number) 
 
 
 
 
 
 
 
 
 
 
 
  

1-10  ISO Certification, if any {If yes, please furnish details} 

1-11 Bid Currency ________________________________ 

1-12 Place of dispatch ________________________________ 
1-13  Whether Supplier / 
Manufacturer ___________________________________ 
 Dealer/Trader/Contractor  

1-14  Type of Material Supplies : ___________________________________ 

1-1 Bidder Name: 
_____________________________________ 
 

1-2   Number of Years in Operation: _____________________________________ 

1-3   Address of Registered Office: _____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-4 Operation Address   
 if different from above: _____________________________________ 

  ____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-5 Address where order   
 Is to be placed/ issued: _____________________________________ 

  ____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-6 Telephone Number: _____________________________________ 

  (Country Code) (Area Code)(Telephone Number) 

1-7 E-mail address: _____________________________________ 

1-8 Website: _____________________________________ 

1-9 Fax Number: _____________________________________ 
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1-15 Banker’s Name : ___________________________________ 

1-16  Branch : ___________________________________ 

1-17 Branch Code : ___________________________________ 

1-18 Bank account number : ___________________________________ 

ONLY FOR INDIAN BIDDERS  

1-19 Excise Registration number : ___________________________________ 

1-20 Excise Range : ___________________________________ 

1-21 Excise Division : ___________________________________ 

1-22 Excise Collectorate : ___________________________________ 

1-23 Local ST No. : ___________________________________ 

1-24 CST No. : ___________________________________ 

1-25 PAN No. : ___________________________________ 

1-26  Whether SSI Registrant Or not : ___________________________________ 

Place:  [Signature of Authorized Signatory of Bidder] 
Date:  Name: 
  Designation: 
  Seal: 
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BID FORM                                                                              F2 
 To, 
 Dy. General Manager (C&P) BCPL 
             Lepetkata, Dibrugarh, Assam  (India)  
             Phone: +91 373 2914609 
 
     Dear Sir, 
      After examining/reviewing the Bidding Documents for , including Special conditions of contract, Scope 
 of      work, General Conditions of Contract and schedule of rates etc. the receipt of which is hereby 
duly  acknowledged, we, the undersigned, pleased to offer to execute the whole of the Job 
 of.................................................................................. and in conformity with, the said Bid Documents, 
 including Addenda Nos. _ 
 
 We confirm that this bid is valid for a period of T h r e e  (03) months from the date of opening of 
 Techno- Commercial Bid, and it shall remain binding upon  us and may be accepted by any time 
 before the expiration of that period. 
 If our bid is accepted, we will provide the requisite performance security for the due performance with 
 in fifteen days of such award. 
 Until a final Purchase Order/Agreement is prepared, the bid together with your written acceptance 
 thereof in your notification of award shall constitute a binding Agreement between us. 

    We understand that Bid Document is not exhaustive and any action and activity not mentioned 
in Bid        Documents but may be inferred to be included to meet the intend of the Bid Documents shall 
be deemed to be    mentioned in Bid Documents unless otherwise specifically excluded and we 
confirm to perform for   fulfilment of  Agreement and completeness of the Work in all respects within 
the time frame and agreed price. 

 
     We understand that you are not bound to accept the lowest priced or any bid that you may receive.           

 

                                                                                                           SEAL AND SIGNATURE  
                                                                                                                DATE: 
      Duly authorized to sign bid for and on behalf of M/s    
 

      (SIGNATURE OF WITNESS) 

     WITNESS NAME: 
     ADDRESS: 
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LIST   OF ENCLOSURES                                                         F3 
 
 
Brahmaputra Cracker and Polymer Limited,    
Administrative Building”,  
 NH-37, P.O. Lepetkata, 
 Dibrugarh, Assam, PIN – 786006 
 
 
 
 
 
Dear Sir, 
 
We are enclosing the following documents as part of the bid: 
 

1. Power of Attorney of the signatory to the Bidding Document. 

2.     

3.      

4.          

5.   

6.    

7.           

8.  

 

 

                                           
 
 
 
 
 
                                                                                    (SEAL AND SIGNATURE OF BIDDER)                                                                                                                                
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F-4 

              PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT         

(To be stamped in accordance with the Stamp Act) 

Ref.:----------------       Bank Guarantee No.:---------- 

                     Date-------------------------- 
To 
BRAHMAPUTRA CRACKER & POLYMER LTD.  
“MAIN FIRE STATION BUILDING” LEPETKATA,  
NH-37, P.O. LEPETKATA, DIBRUGARH, 
ASSAM, PIN – 786 006 

1.0  

Dear Sir (s), 
In accordance with Letter inviting Tender under your reference No.---------------------------  
M/s--------------------------------------------------------------------------------------having their Registered/Head 
Office at-----------------------------------------------------------(hereinafter called the Bidder) wish to participate in 
the said tender for-------------------------------------------------------------------------------------------------------------------
---------------------------- 
As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of ---------is required to 
be submitted by the Bidder as a condition precedent for participation in the said Tender which amount 
in liable to be for forfeited on the happening of any contingencies mentioned in the Tender Document. 
We, the -------------------------------------------------Bank at---------------------------------having our Head Office ----
--------------------------------------------------------------------------(Local Address)  guarantee  and undertake  to  
pay immediately on demand without recourse to the bidder by Brahmaputra Cracker & Polymer 
Limited., the amount  --------------------------------------------------------------------------------without any 
reservation, protest, demur and recourse. Any such demand made by BCPL , shall be conclusive and 
binding on us irrespective of any dispute or difference raised by the Bidder. 
This guarantee shall be irrevocable and shall remain, valid up to------------------------------- (This date 
should be 180 days (One hundred & eighty days) after the date finally set out for closing of tender). If 
any further extension of this guarantee is required the same shall be extended to such required period on 
receiving instructions from M/s------------------------------------------------------------------------------- on whose 
behalf this guarantee is issued. 
In Witness whereof the Bank, through its authorized officer, has set its hand and stamp on this -------------
----------------------day of -------------------------200  -------------------------- at -------------------------- 
WITNESS: 
 
(SIGNATURE)     (SIGNATURE) 
(NAME) :         (NAME) 
(OFFICIAL ADDRESS):      Designation with Bank Stamp 
         Attorney as per ______________________     
    Power of Attorney No. 
         Date: _________________________    
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F-5 
 

LETTER OF AUTHORITY 
PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT 

NEGOTIATIONS/CONFERENCES 
 
Ref: No.                                                                                                                  Date: 
 
To, 
Brahmaputra Cracker & Polymer Ltd. 
“Administrative Building”,  
 NH-37, P.O. Lepetkata, 
 Dibrugarh, Assam, PIN – 786006 
 
 
Dear Sir, 
We ----------------------------------------------------------------hereby authorize following representative(s) to 
attend un-priced bid opening and price bid opening and for any other correspondence and 
communication against above Bidding Document: 
 

1) Name & Designation ---------------------------------------Signature---------------------------- 
2) Name & Designation ---------------------------------------Signature---------------------------- 

 
We confirm that we shall be bound by all commitments made by aforementioned authorized 
representatives. 
                                                                                       Yours faithfully, 
Place:                                                                             (Signature of Authorized Signatory of Bidder) 
Date:                                                                              Name: 
                                                                                       Designation: 
                                                                                       Seal: 
 
Note: This letter of authority should be on the letterhead of the bidder and should be signed by a          
person competent and having the power of attorney to bind the bidder. Not more than two persons are 
permitted to attend techno-commercial un-priced and price bid opening. 
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             F-6                   

 NO DEVIATION CONFIRMATION                                                                             
 
To, 
Brahmaputra Cracker & Polymer Ltd. 
“Administrative Building”,  
 NH-37, P.O. Lepetkata, 
 Dibrugarh, Assam, PIN – 786006 
 
 
Dear Sir, 
 
We understand that any deviation/exception in any form may result in rejection of bid. We, therefore, 

certify that we have not taken any exceptions/deviations anywhere in the bid and we agreed that if any 

deviation/exception is mentioned or noticed, our bid may be rejected. 

 
 
Place:                                                                          (Signature of Authorized Signatory of Bidder) 
Date:                                                                           Name: 
                                                                                    Designation: 
                                                                                    Seal: 
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                                                                                                                                                                                                                                 F-7 
 

                        BIDDER'S QUERIES FOR PRE BID MEETING  
To, 

Dy. General Manager (C&P)  
Brahmaputra Cracker and Polymer Limited 
Lepetkata, Dibrugarh, Assam  (India)  
Phone: +91 373 291461 

NOTE:   The Queries may be sent by e-mail to bhaskar.barman@bcplindia.co.in  before due date for receipt of Bidder's queries. 

SIGNATURE OF BIDDER:    NAME OF BIDDER :    
 

 
SL. 
NO. 

 
REFERENCE OF BIDDING DOCUMENT 

 
BIDDER'S QUERY 

 
      BCPL'S REPLY 

SEC. 
NO. 

 
Pag

e 
N
o. 

 
Clause 

No.              Subject 

       

 

mailto:bhaskar.barman@bcplindia.co.in
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                                                                                                                                                                                                                                     F-8 
                                                                 PRESENT COMMITMENTS OF THE BIDDER  
 

Full Postal Address and 
phone nos of Client & Name 
of Officer-in-Charge 
 

Description 
of the Work 
 

Date of 
Commenceme
nt  of 
Work 
 

Schedule
d 
Compo. 
Period 

%Age 
Completion  
as on 
Date 
 

Expected 
Date of 
Completion 
 

Remarks 

       

 
 
Note: This list must be a full list of all type of works in hand. 
                                                                                                                   
  
                                                                                                                                                                  SEAL AND SIGNATURE OF BIDDE
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                                                                                                                                               F-9 

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

To: 
Brahmaputra Cracker & Polymer Ltd. 
“Main Fire Station Building”, NH-37, P.O. Lepetkata, 
Dibrugarh, Assam, PIN – 786006 
 
Dear Sirs, 
M/s ____________________________________________ have been awarded the work 
of____________________________________________________ for Brahmaputra Cracker & Polymer 
Limited, Dibrugarh – 786006, Assam. The Contracts conditions provided that the CONTRACTOR shall 
pay a sum of Rs------------------------------- (Rupees as Initial / full Security Deposit in the form therein 
mentioned). The form of payment of Security Deposit includes guarantee executed by Nationalized 
Bank, undertaking full responsibility to indemnify Brahmaputra Cracker & Polymer Limited, in case of 
default. 
The said-------------------------------------has approached us and at their request and in consideration of the 
premises we having our office at ------------------------------------ have agreed to give such guarantee as 
hereinafter mentioned. 

1. We________________________________________________________ hereby undertake and 
agree with you that if default shall be made by M/s ---- --------------------------------------------------------------- 
in performing any of the terms and conditions of the tender or in payment of any money payable to 
Brahmaputra Cracker & Polymer Limited, we shall on demand pay to you in such manner as you may 
direct the said amount of Rupees---------------------- only or such portion thereof not exceeding the said 
sum as you may from time to time require. 
2. You will have the full liberty without reference to us and without affecting this guarantee, 
postpone for any time or from time to time the exercise of any of the powers and rights conferred on 
your under the contract with the said ----------------------------------------and to enforce or to forbear from 
endorsing any powers or rights or by reason of time being given to the said --------------------------------------
-which under law relating to the sureties would but for provision have the effect of releasing us. 

3. Your right to recover the said sum of Rs---------------------------------(Rupees --------------------------------------
--------------------) from us in manner aforesaid will not be affected or suspended by reason of the fact 
that any dispute or disputes have been raised by the said M/s ----------------------------------------------------
---and/or that any dispute or disputes are pending before any officer, tribunal or court. 

4. The guarantee herein contained shall not be determined or affected by the liquidation or 
winding up dissolution or changes of constitution or insolvency of the save said but shall in all respects 
and for all purpose be binding and operative until payment of all money due to you in  respect of such 
liabilities is paid. 
5. This guarantee shall be irrevocable and shall remain valid upto-----------------If any further 
extension of this guarantee is required the same shall be extended to such required period on 
receiving instructions from M/s---------------------------------------------- on whose behalf this guarantee is 
issued. 
6. We have power to issue this guarantee in your favour under Memorandum and Articles of 
Association and the undersigned has full power to do under the Power of Attorney dated -------------------
--------- granted to him by the Bank. 
                                                                                                                  

                                                                                                                                      Yours faithfully, 
 

                                                                                             _____________________________ Bank      
                                                                                                                   By its Constituted Attorney  

    
                                                    Signature of a person duly authorized to sign on behalf of the Bank. 
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F-10         
                                                                                
                                                                         DECLARATION 
To 
Brahmaputra Cracker & Polymer Ltd. 
“Main Fire Station Building”, NH-37, P.O. Lepetkata, 
Dibrugarh, Assam, PIN – 786006 
 
 
Dear Sir, 
We hereby confirm that we are not under any 'liquidation', any 'court receivership' or similar 
proceedings and 'bankruptcy'. 
We further confirm that, we have not been blacklisted or kept under holiday by any Public 
Sector Undertaking /Government Organization /BCPL (India) Limited/BCPL etc. 
We agree that if any noticed in future, our Bid may be rejected / terminated. 
 
 
 
 
 
Place:                                                                          [Signature of Authorized Signatory of Bidder] 
Date :                                                                          Name: 
                                                                                    Designation: 
                                                                                    Seal: 
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  F-11                      

ACKNOWLEDGEMENT CUM CONSENT LETTER 

(Within 07 days of receipt of Bidding document, Bidder shall acknowledge the receipt and 
confirm his intention to Bid against the enquiry/tender through e-mail to or per return FAX 
by filling up the this Format) 
To,  
Dy. Manager (C&P) 
BRAHMAPUTRA CRACKER & POLYMER LTD. 
“CENTRAL WAREHOUSE BUILDING”, P.O.LEPETKATA 
DIBRUGARH, ASSAM, PIN – 786006 
FAX: 0373 – 2914611 / 2914609 
 
SUBJECT:  
Dear Sir, 
We hereby acknowledge receipt of a complete set of bidding document along with enclosures for 
subject item/work. 
We undertake that the contents of the above bidding document shall be kept confidential and 
further that the drawings, specifications and documents shall not be transferred and that the 
said documents are to be used only for the purpose for which they are intended. 

A) We intend to bid as requested for the subject item/work and furnish following details 
with respect to our quoting office: 
 

(i) Postal Address  :           _______________ 
                        _______________ 

(ii) Telephone Number : _______________ 
(iii) Telefax Number  : _______________ 
(iv) Contact Person  : _______________ 
(v)  E-mail Address  : _______________ 
 

B) Details of Contact person: 

(i) Postal Address  :           _______________ 
                _______________ 
(ii) Telephone Number : _______________ 
(iii) Fax Number  : _______________ 
(iv) Contact Parson  : _______________ 
(v)  E-mail Address  : _______________ 
 

C) We are unable to bid for the reasons given below and we are returning back the entire 
set of bidding documents. 
 
Reasons for non-submission of bid     : 
Agency’s Name                       : ___________________________ 
Signature                         : ___________________________ 
Name                           : ___________________________ 
Designation                : ___________________________ 
Date                           : ___________________________ 
Seal/Stamp               : _____________________________ 
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F 12 

                                                                                                                                            
 

PROFORMA FOR CONTRACT AGREEMENT 
 
LOA No. BCPL /                                                                                                Dated ----------- 
 
Contract Agreement for the work of --------------- of Brahmaputra Cracker & Polymer Ltd. 
(BCPL) made on -------- between (Name and Address) ------------- , hereinafter called the 
“CONTRACTOR” (which term shall unless excluded by or repugnant to the subject or 
context include 
its successors and permitted assignees) of the one part and BCPL hereinafter called the 
“EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or context 
include its successors and assignees) of the other part. WHEREAS 
A. The EMPLOYER being desirous of having provided and executed certain work mentioned, 
enumerated or referred to in the Tender Documents including Letter Inviting Tender, General 
Tender Notice, General Conditions of Contract, Special Conditions of Contract, Specifications, 
Drawings, Plans, Time Schedule of completion of jobs, Schedule of Rates, Agreed Variations, 
other documents has called for Tender.  
B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the 
Tender Documents and has satisfied himself by careful examination before submitting his 
tender as to the nature of the surface, strata, soil, sub-soil and ground, the form and nature of 
site and local conditions, the quantities, nature and magnitude of the work, the availability of 
labour and materials necessary for the execution of work, the means of access to SITE, the 
supply of power and water thereto and the accommodation he may require and has made 
local and independent enquiries and obtained complete information as to the matters and 
thing referred to, or implied in the tender documents or having any connection therewith and 
has considered the nature and extent of all probable and possible situations, delays, 
hindrances or interferences to or with the execution and completion of the work to be carried 
out under the CONTRACT, and has examined and considered all other matters, conditions 
and things and probable and possible contingencies, and generally all matters incidental 
thereto and ancillary thereof affecting the execution and completion of the WORK and which 
might have influenced him in making his tender. 
C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of 
Contract, Special Conditions of Contract, Schedule of Rates, General Obligations, 
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of 
Acceptance of Tender and any statement of agreed variations with its enclosures copies of 
which are hereto annexed form part of this CONTRACT though separately set out herein and 
are included in the expression “CONTRACT” wherever herein used. 
AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the 
provision and the execution of the said WORK at the rates stated in the schedule of quantities 
of the work and finally approved by EMPLOYER (hereinafter called the "Schedule of Rates") 
upon the terms and subject to the conditions of CONTRACT.  
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED 
AS FOLLOWS:-  
1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be 
executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the 
CONTRACTOR shall and will duly provide, execute and complete the said work and shall do 
and perform all other acts and things in the CONTRACT mentioned or described or which 
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are to be implied there from or may be reasonably necessary for the completion of the said 
WORK and at the said times and in the manner and subject to the terms and conditions or 
stipulations mentioned in the contract.  
2. In consideration of the due provision execution and completion of the said WORK, 
EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will pay to the 
CONTRACTOR the respective amounts for the WORK actually done by him and approved by 
the EMPLOYER at the Schedule of Rates and such other sum payable to the CONTRACTOR 
under provision of CONTRACT, such payment to be made at such time in such manner as 
provided for in the CONTRACT. and 
3. In consideration of the due provision, execution and completion of the said WORK the 
CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER for the 
services rendered by the EMPLOYER to the CONTRACTOR, such as power supply, water 
supply and others as set for in the said CONTRACT and such other sums as may become 
payable to the EMPLOYER towards the controlled items of consumable materials or towards 
loss, damage to the EMPLOYER'S equipment, materials construction plant and machinery, 
such payments to be made at such time and in such manner as is provided in the CONTRACT. 
It is specifically and distinctly understood and agreed between the EMPLOYER and the 
CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE made 
available by the EMPLOYER for execution of the works or in the building, structures or work 
executed on the said SITE by the CONTRACTOR or in the goods, articles, materials etc., 
brought on the said SITE (unless the same specifically belongs to the CONTRACTOR) and the 
CONTRACTOR shall not have or deemed to have any lien whatsoever charge for unpaid bills 
will not be entitled  to assume or retain possession or control of the SITE or structures and the 
EMPLOYER shall have an absolute and unfettered right to take full possession of SITE and to 
remove the CONTRACTOR, their servants, agents and materials belonging to the 
CONTRACTOR and lying on the SITE. The CONTRACTOR shall be allowed to enter upon the 
SITE for execution of the WORK only as a licensee simpliciter and shall not have any claim, 
right, title or interest in the SITE or the structures erected thereon and the EMPLOYER shall be 
entitled to terminate such license at any time without assigning any reason. The materials 
including sand, gravel, stone, loose, earth, rock etc., dug up or excavated from the said SITE 
shall, unless otherwise expressly agreed under this CONTRACT, exclusively belong to the 
EMPLOYER and the CONTRACTOR shall have no right to claim over the same and such 
excavation and materials should be disposed off on account of the EMPLOYER according to 
the instruction in writing issued from time to time by the ENGINEER-IN-CHARGE In Witness 
whereof the parties have executed these presents in the day and the year first above written. 
Signed and Delivered for and on Signed and Delivered for and on behalf of EMPLOYER.  
on behalf of the CONTRACTORs.  

 
BRAHMAPUTRA CRACKER & POLYMER LIMITED   (NAME OF THE CONTRACTOR) 
 _______________________________     _______________________________  
Date :___________        Date :____________ 
Place:___________        Place:____________ 
 
IN PRESENCE OF TWO WITNESSES 
1.___________________________                               1             . ________________________ 
   ___________________________                                   ________________________ 
   ___________________________                                   ________________________ 
 
2.___________________________                   2.             ________________________ 
  ___________________________                                   ________________________ 
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F-13 
                                 BRIEF SUMMARY OF AGREED TERMS & CONDITIONS 
 
Bidder M/s . 
 
 
Offer Ref . 
 
This Questionnaire duly filled in should be returned along with Un-priced Bid. 
Clauses confirmed hereunder should not be repeated in the Bid. 
 

SI. 

No. 

 

 Description  Bidder's  
Confirmation 

1  It is noted that deviations to Terms & Conditions shall lead to 

Rejection of offer, as specified in the Bid Document. 

 

 

2  Confirm Bid has been submitted as per Instructions to Bidders in  

bid document. 

 

3  Confirm that the offer shall remain valid for acceptance up to 3 (Three ) 

months from Final Bid Due Date /Date of Opening of Bids 

 

4  Confirmed that the documents submitted are true and genuine and in 

case of any discrepancy noticed or observed at any stage, bidder shall 

be personally responsible for the damages or loss to BCPL 

 

5  Confirmed that PF registration certificate shall be provided before 

commencement of work (if awarded). 

 

6  Confirmed that Power of Attorney in favour of person who has signed 

the offer is  submitted 

 

7  Confirmed that the contents of the Tender Document have not been 

modified or altered. In case, it is found that the tender document has 

been modified / altered by the bidder, the bid submitted by us shall 

be liable for rejection. 

 

8  Confirmation towards submission of EMD/Bid Bond of requisite value 

& its details. 

 

 a Bid Security No. & Date  

 b Value & validity  

 c Name & address of Bank Issuing Bid Security  

9  Provide PAN number. 
 

 

10  Provide Service Tax Registration number. 
 

 

11  Confirmation towards submission of duly filled, signed and stamped 
copy of complete tender documents (ITB, SCC, SCOPE OF WORK, 
GCC and all Annexure & Forms). 

 

12  Confirmation towards submission of duly signed & stamped copy of 
blank SOR (Schedule of Rates) showing that rate is quoted in same 
format. 

 

13  Confirmation towards submission of duly signed and stamped copy of  
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No Deviation Confirmation as per F-6 

14  Confirmation of compliance to tender terms & condition without any 
deviation such as Scope of work, Specification, contract period & 
time of job completion, Terms of Payment, PRS/compensation for 
delay, PBG/ security deposit, Arbitration, Force Majeure, Guarantee 
of work, applicable laws, etc. 

 

15  Confirmed that all terms and conditions of the tender are acceptable 
in totality 

 

16  Confirm that the prices are quoted as per clause 13.0 of ITB.  

17  Bidder's name and address  

18  Confirm acceptance of Price Reduction Schedule (PRS)/Demurrage 
/ Penalty for delay & Penalty clause as specified in the Bid 
Document.  

 

19  Confirm acceptance of Terms of Payment as specified in the Bid 
Document. 

 

20  Confirm quoted prices will remain firm and fixed till complete 
execution of the order. Fax of Intent shall be placed within offer 
validity as 'Notification of Award of Contract'. 

 

21  Confirm acceptance in totality of the Terms & Conditions contained 
in: 

 

 I Instructions to Bidders   

 ii General Conditions of Contract (GCC)  

 Iii Special Conditions of Contract (SCC)   

 Iv Scope of Work  

 v All other commercial 
documents/attachments of Bid Document 

 

22  
 

Confirm towards submission of FORMAT FOR CHARTERED 
ACCOUNTANT CERTIFICATE FOR FINANCIAL CAPABILITY OF 

THE BIDDER at Annexure-A 
 

 

23  Confirm that bidder has understood Schedule of Rates (SOR) 
completely and bidder has quoted accordingly 
 

 

24  Indicate Name & Contact E-Mail/ Telephone/Mobile/Fax No. Of 
person(s) to whom queries, if any, are to be addressed against your bid 

 

 
 
BIDDER CONFIRMS THAT IN CASE OF CONFLICTING VERSION OF VARIOUS TERMS & 
CONDITIONS AT DIFFERENT PLACES, THE CONFIRMATION FURNISHED AS ABOVE SHALL BE 
CONSIDERED OVERRIDING AND FINAL AND ANY OTHER DEVIATION INDICATED 
ELSEWHERE SHALL BE TREATED AS REDUNDANT. 
 
 
 
                                                                                                                 Signature _ 
                                                                                                                 Name------------- 
                                                                                                                 Designation _ 
                                                                                                                 Tel No. 
                                                                                                                 E-mail ------------  
                                                                                                                 Fax No-. -----------  
                                                                                                                 Office St-am-p ---------_ 
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F-14 

 

(FORMAT FOR CERTIFICATE FROM BANK IF BIDDER’S WORKING 

CAPITAL IS INADEQUATE) 

(To be provided on Bank’s letter head) 

 

Bidder’s Name:                                                                                Date: 

Tender No.: 

 

To 

Brahmaputra Cracker and   Polymer Limited  

 Lepetkata , Dibrugarh-786006 

 

Dear Sir, 

 

Certified that M/s…………………………………….(Name of the bidder with address) 

is an existing customer of our Bank. 

It is confirmed that against tender No: _________________________ 

dated……………. …………………………..2013 for 

………………………………………………………………………………”name of 

job/supply) , M/s………………………………………………………(Name of the 

Bank with address) confirms availability of line of credit to 

M/s…………………………(Name of the bidder) for at least an amount of 

Rs………………………………Lakh. 

 

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores. 

 

Yours truly 

                                                           For…………………………………… 

 

 

 

 

                                                            (Authorized signatory) 

                                                            Name of the signatory             : 

                                                           Designation                                : 
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          Annexure-A 
 

FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR FINANCIAL 

CAPABILITY OF THE BIDDER 

 

We have verified the Annual Accounts and other relevant records of 

M/s………………………………. (Name of the bidder) and certify the following. 

 

A. ANNUAL TURNOVER OF LAST 3 YEARS: 

 

YEAR AMOUNT (CURRENCY) 

Year 1:  

Year 2:  

Year 3:  

 

B. FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR: 

DESCRIPTION YEAR____   (AMOUNT - CURRENCY) 

1. Current Assets 
 

2. Current Liabilities 
 

3. 
Working Capital (Current  

Assets-Current liabilities) 

 

4. 

Net Worth (Paid up share  

capital and Free Reserve &  

Surplus) 

 

 

Name of Audit Firm/:                                                          [Signature of Authorized Signatory] 

Chartered Accountant 

Date:                                                                             Name: 

                                                                                    Designation: 

                                                                                    Seal: 

                                                                                    Membership no. 

INSTRUCTIONS: 

1. The financial year would be the same as one normally followed by the bidder forits 

Annual Report. 

2. The bidder shall provide the audited annual financial statements as required for this 

Tender document. Failure to do so would result in the Proposal being considered as 

non-responsive. 

3. For the purpose of this Tender document, (i) Annul Turnover shall be “Sale 

value/Operating Income” (ii) Working Capital shall be “Current Assets less Current 

liabilities” and (iii) Net Worth shall be “Paid up share capital and Free Reserves & 

Surplus.” 
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         Annexure-A1 
                                                                                                                                                                                              
CHECK LIST FOR THE DOCUMENTS AS PER BEC TO BE SUBMITTED ALONG WITH THE 
TECHNICAL BID. 
 

SR 
NO. 

DESCRIPTION OF DOCUMENTS TO BE 
SUBMITTED 

DOCUMENT 
SUBMITTED 

Please indicate 
Page No 

  YES NO 

1. Have you enclosed the duly certified by 
Statutory Auditor the Work Order and its 
completion certificate mentioning value 
of job completed as stipulated in BEC. 

   

2 Earnest Money Deposit as per tender 
documents in the form of bank 
Guarantee/Demand Draft 
(DD)/Banker’s Cheque/a letter of credit 
from any Nationalized/Scheduled Bank 
drawn in the favour of “BCPL.” Payable 
at Dibrugarh. 

   

3 Have you enclosed Authority 
Letter/Power of Attorney for submission 
of Tender  
 

   

4 Have you enclosed No deviation form, 
duly filled signed & stamped. 
 

   

5 Have you enclosed complete tender duly 
signed & stamped. 

   

6 Have you enclosed Copy of PAN card    

7 Do you confirm that you will submit the 
cenvatable invoice if you get order. 

NA 

8 Have you  submitted Corrigendum /Pre-
bid queries   

   

9 Confirm if the following are submitted 
 

   

Confirmation that the contents of the 
tender document bid document has not 
been modified or altered. In case it is 
found that the tender document has been 
modified /altered by bidder , the bid 
submitted by us shall be liable for 
rejection (In case of downloading from 
website). 

   

10 Confirm that the following document is 
submitted depending on bidder’s nature 
of firm: 

1. Copies of partnership deed(in 
case of partnership/LLP firm) 

2. Affidavit or self declaration on 
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letter head (in case of 
Proprietorship firm) 

3. Memorandum and Articles of 
Association & Certificate of 
Incorporation (in case of 
private/public limited 
company) 

4. Certification from competent 
person on their letter head (in 
case of PSU/Govt. 
Department ) 

5. Documentary evidence 
towards MSME . 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



46 
 

 

 

 

F-15 
 

        
 INDEMNITY BOND 

 

(TO BE NOTORISED AND ON STAMP PAPER OF APPROPRIATE VALUE) 
 
To 

 
Brahmaputra Cracker and Polymer Ltd. 

(Address as applicable) 
 
Dear Sirs, 

 

WHEREAS Brahmaputra Cracker and Polymer Ltd., a Government of India Company, registered 

under the Companies Act, 1956, having its Registered Office at Hotel Brahmaputra Ashok, M G Road, 
Guwahati-781001 (Assam), (hereinafter called “the Indemnified” which expression shall include its 

successors and assigns) has awarded to M/s…………………………………… a Partnership Firm/ 
Sole Proprietor Business/ a company having its Registered Office at 

……………………………………. (hereinafter called “the Indemnifier”, which expression shall 
include its successors and assigns) a contract for conditions set out, inter-alia, in “the Indemnified” 

Purchase Order No.  
………………… dated……………………….. (hereinafter referred to as “the said Contract”) to “the 

Indemnifier”. 

 

AND WHEREAS “the Indemnified” has agreed to supply to “the Indemnifier” raw material/ 

components to the value of Rs……………... (Rupees…………………… ……………………  
only) for incorporation in fabrication by “the Indemnifier” in terms of “the said contract”, the 

components/ raw material to be supplied by “the Indemnified” to “the Indemnifier” for the said 
fabrication, (hereinafter, or the sake of brevity, referred to as “the said material”) and pending 

fabrication and delivery at job-site of the completed fabricated work(s) incorporating “the said 
material” and accounting for “the said material” shall be under the sole custody and charge of “the 

Indemnifier” and shall be kept, stored, altered, worked upon and/ or fabricated at the sole risk and 
expenses of “the Indemnifier”. 

 
As a Pre-condition to the supply of “the said material” by “the Indemnified” to “the Indemnifier”, the 

Indemnified” has required “the Indemnifier” to furnish to “the Indemnified” security in the manner 

and upon terms and conditions hereinafter indicated: 
 
NOW THEREFORE, in consideration of the premises aforesaid “the Indemnifier” 

Shri…………………………………, Shri……………………………. all Directors/ Partners/ Sole 

proprietor of “the Indemnifier” in consideration of aforesaid “contract” hereby irrevocably and 

unconditionally and jointly and severally undertake to indemnify and always keep “the Indemnified” 

from and against all loss, damage and destruction (inclusive but not limited to any or all loss or 

damage or destruction to or of “the said material” or any item or part thereof) by theft, fire, flood, 

storm, tempest, lightning, explosion, storage, chemical or physical action or reaction, bending, 

wrapping, exposure, rusting, faulty workmanship, faulty fabrication or faulty method of technique of 

fabrication, riot, civil commotion or other act of omission or commission whatsoever within or beyond 

the control of “the Indemnifier”, misuse and misappropriation by “the Indemnifier’s” servants and/or 

agents whatsoever to, of or in “the said material” or any part or item thereof between the date that the 
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same or relative part or item thereof was supplied to “the Indemnifier” up to and until the return to 

“the Indemnified” on due dates of “the said material” or relative part or item thereof or completed 

fabricated work(s) incorporating the said material AND jointly and severally 
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undertake to pay to “the indemnified” forthwith on first demand in writing without protest or demur the 

value of “the said material” or item part thereof lost, damaged, destroyed, misused and/or 

misappropriated, as the case may be, inclusive of “the Indemnified” ’s cost and expenses (inclusive but 

not limited to handling, transportation, cartage, insurance, freight, packing and inspection costs and/ or 

expenses) as specified in the said demand. 
 
AND “the Indemnifier” hereby agree with “the Indemnified” that : 

 
1. This Indemnity shall remain valid and irrevocable until the settlement of all claims of “the 

Indemnified” arising hereunder.  
 
2. This Indemnity shall be in addition to any other Indemnity, Guarantee or Security whatsoever 

that “the Indemnified” may now or any time anywise have in relation to “the Indemnifier” ‘s 

obligations/ liabilities under and/ or in connection with the said contract inclusive of “the said 

material” and “the Indemnified” shall have full authority to take recourse to or enforce this 

security in preference to the other security (ies) at its sole discretion, and no failure on the part 

of “the Indemnified” in enforcing or requiring enforcement of any other security shall have the 

effect of releasing “the Indemnifier” from its full liability hereunder:  
 
3. “The Indemnified” shall be at liberty without reference to “the Indemnifier” and without 

affecting the full liability of “the Indemnifier” hereunder to take any other such security in 
respect of “the Indemnifier” ‘s obligations and/or liabilities under or in connection with the 

“said contract” inclusive of “the said material” and to vary the terms vis-a-vis “the 

Indemnifier” of “the said contract” or to grant time and/or indulgence to “the Indemnifier” or 
to reduce or to increase or otherwise vary the prices or the total contract value or the quantity, 

quality, description or value of the said material or to release or to forbear from endorsement 
of all or any of the obligations of “the Indemnifier” under the said contract (inclusive of 

anything in respect of “the said material”) and/or to remedies of “the Indemnified” under any 
other security (ies) now or hereinafter held by “the Indemnified” and no such dealing(s), 

variations(s), reduction(s), increase (s) or other indulgence (s) or arrangement(s) with “the 
Indemnifier” or release “the Indemnifier” from their full liability to “the Indemnified” 

hereunder or of anywise prejudicing rights of “the Indemnified” against “the Indemnifier” and 
“the Indemnifier” hereby waive all rights, if any, at any time, inconsistent with the terms of 

this Indemnity.  
 
4. This Indemnity shall not be determined or affected by the liquidation or winding up, 

dissolution, or change of constitution or insolvency of “the Indemnifier” and the obligations of 

“the Indemnifier” in terms hereof shall not be anywise affected or suspended by reason of any 

dispute or disputes having been raised by “the Indemnifier” (whether now pending before any 

Arbitrator, Officer, Tribunal or Court) or any denial of liability by “the Indemnifier” or any 

other order or communication whatsoever by “the Indemnifier” or any other order or 

communication whatsoever by “the Indemnifier” stopping or preventing or purporting to stop 

or prevent any payment by “the Indemnifier” to “the Indemnified” in terms hereof.  
 
5. The mere statement made by or on behalf of “the Indemnified” in any notice or demand or 

other writing addressed to “the Indemnifier” as to any of “the said material” or item or part 

thereof supplied to “the Indemnifier” having been lost, damaged, destroyed, misused or 

misappropriated while in the custody of “the Indemnifier” before or after completion of the 

completed fabricated work(s) incorporating “the said material” and delivery at job site thereof 

shall as between “the Indemnifier” and “the Indemnified” be conclusive of the factum of “the 

said material” or item or part thereof having been supplied to “the Indemnifier” and/or the  

loss, damage, destruction, misuse or misappropriation thereof, as the case may be,  
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while in the custody of “the Indemnifier” and/or prior to the completion of the completed fabricated work(s) 

and delivery to job site thereof without necessity on the part of “the Indemnified” to produce any 

documentary proof or other evidence whatsoever in support of this. 
 
6. The amount stated in any notice of demand addressed by “the Indemnified” to “the Indemnifier” as the value 

of any of “the said material”, lost, damaged, destroyed or misused or misappropriated, inclusive relative to the 

cost and expenses incurred by “the Indemnified” in connection therewith shall as between “the Indemnifier” 

and “the Indemnified” be conclusive of the value of such “said material” and the said costs and expenses as 

also of the amount liable to be paid by “the Indemnifier” to “the Indemnified” in terms and for the purpose of, 

without necessity for “the Indemnified” to produce any voucher, bill or other documentation or evidence 

whatsoever in support thereof.  
 
In witness whereof “the Indemnifier” have hereunto set and subscribed his hand this day and year first hereinabove 

written in the presence of witnesses. 
 

Yours faithfully, 
 

1. 
 
 

 

2. 
 
 

 

3. 
 
WITNESSES: 

 
1. 

 
 

 

2. 
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             F-16 
 
  PROFORMA OF BANK GUARANTEE FOR MOBILISATION ADVANCE  

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 
 
 
 
Ref................  
Bank Guarantee No……………………. 

Date............... 
 
 
M/s. Brahmaputra Cracker and Polymer Ltd., (Address as 

applicable) 

 
In consideration of the M/s. Brahmaputra Cracker and Polymer Ltd., Guwahati, Assam, hereinafter called 

the "Owner" which expression shall unless repugnant to the context or meaning thereof include its 

successors, executors, administrators and assignees, having awarded to M/s............................. having its 

registered office at ............................... hereinafter referred as the 'CONTRACTOR', which expression shall 

unless repugnant to the context or meaning thereof, include its successors, administrators, executors and 

assignees, a contract hereinafter referred to as the ‘CONTRACT’ for related works ……………… referred 

to as “WORK’ on terms and conditions set out, inter-alia in the Owner’s Contract No. ……….. dated 

………. Valued at …………………………… (in words & figures) and as the Owner having agreed to  

make an advance payment for the performance of the above contract to the CONTRACTOR  
amounting to.............................(in words & figures) as an advance against Bank Guarantee to be furnished 
by the CONTRACTOR. 
We........................................... hereinafter referred to as the BANK which expression shall,unless repugnant 
to the context or meaning thereof, include its successors, administrators, executors and assignees having 
our office at......................... do hereby undertake to give the irrevocable and unconditional guarantee and 
do hereby undertake to pay the OWNER on first demand without any demur, reservation, contest, 
recourse, protest and without reference to the CONTRACTOR any and all monies payable by the 
CONTRACTOR by reason of any breach by the said CONTRACTOR of any of the terms and conditions of 
the said Contract to the extent of ………………….. till the said advance is adjusted as aforesaid at any time 
upto …………………… . We agree that the gurantee herein contained shall advance is adjusted/recovered 
in full as aforesaid or till the Owner discharges this guarantee. 

 
The OWNER shall have the fullest liberty without affecting in any way the liability of the BANK under 
this guarantee, from time to time to vary the advance or to extend the time for performance of the works 
by the CONTRACTOR. The BANK shall not be released from its liability under these presents by any 
exercise of the Owner of the liberty with reference to the matter aforesaid. 

 
The Owner shall have the fullest liberty, without reference to CONTRACTOR and without affecting this 
guarantee to postpone for any time or from time to time the exercise of any powers vested in them or of 
any right which they might have against the CONTRACTOR, and to exercise the same at any time in any 
manner, and either to enforce or to forebear to enforce any power, covenants contained or implied in the 
Contract between the OWNER and the CONTRACTOR or any other course or remedy or security 
available to the OWNER and the BANK shall not be released of its obligations under these presents by any 
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exercise by the OWNER of its liberty with reference to matters aforesaid or other acts of omission or 
commission on the part of the OWNER or any other law would, but for this provision, have the effect of 
releasing the BANK. 
 

The right of the OWNER to recover the outstanding sum of advance upto Rs.................. from the BANK in 

the manner aforesaid will not be affected or suspended by reason of the fact that any dispute or disputes has 

or have been raised by the CONTRACTOR and/or that any dispute or disputes is or are pending before any 

officer, tribunal or court and any demand made by OWNER on the BANK shall be conclusive and binding. 
 
The BANK further undertakes not to revoke this guarantee during its currency without previous consent of 

the OWNER and further agrees that the guarantee contained shall continue to be enforceable till the 

OWNER discharges this guarantee. 
 
The BANK also agrees that the OWNER shall at its option be entitled to enforce this guarantee against the 

BANK as a principal debtor, in the first instance, notwithstanding any other security or guarantee that 

OWNER may have in relation to the CONTRACTOR's liabilities towards the said advance. 
 
The Bank Guarantee's payment of an amount is payable on demand and in any case within 24 hours of the 

presentation of the letter of invocation of Bank Guarantee. Should the banker fail to release payment on 

demand, a penal interest of 24% per annum shall become payable immediately and any dispute arising out 

of or in relation to the said Bank Guarantee's shall be subject to the jurisdiction of Guwahati Courts. 
 
Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of the Contractor up to 

a total amount of (amount of guarantees in words and figures) and we undertake to pay you, upon your first 

written demand declaring the Contractor to be in default under the contract and without caveat or argument, 

any sum or sums within the limits of (amount of guarantee) as aforesaid, without your needing to prove or 

show grounds or reasons for your demand or the sum specified therein. 
 
Notwithstanding anything contained hereinabove, our liability under this guarantee is restricted to 

_________ and it will remain in force upto and including _____________ and shall be extended from time 

to time for such periods as may be advised by M/s on whose behalf this guarantee has been given. 
 
We have power to issue this guarantee in your favour under Memorandum and Articles of  
Association and the undersigned has full power to do so under the Power of Attorney/  
resolution of the Board of Directors dated........ accord to him by the BANK. 

 
Dated .............. this .......... day of ............ 20 ............... 

 
Signed by  

(Person duly authorised by Bank)  
Place: 

 
WITNESS:  
1 .................................. (Signature)  
(Printed Name) 

 
2 .................................. (Designation)  
(Common Seal) 
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           F-17 

THE ASSAM VALUE ADDED TAX RULES, 2005  
FORM-32 [See Rule 28(3)]  

FORM OF PARTICULARS TO BE SUBMITTED BY THE CONTRACTEE  
 

To, 
THE ASSISTANT COMMISSIONER OF TAXES 
DIBRUGARH 
 
Sir,  
Whereas I/We Brahmaputra Cracker and Polymer Limited, Lepetkata, Dibrugarh, Assam (Name and address)  
have entered into contract, with ___________________________  (Name of the contractor).  
 
And whereas, I/We furnish hereunder the following particulars relating to the said contract:- 
1. Full name and address & Taxpayer Identification No. of the contractor (in block letters) 
______________________________________________  
 
2. Date of the contract: __________.(FOA No. ____________________________)   
 
3. Total and break up value of the contract: Total Contract Value Rs. ______________ 
                                   (Break-up not mentioned in the contract)    
 
4..Place where the contract is to be executed : ________________________________ 
 
5. Date by which the contract is under taken to be to be completed:   ____________________________________ 
 
6. Brief description of the works to be carried out : _____________________________ 
 
_____________________________________________________________________ 
 
7. Details of the goods to be supplied by the contractee as free issue and the value thereof: ____________ 
 
 
I/We declare that as stated above, I/We M/s. Brahmaputra Cracker and Polymer Limited, Lepetkata (Assam)  
have entered in a works contract involving transfer of property in goods (whether as goods or is some other form).  
 
I/We further declare that to the best of my/our knowledge and belief, the information furnished above is 
correct, complete and is truly stated and nothing has been concealed.  
 
Place : DIBRUGARH 
Date : _____________                                      
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                                                                               (Signature with seal of the contractee) 

 
          

  
           SECTION III 

SPECIAL CONDITIONS OF CONTRACT [SCC] 
 

SCC: Part -A 
 

JOB:  BID DOCUMENT FOR CONTRACT FOR MISCELLANEOUS CIVIL WORKS FOR 

BRAHMAPUTRA CRACKER AND POLYMER LIMITED, LEPETKATA (ASSAM) 

. 
TENDER NO: BCPL/DIB/C&P/SER/20150217/AR 
                                                                                                                                                      
1.0        GENERAL: 

1.1 The Special Condition of Contract shall be read in conjunction with the General Conditions of Contract, Schedule of 
rates, specifications, drawings and any other documents forming part of contract, wherever the context so requires. 
Notwithstanding the sub-division of the documents into these separate sections and volumes, every part of each shall be 
deemed to be supplementary to and complementary of every other part and shall be read with and into the CONTRACT 
so far as it may be practicable to do so. 
 

1.2 Where any portion of the “General Condition of Contract” is repugnant to or at variance with any provisions of the 
Special Conditions of Contract, unless a different intention appears, the provisions of the Special Conditions of Contract 
shall be deemed to over-ride the provisions of the “General Conditions of Contract” and shall to the extent of such 
repugnancy, or variations, prevail. 

1.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or provide 
certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall 
be deemed to have included cost of such performance and provisions, so mentioned. 
 
1.4 The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate requirements in 
addition to those contained in the standard codes and specifications, these additional requirements shall also be satisfied.   
 
The intending bidder shall be deemed to have visited the site. Non-familiarity with site condition and 
unawareness of General Condition of Contract will not be considered a reason either for extra claim or for 
not carrying out work in strict conformity with drawings and specifications.  
 
2.0        LOCATION: 
 
             Refer SCC-Part B of SECTION III 
 
3.0        SCOPE OF WORK: 

 The Scope of Work shall be as per Special Conditions of Contract (SCC) Part-B. 
 
4.0        TIME OF COMPLETION / PERIOD OF CONTRACT: 
The Time of Completion/Period of Contract shall be as per Special Conditions of Contract (SCC) Part-B. 
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     The work shall be executed strictly as per time Schedule given in Tender Document. The period of 
completion given includes the time required for mobilization as well as testing, rectifications, if any, re-
testing and completion in all respects to the entire satisfaction of the Engineer-in-Charge. 

 

5.0       TERMS OF PAYMENT: 
The Scope of Work shall be as per Special Conditions of Contract (SCC) Part-B of SECTION III. 
6.0        EARNEST MONEY: 
The bidder must deposit the earnest money as given in the letter/notice inviting tenders failing which the 
tender is liable to be rejected. Earnest Money can be paid by way of Demand Draft drawn on any 
Scheduled/Nationalized Bank in favor of “M/s. Brahmaputra Cracker & Polymer Limited” payable at   

DIBRUGARH, ASSAM. 
 
Alternatively, Earnest Money may also be submitted in the form of Bank Guarantee from any 
Nationalized/Schedule Bank of India. The Bank Guarantee so furnished by the bidder shall be in the 
proforma prescribed by the OWNER attached with the Tender document. No interest shall be paid by the 
OWNER on the Earnest Money deposited by the bidder. The Bank Guarantee furnished in lieu of Earnest 
Money shall be kept valid for a period of (5) FIVE MONTHS from the date of opening of tender. 
 
BCPL will refund the Earnest Money of the unsuccessful bidders directly to the bidders within a reasonable 
period of time. Correspondence in this regard may be addressed to BCPL directly by the BIDDERS. 
 
7 .0       INCOME TAX / SALES TAX / WORKS CONTRACT TAX: 
Income Tax deduction shall be made from all payments to the contractors as per rules and regulation in 
force in accordance with the Income Tax Act prevailing from time to time. Sales Tax, Works Contract Tax 
and other duties/ levies, as applicable shall be borne by the contractor. 

 
The BCPL will issue the necessary certificate for income tax deduction at source, however, the contractor 
has to submit detail of their Permanent Account No. (PAN) before issue of such certificate. However, if the 
contractor has not been allotted PAN and has applied for the same to Income Tax department / the 
authorized agency nominated by Income Tax department, contractor shall submit the copy of application 
filed for allotment of PAN No. In absence of any of these documents, no TDS certificate shall be issued by 
BCPL. 
 
Similarly, in case of Works Contract (involving both supply of material and services) Tax will be deducted 
at source by BCPL towards W. C. Tax at the rate applicable from time to time (presently 4%) and issue 
necessary certificate to this effect.  

 
8.0       SERVICE TAX: 
The Quoted rates should be inclusive of all taxes & duties applicable during the contract period           except 
Service Tax and Education Cess thereon. Service Tax and Cess thereon shall be paid extra if applicable on 
submission of documentary evidence/invoice(s). 
 
9.0      SECURITY DEPOSIT: 
9.1 Security deposit @ 10% of Annualized Contract Value(10% of total contract value if the period is less 
than 1 year) has to be deposited within 10 (ten) days of receipt of LOA/LOI by the contractor. EMD 
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deposited with the tender shall be adjusted towards security deposit/ISD provided it is deposited by 
Demand Draft/Bankers Cheque. 
 
9.2   No interest shall be payable by the Company to the contractor for the amount of   
         Security deposit. 
9.3 Contractor can furnish the total security deposit amount through bank  
guarantee from any nationalized /Schedule bank in prescribed proforma which shall be valid for 90 days 
beyond completion of the job or expiry of Defect Liability Period whichever is applicable. 
9.4.1 Security Deposit shall be refunded within 90 days after the completion of work or Defect Liability 
Period whichever is applicable. 
10.0      TECHNICAL SPECIFICATION: 
As enumerated in Special Conditions of Contract / Scope of Work / Attached Drawing / Details / Schedule 
of Rates.  
 
11.0      TESTS AND INSPECTION: 

     11.1 The Contractor shall carry out the various tests as enumerated in the technical specifications of this      
tender document and the technical documents that will be furnished to him during the performance of the 
work and no separate payment shall be made unless otherwise specified in schedule of rates. 

11.2 All the tests either on the field or at outside laboratories concerning the execution of the work and 
supply of materials by the Contractor shall be carried out by Contractor at his own cost. 
 
11.3 The Contractor shall provide for purposes of inspection access ladders, lighting and necessary 
instruments at his own cost for inspection work. 
 
11.4 Any work not conforming to execution drawings, specifications or codes shall be  
rejected forthwith and the Contractor shall carryout the necessary rectification at his own cost. 

11.5 All results of inspection and tests will be recorded in the inspection reports, Proforma of which will 
be approved by the Engineer-in-Charge. These reports shall form part of the completion documents. 

 
11.6 For materials supplied by Owner, Contractor shall carryout the tests, if required by the Engineer-in-
Charge, and the cost of such tests shall be reimbursed by the owner at actual to the Contractor on 
production of documentary evidence. Contractor shall inspect carefully all equipment before receiving them 
from Owner for installation purposes. Any damage or defect noticed shall be brought to the notice of 
Engineer-in-Charge. 
 

    11.7  Inspection and acceptance of work shall not relieve the Contractor from any of his  
            responsibilities under this Contract. 
 
    12.0      MEASUREMENT OF WORK: 

12.1 Measurement of works shall be made in the units mentioned in the Schedule of Rates as per details 
given in Technical/Standards specifications. 

 
12.2 Wherever details are not available or inadequate in the execution drawings, physical measurements 
will be taken by the contractor in the presence of the representative of the Engineer-in-Charge. In such cases 
payment will be made on actual measurements. 
 
13.0      DEFECT LIABILITY PERIOD: 
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The defect liability period shall be as per “SCC-Part B” 

 
14.0      CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION: 
14.1 The Contractor shall without prejudice to his overall responsibility to execute and complete the work 

as per specifications and time schedule, progressively deploy adequate equipment and tools and 
14.2 Tackles and augment the same as decided by the Engineer-in-Charge depending on the exigencies of 
the work so as to suit the work/construction schedule without any additional cost to owner. The bidder 
shall submit a list of construction equipment he proposes to deploy for the subject work along with 
deployment schedule. No Construction Equipment shall be supplied by the Owner. 
14.3 Subject to the provisions in the tender document and without prejudice to  
  Contractor's liabilities and responsibilities to provide adequate qualified and  
  skilled personnel on the work, contractor shall deploy site organization and  
  augment the same as decided by the Engineer-in-Charge depending on the  
  exigencies of work, without any additional cost to owner. The bidder shall  
  submit the details of minimum site organization proposed by him. 
 
15.0      MOBILIZATION ADVANCE (M.A.): 

No mobilization advance is payable for this work. 
 
16.0      COMPENSATION FOR EXTENDED STAY: 

No compensation for extended stay is payable to contractor. 
 
17.0    ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 
In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated rates, such 
items will be considered as Abnormally High Rates Items (AHR) and payment of AHR items beyond the 
SOR stipulated quantities shall be made at the least of the following rates: 
 

(I) Rates as per SOR, quoted by the contractor. 
(II) Rate of the item, which shall be derived as follows: 

a) Based on rates of machine and labor as available from the contract (which includes contractor's 
supervision, profit, overheads and other expenses). 

b) In case rates are not available in the contract, rates will be calculated based on prevailing market 
rates of machine, material and labor plus 10% to cover contractor's supervision profit, overhead & other 
expenses. 
 
18.0       MISCELLANEOUS: 
All obligations arising of labor deployment labor laws to meet the necessary statutory requirement would 
solely lie on the contractor. Contractor would be solely responsible for safety and security of manpower and 
materials. 
 
19.0      SUBMISSION OF TENDER DOCUMENTS: 
Over-writing should be avoided. Any overwriting or cutting should be signed by the bidder. All copies of 
tender documents along with drawings should be signed and submitted by the bidder. 
 
20.0      SCHEDULE OF RATES: 
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20.1 The rates quoted by the bidder shall remain firm for any variation and will assume to be inclusive of 
all taxes & duties excluding Service Tax & Cess thereon. 
 
20.2 No escalation of whatsoever nature shall be paid to the contractor for the entire Contract Period. 
 
 
 
 
21.0      COMPENSATION FOR DELAY:  
21.1 In case of delay in mobilization or in completion of work in all respects and to the full satisfaction of 
Engineer-In-Charge, the Engineer-In-Charge may at his discretion impose a penalty at the rate of 0.5% per 
week or part thereof limited to 5% of the contract value. 
 
21.2 Alternatively, in case the Engineer-In-Charge feels that the progress of work is dissatisfactory and 
the work may be delayed beyond the scheduled or contractual completion date, he may at his discretion get 
the work done through other agency at the risk and cost of the contractor without prejudice to other rights 
available to owner under the contract. The decision of the Engineer-In-Charge shall be final and binding in 
this regard. 
22.0      TERMINATION OF CONTRACT: 
The Owner/ Engineer-in-Charge reserve the right to terminate the contract on giving 30 days notice 
without assigning any reason. 
 
23.0       CONTRACT AGREEMENT: 
If the work is awarded the contractor shall enter into an agreement with BCPL in the prescribed Performa 
within 10 days of the issue of LOA/LOI whichever is earlier. The agreement shall be executed on non-
judicial stamp paper of RS. 100/- .The cost of stamp paper shall be borne by the contractor. The format of 
agreement can be obtained from the office of the Deputy General Manager(C&P), BCPL, DIBRUGARH, 
ASSAM. 
 
24.0      SUPERVISION OF WORK: 
Contractor or his authorized representative shall be available at site all times, during the progress of the 
work. 
 
25.0      CLEARANCE OF SITE: 
25.1 As a part of the contract the contractor shall completely remove all temporary/disposable materials, 
while execution of work at his own cost and initiative and dispose off the same as directed by Engineer-in-
charge. 
 
25.2 The works will not be considered as complete and taken over by the owner, until all the temporary 
works, labor and staff colonies etc. constructed are removed and the work site cleared to the satisfaction of 
the Engineer-in-charge, surplus materials and rubbish is cleared off the site completely and the work shall 
have been measured by the Engineer-in-charge whose measurement shall be binding and conclusive. 
 
25.3 If the contractor fails to comply with the requirements of this clause on or before the date fixed for 
the completion of the work, the Engineer-in-charge may at the expenses of the contractor remove such, 
surplus materials and rubbish and disposal off the same as he thinks fit and clean off such dirt as aforesaid, 
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and the contractor shall forthwith pay the amount of all expenses as incurred and shall have no claim in 
respect of any such surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

 
26.0 ADHERENCE TO SAFETY REGULATIONS: 
Contractor shall ensure that all safety precautions required are observed at all times during the execution of 
the job.  
 
27.0 NUISANCE: The contractor or his representative shall not at any time cause any nuisance on the site 
or do anything which shall cause unnecessary disturbance to the owners or tenants or occupants or their 
properties near the site and to the public generally. 
28.0      OWNER NOT BOUND BY PERSONAL REPRESENTATION: 
The contractor shall not be entitled to any increases on the schedule of rates or any other right or claim 
whatsoever by reason of any representation, explanation statement or alleged representation explanation 
statement or alleged representation, promise or guarantees given or called to have been given to him by any 
person. 
29.0      CARE OF WORKS: 
From the commencement to completion of the work, the contractor shall take full responsibility for the care 
for all works including all temporary works any in case any damages, loss or injury shall happen to the 
work or to a part thereof or to any temporary works from any reason. 
 
30.0      DEFENCE OF SUITS: 
If any action in court is brought against the owner or an officer or agent of the owner, for the failure, 
omission or neglect on the part of the contractor to perform any  acts, matters, convenient or things under 
the contract or damage or injury caused by the alleged omission or negligence on the part of the contractor, 
his agents, representative or his subcontractors or in connection with any claim based  on lawful demand of 
sub-contractor, shall in such cases indemnify and keep the owner and/or their representatives harmless 
from all lesson, damages, expenses or decrease arising out of such action. 
 
31.0      ARBITRATION CLAUSE: 
31.1 All disputes or differences, whatsoever, arising between the parties hereto pertaining to any part of 
the contract including its execution or concerning the WORKS or maintenance thereof this CONTRACT or 
to the rights or to liabilities of the parties or arising out or in relation thereto whether during or after 
completion of the CONTRACT or whether before or after determination, foreclosure or breach of the 
CONTRACT (other than those in respect of which the decision of any person is by the CONTRACT 
expressed to be final and binding) shall after written notice by either party to the CONTRACT be referred 
for adjudication to a sole arbitrator to be appointed by BCPL as hereinafter provided.  

 
31.2 For the purpose of appointing the Sole Arbitrator referred to above, the Appointing Authority will 
send within thirty days of receipt of the notice, to the CONTRACTOR a panel of three names which are not 
connected with the work in question.  
 
31.3 The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the persons named 
to be appointed as a sole Arbitrator and communicate his names to he Appointing Authority within thirty 
days of receipt of names. The Appointing Authority shall thereupon without any delay appoint the said 
person as the sole arbitrator. If the CONTRACTOR fails to communicate his choice for appointment of and 
Arbitrator, the Appointing Authority shall do it on expiry of 30 days.  
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31.4 If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his office due to 
any reason whatsoever, another sole Arbitrator shall be appointed as aforesaid.  
31.5 The WORK under the CONTRACT shall however, continue during the Arbitration proceedings and 
no payment due or payable to the CONTRACTOR shall be withheld on account of such proceedings.  

 

31.6 The venue of arbitration shall be Guwahati.  
 

31.7 The award of the Arbitrator shall be final and binding on both the parties.  
31.8    Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof and the rules made there under, and for the time being in 
force, shall apply to the arbitration proceeding under this clause. 
 
32.0      JURISDICTION: 
The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at GUWAHATI for the purpose of 
disputes, actions and proceedings arising out of the CONTRACT. 
 
33.0 SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE DOCUMENT: 
 
33.1 Bidders are required to furnish the complete and correct information/documents required for 
evaluation of their bids. If the information/documents forming basis of evaluation is found to be 
false/forged, the same shall be considered adequate ground for rejection of the Bids and forfeiture of 
Earnest Money Deposit. 
33.2 In case, the information/document furnished by the contractor forming basis of evaluation of his bid 
is found to be false/forged after the award of the contract, BCPL shall have full right to terminate the 
contract and get the remaining job executed at the risk & cost of such contractor without any prejudice to 
other rights available to BCPL under the contract such as forfeiture of Security Deposit, withholding of 
payments etc. 
 
33.3 In case the issue of submission of false document comes to the notice after execution of the work, 
BCPL shall have full right to forfeit any amount due to the contractor along with forfeiture of Security 
Deposit furnished by the contractor. 
 
33.4      Further, such contractor/bidder shall be blacklisted for future business with BCPL. 
2.0  

34.0 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY EVIDENCES 
 
34.1 Further, the bidders are required to furnish the attested copy (ies) of Power of Attorney/Partnership 
Deed. 

 
34.2 Bidders are required to furnish the attested copy (ies) of documentary evidence in support of 
meeting the Bidder’s Eligibility Criteria. 

 
34.3 Non-submission of the attested copies of the certificates/documents will render they bid non-
responsive and liable for rejection. 
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3.0  

35.0      SUB LETTING OF WORK: 
No contractor shall sub let or assign any work in part or whole to any firm, individual, partnership firm, 
Pvt. Ltd., Company, Proprietorship firm etc without the prior written permission of BCPL. In case the 
contractor sub lets or assigns the contract in part or whole without the prior written permission of BCPL 
and any claim referred by any firm / individual to BCPL stating that the main contractor has not paid his or 
their dues/ payments, in that circumstances, BCPL shall without assigning any reasons, withhold from the 
payments of contractor, the amount equivalent to the claim amount of sub contractor/ individual/ vendor 
(s) etc. The same shall be released to the contractor after contractor and labour/ supplier/ sub contractor 
jointly submits a joint written settlement to BCPL. 
36.0AFFIDAVIT:The bidder shall submit an affidavit duly notarized to the effect “that the document 

submitted by him are true and genuine and in case of any discrepancy noticed or observed at any 
stage the bidder shall be personally responsible not only for the damages or loss to BCPL, but 
also for criminal proceedings under the relevant laws. 

 

37.  Other  Guidelines for adherence to various labour legislations towards  the contract 
A) The Contractor shall have his own PF code no. with the RPFC as required under EPF Misc. Provisions 

Act, 1952. 

B) The Contractors shall periodically submit the proof of depositing PF contribution with RPFC. 

C) The Contractor is responsible for obtaining the labour license under the provisions of the Contract Labour 

(R&A) Act, 1970 from the Office of ALC (Central), Ministry of Labour, Govt. of India, Dibrugarh. 

D) The Contractor is liable to abide by all necessary licenses/permissions from the concerned authorities as 

provided under the various labour legislations. 

E) The Contractor shall discharge obligations as provided under various statutory enactment including the 

Employees Provident Fund and Miscellaneous Provisions Act, 1952, Contract Labour (R&A) Act, 1970, 

Minimum Wages Act, 1948, , the payment of Wages Act, 1936, the Workmen Compensation Act, 2010 

and other relevant Acts, Rules and Regulations enforced from time to time. 

F) The Contractor shall be solely responsible for the payment of wages and other dues to the personnel, if 

any, deployed by him latest by 7th day of the subsequent month. 

G) The Contractor shall be solely responsible and indemnity the BCPL against all charges, dues, claim etc. 

arising out of the disputes relating to the dues and employment of personnel, if any, deployed by him. 

H) The Contractor shall indemnity BCPL against all losses or damages, if any, caused to it on account of 

acts of the personnel, if any, deployed by him. 

I) The Contractor shall ensure regular and effective supervision and control of the personnel, if any, 

deployed by him and give suitable direction for undertaking the contractual obligations. 

J) The Contractor is required to maintain registers and records as required under different laws. 

K) The Contractor shall ensure to obtain Employees Compensation Insurance policy covering the risks of 

accident at the work place and injury sustained out of and in course of and out of employment in respect 

of personnel deployed by the contractor as per Workmen’s Compensation Act, 1923 and rules framed 

there under. 

L) The Vendor shall take care of the health insurance of all their employees and workmen deputed for this 

work. 

M) The party will deploy adequate number of qualified & experienced personnel to discharge the contractual 

obligations effectively. 

COMPLIANCE TO STATUTORY AND LEGAL REGULATIONS. 
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1. The Contractor/contracting firm shall obtain comprehensive insurance policy (CAR policy) covering all 

risks such as accidents, injuries and death likely to be caused to his workers or to a third person including 

loss to the properties of Owner/BCPL or to some other agency. The premium amount should be deposited 

with the insurance agency by the contractor regularly and without any delay. 

2. In case of any accident resulting in injury or death in respect of the personnel deployed by the contractor 

during the execution of the work, the contractor shall be solely responsible for payment of adequate 

compensation through Employee Compensation policy, insurance amount etc. to the person injured/ next 

kith and kin of the deceased. Contractor shall indemnify BCPL from all such liabilities. 

3. The Contractor/contracting firm shall not employ any person suffering from any contagious, loathsome or 

infectious disease. The Contractor/contracting firm shall get examined his employees/workers through a 

Government Doctor before deployment. 

4. No worker of Contractor/contracting firm and Contractor himself shall be allowed to consume alcoholic 

drinks or any narcotics within the plant premises. If found under the influence of above, the 

Contractor/contracting firm shall have to change/replace him, failing which, BCPL may terminate the 

contract. 

5. The Contractor/contracting firm shall indemnify BCPL against all claims, demands actions, cost and 

charges etc. brought by any Court, Competent Authority/Statutory Authorities against any act or acts of 

the Contractor/contracting firm or his workers. 

6. The Contractor should get the police verification done; of the character and antecedents of 

workers/manpower to be deployed in the BCPL premises, from the place of present residence/domicile. 

In case, any worker is found having criminal record, he shall have to be replaced immediately without 

assigning any reasons. 

7. The persons to be deployed should be on rolls of the Contractor/contracting firm. 

8. The Contractor/contracting firm shall issue proper identity cards to all the workers who are to be engaged 

for the job. The identity cards shall be signed by the contractor or his authorized representative. The 

Contractor/contracting firm shall also be responsible for obtaining the gate passes from CISF in respect of 

all their personnel. 

9. The supervision of the personnel shall be done by the Contractor/contracting firm through their 

authorized representative and the name of the supervisor shall be invariably intimated to Engineer-In-

Charge at the time of commencement of contract. 

10. The Contractor shall be solely responsible for disciplining the personnel deployed by him. Further, he 

shall ensure that none of his workers create any nuisance or indulge in anti-social and criminal activities 

during the entire period of contract. In case, anybody is found indulging in such activities, then he will 

have to be immediately removed without any prejudice to further necessary action as deemed fit. 

11. The Contractor shall be required to furnish proof/copies of forms/returns as per the check-list attached 

here to every month along with the monthly bills to the Engineer-In-Charge. The checklist is indicative 

for monthly bills only and the other forms/returns as required under various acts shall be required to be 

filed/maintained by the Contractor himself regularly. 

12. The Contractor(s) are required to submit copies of Electronic Challan cum Return (ECR)/Electronic 

challan along with online uploaded list of contract workers/members/subscribers for the proof of 

remittance of Provident Fund (PF) contributions with PF Authorities for the contract workers engaged by 

him in BCPL while submitting monthly bills. 

13. No contract worker/manpower/labour below the age of 18 years shall be deployed on work at BCPL site. 

14. While conforming to any of these conditions, the contractor should ensure that no law of state regarding 

labour, their welfare, conduct etc. is violated the contractor shall indemnify BCPL for any action brought 

against him for violation, non compliance of any Act rules and regulations of center/state/local statutory 

authorities. 
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15. The Contractor and the manpower/workers deployed by him, have to strictly comply and adhere to the 

fire prevention/protection, safety rules, regulations and policies of BCPL in force from time to time. 

16. No accommodation will be provided to the Contractor/contracting firm by BCPL. 
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           SECTION III 
SCC: Part -B 

SPECIAL CONDITION OF CONTRACT/SCOPE OF WORK 
 

  SUB: BID DOCUMENT FOR CONTRACT FOR MISCELLANEOUS CIVIL WORKS   

 FOR BRAHMAPUTRA CRACKER AND POLYMER LIMITED, LEPETKATA (ASSAM)
       

1.0 GENERAL 

1.1 Special Conditions of Contract (SCC) shall be read in conjunction with the General 

Conditions of Contract (GCC). Schedule of Rates, specifications of work, drawings and any 

other document forming part of this Contract wherever the context so requires. 

1.2 Notwithstanding the sub-division of the document into these separate sections and volumes, 

every part of each section shall be deemed to be supplementary of every other part and shall 

be read with and into the Contract so far as it may be practicable to do so. 

1.3 Where any portion of the GCC is repugnant to or at variance with any provisions of the 

Special Conditions of Contract, then unless a different intention appears, the provision (s) of 

the Special Conditions of Contract shall be deemed to override the provision(s) of GCC 

only to the extent that such repugnancy’s of variations in the Special Conditions of Contract 

are not possible of being reconciled with the provisions of GCC. 

1.4 Wherever it is stated in this Bidding Document that such and such supply is to be effected or 

such and such a work is to be carried out, it shall be understood that the same shall be 

effected/carried out by the CONTRACTOR at his own cost, unless a different intention is 

specifically and expressly stated herein or otherwise explicit from the context. Contract value 

(also referred to as Contract Price) shall be deemed to have included such cost. 

1.5 The materials, design and workmanship shall satisfy the applicable relevant Indian Standards, 

the job specifications contained herein & codes referred to. Where the job specifications 

stipulate requirements in addition to those contained in the standard codes and specifications, 

these additional requirements shall also be satisfied. In the absence of any Standard/ 

Specifications/ Codes of practice for detailed specifications covering any part of the work 

covered in this Bidding Document, the instructions/directions of Engineer-in-Charge will be 

binding on the CONTRACTOR. 

1.6 In the absence of any Specifications covering any material, design or work(s) the same shall 

be performed/ supplied/ executed in accordance with standard Engineering practice as per the 

instructions/directions of the Engineer-in- Charge, which will be binding on the 

CONTRACTOR. 

2.0 LOCATION AND SITE CONDITIONS 

2.1 The site of proposed work is at BCPL Plant located at Lepetkata, Duliajan, Lakwa & 

Railway Siding  

2.2 The contractor deemed to have inspected the site thoroughly and acquainted himself with the 

site conditions, availability of storage for materials, work areas available for construction, 

disposal / stacking of surplus earth from excavation of all kinds of soil/ rocks and acquainted 
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himself with the general nature of the site, sub soil water table and its other features likely to 

affect his tender and the construction of the works. No claim/ extension of time whatsoever 

shall be entertained on account of prevailing site conditions.  

2.3 The bidder is advised to see the site conditions and nature of job before quoting his rates. It 

shall be taken that bidder has seen the site conditions and no claim on this account shall be 

entertained at a later date. Job shall be done in strict compliance with tender specifications. 

2.4 The various items to be operated has been dealt in schedule of rates attached with tender 

documents. The rates should include supply of all materials, man power, equipment, 

consumables, taxes, duties, royalties, profits and overheads like Labour License, 

Insurance etc. required for the job as per specifications and Schedule of Rates (SOR). 

3.0 AWARD OF WORK  

3.1 The price bid may consist of one or more parts/sub-heads depending upon the nature of work 

(s). The bidders are required to quote rates in figure as well as words. The bidders may note 

that the contract is not splittable & BCPL intends to award the entire work to a single bidder 

on overall lowest cost basis. 

4.0 SUBLET OF WORK 

4.1 The contractor shall not sublet the contract, except with the written consent of the BCPL. 

4.2 The drawings, conditions, specifications, Schedule of Rates (SOR) forming contract document 

are explanatory and are complementary to one another representing together with the 

work/installation to be carried out. In case of doubt, the matter shall be discussed with 

Company’s engineer and necessary clarifications obtained. If neither the drawing nor the 

specifications, Schedule Of Rates (SOR) include any provisions which are absolutely 

necessary to complete the work as per drawings, the contractor shall provide the same, 

contained in any one viz (i) the drawings, (ii) the specifications and (iii) the Schedule Of Rates 

(SOR) but not specifically appearing in the other all such parts of the contract document and 

the work shall be executed accordingly. 

5.0 WATER & POWER 

5.1 Construction water shall be provided by OWNER if available at a nominal cost to be decided 

by EIC; otherwise the CONTRACTOR, shall make all the arrangement for Construction 

Water at their sole cost and expense. 

5.2 Construction power shall be made available by the Owner @ Rs 6/- per unit at one point 

within the plant premises. Further, distribution of network for Construction power as per 

requirement shall be done by the Contractor at his own cost. The construction power shall be 

made available to the Contractor subject to availability, and no time extension or 

compensation shall be payable in case of non-availability of the same. The Contractor shall 

within the contracted price make alternate arrangement to cope with such eventuality. 

Additional power, if required, to meet the contractual requirements, shall be arranged by the 

Contractor at its own cost. 

6.0 SCOPE OF WORK 

M/s Brahmaputra Cracker and Polymer Limited (BCPL) plant area is spread over 3000 Bighas of 

Land at Lepetkata, and situated at approximately 15 Kilometers away from Dibrugarh, comprising of 
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a Gas Sweetening unit, C2+ Liquid recovery unit, Gas+ Naptha based Ethylene Cracker Unit, 

C4Hydrogeneration unit, Pyrolysis Gasoline unit, LLDPE/HDPE unit and PP unit. Scope of work 

shall be read in conjunction with item description of Schedule of Rates and Contractor's scope shall 

include all activities of work specified in the item description of Schedule of Rates.  The work shall 

be of the following nature: Miscellaneous Civil & Structural works in and within the plant such as 

supply/fabrication/installation/construction of 

i. Restoration/rectification of damaged architectural works involving RCC, PCC, brickwork etc. 

ii. Preparation works for inauguration of BCPL Plant like plastering, external and internal 

painting, waterproofing, road marking works, micro grading, debris clearance, grass cutting, 

road work, road marking, paver block & kerb stone fixing, installation of mobile toilets etc.  

Rates shall include all cost for the performance of the item considering all parts of the Bidding 

Document.  In case any activity though specifically not covered in description of item under 

`Schedule of Rates' but is required to complete the work which could be reasonably implied/ inferred 

from the content of Bidding Document, the cost for carrying out such activity of work shall be 

deemed to be included in the item rate. Further above list of work is only indicative in nature and may 

include any other work not specifically mentioned but required to complete the work as per 

specifications, drawings and instructions of Engineer-in-Charge, which could be reasonably implied 

from the contents of the Bidding Document. 

7.0 TIME SCHEDULE 

7.1 Total period of contract for this work will be for 04 months. The contract period for the 

work shall be reckoned from the date as mentioned in letter of award. The time indicated is for 

completing all the works in all respects as per specifications, codes, drawings and instructions 

of Engineer-in-Charge and submission of all reports as mentioned in the Technical 

Specifications. The period of completion given includes the time required for mobilization, 

demobilization and completion of work in all respects to the satisfaction of the Engineer-in-

Charge. 

7.2 Time is the essence of the contract and as such every effort should be made to complete the 

work within prescribed time period for the execution of the work as contemplated under this 

contract.  

7.3 A joint programme of execution of work will be prepared by the Engineer-in-Charge and 

CONTRACTOR. This programme will take into account the time of completion mentioned in 

clause 8.1 above. 

7.4 Weekly execution programme will be drawn up by the Engineer-in-Charge jointly with the 

CONTRACTOR based on priorities and the joint programme of execution. 

7.5 As referred to above. The CONTRACTOR shall scrupulously adhere to the 

Targets/Programmes by deploying adequate personnel, Construction, Equipment, Tools and 

Tackles and also by timely supply of required materials coming within his scope of supply as 

per Contract. In all matters concerning the extent of target set out in the weekly programme 

and the degree of achievement, the decision of the Engineer-in-Charge will be final and 

binding on the CONTRACTOR. 
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7.6 CONTRACTOR shall give every day category-wise labour and equipment deployment report 

along with the progress of work done on previous day in the format prescribed by the 

Engineer-in-Charge. 

7.7 BCPL reserves the right to terminate the contract without assigning any reason during the 

currency of the contract period by giving 30 days’ notice to the contractor. 

8.0 LABOUR LICENCE AND APPLICABLE LAWS 

8.1 Before starting of work, Contractor shall obtain a license from concerned authorities under the 

Contract Labour (Abolition and Regulation) Act 1970 from the office of RLC (Central), 

Ministry of Labour, Govt. of India, Dibrugarh and furnish copy of the same to Owner. 

8.2 APPLICABLE LAWS 

a) CONTRACTOR shall abide by and comply with, and secure compliance by his sub-

contractors and vendors, with all applicable laws, of any governmental authority having 

jurisdiction over the WORK. 

b) CONTRACTOR shall obtain all licenses and permits, authorizations, visas, labour quotas 

and work permits required by any applicable laws, rules or regulations for him and his 

employees to perform the work and to do business. 

c) Upon CONTRACTOR’S request OWNER will provide reasonable assistance to secure 

requisite licenses and permits. 

d) CONTRACTOR shall be liable for and shall indemnify and hold harmless OWNER from 

and against any and all liabilities, damages, demurrages, claims, fines, penalties and 

expenses of whatever nature arising out of or resulting from violation by CONTRACTOR, 

his employees, agents, subcontractors or any other person of any applicable law and 

conditions of permits, licenses and clearances, or resulting from the misrepresentation, 

incorrect invoicing or under declaration of value on equipment, bulk materials or supplies 

under the CONTRACT. 

9.0 MEASUREMENT OF WORKS 

The measurement of works will be done as per provisions of IS: 1200 (Part-1 to 28). 

10.0 PAYMENT TERMS AND CONDITIONS: 

1.1 No Mobilization Advance shall be payable.  

1.2 No Secured Advance shall be payable. 

1.3 Progress Payments shall be released to Contractor against monthly running account bills duly 

certified by Engineer-in-charge after affecting the necessary deductions/recovery. The basis 

for payment against various items shall be below: 

1.3.1 95% on completion of work as certified in monthly progress bill. 

1.3.2 05% on completion of all works in all respects and issuance of Completion Certificate. 

1.4 The above progress payments are subject to deductions towards income tax and other 

deductions/retentions as applicable as per terms of the Contract. 
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1.5 CONTRACTOR must submit his final bill within sixty days of completion of the work and 

payment of the final bill shall be made to the CONTRACTOR within 120 days of the 

submission of the bill and after completion of all obligations under the CONTRACT. 

1.6 The bills shall be submitted in a printed form in quadruplicate along with soft copy of bill. 

Security deposit and other taxes as applicable shall be deducted from the bills. Payment of 

running bills shall be made to the contractor within 30 days of the submission of the bill to 

ENGINEER-IN-CHARGE 

 

11.0 ROUNDING OFF 

All payments to and recoveries from the bill of CONTRACTOR shall be rounded off to the nearest 

Rupee. Wherever the amount to be paid/ recovered consists of a fraction of a Rupee (Paise), the 

amount shall be rounded off to the next higher rupee if the fraction consists of 50 (fifty) paise or more 

and if the fraction of a Rupee is less than 50 (fifty) paise, the same shall be ignored. 

12.0 FIRM PRICE 

The quoted prices shall remain firm and fixed and valid until completion of the contract and shall not 

be subject to escalation for any reason whatsoever. 

13.0 TAXES AND DUTIES 

13.1 The value of Free Issue materials is Nil 

13.2 The Contracted rates/prices are inclusive of all Taxes, Duties, Levies, Octroi, Cess etc. but 

excluding Entry Tax on Capital Goods permanently incorporated in the works. Entry Tax shall 

be paid by the Contractor for all other Goods. For tools & tackles brought in by contractor 

(which will not get transferred during execution of work contract) contractor has to bear the 

liability of entry tax. Further Contracted rates/prices are exclusive of service tax which shall 

be reimbursed by Owner at actual against submission of proff /documentary evidence for 

payment made towards service tax by contractor for work as per service tax rules. No price 

variation on account of any change in other Taxes, Duties, Levies, Octroi, Cess etc. including 

imposition of new taxes shall be allowed. 

13.2.1 Entry Tax: 

Entry Tax is exempted for Capital Goods permanently incorporated in the works 

during execution of work contract and for all other Goods, Entry Tax shall be paid by 

the Contractor. For tools & tackles brought in by contractor (which will not get 

transferred during execution of work contract) contractor has to bear the liability of 

entry tax. 

13.2.2 Works Contract Tax: 

The Contracted rates/prices shall be inclusive of Assam VAT component on Works 

Contract. Contractor may opt to the scheme of Works contract taxation as per their 

choice. Works Contract Tax as applicable will be deducted at source and TDS 

certificate shall be issued to the contractor. 

13.2.3 Service tax: 
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a) Unit rates / Lump sum prices in the Schedule of Rates shall be exclusive of Service 

Tax. Bidders shall quote Service Tax in SOR. 

b) Service tax shall be reimbursed to the CONTRACTOR at actual, against submission 

of proof/documentary evidence for payment made towards service tax in accordance 

with Service Tax Rules. 

c) It is the responsibility of the CONTRACTOR to ascertain the applicable rules and 

follow the provisions of the Service tax including Government of India latest 

Notifications and its amendments, if any.” 

d) Contractor shall indicate total service tax amount payable under the contract in the 

SOR. However, if the services fall under the list of services defined in reverse charge 

mechanism, then the liability of deposition of service tax to the tax authority by the 

Contractor and the Owner shall be dealt in accordance with Notifications issued by 

Government of India from time to time. 

e) While quoting against the tender, bidder shall have the option to decide on the 

method of valuation prescribed under the service tax rules, i.e. either on actual service 

portion or deemed service portion 

f) Wherever Service Tax is to be paid on actual service portion, the bidder(s) shall 

indicate the value for service portion on which Service Tax is applicable. 

g) Wherever Service Tax is to be paid on deemed service portion as per percentage 

prescribed, the bidder(s) shall indicate the percentage (presently 40%, 60% or 70%) of 

the gross works contract value on which Service Tax is applicable. 

h) Wherever the bidder opts for paying Service Tax on deemed service portion, the 

gross works contract value for the purpose of payment of service tax shall mean the 

sum total of the gross amount charged for supplied in or in relation to the execution of 

the works contract, whether or not supplied under the same contract or any other 

contract. 

i) In case a bidder does not provide any of the above requisite information, his bid will 

be evaluated with highest applicable rate of service tax (Presently 14%) on total value 

of works contract. 

13.2.4 Central Sales Tax (CST): 

The Contracted rates/prices shall be inclusive of CST, wherever applicable, at 

applicable rate. BCPL will not issue 'C- Form' to the contractor. 

13.2.5 Excise Duty 

a) The Bidder quoted prices should be inclusive of Excise Duty and CVD/SAD. 

However Bidder shall also be required to quote the amount of Excise Duty and 

CVD/SAD under Form SP-4A & SP 4B respectively included in the quoted rates. 

b) The classification of goods as per Central Excise Tariff should be correctly done to 

ensure that benefit (if any) is not lost to OWNER on account of any error on the part of 

the CONTRACTOR. 

13.2.6 Income Tax & Corporate Tax: 
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a) Income Tax deductions shall be made from all payments made to the Contractor as 

per the rules and regulations in force in accordance with the Income Tax Act 

prevailing from time to time & TDS Certificate shall be provided. 

b) Corporate Tax Liability if any shall be to Contractor’s account. 

13.2.7 Construction Workers Welfare Cess: 

a) The contractor must be registered with the concerned authorities under the Building 

and other Construction Workers’ (RE&CS) Act, 1996 or in case of non-registration; 

the contractor should obtain registration within one month of the award of contract. 

b) The contractor shall be responsible to comply with all provisions of the Building 

and Other Construction Workers’ (RE&CS) Act, 1996, the Building and other 

Construction Workers’ Welfare Cess Act, 1996, the Building and other Construction 

Workers’ (RE&CS) Rules, 1998 and the Building and other Construction Workers 

Welfare Cess Rules, 1998. 

c) Cess, as per the prevailing rate, shall be deducted at source from bills of the 

contactors by the Engineer-in-Charge and remitted to the “Secretary, Building and 

other Construction Workers Welfare Board” of the concerned State. The contactor 

shall be responsible to submit final assessment return of the Cess amount to the 

assessing officer after adjusting the Cess deducted at source. 

13.3 Contractor shall provide CENVATABLE Documents, wherever applicable. 

13.4 It is the responsibility of the CONTRACTOR to ascertain the applicable rules and follow the 

provisions of the Excise Act/ Service tax, Excise & Service Tax, CVD/SAD Rules as 

applicable from time to time and in case of lapse in following the appropriate 

procedure/submission of appropriate documents, which may result in disallowance of 

OWNER’S Cenvat claim (if applicable), the OWNER reserves the right to withhold the 

payment of Cenvatable duties. Consequently the price of supplies & services shall stand 

reduced to the extent to which CENVAT benefit, which would otherwise have been available 

to the OWNER, could not be availed of by the OWNER. 

13.5 Notwithstanding the foregoing, Owner shall not bear any liability in respect of: 

a) Personal taxes on the personnel deployed by the Contractors, his subcontractors and 

Agents, etc. 

b) The Corporate Taxes in respect of Contractor and his Sub-contractors and other Agents, 

Indian or foreign based. 

13.6 Registration of Contractor under AVAT 

As per Provision of section 47(4) of Assam VAT Act 2003, the contractor has to be a 

registered dealer under the Act. The contractor has to produce an authenticated copy of the 

certificate of registration under AVAT Act 2003 or furnish an undertaking for getting so 

registered. 

14.0 PROVIDENT FUND 

14.1 The CONTRACTOR shall strictly comply with the provisions of Employees Provident Fund 

Act and register the establishment with the concerned Regional Provident Fund Commissioner 
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before commencing the work. The CONTRACTOR shall deposit “Employees” and 

“Employers” contributions in the designated account with the designated Authority every 

month. The CONTRACTOR shall furnish along with each running bill, the challan/ receipt for 

the payment of provident fund made to the RPFC for the preceding month(s). 

14.2 In case the Provident Fund Authority’s receipted challan referred to above is not furnished, the 

OWNER shall deduct 5% (five percent) of the payable amount from the CONTRACTOR’S 

running bill and retain the same as a security for the payment of the Provident Fund. Such 

retained amounts shall be refunded to the CONTRACTOR only on production of challan/ 

receipt of the Provident Fund Authority for the period covered by the related deduction. 

15.0 STATUTORY APPROVALS 

15.1 The approval from any authority required as per statutory rules and regulations of Central / 

State Govt. shall be the Contractor's responsibility unless otherwise specified in the Bidding 

Document. The application on behalf of the Owner for submission to relevant authorities 

along with copies of required certificates complete in all respects shall be prepared and 

submitted by the Contractor well ahead of time so that the actual construction/commissioning 

of the work is not delayed for want of the approval/inspection by concerned authorities. The 

Contractor shall arrange the inspection of the works by the authorities and necessary 

coordination and liaison work in this respect shall be the responsibility of the Contractor. 

However, statutory fees paid for all inspections and approvals by such authorities, if any, 

should be included in the quoted price. The inspection and acceptance of the work by statutory 

authorities shall, however, not absolve the Contractor from any of his responsibilities under 

this Contract. 

16.0 SITE EXECUTION 

16.1 All materials, tools, tackles, equipment etc. required to carry out any job shall be supplied by 

contractor at his cost unless otherwise stated. Sufficient stock of materials to be kept at site 

after approval of samples from Engineer-In-Charge. 

16.2 In case of urgency the workers may have to stay beyond normal working period as per 

instruction of EIC without any financial implication.  

17.0 SCHEDULE OF WORK  

17.1 The extent and nature of work has been given in Schedule of Rates (SOR) to be read in 

conjunction with drawings (if any) and the contractor shall quote their rates clearly in figure 

and words. The rates quoted shall be for completed work in all respect and shall include all 

taxes, service tax, duties, material, and transportation of material, labors all overheads and 

profits, and nothing extra shall be paid except the rate quoted. 

17.2 Dewatering of surface as well as subsoil water, wherever required to carry out the works shall 

be carried out by the CONTRACTOR and slopes for effective drainage shall be provided 

within the quoted rates. 

17.3 Surplus excavated earth, materials; muck etc. shall be disposed of by the CONTRACTOR at 

his own cost to the places as directed by the ENGINEER-IN-CHARGE. The site shall be 

cleaned of all surplus material after execution quoted rates shall be deemed to be inclusive of 

all these provisions. 

18.0 MATERIAL TO BE SUPPLIED BY THE CONTRACTOR 
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18.1 All materials, manpower, equipment and consumables shall be in the scope of supply of 

contractor and the quoted rates shall be inclusive of all necessary input to complete the job. 

19.0 SUPERVISION OF WORK 

19.1 The Job comprises of manpower deployment in various works. As such the Contractor or his 

authorized representative shall be available at site during the progress of the work to supervise 

and instruct the workers accordingly to achieve the intended output & complete the work in 

totality. 

20.0 VARIATION IN QUANTITIES OF ITEMS DURING EXECUTION 

20.1 During execution of item/work variation in individual quantities may be up to any limit (plus 

and minus) as per the site requirement. The contractor shall be bound to execute them at the 

rates quoted by the contractor. BCPL also reserves the right to split the item/work in full or in 

part during its execution (depending upon exigencies of work) without assigning any reason 

thereof. The decision of Engineer-In-Charge shall be final and binding on the contractor in 

this regard. 

21.0 EXTRA ITEM /SUBSTITUED ITEMS 

21.1 The rates for extra items/substituted items of work, ordered to be operated/ executed shall be 

derived as per Clause available in GCC. 

21.2 However for the analysis of rate on current market prices, the coefficient of labour, material 

and wastage shall be adopted from the CPWD analysis of rates/standard schedule of rates  (if 

available) or as per actual site requirements and prevailing engineering practices, as decided 

by the Engineer in Charge. The contractor shall submit vouchers /quotations in proof of rates 

paid /likely to be paid for material and labour.  

22.0 EMPLOYMENT OF LOCAL LABOUR 

22.1 The CONTRACTOR shall ensure that local labour, skilled and/or unskilled, to the extent 

available shall be employed in this work. In case of non-availability of suitable labour in any 

category out of the above persons, labour from outside may be employed. 

22.2 The CONTRACTOR shall not recruit personnel of any category from among those who are 

already employed by the other agencies working at site but shall make maximum use of local 

labour available. 

23.0 LABOUR 

23.1 The Contractor shall make his own arrangements for the engagement of all labour for doing 

the work at site or in respect of or in connection with the execution of work as also for the 

transport, housing, feeding and payment thereof. 

23.2 The Contractor shall provide on the site, an adequate supply of drinking and other water for 

the use of the Contractor's staff and labours. The construction area shall be properly 

illuminated so that work is performed safely and to achieve the required progress at 

construction site. 

23.3 The Contractor shall not import, sell, give, barter or otherwise dispose of any alcoholic liquor, 

or drugs, or permit or suffer any such importation, sale, gift, barter or disposal by his sub-

Contractor/s, his/ their servants, agents or employees. 
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23.4 The Contractor shall not give, barter or otherwise dispose of to any person or persons, any 

arms or ammunition of any kind or permit or suffer the same as aforesaid by his sub-

Contractor/s, his/their servants, agents or employees. 

23.5 The Contractor shall in all dealings with labour in his employment have due regard to all 

recognized festivals, days of rest and religious or other customs. 

23.6 In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with 

and carry out such regulations, orders and requirements as may be made by the Government, 

or the local medical or sanitary authorities for the purpose of dealing with and overcoming the 

same. 

23.7 The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riots 

or disorderly conduct by or amongst his employees/labour and for the preservation of peace 

and protection of persons and property in the neighbourhood of the works against the same. 

23.8 The Contractor shall at all times during the continuance of the contract comply fully with all 

existing Acts, Regulations and bye laws including all statutory amendments and re-enactment 

of State or Central Government and other local authorities and any other enactments and acts 

that may be passed in future either by the State or the Central Government or local authority, 

including Indian Workmen's Compensation Act., Contract labour(Regulation and Abolition) 

Act, 1970 and Equal Remuneration Act, 1976, Factories Act, Minimum wages Act, provident 

Fund Act, etc., and sanitary arrangement for the said Act. Health and sanitary Arrangements 

for workmen, Insurance and other benefits etc., and shall indemnify and keep the 

Owner/Engineer-in-Charge indemnified in case any proceedings are taken or commenced by 

any authority against the Owner/Engineer-in-Charge for any contravention of any of the laws, 

bye laws or scheme by the Contractor. If as a result of Contractor's failure, negligence, 

omission, default or non-observance of any provisions of any laws, the Owner/Engineer-in-

Charge is called upon by any authority to pay or reimburse or required to pay or reimburse 

any amount, the Owner/Engineer-in-Charge shall be entitled to deduct the same from any 

money due or that may become due to the Contractor under this contract or any other contract 

or otherwise recover from the Contractor any sums which the Owner/Engineer-in-Charge is 

required or called upon to pay or reimburse on behalf of the Contractor. All registration and 

statutory inspection fees in respect of his work pursuant to the contract shall be paid by the 

Contractor. 

23.9 The Contractor shall pay the labourers engaged by him on the work not less than a fair wage, 

which expression shall mean, whether for time or piece work, rates of wages as may be fixed 

by the Public Works Department as fair wages for ASSAM Region payable to the different 

categories of labourers or those notified under the Minimum Wages Act for corresponding 

employees of the Owner/Engineer-in-Charge whichever may be higher. 

23.10 The Contractor shall notwithstanding the provisions of any contract to the contrary, cause to 

be paid a fair wage to the labourers indirectly engaged by sub-Contractors in connection with 

the said works as if the labourer had been directly employed by him. 

23.11 The Contractor shall maintain records of wages and other remuneration paid to his employees 

in such form as may be convenient and to the satisfaction of the Owner/Engineer-in-Charge 

and the Conciliation Officer (Central), Ministry of Labour, Government of India, or such other 

authorised person appointed by Central or State Government and the same shall inter-alia 

include the following particulars of each worker:  
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i)  Name, works number and grade. 

ii)  Rate of daily or monthly wage. 

iii)  Nature of work on which employed. 

iv)  Total number of days worked during each wage period. 

v)  Total amount payable for the work during each wage period. 

vi)  All deductions made from the wage with details in each case of the ground for which 

the deduction is made. 

vii)  Wage actually paid for each wage period. 

23.12 The Contractor shall comply with all the precautions as required for the safety of the workmen 

by I.L.O. convention (No. 62) as far as they are applicable to the contract. The Contractor 

shall provide all necessary safety appliances e.g., goggles, helmets, masks, etc. to the 

workmen and the staff. 

24.0 CONTRACTOR'S LABOURERS TO LEAVE SITE ON COMPLETION OF THE WORK 

The labourers of CONTRACTOR must leave the location of the project site after the work is tapered 

off/ completed. 

25.0 RESPONSIBILITY OF CONTRACTOR 

25.1 It shall be the responsibility of the CONTRACTOR to obtain the approval for any revision 

and/or modifications decided by the CONTRACTOR from the OWNER/Engineer-in-Charge 

before implementation. Also such revisions and/ or modifications if accepted/ approved by the 

OWNER/ Engineer-in-Charge shall be carried out at no extra cost to the OWNER. All 

expenses towards mobilization at site and demobilization including bringing in equipment, 

work force, materials, dismantling the equipment, clearing the site etc. shall be deemed to be 

included in the prices quoted and no separate payments on account of such expenses shall be 

entertained. 

25.2 It shall be responsibility of the CONTRACTOR to provide, operate and maintain all necessary 

construction equipment, steel scaffoldings and safety gadgets, cranes/ derrick and other lifting 

tackles, tools and appliances to perform the work in a workman like and efficient manner and 

complete all the jobs as per time schedules without any extra cost to the OWNER. 

25.3 Preparing approaches and working area for the movement and operation of the cranes/ derrick, 

levelling the areas for assembly and erection shall also be responsibility of the 

CONTRACTOR. The CONTRACTOR shall acquaint himself with access availability 

facilities, such as railway siding, local labour etc., to provide suitable allowances in his 

quotation. The CONTRACTOR may have to build temporary access roads to aid his own 

work, which shall also be taken care of while quoting for the work. 

25.4 The CONTRACTOR shall responsible for procurement and supply in sequence and at the 

appropriate time of all equipment / materials and consumables and his rates for execution of 

work will include of supply of all these items. 

25.5 The contractor shall make all provisions for monsoon protection cover to ensure that there 

shall not be any stoppage/ hindrance in working during monsoon season. 
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26.0 QUALITY ASSURANCE SYSTEM 

The CONTRACTOR shall carryout various tests whenever required for construction either on field or 

at outside approved laboratories at his own cost as instructed by EIC. 

27.0 MANPOWER TO BE MOBILISED 

Construction Manpower to be deployed by contractor as per SOR and should suffice timely execution 

of jobs entrusted to him /her at site at all times. 

28.0 EQUIPMENTS, TOOLS & TACKLES 
 

Contractor must have the minimum tools, equipment and machinery required for proper and timely 

execution of jobs entrusted to him /her at site at all times. 

29.0 TESTS AND INSPECTION OF WORKS 

29.1 The contractor shall furnish to the Engineer-In-Charge for approval samples of all material to 

be used in the item/work. Such samples shall be submitted before item/work is commenced in 

advance. It is the responsibility of the contractor to arrange for tests as required by Engineer-

In-Charge at his own cost. The material representing approved samples shall only be used for 

the construction and installation. Contractor shall procure materials as indicated in list of 

approved makes (if given) / or materials with ISI certification may also be used after approval 

of EIC.  

29.2 The CONTRACTOR shall carry out the various tests on advised of EIC during construction 

and the technical documents that will be furnished to him during the performance of the work 

at no extra cost to the owner. 

29.3 All the tests either on the field or at outside laboratory concerning the execution of the work 

and supply of materials by the CONTRACTOR shall be carried out by the CONTRACTOR at 

his own cost. 

30.0 COMPLETION DOCUMENTS 

30.1 The CONTRACTOR shall submit all the test results and related documents as part of 

completion documents. 

30.2 The following documents in addition to documents specified in GCC shall also be submitted 

by the CONTRACTOR. 

a) Test Certificates from manufacturers for all supply materials. 

b) Any other drawing/ document/ report specified elsewhere in the bidding document. 

c) Test Certificate, Warrantee/Guarantee certificate and copies of Purchase Order with Prices 

blank from manufacturers for major supply materials. 

d) Batch Test Certificate from manufacturers for electrodes. 

e) 3 Sets of as built Construction Drawings/ Documents/ Reports. 

f) All other requirements as specified in the respective specifications. 

 

35.0HEALTH, SAFETY AND ENVIRONMENT (HSE) MANAGEMENT  
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Contractor shall ensure that all safety precautions and health measures required are observed at all 

times during the execution of the job.  

36.0COORDINATION WITH OTHER AGENCIES 

Work shall be carried out in such a manner that the work of other agencies operating at the site is not 

hampered due to any action of the CONTRACTOR. Proper coordination with other agencies will be 

responsibility of the CONTRACTOR. In case of any dispute, the decision of Engineer-in-Charge 

shall be final and binding on the CONTRACTOR. 

37.0CLEARANCE OF SITE ON COMPLETION 

Upon the issue of the taking-over certificate the Contractor shall clear away and remove from the part 

of the site to which such taking-over certificate relates all Contractors equipment, surplus material, 

rubbish and temporary work of every kind and leave such part of the site and works clean and in a 

workman like condition to the satisfaction of the Engineer-in-Charge. Provided that the Contractor 

shall be entitled to retain on site, until the end of the defects liability period, such materials, 

Contractors equipment and temporary works as are required by him for the purpose of fulfilling his 

obligations during the defects liability period. 

38.0DEFECT LIABILITY PERIOD 

The tenderer shall guarantee all the work executed by him for a period of 6 months from the date of 

completion of work(s)/Part(s). If during this period any defect occur, the same shall be made good by 

the contractor at his own cost. Failure to comply with this requirement may result in the forfeiture of 

security deposit. 

However, in case of critical items, if the guarantee period is beyond defect liability period, then 

guarantee shall applicable for that period also. 

39.0FINAL INSPECTION 

After completion of all tests as per specification the whole work will be subject to a final inspection 

to ensure that job has been completed as per requirement. If any defects noticed in the work 

attributable to CONTRACTOR, these shall be attended by the CONTRACTOR at his own cost, as 

and when they are brought to his notice by the OWNER. OWNER shall have the right to have these 

defects rectified at the risk and cost of the CONTRACTOR if he fails to attend to these defects 

immediately. 

40.0MAKE OF MATERIALS 

Wherever an item is specified or described by a particular brand name, manufacturer or vendor, the 

specific item mentioned shall be for establishing type, function and quality desired. However final 

acceptance of equipment shall depend upon its conformity with the technical specification laid down 

in the bidding documents. The make of various materials should either be as specified in the Contract 

or should be as per Owner approved vendor list. 
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41.0CONTRACTORS BILLING SYSTEM& BILL SUBMISSION 

41.1 Without prejudice to stipulation in Terms and Conditions of Works Contract, Contractor 

should follow following billing system. 

41.2 The bills will be prepared by the Contractor on their own PCs as per the standard formats and 

codification scheme proposed by Owner. Contractor will submit the bill to Owner in an 

electronic media along with the hard copy of the bill, necessary enclosures and documents. 

The Contractor will also ensure the correctness and consistency of data so entered with the 

hard copy of the bill submitted for payment. 

41.3 The bills shall be submitted in a printed form in quadruplicate along with soft copy of bill. 

Security deposit and other taxes as applicable shall be deducted from the bills. Payment of 

running bills shall be made to the contractor within 30 days of the submission of the bill to 

Engineer-In Charge 

41.4 Contractor must submit his final bill within sixty days of completion of the work and payment 

of the final bill shall be made to the contractor within 120 days of the submission of the bill 

and after completion of all obligations under the contract. Payment for the Final Bill submitted 

by the contractor shall be released only after satisfactory completion of all works in all 

respects and certification by Engineer-in-Charge. Decision of Engineer-in-Charge regarding 

completeness of works, adherence to specifications etc shall be final & binding on the 

contractor. 

41.5 The contractor shall submit No Demand Certificate (NDC) for the net payment as finalized in 

the final bill before release of payment. The final bill shall be paid only on submission of 

NDC, otherwise final bill will be paid only after one year of submission of the same, as per 

BCPL’s records and no claim of contractor shall be entertained thereafter. 

41.6 Contractor has to furnish the below mentioned documents with the Ist RA bill: 

i. Power of attorney in the name of the signatory of the bill is required. 

ii. Copy of PAN card. 

iii. Copy of VAT registration certificate 

iv. Copy of Labour license for the said work 

v. Copy of provident fund registration certificate 

vi. Copy of registration under interstate migrant workers act. (if applicable) 

vii. Copy of registration under Assam building and other construction workers act. 

viii. Copy of last month EPF/ESI challan, duly certified that provident fund amount with 

respect to workers engaged for the work has been deposited. 

ix. Certificate of minimum wages act compliance. 

x. Copy of contractors all risk policy. 

xi. Copy of workmen insurance policy. 

xii. Copy of insurance policy of plant and machinery engaged for the job. 

xiii. Certificate of WCT. 

However the above list is only indicative in nature and the Contractor may be asked to 

provide additional documents, if required by Engineer-in-Charge for processing of bill 

42.0UNDERGROUND AND OVERHEAD STRUCTURES 
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The information to possible extent regarding existing structures/ overhead lines, existing pipelines 

and utilities are already indicated on alignment sheets. Over and above Contractor may encounter 

other structures/ pipelines/ OFC etc. that may not be appearing on alignment sheet, the Contractor is 

required to collect such information on his own before commencing the work. The Contractor shall 

execute the work in such a manner that the said structures, utilities, pipelines etc. are not disturbed or 

damaged, and shall indemnify and keep indemnified the Owner from and against any destruction 

thereof or damages thereto. 

43.0MECHANISED CONSTRUCTION 

43.1 Contractor shall without prejudice to his overall responsibility to execute and complete the 

work as per specifications and time schedule adopt as far as practicable, mechanized 

construction techniques for major site activities. Contractor agrees that he will deploy the 

required numbers and types of the plant& machinery applicable for different activities in 

consultation with the Engineer-in-charge during execution of works. 

43.2 Contractor further agrees that Contract price is inclusive of all the associated costs, which he 

may incur for actual mobilization, required in respect of use of mechanized construction 

techniques and that the Owner/Consultant in this regard shall entertain no claim whatsoever. 

44.0CHECKING OF LEVELS 

44.1 The Contractor shall be responsible for checking levels, orientation plan of all foundations, 

foundation bolts, etc., well in advance of taking up the actual erection work and bring to the 

notice of Engineer-in-Charge discrepancies, if any. In case of minor variations in levels etc. 

the Contractor shall carry out the necessary rectifications to the foundations within his quoted 

price. 

44.2 The Contractor shall also be responsible for checking with templates, wherever necessary, the 

disposition of foundation bolts with the corresponding bases of structure and shall effect 

rectifications, as directed, within his quoted rate. 

45.0 PRICE VARIATION FOR STRUCTURAL STEEL, STEEL PLATES &REINFORCEMENT 

BAR 

There shall be no price variation on supply price of bulk steel material for site 

fabrication/construction for permanent incorporation in work i.e. for structural steel, steel plates & 

Reinforcement Bar etc and the rates quoted by the Contractor shall remain firm throughout the 

contract.     

46.0WAREHOUSING 

In line with requirements specified in GCC and specifications, material shall be properly stored by 

Contractor in his warehouse to enable easy traceability, handling and preservation with all material 

having proper identification marks, colour coding etc. In case Contractor fails to follow the specified 

requirements, next payment due to the Contractor shall not be released till he complies with all the 

requirements 

47.0COMPENSATION FOR EXTENDED STAY 
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47.1 There shall be no compensation for extended stay. 

48.0 ACTION IN CASE OF SUBMISSION OF FALSE/FORGED DOCUMENT 

48.1 Bidder is required to furnish the complete and correct information/ documents required for 

evaluation of their bids, if the information/ documents forming basis of evaluation is found to 

be false/ forged, the same shall be considered adequate ground for rejection of bids and 

forfeiture of Earnest Money Deposit (Bid Security). 

48.2 In case, the information/ document furnished by the vendor/ contractor forming basis of 

evaluation of his bid is found to be false/ forged after the award of the contract, BCPL shall 

have full right to terminate the contract and get the remaining job executed at the risk & cost 

of such vendor/ contractor without any prejudice to other rights available to BCPL under the 

contract such as forfeiture of CPBG/ Security Deposit, withholding of payment etc. 

48.3 Incase this issue of submission of false document comes to the notice after execution of work, 

BCPL shall have full right to forfeit any amount due to the vendor/ contractor along with 

forfeiture of CPBG/ Security Deposit furnished by the vendor/ contractor. 

48.4 Further, such bidder/ vendor/ contractor shall be put on Blacklist/ Holiday List of BCPL 

debarring them from future business with BCPL. 

49.0 ENTRY PASSES, GATE PASSES, WORK PERMITS AND SAFETY REGULATIONS 

49.1 The works under this contract are to be carried out in areas within the near vicinity of 

operating plant. As such, CONTRACTOR is required to abide by safety and security 

regulations of OWNER enforced from time to time. 

49.2 ENTRY PASSES 

49.2.1 The CONTRACTOR has to apply for photo entry passes for his workers & staff in a 

prescribed proforma available with OWNER. The photo entry passes shall be issued 

by OWNER for a maximum period of 3 months and if extension is required by the 

CONTRACTOR, he has to apply separately for extension. As a special case, 

temporary passes for 

a) Maximum period of 7 days may be issued. 

b) Unutilized/ Expired entry passes shall have to be submitted immediately to 

OWNER. 

c) In case of loss of any entry pass, the CONTRACTOR has to lodge FIR with local 

police station and inform the Engineer-In-Charge and shall have to pay Rs. 150/- 

against each entry pass. The CONTRACTOR is required to keep track of all entry 

passes issued and returned. 

d) Identity card issued by the Security Section should always be carried/ displayed by 

the CONTRACTOR's employee or person while working inside the Plant. 

49.3GATE PASSES 

To bring materials/ equipment/ tools/ tackles etc. inside the plant for construction work, the 

CONTRACTOR has to produce challans / proper documents to OWNER’s personnel at gate. 
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The materials shall be checked thoroughly by OWNER’s personnel at Gate and recorded in 

their register before allowing any material to bring inside the plant by CONTRACTOR. It is 

CONTRACTOR's responsibility to see that the recorded entry no., date, signature of 

OWNER’s authorized representative with stamp challans / supporting documents signed by 

company's personnel at gate during entry. 

49.4WORK PERMIT 

a.  When the work is to be carried out in hazardous areas, hot work permit are to be obtained 

before start of work for all the jobs which are capable of generating flame, spark, heat etc. 

namely, Gas cutting, grinding, welding, use of any electrical/ diesel/ petrol/ battery 

operated prime mover/ machine/ tools/ equipment/ generator sets/ mixer machine/ drilling 

machine/ pumps/crane, fork lifter/ hand truck/ trailer, chipping/ breaking of 

rocks/concrete, hacksaw cutting and drilling, etc. 

b.  Cold work permits are to be obtained for the jobs which are not coming under the category 

of hot work and where there is no risk of fire, viz, transportation/ backfilling of ordinary 

soil in manual process, piling testing, hydro testing, shuttering, fixing of reinforcement, 

hand mix concreting, plastering, brick work etc. 

c.  According to nature of work and use of various types of equipment & tools the 

CONTRACTOR has to apply for cold/hot permits in a prescribed format at least 2 days 

before the work is planned to start. No work permit shall be issued by OWNER unless 

proper arrangement is made by the CONTRACTOR to ensure safe performance of work 

inside the plant. Job wise and area wise permits shall be issued to the CONTRACTOR and 

against each permit at least one construction supervisor and one safety supervisor of 

required level shall always be made available at site by the CONTRACTOR. These safety 

permits shall be issued at one point contact by OWNER. 

49.5VEHICLE PERMIT 

a.  Permits are to be obtained separately for entry/use of vehicles/ trailers etc. inside the plant. 

The following requirements are to be met to obtain vehicle permit: 

(i)  Vehicle/Equipment etc. should be brought to site in good conditions. 

(ii) Valid Road tax certificate, fitness certificate and insurance policy from competent 

authority. 

(iii)   Valid operating / driving license of driver/operator. 

b.  VALIDITY OF THE WORK PERMIT 

(i) Permit is valid for 24 hours. 

(ii)  No permit is valid if it is not renewed by the shift in charge/ shift representative in 

shifts (Morning & Evening) 

(iii)   The permit shall be issued for a maximum period of one month and if extension is 

required, the CONTRACTOR has to apply for fresh permit. 
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(iv)   No permit is valid on holidays unless special permission is obtained from the 

competent authority. 

49.6SAFETY REGULATIONS 

a.  Regarding work Permit 

i)  The work shall be carried out inside the plant as per safety practices enforced by 

OWNER’s safety section and instructions of Engineer-In-Charge issued from time to 

time. Many times it may happen that the working hours shall be drastically reduced or 

increased to meet certain safety requirements and the CONTRACTOR shall meet these 

requirements without any argument for time and financial implications. To obtain 

work permit and to satisfy all conditions laid down therein, shall be the responsibility 

of the CONTRACTOR. No claim for idling of machinery, plant, manpower etc. for 

safety reasons or non-issuance of work permit by In-Charge, Safety Section shall be 

considered. 

ii)  The CONTRACTOR shall abide by all safety regulations of the plant and ensure that 

safety equipment for specific job kit as stipulated in the factory act/ safety handbook is 

issued to the employee during the execution of work, failing which all the works at site 

shall be suspended. 

b.  Regarding Hot work 

i)  When doing hot work inside the plant the CONTRACTOR must ensure that the fire 

hose is hooked up with the fire water system and extended to the work spot. Fire 

extinguisher must be kept near the working spot. Area around and below the hot 

working place must be adequately protected from falling/ coming out of sparks/hot 

metals from the booth made of asbestos cloth/sheet and wetting them with water. The 

CONTRACTOR must arrange sufficient number of fire hoses and firefighting 

equipment of approved quality at his own cost to carry out hot job inside the plant. 

ii)  Welding & electrical cables should be of approved quality, and no jointing and loose 

connection shall be permitted. 

iii)  At the end of the working day the CONTRACTOR must inform electrical section to 

switch off power at sub-station end. 

iv)  The CONTRACTOR must provide cotton dress, safety shoe, safety helmet, safety belt, 

hand gloves of approved quality to his workers to meet the safety requirement of 

various jobs to be carried out inside the plant. 

c.  Regarding use of Vehicle 

i)  Vehicle must not ply on any road within the plant at speed exceeding20KM/hr. 

ii)  Mobile crane/ loaded trucks/ trailers must not exceed speed limit of 15KM/hr inside 

the plant. 

iii)  No crane is allowed to move inside the plant with load. 

iv)  No vehicle is allowed to park inside the plant. 

50.0 SURPLUS MATERIALS 
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Surplus civil construction materials comprising sand, cement, bricks, stones, aggregates and the 

products of dismantling the Temporary Works erected by the CONTRACTOR shall vest in and 

belong to the CONTRACTOR upon Completion of the Works and/or earlier termination of the 

Contract for any cause, with right in the SUBCONTRACTOR, subject to the other terms & 

conditions of the Contract, to remove the same from the job Site, subject to satisfactory proof of 

supply. No other surplus material will be allowed to be removed from the Site and shall be deemed to 

be the property of owner and the same shall be transported properly to Owner’s store or as directed by 

Owner The Contract Price quoted by the Contractor shall be deemed to include the cost of all surplus 

materials which are deemed to be the property of Owner. 

51.0OWNER’S DOCUMENTS 

51.1 CONTRACTOR acknowledges that OWNER shall not be bound to provide him with any 

document other than those OWNER supplied documents as comprehensively mentioned in the 

Bidding Documents or mutually agreed during the Kick-off meeting. 

51.2 CONTRACTOR acknowledges that all and any of same received before the Fax of 

Acceptance are fit and sufficient for their purpose. OWNER'S documents provided to 

CONTRACTOR shall remain the property of OWNER. They shall not, without prior 

APPROVAL, be used copied or communicated to any third party unless necessary for the 

performance of the WORK and such third party agrees to be bound by the provisions of this 

clause 

52.0ORDER OF PRECEDENCE 

52.1 In case of ambiguity in Schedule of Rates (SOR), general conditions, specifications, drawings 

the following order of precedence will prevail: 

(a) Telex/Telegram/Fax of intent, detailed letter of intent along with statement of agreed 

variations and its enclosures and any corrigendum/addendum. 

(b) Schedule of Rates (SOR)  

(c) Specifications/Special notes regarding specifications / drawings in conjunction with 

each other. 

(d) Special /Additional conditions of contract. 

(e) General conditions of contract.  

53.0COMPLETION CERTIFICATE 

53.1 Within one month of the completion of work(s)/Part(s) in all respect, the contractor shall be 

furnished with a certificate by the Engineer-In-Charge of such completion, but no certificate 

shall be given nor shall the work be deemed to have been executed until all surplus materials 

and rubbish is cleared off the site completely nor until the work shall have been measured by 

the Engineer-In-Charge whose measurement shall be binding and conclusive. The works will 

not be considered as complete and taken over by the owner, until all the temporary works, 

labour and store and colonies etc. constructed are removed and the work site cleared to the 

satisfaction of the Engineer-In-Charge. 
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53.2 If the contractor fails to comply with the requirements of this clause on or before the date 

fixed for the completion of the works, the Engineer-In-Charge may at the expenses of the 

contractor remove such, surplus materials and rubbish and disposal off the same as he thinks 

fit and clean off.  

53.3 Such dirt as aforesaid, and the contractor shall forthwith pay the amount of all expenses 

incurred and shall have no claim in respect of any such surplus materials as aforesaid except 

for any such actually realized by the sale thereof. 

54.0SPECIAL NOTE AGAINST HOUSEKEEPING 

54.1 The contractor should take all necessary care while working that no trap, pipeline item get 

choked /electrical lines, installations damaged. In case the traps, pipelines/ drain get choked or 

anything gets damaged during working then the retainer shall have to replace/ rectify the same 

at his risk and cost. Further any damage / loss in the contractor / retainer's workshop/office/ 

store/custody or during lifting or transportation shall be promptly repaired/replaced as the case 

may be by the retainer on his cost & risk.  

54.2 The contractor shall abide all the rules, regulations, laws & safety aspects applicable including 

minimum wage act in respect of the staff engaged by him and the contractor shall be wholly 

responsible for his employees, their safety, the applicability of PF, gratuity, medical, insurance 

etc. and any other statutory provisions that may be enforced from time to time. BCPL will not 

be responsible in any way for payment on these accounts. Any labour or staff related points, 

problems, disputes if any will be the sole responsibility of contractor and he has to indemnify 

BCPL & it's  persons from above claim or fine etc., imposed by any private or government 

body / person. All the labour and employee laws should be complied by the contractor at his 

own cost & risk. 

The contractor shall ensure regular and effective supervision and control of the personnel deployed by him 

and shall give suitable direction to his workmen deployed for undertaking contractual obligation 
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MISCELLANEOUS CIVIL WORKS FOR BCPL PROJECT. 

  

TECHNICAL SPECIFICATIONS 

  
 

     
 
1.0 SPECIFICATIONS 
 
 GENERAL 

 
Unless otherwise specified, Technical Specifications of Works shall generally conform   to   the   

relevant   CPWD   Specifications   of   latest   edition   including amendments thereafter. In absence 

of any detailed specifications, work shall be carried out as per relevant Indian Standard 
Specifications or Code of Practice. Wherever the codes and specifications are silent then the same 
shall be governed by sound engineering practices and the decision of the Engineer-in-Charge / 
Consultant in matters of interpretation etc., shall be final and binding on the Contractor. The 
Contractor shall carefully acquaint himself with these specifications to determine his contractual 
obligations for the work. The conditions of these specifications will be binding on the Contractor and 
no deviation shall be permissible unless specifically approved by the Consultant / Engineer - in - 

Charge in writing. The work under this tender shall be executed strictly in accordance with the 
constructional and material requirements defined under these specifications. However brief 
specifications are given hereunder for general guidance purpose of the tenderers. It shall clearly be 
noted that the bidders are required to give their lump-sum rates taking into consideration all aspects 
as per site requirements and drawings/specifications enclosed along with this tender document. 

Quoted offers shall be inclusive of all materials and labour cost .Water and Power shall have to be 
arranged by the contractor for execution of the tendered work. The contractor shall be responsible 
to complete the entire work in all respects and any other works necessary to complete the job 

though especially not covered in the scope of work.  
 

 DRAWINGS/DIMENSIONS:   
Figured dimensions on drawings shall supersede measurements by scale and drawings to a large 
scale take precedence over those to a smaller scale. Special dimensions in the specifications shall be 
checked on site. The dimensions where stated do not allow for wastage, laps joints etc., the levels. 
Measurement and other information concerning the existing site on the drawings are believed to be 
correct, but the contractor shall verify them for himself and also examine the nature of the ground 
as no claim or allowance whatsoever shall be entertained hereinafter on account of any errors or 
omissions in the levels or the description of the ground turning out to be different from what was 
expected or shown on the drawings.  

 
 CORRELATION OF DRAWINGS:   

Before commencement of work, the contractor shall correlate all relevant structural, construction 
and services drawings and satisfy himself that the information available is complete and 
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unambiguous. The contractor shall be responsible for any error / difficulty in execution / damage 
incurred owing to any discrepancy in the drawings which has been over looked by him and has not 
been brought to the notice of the Engineer -in - charge / Consultant before execution.  

 
 B.I.S CODES OF PRACTICE:   

Wherever any reference is made in the specifications to any Bureau of Indian Standard (BIS) code of 
practice, it shall be understood to indicate the latest version of the code of practice in usage at the 
time of construction.  

 
 ASSESSMENT OF QUANTITIES IN LUMPSUM CONTRACT:  

The bidders are advised to make their own assessment of the quantities based on the drawings and   
scope of work to arrive for the exact quantities. BCPL shall not be responsible for any omissions / 
errors made by the bidder in assessment of the actual quantities required for the execution of the 
lump sum contract. Extra claim on account of the error made by the bidder in the assessment of the 
true quantities of the items of work shall not be entertained whatsoever.  

 

 MATERIALS 
 

 The materials to be used in permanent works shall be new and of the best quality. All materials 
shall be in accordance with Specifications and approved by the Engineer-in-Charge or his 
representative. 

 Except  otherwise  specified  or  permitted  by  the  Engineer-in-Charge  or  his representative  all  
materials  shall  conform  to  the  relevant  Indian  Standard Specifications (latest edition). 

 In addition to special provisions made herein for sampling and testing of materials by particular 
methods, samples of all materials and proposed methodology for the execution of the works shall 
be submitted by the contractor for approval well in advance. The contractor shall supply the same 
to the testing lab, all carriages etc. shall be paid by the contractor, Samples, when approved will be 
retained by the Engineer’s representative and for this purpose suitable labeled boxes for storage 
of samples shall be provided by the contractor. No material shall be supplied or used on 
permanent works until the samples of the same have been approved by the Engineer-in-Charge. If 
any material is rejected in testing the contractor shall promptly remove the rejected materials 
from the vicinity of the works to the satisfaction of the Engineer-in-charge. 

 Material shall be packed, transported handled and stored on the site carefully and in a satisfactory 
manner so as to prevent any damage and/or deterioration of any kind either during transit or 
storage. 

 Notwithstanding any tests that the Engineer-in-Charge or his representative may direct to be 
carried out at the contractor’s sub -contractor’s and/or manufacturer’s premises, the Engineer’s 
representative shall be at liberty to carry out any further test after delivery of the materials at the 
site, at the cost of the contractor and may reject any or all materials which fail to comply with the 
required specifications. 

 Where items are specified by trade names or manufacturer’s reference, the contractor may 
provide alternative items, equal in quality and design, in case of non-availability of specified 
manufacturer, with approval of Engineer-in-Charge. At no extra cost, provided samples of all such 
alternative along with a sample of the specified material have been previously submitted and 
approved by the Engineer- in-Charge. 

 Should the Engineer-in-Charge or his representative at any time condemn any material or goods 
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intended for use in the works as: 
a)  Being inferior to samples previously submitted 

 
b)  Having deteriorated in transit or on storage or on the site. 

 
OR 

 

c)  Not complying with the specifications. The contractor shall promptly remove all such 
materials from the vicinity of the works to the satisfaction of the Engineer-in-Charge. 
Should the Engineer-in-Charge discover on the works any materials other than those 
approved, he may order their immediate removal from the site. Any work executed 
with inferior materials is to be taken out and reinstated with approved material at the 
contractor’s risk & cost. 

 
 SPECIFICATIONS FOR EXCAVATION AND EARTHWORK:  

1.1 SCOPE:   
The scope of work broadly includes but is not necessarily limited to the following i.e. clearing of the 
site, excavation of foundation trenches, back filling, disposal of surplus earth as required including 
dewatering, shoring and strutting. Contractor shall provide all tools, labour, equipment and 
incidentals necessary required for completion of all aspects of work covered in these specifications.   

1.2 TYPES OF SOIL:   
Contractor shall thoroughly acquaint himself with the types of soil in excavation by an inspection of 
nature of the ground at site & scrutiny of the investigation details available with the Consultant.   

1.3 CLEARING THE SITE:   
The site on which the structure is to be built shown on the drawings and the area required for 
setting out and other operations like road, drains, sheds, etc. should be cleared and all obstructions, 
loose stones, materials and rubbish of all kinds, stump, brush wood and trees removed as directed, 
roots being entirely grubbed up. All useful materials obtained will be the property of the Engineer-in-
charge and will be handed over to the Consultant. Rejected materials will be removed by the 
contractor to his own dump.   

1.4 GROUND LEVELS AND SITE LEVEL PLAN:   
Before starting the excavations, the requisite block levels of the entire plot shall be taken by the 
contractor in consultation with the consultant and a proper record of these levels to be kept, which 
shall be jointly signed by the Contractor and the Consultant. A block level plan showing all the 
ground levels of the plot shall be prepared and shall jointly be signed by the Contractor and the 
Consultant/Engineer-in-Charge. 

 
1.5 SETTING OUT:   

After clearing the site, and preparing the site level plan, the Contractor will set out the center lines of 
the buildings or other involved works and get the same approved from the Consultant.  

 
It shall be the responsibility of the Contractor to install substantial reference marks, bench marks 
etc. and maintain them as long as required by the Consultant. The Contractor will assume full 
responsibility for proper setting out, alignment, elevation and dimension of each and all parts of the 
work.  
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1.6 EXCAVATION AND PREPARATION OF FOUNDATIONS FOR CONCRETING:  
1.6.1 General:   

Foundations trenches shall be dug wet or dry to the dimensions as shown on the drawings or as 
directed by the Consultant. The excavated materials shall be stacked at a sufficient distance away 
from the edge of the excavated pit so as not to endanger the stability of the sides. The soil heap shall 
not exceed more than 2m from the ground.  

 
The Contractor shall, at his expense and without any extra charge, make provision for all shoring and 
strutting, extra excavation in slope, extra excavation in working space, dredging or bailing out water, 
and the excavation shall be kept free from water when the foundation work is in progress.  

 
If the excavation is carried out to greater width, length or depth than specified, extra depth shall be 
made up by filling in lean concrete and extra length or width by filling in with earth rammed hard or 
by masonry as directed by the Consultant’s. Cost of such extra excavation and the filling required 
therein as specified above shall be borne in full by the Contractor.  

 
If required to protect the sides of the pits and trenches, timber shoring and strutting shall be 
erected. The timbering shall be closed or open depending on the nature of the soil and work, and 
arrangement of timbering including sizes and spacing of members used shall be as approved by the 
Consultant. NO EXTRA CHARGES shall be admissible on this account.  

 
The bottoms of all excavation shall be trimmed and leveled in accordance with drawings / directions 
of the Consultant / Engineer-in-Charge. The bottoms of all excavation shall be rammed and wetted 
before deposition of concrete. The Contractor shall report to the Consultant / Engineer-in-Charge 
when the excavation is ready to receive concrete. NO concrete shall be placed in foundations until 
the contractor has obtained the approval of Consultant/ Engineer-in-charge.   

1.6.2 PROTECTION:   
All foundation trenches and similar excavations shall be strong, fenced and marked with red lights at 
night for watchmen to avoid accidents.  

 
Adequate protective measures shall be taken to see that the excavation does not affect or damage 
adjoining structures. All measures required for the safety of the excavation the people working in 
and near the foundation trenches, property and the people in the vicinity shall be taken care by the 
contractor at his own cost, being entirely responsible for any injury and damage to property caused 
by his negligence or accident due to his construction operations.  

 
1.6.3 STACKING OF EXCAVATED MATERIALS:   

Work for excavation shall include sorting out useful materials and stacking them on site as directed. 
Materials suitable and useful for back filling, plinth filling, leveling of the plot or other use shall be 
stacked convenient places, but not in such a way as to obstruct free movement of men, equipment 
and vehicles or encroach on the area required for constructional purposes.   

1.7 BACKFILLING:   
1. 7.1 Earth obtained from excavation (or approved earth brought from outside for which no extra payment 

shall be made) shall be filled in layers as described in 1.7.3 around foundations and under floors. In 
case extra earth used for filling is required under floors, plinth protection including sit outs, 
courtyards, and the contractor will do at their own cost. The lump sum offer shall be deemed to 
include the earth filling required under floors and plinth protection with plinth height shown in 
drawing above the bottom of the foundation concrete and finished courtyard level shown in Drawing 
below DPC coping level of the main building. 
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1.7.2 QUALITY OF FILLING:   
Fill shall be well compacted, well graded earth or sand and shall be free from tree stumps, organic 
matter, seed and peat etc. Where earth or sand from source other than excavation at site is used, 
the quality of such earth or sand shall be the same as that obtained from excavation at site, or 
superior to it. Fine sand for filling is River Sand. Black Cotton soil shall not be used for back filling or 
plinth filling.  

 
1.7.3 COMPACTION:   

The fill shall be spread in layers not exceeding 20 cm thick and each layer shall be watered and 
thoroughly consolidated by suitable mechanical rollers, rammers, vibrators or other approved plant 
or system of compaction. The fill material shall be pulverized before depositing in place. Optimum 
moisture content shall be maintained for the filled materials. Compaction shall be done so as to 
achieve a dry density of not less than 90% of the maximum density obtained at optimum moisture 
content, except for the upper 20 cm layer which shall be compacted to a density of not less than 
95% of the maximum density.  

 
In order that the fill shall be reasonably uniform throughout,, the material shall be dumped in place 
in approximately horizontal layers "Edge dumping", a process by which materials is pushed off edge 
of the fill and allowed to roll down the slope shall not be carried out, If there is traffic over the fill 
during construction, either by construction equipment or otherwise, it should be routed to make the 
compaction as uniform load shall be maintained and also care shall be taken to prevent any wedging 
action.  

 
1.8 DE-WATERING:   

Work for excavation shall include bailing or pumping out water which may accumulate in the 
excavation during the progress of work either from subsoil, seepage, springs, rain or any other cause 
and diverting surface flow if any by bunds or other means. Pumping out water shall be done in such 
approved manner as to preclude the possibility of any damage to the foundation trenches, Concrete 
or masonry of any adjacent structure. When water is met with in foundation trenches, pumping out 
water shall be from an auxiliary pit of adequate size dug slightly outside the building excavations. 
The depth of the auxiliary pit shall be more than the working foundation trench levels. The auxiliary 
pit shall be refilled with approved excavated materials after de-watering is over. The excavation shall 
be kept free from water -   
1) When Concrete/Reinforcement Work/water Proofing work is in progress.  
2) Till the Consultant consider that concrete / mortar is sufficiently set.  

 
1.9 SURPLUS EXCAVATED MATERIAL:   

All excavated material certified as surplus and not useful, shall be removed by the Contractor from 
the site an approved manner at his own cost and risk so as indemnify owner from any claims any 
time of whatsoever nature.  

 
1.10 CONTRACT SUM TO INCLUDE:   

Apart from other factors mentioned elsewhere in this contract, the contract sum shall also include 
for the following:  
(a) Clearing site.   
(b) Setting out works, profiles etc. as required and setting up bench marks and other reference 

marks.  
(c) Providing shoring and strutting and subsequently removing the same.  
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(d) Bailing and pumping out water as required and directed.  
(e) Excavation at all depth (unless otherwise specified in the drawings) and removal of all materials 

of whatever nature wet or dry and necessary for the construction of foundation etc. and 
preparing bed for laying concrete.   

(f) Sorting out useful excavated materials, transporting them beyond the structure and stacking 
them neatly on the site for back filling or reuse as directed.   

(g) Back filling the trenches alongside masonry or concrete with approved excavated material up to 
the natural ground level including watering and ramming.   

(h) Necessary protection (including labour, materials and equipment) to ensure safety against risk 
of accident.   

(i) Drilling small holes as directed to explore the nature of substratum if necessary in case of 
excavation in soft rock / hard rock. 

 

.  
3. SPECIFICATIONS FOR CAST - IN - SITU REINFORCED CEMENT CONCRETE:  

3.1 GENERAL:  
3.1.1 DESCRIPTION:   

This section covers the requirements for finishing of cement concrete, proportioning, batching, 
mixing, testing, placing, compacting, finishing, jointing, curing and all other work as required for 
cast in place reinforced concrete. The contractor shall provide all the materials including 
cement, steel, labour, equipment, ‘form work’, scaffolding etc., required for completion of all 
reinforced concrete works as per drawings and documents. Cement concrete shall be 
composed of cement, fine aggregates, coarse aggregates, water with or without admixture as 
approved, proportioned and mixed as specified herein.  

 
7.8.1 RELATED WORK SPECIFIED ELSEWHERE 

(a) Steel Reinforcement  
(b) Form Work  

 
7.8.2 APPLICABLE CODES AND STANDARDS: 
The codes and standards generally applicable to the work of this section are listed hereinafter. 

 

IS : 383 Coarse and fine aggregates from natural sources for concrete. 
IS : 456 Code of practice for plain and reinforced concrete. 
IS : 516 Methods of testing for strength of concrete. 
IS : 1199 Methods of sampling and analysis of concrete. 
IS : 1838 Performed fillers in expansion joints in concrete non-extruding and resilient 
  Type 
IS : 1946 Code of practice for  use of devices in walls, ceiling and floors of  solid 
  Construction 
IS : 2389 Methods of testing of aggregates for concrete’s 
IS : 2505 Concrete vibrators, immersion type 
IS : 2645 Integral cement water proofing compounds 
IS : 3414 Code of practice for design and installation of joints in buildings 
IS : 3558 Code of practice for use for immersion vibrators for consolidating concrete 
IS : 4082 Recommendation on stacking and storage of construction materials 
IS : 7861 Code of practice for extreme weather concretizing 
IS : 7861 Recommended practice for hot weather (Part I) concretizing 
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IS :    8112 Ordinary Portland Cement (Grade - 43) 
IS : 12269 Ordinary Portland Cement (Grade - 53) 
IS : 269 Ordinary Portland Cement (Grade - 33) 
  

PART-I  
The following clauses are intended to amplify the requirements of the reference document 
listed above and the contractor shall comply with these clauses. 

 
3.2 SUBMITTALS:   

3.2.1 Material Report:   
Prior to start of delivery of materials required, the following shall be submitted by the 
contractor to the Consultant / Engineer - in - Charge for approval.  

 
Suppliers and / or sources of all consumable materials including cement, steel, fine and coarse 
aggregates, water additives, bricks and timber etc.  

 
Quality Inspection Plan to ensure continuing quality control of ingredients by periodic sampling, 
testing and reporting to the Consultant on the quality of materials being supplied.  

 
3.3 PLANTS EQUIPMENT:   

The Contractor shall obtain the approval of the Consultant / Engineer-in-Charge for all plant items he 
proposes to use for the manufacture and placing of concrete. Hand mixing of concrete is strictly 
prohibited. The contractor should use weigh batched concrete mixers in all structural works. The 
concrete mixer should be calibrated as per specifications of Bureau of Indian standards and the 
calibration report should be submitted to the Engineer- in-charge from time to time. All other tools 
and tackles like concrete lifting hoist, Vibrator nozzles, mortar pans, trowel, floats etc. should be 
adequate at site up to the satisfaction of the Engineer-in-charge. 

 
The arrangement shall maintain all items of plant at all times in a clean and efficient working 
condition.     

3.4 REPORTS FOR INSPECTION AND TESTING:   
During concreting operations, the contractor shall conduct inspection and testing as described 
in sub section 3.15.2 herein, and all reports thereon shall be submitted in summary from to the 
Consultant / Engineer-in-Charge.  

 
3.5 SCHEDULES:   

Before commencement of the work the contractor shall prepare working schedules of 
concreting giving dates and rate of pour for each item of work and submit the same to the 
Consultant / Engineer - in - Charge for their approval.  

 
3.6 MATERIALS:   

Before bringing to the site, all materials for cement concrete shall be approved by the 
Consultant / Engineer - in - Charge. All approved samples shall be deposited in the office of the 
Consultant / Engineer - in - Charge before placing orders for the materials with suppliers. The 
materials brought on to the work shall conform in every respect of their approve samples.  

 
Fresh samples shall be deposited with the Consultant / Engineer-in-Charge whenever type or 
source of any material changes. The contractor shall check fresh consignment of materials as it 
is brought on to the works to ensure that they conform to the specification and / or approved 
samples.  
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The Consultant / Engineer-in-Charge shall have the option to have any of the materials tested 
to find whether they are in accordance with specifications at the contractor’s expense. All bills 
vouchers and test certificates which in the opinion of the Consultant / Engineer - in - Charge are 
necessary to convince him as to the quality of materials or their suitability shall be produced for 
his inspection when required.  

 
Any materials which have not been found to the specification and not approved by the 
Consultant / Engineer - in - Charge shall be rejected forthwith and shall be removed from the 
site by the Contractor’s at his own cost within the time stipulated by the Consultant / Engineer - 
in - Charge. The Consultant / Engineer - in - Charge shall have the powers to cause the 
contractors to purchase and use materials from any particular source, as many in their opinion 
be necessary for the proper execution of work. 

 
3.6.1 CEMENT:    

Cement shall be provided and stored by the Contractor at his own cost. Cement shall be stored on a 
raised floor in dry weather proof & dust free but well ventilated shed. Cement bags shall be stacked 
close together away from external walls and in stacks of not more than ten bags to avoid lumping 
under pressure. Cement stored during monsoons or cement expected to be in store for more than 
eight weeks shall be completely enclosed in 700 micron polyethylene sheet so arranged that the flap 
close on the top stack. The contractor shall ensure that protective polyethylene sheet is not 
damaged at any time during use.   
Consignments of cement shall be used in order of delivery. A record shall be kept of the batch 
numbers of cement deliveries in such a form that the part of the works in which the cement is used 
can be readily identified, If during delivery or by test, the cement is found to be defective, the same 
shall be returned back forthwith.  

 
The contractor shall be responsible for the storage of cement at the site and no claim will be 
entertained in the event of any damage occurring to cement due to faulty storage by the contractor 
or on account of his negligence.  

 
Cement stored on site for a period longer than eight weeks shall be tested to the satisfaction of the 
Consultant / Engineer-in-Charge before it is used in the works. Cement that has failed the tests’ 
conducted shall not be used in the works and shall be remarked from the site immediate by without 
fail.  
On the following types of cement as specified shall be used  

 
a) Ordinary Portland Cement 33 grade confirming to IS 269  
b) Ordinary Portland Cement 43 grade confirming to IS 8112  
c) Ordinary Portland Cement 53 grade confirming to IS 12269   
d) Portland Pozzolana Cement conforming to IS 1489(Part 1 and part 2)  
For concrete to be used in all structural elements in load bearing and RCC framed construction, 
ordinary Portland cement of 43 grade or higher is to be used. In rest of the works all the 
aforementioned types of cement can be used. 
 

  
3.6.2 AGGREGATES:  

STORING OF AGGREGATE:   
Aggregate shall be stored on a suitable well drained raft of concrete, timber, metal or other 
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approved material. The storage of aggregate on the ground will not be permitted.   
Each size of aggregate shall be stored separately in such a manner as to prevent spillage and mixing 
of one aggregate with an adjacent aggregate. The dividing walls of any bins shall be of sufficient 
height and the aggregate shall be so deposited that a distance of 100 mm shall be left between the 
top of the division wall and any part of the aggregate stack. When stacking piling, the aggregate shall 
not form pyramids resulting in segregation of different size particles. The stacks shall be regular and 
of a height not exceeding two meter  
a) Aggregates from natural sources shall be in accordance with IS 383. The contractor shall submit 

to the Consultant / Engineer - in - Charge certificates of grading and compliance from the 
suppliers for all consignments of aggregates. In addition at site from time to time, the 
contractor shall test the aggregates in accordance with IS 2386 parts I, II, III and IV. The 
contractor shall allow for and provide all necessary apparatus for carrying out each test and for 
supplying test records to the Consultant.  

 

b) For fair faced concrete, the contractor shall ensure that aggregates are free from iron pyrites, 
and impurities which may cause discoloration.  

 
c) The fine aggregates shall be river sand, stone dust or other approved sand. It shall be free from 

clay, loan, and earth or vegetables matter and from salt or other harmful chemical impurities. It 
shall be clean, sharp, strong angular and composed of hard siliceous material.  

The grading of sand as determined by the method prescribed in IS 2386 part I shall be within the 
limits of grading zone HI given below in Table I. When the grading falls outside the percentage limits 
given for sieves other than 600 micron, 300 micron and 150 micron (I.S) sieves by not more than 5 
percent, it shall be regarded as falling within this zone. The 5 percent can be excess submission on 
one more sieves. 

 
TABLE -1 

FINEAGGREAGTES  

I.S. Sieve  
Percentage passing for 
Grading  

     

 ZONE -1 ZONE-II ZONE-III ZONE -IV 
     
10 mm 100 100 100 100 
     
4.75 mm 90-95 90-100 90-100 95-100 
     
2.36 mm 60-95 75-100 85-100 95-100 
     
1.18mm 30-70 55-90 75-100 90-100 
     
600 micron 15-34 35-59 35-60 80-100 
     
300 micron 5-20 8-30 8-30 20-65 
     
150 micron 0-10 0-10 0-10 0-15 
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The maximum quantity of silt as determined by the method prescribed in IS 2386 Part II shall not 
exceed 8%. 

 
Stone dust shall be within the limits of Grading Zone III given in table -1. When the grading falls 
outside the percentage limits given for the sieves other than 600 micron and 300 micron (IS) sieves 
by not more than 5 percent and on 150 micron sieves by not more than 20 percent it shall be 
regarded as falling within this zone. The 5 percent can be excess summation on one or more services. 

 
3.6.2.1 COARSE AGGREGATES:   

The coarse aggregates shall be crushed stone or broken stone. Coarse aggregate obtained from 
crushed or broken stone shall be angular, hay, strong, dense, durable clean and free from soft, 
friable, thin, flat, elongated flaky pieces. The coarse aggregate should be from the approved 
source/quarry.   
Coarse aggregate river shingle or pit gravel shall be rounded, sound hard, clean, non porous, suitably 
graded in size with or without broken fragments and free from flat particle of shale, clay, silt, loam 
and other impurities.   
Except where it can be shown to the satisfaction of the Consultant than a supply of properly graded 
aggregate of uniform quality can be maintained over the period of the obtaining the coarse 
aggregate in different sizes & blending them in correct proportions as and when required.   
The maximum size of coarse aggregate shall be such that the concrete can be placed without 
difficulty so as to surround all reinforcement thoroughly and fill the corners of form work.  

 
3.6.3 WATER:   

Water used in the works shall be potable water and free from deleterious materials. Water used for 
mixing and curing concrete as well as for cooling and / or washing aggregate shall be fresh and clean, 
free from injurious amounts of oil, salts, acids, alkali, other chemical and organic matter.  

 
Water shall be from the source approved by the consultant / Engineer-in-Charge and shall be in 
accordance with clause 4.3 of IS 456.  

 
Before starting any concreting work and whenever the source of water changes the water shall be 
tested for its chemical and other impurities at ascertain its suitability for use in concrete for approval 
of the Consultant. No waters shall be used until tested and found satisfactory. Cost of all such tests 
shall be borne by the Contractor.  

 
3.6.4 ADMIXTURES AND ADDITIVES:   

Chemical admixtures are not to be used until permitted by the Consultant / Engineer-in-Charge in 
case their use is permitted, the type, amount and method of use of any admixture proposed by the 
contractor shall be submitted to the Consultant for approval.  

 
The contractor shall further provide the following information concerning each admixture to the 
Consultant / Engineer-in-Charge.  

 
(a) Normal dosage and detrimental effects, if any, of under dosage and over dosage.  

 
(b) The chemical names of the main ingredients in the admixture.  

 
(c) The chloride ion content, if any, expressed as a percentage by weight of admixture.  

 
(d) Whether or not the admixture leads to the entrainment of air when used in manufacturer’s 

recommended dosage.  
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(e) Where two or more admixtures are proposed to be used in any one mix, the manufacturer’s 
written confirmation of their compatibility.  

 
In reinforced concrete, the chloride ion of any admixture as determined in accordance with IS 6925 
and the total chloride ion in all admixture used in concrete mix shall not exceed 0.30 percent by 
weight of cement. 

 
 

The admixture when used shall conform to IS 9103. The suitability of all admixtures shall be verified 
by trial mixes. 

 
The addition of calcium chloride to concrete containing embedded metal will not permitted under 
any circumstances. 

 
Regarding admixtures when used shall be based on lingo-sulphonates with due consideration to 
clause 5.2 and 5.30 of IS 7861. 

 
Waterproofing admixtures shall comply with IS 2645. 

   
3.9 GRADES OF CONCRETE:   

The grades of concrete shall be in accordance with the following table. The grade of concrete to be 
used in each section of work will be shown in the drawings.  

 
CHARACTERISTIC STRENGTH  

Grade of Concrete Characteristic strength i.e., Nominal maximum 

 compressive strength of 15 cm aggregate size (mm) 
 cubes at 28 days (N/mm²)  

10 10 25 

15 15 25 

20 20 20 

25 25 20 

30 30 20 

35 35 20  
Unless otherwise specified in the drawings the maximum nominal size of coarse aggregate for 
different grades of concrete shall as under: 
 
(a)  For concreting in very narrow space or in very small thickness.      12mm 
(b) For all reinforced concrete work except in massive foundations.      20mm 
(c) For all ordinary plain concrete and massive reinforced foundations.      10mm 

 
3.10 WATER-CEMENT RATIO:  

The water cement ratio shall be within 0.45 & 0.70 depending upon the workability.  
 
3.11 WORKABILITY:   

The workability of fresh concrete shall be such that the concrete is just suitable for the conditions of 
handling and placing so that after compaction, it becomes completely consistent and 
homogeneously surrounds all the reinforcement and completely fills the formwork.   
The workability of fresh concrete at the place of mixing shall be measured by compacting factor test 
and at the place of disposition by means of slump test During the finalization of trial mixes, the 
relationship between compacting factor and slump test shall be established for each grade of 
concrete as well as for various levels for workability.  
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Normally, in the condition of low water cement ratio as well as medium / high workability, the 
workability shall be achieved by increasing the cement content.  

 
In case where the cement content is to be limited to reduce the heat of hydration, and the water 
cement ratio is also kept low to reduce the permeability or due to other requirements the desired 
workability may be achieved with the use of limited doses of plasticizer or air entraining agent. In 
such cases, the method of mixing and dosages of the plasticizer/air entraining agent shall be 
according to the manufacturer’s specification and with the approval of Engineer-in-Charge.  

 
Consistency and workability of the concrete shall be checked by measuring the slump of a truncated 
cone of concrete straight from the mixer under normal working conditions. The conical mould shall 
be of metal, 300mm high and 100mm and 200mm in diameter at top and bases respectively.  

 
Moulds shall be prepared by the contractor. The slump range of concrete shall be as per the 
tabulation given below, as well as standards.  

 
Slump test shall be performed as per IS 1881 at intervals established by the Engineer at the 
contractor’s cost in such a way as to check that the degree of consistency established by the 
Engineer for work in progress is maintained. The table below gives a general slump range to be 
followed for various types of construction unless otherwise shown on drawings or instructed by the 
Engineer.  
 
 
  
Various types of Construction Slump in mm 

 Maximum Minimum 
   

Reinforced foundation walls and footings 80 35 
 

Plain footings, caissons and structure walls 75 20 
   

Compressor foundations and for heavy mass constructions 50 20 
   

Pumps and other misc. equipments foundations 75 35 
   

Columns, slabs, beams and reinforced walls 100 50 
   

 
3.12 DURABILITY:   

The durability of concrete, depending on the exposure condition, is to be taken into account while 
designing the mix. For given aggregates, the cement content should be sufficient to make sufficiently 
low water/cement ratio and Appendix A of IS 456 shall be taken as guideline for durability 
considerations.  

 
3.13 NOMINAL MIX CONCRETE:   

Nominal mix concrete may be used for all concrete of grade up to M-20. Nominal mix concrete shall be 
in accordance with Table - 3 of clause 8.3 of IS 456. The stipulations of clauses 8.3.1 and 8.3.2 of IS 456 
shall be taken into consideration. 

3.14   VOLUMETRIC MIX CONCRETE: 
           Where concrete is specified in volumetric proportions such as 1:4:8, 1:3:6, 1:2:4, 1:1.5:3 etc. in the 
bill of quantities, coarse & fine aggregates shall be measured by volume & cement by weight. The water 
cement ratio shall be within 0.45 & 0.70 depending upon the workability. 
  
3.15    CAST IN-SITU CONCRETING: Before commencement of concreting, there must be a request for 
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inspection in the prescribed format as decided by the EIC. Only after inspection and verification the 
concrete pour card will be approved. The criteria for approval of concrete pour card will be: 
 

 Formwork should conform to clause no 5.2 of CPWD specifications 2009 (Volume-I).  

 Steel reinforcement should conform to clause no 5.3 of CPWD specifications 2009 (Volume-I).  

 Approved quality materials should be stacked at site as mentioned above in the specifications. 

 Arrangement and adequacy of tools and equipments for concreting. 

 Proper safety arrangements are available up to the satisfaction of the EIC for concreting to 
commence. 

Concreting methodology should strictly adhere to “Guidelines for Field Practice” as per Clause No. 
5.11 of CPWD Specifications 2009 (Volume-I). 

 
3.4 BRICKS:   

All bricks shall be of minimum class designation 75 of dimension 230X115X75mm size, 
250X125X75mm nominal size or as locally available as approved by the EIC. Compressive 
strength, water absorption, warpage and dimensional tolerances etc. must conform to CPWD 
specifications 2009 Subhead 6.0. If required by the EIC tests, in addition to those specified in the 
List of mandatory tests (Annexure-) shall be conducted at the contractor’s expense to ensure 
quality. In general, the bricks shall be the best quality locally available within the specified 
minimum class designation.  

  Brick ballast:   
Under burnt bricks shall not be used for making brick ballast. These shall be made from lump 
ballast or bats, Ballast that is brittle and easily crushed under beaters shall not be used.  

 
4.1 BRICK WORK:   
a) Brick work in cement mortar with 75 designation brick including racking out joints and curing 

complete as directed  should be executed as per Clause No 6.2 of CPWD specifications 2009.No 
bricks may be used until after they have been soaked in water for a minimum period as specified 
in Clause No.6.2.3 of CPWD specifications 2009. 

b) The brickwork should be kept moist for a period of 7 days and the methodology of curing should 
adhere to Clause No.6.2.6 of CPWD specifications 2009.   

c) Brickwork in half Brick walls shall conform to Clause No.6.4 of CPWD specifications 2009. 
 

7.0 CEMENT PLASTERING:  

 Internal plaster should be of 6mm, 12mm and 15mm.6mm plaster should be on all concrete 
surfaces. 12 mm plaster should be on fair side of brickwork and 15mm cement plaster is to be 
executed on the rough side of brickwork. 

 External cement plaster should be 18mm thick in 2 layers (top layer of 6mm thick cement 
mortar in proportion 1:6 with an under layer of 12mm thick cement mortar in proportion 1:5). 

 Chicken wire mesh is to be embedded in cement concrete plaster of all RCC and brick joint.  

 Ceiling plaster is to be completed before commencement of wall plaster and should conform 
to Clause No-13.4 of CPWD Specifications 2009 (Volume-2) 

 Preparation of surface:   
All putlog holes in brick work and junction between concrete and brick work shall be properly 
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filled in advance. Joints in brick work shall be raked about 10mm and concrete surface hacked to 
provide grip to the plaster. Projecting burrs of mortar formed due to gaps at joints in shuttering 
shall be removed.   
The surface shall be scrubbed clean with wire brush/coil brush to remove dirt, dust etc. and the 
surface thoroughly washed with clean water to remove efflorescence, grease and oil etc. and 
shall be kept wet for a minimum of six hours before application of plaster.  

 Proportion:  
For 12mm & 15mm thick cement plaster in prop 1:4; 6mm thick cement plaster in prop. 1:3 and 
for 18mm thick cement plaster the underlayer is 1:5 prop and the top layer is 1:6.   

 
 Mixing:   

The cement and sand should be thoroughly mixed in dry condition. After dry mixing the materials 
shall be wetted with just sufficient water to bring the mortar to proper consistency of thick paste. 
Mortar should be used immediately after mixing and arrangements shall be made so that not 
more than 30 minutes elapse between the cement first coming in contact with the moisture and 
laying.  

 
 Placing:   

Plaster shall be laid over the prepared surface in one coat to the specified thickness and rubbed 
with ‘PATAS’ and trowel and shall be smooth, free from waviness and trowel marks. Curing the 
plaster must be kept wet throughout the entire process and for ten days after four hours of 
completion of plastering.  

 
8.0 PAINTING:   

8.01  Acrylic Emulsion Paint:   
The surface shall be prepared by cleaning the surfaces of the structure and making free from all 
dust and dirt. Interior surfaces are to be provided with 1.5mm thick wall putty punning. A primer 
coat either of cement primer or of an approved distemper shall be applied. After the priming 
coat has dried the surface shall be lightly sand papered and dusted to make it smooth to receive 
distemper.  

 
Distemper shall be prepared as per the directions of the manufacturers and conforming to the 
shade approved. It shall be applied in specified coats taking care to allow for drying of each coat 
before subsequent coats are applied. 

 
8.2 Painting over wood work:   

a) The surface to be painted shall be thoroughly dry. All projections such as glue, all tool marks 
and other irregularities shall be carefully removed by means of a stopping knife and 
smoothened over and all head of nails or screws set 6mm below the surface.   

b) Knotting shall be carried out for all resinous woods such as pitch or red pine, an application 
of hot lime shall be applied to the portion to be stopped and allowed to remain for 24 hours 
after which it will be scraped off and the stopping completed.   

c) After the surface has been prepared as described above the primary coat shall be applied. 
When the primary coat has dried all nails and screw holes and all cracks shall be stopped 
and all irregularities shall be smoothened out with sand paper or pumice stone. Water 
proof sand paper is to be used.   

d) After the primary coat has dried out the subsequent coats shall be applied to the number 
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specified. Each coat being allowed to dry thoroughly before the next coat is applied. Each 
coat when dry except the finishing coat should lightly rubbed down with sand paper and 
washed before the next coat is applied. The paint shall be applied evenly and properly by 
means of crossing and lying off the latter in the direction of the grain of the wood work.  

 
8.3 Purchase of paint, varnish or oil:   

Only the best brands obtainable will be used and should the contract permit the contractor to 
supply any paint, oil or varnish he shall purchase only such brands as the EIC shall approve of in 
writing. All purchases must be made direct from the manufacturers or through an agent 
approved of in writing by the EIC. Should the EIC so direct copies of all indents and receipts for 
purchase must be submitted for inspection.  

 
8.4 Paint etc. to be purchased in sealed containers:   

All paints, oil or varnishes supplied by the contractor must be produced for the inspection of the 
Engineer in charge of the work in the manufacturers sealed and unopened containers. All 
containers from which the contents have been removed and are not required on the work must 
be destroyed and no extra payment will be granted for such destruction.  

 
 

8.5 Only ready mixed paint to be used:   
Only ready mixed or varnished of the make or brand specified will be permitted to be used 
exactly as received from the manufacturer without any admixture what so ever unless previously 
authorized, in writing , by the EIC.  

  
10.0 WALL PUTTY:   

Surface preparation for plastered wall, ceiling etc. to be done by providing average 1 mm thick 
polymer based wall putty punning including clearing, rubbing with sand paper, filling 
gaps/depression etc, to make the surface even and smooth.  

 
 

 
 
 
 

SCHEDULE OF APPROVED MAKES OF MATERIALS 

 CIVIL Items 
 

1. Anodized Aluminium hardware fittings :      Everite, Hardwin, Ajit India, IPSA, Door set 

2. Water proofing compound : Fosroc/BASF 

3. Bitumen : Indian Oil/Hindustan Petroleum 

4. PVC Piping/ fittings : Supreme,  Prince, SFMC,  Ujjwal, Sheetal 
   Bold 

5. Washable Distempering` :       Asian Paint, Berger Paint, ICI, Nerolac,   J&N 

6. Water proofing cement paint :       Asian Paint, ICI, Berger, J&N, Unicem 
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7. Synthetic enamel paint :       Asian Paint, Berger Paint, Dulux, Nerolac, 

   J&N 

8. Cement : Top Cem/Vinay/ACC/Calcom/CCI/Dalmia 

   /Lafarge /Star 

9. Reinforcement bars : TATA, SAIL , VIP, Satyam,Saiji, Shyam 

10 MS angle, Plates : TATA, SAIL, JSRM, Paras 

11 G. I pipes : TATA, JINDAL, Nezone, Hindustan 

12 Factory made flush door :       Green Ply, Century Ply, Archid Ply 

13 Glass : Modi, Saint Gobain, Asahi 

14 Ceramic glazed tiles : Somany,  Nitco,  Asian,  Orient,  Regent, 

15 Ceramic anti skid tiles : Somany,  Nitco,  Asian,  Orient,  Regent, 

16 Polished Vitrified tiles : Somany,  Nitco,  Asian,  Orient,  Regent, 
17 Paver Block : HERO tiles, Nitco 

18 19 mm Block board : Century, Austin, Green ply, Archidply 

19 12 mm ply : Century, Austin, Archidply 

20 CP plumbing fixtures :  ESSCO, SONA, JAQUAR 

21 Locks : Godrej, IPSA, Door set 

 
 
 
 

 

 

 
 

 

 

 

 

 

 

 

 

 



97 

 

 

 
  

 

 

 
            SECTION V 

PREAMBLE TO SCHEDULE OF RATES 

 
1 Quoted rates should be as per Scope of Work. 

2 Bidders are required to quote the rates strictly as per the below SOR and not to use any 

other format. 

3 Rates should be quoted including all taxes & duties (including WCT if any as per 

applicable rules) except Service tax. 

4  Service tax & education cess (if any) shall paid extra at actual as per prevalent Govt. rules 

and evaluation of bid would be made accordingly. 

5 Quantities shown in the SOR is tentative which may increase or decrease. 

6 Bidders are advised not to mention rebate/discount separately, either in the SOR format or 

anywhere else in the offer. In case bidder(s) intend to offer any rebate / discount, they 

should include the same in the item rate(s) itself under the "SCHEDULE OF RATES 

(SOR)" and indicate the discounted unit rate(s) only. In the un-priced bid, bidder must 

mention as “QUOTED” in the SOR. 

7 In case, it is observed that any of the bidder(s) has/have mentioned discount/rebate 

separately, the same shall not be considered for evaluation. However, in the event of the 

bidder emerging as the lowest bidder, the discount/ rebate offered by the bidder shall be 

considered for award of work and the same will be conclusive and binding on the bidder. 

8 Contractor shall indicate total cenvatable service tax amount payable under the contract in 

the SOR. However, if the services fall under the list of services defined in reverse charge 

mechanism, then the liability of deposition of service tax to the tax authority by the 

contractor and the owner shall be dealt in accordance with Notifications issued by 

Government of India from time to time. 

9 The bidder is free to quote any other rate of service Tax provided the same must be in line 

with the provisions of Service Tax Law in India. However, the bidder is requested to 

ensure applicability of quoted Service Tax as per nature of job before quoting and any 

difference payable on account of wrong Service rate shall be on the scope of the bidder. 

10 In case a bidder does not indicate the rate & amount of service tax in the SOR  or makes 

any other statement (e.g. “NIL”, “Inclusive”, “Kept as Blank” ,extra at actual etc.), their 

quoted price shall be considered inclusive of service tax at the rate applicable at the time 

of bid opening (i e presently @ 14.00 %) and the job shall be awarded accordingly to the 

L-1 bidder after reduction of the applicable service tax amount ascertained in this regard.  

11 In case the bidder quotes any other rate which is less than prevailing rate as per service tax 

rules by virtue of any abatement/ exemption then the bidder shall make note of such 
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abatement/ exemption in SOR, else their quoted price shall be evaluated after loading of 

service tax at the rate applicable without any abatement (i. e. presently @ 14.5 %), at the 

time of bid opening instead of lower rate of service tax as quoted by the bidder. 

12.    In case the applicable amount towards Service Tax as mentioned by the bidder is considered 

for giving benefit  during evaluation of bid as stated above, the bidder must ensure to 

submit their invoice as per their declared applicable taxes & duties. If the bidder does not 

pass on the benefit to that extent to BCPL, the differential amount shall be deducted from 

their bill. 

13.   While quoting against the tender, bidder shall have the option to decide on the method of  

valuation prescribed under the service tax rules, i.e, either on actual service portion or 

deemed service portion. 

14.    Whether Service Tax is to be paid on actual service portion, the bidder(s) shall indicate the 

value for service portion on which the Service Tax is applicable. 

15.    Whether Service Tax is to be paid on deemed service portion as per percentage prescribed, 

the bidder(s) shall indicate the percentage (presently 40%, 60% or 70%) of the gross works 

contract value on which Service Tax is applicable. 

16. Whether the bidder opts for paying Service Tax on deemed service portion, the gross works 

contract value or the purpose of payment of service tax shall mean the sum total of the gross 

amount charged for the works contract and the fair market value of all goods and services 

supplied in or in relation to the execution of the works contract, whether or not supplied under 

the same contract or any other contract. 

17. The fair market value of Free Issue Material (FIM) and services, wherever applicable, are 

indicated in the Bidding Documents. 

18. Bidders shall quote prices inclusive of all taxes and duties excluding service tax. In other 

words, the amount of service tax shall not be included by the bidders in their quoted price. 

However, bidders will indicate the details of applicable service tax as mentioned below along 

with the break-up of the service tax payable by him and service tax payable by Owner/BCPL as 

service recipient, if applicable, as per the reverse charge rule of service tax. 

19. In case a bidder does not provide any of the above requisite information, his bid will be 

evaluated with highest applicable rate of service tax (Presently 12.36%) on total value of works 

contract. 

20. Owner/BCPL will reimburse the service tax to the contractor at actual against submission of 

cenvatable invoices issued in accordance with service  tax Rules to enable Owner/BCPL to claim 

cenvat credit of service tax paid. In case any variation in the executed quantities, the amount on 

which the Service Tax is applicable shall be modified in same proportion. 
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