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 BRAHMAPUTRA CRACKER AND POLYMER LIMITED 
[A Government of India Enterprise] 

Part-A 

RR ee qq uu ee ss tt   ff oo rr   QQ uu oo tt aa tt ii oo nn   

Ref: BCPL/DIB/C&P/SER/20120119/AJD                   07/11/2012 
 

M/S_____________________   
________________________ 
________________________ 
________________________ 
 
SUBJECT:  ANNUAL MAINTENANCE CONTRACT FOR CATERING AND MAINTENANCE 

SERVICES  AT BCPL MAIN CANTEEN at BCPL PROJECT SITE, LEPETKATA,  
DIBRUGARH FOR A PERIOD OF 02 YEARS 

 

TENDER NO: BCPL/DIB/C&P/SER/20120119/AJD 
Dear Sir (s), 
Brahmaputra Cracker & Polymer Limited here-in-after called OWNER/COMPANY/BCPL 
invites you to submit your bids UNDER TWO BID SYSTEM for the subject work as detailed 
below in complete accordance with tender documents enclosed and as per “Schedule of 

Rate’’ (SOR) Annexure – I . 

 
EARNEST MONEY DEPOSIT :   Rs. 1,14,500.00 

 
(Rupees One Lac Fourteen thousand five hundred 
sixteen Only) 

DATE OF PRE BID CONFERENCE  :   16/11/2012, 15.00 HRS. 
 

DUE DATE AND TIME FOR 

RECEIPT OF TENDER  :   27/11/2012, 14.30 HRS. 

DATE AND TIME FOR OPENING 
OF UN-PRICED PART (Part-A)/ 

(TECHNO-COMMERCIAL BID) :  27/11/2012, 15.00 HRS. 

 

DATE AND TIME FOR PRICE BID    

(Part-B) for OPENING OF TECHNO- 
COMMERCIALLY QUALIFIED  
BIDDERS     :  SHALL BE INTIMATED LATER ONLY  

TO QUALIFIED BIDDERS   
PLACE OF RECEIPT OF TENDER :  OFFICE OF THE Sr. MANAGER (C&P),    

BRAHMAPUTRA CRACKER AND 
POLYMER LIMITED  

CENTRAL WAREHOUSE BUILDING, 

LEPETKATA P.O.LEPETKATA 
PIN: – 786006, DIBRUGARH, ASSAM. 

0373-2914611 

Contd.…..2 
---------------------------------------------------------------------------------------------------------------- 

Regd.Office: Hotel Brahmaputra Ashok, MG Road, Guwahati-781001, Assam: Tel:0361-2733554, 0361-2733556(Fax) 

Project Site Office: Main fire station builiding,LepetkataP.O.LEPETKATA 

 PIN: – 786006, Dibrugarh, Assam.Phone No. 0373-2914611 

 

Project Execution office: 3
rd
Floor, GTI; 24, Sector-16A; NOIDA–201 301: Tel: 0120-2513102, 011-26185941(Fax) 



Page 2 of 117  

                 :: 2 :: 
Part-A 

The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted 
in the form of crossed Bank Demand Draft / Banker’s Cheque drawn on any Nationalized / 
Scheduled bank in favour of Brahmaputra Cracker & Polymer Ltd., payable at 
Dibrugarh, Assam.  
SUBMISSION OF BIDS: 
Bid must be submitted within the stipulated date and time as indicated in the tender. The 
bid must be valid for 120 days from the final date of Tender closing.  
 
Bid through Telex/Fax/Telegram will not be acceptable. BCPL assumes no responsibility for 
delay, loss or non-receipt of bid sent by post. 
 
Bidders Evaluation Criteria for this tender will be as under: 

a) EXPERIENCE CRITERIA: 

I. Bidder must have experience of providing Catering services in Office/Guest 

house/Bachelor hostel of PSU/Training institute/Academic Institute/MNC or a 3-star hotel for 

preceding 03 years (to be reckoned from the due date of un-priced bid opening) out of which 

bidder must have executed at least one similar service having minimum order value of Rs 

14.29 Lacs.  

II. Bidder must have experience of providing catering services in Office/Guest house/Bachelor 

Hostel of PSU/Training institute/Academic Institute/MNC or a 3-star hotel in any of the  

preceding 3 financial  years having catering service requirement of atleast 110 persons per 

day. Client certificate (duly attested) must be submitted for certification of the capacity 

III. Bidder must have permanent EPF account in its name. Documentary proof(s) of "Permanent 

EPF Account" in the name of bidder to be submitted. 

IV. Bidder must have ESIC in its name. Wherever, ESIC is not applicable, the same shall be 

governed by "Workmen's Compensation Act, 1923" for which bidder must obtain a suitable 

Employees Compensation Insurance Policy. 

V. The evaluation of all the responsive bids shall be done on overall lowest techno- 

commercially acceptable basis. 

In case of Sub-contractor, bidder shall be required to furnish the following attested/ notarized 

documents in support of meeting the above "Bid Evaluation Criteria. 

a)Copy of work order along with SOR issued by main contractor. 

b)Copies of Completion Certificate from the end User/ Owner and also from the main contractor. 

The Completion Certificates shall have details like work order no. / date, brief scope of work, ordered & 

executed value of the job, completion date etc. 

b)  FINANCIAL:- 

I. The annual turnover of the bidder should be minimum Rs 14.29 Lacs in any 
of the preceding three financial years (FY 2009-10, 2010-11 & 2011-12) 

II. The financial Net Worth of the bidder should be positive as per the last 
Audited Financial Statement i.e. FY 2011-12.  

III. The bidder should have minimum working capital of Rs 2.85 Lacs as per 
the last audited financial year i.e. FY 2011-12.If the bidder’s working 
capital is inadequate, the bidder shall supplement this with a letter 

issued by their Banker having net worth not less than Rs 100 Crore, 
conforming the availability of line of credit to meet the above specified 
working capital requirement.  
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However, bids of Joint venture/Consortium would not be considered. 
 

 

 

CERITIFICATE FROM BIDDER / STATUTORY AUDITOR/CHARTERED ACCOUNTANT  

(ALL THE CERTIFICATES SHOULD BE IN LETTER HEADS OF RESPECTIVE BIDDER / STATUTORY 
AUDITOR/CHARTERED ACCOUNTANT) 

 
(i) Covering letter from Statutory Auditor/Chartered Accountant. 

(ii) Format-A for Ownership/Possession of Equipment/Vehicles. 

(iii) Format-B for Financial Capacity and Experience Criteria for Hiring of Legal or similar 

consultant. 

(iv) Format-C for Details of Similar Supply of Goods. Works/Services in past 07 years and 

certification from a Chartered Accountant in case audit of accounts is not mandatory as per 

Law (present ceiling of Annual Turnover is `. 40 Lakhs in India). 

(v) Format-D for Details of Similar Supply of Goods/Works/Services in past 07 years and 

certification from a Statutory Auditor who audits Annual accounts of bidder. 

(vi) Format-E for Details of Financial Capability of the bidder 
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(COVERING LETTER ON LETTER HEAD) 
 
To,                   Date: 
 
 
 
 
 
Sub: Certificate regarding…………………………………….. 
 
Dear Sir, 
 
We……………………………………………………… (Name of Statutory Auditor/Chartered Accountant) 
are the Statutory Auditor/Chartered Accountant of 
M/s…………………………………………………………………………. (name of bidder). 
 
We hereby confirm that we have issued following certificate: 
 
1. 
2. 
3. 
 
 
Thanking You, 

                                                                                              (Signature) 
Name of Authorized Signatory 

Place                      Membership no.: 
Date 
 
Encl: As above 
 
Note: 
 
Bidder whose accounts are not audited by auditors as per Law/Jurisdiction, certification 
from a Chartered Accountant to be submitted. 
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(ON THE LETTER HEAD) 

FORMAT-A 

 
FORMAT FOR CERTIFICATION FROM STATUTORY AUDITOR/CHARTERED ACCOUNTANT* 
(FOR OWNERSHIP/POSSESSION OF EQUIPMENT/VEHICLES) 
 

 
Certificate from the Statutory Auditor/Chartered Accountant* regarding 

Ownership/Possession 
 
Based on the books of accounts and other published information authenticated 
by……………………………..………..(name of the Bidder), this is to certify 
that……...................(name of the Bidder) located 
at……………………………………………………..(address) owns the title/possess (strike out whichever 
is not applicable) the equipment/vehicles as per enclosed list. 
 
Further, M/s…………………………………………… (Name of the Bidder) have been 
undertaking………………………………………services/operations (name of the services) 
since…………………………………… (Mention the number of years in operation). 
 
 
Name of Audit Firm/:                                                                              [Signature of Authorized 
Signatory] 
Chartered Accountant                                                                            Name: 
Date:                                                                                                          Designation: 
                                                                                                                    Seal: 
                                                                                                                    Membership no. 

 
 
Note: 
 
(i) List of Equipment owned by the bidder to be enclosed along with certificate must 

indicate capacity/make/model etc. Further the list should also be signed by the 

Statutory Auditor/Chartered Accountant* who is issuing the above certificate. 

 
(ii) List of Vehicles owned by the bidder to be enclosed along with certificate must 

indicate Registration number/make/model/year etc. Further the list should also be 

signed by the Statutory Auditor/Chartered Accountant* who is issuing the above 

certificate. 

 
(iii) *Bidder whose accounts are not audited by auditors as per law/jurisdiction, 

certification from a Chartered Accountant to be submitted. 
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FORMAT-B 

 

FORMAT FOR CERTIFICATE FROM STATUTORY AUDITOR/CHARTERED ACCOUNTANT* 
(APPLICABLE FOR HIRING OF LEGAL OR SIMILAR CONSULTANTS) 
 

i) FORMAT FOR ASCERTAINING THE FINANCIAL CAPACITY OF THE CONSULTANT: 

S. N. FINANCIAL YEAR 
CONSULTANCY REVENUE/TURN OVER                                      
(SPECIFY CURRENCY AND AMOUNT) 

1.   

2.   

3.   

 
Certificate from the Statutory Auditor/Chartered Accountant* 

 
This is to certify that……………………………………..…………(name of the Bidder) has Consultancy 
Revenue/Turn over in the respective years as shown above. 
 
Name of Audit Firm/:                                                                             [Signature of Authorized 
Signatory] 
Chartered Accountant                                                                           Name: 
Date:                                                                                                         Designation: 
                                                                                                                   Seal: 
                                                                                                                   Membership no. 

 
    * Bidder whose accounts are not audited by auditors as per Law/Jurisdiction., certification 

from a Chartered Accountant to be submitted. 

ii) Format for ascertaining the Experience Criteria of Consultant#: 

 

S.N. 
NAME OF 

CLIENT 
NAME OF 

JOB/CONTRACT 

ESTIMATED VALUE OF 
CONTRACT (SPECIFY 

CURRENCY & 
AMOUNT) 

PAYMENT OF CONSULTANCY 
REVENUE RECEIVED BY THE 

APPLICANT (SPECIFY CURRENCY & 
AMOUNT) (IF APPLICABLE) 

(1)* (2) (3) (4) (5) 

1     

2     

3     

 
# Applicant should provide details of only that Consultancy Job that have been undertaken by it 
under its own name. 
 
* The names and chronology of Consultancy Job included here should conform to the project-wise 

details. 
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CONTINUE FORMAT-B 

 

Certificate from the Statutory Auditor/Chartered Accountant* 
 
This is to certify that the information contained in Column 5 above is correct as per the 
accounts of the Applicant and/or the client. 
 
 
 
 
Name of Audit Firm/:                                                                                      [Signature of Authorized 
Signatory] 
Chartered Accountant 
Date:                                                                                                                   Name: 
                                                                                                                             Designation: 
                                                                                                                             Seal: 
                                                                                                                             Membership no. 

 
* Bidder whose accounts are not audited by auditors as per Law/Jurisdiction, certification from 

a Chartered Accountant to be submitted. 
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FORMAT-C 

 
FORMAT FOR CERTIFICATE FROM CHARTERED ACCOUNTANT FOR DETAILS OF SIMILAR SUPPLY 
OF GOODS/WORKS/SERVICES IN PAST 07 YEARS. 

 
(Applicable for cases where bidder’s account are not audited by Statutory Auditor as per 

Law/Jurisdiction) 
 

NAME OF THE WORK  

NAME, ADDRESS AND CONTACT 
DETAILS OF CLIENT 

 

P.O. / W.O NO.  

SCOPE OF WORK OF BIDDER  

DATE OF COMMENCEMENT OF THE 
PROJECT/WORK 

 

DATE OF COMPLETION OF THE 
PROJECT/WORK 

 

TOTAL EXECUTED VALUE FROM THE 
PROJECT/WORK (SPECIFY CURRENCY 
AND AMOUNT) 

 

 
 
(i) Copies of Letter of awards/Order/Work Orders and completion certificate (in case of 

works/services) or IRN/Proof of delivery (in case of supplies, if applicable) to be enclosed. 
 

(ii) The Supply/Work/Services completed earlier than 07 years need not be indicated here. 

 

(iii) The list of Supply/Work/Services, not of similar nature need not be indicated here. Failing to 
comply aforementioned instructions may lead to rejection of bid. 

 
 
                                                         [Signature of Authorized Signatory 

of Bidder] 
                                   Name: 
                                                                                                                    Designation: 
                                                                                                                    Seal: 
Date: 
Place: 
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CONTINUE FORMAT-C 

 
FORMAT FOR CERTIFICATION BY CHARTERED ACCOUNTANT 

 

Certificate from the Chartered Accountant regarding Supply of Good/Works/Services 
 
Based on its books of accounts and other published information authenticated by it, (this is to 
certify that LOA/PO/WO No………………………………………..dated…………………….was awarded 
to……………………………………………(name of the Bidder) by ……………………………………………..(Name of 
Client) to execute…………………………………..(name of Supply/work/Service). The 
Supply/Works/Services commenced on………………….. (Date) and was/is likely to be completed 
on…………………………. (Date, if any). It is certified that the total value of contract/order executed 
by……………………………………(name of bidder) was ……………………….(Specify Currency and amount) 
and executed value was………………………….(Specify Currency and amount). 
 
 
 
Name of Audit Firm/:                                                                                    [Signature of Authorized 
Signatory] 
Chartered Accountant 
Date:                                                                                                                Name: 
                                                                                                                          Designation: 
                                                                                                                          Seal: 
                                                                                                                          Membership no. 
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FORMAT-D 
 

FORMAT FOR CERTIFICATE FROM STATUTORY AUDITOR FOR DETAILS OF SIMILAR 
GOODS/WORK/SERVICES SUPPLIED/DONE DURING PAST 07 YEARS. 

(Applicable in all cases where bidder’s accounts are audited by Statutory Auditor) 
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Pl refer instruction 

         

         

         

         

 
                                                                                                                  [Signature of Authorized 

Signatory of Bidder] 
Place:                          Name 
                                                                                                     Designation: 
Date:                                                                                                                   Seal: 
Instructions: 

1. Copies of Letter of awards/Order/Work others and completion certificate (in case of 
works/services) or IRN/Proof of delivery (in case of supplies, if applicable) to be enclosed. 

2. The Supply/work/Services completed earlier than 07 years need not be indicated here. 

3. The list of Supply/Work/Services, not of similar nature need not be indicated here. Failing 

to comply aforementioned instructions may lead to rejection of bid. 

4. Bidders are expected to provide details in respect of each Order in this Annex. The orders 

cited must comply with the Bid Evaluation criteria specified in Tender Document. Details 

provided in this section are intended to serve as a backup for information provided in 

Offer/Quotation. Bidder should also refer to the Instructions below. 

5. A separate sheet should be filled for each LOA/Work Order/Purchase Order. 

6. Certificate from the Bidder’s statutory auditors must be furnished in the format below for 

LOA/Work Order/Purchase Order mentioned above (separately for each orders). 

7. It may be noted that in the absence above certificates, the details would be considered 

inadequate and could lead to the bid being considered ineligible for further evaluation. 
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CONTINUE FORMAT-D 
 

Certificate from the Statutory Auditor regarding Supply of Good/Works/Services 
 
Based on its books of accounts and other published information authenticated by it, (this is to 
certify that LOA/PO/WO No………………………………………..dated…………………….was awarded 
to……………………………………………(name of the Bidder) by ……………………………………………..(Name of 
Client) to execute…………………………………..(name of Supply/work/Service). The 
Supply/Works/Services commenced on………………….. (Date) and was/is likely to be completed 
on…………………………. (Date, if any). It is certified that the total value of contract/order executed 
by……………………………………(name of bidder) was ……………………….(Specify Currency and amount) 
and executed value was………………………….(Specify Currency and amount). 
 
 
 
Name of Audit Firm/:                                                                                         [Signature of Authorized 
Signatory] 
Chartered Accountant 
Date:                                                                                                                     Name: 
                                                                                                                               Designation: 
                                                                                                                               Seal: 
                                                                                                                               Membership no. 
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FORMAT-E 
FORMAT FOR STATUTORY AUDITOR’S/CHARTERED ACCOUNTANT* CERTIFICATE FOR FINANCIAL 
CAPABILITY OF THE BIDDER 

(For Supply of Goods/Works/Services) 
 
We have verified the Annual Accounts and other relevant records of M/s………………………………. 
(Name of the bidder) and certify the following. 
 

A. ANNUAL TURNOVER OF LAST 3 YEARS: 
 

YEAR AMOUNT (CURRENCY) 

Year 1:  

Year 2:  

Year 3:  

 
B. FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR: 

 

DESCRIPTION YEAR____   (AMOUNT - CURRENCY) 

1. Current Assets 
 

2. Current Liabilities 
 

3. 
Working Capital (Current  
Assets-Current liabilities) 

 

4. 

Net Worth (Paid up share  
capital and Free Reserve &  
Surplus) 

 

 
Name of Audit Firm/:                                                                                       [Signature of Authorized 
Signatory] 
Chartered Accountant 
Date:                                                                                                                    Name: 
                                                                                                                             Designation: 
                                                                                                                             Seal: 
                                                                                                                             Membership no. 
 
INSTRUCTIONS: 
 

1. The financial year would be the same as one normally followed by the bidder forits Annual 
Report. 

2. The bidder shall provide the audited annual financial statements as required for this 
Tender document. Failure to do so would result in the Proposal being considered as non-
responsive. 
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3. For the purpose of this Tender document, (i) Annul Turnover shall be “Sale value/Operating 
Income” (ii) Working Capital shall be “Current Assets less Current liabilities” and (iii) Net 
Worth shall be “Paid up share capital and Free Reserves & Surplus.” 

4. * Bidder whose accounts are not audited by auditors as per law/jurisdiction, certification 
from a Chartered Accountant to be submitted. 

 

 
SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY                                  

EVIDENCES: 
 

 
The bidders are required to submit the copies of all certificates/documentary evidences 
duly attested by Gazetted Officer/ notary public towards the proof of meeting the 
Bid Evaluation Criteria (BEC) as stated above: 
 

 Attested copies of all the relevant documents viz.  Work order(s), 
execution certificate(s), annual report / balance sheet and profit & loss 
account and other documents as mentioned in Exhibit ‘A’. 
 

 Attested copy (ies) of partnership deed (in case of partnership firm) and 
power of    attorney. 
 

 Attested Copy of P.F. Certificate  
 

 Affidavit duly notarized, as per clause no. 39.0 of Special conditions of 
Contract “Part–A’’. 

 
 
Non-submission of the attested copies of the requisite certificates/documents 
shall render the bid non-responsive and shall be liable for rejection. 

 
 
Please note that this is a zero deviation tender. Bidders are advised to strictly 
confirm compliance to tender conditions and not to stipulate any deviation / 
conditions in their offer. Subsequent to bid submission, BCPL will not seek 
confirmations / clarifications and any bid(s) not in line with tender conditions 
shall be liable for rejection. Bidders are also requested to submit the documents 
/ confirmations strictly as per the check list enclosed in the tender document. 
 
 
Bids complete in all respect must reach this office not later than 14:30 hrs on the notified 
date of closing of the tender. Bids sent by hand delivery should be put in the tender box at 
this office not later than 14:30 hrs on the specified date. All out-station bids, if sent by 
post, should be sent under registered cover. 
 
Bidders may depute their authorized representative to attend the bid opening. Bidders 
selected for opening of their priced bid shall be informed about the date and time of price 
bid opening. 
 
Any change in bid after due date of submission of tender will not be considered. 

Bidders are advised in their own interest to ensure that their bids reach this office well 
before the closing date and time of the tender as the bids received after the closing date 
and time of the tender will not be considered. 
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Please confirm that you have received the tender document and will be quoting for the 
tender items/jobs. In case you are not quoting for the same, please return complete set of 
tender documents. 
 
The Bidder is required to submit the bid along with their covering letter under letter head 
disclosing the name and designation of authorized person signing the bid, complete postal 
address of firm / company, telephone no., fax no., e-mail etc. 
 
BCPL reserves the right to accept or reject any or all bids received, at its absolute 
discretion, without assigning any reason whatsoever. 
 
You are requested to depute your representative along with authorization letter at the time 
of bid opening.  
 
Thanking You, 
 
For Brahmaputra Cracker & Polymer Limited 
 
 
 
 
(A. J. DUTTA) 
Dy. Manager (C&P) 
ajdutta@bcplindia.co.in 
0373-2914611 
Enclosed: One set of tender document. 

mailto:ajdutta@bcplindia.co.in
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Annexure-A1 
 

Declaration 
 

(To be submitted by bidders not having ESIC Code) 
 
 
To,  
Sr. Manager (C&P) 
Brahmaputra Cracker & Polymer Ltd. 
Main Fire Station Building; PO:Lepetkata 
Dibrugarh-786006, Assam 
 
SUBJECT: Declaration towards ESIC 
 
 
We hereby confirm that as we do not have ESIC code, the employees going to be deployed 
under the contract would be covered under medical insurance as stipulated in BEC. But 
whenever the ESIC facility will be extended to BCPL site/area by the statutory authority, 
the same would be complied with w.e.f the date of its effectiveness. 
 
 

Name of Bidder: 
 

Signature: 
 

Seal: 
 

Date: 
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Part-A 

Exhibit ‘A’ 

CONFIRMATION OF BIDDERS FOR MEETING BEC AND OTHER REQUIREMENTS OF TENDER 

TENDER NO.:  BCPL/DIB/C&P/SER/20120119/AJD  
DESCRIPTION: ANNUAL MAINTENANCE CONTRACT FOR CATERING AND MAINTENANCE  

JOB for BCPL Canteen  at BCPL , Dibrugarh for a period of 02 Years 
 

 

 

SL.
No 

TENDER REQUIREMENT 
BIDDER’s REPLY / 

CONFIRMATION 

1 

Bidder must have experience of providing Catering services in 

Office/Guest house/Bachelor hostel of PSU/Training 
institute/Academic Institute/MNC or a 3-star hotel for 

preceding 03 years (to be reckoned from the due date of un-
priced bid opening) out of which bidder must have executed 

at least one similar service having minimum order value of Rs 

14.29 Lacs 

Reference of attested copies of 

documents furnished: 
1. 

2. 
3. 

2 

The Bidders must submit attested copy of PF certificate along 

with un-priced offer. 
 

Reference of attested copies of 
documents furnished: 

1. 

2. 

3 

Bidder must have experience of providing catering services in 

Office/Guest house/Bachelor Hostel of PSU/Training 

institute/Academic Institute/MNC or a 3-star hotel in any of the  

preceding 3 financial years having catering service requirement of 

atleast 110 persons per day. Client certificate (duly attested) must 

be submitted for certification of the capacity 

 

4 

Bidder must have ESIC in its name. Wherever, ESIC is not 

available, the same shall be governed by "Workmen's 

Compensation Act, 1923" for which bidder must obtain a 

suitable Employees Compensation Insurance Policy. 

 

Reference of attested copies of 

documents furnished: 

1. 
2. 

5 

The annual turnover of the bidder should be minimum Rs 

14.29 Lacs in any of the preceding three financial years (FY 
2009-10, 2010-11 & 2011-12).  

Reference of attested copies of 
documents furnished: 

1. 

2. 

6 

The financial Net Worth of the bidder should be positive 
as per the last Audited Financial Statement i.e. FY 2011-
12.  

Reference of attested copies of 

documents furnished: 

1. 
2. 

7 

The bidder should have minimum working capital of Rs 
2.85 lacs as per the last audited financial year i.e. FY 2011-
12. If the bidder’s working capital is inadequate, the 
bidder shall supplement this with a letter issued by their 

Banker having net worth not less than Rs 100 Crore, 
conforming the availability of line of credit to meet the 
above specified working capital requirement.        
 

Reference of attested copies of 
documents furnished: 

1. 

2. 

8 
Confirmation regarding submission of other documents as per 

check-list. 
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9 
Affidavit duly notarized, as per clause no. 39.0 of Special 

conditions of Contract Part–A 

Reference of document furnished 

1. 

10 
Power of Attorney in favour of person who has signed the 
offer in stamp paper of appropriate value. 

Reference of document furnished 

1. 

11 Partnership Deed   in case of partnership firm  

Reference of document furnished 
1. 

 
 

Note: 
Please note that the documents listed by you above only shall be considered for evaluation of your 
claim of meeting Bidder Evaluation Criteria. Any other documents, not included above shall not be 

considered. Further please note that all the documents submitted should be attested by a Gazetted 
officer /  Notary public. 

Date:      

Bidder’s signature___________________  
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CHECK LIST FOR SUBMISSION OF DOCUMENTS 

Bidder is requested to fill this check list and ensure that all detail / documents have been 
furnished as called for in the Bidding Document along with duly filled in, signed & stamped 
checklist with each copy of the “Un-priced bid (Part-A)”. 
 
Please tick the box and ensure compliance: 

1.0 EMD of requisite amount is submitted in the form of DD/Banker’s Cheque/BG from 
any scheduled bank as mentioned in RFQ.   

 Submitted in the form of DD/Banker’s Chque/BG (Rs.1,14,500.00) 
 

DD/Banker’s Cheque/BG No. ___________ Dated __________ Drawn on    

___________________ 

  
 
2.0 Validity of offer is up to four (04) months from the date of submission of Techno-

commercial part. 
Yes       Valid up to ________________

  

3.0 Power of Attorney in favour of person who has signed the offer in stamp paper 
of  appropriate  
value 
Submitted       

4.0 Partnership Deed in case of partnership firm and Articles of Association in 
case of limited company. 
Submitted       

5.0 Copy of the P. F. Registration certificate issued by the P. F. Authorities. 

 Submitted      P.F.No: _________________________ 
 
6.0 Original bidding document along with blank (Un-priced) Copy(2 no) of price bid 

(Schedule of Rates) and addendum, if any. 
 

Submitted  

7.0 Affidavit duly notarized, as per clause no. 39 of Special conditions of Contract 
Part - A  

Submitted 

8.0 All pages / documents are stamped and signed by the authorized signatory of 
the bidder towards acceptance of terms and conditions of the tender: 

 
Yes       
 

SIGNATURE OF BIDDER  : _____________________________ 
 

 NAME OF BIDDER   : _____________________________ 
  

 COMPANY SEAL  : ______________________________ 
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    EXHIBIT-B 

ACKNOWLEDGEMENT CUM CONSENT LETTER 

(Within 07 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm his intention 
to Bid against the enquiry/tender through e-mail to or per return FAX by filling up the this Format.) 
 
To,  
Sr. Manager (C&P) 
Brahmaputra Cracker & Polymer Ltd. 

CENTRAL WARE HOUSE 
BCPL Project Site 
Lepetkata-786006 
Dibrugarh, Assam 
 

SUBJECT:  ANNUAL MAINTENANCE CONTRACT FOR CATERING AND MAINTENANCE AT 
BCPL MAIN CANTEEN AT BCPL PROJECT SITE ,Lepetkata, Dibrugarh for a period of 
02 Years 

 

Tender No.: BCPL/DIB/C&P/SER/20120119/AJD 
 

Dear Sir, 
We hereby acknowledge receipt of a complete set of bidding document along with enclosures for 

subject item/work. 

 
We undertake that the contents of the above bidding document shall be kept confidential and 

further that the drawings, specifications and documents shall not be transferred and that the said 
documents are to be used only for the purpose for which they are intended. 

 

A) We intend to bid as requested for the subject item/work and furnish following details with 
respect to our quoting office: 

(i) Postal Address  : _________________________________________ 

     _________________________________________. 

(ii) Telephone Number  : _______________ 

(iii) Telefax Number  : _______________ 

(iv) Contact Person  : _______________ 

(v)  E-mail Address  : _______________ 

B) Details of Contact person: 

(i) Postal Address  : _________________________________________ 

     _________________________________________. 

(ii) Telephone Number  : _______________ 

(iii) Fax Number   : _______________ 

(iv) Contact Person  : _______________ 

(v)  E-mail Address  : _______________ 
 

C) We are unable to bid for the reasons given below and we are returning back the entire set 
of bidding documents. 

 

Reasons for non-submission of bid: 
 

Agency’s Name              : ___________________________ 

Signature      : ___________________________ 

Name       : ___________________________ 

Designation   : ___________________________ 

Date   : ___________________________ 

Seal/Stamp  : ____________________________ 
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INSTRUCTIONS TO BIDDERS 

Ref:  BCPL/DIB/C&P/SER/20120119/AJD                   
1.0 BIDDING DOCUMENT, CLARIFICATION AND ADDENDUM 
1.1 BIDDING DOCUMENT  

1.1.1 Two sets of bidding document (Tender document) are issued. Bidder shall submit the 

Tender document duly signed & stamped on each page of tender in token of his acceptance along 

with his bid 
1.1.2 Transfer of bidding document issued to one intending bidder to another is not permissible. 
1.1.3 Bid shall remain valid for 120 days from the date of submission of Bid. 

1.2 CLARIFICATION REQUESTS BY BIDDER 
1.2.1 Although the details presented in this Bidding document consisting of conditions of contract, 

scope of work, technical specifications and drawings have been compiled with all reasonable 

care, it is the Bidder’s responsibility to ensure that the information provided is adequate and 
clearly understood. 

1.2.2 Bidder shall examine the bidding documents thoroughly in all respect.  
1.2.3 Any failure by Bidder to comply with the aforesaid requirement shall not excuse the Bidder, 

after subsequent award of contract, from performing the work in accordance with the 

agreement. 
 

1.3 AMENDMENT OF BIDDING DOCUMENT 

1.3.1 BCPL may, for any reason whether at his own initiative or in response to the clarification 

requested by the prospective Bidder, issue amendment in the form of addendum during the 
Bidding period and subsequent to receiving the bids. Any addendum thus issued shall 

become part of Bidding document and Bidder shall submit ‘original’ addendum duly signed 

and stamped in token of his acceptance. 
1.3.2 For addendum issued during the Bidding period, Bidder shall consider the impact in his Bid. 

For addendum issued subsequent to receiving the Bids, Bidder shall follow the instructions 
issued along with addendum with regard to submission of impact on quoted price / revised 

price, if any.  
1.4 CONFIDENTIALITY OF DOCUMENT 

1.4.1 Bidder shall treat the Bidding document and contents thereof as confidential. 

1.5 ACKNOWLEDGEMENT & CONFIRMATION OF BID 

1.5.1 Within 7 days of receipt of Bidding document, Bidder shall acknowledge the receipt and 
confirm his intention to Bid for the Bidding work. 

2.0 EARNEST MONEY DEPOSIT 

2.1 The bid must be accompanied by earnest money (interest free) for the amount indicated in 
‘Letter Inviting Tender’ in the form of a Demand Draft / Banker’s Chque drawn on any 

Nationalized/Scheduled Bank in favour of M/s. Brahmaputra Cracker & Polymer Limited 

payable at , DIBRUGARH .  
2.2 If the bidder, after submission, revokes his bid or modifies the terms and conditions thereof 

during the validity of his bid except where the BCPL has given opportunity to do so, the 
earnest money submitted by Bidder will, in such case, not be refunded to him.  

2.3 BCPL may at any time cancel or withdraw the invitation to bid without assigning any reason 

and the earnest money submitted by Bidder will in such case be refunded to him.  
2.4 The successful Bidder shall be required to deposit within 10 days of acceptance of his bid, 

security deposit / Initial Security Deposit with the BCPL in the manner indicated in General 
Conditions of Contract / Special Conditions of Contract. Should the successful Bidder fail or 

refuse to sign the agreement or furnish the security deposit / initial security deposit within 
the period fixed by the BCPL as indicated above, the earnest money shall be forfeited 

without prejudice to his being liable to any further loss or damage incurred in consequence 

by the BCPL.  
2.5 Earnest money shall be returned to the successful Bidder after the security deposit / initial 

security deposit has been furnished by him to the BCPL. 
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3.0 SCHEDULE OF RATES 

3.1 The schedule of Rates shall be read in conjunction with all other sections of Bidding 

document.  
3.2 The rates quoted by the bidder shall be firm and fixed for the completion period of the 

tendered works, unless stated otherwise. The rates quoted by the Bidder shall include all 
taxes, duties & levies except Service Tax and any cess thereon. Service Tax and cess 

thereon shall be paid by BCPL extra at actual against cenvat invoice to be submitted by the 

bidder. 
 Notwithstanding the instructions given above, in case any bidder(s) mention the terms such 

as “Inclusive” or “Included” in respect of Service Tax, their bids will still be evaluated 
considering the prices exclusive of Service Tax. However, in the event of such bidder 

emerging as the lowest bidder based on this evaluation, the award shall be made 

considering the service tax included in the quoted rates and the same will be conclusive and 
binding on the bidder.  

3.3 Rates must be filled in format for ‘schedule of rates’ enclosed as part of bidding document. 
If quoted in separate typed sheets and any variation in description, unit is noticed, the bid 

is liable to be rejected. In any case bidder shall be presumed to have quoted against the 
description of work and the same shall be binding on the bidder. 

3.4 In case any activity though specifically not covered in description of ‘Schedule of Rates’ but 

is required to complete the work as per Scope of Work, Scope of Supply, Specifications, 
Standards, Drawings, General Conditions of Contract, Special condition of contract or any 

other part of bidding document, the quoted rates will deemed to be inclusive of cost 
incurred for such activity. 

3.5 The rates shall include all expenditure incurred towards mobilization and demobilization. 

3.6 Rates quoted shall be in Indian Rupees Only. 
3.7 Bidder shall quote rates both in figures as well as in words. 

3.8 All bills shall also be raised keeping in view of the new rules of service tax 

applicable w.e.f 01.07.2012 where “reverse charge” mechanism is to be 

followed. 
4.0 DOCUMENTS COMPRISING THE BID 

4.1 Bidder is advised that BCPL intend to fully evaluate the technical and un-priced commercial 

submissions.  
4.2 It is important that Bidder clearly demonstrates his experience and capability, giving to 

BCPL a high level of confidence that if awarded, the Bidder will be able to perform the 
works within the stipulated Time Schedule and quoted price and meeting all other 

requirements listed in the Bidding document. 

4.3 Bidder is requested to furnish the complete and correct information required for evaluation 
of his Bid. If the information with regard to resources and concurrent commitments or any 

other information / documentation forming basis of evaluation is found in complete / 
incorrect the same may be considered adequate ground for rejection of the bid. 

4.4 Bidder shall arrange his bid in the following order: 

i) PART-A TECHNICAL AND UN-PRICED COMMERCIAL PART (TECHNO-

COMMERCIAL BID) 

Technical and un-priced commercial part shall comprise the attachments, specifying 

attachment number arranged in the order as follows: 

a) Submission of bid letter along with Bidding document (Tender document), 
Earnest Money Deposit and its details. 

b) Attested copies of documents as mentioned in Request for Quotation  
c) Copy of tender document duly signed and stamped towards acceptance to 

terms and conditions of the tender.  
d) Power of Attorney in favour of authorized signatory of the Bidding 

document. 

e) Organization details  
 In case of a proprietorship firm, the name and address of proprietor, 

and certified copy of ‘Certificate of registration of firm’. 
 In case Bidder is a partnership firm, certified copy of the partnership 

deed. 



Page 23 of 117  

 
 
Part-A 

 

 In case of company (whether private or public), certified copy of the 
‘Certificate of Incorporation’ together with certified Memorandum / 

articles of Association. 
f) Copy of ”Schedule of Rates” without any prices (which will be left bank) 

duly signed and stamped. 
g) Technical offer if any, required as per Bidding document. 

h) Check list (Exhibit-A) 

i) Any other relevant document, Bidder desires to submit.  
 

ii) PART-B PRICED COMMERCIAL PART (PRICE BID) 

a) Priced commercial Part shall contain “Schedule of Rates” duly filled in .Two 

copies  i.e. one ORIGINAL COPY and one DUPLICATE copy of “Schedule of 

Rates” shall be submitted. 
b) No stipulation, deviation, terms & conditions, presumption, basis etc. shall 

be stipulated in Price part of bid. BCPL shall not take cognizance of any 
such statement and may at their discretion reject such price bids. 

 
 

5.0 SUBMISSION OF BID 
 
5.1 SUBMISSION IN TWO SEPARATE ENVELOPS: 
  

5.1.1 Un-priced and priced part must be submitted in separate sealed envelopes in 
following 2 parts: 

 i) PART-A – TECHNICAL AND UN-PRICED COMMERCIAL PART 
 

a) This part shall contain technical and commercial (Un-priced) bid. 
This envelope shall comprise the signed copy of Bidding document 
(Tender document), drawings, addendum (if any), one original and 1 
copy of the information listed for submission in Part–A under Para 
4.4.above. Techno-commercial bid containing prices shall be 
summarily rejected. 

b) The envelope shall have following information clearly written on the 
outside of the envelope, failing which BCPL will assume no 
responsibility for the misplacement or premature opening of the bid. 
 
Part-A: Technical and Un-priced Commercial Part. 

Name of Work: _______________________________________ 

Bidding document No.: _________________________________ 

Due date & time of Opening: _____________________________ 

From: [Name & Address of Bidder]: _______________________ 
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c) Original earnest money deposit (EMD) shall also be enclosed in this 

part. 
 

ii) PART-II SEALED PRICED COMMERCIAL PART 
 

a) This part of the bid shall contain the Schedule of Rates, duly filled in 
all respects and other information specifically requested for 
submission in price part under Para 4.4 ii) above. The envelope shall 
have the following information clearly written on outside of the 
envelope, failing which BCPL will assume no responsibility for the 
misplacement or premature opening of the bid. 
 
 
PART-B: – PRICED PART 
 
Name of Work: ______________________________________ 
 
Bidding document no: _________________________________ 
 
From: [Name & Address of Bidder]: _______________________ 

 
b) This part of Bid will be submitted in original plus one copy.  

 

5.2 DATE, TIME & PLACE OF SUBMISSION 

5.2.1 Bid must be submitted by the due date and time mentioned in the Letter Inviting 
Tender or any extension thereof as duly notified in writing by BCPL at the following 
address: 
OFFICE OF THE MANAGER (C&P) BRAHMAPUTRA CRACKER & POLYMER LTD. “CENTRAL 
WAREHOUSE BULIDING , P.O. LEPETKATA, DIBRUGARH, ASSAM, PIN – 786006 
 

5.2.2 Bid received after the time and date fixed for receipt of bid is liable for rejection. 
 
5.3 CHECK LIST FOR SUBMISSION OF BID 
 
5.3.1 To assist bidder in ensuring the completeness of bid, a checklist for submission of 

various documents / details in ‘technical & un-priced commercial part of bid has 
been enclosed to “INSTRUCTIONS TO BIDDERS”. Bidder, in his own interest, is 
requested to fill the checklist and submit along with his bid for ready reference. 

 
5.3.2 In case of incomplete submissions, BCPL will not be under any obligation to give 

the bidder an opportunity to make good such deficiencies and BCPL may at its 
discretion treat such bids as incomplete and not consider for further evaluation. 

 
6.0 BID OPENING AND EVALUATION 
 
6.1 OPENING OF TECHNO-COMMERCIAL PART OF BID 
 
6.1.1 On the date and time mentioned in ‘Letter Inviting Tender’ (if specified), Part-A i.e. 

Technical and un-priced commercial Part will be opened in the office of BCPL- 
Dibrugarh. 

 
6.1.2 In the event, the specified date of bid opening is declared a holiday for BCPL, the 

bid shall be opened on the next working day at the specified time and location. 
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6.2 CLARIFICATION & ADDITIONAL INFORMATION 
 

During evaluation, BCPL may request Bidder for any clarification on the bid, 
additional or outstanding documents. Bidder shall submit all additional documents 
in one original and one copy. However, seeking clarification shall be on sole 
discretion of BCPL. 

 

6.3 TECHNO-COMMERCIAL DISCUSSIONS 
6.3.1 Bid of the bidder who submits the required EMD shall be taken up for detailed 

evaluation. 
 

6.3.2 Techno-commercial discussions with bidder shall be arranged, if needed. Bidder 
shall depute his authorized representative(s) for attending the discussion. The 
representative(s) attending the discussions shall produce authorization from his 
organization to attend the discussions and sign the minutes of meeting on behalf of 
his organization. The authorized representatives must be competent and 
empowered to settle all technical and commercial issues. 

 
6.4 BID EVALUATION CRITERIA 
 
6.4.1 Bid is the responsibility of bidder and no relief or consideration can be given for 

errors and omissions made by the bidder inadvertently or adherently. Bid with 
incomplete information is liable for rejection. 

6.4.2 The techno-commercial part of bid shall be evaluated as per bid evaluation criteria, 
wherever indicated in the bidding document.  

6.4.3 Non-submission of details / documents as per Para (4.4.) above may lead to 
rejection of bid. 

 
6.4.4  DEVIATIONS TO CRITICAL STIPULATIONS: 

I) Deviations to critical stipulations of bidding document as mentioned below 
are not acceptable. Bidder taking deviations to the following bid stipulations 
may not be considered for price opening 

 
a) EMD / Bid Security 
b) Contract period  
c) Total Scope of work 
d) Security deposit / Performance Bank Guarantee. 
e) Validity of bids 
f) Mobilization advance 
g) Schedule of Rates 
h) Payment Terms 
i) Arbitration clause 
j) Force Majeure 
k) Clause No. 6.4.2 & 6.6 of “Instructions to Bidders” 
l) Requirement of P. F. Code No. with RPFC under EPF & M Provisions 

Act 1952 
 

6.4.5 DETERMINATION OF RESPONSIVENESS: 

i) Prior to the financial evaluation of bids, the BCPL will determine whether 
each bid is substantially responsible to the requirements of the Bidding 
document. 
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ii) For the purpose of this clause, a substantially responsible bid is one, which 

conforms to all the terms and conditions and specifications of the bidding 
document without material deviation or reservation. A material deviation or 
reservation is one which affects in any substantial way the scope, quality, or 
performance of the works or which limits in any substantial way, in 
consistent with the bidding document, the employer’s rights of contractor’s 
obligation would affect unfairly the competitive position of bidders 
presenting substantially responsive bids. 

iii) If a bid is not substantially responsive to the requirements of the Bidding 
documents, it may be rejected by the BCPL. 

 
6.4.6 Bidders must submit the bid in line with bid stipulations without taking any 

deviation. However, in case it becomes unavoidable and the Bidder seek some 
clarifications / queries with respect to technical / commercial part, the bidder may 
stipulate the same strictly as per Annexure-I for the technical and commercial 
part. 

 
6.4.7 UNSOLICITED POST BIDDING MODIFICATIONS: 

Bidders are advised to quote strictly as per terms and conditions of the bidding 
document and not to stipulate any deviations / exceptions. Once quoted, the bidder 
shall not make any subsequent changes, whether resulting or arising out of any 
technical / commercial clarifications sought on any deviations or exceptions 
mentioned in the bid. Any proposal price change is likely to render the bid liable for 
rejection. 

6.4.8 Bidders must ensure that complete bid along with all details as sought are 
submitted as per provisions of the bidding document. The checklist has been 
provided in the bidding document to ensure that any required details are not 
missed by the bidders while submitting their offer. 

6.4.9 Proposed deployment of resources like manpower, equipment, tools and tackles 
shall be looked into to ensure performance of work within stipulated time period  

6.4.10 The concurrent commitments of Bidder on various jobs under execution by the 
bidder will be taken into account to assess the spare capacity available with the 
Bidder. 

6.4.11 Performance of bidder on work executed / under execution shall be taken into 
consideration before selecting the bidder for opening of his price bid. 

 

6.4.12 MECHANIZED CONSTRUCTION 
i) Bidder shall furnish construction methodology based on mechanized 

construction techniques for execution of work along with details of plant & 
machinery to be deployed. The bidder shall assess the number and type of 
plant and machinery for the scope of work and the completion schedule. 

ii) Bidder will deploy the required numbers and types of plant & machinery 
applicable for different activities in consultation with the Engineer-In-Charge 
after award and during execution of work with respect to actual mobilization 
required. 

 

6.5 OPENING OF PRICE PART OF BID 

Priced commercial part of only those bidder, whose bids are considered techno-
commercial acceptable, shall be opened. 
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6.6 EVALUATION OF PRICE PART 

The “Schedule of Rates” quoted by the bidder shall be taken up for evaluation on 
overall basis. Price bids containing additional qualifications not mentioned in 
Techno-Commercial part of the bid shall be summarily rejected. 
 

6.7 PURCHASE PREFERENCE TO PUBLIC SECTOR ENTERPRISE 

Owner reserves the right to grant purchase preference to Public Sector Enterprises 
in terms of the latest applicable guidelines of the Government of India. 

 
6.8 PROCESS TO BE CONFIDENTIAL 

Information related to the examination, clarification, evaluation and comparison of 
bids recommendations for award of contract shall not be disclosed to bidder or 
other person not officially concerned with such process. Any effort by bidder to 
influence the BCPL processing of bid or award decisions may result in rejection of 
such Bids. 

 

6.9 OWNER’S RIGHT TO ACCEPT OR REJECT A BID 

6.9.1 BCPL reserves the right to accept a bid other than the lowest and to accept or 
reject any bid in whole or part, to annual the bidding process or to reject all bids 
with or without notice or reasons. Such decisions by BCPL shall bear no liability 
whatsoever consequent upon such decisions. 

 

7.0 AWARD OF WORK AND CONTRACT DOCUMENT 
7.1 AWARD OF WORK 

7.1.1 The bidder whose bid is accepted by BCPL shall be issued Letter of Intent / fax of 
Intent (LOI/FOI) prior to expiry of bid validity. Bidder shall confirm acceptance by 
returning a signed copy of the LOI / FOI. 

7.1.2 BCPL shall not be obliged to furnish any information / clarification / explanation to 
the unsuccessful bidders as regards non acceptance of their bids. Except for refund 
of EMD to unsuccessful bidder, BCPL shall correspond only with the successful 
bidders. 

 
7.2 CONTRACT DOCUMENT 

7.2.1 The successful bidder shall be required to execute a formal agreement in 
accordance with the ‘Form of Contract’ (Annexed to General Condition of Contract 
(GCC), within 10 days of receipt of LOI/FOI/Detailed Letter of Award specified 
period. 

7.2.2 Contract Documents to be signed between BCPL & selected bidder shall consist of 
the following: 
i) Agreement on stamp paper of appropriate value. 
ii) Letter of Intent / Fax of Intent 
iii) Detailed letter of award / acceptance along with agreed variation and other 

enclosures. 
iv) Original bidding document along with set of drawing 
v) Addendum/Corrigendum issued to bidder, if any. 

7.2.3 Stamp paper of appropriate value shall be provided by the successful bidder after 
ascertaining its value. 

7.2.4 The statement of Agreed variation prepared based on the deviation if any, finally 
retained by the bidder and accepted by BCPL, shall form part of detailed letter of 
award. 
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(GCC) 
Wherever written as GAIL in GCC should be read as BCPL  
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FOR 
GENERAL CONDITIONS OF CONTRACT 

-------------------------------------------------------------------------------------------------------------------------------------- 
SL. NO.       DESCRIPTION  
------------------------------------------------------------------------------------------------------------------------------------- 
 

(I) Table of Content 
(II) Submission of Tender 

     
 SECTION – I (GENERAL CONDITIONS OF CONTRACT) 

 1 Definition of Terms 
 
  SECTION II (GENERAL INFORMATIONS) 

2 GENERAL INFORMATION 
  2.1 Location of Site  
 2.2  Scope of work 

2.3  Water Supply 
2.4  Power Supply 
2.5  Land for Contractor’s field office, Go-down  & Workshop 
2.6  Land Residential Accommodation 

 
SECTION – III (GENERAL INSTRUCTIONS TO BIDDERS) 

 3 Submission of Tender 
 4 Documents  

4.1 General  
4.2 All pages to be initialed 
4.3 Rates to be in figures and words  
4.4 Corrections and Erasures  
4.5 Signature of Tender  
4.6 Witness 
4.7 Details of Experience  
5.0 Transfer of Tender Documents 
6.0 Earnest Money 
7.0 Validity  
8.0 Addenda/Corrigenda  

9.0 Right of Owner to Accept or Reject Tender 
10.0 Time Schedule  
11.0 Bidder’s Responsibility  
12.0 Retired Government or Company Officers  
13.0 Signing of the Contract 
14.0 Field Management & Controlling/Coordination Authority  
15.0 Note to Schedule of Rates  
16.0 Policy for Tenders under consideration  
17.0 Award of Contract 
18.0 Clarification of Tender Document  
19.0 Local Conditions  
20.0 Abnormal Rates 

 
SECTION – IV (GENERAL OBLIGATIONS) 
21.0 Interpretation of Contract Documents  
21.1 General  
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21.3 Singular and Plural  
22.0 Special Conditions of Contract 
23.0 Contractor to obtain his own information  
24.0 Security Deposit  
25.0 Time of Performance  
25.1 Time for Mobilization 
25.2 Times Schedule of Construction  
26.0 Force Majeure 
26.1 Conditions for Force Majeure 
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27.0 Compensation for Delay (Liquidated Damages) 
28.0 Rights of Owner to forfeit Security Deposit 
29.0 Failure by the Contractor to comply with the provisions of the Contract. 
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30.0 Contractor remains liable to pay compensation if action not taken under Clause 
29. 

31.0 Change in Constitution  
32.0 Termination of Contract for Death  
33.0 Members of the Owner not individually liable  
34.0 Owner not bound by personal representations 
35.0 Contractor’s office at site 
36.0 Contractor’s subordinate staff and their conduct  
37.0 Sub letting of works 

(i) Sub Contracts for Temporary works etc. 
(ii) List of Sub-contractors to be supplied  
(iii) Contractor’s Liability not limited by contractors 
(iv) Owner may terminate sub contracts  
(v) No remedy for action taken under this clause 

 
38.0 Power of Entry  
39.0 Contractor’s responsibility with Mechanical, Electrical, Intercommunication 

System, Air Conditioning Contractors 
and other Agencies 

40.0 Other agencies at site  
41.0 Notices  
41.1 To the Contractor 
41.2 To the Owner  
42.0 Rights of Various Interests  
43.0 Patents and Royalties  
44.0 Liens  
45.0 Delays by Owner & his authorized agents  
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47.0 No waiver of Rights  
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50.0 Transfer of Title  
51.0 Release of Information 
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53.0 Completion of Contract 
54.0 Spares 

 
SECTION – V (PERFORMANCE OF WORK) 

55.0 Execution of work 
56.0 Co-ordination and Inspection of work 
57.0 Work in Monsoon & dewatering 
58.0 Work on Sundays & Holidays 
59.0 General Conditions for construction & Erection Work 
60.0 Alternations in specified, Design & Extra work 
61.0 Drawings to be supplied by the Owner  
62.0 Drawings to be supplied by the Contractor 
63.0 Setting out works  
64.0 Responsibility for Levels and Alignment 
65.0 Materials to be supplied by Contractor  
66.0 Stores supplied by Owner  
67.0 Condition for issue of material  

68.0 Materials Procured with assistance of Owner/Return of surplus 
69.0 Materials obtained from Dismantling 
70.0 Articles of Value found  
71.0 Discrepancies between instructions 
72.0 Action where no specification is issued  
73.0 Inspection of Works  
74.0 Tests for Quality of Works 
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76.0 Action and Compensation in case of bad work 
77.0 Suspension of Work  
78.0 Owner may do part of work 
79.0 Possession prior to completion 
80.0 Twelve months period of liability from the date of issue of completion certificate 
81.0 Care of Works 
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81.1 Defects prior to taking over  
81.2 Defects after taking over  
82.0 Guarantee/Transfer of Guarantee 
83.0 Training of Owner’s personnel  
84.0 Replacement of Defective parts & materials 
85.0 Defense of Suits 
86.0 Construction Aids, Equipments, Tools & Tackles 

 
SECTION – VI (CERTIFICATES AND PAYMENTS) 

87.0 Schedule of Rates and Payments 
(i) Contractor’s Remuneration 
(ii) Schedule of Rates to be inclusive  
(iii) Schedule of rates to cover construction 

equipment, materials, labour etc. 
(iv) Schedule of Rates to cover Roaylities; Rents and claims 
(v) Schedule of Rates to cover taxes & duties 
(vi) Schedule of Rates to cover risks of delay  
(vii) Schedule of Rates cannot be altered  

88.0 Procedure for Measurement and billing of works in progress 
88.1 Billing Procedure 
88.2 Secured Advance on materials  
88.3 Dispute in mode of measurement  
88.4 Rounding of Amounts  
89.0 Lumpsum in tender  
90.0 Running Account Payments to be regarded as advances 
91.0 Notices of Claims for Additional Payments 
92.0 Payment of contractor’s bills 
93.0 Receipt for Payment  
94.0 Completion Certificate 
94.1 Application for Completion Certificate 
94.2 Completion Certificate 
94.3 Completion Certificate documents 
95.0 Final Decision & Final Certificate 
96.0 Certificate and Payments on evidence of completion 
97.0 Deduction from Contract Price 

SECTION – VII (TAXES AND INSURANCE)       
98.0 Taxes, Duties, Octroi etc. 
99.0 Sales Tax/Turnover tax 
100.0 Excise duty (one works contract only) 
101.0 Insurance  
101.1 General 

(i) Employees State Insurance Act 
(ii) Workmen Compensation and Employee’s Liability Insurance  
(iii) Any other insurance required under law or regulations or by Owner 
(iv) Accident or injury to workmen 
(v) Transit Insurance  

102.0 Damage to property or to any person or any third party 
SECTION – VIII (LABOUR LAWS & ARBITRATION) 

103.0 Labour Laws 
104.0 Implementation of Apprentices act- 1961 
105.0 Contractor to indemnify the Owner  
106.0 Health and Sanitary agreement for Worker 

107.0 Arbitration  
108.0 Jurisdiction 

SECTION – IX (APPLICABLE LAW & SETTLEMENT OF DISPUTES) 
SECTION – X (SAFETY CODES) 

109.0  General   
110.0  Safety Regulations 
111.0  First-aid and Industrial Injuries  
112.0  General Rules  
113.0  Contractor’s barricades  
114.0  Scaffolding 
115.0  Excavation and Trenching  
116.0 Demolition/General Safety  
117.0 Care in Handling Inflammable Gas 
118.0 Temporary Combustible structures 
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119.0 Precautions against Fire 
120.0 Explosives  
121.0 Mines Act 
122.0 Preservation of Places 
123.0 Outbreak of Infectious diseases  
124.0 Use of intoxicants 

 
ANNEXURES: 

 1. Proforma for Indemnity Bond for Advance against material  
 2. Proforma for Contract Agreement 

3.  Proforma for Bank Guarantee for Earnest Money Deposit 
 4. Proforma for Bank Guarantee for Security Deposit  
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SUBMISSION OF TENDER 
 
From: 
 
M/s 
 
 
To:  
Brahmaputra Cracker & Polymer Ltd. 

Main Fire Station Building,Lepetkata 
Dibrugarh, Assam, PIN – 786 006 
 

1.  I/We hereby tender for execution of the WORKS of ---------------------------------------
----------------------------------------------------------------as per TENDER DOCUMENT 
within the Time Schedule of completion of work for jobs, as separately signed and 
accepted by me/us, at the schedule of Rates quoted by me/us for the whole work in 
accordance with Notice/Letter Inviting Tender, General Conditions of Contract. 
Special Conditions of Contract, Schedule of Rates Specifications for materials and 
workmanship, Drawings, Time Schedule of Completion of job, and other documents 
and papers, all as detailed in the tender documents. 

 
2. It has been explained to me/us that the time stipulated for jobs and completion of 

WORKS in all respects and in different stages mentioned in the “Time Schedule” of 
completion of jobs and signed and accepted by me/us is the essence of the 
CONTRACT. I/We agree that in the case of failure on my our part to strictly observe 
the Time of Completion mentioned for jobs or any of them and to the final 
Completion of WORK in all respects according to the schedule set out in the said 
“Time Schedule” of completion of jobs, I/We shall pay compensation to the OWNER 
as per provisions and stipulations contained in General Conditions of Contract and 
I/We agree to recovery being made as specified therein. In exceptional 
circumstances, extension of time which shall always be in writing may, however, be 
granted by ENGINEER-IN-CHARGE at his entire discretion for some items of work, 
and I/We agree that such extension of time will not be counted for the extension of 
completion dates stipulated for job and for the Final Completion of WORK as 
stipulated in the said “Time Schedule” of completion of jobs.  

 
3. I/We agree to pay the Earnest Money and Security Deposit and accept the terms 

and conditions laid down in the memorandum below in this respect. 
 

MEMORANDUM 

 

(a) General Description of Work  
                                                                                                                                                                            
  (b) Earnest Money             (Rupees) 
                                                                                 

The Earnest Money is payable in the 
manner set out in para 5 below. 

 
The Earnest Money, if the tender is 
accepted, will be adjusted against the 
Security Deposit, when Earnest Money 

is paid by demand draft only.  
 

(c) Security deposit     10% of the CONTRACT amount, which 
will be  

paid in the manner set out in the 
General Conditions of Contract / 
Special Conditions of Contract. 

 
(d) Time allowed for starting work  Fifteen days from the date of issue of 

LOI / Letter  
      of  acceptance. 
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4. Should this tender be accepted, I/We hereby agree to abide by and fulfill all terms and 

conditions referred to above and in default thereof, to forfeit and pay to the OWNER or its 
successors or its authorized nominees such sums of money as are stipulated in conditions 
contained in General Tender Notice and other Tender Documents. 

   
 
 5. I/We herby pay the Earnest Money of Rs. ------------------------------------------------------ 

(Rupees---------------------------------------------------------------------------------in Bank Demand 
Draft/Banker’s Chque No.-------------------------------------issued by ---------------------------------
--------(name and office of the State Bank of India or any nationalized Bank) in favour of 
Brahmaputra Cracker & Polymer Ltd. 

 
6. If I/We fail to commence the work specified in the Memorandum in Para (3) above, or I/We 

agree that the said OWNER or its successors without prejudice to any other right or remedy 
be at liberty to forfeit the said Earnest Money in full, otherwise the said earnest Money shall 
be retained by OWNER towards the security Deposit specified in (3) above. The said OWNER 
shall also be at liberty to cancel the Notice of Acceptance of Tender if I/We fail to deposit the 

Security Deposit as aforesaid or to execute and Agreement or to start WORK as stipulated in 
the Tender Documents. 

 
I/we enclosed herewith evidence of my/ our experience of execution of works of similar 
nature and magnitude carried out by me/us in the prescribed proforma and also the income-
Tax and sales Tax Clearance/Certificates. 

 
 
  Dated the _____________day of _____________200 
Witness: 
 
Name in Block Letters: 
 
Address:         Yours faithfully, 
  
 
                                       Signature of Bidder (s) with the seal of the Firm 

 
          

Name and Designation of authorized person 
signing the tender on behalf of the Bidder (s) 
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GENERAL CONDITIONS OF CONTRACT 

 
SECTION- I DEFINITIONS 
 
1. Definition of Terms:  

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall have the meanings 
hereby assigned to them except where the context otherwise required.  

1.1.1. The EMPLOYER/COMPANY/BCPL means Brahmaputra Cracker & Polymer Ltd., a public limited 
company, incorporated under the  Company’s act 1956 and having its Registered office at Hotel 
Brahmaputra Ashok, M. G. Road, Guwahati – 781 001 and includes its successors and assigns. 

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose 
tender has been accepted by the EMPLOYER and includes the CONTRACTOR's legal 
Representatives his successors and permitted assigns.  

1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time by 
the BCPL and shall include those who are expressly authorized by him to act for and on his 
behalf for operation of this CONTRACT. 

1.1.4. The "WORK" shall mean and include all items and things to be supplied/ done and services and 
activities to be performed by the CONTRACTOR in pursuant to and in accordance with 
CONTRACT or part thereof as the case may be and shall include all extra, additional, altered or 

substituted works as required for purpose of the CONTRACT. 
1.1.5. The "PERMANENT WORK" means and includes works which will be incorporated in and form a 

part of the work to be handed over to the EMPLOYER by the CONTRACTOR on completion of 
the CONTRACT. 

1.1.6. "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever nature 
for the use in or for the execution, completion, operation, or maintenance of the work or 
temporary works (as hereinafter defined) but does not include materials or other things 
intended to form or to be incorporated into the WORK, or camping facilities. 

1.1.7. "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, 
Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if 
any, and such other documents constituting the tender and acceptance thereof.   

1.1.8. CONSULTANT: means ------------------------------- who are the consulting engineer to the 
Employer for this project and having registered office at -------------------------------  

1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other than the 
CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, with 
the written consent of the ENGINEER-IN-CHARGE, and the legal representatives, successors 
and permitted assigns of such person, firm or company.  

1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and the CONTRACTOR 
for the execution of the works including therein all contract documents.   

1.1.11. The "SPECIFICATION" shall mean all directions the various technical specifications, provisions 
attached and referred to the Tender Documents which pertain to the method and manner of 
performing the work or works to the quantities and qualities of the work or works and the 
materials to be furnished under the CONTRACT for the work or works, as may be amplified or 
modified by the BCPL or ENGINEER-IN-CHARGE during the performance of CONTRACT in order 
to provide the unforeseen conditions or in the best interests of the work or works. It shall also 
include the latest edition of relevant Standard Specifications including all addenda/corrigenda 
published before entering into CONTRACT.  

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with 
any modifications approved in writing by the ENGINEER- IN-CHARGE and such other drawing as 
may, from time to time, be furnished or approved in writing by the ENGINEER-IN-CHARGE.  

1.1.13. The "TENDER" means the proposal along with supporting documents submitted by the 
CONTRACTOR for consideration by the EMPLOYER.   

1.1.14. The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to 
effect additions to or deletion from and alteration in the works.   

1.1.15. The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-
IN-CHARGE when the works have been completed entirely in accordance with CONTRACT 
DOCUMENT to his satisfaction.  

1.1.16. The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the 
satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR issued by 
the ENGINEER-IN- CHARGE/EMPLOYER after the period of liability is over.  

1.1.17. “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date 
of COMPLETION CERTIFICATE up-to the date of issue of FINAL CERTIFICATE during which the 
CONTRACTOR stands responsible for rectifying all defects that may appear in the works 
executed by the CONTRACTOR in pursuance of the CONTRACT and includes warranties against 
Manufacturing/Fabrication/ Erection/Construction defects covering all materials plants, 
equipment, components, and the like supplied by the CONTRACTOR, works executed against 
workmanship defects.  
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1.1.18. The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN and 
MANAGING DIRECTOR or any other person so designated by the EMPLOYER.   

1.1.19. "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the 
execution, completion or maintenance of works.  

1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in 
order to define broadly the scope and specifications of the work or works, and all reproductions 
thereof.  

1.1.21. "SITE" shall mean the lands and other places on, under, in or through which the permanent 
works are to be carried out and any other lands or places provided by the EMPLOYER for the 
purpose of the CONTRACT.  

1.1.22. "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise proved to have been received by the 
addressee) by registered post to the latest known private or business address or registered 
office of the addressee and shall be deemed to have been received in the ordinary course of 
post it would have been delivered. 

1.1.23. "APPROVED" shall mean approved in writing including subsequent written confirmation of 
previous verbal approval and "APPROVAL" means approval in writing including as aforesaid.  

1.1.24. "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter to Tenderer(s) 
that the tender has been accepted in accordance with the provisions contained in the letter.  

1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of 
hours worked in that day. 

1.1.26. "WORKING DAY" means any day which is not declared to be holiday or rest day by the 
EMPLOYER.  

1.1.27. "WEEK" means a period of any consecutive seven days.  
1.1.28. "METRIC SYSTEM" - All technical documents regarding the construction of works are given in 

the metric system and all work in the project should be carried out according to the metric 
system. All documents concerning the work shall also be maintained in the metric system.   

1.1.29. "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or the 
sum calculated in accordance with the prices accepted in tender and/or the CONTRACT rates as 
payable to the CONTRACTOR for the entire execution and full completion of the work, including 
change order. 

1.1.30. "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction, 
dimensions, etc. shall be in English Language.  

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the 
CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles including 

setting of site offices with facilities such as power, water, communication etc. establishing 
manpower organization comprising of Resident Engineers, Supervising personnel and an 
adequate strength of skilled, semi-skilled and un-skilled workers, who with the so established 
infrastructure shall be in a position to commence execution of work at site(s), in accordance 
with the agreed Time Schedule of Completion of Work. "MOBILISATION" shall be considered to 
have been achieved, if the CONTRACTOR is able to establish infrastructure as per Time 
Schedule, where so warranted in accordance with agreed schedule of work implementation to 
the satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER.  

1.1.32. "COMMISSIONING" shall mean pressing into service of the system including the plant(s), 
equipment(s), vessel(s), pipeline, machinery (ies), or any other section or sub-section of 
installation(s) pertaining to the work of the CONTRACTOR after successful testing and trial runs 
of the same. "COMMISSIONING" can be either for a completed system or a part of system of a 
combination of systems or sub-systems and can be performed in any sequence as desired by 
EMPLOYER and in a manner established to be made suited according to availability of pre-
requisites. Any such readjustments made by EMPLOYER in performance of "COMMISSIONING" 
activity will not be construed to be violating CONTRACT provisions and CONTRACTOR shall be 
deemed to have provided for the same. 

 
SECTION-II GENERAL INFORMATION 

2. General Information  

2.1 a) Location of Site: The proposed location of Project site is defined in the Special Conditions of 
Contract. 
b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual 
site of construction for his own work at his own cost. The CONTRACTOR shall be required to permit 
the use of the roads so constructed by him for vehicles of any other parties who may be engaged on 
the project site. The CONTRACTOR shall also facilitate the construction of the permanent roads should 
the construction there of start while he is engaged on this work. He shall make allowance in his tender 
for any inconvenience he anticipates on such account. Non-availability of access roads, railway siding 
and railway wagons for the use of the CONTRACTOR shall in no case condone any delay in the 
execution of WORK nor be the cause for any claim for compensation against the EMPLOYER. 
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2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The 

CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and 
maintenance of the WORK till completion unless otherwise mentioned in the Tender Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of water to his labour 
camps and for works. All pumping installations, pipe net work and distribution system will have to be 
carried out by the Contractor at his own risk and cost. Alternatively the Employer at his discretion may 
endeavour to provide water to the Contractor at the Employer's source of supply provided the 
Contractor makes his own arrangement for the water meter which shall be in custody of the Employer 
and other pipe net works from source of supply and such distribution pipe network shall have prior 
approval of the Engineer-in-Charge so as not to interfere with the layout and progress of the other 
construction works. In such case, the rate for water shall be deducted from the running account bills. 
However, the Employer does not guarantee the supply of water and this does not relieve the 
Contractor of his responsibility in making his own arrangement and for the timely completion of the 
various works as stipulated.  

2.4 Power Supply: 
2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the 

nearest sub-station, from where the CONTRACTOR will make his own arrangement for 
temporary distribution. The point of supply will not be more than 500 m away from the 
CONTRACTOR'S premises. All the works will be done as per the applicable regulations and 
passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the 
completion of work or if there is any hindrance caused to the other works due to the 
alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at his 
own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, 
switches, etc. for purposes of payment to the EMPLOYER which should be in the custody and 
control of the EMPLOYER. The cost of power supply shall be payable to the EMPLOYER every 
month for Construction Works power which would be deducted from the running account 
bills. The EMPLOYER shall not, however, guarantee the supply of electricity nor have any 
liability in respect thereof. No claim for compensation for any failure or short supply of 
electricity will be admissible.   

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete 
installation on the load side of the supply with due regard to safety requirement at site. All 
cabling, equipment, installations etc. shall comply in all respects with the latest statutory 
requirements and safety provisions i.e., as per the Central/State Electricity Acts and Rules 
etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, 
modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be produced 
to the ENGINEER-IN-CHARGE for his approval, before power is made available.   

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to 
disconnect the power supply without any reference to the CONTRACTOR. No claim shall be 
entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be 
reconnected only after production of fresh certificate from authorized electrical supervisors.  

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a 
result of variation in voltage or frequency or interruption in power supply or other loss to the 
CONTRACTOR arising therefrom.  

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that 
average power factors does not fall below 0.90 at his premises. In case power factor falls 
below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate determined 
by the EMPLOYER for all units consumed during the month.  

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be determined 
by the EMPLOYER and shall be as per State Electricity Board's Rules and other statutory 
provisions applicable for such installations from time to time. In case of power supply to 
CONTRACTOR's colony, the power will be made available at a single point and the 
CONTRACTOR shall make his own arrangement at his own cost for distribution to the 
occupants of the colony as per Electricity Rules and Acts. The site and colony shall be 

sufficiently illuminated to avoid accidents.   
2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which will 

be governed as per Central/State Government Electricity Rules. The metres shall be sealed 
by the EMPLOYER.  

2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional or 
unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover 
the cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the 
EMPLOYER's terminals due to any fault in the CONTRACTOR's installation shall be to 
CONTRACTOR's account at the rates decided by the ENGINEER-IN-CHARGE.  

2.4.9 Only motors up-to 3 HP will be allowed to be started direct on line. For motors above 3 HP 
and up-to 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be 
provided by the CONTRACTOR. For motors above 100 HP slipring induction motors with 
suitable starting devices as approved by the ENGINEER- IN-CHARGE shall be provided by the 
CONTRACTOR.  
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2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all 

installations are approved by the State Electricity Inspector before power can be supplied to 
the EMPLOYER.  

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his tender. 
2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his own discretion 

and convenience and for the duration of the execution of the work make available near the site, land 
for construction of CONTRACTOR's Temporary Field Office, godowns workshops and assembly yard 
required for the execution of the CONTRACT. The CONTRACTOR shall at his own cost construct all 
these temporary buildings and provide suitable water supply and sanitary arrangement and get the 
same approved by the ENGINEER-IN-CHARGE. On completion of the works undertaken by the 
CONTRACTOR, he shall remove all temporary works erected by him and have the SITE cleaned as 
directed by ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these requirements, 
the ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR remove such surplus, and 
rubbish materials and dispose off the same as he deems fit and get the site cleared as aforesaid; and 
CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no claim in 
respect of any such surplus materials disposed off as aforesaid. But the EMPLOYER reserves the right 
to ask the CONTRACTOR any time during the pendency of the CONTRACT to vacate the land by giving 

7 days notice on security reasons or on national interest or otherwise. Rent may be charged for the 
land so occupied from contractor by the Employer. The CONTRACTOR shall put up temporary 
structures as required by them for their office, fabrication shop and construction stores only in the 
area allocated to them on the project site by the EMPLOYER or his authorised representative. No tea 
stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in the allotted land or 
complex area without written permission of the EMPLOYER. No unauthorised buildings, constructions 
or structures should be put up by the CONTRACTOR anywhere on the project site. For uninterrupted 
fabrication work, the CONTRACTOR shall put up temporary covered structures at his cost within Area 
in the location allocated to them in the project site by the EMPLOYER or his authorised representative. 
No person except for authorised watchman shall be allowed to stay in the plant area/CONTRACTOR's 
area after completion of the day's job without prior written permission from ENGINEER-IN-CHARGE.   

2.6 Land for Residential Accommodation:-: No Land shall be made available for residential accommodation 
for staff and labour of CONTRACTOR. 

 
SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 

3. Submission of Tender:  

3.1 TENDER must be submitted without making any additions, alterations, and as per details given in other 
clauses hereunder. The requisite details shall be filled in by the TENDERER at space provided under 
“Submission of Tender at the beginning of GCC of Tender Document. The rate shall be filled only in the 
schedule given in this Tender Document.   

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted alongwith the Tender 
Document. the tenderer should write clearly the revised quantities in Schedule of Rates of Tender 
Document and should price the WORK based on revised quantities when amendments of quantities are 
issued in addenda.  

3.3 Covering letter alongwith its enclosures accompanying the Tender Document and all further 
correspondence shall be submitted in duplicate.   

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and specifications 
contained in the Tender Documents and not to stipulate any deviations.  

3.5 Tenders should always be placed in double sealed covers, superscribing ["QUOTATION DO NOT OPEN" 
Tender for _________________________ Project of BCPL (India) Limited due for opening on 
_______________________]. The Full Name, Address and Telegraphic Address, Fax No. of the Tenderers 
shall be written on the bottom left hand corner of the sealed cover.  

 

4. Documents:  

4.1 General: The tenders as submitted, will consist of the following: 

(i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as 
prescribed in different clauses of the Tender Documents.  

(ii) Earnest money in the manner specified in Clause 6 hereof. 
(iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an 

authorised representative has signed the tender, as required by Clause 14 hereof. 
(iv) Information regarding tenderers in the proforma enclosed. 
(v) Details of work of similar type and magnitude carried out by the Tenderer in the proforma 

provided in the tender document. 
(vi) Organisation chart giving details of field management at site, the tenderer proposes to have for 

this job. 
(vii) Details of construction plant and equipments available with the tenderer for using in this work. 
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(viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work 
tendered for. 

(ix) Latest Balance Sheet and Profit & Loss Account duly audited. 
(x) Details of present commitment as per proforma enclosed to tender. 
(xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other technical 

informations the tenderer wish to furnish. 
(xii) Provident fund registration certificate 
(xiii) List showing all enclosures to tender. 

 
4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all the pages 

of all sections of Tender Documents shall be initialed at the lower right hand corner and signed wherever 
required in the tender papers by the TENDERER or by a person holding power of attorney authorising him 
to sign on behalf of the tenderer before submission of tender.  

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures as well as in words 
the rates and amounts tendered by him in the Schedule of Rates of Tender submitted by the 
CONTRACTOR for each item and in such a way that interpolation is not possible. The amount for each item 
should be worked out and entered and requisite total given of all items, both in figures and in words. The 
tendered amount for the work shall be entered in the tender and duly signed by the Tenderer. If some 
discrepancies are found between the RATES in FIGURES and WORDS or the AMOUNT shown in the tender, 
the following procedure shall be followed: 
a) When there is difference between the rates in figures and words, the rate which corresponds to the 

amount worked out by the tenderer shall be taken as correct. 
b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect the rate 

quoted by the tenderer shall be taken as correct. 
c) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted in 

words shall be taken as correct. 
4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall be signed 

in full by the TENDERER with date. No erasure or over writing is permissible.  
4.5 Signature of Tenderer: 
4.5.1 The TENDERER shall contain the name, residence and place of business of person or persons making 

the tender and shall be signed by the TENDERER with his usual signature. Partnership firms shall 
furnish the full names of all partners in the tender. It should be signed in the partnership's name by 
all the partners or by duly authorised representatives followed by the name and designation of the 
person signing. Tender by a corporation shall be signed by an authorised representative, and a Power 

of Attorney in that behalf shall accompany the tender. A copy of the constitution of the firm with 
names of all partners shall be furnished. 

4.5.2 When a tenderer signs a tender in a language other than English, the total amount tendered should, 
in addition, be written in the same language. The signature should be attested by at least one 
witness.  

4.6 Witness: Witness and sureties shall be persons of status and property and their names, occupation and 
address shall be stated below their signature.  

4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of previous experience in 
having successfully completed in the recent past works of this nature, together with the names of 
Employers, location of sites and value of contract, date of commencement and completion of work, delays 
if any, reasons of delay and other details alongwith documentary evidence(s). 

4.8 Liability of Government of India: It is expressly understood and agreed by and between Bidder 
or/Contractor and M/s BCPL, and that M/s BCPL, is entering into this agreement solely on its own behalf 
and not on behalf of any other person or entity. In particular, it is expressly understood and agreed that 
the Government of India is not a party to this agreement and has no liabilities, obligations or rights 
hereunder. It is expressly understood and agreed that M/s BCPL is an independent legal entity with power 
and authority to enter into contracts solely on its own behalf under the applicable Laws of India and 

general principles of Contract Law. The Bidder/Contractor expressly agrees, acknowledges and 
understands that M/s BCPL is not an agent, representative or delegate of the Government of India. It is 
further understood and agreed that the Government of India is not and shall not be liable for any acts, 
omissions, commissions, breaches or other wrongs arising out of the contract. Accordingly, 
Bidder/Contractor hereby expressly waives, releases and foregoes any and all actions or claims, including 
cross claims, impleader claims or counter claims against the Government of India arising out of this 
contract and covenants not to sue to Government of India as to any manner, claim, cause of action or 
thing whatsoever arising of or under this agreement. 

 
5. Transfer of Tender Documents: 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible. 
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6. Earnest Money:  

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and attach the official 
receipt with the tender failing which the tender is liable to be rejected and representatives of such 
tenderers will not be allowed to attend the tender opening. Earnest Money can be paid in Demand Drafts 
or Bank Guarantee or Banker’s Cheque or Letter of Credit from any Indian scheduled bank or a branch of 
an International bank situated in India and registered with Reserve Bank of India as scheduled foreign 
bank. However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be 
commercial banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be 
made by such commercial bank either in the bank guarantee itself or separately on a letter head. The bid 
guarantee shall be submitted in the prescribed format. 

 
Note:  The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by the 

EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money deposited by the 
tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of 
"SIX MONTHS" from the date of opening of tender.(TWO MONTHS beyond the bid validity). The 
Earnest Money deposited by successful tenderer shall be forfeited if the Contractor fails to furnish the 
requisite Contract Performance Security as per clause 24 hereof and /or fails to start work within a 
period of 15 days or fails to execute the AGREEMENT within 15 days of the receipt by him of the 
Notification of Acceptance of Tender. 

 
Note:  The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER/CONSULTANT, directly 

to the tenderer (s), within a reasonable period of time but not later than 30 days after the expiration 
of the period of bid validity prescribed by EMPLOYER. 

 
7 Validity:  

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 MONTHS" from the date 
of opening of the tender. The tenderers shall not be entitled during the said period of 4 months, without 
the consent in writing of the EMPLOYER, to revoke or cancel his tender or to vary the tender given or any 
term thereof. In case of tender revoking or canceling his tender or varying any term in regard thereof 
without the consent of EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by him 
alongwith tender. 

 

8 Addenda/Corrigenda  

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of opening of 
the tenders to clarify documents or to reflect modification in design or CONTRACT terms. 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or organisation to whom set 
of Tender Documents has been issued. Recipient will retain tenderer's copy of each 
Addendum/Corrigendum and attach original copy duly signed along with his offer. All Addenda/Corrigenda 
issued shall become part of Tender Documents. 

 
9 Right of Employer to Accept or Reject Tender: 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does not bind 
himself to accept the lowest tender, and reserves to itself the authority to reject any or all the tenders 
received without assigning any reason whatsoever. At the option of the Employer, the work for which the 
tender had been invited, may be awarded to one Contractor or split between more than one bidders, in 
which case the award will be made for only that part of the work, in respect of which the bid has been 
accepted. The quoted rates should hold good for such eventualities. Tenders in which any of the 
particulars and prescribed information are missing or are incomplete in any respect and/or the prescribed 

conditions are not fulfilled are liable to be rejected. The Tender containing uncalled for remarks or any 
additional conditions are liable to be rejected. Canvassing in connection with tenders is strictly prohibited 
and tenders submitted by the Tenderers who resort to canvassing will be liable to rejection. 

 
10 Time Schedule  

10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in TENDER/CONTRACT 
Document. The period of construction given in Time Schedule includes the time required for mobilisation 
as well as testing, rectifications if any, retesting and completion in all respects to the entire satisfaction of 
the ENGINEER-IN- CHARGE. 

10.2  A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE and 
CONTRACTOR based on priority requirement of this project. This programme will take into account the 
time of completion mentioned in 10.1 above and the time allowed for the priority works by the ENGINEER-
IN-CHARGE. 
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10.3  Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-CHARGE jointly with the 
CONTRACTOR, based on availability of work fronts and the joint construction programme as per 10.2 
above. The CONTRACTOR shall scrupulously adhere to these targets /programmes by deploying adequate 
personnel, construction tools and tackles and he shall also supply himself all materials of his scope of 
supply in good time to achieve the targets/programmes. In all matters concerning the extent of targets set 
out in the weekly and monthly programmes and the degree of achievements the decision of the 
ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR. 

 
11 Tenderer’s Responsibility  

11.1  The intending tenderers shall be deemed to have visited the SITE and familiarised submitting the tender. 
Non-familiarity with the site conditions will not be considered a reason either for extra claims or for not 
carrying out the works in strict conformity with the DRAWINGS and SPECIFICATIONS or for any delay in 
performance. 

 
12 Retired Government or Company Officers 

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties 
in an Engineering Department of the States/ Central Government or of the EMPLOYER is allowed to work 
as a CONTRACTOR for a period of two years after his retirement from Government Service, or from the 
employment of the EMPLOYER without the previous permission of the EMPLOYER. The CONTRACT, if 
awarded, is liable to be cancelled if either the CONTRACTOR or any of his employees is found at any time 
to be such a person, who has not obtained the permission of the State/Central Government or of the 
EMPLOYER as aforesaid before submission of tender, or engagement in the CONTRACTOR'S service as the 
case may be.  

 
13 Signing of the Contract:  

13.1  The successful tenderer shall be required to execute an AGREEMENT in the proforma attached with 
TENDER DOCUMENT within 15 days of the receipt by him of the Notification of Acceptance of Tender. In 
the event of failure on the part of the successful tenderer to sign the AGREEMENT within the above 
stipulated period, the Earnest Money or his initial deposit will be forefeited and the acceptance of the 
tender shall be considered as cancelled. 

 
14 Field Management & Controlling/Coordinating Authority: 

14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be nominated by 

the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his representatives to assist in performing 
his duties and functions. 

14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to ensure 
minimum disruption of work carried out by different agencies. It shall be the responsibility of the 
CONTRACTOR to plan and execute the work strictly in accordance with site instructions to avoid hindrance 
to the work being executed by other agencies. 

 
15 Note to Schedule of Rates: 

15.1  The Schedule of Rates should be read in conjunction with all the other sections of the tender. 
15.2  The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details of work to be 

done within TIME SCHEDULE and to have acquainted him of the condition prevailing at site. 
15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate typed 

sheets no variation in item description or specification shall be accepted. Any exceptions taken by the 
tenderer to the Schedule of Rates shall be brought out in the terms and conditions of the offer. 

15.4  The quantities shown against the various items are only approximate. Any increase or decrease in the 
quantities shall not form the basis of alteration of the rates quoted and accepted.  

15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work falling between similar 

items of lower and higher magnitude. 
 
16 Policy for Tenders Under Consideration: 

16.1  Only Those Tenders which are complete in all respects and are strictly in accordance with the Terms and 
Conditions and Technical Specifications of Tender Document, shall be considered for evaluation. Such 
Tenders shall be deemed to be under consideration immediately after opening of Tender and until such 
time an official intimation of acceptance /rejection of Tender is made by BCPL to the Bidder.  

16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BCPL will appreciate submission 
of offer based on the terms and conditions in the enclosed General Conditions of Contract (GCC), Special 
Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to 
avoid wastage of time and money in seeking clarifications on technical/ commercial aspects of the offer. 
Bidder may note that no technical and commercial clarifications will be sought for after the receipt of the 
bids. In case of any deviation/nonconformity observed in the bid, it will be liable for rejection. 
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17 Award of Contract:  

17.1  The Acceptance of Tender will be intimated to the successful Tenderer by BCPL either by Telex/ 
Telegram/ Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF TENDER. 

17.2  BCPL will be the sole judge in the matter of award of CONTRACT and the decision of BCPL shall be final 
and binding. 

18 Clarification of Tender Document: 

18.1  The Tender is required to carefully examine the Technical Specifications, Conditions of Contract, Drawings 
and other details relating to WORK and given in Tender Document and fully inform himself as to all 
conditions and matters which may in any way affect the WORK or the cost thereof. In case the Tenderer is 
in doubt about the completeness or correctness of any of the contents of the Tender Documents he should 
request in writing for an interpretation/clarification to BCPL in triplicate. BCPL will then issue 
interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations shall form part 
of the Specifications and Documents and shall accompany the tender which shall be submitted by tenderer 
within time and date as specified in invitations to tender.  

18.2  Verbal clarification and information given by BCPL or its employee(s) or its representatives shall not in any 

way be binding on BCPL. 
 
19 Local Conditions:  

19.1  It will be imperative on each tenderer to inform himself of all local conditions and factors which may have 
any effect on the execution of WORK covered under the Tender Document. In their own interest, the 
tenderer are requested to familiarise themselves with the Indian Income Tax Act 1961, Indian Companies 
Act 1956, Indian Customs Act 1962 and other related Acts and Laws and Regulations of India with their 
latest amendments, as applicable BCPL shall not entertain any requests for clarifications from the tenderer 
regarding such local conditions.  

19.2  It must be understood and agreed that such factors have properly been investigated and considered while 
submitting the tender. No claim for financial or any other adjustments to VALUE OF CONTRACT, on lack of 
clarity of such factors shall be entertained. 

 
20 Abnormal Rates:  

20.1  The tenderer is expected to quote rate for each item after careful analysis of cost involved for the 
performance of the completed item considering all specifications and Conditions of Contract. This will avoid 

loss of profit or gain in case of curtailment or change of specification for any item. In case it is noticed that 
the rates quoted by the tenderer for any item are unusually high or unusually low, it will be sufficient 
cause for the rejection of the tender unless the EMPLOYER is convinced about the reasonableness after 
scrutiny of the analysis for such rate(s) to be furnished by the tenderer (on demand). 

 
SECTION-IV GENERAL OBLIGATIONS 
 
21 Priority of Contract Documents 

21.1  Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions of 
Contract and Special Conditions shall prevail over those of any other documents forming part of the 
CONTRACT. Several documents forming the CONTRACT are to be taken as mutually explanatory of one 
another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the 
ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor instructions thereon and in such event, 
unless otherwise provided in the Contract, the priority of the documents forming the Contract shall be as 
follows : 
(i) The Contract Agreement ; 
(ii) The Letter of Acceptance; 

(iii) The (Instructions to Bidders)ITB; 
(iv) Special Conditions of Contract (SCC); 
(v) General Conditions of Contract (GCC) 
(vi) Any other document forming part of the Contract. Works shown in the DRAWING but not 

mentioned in the SPECIFICATIONS OR described in the SPECIFICATIONS without being shown in 
the DRAWINGS shall nevertheless be deemed to be included in the same manner as if they had 
been specifically shown upon the DRAWINGS and described in the SPECIFICATIONS. 

21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of these General Conditions 
of Contract or to the SPECIFICATIONS or to any other Tender Document are solely for the purpose of 
giving a concise indication and not a summary of the contents thereof, and they shall never be deemed to 
be part thereof or be used in the interpretation or construction thereof the CONTRACT.  

21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the singular shall 
include the plural and vice versa wherever the context so requires.  
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21.4  Interpretation: Words implying `Persons' shall include relevant `Corporate Companies / Registered 

Associations/ Body of Individuals/ Firm of Partnership' as the case may be. 
 
22 Special Conditions of Contract: 

22.1  Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, 
specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the 
context so requires. 

22.2  Notwithstanding the sub-division of the documents into these separate sections and volumes every part of 
each shall be deemed to be supplementary to and complementary of every other part and shall be read 
with and into the CONTRACT so far as it may be practicable to do so. 

22.3  Where any portion of the General Condition of Contract is repugnant to or at variance with any provisions 
of the Special Conditions of Contract, unless a different intention appears the provisions of the Special 
Conditions of Contract shall be deemed to over-ride the provisions of the General Conditions of Contract 
and shall to the extent of such repugnancy, or variations, prevail. 

22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or 
provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF 
CONTRACT shall be deemed to have included cost of such performance and provisions, so mentioned.  

22.5  The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate 
requirements in addition to those contained in the standard codes and specifications, these additional 
requirements shall also be satisfied. 

23 Contractor to obtain his own Information: 

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have 
himself independently obtained all necessary information for the purpose of preparing his tender and his 
tender as accepted shall be deemed to have taken into account all contingencies as may arise due to such 
information or lack of same. The correctness of the details, given in the Tender Document to help the 
CONTRACTOR to make up the tender is not guaranteed. The CONTRACTOR shall be deemed to have 
examined the CONTRACT DOCUMENTS, to have generally obtained his own information in all matters 
whatsoever that might affect the carrying out of the works at the schedules rates and to have satisfied 
himself to the sufficiency of his tender. Any error in description of quantity or omission therefrom shall not 
vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised in the CONTRACT 
according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to have known the 
scope, nature and magnitude of the WORKS and the requirements of materials and labour involved etc., 

and as to what all works he has to complete in accordance with the CONTRACT documents whatever be 
the defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be 
deemed to have visited surroundings, to have satisfied himself to the nature of all existing structures, if 
any, and also as to the nature and the conditions of the Railways, Roads, Bridges and Culverts, means of 
transport and communication, whether by land, water or air, and as to possible interruptions thereto and 
the access and egress from the site, to have made enquiries, examined and satisfied himself as to the sites 
for obtaining sand, stones, bricks and other materials, the sites for disposal of surplus materials, the 
available accommodation as to whatever required, depots and such other buildings as may be necessary 
for executing and completing the works, to have made local independent enquiries as to the sub-soil, 
subsoil water and variations thereof, storms, prevailing winds, climatic conditions and all other similar 
matters effecting these works. He is deemed to have acquainted himself as to his liability of payment of 
Government Taxes, Customs duty and other charges, levies etc. Any neglect or omission or failure on the 
part of the CONTRACTOR in obtaining necessary and reliable information upon the foregoing or any other 
matters affecting the CONTRACT shall not relieve him from any risks or liabilities or the entire 
responsibility from completion of the works at the scheduled rates and times in strict accordance with the 
CONTRACT. It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of 
any portion of the CONTRACT DOCUMENT he shall set forth the particulars thereof in writing to EMPLOYER 

in duplicate, before submission of tender. The EMPLOYER may provide such clarification as may be 
necessary in writing to CONTRACT, such clarifications as provided by EMPLOYER shall form part of 
CONTRACT DOCUMENTS. No verbal agreement or inference from conversation with any effect or 
employee of the EMPLOYER either before, during or after the execution of the CONTRACT agreement shall 
in any way affect or modify and of the terms or obligations herein contained. Any change in layout due to 
site conditions or technological requirement shall be binding on the CONTRACTOR and no extra claim on 
this account shall be entertained.  

 
24 Contract Performance Security: 

24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of notification of award, a 
security in the sum of 10% of the accepted value of the tender or the actual value of work to be done 
whichever is applicable due to any additional work or any other reasons, in the form of a Bank 
draft/Banker’s cheque or Bank Guarantee or irrevocable Letter of credit (as per proforma enclosed) as 
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Contract Performance Security with the EMPLOYER which will be refunded after the expiry of DEFECTS 
LIABILITY PERIOD. 

24.2  CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or through a 
Bank Guarantee or through an irrevocable Letter of Credit from any Indian scheduled bank or a branch of 
an International bank situated in India and registered with Reserve Bank of India as scheduled foreign 
bank. However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be 
commercial banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be 
made by such commercial bank either in the bank guarantee itself or separately on a letter head. The bank 
guarantee or the Letter of Credit shall be submitted in the prescribed format. 

24.3  If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s agents and 
representatives shall damage, break, deface or destroy any property belonging to the EMPLOYER or others 
during the execution of the CONTRACT, the same shall be made good by the CONTRACTOR at his own 
expenses and in default thereof, the ENGINEER-IN-CHARGE may cause the same to be made good by 
other agencies and recover expenses from the CONTRACTOR (for which the certificate of the ENGINEER- 
IN-CHARGE shall be final). 

24.4  All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER under terms of 
this CONTRACT may be deducted from or paid by the encashment or sale of a sufficient part of his 
Contract Performance Security or from any sums which may be due or may become due to the 
CONTRACTOR by the EMPLOYER of any account whatsoever and in the event of his Contract Performance 
Security being reduced by reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall 
within ten days thereafter make good in cash, bank drafts as aforesaid any sum or sums which may have 
been deducted from or realised by sale of his Contract Performance Security, or any part thereof. No 
interest shall be payable by the EMPLOYER for sum deposited as Contract Performance Security.  

24.5  Failure of the successful bidder to comply with the requirements of this Clause shall constitute sufficient 
grounds for the annulment of the award and the forfeiture of bid security.  

 
25 Time of Performance:  

25.1  Time for Mobilisation:  The work covered by this CONTRACT shall be commenced within fifteen (15) days, 
the date of letter/Fax of Intent and be completed in stages on or before the dates as mentioned in the 
TIME SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR should bear in mind that time is the 
essence of this agreement. Request for revision of construction time after tenders are opened will not 
receive consideration. The above period of fifteen (15) days is included within the overall COMPLETION 
SCHEDULE, not over and above the completion time to any additional work or any other reasons. 

25.2  Time Schedule of Construction:  
25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. CONTRACTOR should 

prepare a detailed monthly or weekly construction program jointly with the ENGINEER-IN-CHARGE 
within 15 days of receipt of LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be 
executed strictly as per the Time Schedule given in the CONTRACT DOCUMENT. The period of 
construction given includes the time required for mobilisation testing, rectifications, if any, retesting 
and completion in all respects in accordance with CONTRACT DOCUMENT to the entire satisfaction of 
the ENGINEER-IN-CHARGE. 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above 
consisting of adequate number of activities covering various key phases of the WORK such as design, 
procurement, manufacturing, shipment and field erection activities within fifteen (15) days from the 
date of LETTER/FAX OF INTENT. This network shall also indicate the interface facilities to be provided 
by the EMPLOYER and the dates by which such facilities are needed.  

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed network 
which may be in the form as submitted with the EMPLOYER or in revised form in line with the 
outcome of discussions shall form part of the CONTRACT, to be signed within fifteen (15) days from 
the date of LETTER OF ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in the 
opinion of the EMPLOYER proper progress is not maintained suitable changes shall be made in the 
CONTRACTOR's operation to ensure proper progress. The above PERT network shall be reviewed 

periodically and reports shall be submitted by the CONTRACTOR as directed by EMPLOYER. 
 
26 Force Majeure: 

26.1  CONDITIONS FOR FORCE MAJEURE:  In the event of either party being rendered unable by Force 
Majeure to perform any obligations required to be performed by them under the CONTRACT the relative 
obligation of the party affected by such Force Majeures shall upon notification to the other party be 
suspended for the period during which Force Majeures event lasts. The cost and loss sustained by the 
either party shall be borne by the respective parties. The term "Force Majeures" as employed herein shall 
mean acts of God, earthquake, war (declared or undeclared), revolts, riots, fires, floods, rebellions, 
explosions, hurricane, sabotage, civil commotions and acts and regulations of respective Government of 
the two parties, namely the EMPLOYER and the CONTRACTOR. Upon the occurrence of such cause(s) and 
upon its termination, the party alleging that it has been rendered unable as aforesaid thereby, shall notify 
the other party in writing immediately but not later than 72 (Seventy-two) hours of the alleged beginning 
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and ending thereof giving full particulars and satisfactory evidence in support of its claim. Time for 
performance of the relative obligation suspended by the Force Majeures shall then stand extended by the 
period for which such cause lasts. If deliveries of bought out items and/or works to be executed by the 
CONTRACTOR are suspended by Force Majeure conditions lasting for more than 2 (two) months the 
EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate the contract provisions. 

26.2  OUTBREAK OF WAR 
26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether declared or not, 

in that part of the World which whether financially or otherwise materially affect the execution of the 
WORK the CONTRACTOR shall unless and until the CONTRACT is terminated under the provisions in 
this clause continue to use his best endeavour to complete the execution of the WORK, provided 
always that the EMPLOYER shall be entitled, at any time after such out-break of war to terminate or 
re-negotiate the CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice 
being given the CONTRACT shall, save as to the rights of the parties under this clause and to the 
operation of the clauses entitled settlement of Disputes and Arbitration hereof, be terminated but 
without prejudice to the right of either party in respect of any antecedent breach thereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the CONTRACTOR 
shall with all reasonable diligence remove from the SITE all the CONTRACTOR's equipment and shall 
give similar facilities to his SUB-CONTRACTORS to do so. 

 
27 Price reduction schedule: 

27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK within the 
stipulated period, then, unless such failure is due to Force Majeure as defined in Clause 26 here above or 
due to EMPLOYER's defaults, the Total Contract price shall be reduced by ½ % of the total Contract Price 
per complete week of delay or part thereof subject to a maximum of 5 % of the Total Contract Price, by 
way of reduction in price for delay and not as penalty. The said amount will be recovered from amount 
due to the Contractor/ Contractor’s Contract Performance Security payable on demand. The decision of the 
ENGINEER-IN-CHARGE in regard to applicability of Price Reduction Schedule shall be final and binding on 
the CONTRACTOR. 

27.2 All sums payable under this clause is the reduction in price due to delay in completion period at the above 
agreed rate.  
27.3 Bonus For Early Completion (*) 

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all respect prior to the 
time schedule stipulated in the SCC, the Employer shall pay to the Contractor the relevant sum, if mentioned 
specifically in SCC, as bonus for early completion. The bonus for early completion, if provided specifically in 

SCC, shall be payable to the maximum ceiling of 2 ½ % of the total contract price.  
(*) Partial earlier completion may not always produce net benefits to the Employer, for example where 
utilization of the completed Works requires (a) the fulfillment of all parts of the Contract (e.g. the training of 
personnel); or (b) the completion of all Sections (e.g. in pipeline laying, where early completion of the laying of 
pipeline would not be useful if the compressor is still under installation); or (c) certain seasonal effects to take 
place (e.g. onset of the rainy season, for impounding a reservoir); or (d) other circumstances. Also a more 
rapid drawdown of budgeted funds may be required. All such factors should be considered prior to the 
inclusion of a bonus clause in the Contract.  
 
28 Rights of the employer to forfeit contract performance security: 

28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or under 
the CONTRACT, the EMPLOYER shall be entitled to recover such sum by appropriating in part or whole the 
Contract Performance Security of the CONTRACTOR. In the event of the security being insufficient or if no 
security has been taken from the CONTRACTOR, then the balance or the total sum recoverable, as the 
case may be shall be deducted from any sum then due or which at any time thereafter may become due 
to the CONTRACTOR. The CONTRACTOR shall pay to the EMPLOYER on demand any balance remaining 
due.  

 
29 Failure by the contractor to comply with the provisions of the contract: 

29.1  If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such 
diligence as will ensure its completion within the time specified in the CONTRACT or extension thereof or 
fails to perform any of his obligation under the CONTRACT or in any manner commits a breach of any of 
the provisions of the CONTRACT it shall be open to the EMPLOYER at its option by written notice to the 
CONTRACTOR: 
a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and shall 

cease to be in force and effect on and from the date appointed by the EMPLOYER on that behalf, 
whereupon the CONTRACTOR shall stop forthwith any of the CONTRACTOR's work then in 
progress, except such WORK as the EMPLOYER may, in writing, require to be done to safeguard 
any property or WORK, or installations from damage, and the EMPLOYER, for its part, may take 
over the work remaining unfinished by the CONTRACTOR and complete the same through a fresh 
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contractor or by other means, at the risk and cost of the CONTRACTOR, and any of his sureties if 
any, shall be liable to the EMPLOYER for any excess cost occasioned by such work having to be 
so taken over and completed by the EMPLOYER over and above the cost at the rates specified in 
the schedule of quantities and rate/prices. 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or any part 
thereof and complete the same through a fresh contractor or by other means at the risk and cost 
of the CONTRACTOR. The CONTRACTOR and any of his sureties are liable to the EMPLOYER for 
any excess cost over and above the cost at the rates specified in the Schedule of Quantities/ 
rates, occasioned by such works having been taken over and completed by the EMPLOYER.  

29.2             In such events of Clause 29.1(a) or (b) above.  
a) The whole or part of the Contract Performance Security furnished by the CONTRACTOR is liable 

to be forfeited without prejudice to the right of the EMPLOYER to recover from the CONTRACTOR 
the excess cost referred to in the sub-clause aforesaid, the EMPLOYER shall also have the right of 
taking possession and utilising in completing the works or any part thereof, such as materials 
equipment and plants available at work site belonging to the CONTRACTOR as may be necessary 
and the CONTRACTOR shall not be entitled for any compensation for use or damage to such 
materials, equipment and plant. 

b) The amount that may have become due to the CONTRACTOR on account of work already 
executed by him shall not be payable to him until after the expiry of Six (6) calendar months 
reckoned from the date of termination of CONTRACT or from the taking over of the WORK or part 
thereof by the EMPLOYER as the case may be, during which period the responsibility for faulty 
materials or workmanship in respect of such work shall, under the CONTRACT, rest exclusively 
with the CONTRACTOR. This amount shall be subject to deduction of any amounts due from the 
CONTRACT to the EMPLOYER under the terms of the CONTRACT authorised or required to be 
reserved or retained by the EMPLOYER.  

29.3  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of the 
EMPLOYER, the default or defaults committed by the CONTRACTOR is/are curable and can be cured by the 
CONTRACTOR if an opportunity given to him, then the EMPLOYER may issue Notice in writing calling the 
CONTRACTOR to cure the default within such time specified in the Notice. 

29.4  The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in the 
event that the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, assigns the 
CONTRACT in favour of his creditors or any other person or persons, or being a company or a corporation 
goes into voluntary liquidation, provided that in the said events it shall not be necessary for the EMPLOYER 
to give any prior notice to the CONTRACTOR.  

29.5  Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not prejudice or affect 

their rights of the EMPLOYER which may have accrued up to the date of such termination. 
 
30 Contractor remains liable to pay compensation if  

30.1  In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 thereof shall have 
become action not taken under clause 29: exercisable and the same had not been exercised, the non-
exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in .the event of any further case of default by the CONTRACTOR for which 
by any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his 
Contract Performance Security, and the liability of the CONTRACTOR for past and future compensation 
shall remain unaffected. In the event of the EMPLOYER putting in force the power under above sub-clause 
(a), (b) or (c) vested in him under the preceding clause he may, if he so desired, take possession of all or 
any tools, and plants, materials and stores in or upon the works or the site thereof belonging to the 
CONTRACTOR or procured by him and intended to be used for the execution of the WORK or any part 
thereof paying or allowing for the same in account at the CONTRACT rates or in case of these not being 
applicable at current market rates to be certified by the ENGINEER-IN-CHARGE whose certificate thereof 
shall be final, otherwise the ENGINEER-IN- CHARGE may give notice in writing to the CONTRACTOR or his 
clerk of the works, foreman or other authorised agent, requiring him to remove such tools, plant, materials 

or stores from the premises (within a time to be specified in such notice), and in the event of the 
CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-CHARGE may remove them at 
the CONTRACTOR's expense or sell them by auction or private sale on account of the CONTRACTOR and 
at his risk in all respects without any further notice as to the date, time or place of sale and the certificate 
of the ENGINEER-IN-CHARGE as to the expenses of any such removal and the amount of the proceeds 
and expenses of any such sale shall be final and conclusive against the CONTRACTOR. 

 
31 Change in constitution:  

31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be obtained in 
writing, before any change is made in the constitution of the firm. Where the CONTRACTOR is an 
individual or a Hindu undivided family business concern, such approval as aforesaid shall, likewise be 
obtained before such CONTRACTOR enters into any agreement with other parties, where under, the 
reconstituted firm would have the right to carry out the work hereby undertaken by the CONTRACTOR. In 
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either case if prior approval as aforesaid is not obtained, the CONTRACT shall be deemed to have been 
allotted in contravention of clause 37 hereof and the same action may be taken and the same 
consequence shall ensure as provided in the said clause. 

32 Termination of contract 

32.1  TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a proprietary concern 
and the individual or the proprietor dies or if the CONTRACTOR is a partnership concern and one of the 
partner dies then unless, the EMPLOYER is satisfied that the legal representative of the individual or the 
proprietory concern or the surviving partners are capable of carrying out and completing CONTRACT, he 
(the EMPLOYER)is entitled to cancel the CONTRACT for the uncompleted part without being in any way 
liable for any compensation payment to the estate of the diseased CONTRACTOR and/or to the surviving 
partners of the CONTRACTOR'S firm on account of the cancellation of CONTRACT. The decision of the 
EMPLOYER in such assessment shall be final and binding on the parties. In the event of such cancellation, 
the EMPLOYER shall not hold the estate of the diseased CONTRACTOR and/or the surviving partners of the 
CONTRACTOR'S firm liable for any damages for non-completion of CONTRACT. 

32.2  TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the Contractor shall 
dissolve or become bankrupt or insolvent or cause or suffer any receiver to be appointed of his business of 
any assets thereof compound with his Creditors, or being a corporation commence to be wound up, not 
being a member’s voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its 

business under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall be at liberty :- To 
terminate the contract forthwith upon coming to know of the happening of any such event as aforesaid by 
notice in writing to the Contractor or to give the Receiver or liquidator or other person, the option of 
carrying out the contract subject to his providing a guarantee upto an amount to be agreed upon by 
EMPLOYER for due and faithful performance of the contract.  

32.3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY PUTTING THE 
CONTRACTOR ON HOLIDAY: In     

case of termination of CONTRACT herein set forth (under clause 29.0) except under conditions of Force 
Majeure and termination after expiry of contract, the CONTRACTOR shall be put under holiday [i.e. neither 
any enquiry will be issued to the party by BCPL. against any type of tender nor their offer will be 
considered by BCPL against any ongoing tender (s) where contract between BCPL and that particular 
CONTRACTOR (as a bidder) has not been finalized] for three years from the date of termination by BCPL 
to such CONTRACTOR. 

33 Members of the employer not individually liable : 
33.1  No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be personally bound 

or liable for the acts or obligations of the EMPLOYER under the CONTRACT or answerable for any default 
or omission in the observance or performance of any of the acts, matters or things which are herein 

contained.  
34 Employer not bound by personal representations: 
34.1  The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right or claim 

whatsoever by reason of any representation, explanation statement or alleged representation, promise or 
guarantees given or alleged to have been given to him by any person. 

35 Contractor's office at site: 
35.1 The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his agent and 

staff and such office shall be open at all reasonable hours to receive instructions, notice or other 
communications. The CONTRACTOR at all time shall maintain a site instruction book and compliance of 
these shall be communicated to the ENGINEER-IN CHARGE from time to time and the whole document to 
be preserved and handed over after completion of works.  

36 Contractor's subordinate staff and their conduct 
36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer having 

sufficient experience in carrying out work of similar nature, to whom the equipments, materials, if any, shall 
be issued and instructions for works given. The CONTRACTOR shall also provide to the satisfaction of the 
ENGINEER-IN- CHARGE sufficient and qualified staff to superintend the execution of the WORK, competent 
sub-agents, foremen and leading hands including those specially qualified by previous experience to supervise 

the types of works comprised in the CONTRACT in such manner as will ensure work of the best quality, 
expeditious working. Whenever in the opinion of the ENGINEER-IN- CHARGE additional properly qualified 
supervisory staff is considered necessary, they shall be employed by the CONTRACTOR without additional 
charge on accounts thereof. The CONTRACTOR shall ensure to the satisfaction of the ENGINEER-IN-CHARGE 
that SUB- CONTRACTORS, if any, shall provide competent and efficient supervision, over the work entrusted 
to them.  

36.2  If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, assistants, 
foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be guilty of any misconduct or 
be incompetent or insufficiently qualified or negligent in the performance of their duties of that in the 
opinion of the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for administrative or any other 
reason for such person or persons to be employed in the works, the CONTRACTOR, is so directed by the 
ENGINEER-IN-CHARGE, shall at once remove such person or persons from employment thereon. Any 
person or persons so removed from the works shall not again be employed in connection with the WORKS 
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without the written permission of the ENGINEER-IN- CHARGE. Any person so removed from the WORK 
shall be immediately re-placed at the expense of the CONTRACTOR by a qualified and competent 
substitute. Should the CONTRACTOR be requested to repatriate any person removed from the works he 
shall do so and shall bear all costs in connection here with.  

36.3  The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, workmen, and 
others, and shall exercise a proper degree of control over them and in particular and without prejudice to 
the said generality, the CONTRACTOR shall be bound to prohibit and prevent any employees from 
trespassing or acting in any way detrimental or prejudicial to the interest of the community or of the 
properties or occupiers of land and properties in the neighborhood and in the event of such employee so 
trespassing, the CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all consequent 
claims or actions for damages or injury or any other grounds whatsoever. The decision of the ENGINEER-
IN-CHARGE upon any matter arising under this clause shall be final. The CONTRACTOR shall be liable for 
any liability to EMPLOYER on account of deployment of CONTRACTOR's staff etc. or incidental or arising 
out of the execution of CONTRACT. The CONTRACTOR shall be liable for all acts or omissions on the part 
of his staff, Foremen and Workmen and others in his employment, including misfeasance or negligence of 
whatever kind in the course of their work or during their employment, which are connected directly or 
indirectly with the CONTRACT.  
 

36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the EMPLOYER's 
premises shall be properly identified by badges of a type acceptable to the EMPLOYER which must be worn 
at all times on EMPLOYER's premises. CONTRACTOR may be required to obtain daily entry passes for his 
staff/employees from EMPLOYER to work within operating areas. These being safety requirements, no 
relaxations on this account shall be given to CONTRACTOR.  

 
37 Sub-letting of works:  

37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or degree be transferred, 
assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm or corporation 
whatsoever without the consent in writing, of the ENGINEER/EMPLOYER except as provided for in the 
succeeding sub-clause.  

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written consent to Sub- 
contract for the execution of any part of the WORK at the site, being entered in to by CONTRACTOR 
provided each individual Sub- contract is submitted to the ENGINEER-IN-CHARGE before being entered 
into and is approved by him.  

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every month the CONTRACTOR 
shall furnish to the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms 

engaged by the CONTRACTOR and working at the SITE during the previous month with particulars of the 
general nature of the Subcontract or works done by them. 

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding any sub-letting with 
such approval as aforesaid and notwithstanding that the ENGINEER-I N-CHARGE shall have received 
copies of any Subcontracts, the contractor shall be and shall remain solely responsible for the quality, 
proper and expeditious execution of the Contract in all respects as if such sub-letting or Subcontracting 
had not taken place, and as if such work had been done directly by the CONTRACTOR. The CONTRACTOR 
shall bear all responsibility for any act or omission on the part of sub-contractors in regard to work to be 
performed under the CONTRACT.  

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged upon the works at the 
site executes any works which in the opinion of the ENGINEER-IN-CHARGE is not in accordance with the 
CONTRACT documents, the EMPLOYER may by written notice to the CONTRACTOR request him to 
terminate such subcontract and the CONTRACTOR upon the receipt of such notice shall terminate such 
Subcontract and dismiss the SUB-CONTRACTOR(S) and the later shall forthwith leave the works, failing 
which the EMPLOYER shall have the right to remove such SUB- CONTRACTOR(S) from the site.  

v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the EMPLOYER under the 
clause shall relieve the CONTRACTOR of any of his liabilities under the CONTRACT or give rise to any right 

or compensation, extension of time or otherwise failing which the EMPLOYER shall have the right to 
remove such SUB-CONTRACTOR(S) from the site.  

 
38 Power of entry:  

38.1  If the CONTRACTOR shall not commence the WORK in the manner previously described in the CONTRACT 
documents or if he shall at any time in the opinion of the ENGINEER-I N-CHARGE. 
i) fail to carry out the WORK in conformity with the CONTRACT documents, or fail to carry out the 

WORK in accordance with the Time Schedule, or 
ii) substantially suspend work or the WORK for a period of fourteen days without authority from the 

ENGINEER IN-CHARGE, or  
iii) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE, or   
iv) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or 

vi) Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT on his part 
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to be performed or observed or persist in any of the above mentioned breaches of the CONTRACT for 
fourteen days, after notice in writing shall have been given to the CONTRACTOR by the ENGINEER-
IN-CHARGE requiring such breach to be remedied, or  

v) if the CONTRACTOR shall abandon the WORK , or  
vi) If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any 

arrangement or composition with his creditors, or permit any execution to be levied or go into 
liquidation whether compulsory or voluntary not being merely a voluntary liquidation for the purpose 
of amalgamation or reconstruction then in any such case, the EMPLOYER shall have the power to 
enter upon the WORK and take possession thereof and of the materials, temporary WORK, 
construction plant, and stock thereon, and to revoke the CONTRACTOR's license to use the same, and 
to complete the WORK by his agents, other CONTRACTORS or workmen or to relate the same upon 
any terms and to such other person, firm or corporation as the EMPLOYER in his absolute discretion 
may think proper to employ and for the purpose aforesaid to use or authorise the use of any 
materials, temporary work, CONSTRUCTION PLANT, and stock as aforesaid, without making payment 
or allowance to the CONTRACTOR for the said materials other than such as may be certified in writing 
by the ENGINEER-IN-CHARGE to be reasonable, and without making any payment or allowance to the 
CONTRACTOR for the use of the temporary said works, construction plant and stock or being liable for 
any loss or damage thereto, and if the EMPLOYER shall by reason of his taking possession of the 
WORK or of the WORK being completed by other CONTRACTOR (due account being taken of any such 
extra work or works which may or be omitted) then the amount of such excess as certified by the 
ENGINEER-IN- CHARGE shall be deducted from any money which may be due for work done by the 
CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be made good 
and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to sell in such 
manner and for such price as he may think fit all or any of the construction plant, materials etc. 
constructed by or belonging to and to recoup and retain the said deficiency or any part thereof out of 
proceeds of the sale. 

 
39 Contractor's responsibility with the mechanical, electrical, intercommunication system, air 

conditioning contractors and other agencies: 
39.1  Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR executing 

the work of civil construction, to work in close cooperation and coordinate the WORK with the Mechanical, 
Electrical, Air-conditioning and  Intercommunication Contractor's and other agencies or their authorised 
representatives, in providing the necessary grooves, recesses,  cuts and opening etc., in wall, slabs beams 
and columns etc. and making good the same to the desired finish as per specification, for the placement of 
electrical, intercommunication cables, conduits, air-conditioning inlets and outlets grills and other 

equipments etc. where required. For the above said requirements in the false ceiling and other partitions, 
the CONTRACTOR before starting-up the work shall in consultation with the Electrical, Mechanical, 
Intercommunication, Air-conditioning contractor and other agencies prepare and put-up a joint scheme, 
showing the necessary openings, grooves, recesses, cuts, the methods of fixing required for the WORK of 
the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval. The 
CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE, shall have the written 
agreement of the other agencies. The ENGINEER- IN-CHARGE, before communicating his approval to the 
scheme, with any required modification, shall get the final agreement of all the agencies, which shall be 
binding. No claim shall be entertained on account of the above. The CONTRACTOR shall confirm in all 
respects with provision of any statutory regulations, ordinances or byelaws of any local or duly constituted 
authorities or public bodies which may be applicable from time to time to the WORK or any temporary 
works. The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and liabilities of 
every kind, arising out of non- adherance to such stains, ordinances, laws, rules, regulations, etc. 

 
40 Other agencies at site:  

40.1  The CONTRACTOR shall have to execute the WORK in such place and conditions where other agencies 
will also be engaged for other works such as site grading, filling, and levelling, electrical and mechanical 

engineering works, etc. No claim shall be entertained due to WORK being executed in the above 
circumstances. 

 
41 Notice: 

41.1  TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or his duly authorised 
representative at the job site or may be served by registered mail direct to the address furnished by the 
CONTRACTOR. Proof of issue of any such notice could be conclusive of the CONTRACTOR having been 
duly informed of all contents therein.  

41.2  TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall 
be served by sending the same by Registered mail to or delivering the same at the respective site offices 
of M/S. BCPL (INDIA) LTD. addressed to the HEAD/SITE-IN-CHARGE. 
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42 Right of various interests: 

42.1  The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The 
CONTRACTOR shall cooperate and afford other agency(ies) reasonable opportunity for access to the 
WORK for the carriage and storage of materials and execution of their works.  

42.2  Wherever the work being done by any department of the EMPLOYER or by other agency(ies) employed by 
the EMPLOYER is contingent upon WORK covered by this CONTRACT, the respective rights of the various 
interests involved shall be determined by the ENGINEER-IN-CHARGE to secure the completion of the 
various portions of the work in general harmony.  

 
43 Patents and royalties:  

43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or 
compositions of matter to be used or supplied or methods and process to be practised or employed in the 
performance of this CONTRACT, agrees to pay all royalties and licence fees which may be due with respect 
thereto. If any equipment, machinery, materials, composition of matters, be used or supplied or methods 
and processes to be practised or employed in the performance of this CONTRACT,is covered by a patent 
under which the CONTRACTOR is not licensed then the CONTRACTOR before supplying or using the 
equipment, machinery materials, composition method or processes shall obtain such licences and pay such 
royalties and licence fees as may be necessary for performance of this CONTRACT. In the event the 
CONTRACTOR fails to pay any such royalty or obtain any such licence, any suit for infringement of such 
patents which is brought against the CONTRACTOR or the EMPLOYER as a result such failure will be 
defended by the CONTRACTOR at his own expense and the CONTRACTOR will pay any damages and costs 
awarded in such suit. The CONTRACTOR shall promptly notify the EMPLOYER if the CONTRACTOR has 
acquired the knowledge of any plant under which a suit for infringement could be reasonably brought 
because of the use by the EMPLOYER of any equipment, machinery, materials, process, methods to be 
supplied hereunder. The CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with the 
right to extend the same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free licence to 
use in any country, any invention made by the CONTRACTOR or his employee in or as result of the 
performance of the WORK under the CONTRACT. 

43.2  All charges on account of royalty. toilage, rent, octroi terminal or sales tax and/or other duties or any 
other levy on materials obtained for the work or temporary work or part thereof (excluding materials 
provided by the EMPLOYER) shall be borne by the CONTRACTOR. 

43.3  The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this 
CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials obtained from any 

excavation made for the purpose of the WORK or any building or produce upon the site at the time of 
delivery of the possession thereof, but all such substances, materials, buildings and produce shall be the 
property of the EMPLOYER provided that the CONTRACTOR may with the permission of the ENGINEER-IN-
CHARGE, use the same for the purpose of the work by payment of cost of the same at such a rate as may 
be determined by the ENGINEER-IN- CHARGE.  

43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account of claims 
against CONTRACTOR for the contributory infringement of patent rights arising out and based upon the 
claim that the use of the EMPLOYER of the process included in the design prepared by the EMPLOYER and 
used in the operation of the plant infringes on any patent right. With respect to any subcontract entered 
into by CONTRACTOR pursuant to the provisions of the relevant clause hereof, the CONTRACTOR shall 
obtain from the SUB-CONTRACTOR an undertaking to provide the EMPLOYER with the same patent 
protection that CONTRACTOR is required to provide under the provisions of this clause. 

 
44 Liens:  

44.1  If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have become 
liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right to retain out of 
any payment then due or thereafter to become due an amount sufficient to completely indemnify the 

EMPLOYER against such lien or claim and if such lien or claim be valid, the EMPLOYER may pay and 
discharge the same and deduct the amount so paid from any money which may be or may become due 
and payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments are made, the 
CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may be compelled to pay in 
discharging such lien or claim including all costs and reasonable expenses. EMPLOYER reserves the right to 
do the same.  

44.2  The EMPLOYER shall have lien on all materials, equipments including those brought by the CONTRACTOR 
for the purpose of erection, testing and commissioning of the WORK. 

44.3  The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-CHARGE a 
complete release or waiver of all liens arising or which may arise out of his agreement or receipt in full or 
certification by the CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all invoices for 
labour, materials, services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in 
any case an affidavit that so far as the CONTRACTOR has knowledge or information the releases and 
receipts include all the labour and material for which a lien could be filled. 
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44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after the issue 
of FINAL CERTIFICATE, from all liens and other encumbrances against the EMPLOYER on account of debts 
or claims alleged to be due from the CONTRACTOR or his SUB-CONTRACTOR to any person including SUB- 
CONTRACTOR and on behalf of  EMPLOYER will defend at his own expense, any claim or litigation brought 
against the EMPLOYER or the CONTRACTOR in connection therewith. CONTRACTOR shall defend or 
contest at his own expense any fresh claim or litigation by any person including his SUB-CONTRACTOR, till 
its satisfactory settlement even after the expiry of two years from the date of issue of FINAL 
CERTIFICATE. 

 
45 Delays by employer or his authorised agents: 

45.1  In case the CONTRACTOR's performance is delayed due to any act or omission on the part of the 
EMPLOYER or his authorized agents, then the CONTRACTOR shall be given due extension of time for the 
completion of the WORK, to the extent such omission on the part of the EMPLOYER has caused delay in 
the CONTRACTOR's performance of his WORK. 

45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions granted 
except as provided in TENDER DOCUMENT, where the EMPLOYER reserves the right to seek indulgence of 
CONTRACTOR to maintain the agreed Time Schedule of Completion. In such an event the CONTRACTOR 
shall be obliged for working by CONTRACTOR's personnel for additional time beyond stipulated working 

hours as also Sundays and Holidays and achieve the completion date/interim targets. 
 
46 Payment if the contract is terminated: 

46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the CONTRACTOR 
shall be paid by the EMPLOYER in so far as such amounts or items shall not have already been covered by 
payments of amounts  made to the CONTRACTOR for the WORK executed and accepted by ENGINEER-IN-
CHARGE prior to the date of termination at the rates and prices provided for in the CONTRACT and in 
addition to the following: 
i) The amount payable in respect of any preliminary items, so far as the Work or service comprised 

therein has been carried out or performed and an appropriate portion as certified by ENGINEER-IN- 
CHARGE of any such items or service comprised in which has been partially carried out or performed. 

ii)  Any other expenses which the CONTRACTOR has expended for performing the WORK under the 
CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and approved by 
EMPLOYER for payment, based on documentary evidence of his having incurred such expenses. 

46.2  The CONTRACTOR will be further required to transfer the title and provide the following in the manner 
and as directed by the EMPLOYER. 

a) Any and all completed works. 
b) Such partially completed WORK including drawings, informations and CONTRACT rights as the 

CONTRACTOR has specially performed, produced or acquired for the performance of the 
CONTRACTOR. 

 
47 No waiver of rights:  

47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any order by 
the EMPLOYER for payment of money or any payment for or acceptance of the whole or any part of the 
Work by the EMPLOYER nor any extension of time, nor any possession taken by EMPLOYER shall operate 
as a waiver of any provision of the CONTRACT, or of any power herein reserved to the EMPLOYER, or any 
right to damages herein provided, nor shall any waiver of any breach in the CONTRACT be held to be a 
waiver of any other subsequent breach. 

 
48 Certificate not to affect right of employer and liability of contractor: 

48.1  No interim payment certificate(s) issued by the Engineer-in- Charge of the EMPLOYER, nor any sum paid 
on account by the EMPLOYER, nor any extension of time for execution of the work granted by EMPLOYER 

shall affect or prejudice the rights of the Employer against the CONTRACTOR or relieve the CONTRACTOR 
of his obligations for the due performance of the CONTRACT, or be interpreted as approval of the WORK 
done or of the equipment supplied and no certificate shall create liability for the EMPLOYER to pay for 
alterations, amendments, variations or additional works not ordered, in writing, by EMPLOYER or discharge 
the liability of the CONTRACTOR for the payment of damages whether due, ascertained, or certified or not 
or any sum against the payment of which he is bound to indemnify the EMPLOYER. 

 
49 Language and measures:  

49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, Correspondence, 
operating and maintenance Instructions, DRAWINGS, or any other writing shall be written in English 
language. The Metric System of measurement shall be used in the CONTRACT unless otherwise specified. 
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50 Transfer of title:  

50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the EMPLOYER for 
all Supplies till the same are finally accepted by the EMPLOYER after the successful completion of 
PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL CERTIFICATE. 

50.2  However, the EMPLOYER shall have the lien on all such works performed as soon as any advance or 
progressive payment is made by the EMPLOYER to the CONTRACTOR and the CONTRACTOR shall not 
subject these works for use other than those intended under this CONTRACT.  

 
51 Release of information: 

51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any other 
medium, photographs, or other reproduction of the Work under this CONTRACT or description of the site 
dimensions, quantity , quality or other information, concerning the Work unless prior written permission 
has been obtained from the EMPLOYER. 

 
52 Brand names: 

52.1  The specific reference in the SPECIFICATIONS and documents to any material by trade name, make or 
catalogue number shall be construed as establishing standard or quality and performance and not as 
limited competition.  However, TENDERER may offer other similar equipments provided it meets the 
specified standard design and performance requirements. 

 
53 Completion of contract: 

53.1  Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT shall be 
deemed to have been completed at the expiration of the PERIOD OF LIABILITY as provided for under the 
CONTRACT. 

 
54 Spares:  

54.1  The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING of the  plants, 
recommendatory and/or mandatory spares, which are required essential by the manufacturer/supplier. 
The same shall be delivered at SITE, 3(Three) months before COMMISSIONING. Also the CONTRACTOR 
should furnish the manufacturing drawings for fast wearing spares.  

54.2  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments, plants 
and machineries go out of production of spare parts for the equipment furnished and erected by him, he 
shall give at least twelve (12) months' advance notice to the EMPLOYER, so that the latter may order his 
requirement of spares in one lot,  if he so desires. 

 
SECTION-V PERFORMANCE OF WORK  

55 Execution of work:  
55.1  All the Works shall be executed in strict conformity with the provisions of the CONTRACT Documents and 

with such explanatory detailed drawings, specification and instructions as may be furnished from time to 
time to the CONTRACTOR by the ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The 
CONTRACTOR shall be responsible for ensuring that works throughout are executed in the most 
substantial, proper and workmanlike manner with the quality of material and workmanship in strict 
accordance with the SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. The 
CONTRACTOR shall provide all necessary materials equipment labour etc. for execution and maintenance 
of WORK till completion unless otherwise mentioned in the CONTRACT. 

 
56 Co-ordination and inspection of work: 

56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall be the responsibility 
of the ENGINEER-IN-CHARGE. The written instruction regarding any particular job will normally be passed 
by the ENGINEER-IN-CHARGE or his authorised representative. A work order book will be maintained by 
the CONTRACTOR for each sector in which the aforesaid written instructions will be entered. These will be 
signed by the CONTRACTOR or his authorised representative by way of acknowledgement within 12 hours. 

 
57 Work in monsoon and dewatering: 

57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working in the 
monsoon also. The CONTRACTOR must maintain a minimum labour force as may be required for the job 
and plan and execute the construction and erection according to the prescribed schedule. No extra rate 
will be considered for such work in monsoon. 

57.2  During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the 
construction work site free from water at his own cost. 
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58 Work on Sundays and Holidays: 

58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER-IN-
CHARGE or his representative at least two days in advance and obtain permission in writing. The 
CONTRACTOR shall observe all labour laws and other statutory rules and regulations in force. In case of 
any violations of such laws, rules and regulations, consequence if any, including the cost thereto shall be 
exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this 
account. 

 
59 General conditions for construction and erection work: 

59.1  The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of need 
and the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will become 
necessary and the CONTRACTOR should take this aspect into consideration for formulating his rates for 
quotation. No extra claims will be entertained by the EMPLOYER no this account. For carrying out work 
beyond working hours the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized 
representative and obtain his prior written permission. 

59.2  The CONTRACTOR must arrange for the placement of workers in such a way that the delayed completion 

of the WORK or any part thereof for any reason whatsoever will not affect their proper employment. The 
EMPLOYER will not entertain any claim for idle time payment whatsoever.  

59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at regular intervals 
regarding the state and progress of WORK. The details and proforma of the report will mutually be agreed 
after the award of CONTRACT. The CONTRACTOR shall provide display boards showing progress and 
labour strengths at worksite, as directed by the ENGINEER-IN-CHARGE. 

 
60 Alterations in specifications, design and extra works: 

60.1  The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lumpsum 
firm price/item rate quoted by him, the EMPLOYER will not accept any proposals for changes in VALUE OF 
CONTRACT or  extension in time on account of any such changes which may arise to the CONTRACTOR's 
scope of WORK as a result of detailed Engineering and thereafter during the execution of WORK. The only 
exception to this will be a case where the EMPLOYER requests in writing to the CONTRACTOR to upgrade 
the SPECIFICATIONS or the size of any major pieces of equipments, plant or machinery beyond what is 
normally required to meet the scope of WORK as defined in the CONTRACT DOCUMENT. In such cases, a 
change order will be initialled by the CONTRACTOR at the appropriate time for the EMPLOYER's prior 
approval giving the full back-up data for their review and for final settlement of any impact on price within 

30 (thirty) days thereafter.  
60.2  The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to or 

substitutions for, the Schedule of Rates, the original specifications, drawings, designs and instructions that 
may appear to him to be necessary or advisable during the progress of the WORK and the CONTRACTOR 
shall be bound to carry out the such altered/ extra/ new items of WORK in accordance with any 
instructions which may be given to him in writing signed by the ENGINEER-IN- CHARGE, and such 
alterations, omissions, additions or substitutions shall not invalidate the CONTRACT and any altered, 
additional or substituted work which the CONTRACTOR may be directed to do in the manner above 
specified as part of the WORK shall be carried out by the CONTRACTOR on the same conditions in all 
respects on which he agreed to do the main WORK. The time of completion of WORK may be extended for 
the part of the particular job at the discretion of the ENGINEER-IN- CHARGE, for only such alterations, 
additions or substitutions of the WORK, as he may consider as just and reasonable. The rates for such 
additional, altered or substituted WORK under this clause shall be worked out in accordance with the 
following provisions:-  

I. For Item Rate Contract 
a) If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for the 

WORK, the CONTRACTOR is bound to carry on the additional, altered or substituted WORK at the 

same rates as are specified in the CONTRACT. 
b) If the rates for the additional, altered or substituted WORK are not specifically provided in the 

CONTRACT for the WORK, the rates will be derived from the rates for similar class of WORK as 
are specified in the CONTRACT for the WORK. The opinion of the ENGINEER-IN- CHARGE, as to 
whether or not the rates can be reasonably so derived from the items in this CONTRACT will be 
final and binding on the CONTRACTOR.  

c) If the rates for the altered, additional or substituted WORK cannot be determined in the manner 
specified in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of the date 
of receipt of order to carry out the WORK, inform the ENGINEER-IN-CHARGE of the rates which it 
is his intention to charge for such class of WORK, supported by analysis of the rate or rates 
claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the 
prevailing market rates, labour cost at schedule of labour rates plus 10% to cover contractor's 
supervision, overheads and profit and pay the CONTRACTOR accordingly. The opinion of the 
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ENGINEER- IN-CHARGE as to current market rates of materials and the quantum of labour 
involved per unit of measurement will be final and binding on the CONTRACTOR.   

d) Where the item of work will be executed through nominated specialist agency as approved by the 
ENGINEER-IN-CHARGE, then the actual amount paid to such nominated agency supported by 
documentary evidence and as certified by ENGINEER-IN-CHARGE shall be considered plus 10% 
(ten percent) to cover all contingencies, overhead, profits to arrive at the rates.   

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the 
following:- Where the value of additions of new items together with the value of alterations, 
additions/deletions or substitutions does not exceed by or is not less than plus/minus (+)25% of 
the VALUE OF CONTRACT. The item rates in the Schedule of Rates shall hold good for all such 
variations between the above mentioned limits, irrespective of any increase/decrease of 
quantities in the individual items of Schedule of Rates. Where the value of addition of new items 
together with the value of alterations, additions/deletions or substitutions reduces more than 
25% of the contract value but is within the following limits the tenderer shall be paid 
compensation for decrease in the value of work, as follows: S.No. Range of Variation Percentage 
compensation for decrease in the value of work in the respective range. a) Beyond (+) 25% No 
increase and/or up-to & inclusive of decrease shall be (+) 50% applicable for the Schedule of 

Rates (The rates quoted for this increase shall be valid). b) Beyond (-) 25% upto & For reduction 
beyond inclusive of (-) 50% 25%contractor shall be compensated by an amount equivalent to 
10% of the reduction in value of the contract as awarded. For example if the actual contract 
value is 70% of awarded value then compensation shall be 10% of (75-70) i.e. 0.5% of awarded 
contract value. 
 

II. For Lumpsum Contracts: CONTRACTOR shall, within 7 days of the date of receipt of order to carry out 
the WORK, inform the  ENGINEER-IN- CHARGE of the rates which it is his intention to charge for such 
class of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE 
shall determine the rate or rates on the basis of the prevailing market rates, labour cost at schedule of 
labour rates plus 10% to cover contractor's supervision, overheads and profit and pay the 
CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market rates of 
materials and the quantum of labour involved per unit of measurement will be final and binding on the 
CONTRACTOR. 

 
61 Drawings to be supplied by the employer 

61.1  The drawings attached with tender are only for the general guidance to the CONTRACTOR to enable him 

to visualize the type of work contemplated and scope of work involved. The CONTRACTOR will be deemed 
to have studied the DRAWINGS and formed an idea about the WORK involved.  

61.2  Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will be 
furnished from time to time during the progress of the work. The CONTRACTOR shall be deemed to have 
gone through the DRAWINGS supplied to him thoroughly and carefully and in conjunction with all other 
connected drawings and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein 
before actually carrying out the Work. 

61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the CONTRACTOR's office 
on the site and shall be made available to the ENGINEER-IN- CHARGE at any time during the CONTRACT. 
The drawings and other documents issued by the EMPLOYER shall be returned to the EMPLOYER on 
completion of the WORK.  

 
62 Drawings to be supplied by the contractor: 

62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the special 
conditions of contract, and shall be furnished within the specified time.  

62.2  Where approval/review of drawings before manufacture/ construction/fabrication has been specified, it 

shall be CONTRACTOR's responsibility to have these drawings prepared as per the directions of 
ENGINEER-IN-CHARGE and got approved before proceeding with manufacture/construction/fabrication as 
the case may be. Any change that may have become necessary in these drawings during the execution of 
the work shall have to be carried out by the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at 
no extra cost. All final drawings shall bear the certification stamp as indicated below duly signed by both 
the CONTRACTOR and ENGINEER-IN-CHARGE.  "Certified true for _____________________ (Name of 
Work) Agreement No. ___________________________Signed:________________ (CONTRACTOR) 
(ENGINEER-IN-CHARGE) 

62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-CHARGE as far 
as practicable within 3 (Three) weeks and shall be modified by the CONTRACTOR, if any modifications 
and/or corrections are required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such 
modifications and/or corrections and submit the final drawings for approval. Any delays arising out of 
failure by the CONTRACTOR to rectify the drawing in good time shall not alter the Contract Completion 
Time. 
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62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR in six 

copies and one transparent for record purposed to the EMPLOYER.  
 
63 Setting out works: 

63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the Works site 
and a level bench mark and the CONTRACTOR shall set out the Works and shall provide an efficient staff 
for the purpose and shall be solely responsible for the accuracy of such setting out.  

63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, templates, level 
marks, profiles and other similar things and shall take all necessary precautions to prevent their removal or 
disturbance and shall be responsible for the consequence of such removal or disturbance should the same 
take place and for their efficient and timely reinstatement. The CONTRACTOR shall also be responsible for 
the maintenance of all existing survey marks, boundary marks, distance marks and center line marks, 
either existing or supplied and fixed by the CONTRACTOR. The work shall be set out to the satisfaction of 
the ENGINEER-IN-CHARGE. The approval there of joining with the CONTRACTOR by the ENGINEER- IN-
CHARGE in setting out the work, shall not relieve the CONTRACTOR of any of his responsibility.  

63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary reference and 
level posts, pegs, bamboos, flags, ranging rods, strings and other materials for proper layout of the works 
in accordance with the schemes for bearing marks acceptable to the ENGINEER-IN-CHARGE. The center, 
longitudinal or face lines and cross lines shall be marked by means of small masonry pillars. Each pillar 
shall have distinct mark at the centre to enable theodolite to be set over it. No work shall be started until 
all these points are checked and approved by the ENGINEER-IN-CHARGE in writing but such approval shall 
not relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all labour, 
material and other facilities, as necessary, for the proper checking of layout and inspection of the points 
during construction.  

63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be 
protected and fenced by the CONTRACTOR.  

63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents according to which the 
WORK was carried out. 

 
64 Responsibility for level and alignment: 

64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical alignment, 
the levels and correctness of every part of the WORK and shall rectify effectively any errors or 
imperfections therein, such rectifications shall be carried out by the CONTRACTOR, at his own cost, when 

instructions are issued to that effect by the ENGINEER- IN-CHARGE. 
 
65 Materials to be supplied by contractor: 

65.1  The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the materials 
required for the construction including steels, cement and other building materials, tools, tackles, 
construction plant and equipment for the completion and maintenance of the WORK except the materials 
which will be issued by the EMPLOYER and shall make his own arrangement for procuring such materials 
and for the transport thereof. The EMPLOYER may give necessary recommendation to the respective 
authority if so desired by the CONTRACTOR but assumes no further responsibility of any nature. The 
EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which are supplied by 
reputed suppliers. 

65.2  The CONTRACTOR shall properly store all materials either issued to him or brought by him to the SITE to 
prevent damages due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, etc. for 
proper and speedy execution of his works. The CONTRACTOR shall maintain sufficient stocks of all 
materials required by him.  

65.3  No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in writing 
of the ENGINEER-IN-CHARGE. 

 
66 Stores supplied by the employer: 

66.1  If the SPECIFICATION of the WORK provides for the use of any material of special description to be 
supplied from the EMPLOYER's stores or it is required that the CONTRACTOR shall use certain stores to be 
provided by the ENGINEER-IN-CHARGE, such materials and stores, and price to be charged there for as 
hereinafter mentioned being so far as  practicable for the convenience of the CONTRACTOR, but not so as 
in any way to control the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to 
purchase and shall be supplied such materials and stores as are from time to time required to be used by 
him for the purpose of the CONTRACT only. The sums due from the CONTRACTOR for the value of 
materials supplied by the EMPLOYER will be recovered from the running account bill on the basis of the 
actual consumption of materials in the works covered and for which the running account bill has been 
prepared. After the completion of the WORK, however, the CONTRACTOR has to account for the full 
quantity of materials supplied to him as per relevant clauses in this document. 
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66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER will be 
debited to the CONTRACTOR's account at the rates shown in the schedule of materials and if they are not 
entered in the schedule, they will be debited at cost price, which for the purpose of the CONTRACT shall 
include the cost of carriage and all other  expenses whatsoever such as normal storage supervision 
charges which shall have been incurred in obtaining the same at the EMPLOYER's stores. All materials so 
supplied to the CONTRACTOR shall remain the absolute property of the EMPLOYER and shall not be 
removed on any account from the SITE of the WORK, and shall be at all times open for inspection to the 
ENGINEER-IN-CHARGE. Any such materials remaining unused at the time of the completion or termination 
of the CONTRACT shall be returned to the EMPLOYER's stores or at a place as directed by the ENGINEER-
IN-CHARGE in perfectly good condition at CONTRACTOR's cost. 

 
67 Conditions for issue of materials: 

67.1 Materials specified as to be issued by the EMPLOYER will be supplied to the CONTRACTOR by the 
EMPLOYER form his stores. It shall be responsibility of the CONTRACTOR to take delivery of the materials 
and arrange for its loading, transport and unloading at the SITE of WORK at his own cost. The materials 
shall be issued between the working hours and as per the rules of the EMPLOYER as framed from time to 
time. 

67.2  The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials at site 

after these have been issued to him.  
67.3  Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained from 

the manufacturers.   
67.4  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the materials safe 

against damage by rain, dampness, fire, theft etc. He shall also employ necessary watch and ward 
establishment for the purpose.  

67.5  It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of taking delivery 
and satisfy himself that they are in good condition. After the materials have been delivered by the 
EMPLOYER, it shall be the responsibility of the CONTRACTOR to keep them in good condition and if the 
materials are damaged or lost, at any time, they shall be repaired and/or replaced by him at his own cost 
according to the instructions of the ENGINEER-IN-CHARGE.  

67.6   The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which the 
EMPLOYER has undertaken to supply where such failure or delay is due to natural calamities, act of 
enemies, transport and procurement difficulties and any circumstances beyond the control of the 
EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim any compensation or loss suffered by 
him on this account.   

67.7  It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the WORK other 

than those to be supplied by the EMPLOYER. If, however, in the opinion of the ENGINEER-IN-CHARGE the 
execution of the WORK is likely to be delayed due to the CONTRACTOR's inability to make arrangements 
for supply of materials which normally he has to arrange for, the ENGINEER-IN-CHARGE shall have the 
right at his own discretion to issue such materials, if available with the EMPLOYER or procure the materials 
from the market or as elsewhere and the CONTRACTOR will be bound to take such materials at the rates 
decided by the ENGINEER-IN-CHARGE. This, however, does not in any way absolve the CONTRACTOR 
from responsibility of making arrangements for the supply of such materials in part or in full, should such a 
situation occur nor shall this constitute a reason for the delay in the execution of the WORK.  

67.8  None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR for 
manufacturing item which can be obtained as supplied from standard manufacturer in finished form. 

67.9  The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to execute an Indemnity 
Bond in the prescribed form for safe custody and accounting of all materials issued by the EMPLOYER.  

67.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a statement 
showing his requirement of the quantities of the materials to be supplied by the EMPLOYER and the time 
when the same will be required by him for the works, so as to enable the ENGINEER-IN-CHARGE to make 
necessary arrangements for procurement and supply of the material. 

67.11 Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR indicating the 

daily receipt, consumption and balance in hand. This account shall be maintained in a manner prescribed 
by the ENGINEER-IN-CHARGE along with all connected papers viz. requisitions, issues, etc., and shall be 
always available for inspection in the CONTRACTOR's office at SITE.   

67.12 The CONTRACTOR should see that only the required quantities of materials are got issued. The 
CONTRACTOR shall not be entitled to cartage and incidental charges for returning the surplus materials, if 
any, to the stores wherefrom they were issued or to the place as directed by the ENGINEER-IN-CHARGE.  

67.13 Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s) than issued for. 
 
68 Material procured with assistance of employer/return of surplus: 

68.1  Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT where any 
materials for the execution of the CONTRACT are procured with the assistance of the EMPLOYER either by 
issue from EMPLOYER's stock or purchases made under order or permits or licences issued by 
Government, the CONTRACTOR shall hold the said materials as trustee for the EMPLOYER and use such 



Page 57 of 117  

 
Part-A 

 
materials economically and solely for the purpose of the CONTRACT and not dispose them off without the 
permission of the EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, shall determine having 
due regard to the condition of the materials. The price allowed to the CONTRACTOR, however, shall not 
exceed the amount charged to him excluding the storage charges, if any. The decision of the ENGINEER-
IN-CHARGE shall be final and conclusive in such matters. In the event of breach of the aforesaid condition, 
the CONTRACTOR shall, in terms of the licences or permits and/or criminal breach of trust, be liable to 
compensate the EMPLOYER at double rate or any higher rate, in the event of those materials at that time 
having higher rate or not being available in the market, then any other rate to be determined by the 
ENGINEER-IN-CHARGE and his decision shall be final and conclusive. 

69 Materials obtained from dismantling: 

69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part for 
reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK 
of dismantling etc., will be considered as the EMPLOYER's property and will be disposed off to the best 
advantage of  the EMPLOYER. 

70 Articles of value found:  
70.1  All gold, silver and other minerals of any description and all precious stones, coins, treasure relics, 

antiquities and other similar things which shall be found in, under or upon the SITE, shall be the property 
of the EMPLOYER and the CONTRACTOR shall duly preserve the same to the satisfaction of the 
ENGINEER-IN-CHARGE and shall from time to time deliver the same to such person or persons indicated 
by the EMPLOYER. 

71 Discrepancies between instructions: 

71.1  Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, his agent 
or staff or any doubt arises as to the meaning of any such instructions or should there be any 
misunderstanding between the CONTRACTOR's staff and the ENGINEER-IN- CHARGE's staff, the 
CONTRACTOR shall refer the matter immediately in writing to the ENGINEER-IN-CHARGE whose decision 
thereon shall be 7final and conclusive and no claim for losses alleged to have been caused by such 
discrepancies between instructions, doubts, or misunderstanding shall in any event be admissible. 

 
72 Action where no specification is issued: 

72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by the EMPLOYER as 
mentioned in the Tender Documents such WORK shall be carried out in accordance with Indian Standard 
Specifications and if the Indian Standard Specifications do not cover the same, the WORK should be 
carried out as per standard Engineering Practice subject to the approval of the ENGINEER-IN-CHARGE. 

 
73 Inspection of works: 

73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any time wherever 
in progress either on the SITE or at the CONTRACTOR's premises/workshops wherever situated, premises/ 
workshops of any person, firm or corporation where WORK in connection with the CONTRACT may be in 
hand or where materials are being or are to be supplied, and the CONTRACTOR shall afford or procure for 
the ENGINEER-IN- CHARGE every facility and assistance to carry out such inspection. The CONTRACTOR 
shall, at all time during the usual working hours and at all other time at which reasonable notice of the 
intention of the ENGINEER-IN- CHARGE or his representative to visit the WORK shall have been given to 
the CONTRACTOR, either himself be present or receive orders and instructions, or have a responsible 
agent duly accredited in writing, present for the purpose. Orders given to the CONTRACTOR's agent shall 
be considered to have the same force as if they had been given to the CONTRACTOR himself. The 
CONTRACTOR shall give not less than seven days notice in writing to the ENGINEER-IN-CHARGE before 
covering up or otherwise placing beyond reach of inspection and measurement of any work in order that 
the same may be inspected and measured. In the event of breach of above the same shall be uncovered 
at CONTRACTOR's expense for carrying out such measurement or inspection.  

73.2  No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in writing 
of the Engineer-in-Charge. The CONTRACTOR is to provide at all time during the progress of the WORK 
and the maintenance period, proper means of access with ladders, gangways etc. and the necessary 
attendance to move and adopt as directed for inspection or measurements of the WORK by the 
ENGINEER- IN-CHARGE. 

73.3  The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all necessary 
instruments and assistance in checking or setting out of WORK and in the checking of any WORK made by 
the CONTRACTOR for the purpose of setting out and taking measurements of WORK.  

 
74 Tests for quality of work:  

74.1  All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and in 
accordance with the instructions of the ENGINEER-IN-CHARGE and shall be subjected from time to time to 
such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or 
fabrication or on the site or at all or any such places. The CONTRACTOR shall provide assistance, 
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instruments, labour and materials as are normally required for examining, measuring and testing any 
workmanship as may be selected and required by the ENGINEER-IN-CHARGE.  

74.2  All the tests that will be necessary in connection with the execution of the WORK as decided by the 
ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the EMPLOYER by paying the 
charges as decided by the EMPLOYER from time to time. In case of non- availability of testing facility with 
the EMPLOYER, the required test shall be carried out at the cost of CONTRACTOR at Government or any 
other testing laboratory as directed by ENGINEER-IN-CHARGE.  

74.3  If any tests are required to be carried out in conjunction with the WORK or materials or workmanship not 
supplied by the CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions of 
ENGINEER-IN-CHARGE and cost of such tests shall be reimbursed by the EMPLOYER. 

 
75 Samples for approval:  

75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested or if required 
by the specifications, adequate samples of all materials and finished to be used in the WORK. Such 
samples shall be submitted before the WORK is commenced and in ample time to permit tests and 
examinations thereof. All materials furnished and finishes applied in actual WORK shall be fully equal to 
the approved samples. 

 

76 Action and compensation in case of bad work: 

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, imperfect 
or unskilled workmanship, or with materials of any inferior description, or that any materials or articles 
provided by the CONTRACTOR for the execution of the WORK are unsound, or of a quality inferior to that 
contracted for, or otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on demand in 
writing from the ENGINEER-IN-CHARGE or his authorised representative specifying the WORK, materials or 
articles complained of notwithstanding that the same may have been inadvertently passed, certified and 
paid for, forthwith rectify or remove and reconstruct the WORK so specified and provide other proper and 
suitable materials or articles at his own cost and in the event of failure to do so within the period specified 
by the ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR shall be liable to pay 
compensation at the rate of 1 % (One percent) of the estimated cost of the whole WORK, for every week 
limited to a maximum of 10% (ten percent) of the value of the whole WORK, while his failure to do so 
shall continue and in the case of any such failure the ENGINEER-IN-CHARGE may on expiry of notice 
period rectify or remove and re-execute the WORK or remove and replaced with others, the materials or 
articles complained of to as the case may be at the risk and expense in all respects of the CONTRACTOR. 
The decision of the Engineering-in-charge as to any question arising under this clause shall be final and 

conclusive. 
77 Suspension of works: 

77.1  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in writing by 
the ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS or any part thereof for 
such written order, proceed with the WORK therein ordered to be suspended until, he shall have received 
a written order to proceed therewith. The CONTRACTOR shall not be entitled to claim compensation for 
any loss or damage sustained by him by reason of temporary suspension of the WORKS aforesaid. An 
extension of time for completion, corresponding with the delay caused by any such suspension of the 
WORKS as aforesaid will be granted to the ONTRACTOR should he apply for the same provided that the 
suspension was not consequent to any default or failure on the part of the CONTRACTOR. 

77.2  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a period of more 
than two months, the CONTRACTOR shall have the option to terminate the CONTRACT.  

78 Employer may do part of work: 

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the provisions 
of this CONTRACT the EMPLOYER has the alternative right, instead of assuming charge of entire WORK, to 
place additional labour force, tools, equipments and materials on such parts of the WORK, as the 

EMPLOYER may designate or also engage another CONTRACTOR to carry out the WORK. In such cases, 
the EMPLOYER shall deduct from the amount which otherwise might become due to the CONTRACTOR, 
the cost of such work and material with ten percent (10%) added to cover all departmental charges and 
should the total amount thereof exceed the amount due to the CONTRACTOR, the CONTRACTOR shall pay 
the difference to the EMPLOYER. 

 
79 Possession prior to completion: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or partially 
completed WORK or part of the WORK. Such possession or use shall not be deemed to be an acceptance 
of any work completed in accordance with the CONTRACT agreement. If such prior possession or use by 
the ENGINEER-IN- CHARGE delays the progress of WORK, equitable adjustment in the time of completion 
will be made and the CONTRACT agreement shall be deemed to be modified accordingly. 
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80 Defects Liability Period (Twelve months period of liability from the date of issue of completion 

certificate): 

80.1  The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date of 
completion of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in the Completion 
Certificate. Any damage or defect that may arise or lie undiscovered at the time of issue of Completion 
Certificate, connected in any way with the equipment or materials supplied by him or in the workmanship, 
shall be rectified or replaced by the CONTRACTOR at his own expense as deemed necessary by the 
ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by other work 
and deduct actual cost incurred towards labour, supervision and materials consumables or otherwise plus 
100% towards overheads (of which the certificate of ENGINEER-IN-CHARGE shall be final) from any sums 
that may then be or at any time thereafter, become due to the CONTRACTOR or from his Contract 
Performance Security, or the proceeds of sale thereof or a sufficient part on thereof.  

80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions would be 
beneficial or necessary to fulfil the guarantees called for, he shall bring this to the notice of the ENGINEER- 
IN-CHARGE in writing. If during the period of liability any portion of the WORK/equipment, is found 
defective and is rectified/ replaced, the period of liability for such equipment/ portion of WORK shall be 
operative from the date such rectification/ replacement are carried out and Contract Performance 
Guarantee shall be furnished separately for the extended period of liability for that portion of WORK/ 
equipment only. Notwithstanding the above provisions the supplier's, guarantees/warrantees for the 
replaced equipment shall also be passed on to the EMPLOYER.  

80.3  LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the aggregate total 
liability of CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement / 
Contract Value. However, neither party shall be liable to the other party for any indirect and consequential 
damages, loss of profits or loss of production. 

 
81 Care of works:  

81.1  From the commencement to completion of the WORK, the CONTRACTOR shall take full responsibility for 
the care for all works including all temporary works and in case any damages, loss or injury shall happen 
 to the WORK or to any part thereof or to any temporary works from any cause whatsoever, shall at his 
own cost repair and make good the same so that at completion the WORK shall be in good order and in 
conformity in every respects with the requirement of the CONTRACT and the ENGINEER-IN- CHARGE's 
instructions. 

81.2  DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the ENGINEER-IN-
CHARGE shall: a) Decide that any works done or materials used by the CONTRACTOR or by any SUB-

CONTRACTOR is defective or not in accordance with the CONTRACT, or that the works or any portion 
thereof are defective, or do not fulfill the requirements of CONTRACT (all such matters being hereinafter, 
called `Defects' in this clause), and b) As soon as reasonably practicable, gives to the CONTRACTOR notice 
in writing of the said decision, specifying particulars of the defects alleged to exist or to have occurred, 
then the CONTRACTOR shall at his own expenses and with all speed make good the defects so specified. 
In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the CONTRACTOR, such 
steps as may in all circumstances, be reasonable to make good such defects. The expenditure so incurred 
by the EMPLOYER will be recovered from the amount due to the CONTRACTOR. The decision of the 
ENGINEER-IN-CHARGE with regard to the amount to be recovered from the CONTRACTOR will be final and 
binding on the CONTRACTOR. As soon as the WORK has been completed in accordance with the 
CONTRACT (except in minor respects that do not affect their use for the purpose for which they are 
intended and except for maintenance thereof provided in clause 80.1 of General Conditions of Contract) 
and have passed the tests on completion, the ENGINEER-IN-CHARGE shall issue a certificate (hereinafter 
called Completion Certificate) in which he shall certify the date on which the WORK have been so 
completed and have passed the said tests and the EMPLOYER shall be deemed to have taken over the 
WORK on the date so certified. If the WORK has been divided into various groups in the CONTRACT, the 
EMPLOYER shall be entitled to take over any group or groups before the other or others and there upon 

the ENGINEER-IN-CHARGE shall issue a Completion Certificate which will, however, be for such group or 
groups so taken over only. In such an event if the group /section/ part so taken over is related, to the 
integrated system of the work, not withstanding date of grant of Completion Certificate for group/ section/ 
part. The period of liability in respect of such group/ section/ part shall extend 12 (twelve) months from 
the date of completion of WORK.  

81.3  DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a COMPLETION 
CERTIFICATE he shall make good, with all possible speed, any defect arising from the defective materials 
supplied by the CONTRACTOR or workmanship or any act or omission of the CONTRACT or that may have 
been noticed or developed, after the works or groups of the works has been taken over, the period 
allowed for carrying out such WORK will be normally one month. If any defect be not remedied within a 
reasonable time, the EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense and 
deduct from the final bill such amount as may be decided by the EMPLOYER. If by reason of any default 
on the part of the CONTRACTOR a COMPLETION CERTIFICATE has not been issued in respect of any 

 



Page 60 of 117  

 
Part-A 

 
portion of the WORK within one month after the date fixed by the CONTRACT for the completion of the 
WORK, the EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of which a 
completion certificate has not been issued, provided that the WORK or the portion thereof so used as 
aforesaid shall be afforded reasonable opportunity for completing these works for the issue of Completion 
Certificate. 

82 Guarantee/transfer of guarantee: 

82.1  For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment against 
termite or any other specialized works etc. the CONTRACTOR shall invariably engage SUB-CONTRACTORS 
who are specialists in the field and firms of repute and such a SUB-CONTRACTOR shall furnish guarantees 
for their workmanship to the EMPLOYER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/ 
firm is not prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give that guarantee 
to the EMPLOYER directly. 

83 Training of employer's personnel: 

83.1  The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the 
EMPLOYER at the works of the CONTRACTOR without any cost to the EMPLOYER. The period and the 
nature of training for the individual personnel shall be agreed upon mutually between the CONTRACTOR 

and the EMPLOYER. These engineering personnel shall be given special training at the shops, where the 
equipment will be manufactured and/ or in their collaborator's works and where possible, in any other 
plant where equipment manufactured by the CONTRACTOR or his collaborators is under installation or test 
to enable those personnel to become familiar with the equipment being furnished by the CONTRACTOR. 
EMPLOYER shall bear only the to and fro fare of the said engineering personnel. 

 
84 Replacement of defective parts and materials: 

84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the CONTRACTOR, 
that the CONTRACTOR has manufactured any plant or part of the plant unsound or imperfect or has 
furnished plant inferior to the quality specified, the CONTRACTOR on receiving details of such defects or 
deficiencies shall at his own expenses within 7 (seven) days of his receiving the notice, or otherwise within 
such time as may be reasonably necessary for making it good, proceed to alter, re-construct or remove  
such work and furnish fresh equipments up-to the standards of the specifications. In case the 
CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's notice in writing 
of his intentions to do so, proceed to remove the portion of the WORK so complained of and at the cost of 
CONTRACTOR's, perform all such works or furnish all such equipments provided that nothing in the clause 
shall be deemed to deprive the EMPLOYER of or affect any rights under the CONTRACT, the EMPLOYER 

may otherwise have in respect of such defects and deficiencies.  
84.2  The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments to the 

EMPLOYER of the extra cost, of such replacements procured including erection/installation as provided for 
in the CONTRACT; such extra cost being the ascertained difference between the price paid by the 
EMPLOYER for such replacements and the CONTRACT price portion for such defective plants and 
repayments of any sum paid by the EMPLOYER to the CONTRACTOR in respect of such defective plant. 
Should the EMPLOYER not so replace the defective plant the CONTRACTOR's extreme liability under this 
clause shall be limited to the repayment of all such sums paid by the EMPLOYER under the CONTRACT for 
such defective plant. 

 
85 Indemnity  

85.1  If any action is brought before a Court, Tribunal or any other Authority against the Employer or an officer 
or agent of the EMPLOYER, for the failure, omission or neglect on the part of the CONTRACTOR to perform 
any acts, matters, covenants or things under the CONTRACT, or damage or injury caused by the alleged 
omission or negligence on the part of the CONTRACTOR, his agents, representatives or his SUB- 
CONTRACTOR's, or in connection with any claim based on lawful demands of SUB-CONTRACTOR's 

workmen suppliers or employees, the CONTRACTOR, shall in such cases indemnify and keep the 
EMPLOYER and/or their representatives harmless from all losses, damages, expenses or decrees arising 
out of such action. 

 
86 Construction aids, equipments, tools & tackles: 

86.1  CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite 
CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing 
Equipment and Appliances, including imports of such equipment etc. as required. In case of import of the 
same the rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the duty 
drawback applicable thereon shall be ascertained by the CONTRACTOR from the concerned authorities of 
Government of India. It shall be clearly understood that EMPLOYER shall not in any way be responsible for 
arranging to obtain Custom Clearance and/or payment of any duties and/or duty draw backs etc. for such 
equipments so imported by the CONTRACTOR and the CONTRACTOR shall be fully responsible for all 
taxes, duties and documentation with regard to the same. Tenderer in his own interest may contact, for 
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any clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of India. All clarifications so 
obtained and interpretations thereof shall be solely the responsibility of the CONTRACTOR.  

 
SECTION-VI CERTIFICATES AND PAYMENTS  
87 Schedule of rates and payments: 

87.1  CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to CONTRACTOR for the whole 
of the WORK to be done and for the performance of all the obligations undertaken by the CONTRACTOR 
under the CONTRACT DOCUMENTS shall be ascertained by the application of the respective Schedule of 
Rates (the inclusive nature of which is more particularly defined by way of application but not of limitation, 
with the succeeding sub-clause of this clause) and payment to be made accordingly for the WORK actually 
executed and approved by the ENGINEERIN- CHARGE. The sum so ascertained shall (excepting only as 
and to the extent expressly provided herein) constitute the sole and inclusive remuneration of the 
CONTRACTOR under the CONTRACT and no further or other payment whatsoever shall be or become due 
or payable to the CONTRACTOR under the CONTRACT.  

87.2  SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the CONTRACTOR shall remain firm 
till the issue of FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall be 
deemed to include and cover all costs, expenses and liabilities of every description and all risks of every 
kind to be taken in executing, completing and handing over the WORK to the EMPLOYER by the 
CONTRACTOR. The CONTRACTOR shall be deemed to have known the nature, scope, magnitude and the 
extent of the WORK and materials required though the CONTRACT DOCUMENT may not fully and precisely 
furnish them. Tenderer's shall make such provision in the Schedule of Rates as he may consider necessary 
to cover the cost of such items of WORK and materials as may be reasonable and necessary to complete 
the WORK. The opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are necessary and 
reasonable for COMPLETION OF WORK shall be final and binding on the CONTRACTOR, although the same 
may not be shown on or described specifically in CONTRACT DOCUMENTS. Generality of this present 
provision shall not be deemed to cut down or limit in any way because in certain cases it may and in other 
cases it may not be expressly stated that the CONTRACTOR shall do or perform a work or supply articles 
or perform services at his own cost or without addition of payment or without extra charge or words to the  
same effect or that it may be stated or not stated that the same are included in and covered by the 
Schedule of Rates.  
 

87.3  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR ETC.: Without in 
any way limiting the provisions of the preceding sub-clause the Schedule of Rates shall be deemed to 

include and cover the cost of all construction equipment, temporary WORK (except as provided for herein), 
pumps, materials, labour, insurance, fuel, consumables, stores and appliances to be supplied by the 
CONTRACTOR and all other matters in connection with each item in the Schedule of Rates and the 
execution of the WORK or any portion thereof finished, complete in every respect and maintained as 
shown or described in the CONTRACT DOCUMENTS or as may be ordered in writing during the 
continuance of the CONTRACT.  

87.4  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule of Rates (i.e., VALUE 
OF CONTRACT) shall be deemed to include and cover the cost of all royalties and fees for the articles and 
processes, protected by letters, patent or otherwise incorporated in or used in connection with the WORK, 
also all royalties, rents and other payments in connection with obtaining materials of whatsoever kind for 
the WORK and shall include an indemnity to the EMPLOYER which the CONTRACTOR hereby gives against 
all actions, proceedings, claims, damages, costs and expenses arising from the incorporation in or use on 
the WORK of any such articles, processes or materials, octroi or other municipal or local Board Charges, if 
levied on materials, equipment or machineries to be brought to site for use on WORK shall be borne by the 
CONTRACTOR.  

87.5  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of Customs Duties, 
Excise Duties, Sales Tax, Sales Tax on works Contract quay or any port dues, transport charges, stamp 

duties or Central or State Government or local Body or Municipal Taxes or duties, taxes or charges (from 
or of any other body), whatsoever, will be granted or obtained, all of which expenses shall be deemed to 
be included in and covered by the Schedule or Rates. The CONTRACTOR shall also obtain and pay for all 
permits or other privileges necessary to complete the WORK. 

87.6  SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall be deemed to include and 
cover the risk of all possibilities of delay and interference with the CONTRACTOR's conduct of WORK which 
occur from any causes including orders of the EMPLOYER in the exercise of his power and on account of 
extension of time granted due to various reasons and for all other possible or probable causes of delay.  

87.7  SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, no alteration will be 
allowed in the Schedule of Rates by reason of works or any part of them being modified, altered, 
extended, diminished or committed. The Schedule of Rates are fully inclusive of rates which have been 
fixed by the CONTRACTOR and agreed to by the EMPLOYER and cannot be altered. For lumpsum 
CONTRACTS, the payment will be made according to the WORK actually carried out, for which purpose an 
item wise, or work wise Schedule of Rates shall be furnished, suitable for evaluating the value of WORK 
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done and preparing running account bill. Payment for any additional work which is not covered in the 
Schedule of Rates, shall only be released on issuance of change order. 

 
88 Procedure for measurement and billing of work in progress: 

88.1  BILLING PROCEDURE: Following procedures shall be adopted for billing of works executed by the 
CONTRACTOR. 

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets supplied by 
EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and passing. 

88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded on the sheets and 
shall certify correctness of the same on the measurement sheets.  

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in accordance 
with the terms and conditions of the CONTRACTS, within 7 days of submission of the bills, complete in 
all respects and send the same to the Employer to effect payment to the CONTRACTOR.  

88.1.4 BCPL shall make all endeavour to make payments of undisputed amount of the bills submitted based 
on the joint measurements within 15 (Fifteen) days from the date of certification by the Engineer-in-
Charge.  

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 
EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER/CONSULTANT shall 

be fully responsible for checking the measurements quantitatively and qualitatively as recorded in the 
Measurement Books/ Bills.  

88.1.6 While preparing the final bills overall measurements will not be taken again. Only volume of work 
executed since the last measured bill alongwith summary of final measurements will be considered for 
the final bill. However, a detailed check shall be made as to missing measurements and in case there 
are any missing items or measurements the same shall be recorded.  

88.1.7 COMPUTERISED BILLING SYSTEM: BCPL (India) Limited has introduced Computerised Billing System 
whereby when the Bills are submitted in BCPL by a Contractor, a receipt number is generated. The 
Contractor can know the status of the Bill through BCPL’s website. (Not applicable in case of 
BCPL)  

88.2  SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in the tender, no `Secured 
Advance' on security of materials brought to site for execution of contracted items(s) shall be paid to the 
Contractor whatsoever. 
 

88.3  DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of measurement not 
covered by the CONTRACT to be adopted for any item of WORK, mode of measurement as per latest 
Indian Standard Specifications shall be followed.  

88.4  ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to the CONTRACTOR in every 
certificate prepared for payment, sum of less than 50 paise shall be omitted and the total amount on each 
certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise shall be omitted and 
sums of 50 paise and more up-to one rupee shall be reckoned as one rupee. 

 
89 Lumpsum in tender:  

89.1  The payment against any Lump-sum item shall be made only on completion of that item as per the 
provision of the CONTRACT after certification by ENGINEER-IN-CHARGE. 

 
90 Running account payments to be regarded as advance: 

90.1  All running account payments shall be regarded as payment by way of advance against the final payment 
only and not as payments for WORK actually done and completed and shall not preclude the requiring of 
bad, unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-
erected or be considered as an admission of the due performance of the CONTRACT, or any part thereof, 
in this respect, or of the accruing of any claim by the CONTRACTOR, nor shall it conclude, determine or 
affect in any way the powers of the EMPLOYER under these conditions or any of them as to the final 

settlement and adjustment of the accounts or otherwise, or in any other way vary or affect the 
CONTRACT. The final bill shall be submitted by the CONTRACTOR within one month of the date of physical 
completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of the measurement and of 
total amount payable for the WORK accordingly shall be final and binding on all parties 

 
91 Notice of claims for additional payments: 

91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional 
WORKS or MATERIAL change in original SPECIFICATIONS carried out by him in respect of WORK he shall 
forthwith give notice in writing to the ENGINEER-IN-CHARGE that he claims extra payment. Such notice 
shall be given to the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such claims and such notice 
shall contain full particulars of the nature of such claim with full details of amount claimed. Irrespective of 
any provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge 
claim on the EMPLOYER within 10 (ten) days of the commencement of happening of the event and 
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quantify the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his right to claim any 
compensation/reimbursement/damages etc. or refer the matter to arbitration. Failure on the part of 
CONTRACTOR to put forward any claim without the necessary particulars as above within the time above 
specified shall be an absolute waiver thereof. No omission by EMPLOYER to reject any such claim and no 
delay in dealing therewith shall be waiver by EMPLOYER of any of this rights in respect thereof.  

91.2  ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause to discharge 
these in a manner considered appropriate after due deliberations thereon. However, CONTRACTOR shall 
be obliged to carry on with the WORK during the period in which his claims are under consideration by the 
EMPLOYER, irrespective of the outcome of such claims, where additional payments for WORKS considered 
extra are justifiable in accordance with the CONTRACT provisions, EMPLOYER shall arrange to release the 
same in the same manner as for normal WORK payments. Such of the extra works so admitted by 
EMPLOYER shall be governed by all the terms, conditions, stipulations and specifications as are applicable 
for the CONTRACT. The rates for extra works shall generally be the unit rates provided for in the 
CONTRACT. In the event unit rates for extra works so executed are not available as per CONTRACT, 
payments may either be released on day work basis for which daily/hourly rates for workmen and hourly 
rates for equipment rental shall apply, or on the unit rate for WORK executed shall be derived by 
interpolation/ extrapolation of unit rates already existing in the CONTRACT. In all the matters pertaining to 
applicability of rate and admittance of otherwise of an extra work claim of CONTRACTOR the decision of 
ENGINEER-IN-CHARGE shall be final and binding. 

92 Payment of contractor's bill:  

92.1  No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of the work 
shall have been completed and a certificate of completion given. But in case of works estimated to cost 
more than Rs.10,000/-, that CONTRACTOR on submitting the bill thereof be entitled to receive a monthly 
payment proportionate to the part thereof approved and passed by the ENGINEER-IN-CHARGE, whose 
certificate of such approval and passing of the sum so payable shall be final and conclusive against the 
CONTRACTOR. This payment will be made after making necessary corrections/deductions as stipulated 
elsewhere in the CONTRACT DOCUMENT for materials, Contract Performance Security, taxes etc.  

92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque forwarding 
the same to registered office or the notified office of the CONTRACTOR. In no case will EMPLOYER be 
responsible if the cheque is mislaid or misappropriated by unauthorised person/persons. In all cases, the 
CONTRACTOR shall present his bill duly pre-receipted on proper revenue stamp payment shall be made in 
Indian Currency.  
 

92.3 In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission of bill on 
joint measurements, after completion of all the obligations under the CONTRACT. 

 
93 Receipt for payment:  

93.1  Receipt for payment made on account of work when executed by a firm, must be signed by a person 
holding due power of attorney in this respect on behalf of the CONTRACTOR, except when the 
CONTRACTOR's are described in their tender as a limited company in which case the receipts must be 
signed in the name of the company by one of its principal officers or by some other person having 
authority to give effectual receipt for the company. 

94 Completion certificate:  

94.1  APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his obligation under 
Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. The ENGINEER-IN-CHARGE shall 
normally issue to the CONTRACTOR the COMPLETION CERTIFICATE within one month after receiving any 
application therefore from the CONTRACTOR after verifying from the completion documents and satisfying 
himself that the WORK has been completed in accordance with and as set out in the construction and 
erection drawings, and the CONTRACT DOCUMENTS. The CONTRACTOR, after obtaining the COMPLETION 
CERTIFICATE, is eligible to present the final bill for the WORK executed by him under the terms of 
CONTRACT.  

94.2  COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all respects, the 
CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, but 
no certificate shall be given nor shall the WORK be deemed to have been executed until all scaffolding, 
surplus materials and rubbish is cleared off the SITE completely nor until the WORK shall have been 
measured by the ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive. The 
WORKS will not be considered as complete and taken over by the EMPLOYER, until all the temporary 
works, labour and staff colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. If the 
CONTRACTOR fails to comply with the requirements of this clause on or before the date fixed for the 
completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR remove 
such scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit and clean off such 
dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all expenses so incurred and 
shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum 
actually realised by the sale thereof.  
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94.3  COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the following documents will be 
deemed to form the completion documents:  
(i) The technical documents according to which the WORK was carried out. Six (6) sets of construction 

drawings showing therein the modification and correction made during the course of execution and 
signed by the ENGINEER-IN-CHARGE.  

(ii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 
(iii) Certificates of final levels as set out for various works.  
(iv) Certificates of tests performed for various WORKS.  
(v) Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list 

of surplus materials returned to the EMPLOYER's store duly supported by necessary documents. 
95 Final decision and final certificate: 

95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that the 
WORKS have been duly maintained by the CONTRACTOR during monsoon or such period as hereinbefore 
provided in Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-up any subsidence 
and performed all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall (without 
prejudice to the rights of the EMPLOYER to retain the provisions of relevant Clause hereof) otherwise give 
a certificate herein referred to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall not be 
considered to have fulfilled the whole of his obligations under CONTRACT until FINAL CERTIFICATE shall 

have been given by the ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK and 
taking possession, working or using of the same or any part thereof by the EMPLOYER.  

96 Certificate and payments on evidence of completion: 
96.1  Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on general 

account shall be taken to be an admission by the EMPLOYER of the due performance of the CONTRACT or 
any part thereof or of occupancy or validity of any claim by the CONTRACTOR.  

97 Deductions from the contract price: 
97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the provisions 

of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the EMPLOYER. All such  
claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such 
claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills 
and if not paid by the CONTRACTOR within the said period, the EMPLOYER may, then, deduct the amount 
from any moneys due i.e., Contract Performance Security or becoming due to the CONTRACTOR under the 
CONTRACT or may be recovered by actions of law or otherwise, if the CONTRACTOR fails to satisfy the 
EMPLOYER of such claims. 

 
SECTION-VII TAXES AND INSURANCE  

98 Taxes, Duties, Octroi etc:  

98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of any 
and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter imposed, increased, modified, all 
the sales taxes, duties, octrois etc. now in force and hereafter increased, imposed or modified, from time 
to time in respect of WORKS and materials and all contributions and taxes for unemployment 
compensation, insurance and old age pensions or annuities now or hereafter imposed by any Central or 
State Government authorities which are imposed with respect to or covered by the wages, salaries, or 
other compensations paid to the persons employed by the CONTRACTOR and the CONTRACTOR shall be 
responsible for the compliance of all SUB-CONTRACTORS, with all applicable Central, State, Municipal and 
local law and regulation and requirement of any Central, State or local Government agency or authority. 
CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless from any liability or 
penalty which may be imposed by the Central, State or Local authorities by reason or any violation by 
CONTRACTOR or SUB-CONTRACTOR of such laws, suits or proceedings that may be brought against the 
EMPLOYER arising under, growing out of, or by reason of the work provided for by this CONTRACT, by 
third parties, or by Central or State Government authority or any administrative sub-division thereof. Tax 
deductions will be made as per the rules and regulations in force in accordance with acts prevailing from 

time to time.  
99 Sales tax/Turnover tax:  

99.1  Tenderer should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether on the 
works contract as a whole or in respect of bought out components used by the CONTRACTOR in execution 
of the CONTRACT.  EMPLOYER shall not be responsible for any such liability of the CONTRACTOR in 
respect of this CONTRACT. 

100  Statutory variations  

100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished product. Any 
statutory variations in Excise Duty and sales tax on finished product during the contractual completion 
period, shall be to the Employer's account for which the Contractor will furnish documentary evidence(s) in 
support of their claims to BCPL. However, any increase in the rate of these taxes and duties (E.D. and 
S.T.) beyond the contractual completion period shall be to Contractor's account and any decrease shall be 
passed on to BCPL.  
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101  Insurance:  

101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain insurance with 
reputable insurance companies to the satisfaction of the EMPLOYER as follows: CONTRACTOR at his cost 
shall arrange, secure and maintain insurance as may be necessary and to its full value for all such amounts 
to protect the WORKS in progress from time to time and the interest of EMPLOYER against all risks as 
detailed herein. The form and the limit of such insurance, as defined here in together with the under 
works thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of work 
acceptance the responsibility to maintain adequate insurance coverage at all times during the period of 
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relieve him 
of any of his responsibilities and obligations under CONTRACT. Any loss or damage to the equipment, 
during ocean transportation, port/custom clearance, inland and port handling, inland transportation, 
storage, erection and commissioning till such time the WORK is taken over by EMPLOYER, shall be to the 
account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all claims and make good 
for the damage or loss by way of repairs and/or replacement of the parts of the Work damaged or lost. 
CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and documents taken out 
by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the EMPLOYER 
immediately upon the CONTRACTOR having taken such insurance coverage. CONTRACTOR shall also 
inform the EMPLOYER at least 60(Sixty) days in advance regarding the expiry cancellation and/or changes 

in any of such documents and ensure revalidation/renewal etc., as may be necessary well in time. 
Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of 
equipment lost in transit and/or during erection, shall be made available by the EMPLOYER. CONTRACTOR 
shall, however, be responsible for obtaining requisite licences, port clearances and other formalities 
relating to such import. The risks that are to be covered under the insurance shall include, but not be 
limited to the loss or damage in handling, transit, theft, pilferage, riot, civil commotion, weather 
conditions, accidents of all kinds, fire, war risk (during ocean transportation only) etc. The scope of such 
insurance shall cover the entire value of supplies of equipments, plants and materials to be imported from 
time to time. All costs on account of insurance liabilities covered under CONTRACT will be to 
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the EMPLOYER may from 
time to time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance 
coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for 
reduction in VALUE OF CONTRACT to the extent of reduced premium amounts CONTRACTOR as far as 
possible shall cover insurance with Indian Insurance Companies, including marine Insurance during ocean 
transportation.  
 

101.1.1 EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does hereby accept full and 

exclusive liability for the compliance with all obligations imposed by the Employee State Insurance Act 
1948 and the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless for 
any liability or penalty which may be imposed by the Central, State or Local authority by reason of any 
asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 
1948, and also from all claims, suits or proceeding that may be brought against the EMPLOYER arising 
under, growing out of or by reasons of the work provided for by this CONTRACTOR, by third parties or 
by Central or State Government authority or any political sub- division thereof. The CONTRACTOR 
agrees to fill in with the Employee's State Insurance Corporation, the Declaration Forms, and all forms 
which may be required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are 
employed in the WORK provided for or those covered by ESI from time to time under the Agreement. 
The CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the 
employee's contribution as per the first schedule of the Employee's State Insurance Act from wages 
and affix the Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit 
and secure the agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's State 
Insurance Corporation Account, the Employee's contribution as required by the Act. The 
CONTRACTOR agrees to maintain all cards and Records as required under the Act in respect of 
employees and payments and the CONTRACTOR  shall secure the agreement of the SUB- 

CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making 
contributions or maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. 
The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until 
the CONTRACTOR shall furnish satisfactory proof that all contributions as required by the Employees 
State Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR when the ESI 
Act is extended to the place of work.  

101.1.2 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be effected for 
all the CONTRACTOR's employees engaged in the performance of this CONTRACT. If any of the work 
is sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's Compensation 
and employer's liability insurance for the later's employees if such employees are not covered under 
the CONTRACTOR's Insurance. 

101.1.3 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable for or in respect of any 
damages or compensation payable at law in respect or in consequence of any accident or injury to 
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any workman or other person in the Employment of the CONTRACTOR or any SUB-CONTRACTOR 
save and except an accident or injury resulting from any act or default of the EMPLOYER, his agents 
or servants and the CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all 
such damages and compensation (save and except and aforesaid) and against all claims, demands, 
proceeding, costs, charges and expenses, whatsoever in respect or in relation thereto.  

101.1.4 TRANSIT INSURANCE In respect of all items to be transported by the CONTRACTOR to the SITE of 
WORK, the cost of transit insurance should be borne by the CONTRACTOR and the quoted price shall 
be inclusive of this cost.  

101.1.5 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a form as to protect the 
Contractor against all claims for injuries, disability, disease and death to members of public including 
EMPLOYER’s men and damage to the property of others arising from the use of motor vehicles during 
on or off the `site’ operations, irrespective of the Employership of such vehicles.  

101.1.6 COMPREHENSIVE GENERAL LIABILITY INSURANCE:  
a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, 

disease or death of member of public or damage to property of others due to any act or omission 
on the part of the Contractor, his agents, his employees, his representatives and Sub- 
Contractor’s or from riots, strikes and civil commotion.  

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, 
damage or any other risks in respect of his Engineers and other Supervisory staff who are not 
covered under Employees State Insurance Act. 

c) The policy shall cover third party liability. The third party (liability shall cover the loss/ 
disablement of human life (person not belonging to the Contractor) and also cover the risk of 
damage to others materials/ equipment/ properties during construction, erection and 
commissioning at site. The value of third party liability for compensation for loss of human life or 
partial/full disablement shall be of required statutory value but not less than Rs. 2 lakhs per 
death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial disablement and shall 
nevertheless cover such compensation as may be awarded by Court by Law in India and cover for  

d) damage to others equipment/ property as approved by the Purchaser. However, third party risk 
shall be maximum to Rs. 10(ten) lakhs to death. 

e) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., 
in respect of all his plant, equipments and machinery, erection tools & tackles and all other 
temporary attachments brought by him at site to execute the work.  

f) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor 
from one or more nationalised insurance company from any branch office at Project site.  

 
g) Any such insurance requirements as are hereby established as the minimum policies and 

coverages which Contractor must secure and keep in force must be complied with, Contrator shall 
at all times be free to obtain additional or increased coverages at Contractor’s sole expenses. 

101.1.7 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: 
CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be required 
under any law or regulation from time to time without any extra cost to EMPLOYER. He shall also 
carry and maintain any other insurance which may be required by the EMPLOYER. 

 
102  Damage to Property or to any Person or any Third Party 

102.1 CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss or 
any damage to structures and properties belonging to the EMPLOYER or being executed or procured or 
being procured by the EMPLOYER or of other agencies within in the premises of all the work of the 
EMPLOYER, if such loss or damage is due to fault and/or the negligence or willful acts or omission of the 
CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTORs. 

102.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from one 
place to another so that they do not cause any damage to any person or to the property of the EMPLOYER 

or any third party including overhead and underground cables and in the event of any damage resulting to 
the property of the EMPLOYER or of a third party during the movement of the aforesaid plant, equipment 
or materials the cost of such damages including eventual loss of production, operation or services in any 
plant or establishment as estimated by the EMPLOYER or ascertained or demanded by the third party shall 
be borne by the CONTRACTOR. Third party liability risk shall be Rupees One lakh for single accident and 
limited to Rupees Ten lakhs.  

102.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to 
property other than EMPLOYER's property arising under or by reason of this agreement, if such claims 
result from the fault and/or negligence or willful acts or omission of the CONTRACTOR, his employees, 
agents, representative of SUB-CONTRACTOR. 
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SECTION-VIII LABOUR LAWS  

103  Labour laws: 

103.1 No labour below the age of 18 (eighteen) years shall be employed on the WORK.  
103.2 The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him on 

the WORK.  
103.3 The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER 

indemnified in respect thereof.  
103.4 The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour 

laws.  
103.5 If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he shall 

obtain a licence from licensing authority (i.e. office of the labour commissioner) by payment of necessary 
prescribed fee and the deposit, if any, before starting the WORK under the CONTRACT. Such fee/deposit 
shall be borne by the CONTRACTOR.  

103.6 The CONTRACTOR shall employ labour in sufficient numbers either directly or through SUB- 
CONTRACTOR's to maintain the required rate of progress and of quality to ensure workmanship of the 
degree specified in the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.   

103.7 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the number 

and description, by trades of the work people employed on the works. The CONTRACTOR shall also submit 
on the 4th and 19th of every month to the ENGINEER-IN-CHARGE a true statement showing in respect of 
the second half of the preceding month and the first half of the current month (1) the accidents that 
occurred during the said fortnight showing the circumstances under which they happened and the extent 
of damage and injury caused by them and (2) the number of female workers who have been allowed 
Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules made thereunder and the amount 
paid to them.  

103.8 The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, Employee 
Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability Act 1938. Workmen's 
Compensation Act 1923, Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour 
Regulation and Abolition Act 1970, Employment of Children Act 1938 or any modifications thereof or any 
other law relating thereto and rules made thereunder from time to time.   

103.9 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as defined in 
Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct from the money due to the 
CONTRACTOR any sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reason of non- fulfillment of the Conditions of the Contract for the benefit of 
workers, non-payment of wages or of deductions made from his or their wages which are not justified by 

the terms of the Contract or non-observance of the said regulations. 
 
103.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under and for 

the observance of the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity 
from his SUB-CONTRACTOR's. In the event of the CONTRACTOR committing a default or breach of any of 
the provisions of the aforesaid Acts as amended from time to time, of furnishing any information or 
submitting or filling and Form/ Register/ Slip under the provisions of these Acts which is materially 
incorrect then on the report of the inspecting Officers, the CONTRACTOR shall without prejudice to any 
other liability pay to the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every 
default, breach or furnishing, making, submitting, filling materially incorrect statement as may be fixed by 
the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's default continuing in this respect, the 
Liquidated Damages may be enhanced to Rs.50.00 per day for each day of default subject to a maximum 
of one percent of the estimated cost of the WORK put to tender. The ENGINEER-IN-CHARGE shall deduct 
such amount from bills or Contract Performance Security of the CONTRACTOR and credit the same to the 
Welfare Fund constitute under these acts. The decision of the ENGINEER-IN-CHARGE in this respect shall 
be final and binding.  

 

104  Implementation of Apprentices Act, 1961: 

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and 
Orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 
CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. The 
CONTRACTOR shall also be liable for any pecuniary liability arising on account of any violation by him of 
the provisions, of the Act.  

 
105  Contractor to indemnify the Employer: 

105.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of the 
EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions, proceedings, claims, 
demands, costs and expenses whatsoever arising out of or in connection with the matters referred to in 
Clause 102.0 and elsewhere and all actions, proceedings, claims, demands, costs and expenses which may 
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be made against the EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR in 
the performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable 
for or in respect of or arising out of any failure by the CONTRACTOR in the performance of his obligations 
under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of any demand or 
compensation payable by law in respect or in consequence of any accident or injury to any workmen or 
other person. In the employment of the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall 
indemnify and keep indemnified the EMPLOYER against all such damages and compensations and against 
all claims, damages, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. 

105.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money in respect of 
such claims or demands as aforesaid the amount so paid and the costs incurred by the EMPLOYER shall be 
charged to and paid by the CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute or 
question the right of the EMPLOYER to make such payments notwithstanding the same, may have been 
made without the consent or authority or in law or otherwise to the contrary.  

105.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's 
compensation Act, 1923 or other applicable provision of Workmen Compensation Act or any other Act, the 
EMPLOYER is obliged to pay compensation to a workman employed by the CONTRACTOR in execution of 

the WORK, the EMPLOYER will recover from the CONTRACTOR the amount of the compensation so paid, 
and without prejudice to the rights of EMPLOYER under Section 12, Sub- section (2) of the said act, 
EMPLOYER shall be at liberty to recover such amount or any part thereof by deducting it from the Contract 
Performance Security or from any sum due to the CONTRACTOR whether under this CONTRACT or 
otherwise. The EMPLOYER shall not be bound to contest any claim made under Section 12, Sub-section (i) 
of the said act, except on the written request of the CONTRACTOR and upon his giving to the EMPLOYER 
full security for all costs for which the EMPLOYER might become liable in consequence of contesting such 
claim. 
 

106  Health and sanitary arrangements for workers: 

106.1 In respect of all labour directly or indirectly employed in the WORKS for the performance of the 
CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be complied with 
all the rules and regulations of the local sanitary and other authorities or as framed by the EMPLOYER from 
time to time for the protection of health and sanitary arrangements for all workers.  

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and other 
sanitary and health arrangements. The CONTRACTOR shall also provide necessary surface transportation 
to the place of work and back to the colony for their personnel accommodated in the labour colony. 

 
SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

107  Arbitration:  

107.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be finl 
and binding as provided in the Agreement and the issues/disputes which cannot be mutually resolved 
within a reasonable time, all disputes shall be referred to arbitration by Sole Arbitrator. The Employer 
[BCPL (India) Ltd.] shall suggest a panel of three independent and distinguished persons to the 
bidder/contractor/supplier/buyer (as the case may be) to select any one among them to act as the Sole 
Arbitrator. In the event of failure of the other parties to select the Sole Arbitrator within 30 days from the 
receipt of the communication suggesting the panel of arbitrators, the right of selection of the sole 
arbitrator by the other party shall stand forfeited and the EMPLOYER (BCPL) shall have discretion to 
proceed with the appointment of the Sole Arbitrator. The decision of Employer on the appointment of the 
sole arbitrator shall be final and binding on the parties. The award of sole arbitrator shall be final and 
binding on the parties and unless directed/awarded otherwise by the sole arbitrator, the cost of arbitration 
proceedings shall be shared equally by the parties. The Arbitration proceedings shall be in English 
language and venue shall be New Delhi, India. Subject to the above, the provisions of (Indian) Arbitration 

& Conciliation ACT 1996 and the Rules framed there under shall be applicable. All matter relating to this 
contract are subject to the exclusive jurisdiction of the court situated in the state of Delhi. 
Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 was enacted by 
the Indian Parliament and is based on United Nations Commission on International Trade Law (UNCITRAL 
model law), which were prepared after extensive consultation with Arbitral Institutions and centers of 
International Commercial Arbitration. The United Nations General Assembly vide resolution 31/98 adopted 
the UNCITRAL Arbitration rules on 15 December 1976.  

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND ANOTHER AND 
ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC ENTERPRISE AND 
ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS: "In the event of any dispute or difference between 
the parties hereto, such dispute or difference shall be resolved amicably by mutual consultation or through 
the good offices of empowered agencies of the Government.  If such resolution is not possible, then, the 
unresolved dispute or difference shall be referred to arbitration of an arbitrator to be nominated by 
Secretary, Department of Legal Affairs ("Law Secretary") in terms of the Office Memorandum 
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No.55/3/1/75-CF, dated the 19th December 1975 issued by the Cabinet Secretariat (Department of Cabinet 
Affairs), as modified from time to time. The Arbitration Act 1940 (10 of 1940) shall not be applicable to the 
arbitration under this clause. The award of the Arbitrator shall be binding upon parties to the dispute. 
Provided, however, any party aggrieved by such award may make a further reference for setting aside or 
revision of the award to Law Secretary whose decision shall bind the parties finally and conclusively.  

 
108  Jurisdiction:  

108.1 The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Guwahati for the purposes of 
disputes, actions and proceedings arising out of the CONTRACT, the courts at Guwahati only will have the 
jurisdiction to hear and decide such disputed, actions and proceedings.  

 
SECTION-X SAFETY CODES 

109  General:  

109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and unsafe 
working conditions and shall comply with EMPLOYER's safety rules as set forth herein. Prior to start of 
construction, CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for information and 
guidance, if it has been prepared. 

110  Safety regulations:  

110.1 In respect of all labour, directly employed in the WORK for the performance of CONTRACTOR's part of 
this agreement, the CONTRACTOR shall at his own expense arrange for all the safety provisions as per 
safety codes of C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines Act and such other 
acts as applicable.  

110.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. Before 
starting construction work CONTRACTOR shall consult with EMPLOYER's safety Engineers or ENGINEER- 
IN-CHARGE and must make good to the satisfaction of the EMPLOYER any loss or damage due to fire to 
any portion of the work done or to be done under this agreement or to any of the EMPLOYER's existing 
property. 

 
111  First aid and industrial injuries: 

111.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-CONTRACTOR.  
111.2 CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of 

industrial injuries. Names of those providing these services shall be furnished to EMPLOYER prior to start 
of construction and their telephone numbers shall be prominently posted in CONTRACTOR's field office.   

111.3 All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of CONTRACTOR's 
report covering each personal injury requiring the attention of a physician shall be furnished to the 
EMPLOYER. 

 
112  General rules:  

112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no 
smoking rules shall be discharged immediately. 

 
113  Contractor's barricades:  

113.1 CONTRACTOR shall erect and maintain barricades required in connection with his operation to guard 
or protect:-  
a) Excavations 
b) Hoisting Areas. 
c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 

d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations. 
e) Rail Road unloading spots. 

113.2 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become acquainted with 
EMPLOYER's barricading practice and shall respect the provisions thereof.  

113.3 Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be 
marked by red flasher lanterns at nights. 

 
114  Scaffolding:  

114.1 Suitable scaffolding should be provided for workmen for all works that cannot safely be done from the 
ground or from solid construction except such short period work as can be done safely from ladders. When 
a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying material as well, suitable footholds and handholds shall be provided on the ladder and the ladder 
shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).  
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114.2 Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 
braced and otherwise retarded at least one metre high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure.   

114.3 Working platform, gangway and stairway should be so constructed that they should not sag unduly or 
unequally and if the height of platform of the gangway or the stairway is more than 4 metres above the 
ground level or floor level, they should be closely boarded, should have adequate width and should be 
suitably fastened as in ii) above.  

114.4 Every opening in the floor of a building or in a working platform shall be provided with suitable means 
to prevent the fall of persons or materials by providing suitable fencing of railing whose minimum heights 
shall be 1 metre.  

114.5 Safe-means of access shall be provided to all working platforms and other working places, every 
ladder shall be securely fixed. No portable single ladder shall be over 9 metres in length while the width 
between side rails in rung ladder shall in no case be less than 30 cms for ladder upto and including 3 
metres in length. For longer ladder this width should be increased 5mm for each additional foot of length. 
Uniform steps spacing shall not exceed 30 cms. Adequate precautions shall be taken to prevent danger 
from electrical equipment. No materials on any of the sites or work shall be so stacked or placed to cause 
danger or inconvenience to any person or public. The CONTRACTOR shall also provide all necessary 
fencing and lights to protect the workers and staff from accidents, and shall be bound to bear the 
expenses of defense of every suit, action or other proceeding of law that may be brought by any person 
for injury sustained owing to neglect of the above precautions and pay any damages and costs which may 
be awarded in any such suit or action or proceeding to any such person or which may with the consent of 
the CONTRACTOR be paid to compromise any claim by any such person.  

 
115  Excavation and trenching:  

115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for 
each 50 metres length or fraction thereof. Ladder shall be extended from bottom of the trenches to atleast 
1 metre above the surface of the ground. The sides of the trenches which are 1.5M in depth shall be 
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides 
to collapse. The excavated materials shall not be placed within 1.5 metres of the edge of the trench or half 
of the trench width whichever is more. Cutting shall be done from top to bottom. Under no circumstances 
undermining or under-cutting shall be done. 

 

116  Demolition/general safety:  

116.1 Before any demolition work is commenced and also during the progress of the demolition work  
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
b) No electric cable or apparatus which is liable to be a source of danger shall remain electrically 

charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 

or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials 
as to render it unsafe. 

116.2 All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE, 
should be kept available for the use of the persons employed on the SITE and maintained in condition 
suitable for immediate use, and the CONTRACTOR shall take adequate steps to ensure proper use of 
equipment by those concerned. 
a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective gloves.  
b) Those engaged in white washing and mixing or stacking or cement bags or any material which are 

injurious to the eyes be provided with protective goggles. 

c) Those engaged in welding and cutting works shall be provided with protective face & eye shield, hand 
gloves, etc. 

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall 
ensure that the manhole covers are opened and are ventilated atleast for an hour before the workers 
are allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals or 

f) board to prevent accident to the public. 
g) The CONTRACTOR shall not employ men below the age of 18 years and women on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 years are 
employed on the work of lead painting, the following precautions should be taken. 

1) No paint containing lead or lead product shall be used except in the form of paste or 
readymade paint. 
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2) Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint dry rubbed and scrapped. 

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall 
be provided to enable the working painters to wash them during and on cessation of work. 

116.3 When the work is done near any place where there is risk of drowning, all necessary safety equipment 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person 
in danger and adequate provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work.  

116.4 Use of hoisting machines and tackles including their attachments, anchorage and supports shall 
conform to the following standards or conditions: 

a. These shall be of good mechanical construction, sound materials and adequate strength and 
free from patent defect and shall be kept in good working order. 

b. Every rope used in hoisting or lowering materials or as means of suspension shall be of 
durable quality and adequate strength and free from patent defects. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 
age of 21 years should be in charge of any hoisting machine including any scaffolding, winch or give 
signals to the operator. 

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley block used 
in hoisting or lowering or as means of suspension, the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gears referred to above shall be plainly marked with 
the safe working load of the conditions under which it is applicable and the same shall be clearly 
indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded 
beyond safe working load except for the purpose of testing. 

d) In case of departmental machine, the safe working load shall be notified by the ENGINEER-IN-
CHARGE. As regards CONTRACTOR's machines, the CONTRACTOR shall notify the safe working load 
of the machine to the ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of WORK 
and get it verified by the Engineer concerned.  

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards. Hoisting appliances should be provided with such means 
as to reduce to minimum the accidental descent of the load, adequate precautions should be taken to 
reduce the minimum risk of any part or parts of a suspended load becoming accidentally displaced. 
When workers are employed on electrical installations which are already energized, insulating mats, 
wearing apparel, such as gloves, sleeves, and boots as may be necessary should be provided. The 
workers shall not wear any rings, watches and carry keys or other materials which are good 
conductors of electricity.  

116.5 All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 
safe conditions and no scaffolds, ladder or equipment shall be altered or removed while it is in use. 
Adequate washing facilities should be provided at or near places of work.  

116.6 These safety provisions should be brought to the notice of all concerned by displaying on a notice 
board at a prominent place at the work-spot. The person responsible for compliance of the safety code 
shall be named therein by the CONTRACTOR.  

116.7 To ensure effective enforcement of the rules and regulations relating to safety precautions, the 
arrangements made by the CONTRACTOR shall be open to inspection by the Welfare Officer, ENGINEER-
IN- CHARGE or safety Engineer of the Administration or their representatives.  

116.8 Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the 
operations of any other Act or rules in force in the Republic of India. The work throughout including any 
temporary works shall be carried out in such a manner as not to interfere in any way whatsoever with the 
traffic on any roads or footpath at the site or in the vicinity thereto or any existing works whether the 
property of the Administration or of a third party. In addition to the above, the CONTRACTOR shall abide 
by the safety code provision as per C.P.W.D. Safety code and Indian Standard Safety Code from time to 
time. 

 

117  Care in handling inflammable gas: 
117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling the 

inflammable gas cylinder/inflammable liquids/paints etc. as required under the law and/or as advised by 
the fire Authorities of the EMPLOYER.  
 

118  Temporary combustible structures: 
118.1 Temporary combustible structures will not be built near or around work site. 
119  Precautions against fire:  

 
119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at worksite as 

recommended by ENGINEER-IN-CHARGE. They will have to ensure all precautionary measures and 
exercise utmost care in handling the inflammable gas cylinders/ inflammable liquid/ paints etc. as advised 
by ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near or around the work-
site. 
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120  Explosives:  
120.1 Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR without the 

permission of the ENGINEER-IN-CHARGE in writing and then only in the manner and to the extent to 
which such permission is given. When explosives are required for the WORK they will be stored in a special 
magazine to be provided at the cost of the CONTRACTOR in accordance with the Explosives Rules. The 
CONTRACTOR shall obtain the necessary licence for the storage and the use of explosives and all 
operations in which or for which explosives are employed shall be at sole risk and responsibility of the 
CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against any loss or damage resulting 
directly or indirectly therefrom. 

121  Mines act:  
121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety provisions as 

required by the ENGINEER-IN-CHARGE in respect of all labour directly employed for performance of the 
WORKS and shall provide all facilities in connection therewith. In case the CONTRACTOR fails to make 
arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled 
to do so and recover the costs thereof from the CONTRACTOR.  

121.2 Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of 
maternity benefits to female workers shall make the CONTRACTOR liable to pay Company Liquidated 

Damages an amount not exceeding Rs.50/- for each default or materially incorrect statement. The decision 
of the ENGINEER-IN-CHARGE in such matters based on reports from the Inspecting Officer or from 
representatives of ENGINEER-IN-CHARGE shall be final and binding and deductions for recovery of such 
Liquidated Damages may be made from any amount payable to the CONTRACTOR from all the provisions 
of the Mines Act, 1952 or any statutory modifications or re-enactment thereof the time being in force and 
any Rules and Regulations made there under in respect of all the persons employed by him under this 
CONTRACT and shall indemnify the EMPLOYER from and against any claim under the Mines Act or the 
rules and regulations framed there under by or on behalf of any persons employed by him or otherwise. 

122  Preservation of place:  
122.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to prevent any riotous 

or unlawful behaviour by or amongst his worker and others employed or the works and for the 
preservation of peace and protection of the inhabitants and security of property in the neighborhood of the 
WORK. In the event of the EMPLOYER requiring the maintenance of a Special Police Force at or in the 
vicinity of the site during the tenure of works, the expenses thereof shall be borne by the CONTRACTOR 
and if paid by the EMPLOYER shall be recoverable from the CONTRACTOR. 

123  Outbreak of infectious diseases: 
123.1 The CONTRACTOR shall remove from his camp such labour and their facilities who refuse protective 

inoculation and vaccination when called upon to do so by the ENGINEER-IN-CHARGE's representative. 
Should Cholera, Plague or other infectious diseases break out the CONTRACTOR shall burn the huts, 
beddings, clothes and other belongings or used by the infected parties and promptly erect new huts on 
healthy sites as required by the ENGINEER-IN-CHARGE failing which within the time specified in the 
Engineer's requisition, the work may be done by the EMPLOYER and the cost thereof recovered from the 
CONTRACTOR. 

124  Use of intoxicants: 
124.1 The un-authorised sale of spirits or other intoxicants, beverages upon the work in any of the buildings, 

encampments or tenements owned, occupied by or within the control of the CONTRACTOR or any of his 
employee is forbidden and the CONTRACTOR shall exercise his influence and authority to the utmost 
extent to secure strict compliance with this condition. In addition to the above, the CONTRACTOR shall 
abide by the safety code provision as per C.P.W.D. safety code and Indian Standard Code framed from 
time to time. 
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PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER 
(To be executed on non-judicial stamped paper of appropriate value) 

WHEREAS Brahmaputra Cracker & Polymer Ltd. (hereinafter referred to as BCPL) which expression shall unless 
repugnant to the context includes their legal representatives, successors and assigns having their registered 
office at Hotel Brahmaputra Ashok, M. G. Road, Guwahati - 781001 has entered into a CONTRACT with 
_______ (hereinafter referred to as the CONTRACTOR which expression shall unless repugnant to the context 
include their legal representatives, successors and assigns) for ____on the terms and conditions as set out, 
inter-alia, in the CONTRACT No............. Dated........ and various documents forming part thereof hereinafter 
collectively referred to as the "CONTRACT" which expression shall include all amendments, modifications 
and/or variations thereto. 
 
AND WHEREAS i) BCPL has agreed to supply to the CONTRACTOR, equipment, plants and materials (finished, 
semi-finished and raw)for the purpose of EXECUTION of the said CONTRACT by the CONTRACTOR (the 
equipment, plants and materials to be supplied by BCPL to the CONTRACTOR, hereinafter for the sake of 
brevity referred to as the "said materials") and pending execution by the CONTRACTOR of the CONTRACT 
incorporating the said materials, the said materials shall be under the custody and charge of the CONTRACTOR 
and shall be kept, stored, altered, worked upon and/or fabricated at the sole risk and expense of the 
CONTRACTOR.  
ii) As a pre-condition to the supply of the said materials by BCPL to the CONTRACTOR, BCPL has required the 
CONTRACTOR to furnish to BCPL an Indemnity Bond in the manner and upon terms and conditions hereinafter 
indicated. NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR hereby irrevocably 
and unconditionally undertakes to indemnify and keep indemnified BCPL from and against all loss, damage and 
destruction (inclusive but not limited to any or all loss or damage or destruction to or of the said materials or 
any item or part thereof by theft, pilferage, fire, flood, storm, tempest, lightning, explosion, storage, chemical 
or physical action or reaction, binding, warping, exposure, rusting, faulty workmanship, faulty fabrication, or 
faulty method or technique of fabrication, strike, riot, civil commotion, or other act or omission or commission 
whatsoever within or beyond the control of the CONTRACTOR, misuse and misappropriation (inclusive but not 
limited to the misuse or misappropriation by the CONTRACTOR and the Contractor's servants and/or agents) 
whatsoever to, or of in the said materials or any part of them thereof from the date that the same or relative 
part of item thereof was supplied to the CONTRACTOR upto and until the date of return to BCPL of the said 
materials or relative part of item thereof or completed fabricated works(s) incorporating the said material and 
undertake to pay to BCPL forthwith on demand in writing without protest or demur the value as specified by 
BCPL of the said material or item or part thereof, lost, damaged, destroyed, misused and/or misappropriated, 
as the case may be or, together with BCPL'S costs and expenses (inclusive of but not limited to handling, 
transportation, cartage, insurance, freight, packing and inspection costs/or expenses upto) and aggregate limit 

of Rs.___________(Rupees ____________Only). AND THE CONTRACTOR hereby agrees with BCPL that: i) 
This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall remain valid and 
irrevocable for all claims of BCPL arising hereunder upto and until the midnight of ______. However, if the 
CONTRACT for which this Indemnity/Undertaking is given is not completed by this date, the CONTRACTOR 
hereby agrees to extend the Indemnity/Undertaking till such time as is required to fulfil the CONTRACT. 
ii) This Indemnity/Undertaking shall not be determined by any change in constitution or upon insolvency of the 
CONTRACTOR but shall be in all respects and for all purposes be binding and operative until payment of all 
moneys payable to BCPL in terms of hereof. 
iii) The mere statement of allegation made by or on behalf of BCPL in any notice or demand or other writing 
addressed to the CONTRACTOR as to any of the said material or item or part thereof having been lost , 
damaged, destroyed, misused or misappropriated while in the custody of the CONTRACTOR and/or prior to 
completion of the completed fabricated work(s) and delivery to job site thereof incorporating the said materials 
shall be conclusive of the factum of the said material or item or part thereof having been supplied to the 
CONTRACTOR and/or the loss, damage, destruction, misuse or misappropriation thereof, as the case may be, 
while in the custody of the CONTRACTOR and/or prior to the completion of the completed fabricated work(s) 
and delivery to job site thereof incorporating the said materials without necessity on the part of BCPL to 
produce any documentary proof or other evidence whatsoever in support of this. 

iv) The amount stated in any notice of demand addressed by BCPL to the CONTRACTOR as to the value of 
such said materials lost, damaged, destroyed, misused or misappropriated, inclusive relative to the costs and 
expenses incurred by BCPL in connection therewith shall be conclusive of the value of such said materials and 
the said cost and expenses as also of the amount liable to be paid to BCPL to produce any voucher, bill or 
other documentation or evidence whatsoever in support thereof and such amount shall be paid without any 
demur and on demand and no dispute shall be raised concerning the same.  The undersigned has full power to 
execute this Indemnity Bond on behalf of the  
CONTRACTOR under the Power of Attorney dated_____.  
(SIGNED BY COMPETENT AUTHORITY) 
Place: 
Dated: 
Official seal of the CONTRACTOR 
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PROFORMA FOR CONTRACT AGREEMENT 

LOA No. BCPL /                                                                                                Dated ----------- 
 
Contract Agreement for the work of --------------- of Brahmaputra Cracker & Polymer Ltd. (BCPL) made on ------
-- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term shall unless 
excluded by or repugnant to the subject or context include 
its successors and permitted assignees) of the one part and BCPL hereinafter called the “EMPLOYER” (which 
term shall, unless excluded by or repugnant to the subject or context include its successors and assignees) of 
the 
other part. WHEREAS 
 

A. The EMPLOYER being desirous of having provided and executed certain work mentioned, enumerated or 
referred to in the Tender Documents including Letter Inviting Tender, General Tender Notice, General 
Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of 
completion of jobs, Schedule of Rates, Agreed Variations, other documents has called for Tender.  
 

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender Documents 
and has satisfied himself by careful examination before submitting his tender as to the nature of the surface, 
strata, soil, sub-soil and ground, the form and nature of site and local conditions, the quantities, nature and 

magnitude of the work, the availability of labour and materials necessary for the execution of work, the means 
of access to SITE, the supply of power and water thereto and the accommodation he may require and has 
made local and independent enquiries and obtained complete information as to the matters and thing referred 
to, or implied in the tender documents or having any connection therewith and has considered the nature and 
extent of all probable and possible situations, delays, hindrances or interferences to or with the execution and 
completion of the work to be carried out under the CONTRACT, and has examined and considered all other 
matters, conditions and things and probable and possible contingencies, and generally all matters incidental 
thereto and ancillary thereof affecting the execution and completion of the WORK and which might have 
influenced him in making his tender. 
 
C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of Contract, Special 
Conditions of Contract, Schedule of Rates, General Obligations, SPECIFICATIONS, DRAWINGS, PLANS, Time 
Schedule for completion of Jobs, Letter of Acceptance of Tender and any statement of agreed variations with 
its enclosures copies of which are hereto annexed form 
part of this CONTRACT though separately set out herein and are included in the expression “CONTRACT” 
wherever herein used. 
AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution 

of the said WORK at the rates stated in the schedule of quantities of the work and finally approved by 
EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to the conditions of 
CONTRACT.  
 
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS FOLLOWS:-  
 

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by him, the 
CONTRACTOR hereby covenants with 
EMPLOYER that the CONTRACTOR shall and will duly provide, execute and complete the said work and shall do 
and perform all other acts and things in the CONTRACT mentioned or described or which are to be implied 
there from or may be reasonably necessary for the completion of the said WORK and at the said times and in 
the manner and subject to the terms and conditions or 
stipulations mentioned in the contract.  
 

2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER does hereby 
agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the respective amounts for the 
WORK actually done by him and approved by the EMPLOYER at the Schedule of Rates and such other sum 

payable to the CONTRACTOR under provision of 
CONTRACT, such payment to be made at such time in such manner as provided for in the CONTRACT. A N D 
 

3. In consideration of the due provision, execution and completion of the said WORK the CONTRACTOR does 
hereby agree to pay such sums as may be due to the EMPLOYER for the services rendered by the EMPLOYER 
to the CONTRACTOR, such as power supply, water supply and others as set for in the said CONTRACT and 
such other sums as may become payable to the EMPLOYER towards the controlled items of consumable 
materials or towards loss, damage to the EMPLOYER'S equipment, materials construction plant and machinery, 
such payments to be made at such time and in such manner as is provided in the CONTRACT. It is specifically 
and distinctly understood and agreed between the EMPLOYER and the CONTRACTOR that the CONTRACTOR 
shall have no right, title or interest in the SITE made available by the EMPLOYER for execution of the works or 
in the building, structures or work executed on the said SITE by the CONTRACTOR or in the goods, articles, 
materials etc., brought on the said SITE (unless the same specifically belongs to the CONTRACTOR) and the 
CONTRACTOR shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be entitled 
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 to assume or retain possession or control of the SITE or structures and the EMPLOYER shall have an absolute 
and unfettered right to take full possession of SITE and to remove the CONTRACTOR, their servants, agents 
and materials belonging to the CONTRACTOR and lying on the SITE. The CONTRACTOR shall be allowed to 
enter upon the SITE for execution of the WORK only as a licensee simpliciter and shall not have any claim, 
right, title or interest in the SITE or the structures erected thereon and the EMPLOYER shall be entitled to 
terminate such license at any time without assigning any reason. The materials including sand, gravel, stone, 
loose, earth, rock etc., dug up or excavated from the said SITE shall, unless otherwise expressly agreed under 
this CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to claim over 
the same and such excavation and materials should be disposed off on account of the EMPLOYER according to 
the instruction in writing issued from time to time by the ENGINEER-IN-CHARGE In Witness whereof the parties 
have executed these presents in the day and the year first above written. Signed and Delivered for and on 
Signed and Delivered for and on behalf of EMPLOYER.  
 
on behalf of the CONTRACTORs.  

 
BRAHMAPUTRA CRACKER & POLYMER LIMITED     (NAME OF THE CONTRACTOR) 
 
 _______________________________     _______________________________  
 
Date :___________        Date :____________ 
 
 
Place:___________        Place:____________ 
 
 
IN PRESENCE OF TWO WITNESSES 
 
1 .___________________________   1 . ________________________ 
 
___________________________    ________________________ 
 
___________________________   ________________________ 
 
2.___________________________   2 . ________________________ 
 

___________________________   ________________________ 
 
___________________________   ________________________ 



Page 76 of 117  

Part-A 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

 
(To be stamped in accordance with the Stamp Act) 

 

Ref.:----------------       Bank Guarantee No.---------- 

         Date-------------------------------------- 
To 

Brahmaputra Cracker & Polymer Ltd. 

MAIN FIRE STATION BULDING ,LEPETKATA  
Dear Sir (s), 
 
In accordance with Letter inviting Tender under your reference No.---------------------------  
 
M/s--------------------------------------------------------------------------------------having their Registered/Head Office 
at-----------------------------------------------------------(hereinafter called the Bidder) wish to participate in the said 
tender for---------------------------------------------------------------------------------------------------------------------------
-------------------- 
 
As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of ---------is required to be 
submitted by the Bidder as a condition precedent for participation in the said Tender which amount in liable to 
be for forfeited on the happening of any contingencies mentioned in the Tender Document. 
 

We, the -------------------------------------------------Bank at------------------------------------- 

 
having our Head Office ------------------------------------------------------------------------------   
 
(Local Address)  guarantee  and undertake  to  pay immediately on demand by Brahmaputra Cracker & 
Polymer Limited., the amount  --------------------------------------------------------------------------------without any 
reservation, protest, demur and recourse. Any such demand made by BCPL, shall be conclusive and binding on 
us irrespective of any dispute or difference raised by the Bidder. 
This guarantee shall be irrevocable and shall remain, valid upto------------------------------- (This date should be 

180 days (One hundred & eighty days) after the date finally set out for closing of tender). If any further 
extension of this guarantee is required the same shall be extended to such required period on receiving 
instructions from M/s------------------------------------------------------------------------------- on whose behalf this 
guarantee is issued. 
 
In Witness whereof the Bank, through its authorized officer, has set its hand and stamp on this -------------------
----------------day of -------------------------20  -------------------------- at -------------------------- 
 
WITNESS: 
 
(SIGNATURE)      (SIGNATURE) 
 
 (NAME)          (NAME) 
 
(OFFICIAL ADDRESS)       Designation with Bank Stamp 
 
         Attorney as per  ______________________ 

 
         Power of Attorney No. 

         Date :_________________________   
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PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
 

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 
 
To: 
 

Brahmaputra Cracker & Polymer Ltd. 
Main fire Station Building , 

Dibrugarh, Assam, PIN – 786 006 

 
Dear Sirs, 
 
M/s_________________________________________________________have been awarded the work 
of____________________________________________________ for Brahmaputra Cracker & Polymer Limited, 
Dibrugarh – 786008, Assam. The Contracts conditions provided that the CONTRACTOR shall pay a sum of Rs---
---------------------------- (Rupees as Initial / full Security Deposit in the form therein mentioned). The form of 
payment of Security Deposit includes guarantee executed by Nationalized Bank, undertaking full responsibility 
to indemnify Brahmaputra Cracker & Polymer Limited, in case of default. 
 
The said-------------------------------------has approached us and at their request and in consideration of the 
premises we having our office at ------------------------------------ have agreed to give such guarantee as 
hereinafter mentioned. 
 
1. We________________________________________________________ hereby undertake and agree 

with you that if default shall be made by M/s ---- --------------------------------------------------------------- 
in performing any of the terms and conditions of the tender or in payment of any money payable to 
Brahmaputra Cracker & Polymer Limited, we shall on demand pay to you in such manner as you may 
direct the said amount of Rupees---------------------- only or such portion thereof not exceeding the 
said sum as you may from time to time require. 

 
2. You will have the full liberty without reference to us and without affecting this guarantee, postpone 

for any time or from time to time the exercise of any of the powers and rights conferred on your 
under the contract with the said ----------------------------------------and to enforce or to forbear from 
endorsing any powers or rights or by reason of time being given to the said --------------------------------
-------which under law relating to the sureties would but for provision have the effect of releasing us. 

 
3. Your right to recover the said sum of Rs.---------------------------------(Rupees -------------------------------

---------------------------) from us in manner aforesaid will not be affected or suspended by reason of 
the fact that any dispute or disputes have been raised by the said M/s --------------------------------------
-----------------and/or that any dispute or disputes are pending before any officer, tribunal or court. 

 
4. The guarantee herein contained shall not be determined or affected by the liquidation or winding up 

dissolution or changes of constitution or insolvency of the save said but shall in all respects and for all 
purpose be binding and operative until payment of all money due to you in  respect of such liabilities 
is paid. 

 
5. This guarantee shall be irrevocable and shall remain valid upto-----------------If any further extension 

of this guarantee is required the same shall be extended to such required period on receiving 
instructions from M/s---------------------------------------------- on whose behalf this guarantee is issued. 

 

6. We have power to issue this guarantee in your favour under Memorandum and Articles of Association 
and the undersigned has full power to do under the Power of Attorney dated ---------------------------- 
granted to him by the Bank. 

Yours faithfully, 
 

__________________________________ Bank 
      

By its Constituted Attorney Signature 
of a person duly authorized to sign on 
behalf of the Bank. 
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SUBJECT:  ANNUAL MAINTENANCE CONTRACT FOR CATERING at BCPL MAIN 
CANTEEN at BCPL PROJECT SITE,Lepetkata, Dibrugarh for a period of 02 
Years 

 

1.0       GENERAL: 

 1.1 The Special Condition of Contract shall be read in conjunction with the General  

Conditions of Contract, Schedule of rates, specifications, drawings and any other     

documents forming part of contract, wherever the context so requires. 

Notwithstanding the sub-division of the documents into these separate sections  

and volumes, every part of each shall be deemed to be supplementary to and  

complementary of every other part and shall be read with and into the  

CONTRACT so far as it may be practicable to do so. 

 

1.2 Where any portion of the General Condition of Contract is repugnant to or at 

variance with any provisions of the Special Conditions of Contract, unless a different 

intention appears, the provisions of the Special Conditions of Contract shall be 

deemed to over-ride the provisions of the General Conditions of Contract and shall 

to the extent of such repugnancy, or variations, prevail. 

 

1.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform 

certain WORK or provide certain facilities, it is understood that the CONTRACTOR 

shall do so at his cost and the VALUE OF CONTRACT shall be deemed to have 

included cost of such performance and provisions, so mentioned. 

 

1.4 The materials, design, and workmanship shall satisfy the relevant INDIAN 

STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred to. 

Where the job specification stipulate requirements in addition to those contained in 

the standard codes and specifications, these additional requirements shall also be 

satisfied.   

 

1.5 The intending bidder shall be deemed to have visited the site. Non-familiarity with 

site condition and unawareness of General Condition of contract will not be 

considered a reason either for extra claim or for not carrying out work in strict 

conformity with drawings and specifications. 

 

2.0 LOCATION: 

 BCPL canteen at BCPL- Lepetkata, Dibrugarh-786006  
 

3.0 SCOPE OF WORK: 

The Scope of work shall be as per “Special Conditions of Contract Part-B”. 
 

4.0 TIME OF COMPLETION/PERIOD OF CONTRACT: 

The Time of Completion/Period of Contract shall be as per Special Conditions of 

Contract Part-B. i.e.  for a period of 24 months from the date of LOA 
 

 The work shall be executed strictly as per time Schedule given in Tender  

  Document. The period of completion given includes the time required for  

  mobilization as well as testing, rectifications, if any, re-testing and completion in  

  all respects to the entire satisfaction of the Engineer-in-Charge. 

 

5.0 TERMS OF PAYMENT: 

Terms of Payment shall be as per Special Conditions of Contract Part-B. 
 

With a view to ensure faster payments to all our vendors/contractors, all payments 

(including refund of EMD/Security Deposits) will be released by BCPL through chque 

only. 
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6.0 EARNEST MONEY: 

 

The bidder must deposit the earnest money as given in the letter/notice inviting 

tenders failing which the tender is liable to be rejected. Earnest Money can be paid 

by way of Demand Draft / Banker’s chque drawn on any Scheduled/Nationalized 

Bank in favor of Brahmaputra Cracker & Polymer Limited payable at DIBRUGARH. 

 

BCPL will refund the Earnest Money of the unsuccessful bidders directly to the 

bidders within a reasonable period of time. Correspondence in this regard may be 

addressed to BCPL directly by the BIDDERS. 

 

7.0 INCOME TAX/ SALES TAX/WORKS CONTRACT TAX: 

Income Tax deduction shall be made from all payments to the contractors as per 

rules and regulation in force in accordance with the Income Tax Act prevailing  

from time to time. Sales Tax, Works Contract Tax and other duties/ levies, as 

applicable shall be borne  

by the contractor. 

 

The BCPL will issue the necessary certificate for income tax deduction at source, 

however, the contractor has to submit detail of their Permanent Account No. (PAN) 

before issue of such certificate. However, if the contractor has not been allotted 

PAN and has applied for the same to Income Tax department / the authorized 

agency nominated by Income Tax department, contractor shall submit the copy of 

application filed for allotment of PAN No. In absence of any of these documents, no 

TDS certificate shall be issued by BCPL. 

 

Similarly, in case of Works Contract (involving both supply of material and services) 

Tax will be deducted at source by BCPL towards W.C. Tax at the rate applicable 

from time to time  and issue necessary certificate to this effect.  

 

8.0 SERVICE TAX: 

The contract price shall be inclusive of all taxes & duties applicable from time to 

time except Service Tax which will be paid as applicable at actual against 

Cenvatable Invoices. The bidder shall indicate in its bid the Service Tax registration 

no. and in case the Service Tax registration no. is not available, the bidder will give 

confirmation for obtaining registration with a copy of application for registration 

before payment of 1st bill. 

 

The bidders who are ‘non- resident’ or are from outside India are requested to 

clearly state whether they have any office in India or not. If they have any office in 

India, they are requested to give the address of their office situated in India. 

 

As per the provisions of new CENVAT Credit rules, 2004 which are applicable w.e.f. 

10.09.2004, BCPL can avail benefit of CENVAT credit of the service tax. In order to 

avail CENVAT benefit for the service tax payment, the invoices of the Contractor(s) 

should COMPULSORILY be serially numbered and specify the following : 

 

i. the name, address and service tax registration number of the Contractor, 

ii. the name and address of the recipient of the taxable service, 

iii. description, classification and value of taxable service provided, and  

iv. the Service tax payable on such services. 

 

In case of non-compliance to the above, BCPL is not liable to reimburse any claim 

of contractor in respect of service tax. 
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9.0 SECURITY DEPOSIT: 

9.1 Security deposit @ 7.5 % of annualized contract value has to be deposited within 15 

days of receipt of LOA/LOI by the contractor.  EMD deposited with the tender shall 

be adjusted towards security deposit/ISD provided it is deposited by Demand Draft. 

 

9.2 No interest shall be payable by the Company to the contractor for the amount of   

  Security deposit. 

 

9.3 Contractor can furnish the security deposit amount through bank  

guarantee from any nationalized / Schedule bank in prescribed proforma which 

shall be valid for 90 days beyond completion of the job or expiry of Defect Liability 

Period which ever is applicable. 

 

9.4.1 Security Deposit shall be refunded after the expiry of 90 days beyond the 

completion of work or Defect Liability Period which ever is applicable. 

 

10.0 TECHNICAL SPECIFICATION: 

 As enumerated in Special Conditions of Contract/Scope of Work/attached 

Drawing/ Details/Schedule of Rates.  

 

11.0 TESTS AND INSPECTION: 

11.1 The Contractor shall carry out the various tests as enumerated in the technical  

  specifications of this tender document and the technical documents that will be  

  furnished to him during the performance of the work and no separate payment  

  shall be made unless otherwise specified in schedule of rates. 

 

11.2 All the tests either on the field or at outside laboratories concerning the execution  

 of the work and supply of materials by the Contractor shall be carried out by  

  Contractor at his own cost. 

11.3 The Contractor shall provide for purposes of inspection access ladders, lighting  

  and necessary instruments at his own cost for inspection work. 

 

11.4 Any work not conforming to execution drawings, specifications or codes shall be  

rejected forthwith and the Contractor shall carryout the necessary rectification at 

his own cost. 

 

11.5 All results of inspection and tests will be recorded in the inspection reports,  

  Proforma of which will be approved by the Engineer-in-Charge. These reports  

  shall form part of the completion documents. 

 

11.6 For materials supplied by Owner, Contractor shall carryout the tests, if required  

 by the Engineer-in-Charge, and the cost of such tests shall be reimbursed by the  

  owner at actual to the Contractor on production of documentary evidence.  

  Contractor shall inspect carefully all equipment before receiving them from  

  Owner for installation purposes. Any damage or defect noticed shall be brought to  

  the notice of Engineer-in-Charge. 

 

11.7 Inspection and acceptance of work shall not relieve the Contractor from any of his  

  responsibilities under this Contract. 

 

12.0 MEASUREMENT OF WORK: 

12.1 Measurement of works shall be made in the units mentioned in the Schedule of  

  Rates as per details given in Technical/Standards specifications. 

 

12.2 Wherever details are not available or inadequate in the execution drawings, 

physical measurements will be taken by the contractor in the presence of the 

representative of the Engineer-in-Charge. In such cases payment will be made on 

actual measurements. 
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13.0 DEFECT LIABILITY PERIOD: 

N. A. 

 

14.0 CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION: 

14.1 The Contractor shall without prejudice to his overall responsibility to execute and  

complete the work as per specifications and time schedule, progressively deploy  

adequate equipment and tools and tackles and augment the same as decided by  

the Engineer-in-Charge depending on the exigencies of the work so as to suit the  

work/construction schedule without any additional cost to owner. The bidder shall  

submit a list of construction equipment he proposes to deploy for the subject  

work along with deployment schedule. No Construction Equipment shall be  

supplied by the Owner. 

 

14.2 Subject to the provisions in the tender document and without prejudice to  

  Contractor's liabilities and responsibilities to provide adequate qualified and  

  skilled personnel on the work, contractor shall deploy site organization and  

  augment the same as decided by the Engineer-in-Charge depending on the  

  exigencies of work, without any additional cost to owner. The bidder shall  

  submit the details of minimum site organization proposed by him. 

 

15.0 MOBILIZATION ADVANCE (M.A.): 

No mobilization advance is payable for this work. 

 

16.0 COMPENSATION FOR EXTENDED STAY: 

No compensation for extended stay is payable to contractor. 

 

17.0 ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 

In items rate contract where the quoted rates for the items exceed 50% of the 

owners/estimated rates, such items will be considered as Abnormally High Rates 

Items (AHR) and payment of AHR items beyond the SOR stipulated quantities shall 

be made at the least of the following rates: 

 

(I) Rates as per SOR, quoted by the contractor. 

 

(II) Rate of the item, which shall be derived as follows: 

 

a) Based on rates of machine and labor as available from the contract 

(which includes contractor's supervision, profit, overheads and other 

expenses). 

b) In case rates are not available in the contract, rates will be 

calculated based on prevailing  market rates of machine, material and 

labor plus 10% to cover contractor's supervision profit, overhead & other 

expenses. 

 

18.0 MISCELLANEOUS: 

All obligations arising of labor deployment labor laws to meet the necessary 

statutory requirement would solely lie on the contractor. Contractor would be solely 

responsible for safety and security of manpower and materials. 

 

19.0 SUBMISSION OF TENDER DOCUMENTS: 

Over-writing should be avoided. Any overwriting or cutting should be signed by the 

bidder. All copies of tender documents along with drawings should be signed and 

submitted by the bidder. 

 

20.0 SCHEDULE OF RATES: 

20.1 The quantities indicated in Schedule of Rates are just tentative. The rates quoted by 

the bidder shall remain firm for the entire contract period for any variation and will 

be inclusive of all taxes & duties except service tax & any cess thereon. 
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20.2 No escalation of whatsoever nature shall be paid to the contractor for the entire 

Contract Period. 

 

21.0 COMPENSATION FOR DELAY:  

21.1 In case of delay in mobilization or in completion of work in all respects and to the full 

satisfaction of Engineer-In-Charge, the Engineer-In-Charge may at his discretion 

impose a penalty at the rate of 0.5% per week or part thereof limited to 5% of the 

contract value. 

21.2 Alternatively, in case the Engineer-In-Charge feels that the progress of work is 

dissatisfactory and the work may be delayed beyond the scheduled or contractual 

completion date, he may at his discretion get the work done through other agency 

at the risk and cost of the contractor without prejudice to other rights available to 

owner under the contract. The decision of the EIC shall be final and binding in this 

regard. 

 

22.0 TERMINATION OF CONTRACT: 

The Owner/ Engineer-in-Charge reserve the right to terminate the contract on giving 

one-week notice without assigning any reason. 

 

23.0 CONTRACT AGREEMENT: 

If the work is awarded the contractor shall enter into an agreement with BCPL in the 

prescribed Performa within 10 days of the issue of LOA/LOI whichever is earlier. The 

agreement shall be executed on non-judicial stamp paper of RS. 100/- or as 

applicable as per Law .The cost of stamp paper shall be borne by the contractor. 

The format of agreement can be obtained from the office of the Manager (C&P), 

BCPL - Dibrugarh. 

 

24.0 SUPERVISION OF WORK: 

Contractor or his authorized representative shall be available at site all times, during 

the progress of the work. 

25.0 CLEARANCE OF SITE: 

25.1 As a part of the contract the contractor shall completely remove all 

temporary/disposable materials, while execution of work at his own cost and 

initiative and dispose off the same as directed by Engineer-in-charge. 

 

25.2 The works will not be considered as complete and taken over by the owner, until all 

the temporary works, labor and staff colonies etc. constructed are removed and 

the work site cleared to the satisfaction of the Engineer-in-charge, surplus materials 

and rubbish is cleared off the site completely and the work shall have been 

measured by the Engineer-in-charge whose measurement shall be binding and 

conclusive. 

 

25.3 If the contractor fails to comply with the requirements of this clause on or before the 

date fixed for the completion of the work, the Engineer-in-charge may at the 

expenses of the contractor remove such, surplus materials and rubbish and disposal 

off the same as he thinks fit and clean off such dirt as aforesaid, and the contractor 

shall forthwith pay the amount of all expenses as incurred and shall have no claim in 

respect of any such surplus materials as aforesaid except for any sum actually 

realized by the sale thereof. 

 

26.0 ADHERENCE TO SAFETY REGULATIONS: 

Contractor shall ensure that all safety precautions required one observed at all 

times during the execution of the job.  

 

27.0 NUISANCE: 

The contractor or his representative shall not at any time cause any nuisance on the 

site or do anything which shall cause unnecessary disturbance to the owners or 

tenants or occupants or their properties near the site and to the public generally. 
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28.0 OWNER NOT BOUND BY PERSONAL REPRESENTATION: 

The contractor shall not be entitled to any increases on the schedule of rates or any 

other right or claim whatsoever by reason of any representation, explanation 

statement or alleged representation explanation statement or alleged 

representation, promise or guarantees given or called to have been given to him by 

any person. 

 

29.0 CARE OF WORKS: 

From the commencement to completion of the work, the contractor shall take full 

responsibility for the care for all works including all temporary works any in case any 

damages, loss or injury shall happen to the work or to a part thereof or to any 

temporary works from any reason. 

 

30.0 DEFENCE OF SUITS: 

If any action in court is brought against the owner or an officer or agent of the 

owner, for the failure, omission or neglect on the part of the contractor to perform 

any  acts, matters, convenient or things under the contract or damage or injury 

caused by the alleged omission or negligence on the part of the contractor, his 

agents, representative or his subcontractors or in connection with any claim based  

on lawful demand of sub-contractor, shall in such cases indemnify and keep the 

owner and/or their representatives harmless from all lesson, damages, expenses or 

decrease arising out of such action. 

 

31.0 RESPONSIBILITIES OF THE CONTRACTOR AND COMPLIANCE WITH LABOUR/INDUSTRIAL  

LAWS: 

31.1 The contractor shall have his own PF code no. with the RPFC as required under 

employee PF & Miscellaneous Provisions Act, 1952. 

 

31.2 The contractors shall periodically submit the monthly challans / receipts / proof of 

Provident Fund deposited amount alongwith a list of his labour / workers to the 

Engineer In charge. The contractor shall be required to deposit contribution towards 

Provident Fund, Pension, ESI, if applicable or any other statutory payments to be 

made in respect of his workers well in time and submit a copy of challan to owner / 

Engineer In charge in monthly / quarterly basis failingwhich BCPL will deduct from his 

bills the amount equivalent to such deductions with penalty as per the provisions of 

applicable Act. 

 

31.3 The contractor is required to obtain labor license from ALC (Central), Dibrugarh if he 

engages 20 or more labours at any given time. 

 

31.4.1 The contractor is liable to abide by all necessary licenses / permissions from the 

concerned authorities as provided under the various labor legislations. 

 

31.4.2 The contractor shall discharge obligations as provided under various statutory 

enactment including the Employees Provident Fund and Miscellaneous Provisions 

Act, 1952, Contract Labor (R&A) Act, 1970, Minimum Wages Act, 1948, Payment of 

Wages act 1936, Workmen Compensation Act, 1923, Payment of Bonus Act and 

other labour legislations as in existence (at present in India) and as amended from 

time to time. 

 

31.5 The contractor shall pay the wages to the workers latest by 7th day of the 

subsequent month at the rates as per the Minimum Wages Act and as notified by 

the Regional Labour Commissioner (Central), Dibrugarh from time to time. The 

Engineer In charge shall ensure that the contractor is making payment of wages to 

its labours not less than the wages notified by the appropriate authority from time to 

time. 
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31.7 The contractor shall be solely responsible and indemnify the BCPL against all 

charges, dues, claim etc. arising out of the disputes relating to the dues and 

employment of personnel, if any, deployed by him. 

 

31.8 The contractor shall indemnify BCPL against all losses or damages, if any, caused to 

it on account of acts of the personnel, if any, deployed by him. 

 

31.9 All personnel deployed by the contractor should be on the rolls of the contractor.  

31.10 The contractor shall ensure regular and effective supervision and control of the 

personnel, if any, deployed by him and give suitable direction for undertaking the 

contractual obligations. 

 

31.11 The personnel to be deputed by the contractor shall observe all security, fire and 

safety rules of BCPL while at the site. His work will be supervised by the supervisors of 

contractor. Contractor has to be strictly adhere to guidance, instruction when 

required.  

 

31.12 Contractor shall provide proper identification cards for his employees to be 

deputed by him for work, duly signed by the contractor or authorized person on 

behalf of contractor.  Also the contractor should obtain entry passes from CISF for his 

employees. 

 

31.13 Contractor has to deploy the personnel with no past criminal records. Names of 

such, if any Reformed people, should be clearly indicated. The contractor also has 

to provide police verification for all the persons deployed by him. 

 

31.14 While confirming to any of these conditions, the contractor should ensure that no 

law of state regarding labor, their welfare, conduct etc, is violated. The contractor 

shall indemnify BCPL for any action brought against him for violation, non-

compliance of any act, rules & regulation of center / state / local statutory 

authorities. 

 

31.15 All existing and amended safety / fire rules of BCPL - Dibrugarh are to be followed 

within the BCPL Office premises or service center. 

 

31.16 Contractor shall ensure payment of wages to the person employed and meet all 

statutory obligation of payment as per Minimum Wages Act 1948 and Payment of 

Wages Act 1936.  

 

31.17 Boarding and lodging facilities for contractor’s personal for carrying out the work is 

to be made by the contractor at his own cost outside the plant premises. 

 

31.18 Special safety equipment e.g. breathing apparatus etc. if required will be provided 

by BCPL, Dibrugarh. Contractor will be responsible for accounting of the same. 

 

31.19 Before undertaking jobs, contractor shall take work permit from engineer-in-charge 

and same shall be returned after completion of job. 

 

31.20 All types of transport connected with the work shall be in the scope of the 

contractor. 

 

31.21 Suitable site office space may be provided by BCPL - Dibrugarh if required and 

available. 

 

31.22 BCPL will provide free water, steam, air and electricity at suitable points, if required, 

for under taking the job. 

 
 



Page 85 of 117  

 
 

Part-A 
 

31.23 All personnel undertaking the job proposed to be deployed by the contractor shall 

be medically examined and declared fit by qualified medical practitioner. It should 

be insured that no personnel engaged by the contractor is suffering from 

communicable disease.   

31.24 Technicians/ supervisors deployed by the contractor should be technically qualified for 

fulfilling the contractual obligation. 

31.25 In case of account, injury and death caused to the employee of the contractor while 

executing the work under the contract, the contractor shall be solely responsible for 

payment of adequate compensation, insurance money etc. to the next kith & kin of 

injured / diseased. Contractor shall indemnity BCPL from such liabilities. 

31.26 The contractor shall obtain necessary insurance policy covering all risks such as accident, 

injuries and death likely to be caused to workers or to a third person including loss to the 

properties of owner/BCPL or to some other agency. 

 

31.27 The contractor shall not employee any person suffering from any contagious, loathsome 

or infectious disease.  The contractor shall get examined his employees/workers through 

a Govt. Doctor before deployment. 

31.28 No worker of contractor (including contractor himself) shall be allowed to consume 

alcoholic drinks or any narcotics within the plant premises.  If found under the influence 

of above, the contractor shall have to change/replace him failing which BCPL may 

terminate the contract. 

 

31.29 The contractor shall indemnify BCPL against all claims, demands, actions, cost & charges 

etc. brought by any court, competent authority/ statutory authorities against any act or 

acts of the contractor or his workers. 

 

31.30 The contractor shall deploy the workers after verification of their character and 

antecedents.  In case any worker is found having criminal record, he shall have to be 

immediately replaced without any delay. 

31.31 The contractor shall obtain necessary License under Inter State Migrant Workmen 

(Regulation of Employees & Conditions of Service) Act, 1979, if he deploys and engages 

labours from states other than Assam. 

 

32.0 PHOTOGRAPHS/LABOUR PERMISSION/VEHICLE PERMISSION: 

The contractor shall arrange to make photo gate passes/labor permissions/vehicle 

passes etc. for his persons/labors/vehicles for working in site plant premises at his own 

cost as rules of the company. 

 

33.0 ARBITRATION CLAUSE: 

33.1 All disputes or differences, whatsoever, arising between the parties hereto 

pertaining to any part of the contract including its execution or concerning the 

WORKS or maintenance thereof this CONTRACT or to the rights or to liabilities of the 

parties or arising out or in relation thereto whether during or after completion of the 

CONTRACT or whether before or after determination, foreclosure or breach of the 

CONTRACT (other than those in respect of which the decision of any person is by 

the CONTRACT expressed to be final and binding) shall after written notice by either 

party to the CONTRACT be referred for adjudication to a sole arbitrator to be 

appointed by BCPL as hereinafter provided.  

33.2.1 For the purpose of appointing the Sole Arbitrator referred to above, the Appointing 

Authority will send within thirty days of receipt of the notice, to the CONTRACTOR a 

panel of three names which are not connected with the work in question.  

33.2.2 The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the 

persons named to be appointed as a sole Arbitrator and communicate his names 

to he Appointing Authority within thirty days of receipt of names. The Appointing 

Authority shall thereupon without any delay appoint the said person as the sole 

arbitrator. If the CONTRACTOR fails to communicate his choice for appointment of 

and Arbitrator, the Appointing Authority shall do it on expiry of 30 days. 
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33.4 If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his 

office due to any reason whatsoever, another sole Arbitrator shall be appointed as 

aforesaid.  

33.5 The WORK under the CONTRACT shall however, continue during the Arbitration 

proceedings and no payment due or payable to the CONTRACTOR shall be 

withheld on account of such proceedings.  

33.6 The venue of arbitration shall be Guwahati.  

33.7 The award of the Arbitrator shall be final and binding on both the parties.  

33.8 Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 

1996 or any statutory modification or re-enactment thereof and the rules made 

there under, and for the time being in force, shall apply to the arbitration 

proceeding under this clause. 

 

34.0 JURISDICTION: 

The CONTRACT shall be governed by and constructed according to the laws in 

force in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts 

situated at Guwahati for the purpose of disputes, actions and proceedings arising 

out of the CONTRACT. 

 

35.0 PRICE PREFERENCE: 

Price Preference to Central/State Government/Public Sector, Enterprises (PSEs), 

Public Sector Construction and Services Enterprises or joint ventures with PSEs shall 

be applicable as per directives of Government of India. 

 

36.0 SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE DOCUMENT: 

36.1 Bidders are required to furnish the complete and correct information/documents 

required for evaluation of their bids. If the information/documents forming basis of 

evaluation is found to be false/forged, the same shall be considered adequate 

ground for rejection of the Bids and forfeiture of Earnest Money Deposit. 

 

36.2 In case, the information/document furnished by the contractor forming basis of 

evaluation of his bid is found to be false/forged after the award of the contract, 

BCPL shall have full right to terminate the contract and get the remaining job 

executed at the risk & cost of such contractor without any prejudice to other rights 

available to BCPL under the contract such as forfeiture of Security Deposit, 

withholding of payments etc. 

 

36.3 In case the issue of submission of false document comes to the notice after 

execution of the work, BCPL shall have full right to forfeit any amount due to the 

contractor along with forfeiture of Security Deposit furnished by the contractor. 

 

36.4 Further, such contractor/bidder shall be blacklisted for future business with BCPL. 

 

37.0 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY EVIDENCES 

37.1 The bidders are required to submit the copy of PF certificates duly attested by 

Gazzetted Officer/Officer of Public Sector Enterprises.  

 

37.2 Further, the bidders are required to furnish the attested copy(ies) of Power of 

Attorney/Partnership Deed. 

 

37.3 Bidders are required to furnish the attested copy(ies) of documentary evidence in 

support of meeting the Bidder’s Eligibility Criteria. 

 

37.4 Non-submission of the attested copies of the certificates/documents will render they 

bid non-responsive and liable for rejection. 

38.0 SUB LETTING OF WORK: 

No contractor shall sub let or assign any work in part or whole to any firm, individual, 

partnership firm, Pvt. Ltd. company, Proprietorship firm etc without the prior written 
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permission of BCPL. In case the contractor sub lets or assigns the contract in part or 

whole without the prior written permission of BCPL and any claim preferred by any 

firm / individual to BCPL stating that the main contractor has not paid his or their 

dues/ payments, in that circumstances, BCPL shall without assigning any reasons, 

withhold from the payments of contractor, the amount equivalent to the claim 

amount of sub contractor/ individual/ vendor (s) etc. The same shall be released to 

the contractor after contractor and labour/ supplier/ sub contractor jointly submits a 

joint written settlement to BCPL. 

39.0 AFFIDAVIT 

The bidder shall submit an affidavit by the authorized signatory of bidder, on non-

judicial stamp paper of appropriate value duly notorized certifying the following : 

The document submitted by M/s. _______________________ are true and genuine and 

in case of any discrepancy noticed or observed at any stage, 

M/s.________________________ shall be personally responsible not only for the 

damages or loss to BCPL, but also for criminal proceedings under the relevant laws. 

 

 

 

 

 

 

 

 

 

**********  
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PART-B 
 

 

SUBJECT:  ANNUAL MAINTENANCE CONTRACT FOR CATERING AND MAINTENANCE 
SERVICES AT BCPL MAIN CANTEEN at BCPL Project Site, Lepetkata for 02 
yrs. 

 
 
 
1 GENERAL INFORMATION 
 
1.1 The "Special Conditions of Contract [SCC]" shall be read in conjunction with the 

"General Conditions of Contract [GCC]", "Schedule of Rates [SOR]", "Scope of 
Work & Technical Specifications" and any other document forming part of the 
Contract, wherever the context so requires. Notwithstanding, the sub-divisions 
of the Tender Documents into separate sections, each part shall be deemed to 
be supplementary of every other part and shall be read with and into the 
Contract so far as it may be practicable to do so. 
 

1.2  Wherever any portion of the "GCC" is repugnant to or at variance with any 
provision(s) of the "SCC", unless a different intention appears, the provision(s) 
of the "SCC" shall be deemed to override the provision(s) of "GCC", and shall to 
the extent of such repugnancy or variations prevail. In case of any 
contradiction(s), the decision of the "Engineer-in-Charge [EIC]" will be final and 
binding on the Contractor. 

 
1.3 Wherever it is mentioned in the specifications that the Contractor shall perform 

certain Works / Services or provide certain facilities, it is understood that the 
Contractor shall do so at his cost and the value of the Contract shall be deemed 
to have included cost of such performance and provisions, so mentioned. 

 
1.4  The service, materials, and workmanship shall satisfy the relevant Indian 

Standards, the Job Specifications contained herein and Codes referred to. 
Where the job specification stipulate requirements in addition to those contained 
in the standard codes, instructions and specifications, these additional 
requirements shall also be satisfied. 

 
 

 
2 DEFINITIONS: 

 
2.1 The "CONTRACT" means the documents forming tender papers, the offer, the 

acceptance thereof and formal agreement executed between BCPL & the 
Contractor(s) together with the connected documents shall be deemed to form 
contract and shall be complementary to one another. 
 

2.2 "BCPL" shall mean Brahmaputra Cracker and Polymer Ltd. having its 
Registered Office at Hotel Brahmaputra Ashok, M.G. Road, Guwahati-781001 
and Project Office at Main Fire Station Building, Lepetkata-786006, shall include 
its successors, heirs, assigns and representatives. 
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2.3 The "CONTRACTOR(s)" shall mean the individual(s) or the Firm or Company or 
partnership concern undertaking this contract and shall include its legal 
representatives, successors, heirs, assigns and representatives. "MONTH" 
means a calendar month irrespective of number of days, however for part of the 
month, it will be reckoned of 30 (thirty) days. 

 
2.4 "ENGINEER-IN-CHARGE" means the person designated as such by BCPL or 

expressly authorized by BCPL to act for and on its behalf, here-in-after called as 
EIC. 

 
2.5 "SCHEDULE OF RATES (SOR)" means the schedule of rates attached with this 

tender document. 
 

 
 
3 SITE-INFORMATION/SITE-VISIT 

 
3.1 It is understood that before quoting the rates; the bidder has visited the work site 

and has acquainted himself fully with the nature and quantum of the job to be 
carried out by him in case of award of Contract. Ignorance of this will not be 
considered after award of work. The Contractor will be responsible to complete 
the entire job/work in all respects, including any other work necessary to 
complete the job satisfactorily, though specifically not covered under 
"Specifications & Scope of Work". BCPL reserves the right to award the work in 
parts between two or more bidders in case such a division found to be 
advantageous to BCPL. 
 

3.2 The intending bidder shall be deemed to have gone through the GCC available 
with Tender Document. Non-familiarity with site condition and unawareness of 
GCC will not be considered a reason either for extra claim or for not carrying out 
Works / Services in strict conformity with specifications / requirements or any 
other terms and conditions of tender. 

 
 

4 DURATION/PERIOD OF CONTRACT 
 

4.1 The completion schedule/period for all jobs listed under “Specifications & Scope 
of Work” and Schedule of Rates [SOR]” shall be "24 (Twenty Four) months" 
which shall be reckoned from the date of Letter of Intent [LOI] or as may be 
mentioned therein.  
 

5 MOBILIZATION:  
 

5.1Contractor has to mobilize his resources for taking over the job within 15      
(fifteen)days from the date of issue of Letter of Intent (LOI)/ Letter of Acceptance 
(LOA), whichever is earlier. No mobilization advance shall be payable to the 
Contractor for initially starting the services. He has to arrange his own resources 
for starting the job in terms of the Contract. 

 
5.2 In case of failure to mobilize the resources and takeover the job within the 

aforesaid time, a penalty of “Rs. 1000/- per day” will be imposed for a maximum 
period of 30 (thirty) days. Thereafter, the Contract will be cancelled and Earnest 
Money Deposit (EMD) will be forfeited in accordance with the terms & conditions 
of the Contract. 



Page 90 of 117  

 
 
6. VALIDITY OF QUOTED RATES/PRICES 

 
6.1 The 'quoted / accepted rates' shall remain valid for the entire duration of the   
Contract, and no escalation, for whatsoever reason, shall be permissible at a 
later date. 

 
7. CONTRACT VALUE 

 
7.1 The 'Contract Value' shall be as per the 'quoted / accepted rates' in the 
"SOR", excluding 'Service Tax' [and 'Cess' thereon], which shall be payable 
extra at actual by BCPL. 'Quantities' shown in the "SOR" are only 'indicative / 
tentative', and the same may be subjected to variations in both ways, as per 
stipulations made in "GCC". The Contractor shall not seek any revision in the 
'quoted rates / prices' on account of any such variation(s) in 'quantities'. 
 

8 SCHEDULE OF RATES [SOR] 
 
8.1 The monthly rates of the bidder, as approved by the owner, shall remain 
firm during the entire duration of the Contract. No escalation of whatsoever 
nature shall be allowed to the Contractor during the entire period of Contract 
unless otherwise specified in the tender. 
 
8.2 In addition to the monthly rates, Contractor shall be entitled for service 
charges for extra jobs as applicable from time to time on actual basis subject to 
production of necessary receipt thereof. 
 
8.3The "Schedule of Rates [SOR]" shall be read in conjunction with "SCC", 
"GCC", "Scope of Work" and any other document forming a part of the 
Contract. 'Quantities' indicated in the "SOR" for various items are only 
'indicative / tentative', and are subject to 'variations' on both ways, as per 
stipulations made in "GCC". 
 
8.4 BCPL reserves the right to interpolate or extrapolate the rates for any new 
item of work not covered in "SOR" from the similar items already available in 
"SOR". All the works, item-wise, shall be measured upon completion and paid 
for at the 'accepted/contracted rates'. In case, any activity, though specifically 
not covered under "SOR – Service / Item Description", but the same is covered 
under "Scope of Work", etc., no extra claim on this account shall be entertained 
[as "SOR" is to be read in conjunction with other documents forming part of the 
Contract]. 
 
8.5 All items of work mentioned in "SOR" shall be carried out as per the 
specifications, scope of work, relevant codes and instructions of the "EIC". The 
'quoted rates' for the same shall be deemed to be inclusive of all costs w.r.t. 
materials, consumables, labor, supervision, tools & tackles, overheads, profits, 
various tests, inspections, as well as for preparatory, incidental, intermediate / 
auxiliary / ancillary or enabling works. 
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9 TAX LIABILITIES 
 

9.1 The prices quoted in the "SOR" should be inclusive of all expenses of 
transportation, overheads, profits, etc. The same should also be inclusive of 
all taxes [except 'Service Tax', and 'Cess' thereon], duties, levies, statutory 
payments, license fees, etc., imposed by the Government of Assam Works 
Contracts, etc. While quoting the prices, the Bidder shall take into account all 
these aspects and no separate payment on any account shall be payable to 
the Contractor at a later date. 

 
9.2 Contractor shall be liable for timely payment of all taxes, duties and 
levies imposed by any Government / Government Department / Agency / 
Body including local autonomous bodies from time to time without any extra 
claim from the Owner /BCPL. However, the 'Service Tax' payable by the 
Contractor [if applicable], shall be reimbursed on production of receipt 
thereof. BCPL shall have no liability on these accounts and the Contractor 
shall indemnify BCPL from any such liability, even if it arises in future. 

 
9.3 'Income Tax' deductions shall be made from all payments to the 
Contractor as per rules and regulations in force in accordance with the 
"Income Tax Act" prevailing from time to time. However, Contractor shall be 
entitled to get the "TDS Certificate" for the amount so deducted in the format 
prescribed by the 'Income Tax Department'. 

 
 
10 TERMS OF PAYMENT/PAYMENT OF SERVICE CHARGES 
 

10.1 The service charges for the services rendered by the Contractor are 
payable on the basis of his performance assessed by the specified / 
designated officers & EIC and on submission of monthly bill in duplicate. 
Every effort will be made to release the payment within 21 (twenty one) days 
from the date of receipt of bill, duly certified by EIC. 

 
10.2 For the assessment of performance a Performance Linked Payment 
Scheme has been devised, according to which a weight age of 5, 3, 2 is to 
be given for the services rendered to shift personnel through the specified 
canteen on round-the clock basis, services rendered to general shift 
personnel through the canteens during working hours and lunch / dinner 
served in the dining hall of the canteen. The services are to be assessed on 
daily shift basis by the specified / designated officers on the scale of 10 
points i.e. 5 points for Very Good (A), 3 for Good / Satisfactory (B) & 2 for 
Poor (C). The assessment will be made on the parameters of promptness, 
quality & quantity, hygiene of service and appearance & behavior of 
attendant. The daily assessment will be available to the Contractor for 
making suitable correction/improvement in the services required if any. 
 
10.3 Based on the overall average monthly assessment, service charges will 
be payable to the Contractor on the following scale: 
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10.4 The Contractor shall make necessary arrangements for collection of 
charges served to the employees at the rate specified at Annexure-C. BCPL 
shall have no liability, whatsoever, against the charges for the items served 
to the employees in their individual capacity. He also has to make necessary 
arrangements for issue of bills / cash receipts on demand by the individual 
for the items served to them. 
 
10.5 Payment for the items served in the official meetings, seminar, training 
conferences, parties, etc. will be made on submission of its bill in duplicate 
on the applicable rates, duly verified by the officer concerned ordering the 
same, who shall be responsible for making payment to the contractor within 
15 (fifteen) days from the date of receipt of bill. 
 
10.6 Contractor shall submit 'Bills' [in standard 'pro forma'], submitted in 
'quadruplicate' [i.e. four (04) hard copies], with "EIC / BCPL's authorized 
representative(s)"]. 
 
10.7 Payment shall be released only through Cheque/ 'e-banking' by "In-
charge [F&A] –BCPL", within fifteen [15] days of submission of Bills duly 
verified and certified by "EIC".  
 
10.8 Necessary recoveries and all statutory deductions shall be made from 
the payments to the Contractor at the relevant rates [as per the norms, rules 
and regulations laid down by Government]. 

 
11 PENALTY: 
 

11.1 In case the Contractor fails to provide the services in the canteen, a 
penalty at the “double” of “per day rate” subject to maximum of 5% of the 
monthly service charges shall be levied in addition to reduction of 
proportionate service charges. In this regard, the decision of the EIC shall be 
final & binding on the Contractor. 
 

SL. NO. TOTAL POINTS SCORED PERCENTAGE PAYMENT 
 

1. 81% and above 100% 
 

2. 
 

71% to 80% 90% 

3. 61% to 70% 80% 
 

4. 51% to 60% 70% 

5. 41% to 50% 60% 
 

6. 40% and below 50% 
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11.2. In case, up-keeping is not found satisfactory, penalty @Rs.1000.00 per 
day shall be imposed, till the services are found to be satisfactory. Decision 
of penalty is at complete discretion of “EIC”. 

 
11.3. In case, Contractor procure materials, which is of substandard and not 
approved by the "EIC" or his authorized representative of BCPL, penalty will 
be levied as deemed of Rs.1,500.00 for one occasion. 

 
11.4. On running meals during breakfast, lunch, dinner, tea, etc., if any 
shortfall w.r.t. quality or quantity is found, a penalty up to Rs.1,000.00 per 
such instance per item shall be imposed on the Contractor. 

 
11.5. If any of the staff are found without proper uniform or uniform found 
poorly maintained, a penalty of Rs.100.00 per day per person will be 
deducted from the Contractor’s monthly bill. 

 
11.6. In the event of unsatisfactory services, the Contractor shall be liable to 
penalty/compensation as below: 
(a) For delay in rendering services beyond reasonable period on any 
occasion, a sum equivalent to Rs.300.00 per day subject to a maximum of 
10% of the monthly service charges, shall be levied on the Contractor's 
monthly bill. 
 
(b) In the event of unsatisfactory service or supply of poor/substandard 
quality/quantity of food, the Contractor shall be liable to a penalty of an 
amount equivalent to Rs.500.00 for every such lapse. 

 
11.7. Contractor shall ensure that peace and order is maintained in the 
premises. If the peace is disturbed due to any lapse on the part of the 
Contractor, a penalty as determined by BCPL may be imposed upon the 
Contractor. Continuing nuisance of this type would render the termination of 
the Contract without notice by BCPL. 

 
11.8 In case, the percentage of 'Composite Hygiene Score' is achieved less 
than 96% [minimum acceptable 'Hygiene Score'], a penalty of Rs.2,000.00 
for that month will be imposed on the Contractor. 

 
11.9 In case Contractor fails to supply mouth-freshener or not re-filled the 
bowl in any of the programme, a penalty of Rs. 10.00 per participant of that 
programme will be levied on the Contractor. 

 
 
12 CONTRACT AGREEMENT 
 

12.1 The Contractor shall execute a Contract Agreement [as per the pro 
forma provided in this Tender Document] strictly within 'fifteen [15] days' 
from the date of receipt of this "Letter of Acceptance [LOA]". The same shall 
be executed on a non-judicial stamp paper of appropriate value of Assam 
State only. The cost of stamp paper shall be borne by the Contractor. 

 
13 SUPPLY OF MATERIAL 
 

13.1. The Contractor shall, at his own expense provide material required to 
complete the work covered under the scope of the Contract. 
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13.2. All materials to be provided by the Contractor shall be 'ISI-
marked'/'AGmark' or in conformity with the specifications/makes keeping in 
view of good quality/standard. A broad list of items is given in 'Annexure-A' 
which Contractor may be requiring under the Contract. The list is indicative 
only and by no means exhaustive. The Contractor shall also supply material, 
with no extra cost [to BCPL], which is not indicated but may be required 
during the work. 

 
13.3. The Contractor, at his own expense and without delay, shall forthwith 
arrange to submit the fresh samples complying with the specifications laid 
down in the Contract to the "EIC" every quarter for approval. The "EIC" shall 
intimate to the Contractor in writing, whether samples are approved within 
'seven [07] days' of submission of samples. 

 
13.4. The "EIC" shall have full powers to reject any or all the materials 
brought to site by the Contractor which are not in accordance with the 
Contract-specifications or do not conform in character or quality to samples 
approved by other means. 

 
 
14 ENGINEER-IN-CHARGE [EIC] 
 

14.1 The "EIC" shall look after general supervision and directions of the 
work. He will be authorized to stop the work, whenever such stoppage may 
be necessary to ensure proper execution of the Contract. He shall also have 
authority to reject all works, which do not confirm to the specifications. 
 
14.2 The "EIC" reserves the right to suspend the work or part thereof at any 
time and no claim whatsoever on this account shall be entertained. In case 
of any dispute, the Contractor may appeal to the "EIC" whose decision shall 
be final. 
 
14.3 The decision of "EIC" for determining the category of work with 
reference to material of an item not mentioned in the "Scope of Work & 
Technical Specifications" and/or "SOR" shall be final and binding on the 
Contractor. 

 
15. RESPONSIBILITIES OF THE CONTRACTOR 
 

15.1 Contractor shall ensure that trained and experienced men are 
deployed to look after the officials whenever required round the clock. The 
Contractor shall be under obligation to provide effective services and it is 
expected that the Contractor will provide/deploy his own personnel having 
necessary competency and in-line experience. The personnel so deployed 
by the Contractor during the currency of the Contract will have nothing to do 
with BCPL directly or indirectly and the Contractor shall be their sole 
Employer. 

 
15.2. The Contractor shall provide sufficient sets of uniform to his personnel 
from the start-date of the Contract. Winter clothing shall be the part of this 
uniform.  
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15.3. The Contractor shall submit a list of his proposed employees. It shall 
be the responsibility of the Contractor to provide police verification 
documents of these proposed workers to the "EIC" before their deployment 
under this Contract. BCPL reserves the right to verify the antecedents of any 
worker and reject any of the Contractor's employees. BCPL shall be at 
liberty not to allow entry into its premises to any of the employees whose 
activities appear to be prejudicial to the safety, security or other interest of 
BCPL. 

 
15.4 Periodical health checkup of the employees deployed by the Contractor 
at least 'Once in a year', shall be the responsibility of the Contractor. 
Expenses to this effect shall be borne by the Contractor. He will submit 
satisfactory Periodical health checkup report to "EIC" for records. 

 
15.5. Articles, foodstuff, etc. brought by the Contractor, his staff or 
representative inside the premises of the plant shall be liable for security 
checks, gate pass system or any other system put into force from time to 
time. 

 
15.6. The Contractor shall ensure that his employees are courteous, and 
their behavior & manners are good towards all employees of BCPL, visitors, 
participants, etc. 
 
15.7. The Contractor shall make regular and full payment of wages, salaries 
and other payment as due, as per the laws (on or before of 7th day of every 
month) in presence of / representative deputed by "EIC", to his 
supervisors/workmen deputed for the work and furnish necessary proof 
whenever required. Along-with the monthly running bills, Contractor must 
submit a copy of the payment register duly signed by the personnel engaged 
and the contractor. 

 
15.8 The Contractor shall supply necessary toiletries i.e. sanitary/urinal 
cakes, soaps, Odonil, air-purifiers, toilet paper, naphthalene balls, chemicals, 
disinfectant compounds, detergents, liquid soaps, acids, etc. of good quality 
and in sufficient quantity from time to time and as and when required at his 
own cost. 

 
15.9. The Contractor will be solely responsible for any loss, damage to 
BCPL's property while it is in his charge due to negligence and/or fraud, etc. 
on the part of the Contractor/his personnel in that case cost of the said 
item(s) shall be recovered from the party on the prevailing 'market rates' as 
desired by “EIC”. 

 
15.10. The staff engaged by the Contractor will have nothing to do with 
BCPL directly or indirectly, and the Contractor shall be their 'Employer'. They 
will also not work elsewhere during the period engaged by him at Canteen; 
BCPL shall have no liability whatsoever concerning Contractor's employees. 

 
15.11. The Contractor shall arrange effective supervision of the upkeep, 
maintenance and catering/services in the canteen premises. 

 
15.12. In case it is felt by the authorized officer of BCPL that any person or 
supervisor of the Contractor is not suitable for carrying out the work, then the 
person or supervisor is to be replaced immediately by the Contractor. 
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15.13. The Contractor shall issue 'photo-identity cards' to all his 
workmen/supervisor as per prescribed format/card. The Contractor, his 
representative and their workmen may be subject to police verification 
regarding their antecedents, etc. The Contractor will ensure that his 
workmen/supervisors display their names in a “badge” and are in uniform 
while on duty. 

 
15.14. If the Contractor fails or neglects to observe or perform the terms and 
conditions of the Contract, BCPL may: 
(a) Hold the Contractor liable for all the losses or damages caused to BCPL 
by such failure or neglect. 
(b) Hold the Contractor liable to pay damages and compensation for loss 
and inconvenience caused by dislocation of all or any services by the 
sudden discontinuance/dislocation or stoppages and recover such losses 
from the amount payable to the Contractor. 

 
15.15 The Contractor shall adhere to safety practices and avoid hazardous 
and unsafe working conditions and shall comply with the safety rules in force 
from time to time at Lepetkata. 

 
15.16. The Contractor shall use the premises only for the purpose of this 
Contract and he shall not make or permit it to be made, any structural 
additions or alterations to the same without the prior approval of BCPL in 
writing. 

 
15.17. The Contractor shall work under the supervision of the "EIC" or 
authorized officer(s) of BCPL, as may be nominated from time to time. The 
Contractor shall be deemed to be in possession, sole, exclusive or otherwise 
of the premises or any part thereof, which shall always be in the exclusive 
possession & control of BCPL, the Contractor having only permission to 
make use thereof, as necessary, incidental to running & managing of the 
Canteen. 

 
15.18. The Contractor shall not in any way obstruct the officer(s) of BCPL, or 
other person(s) employed by BCPL for the purpose from entering the 
premises in order to inspect the same or the fittings therein or carry out any 
repairs, additions or alterations. 

 
15.19. The Contractor shall implement faithfully all suggestions and 
directions made by nominated BCPL officials to improve the efficiency of the 
services in the said Canteen. 

 
15.20. The Contractor would also have to give one [01] month's notice in 
writing for termination of the Contract. Unless extended at least 'one [01] 
month' before the expiry of the Contract, through a formal communication, 
the Contract shall automatically stand terminated on expiry of 'two [02] years' 
of the Contract. The Contractor shall submit an inventory list of all the items 
present alongwith the monthly bill. The Contractor shall in such an 
eventuality handover vacant possession of the premises, fixtures, fittings, 
furniture, utensils/utilities and all other items and equipments, etc. on the last 
day of the Contract. 

 



Page 97 of 117  

15.21. The Contractor shall not assign or transfer/ sublet the Contract of 
running or for conduction of the business of the Canteen to anyone, nor shall 
appoint any sub-Contractor for the said purpose, nor shall sub-let the 
premises or any part thereof to anyone whosoever. Any violation to this 
effect shall be liable to termination of the Contract. 

 
15.22. In the event of the Contractor suspending or abandoning services 
without giving proper notice to the "EIC" without handing over charge of the 
assets and materials entrusted to him by BCPL, the whole of the 'Security 
Deposit' and other dues payable to him shall stand forfeited, and the 
Contractor shall also be liable for any legal action as deemed fit for breach of 
Contract and the loss suffered by BCPL. 

 
15.23. Timely and courteous service, good quality of eatables and supply of 
hygienic linen are the essence of the Contract. 

 
15.24. All materials to be provided by Contractor shall be of reputed and 
standard brand and shall be in conformity with the relevant specifications, 
'BIS’ or ‘AGmark’ -specifications' wherever applicable and of makes after 
discussion with "EIC". 

 
15.25 The "EIC" shall have full powers to remove any or all of the material 
brought to site by the Contractor which are not in accordance with the 
Contract-specifications, or date of expiry of the material has crossed or do 
not confirm in character or quality to samples approved by him. In case of 
default on the part of the Contractor in removing rejected materials, the "EIC" 
shall be at liberty to have them remove by other means. The "EIC" shall 
have full powers to procure other proper materials to be substituted for 
rejected materials and in the event of the Contractor refusing to comply; he 
may cause the same to be supplied by other means. All costs, which may be 
incurred for such removal and/or substitution their job shall be borne by the 
Contractor, in addition to imposing penalty as per the contract. 

 
15.26 The "authorized officer(s) / concerned official(s) / EIC" of BCPL shall in 
their own discretion make inspection at any time and record suggestions / 
complaints in the register. Appropriate action must be taken to correct 
discrepancies, if any, made therein. 

 
 

15.27 BCPL will covenant with the Contractor as follows: 
 
 
(a) That the possession, administration and management of the said 
“Canteen, kitchen and stores situated in the Canteen-premises” shall 
continue to vest with BCPL during the subsistence of this Contract. 
 
(b) That rate of all food and beverages items shall be approved by BCPL and 
notified/displayed in canteen for the information and guidance of the officials/ 
guests/visitors by the Contractor. 

 
15.28 Provided always and it will be mutually agreed by and between the 
parties as follows: 
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(a) If the Contractor goes, into liquidation or commits any breach of any of 
the clauses of the terms and conditions of the Contract, then and in any 
such case, it shall be lawful for BCPL to terminate the Contract forthwith. 
 

(b) That any notice required to be served under this Contract and not 
otherwise provided for shall be sufficiently served on BCPL, if forwarded 
by registered post to its Office at Brahmaputra Cracker and Polymer 
Limited, Main Fire Station Building, Lepetkata addressed to the "EIC". 

 
(c) The Contractor will ensure that all personnel engaged are medically fit             

supported by certificates from a medical practitioner [MBBS]. The 
Contractor will furnish medical certificate of staff deployed. All the 
employees of Contractor shall be subject to medical examination at 
Contractor's own cost by the doctor nominated at First Aid Centre or by 
BCPL-empanelled hospitals from time to time. On such examination, if 
any of the staff of the Contractor found medically unfit or not suitable for 
employment under this Contract, the Contractor shall have to relieve 
such employee forthwith. The Contractor shall be responsible for any 
compensation to such employee. 

 
15.29 The Contractor shall make all arrangements to ensure to use and refill 
of     Commercial LPG cylinders only at his own cost. 
15.30 Based on the previous experience of running industrial canteen in big 
industries, the approximate number of contractor manpower is proposed to 
be 27. 

 
16 TERMINATION OF CONTRACT 
 

16.1 In case, the Contractor's performance is not found satisfactory as per 
the opinion of "EIC" at any point of time during the Contract, the Contract 
may be terminated by giving a fifteen [15] days' notice. Any loss incurred by 
the Owner / BCPL on this account shall be recovered from the Contractor. 
BCPL may engage another agency to complete pending jobs under this 
Contract at the risk and cost of the Contractor. If it is observed that work 
cannot be completed within the stipulated time, BCPL may get the work 
done through other agency(s) at the risk and cost of the Contractor. 
 
16.2 Without prejudice to any rights under this Contract, if the Contractor 
dies, the "EIC" on behalf of the BCPL shall have the option of terminating the 
Contract without compensation to the Contractor. 
 

 
 
17 SUMMARY OF TERMINATION OF CONTRACT DUE TO SUBMISSION OF 
FALSE DOCUMENT(S) 
 

17.1 Bidders are required to furnish complete & correct information / 
documents required for evaluation of their bids. If the information / 
documents, forming basis of evaluation, is found to be false / forged, the 
same shall be considered adequate ground for rejection of the Bids and 
forfeiture of EMD. 
 
17.2 In case, the information / documents furnished by the Contractor, 
forming basis of evaluation of his bid, is found to be false / forged after the 
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award of the Contract, BCPL shall have full right to terminate the Contract 
and get the remaining job executed at the risk & cost of such Contractor 
without any prejudice to other rights and privileges available to BCPL under 
the Contract, such as forfeiture of Security Deposit, withholding of pending 
payments, etc. 
 
17.3 In case the issue of submission of false documents comes to the notice 
after completion of the Work / Services, BCPL shall have full right to forfeit 
any amount due to the Contractor alongwith forfeiture of Security Deposit 
furnished by the Contractor. 
 
17.4 Further, in such event, Contractor / bidder may be blacklisted for future 
business with BCPL. This is without prejudice to the right of the owner to 
take any other action as deemed fit. 
 

18. ACCOMMODATION & TRANSPORT ARRANGEMENTS 
 

18.1 No employees of the Contractor other than the employees on duty in 
night shift shall be allowed to stay in the plant premises during night-time or 
to use the place for residential purposes unless otherwise approved by 
"EIC". However, one room shall be provided to the caretaker where the 
personnel deployed in their free hours can take rest. 
 
18.2 The Contractor shall ensure that sufficient number of staff should stay 
within an area of 'four [04] kms' from their workstation [i.e.Canteen] so that 
they can be called up during emergency. 
 
18.3 Contractor has to make his own arrangements for carrying his 
personnel & material (to & fro) to the plant without any extra payment. 
However, BCPL shall provide necessary assistance in issuing the passes by 
the CISF on the request of the Contractor for smooth passage of his 
personnel & material. 

 
19. HYGIENE 
 

19.1 The Contractor has to maintain the kitchen, store, dining hall, washing 
line, etc. in canteens, equipments, utensils, appliances, etc. provided by the 
Owner including raw materials & finished items in well hygienic manner. To 
ensure proper health & cleanliness of the service providers, including their 
dresses, will be responsibility of the Contractor. He may be required to 
obtain medical Health Checkup Certificate in respect of service providers 
from the Medical Officer of the Owner from time to time. The EIC shall have 
the power to verify the same and ask for removal of any of the afore-
mentioned items, in case the same is / are not found in order. 
 
19.2 To assess the quality of hygiene maintained by the Contractor, 
Composite Hygiene Indicator has been prepared on the basis of which 
monthly assessment is to be made by a committee, constituted by the EIC. A 
specimen copy of the indicator is available at Annexure-D. A minimum 
overall score of 96% i.e. 38.4 out of 40 points is to be achieved. In case of 
any shortfall, suitable deductions will be made from the service charges 
payable to the Contractor for which decision of the Canteen Committee shall 
be final & binding on the Contractor. 
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20. PHYSICAL VERIFICATION OF ASSETS 
 

20.1 ENGINEER-IN-CHARGE or his representative shall be authorized to 
physically inspect and verify Company's assets from time to time as per his 
discretion. Contractor shall be responsible for any discrepancies observed in 
such inspection /verification and make good thereof. BCPL reserves the 
rights to recover for the losses or damages if any, from the Security Deposit 
or pending bills of the Contractor in this regard. 
 
20.2 The Contractor shall also ensure that all the appliances, gadgets, 
equipments etc. are maintained in good running condition. In case any 
appliance, gadget or equipment is not found in running condition, the 
Contractor has to get it repaired within a reasonable time to the satisfaction 
of ENGINEER-IN-CHARGE but not more than 07 days at a time. However, 
for any major breakdown costing more than Rs. 1000/- per item the cost may 
be reimbursed by the Owner provided such repair is carried out with the prior 
and explicit written consent of the Owner. 
 

21. SUPERVISION OF WORK / SERVICES 
 

21.1 Contractor or his authorized representative(s) shall be available at site 
all times during the currency of the Contract, who shall be responsible for all 
the activities performed by the service providers and will have direct control / 
supervision on their activities. 
 
21.2 From the commencement to completion of the Contract period, the 
Contractor shall take full responsibility for the care of Work / Services. In 
case of any damage, loss or injury to the Work / Service, the Contractor shall 
indemnify to the Owner i.e. BCPL to the extent such losses occur due to the 
negligence of his service providers. 
 

22. ADHERENCE TO SAFETY REGULATIONS 
 

22.1 Contractor shall ensure that all required fire & safety precautions are 
observed by the service providers at all times during the execution of the job. 
Contractor has to strictly adhere to guidance, instructions issued from time to 
time in this regard. 
 
 
 
22.2 Contractor shall also ensure that all existing and amended fire & safety 
rules / policies of BCPL are strictly observed in the services rendered by him. 
Any violation on this account shall be his responsibility and take suitable 
action to keep BCPL immune from all its consequences, whatsoever it may 
be. 

 
23. NUISANCE 
 

23.1 The Contractor or his representative(s) shall not, at any time, cause any 
nuisance on the site or do anything which shall cause unnecessary 
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disturbance to the Owner or his property or detrimental to the interest of the 
Owner near the site and to the public in general. 
 
23.2 The Contractor shall not employ or permit to be employed or permit to 
enter or to remain in the Work / Services site any person suffering from any 
contagious, loathsome or infectious disease. The Contractor shall get his 
persons examined by a Civil Government Doctor and submit its report to 
BCPL as and when asked for the same. 
 
23.3 No employee of Contractor, including himself, is allowed to consume 
alcoholic drinks or any narcotics within the Owner’s premises, Work / 
Services site during the execution of Work / Services. If he is found to be 
under its influence, the Owner will terminate the Contract immediately 
without assigning any reason and may refer the matter to Police or any Law 
Enforcement Authority. 

 
23.4 The Owner shall not be responsible for any loss or damage caused to 
the Contractor by theft, fire, burglary, etc. to his items, equipments, etc. The 
Contractor himself should ensure the security of his goods and all his items 
and belongings in his own interest at his risk and cost. 
 
23.5 The Owner without prejudice to his all legal rights may initiate criminal 
proceedings against any staff of the Contractor for creating any law & order 
problem. Further, the Contractor shall be responsible to change his staff if 
they are found to have participated in any dharna, morcha & demonstration 
and used filthy language against Owner or his representatives. 

 
24. STATUTORY COMPLIANCE UNDER LABOUR & INDUSTRIAL LAW: 
  

24.1 The Contractor (which shall include the contracting firm/company) shall 
be solely liable to obtain and to abide by all necessary licenses/permissions 
from the concerned authorities as provided under the various Labour Law 
legislations including labour license from the Competent Authority under the 
Contract Labour (Regulation & Abolition) Act, 1970. 
 The contractor shall also be bound to discharge obligations as provided 
under various statutory enactments including the Employees Provident Fund 
& Miscellaneous Act, 1952, ESI Act, 1948, Contract Labour (Regulation & 
Abolition) Act, 1970, Minimum Wages Act, 1948, Payment of Wages Act, 
1936, Workmen Compensation Act, 1923 and other relevant Acts, Rules and 
Regulations en forced from time to time. 
 
 
24.2 Contractor must have "Permanent EPF Account" & "Employees' State 
Insurance Corporation [ESIC] Certificate" in its name. Wherever "ESIC" is 
not available, the same shall be governed by "Workmen's Compensation 
Act, 1923" for which bidder must obtain a suitable Workmen’s Compensation 
Policy. Documentary proof(s) of "Permanent EPF Account" and "ESIC" / 
"Workmen's Compensation Certificate [prior to commencement of work, in 
case of award]" must be submitted. 
 
24.3 The Contractor shall be responsible for necessary contributions towards 
PF, Family Pension, ESIC or any other statutory payment to Government 
Agencies as applicable under the law in respect of the contract and of 
personnel employed by the contractor for rendering services to BCPL and 
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shall deposit other required amounts with the concerned statutory authorities 
on or before due dates. Contractor shall obtain a separate P.F. Number from 
the concerned Regional Provident Fund Commissioner and submit 

necessary proof of having deposited the employees as also the employer’s 

contribution to the Provident Fund. 
 
24.4 The contractor shall regularly submit all relevant records/documents in 
this regard to BCPL representative for verification and upon such satisfaction 
only BCPL will release of the amounts paid. It shall be obligatory on the part 
of the contractor to submit along with their monthly bill a copy of challan in 
proof of payment of P.F. contribution (employees & employers) along with a 

detailed statement submitted to RPFC‟s office showing the name of 

contractor’s relating to the dues and employment of personnel deployed by 

him. 
 
24.5 The contractor shall ensure and will be solely responsible for payment 
of wages and other dues latest by 7th of the following month to the 
personnel deployed by him. The contractor shall be directly responsible and 
indemnify the company against all charges, claims, dues etc., arising out of 
disputes relation to the dues and employment of personnel deployed by 
him. 
 

25 JURISDICTION 
 

25.1 The Contract shall be governed by and construed according to the laws 
in force in India. The Contractor, hereby, submits to the jurisdiction of the 
courts situated at Dirugarh that, for the purpose of disputes, actions and 
proceeding arising out of the Contract, the courts at Dibrugarh only will have 
the jurisdiction to hear and decide such disputes, actions and proceedings. 

 
 
 
 

SCOPE OF WORK / SERVICES: 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PRIOR TO SUBMISSION OF ‘OFFER/ BID’, BIDDER MUST VISIT THE ‘SITE OF 

WORKS’ TO ASSESS THE ‘NATURE AND QUANTUM OF WORK’ ACTUALLY 

INVOLOVED. 
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SCOPE OF WORK 
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SCOPE OF WORK 
 
1.SCOPE OF WORKS OR SERVICES: 
 

 1.1 The scope of work includes Housekeeping / sweeping, cleaning in BCPL 
main Canteen having total area of as per following: 
 

 

 The Contractor shall ensure the preparation and serving of Lunch, Dinner, 
Snacks, Sweets, Tea, & Coffee hygienically in Plant Area at the premises of 
BCPL, to its employees, workers of other organizations / agencies, guests & 
visitors, vendors, etc. on chargeable basis with the man and material 
arranged by the contractor. It includes the serving of Branded, Packed fresh 
Snacks, Biscuits, Beverages, Ice-Creams, etc. The proper maintenance of 
canteen, distribution points, utensils, equipments & appliances, etc. in well 
hygienic manner will be the responsibility of the Contractor. 
 

 Provision of caretaking of Canteen premises includes cleaning of reception 
(front-desk), dining hall, pantry, wash area, stores, caretaker’s room, 
sweeping & swabbing of floor, wet cleaning of floor, cleaning and dusting of 
wall, windows, window panes, doors, ceiling, dusting of Venetian blinds, 
cleaning of tables, chairs, outer surface of cupboards, removing cobweb 
inside building, covering floor, ceiling, side and all toilets located in the 
Canteen premises, as per direction of EIC.  

 

 The Contractor has to arrange all tools and tackles for sweeping. He shall 
also provide required cleaning equipments and PPE like boots, rubber hand 
gloves, brushes, gunny bags, etc. as per ‘Annexure-A’ for protective 
sanitary and general cleaning. For this nothing extra shall be paid by BCPL.  

 

 For carriage of materials like garbage, debris, minor building rubbish, earth, 
etc., the same is to be disposed off beyond the premises up to a designated 
dumping yard as directed by the EIC. 

 
 
2.SERVICE POINTS: 
 
Hub of all catering services where not only lunch will be prepared and served but 
snacks will also be prepared and distributed to all the specified centers for serving 
to the employees/ workers of respective areas. It will run on round the clock basis 
for the aforesaid purpose. These points are indicative & can be increased, 
decreased or changed from time to time by the Engineer-in-Charge (EIC), as per 
requirement of the Owner. 
 
3.SERVICE TIMINGS: 
 
For the employees coming in shift operation, round-the-clock refreshment services 
like serving of Tea, Coffee, Snacks and Cold Drinks will be available through 

Sl. No. Cleaning/Sweeping/Mopping/Wet cleaning of Area in Sq. Mtrs 

1. Total covered Area of Canteen 1038.75 

 
2. 

Porch, Verandah, Cylinder storage area, drains 
and other surrounding area 

157.20  
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Canteen situated at Plant. However, these timings are indicative and can be 
changed by the EIC depending upon the requirement from time to time. Branded 
packed snacks and beverages will be available on round-the-clock basis at 
canteens. 
 
Morning      08:30 hours                                                         Pre-Noon          10:00 
hours 
Evening      16:00 hours                                                         Night                 07.30 
hours 
 
* Sufficient nos. of persons should be present in the night shift every day. 
 
Services are to be provided even on weekends and closed holidays, as per 
requirement. 
 
4. RATES OF ITEMS: 
 
Rates of items to be served in the canteen shall be as mentioned at Annexure-C. 
These rates have been prescribed on the basis of cost of raw materials likely to be 
consumed on preparation of the relevant items on “no profit - no loss” basis. These 
rates are inclusive of all taxes payable if any by the contractor. 
 
The branded packed snacks, biscuits and beverages are to be supplied on not 
more than the MRP. 
 
Bidder should ensure about the workability of the rates specified at Annexure-C 
before bidding for the service charges. During the currency of the contract, these 
rates shall continue to be the same and binding to the Contractor and no deviation 
will be allowed for whatsoever reason it may be. 
 
Contractor may be required to prepare those items not covered in the rate-list 
(Annexure-C). Rates of these items will be finalized by the Canteen Committee in 
consultation with the Contractor on the principle of the cost of material in 
preparation of the item on “no profit - no loss” basis. 
 
The Contactor shall charge from the employees for the various food items supplied 
by him at the above prescribed rate. It shall be incumbent on him to ensure the 
preparation of various food items of acceptable quantity and quality. 
 
In addition to the fixed menus, the Contractor may also be required to supply items 
not stipulated in the Contract, as felt necessary by the management. However, 
rates for such items may be fixed by the Contractor and as agreed to by the 
management. The price(s) of any food item(s) not otherwise specifically mentioned 
in the Contract shall not exceed the approved rate(s). 
 
Distribution of tea & snacks at various departments and sections will have to be 
made / arranged by the Contractor as per the strength of employees working there. 
In case of shifting of any department / section to a new building or place, the 
Contractor shall automatically make arrangements for the distribution of tea & 
snacks there, without waiting for any specific instructions from EIC. 
 
5 RAW MATERIALS & STOCKS: 
For preparation of the lunch, dinner & snacks in adequate quantity, Contractor will 
be required to make arrangements for keeping stock of needed raw & other 
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materials for a period of at least 15 (fifteen) days at all times in normal environment 
at his own risk & cost. During emergency, Contractor may be asked to keep more 
stocks to meet any eventuality. EIC shall have the power to inspect and verify the 
same. 
 
Only Agmark, ISI Standard or branded raw materials are to be used for preparation 
of lunch, dinner & other items. Raw materials like tea, coffee, masalas, ghee, 
refined oils [loose oil shall not be used] and eatables like bread, butter, jam, etc. to 
be served to the guests/ BCPL -employees shall be fresh and of good quality and 
manufactured by well-known manufactures. Lists of a few branded items have been 
mentioned at 'Annexure-B'  
 
The quality of materials will be the sole responsibility of the Contractor which can 
be inspected and verified by the EIC or any authorized person without any prior 
notice. All perishable items like vegetables, milk & milk products, sliced bread, etc. 
are always to be kept fresh and stale items are not to be used at any cost. 
 
The Contractor shall make necessary arrangements for keeping standard, quality, 
pure & fresh material at all times. He shall be solely responsible in case any 
discrepancy is detected by the enforcing authorities under the Prevention of Food 
Adulteration Act, 1954 or any other enactment & indemnify BCPL from all 
consequences thereof, if any. 
 
To bring materials / equipments / tools / tackles, etc. inside the Plant for preparation 
of food items, the Contractor has to produce challans / proper documents to the 
security personnel at the gate. The materials shall be checked thoroughly by the 
security personnel at gate & recorded in their register before allowing any material 
to bring inside the Plant by the Contractor. It is the Contractor’s responsibility to see 
that the entries including entry nos., dates, signatures of Owner’s authorized 
representative(s) with stamp challans / supporting documents signed by company’s 
personnel at gate during entry are recorded properly. 
 
6 MODE OF OPERATION: 
 
Based on the intimation received, Contractor will prepare lunch and dinner in 
adequate quantity and serve in the dining hall attached with the Plant canteen 
against the payment of charges as mentioned at Annexure-C during the specified 
timings. 
 
Normally or in ordinary circumstances, no lunch / dinner will be served to the 
employees on their table or working place. 
 
However, in exceptional cases limited number of lunch and dinner will be provided 
subject to receipt of its prior intimation duly counter-signed by the EIC or his 
authorized representative. Requisite numbers of official lunch / dinner are to be 
prepared in canteen and served at the specified place in the Plant premises for 
which suitable arrangement is to be made by the Contractor. The number of lunch / 
dinner as the case may be treated as indicative and actual number may vary 
depending upon the requirement. The payment will be made based on the actual 
number of lunch / dinner served in the meetings / conferences / seminars / 
trainings, etc. 
 
General shift personnel are to be served branded packed snacks, prepared snacks, 
beverages, etc. during the working hours against payment of charges as mentioned 
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at Annexure-C. Contractor will make suitable arrangements for providing the 
services even on weekdays & other holidays, as per requirement of the Owner. 
Prepared snacks will be catered to the employees at Main Fire Station, Central 
Workshop, Central Warehouse, EIL Site Office, Admn Building or any other office 
building/work site coming up in future as per project /plant requirement at specified 
timings from Plant canteen. BCPL shall not be responsible for any loss or damage 
of Contractor’s man or material in transit. 
 
Adequate quantity of branded packed snacks, biscuits, beverages including tea & 
coffee powder are to be kept at each canteen in order to ensure their availability on 
round-the-clock basis / working hours, as the case may be. Contractor has to 
ensure that no branded packed snacks, beverages, biscuits etc. are kept / served 
beyond their expiry period. 
 
Sufficient stock of items such as consumable raw materials, packed and bottled 
items shall always be maintained so as to meet normal requirement and any 
immediate needs of guests/BCPL -employees. The Contractor shall not be 
permitted to stop supply of any item for any reason whatsoever. 
 
The eatables served by the contractor to the guests/BCPL -employees shall be 
completely hygienic, free from any sort of adulteration, unwanted ingredients such 
as stones, soil, egg-shell, human hair, glass or crockery chips, paper, wood insects, 
flies or non-usable liquids, ingredients not to be used in the preparation of the 
dishes. Dishes containing such things shall be rejected. Any item found sub-
standard adulterated or of poor quality shall be rejected. 
  
Non-vegetarian dishes shall be made of fresh and good-quality mutton, chicken or 
fish, etc. The pieces of non vegetarian items shall not be too small or too big. 
Unnecessary shreds and small bone-pieces will be removed. The non-vegetarian 
items shall be washed and marinated properly before cooking. 
 
 All vegetables, fruits, etc. used shall be fresh and shall not be rotten or overripe. 
The Contractor shall be responsible for their hygienic fitness. Milk and milk-
products such as curd, yoghurt, cheese, cream, butter etc. shall be of good 
standard and should be prepared and served fresh. 
 
If any of the above mentioned items are found to be of substandard quality, the 
same shall be rejected outright. If an authorized representative of BCPL finds such 
adulterated/rotten or poor-quality raw material or items cooked out of such items, 
he shall have the right to destroy such items on the spot without any compensation 
to the Contractor, whatsoever. 
 
The used cups, saucers, tea-pots, utensils are washed with good-quality, utensil 
cleaning powders. Used utensils/bowls are to be additionally washed in hot water. 
 
The dining hall, kitchen, Canteen, Stores, Caretaker room will be maintained 
properly. 
 
Tea-leaves, left-over food, and other discarded items will be collected in proper 
refuse-bins and disposed of immediately. 
 
The Contractor shall exclusively manage catering arrangements like supply of 
tea/snacks, meals, etc. as & when demanded on the specified rates fixed by BCPL. 
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BCPL shall not be responsible for any amount due of the Contractor arising out of 
supply of foodstuffs delivered by him to any person/individuals. 
 
The Contractor shall maintain the Canteen-premises properly in hygienic condition 
as per the satisfaction of BCPL's representatives. 
 
The Contractor shall provide alternate fuel at his own cost in case of non-availability 
of LPG without affecting catering or deterioration of quality and services. 
 
Disposal of Garbage: It shall be the responsibility of the Contractor to dispose off 
garbage, accumulated during the operation of this Contract, at least twice in a day 
and/or at any time when garbage is accumulated in quantities more than the 
capacity of the dustbin/garbage-drum. The Contractor shall ensure that garbage 
should never be kept overnight in the premises of Canteen. 
 
Food-Menu: Menu / types of food-items have been listed under 'Annexure- C'. 
BCPL shall in its discretion order for any of the food-items. The contractor shall 
print weekly Menu Card indicating the approved rates of items. 
 
7 PROVISION OF INFRASTRUCTURE: 

 
BCPL shall provide canteen premises, including furniture, kitchen appliances, 
gadgets, equipment, utensils, etc. required for running the canteen in smooth, 
efficient and effective manner. A list of such items, duly received by the Contractor, 
shall be prepared in triplicate. One copy of which shall be handed over to the 
Contractor who shall be responsible for their safe, proper custody and utilization in 
prudent manner. 
 
On the expiry / termination of the Contract, Contractor shall be obliged to handover 
peaceful vacant possessions of the canteen premises / pantry, including furniture, 
kitchen appliances, gadgets, equipments & utensils handed over to him by the 
management in good working condition wherever required. However, a wear & tear 
loss to the extent of 25% per annum shall be allowed in crockery items & 5% per 
annum in case of utensils items. Contractor has to make note of any loss or 
damage to the Owner due to its use or pilferage. 
 
In case of failure to return the possession of the aforesaid infrastructure handed 
over to the contractor, BCPL, after giving a reasonable notice, as the Owner has 
right to take over the possession of aforesaid assets and levy such loss or 
damages as deemed fit which shall be final and binding on the Contractor. 
 
 
8 DEVIATION OF SERVICES: 
 
During the Contract period, if required, Contractor may be asked to provide the 
services at additional canteens as and when called for on the same rate, terms & 
conditions. Similarly, depending upon the requirement, he may be asked to 
discontinue the services at any canteen.  
 

 

==================== X ==================== 
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“ANNEXURE-A” 
 

MATERIALS/RESOURCES TO BE SUPPLIED BY CONTRACTOR 
 

 Adequate number of service providers during the operation of canteens as 
per requirement for preparation and serving of lunch, dinner, tea, coffee, 
snacks etc. in prompt, efficient and hygienic manner. 
 

  Sufficient stock of raw materials required for lunch, dinner, tea, coffee, 
snacks, etc. for at least 15 days period 
 

 Sufficient stock of packed branded snacks, biscuits, cold drinks etc. with 
adequate expiry period 
 

 Sufficient stock of cleaning agents / materials for cleaning / washing of 
utensils, appliances, equipments, etc. 

 
CLEANING TOOLS TO BE PROVIDED FOR HOUSEKEEPING AND 
MAINTENENCE 

1. Broom(Hard) 

2. Broom(Soft) 

3. Bleaching powder 

4. Carpet Brush 

5. Mosquito Killer-Hit/Baygon 

6. Thinner for removing paint stains/hard stains-Rouf 

7. Scrubber-Long Handle 

8. Phenyl-Bengal Chemicals/Cleanzo or equivalent make [ISI-marked] in 
containers of liter 

9. Cleaning powders, vim make or equivalent in standard packing of ISI-mark 
10.   Soft brushes, for carpet-cleaning 
11.  Glass-cleaning agents, Colin-make, or equivalent; to be supplied in 

standard plastic bottles – as per IS:8540 
12.  Cloths / scrubbers, for floor-polishing 
13.  Jute-cloths, for floor cleaning by phenyl-water solution. 
14.  Yellow color soft cloths with fur, for cleaning furniture & delicate objects 
15.  Room-freshener 
16.  Battery Cells for TV remote-control/Wall Clock 
17.  Harpic-Reckitt Benckiser 
18. Paper Napkins - Kim Tissue 
19. Drainex to clean blockage in urinals 
20.  Paint-thinners, for removing paint-stains 
21. AOS liquid soaps, for foam-cleaning 
22.  Granite stone polishing 
23. Garbage-collection polythene bags Big and Small (for dust bins) 
24. Cloth-dusters 
25. Odonil or ISI marked air purifier in standard packing of 75 gms each 
26. Napthalene Balls 

 
 

 Other items which Contractor may like to bring with prior intimation for 
efficient and effective functioning of the Contract 
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MATERIALS/RESOURCES TO BE SUPPLIED BY BCPL 
 

 Infrastructure facility i.e. space for canteen in Plant premises  

 

 Free water & electricity supply as per requirement 

 

  Kitchen appliances, equipments, gadgets, empty gas cylinders 

 

  Adequate crockery and utensils for dining hall 

 

 Free of cost intercom telephone facility 
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 "ANNEXURE-B" 

MEALS WILL BE PROVIDED TO THE GUESTS/OFFICIALS AT FIXED RATES AND AS PER FIXED MENU 
[AS UNDER] 

[The rates are subject to change – same shall be at the discretion of BCPL] 

S/N ITEMS QUANTITY Rates[in Rs.] 

1 Lunch/Dinner [Ordinary]: 
 

 
 
 

25 
 
 
 
 
 
 

  (a)Chappatis                                           , 4 Nos. 

  (b)Dal/Rajma  150 grams 

  (c)Seasonal Vegetable/Sabzi) 02 Types  75 gms 

  (d)Rice  150 gms 

  (e)Salad                                          as per requirement 

  (f)Raita/Curd 
100 grams 

2 Lunch/Dinner [Special]:   

55 
 
 
 
 
 
 
 
 
 

  (f)Salad                                          as per requirement 

  (a)Chappatis/ Puris,                                            , 4 Chappatis/6 Puris 

  (b)Dal/Rajma  150 grams 

  (c)Seasonal Vegetable  75 gms 

  (d)Fried Rice/Pulao  150 gms 

  (e)Raita/Curd 100 grams 

  (f)Salad                                          
as per requirement 

  (g)Dessert – Ras Malai / Gulab Jamun / Rasogulla / Ice Cream / 
Hot Jalebi etc  

100 grams/2 pieces 

  (h)Plus One Dish of Chicken/Mutton/Fish/Paneer 150 gms 

3 Extra Egg Curry 2 eggs 10 

4 Mutton/Chicken Curry 150 gms 30 

5 Fish Curry 150 gms 20 

6 Paneer Curry 150 gms 25 

7 
Continental Lunch [02 (two) pcs. Veg. Sandwich + 01 (one) Veg. 
Cutlet +Sweet Dish or 01 (one) Boiled Egg + 01 (one) Seasonal 
Fruit] each 12.00 

Each 
18 

 

8 Snacks [per Plate]: 
 

  

  
(a) Veg. Pakkoda(Potato/Onion/Palak/French Fries) with sauce  

100 grams 5 

  (b) Bread Pakora(Big Slice with Sauce)  Each 5 

  (c) Kachori with sauce/ Acchar  250 grams/2pcs 5 

  (d) Samosa with sauce 250 grams/2pcs 5 

  (e) Plain Dosa with Sambar and Chatni Each 135 gms 10 

  (f)Masala Dosa with Sambar and Coconut Chatni Each 135 gms 12 

  (g) Uttapam with Sambar and Coconut Chatni Each 135 gms 12 

  (h) Chole Bhature  2 nos. 12 

  (i) Puri-Bhaji 4 nos. 6 

  (j) 2 slice Veg. Sandwich with sauce  2 nos. 6 

  (k)Stuffed paratha with Achhar 2 nos. 7 

  (l) Veg Chowmein 150 gms 10 

  (m) Egg Chowmein 150 gms 12 

  (n) Zalebi 100 gms 6 
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  (o)Veg Roll  Each 8 

  (p)Egg Roll  Each 10 

  (q) Chicken Momos 5 pcs 15 

9 Coldrinks/Biscuits/Packed food/Wafers/Bhujiya/Ice cream etc.   Each Printed price 

10 Sweet (Laddu/Gulab Jamun/Rasagulla/Kalakan 40 gms 5 

11 Lassi(sweet or salty) 100 gms 7 

12 Ready-made Tea Per cup 3 

13 Coffee  Per cup 5 

14 Juice Cane  200 ml 10 

15  Fresh Juice  200 ml 12 

 
Note:      

a) Additional eatables/ items not specified above shall be determined by BCPL considering the                                    
prevailing  market-rates in consultation with the contractor, which will be binding to both the parties. 

 
   b)   The charges are inclusive of all taxes payable(if any) 
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  "ANNEXURE-C" 

   

   SUGGESTED BRANDS OF RAW MATERIALS TO BE USED/SERVED 

   S/N Items Brands 

1  Cooking Oil  - Sundrop / Vital / Saffola / Nature Fresh 

2 Masala  - MDH / Everest/Catch 

3  Ice-Cream  -Mother Dairy/ Kwality/ Amul/ Vadilal 

4  Salt  - Iodized [Tata / Annapurna / Captain Cook ] 

5  Wheat Flour  - Nature Fresh / Philsbary / Annapurna / Captain Cook / Aashirwad 

6  Rice  - Good quality Joha/KRT/Basmati Rice (Lal Quila or equivalent) 

7 Sugar  - Good quality Sugar 

8 Ghee / Vanaspati  - Gagan / Rath 

9 
 Jam / Tomato 
Sauce  - Kissan / Maggie 

10 Butter  - Amul/Britania 

11 Tea  - Taj Mahal / Liptan Taja / Tata tea or equivalent 

12  Tea-Bags  - Nes tea / Twinings / Taj mahal 

13 Coffee  - Nescafe/Brue 

14  Pickle  - Nilons / Mothers / Maggie 

17  Bread  - Britania / Harvest / Modern, or equivalent 

18  Salted Biscuits  - Monaco / Krack Jack / Britannia 50-50 / Britannia / Maska Chaska 

19 

 Sweet Biscuits  - Britannia Marie Gold / Cream / Parle-G / Good day / Little hearts /  

  
Milk Bikies / Bourbon / Orange Cream / Priya Gold / Sunfeast/Hide & 
Seek  

 

 

  
 

  

  

        Note: In addition to above, "EIC" may suggest any brand, which shall be adhered to by the  

                  Contractor. 
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"ANNEXURE-D" 

PRO FORMA FOR COMPOSITE HYGIENE SCORE [FORM-I] 

         [I] Quality Testing at Receiving Point [where the raw food/consumables are received/procured] 

       1) FIFO-principle is applied [First In - First Out]  Yes No 

         [II] Food Preparation             

                             2) Food Indexing – the menus are to be decided as per Food Yes No 
                               Pyramids for the next month - is being done or not    

                             3) FIFO-principle is applied or not      Yes No 

          [III] Food Safety             

                             4) Is the food prepared properly under hygienic conditions  Yes No 

                             5)Are the prepared items covered properly    Yes No 

                             6) Proper cleaning of the utensils Yes No     
 

  

          [IV] Kitchen/Pantry Hygiene           

                            7) Floors are hygienically clean      Yes No 

                            8) Walls are dust/damp-free 
  

Yes No 

                            9) Furniture is regularly cleaned  
  

Yes No 

                          10) Washing area provides hygienic environment  
 

Yes No 

                          11) Cooking counter is adequately clean  
  

Yes No 

          [V] Condition of Equipments in Food Preparation     
 

  

                         12) Equipments used in food preparation  
  

Yes No 

                         13) Work-worthy 
   

Yes No 

                         14) Clean  
    

Yes No 

                         15) Safe to handle  
   

Yes No 

          [VI] Food-Handler's Health 

                      16) Health checkup done or not  
  

Yes No 

                      17) Nail are cut, clean and healthy  
  

Yes No 

                      18) Vaccination of Tydhoid/T.B (Done)  
  

Yes No 

                      19) Hair/Skin are clean and healthy 
  

Yes No 

          [VII] Food Consumption             

                    20) FIFO-principle applied  
   

Yes No 

         [VIII] Hygiene of Eating Place 

                    20) Floor is hygienically clean  
  

Yes No 

                    21) Walls are dust/damp-free 
   

Yes No 

                    22) Monthly bacteriological testing & culture sensitivity of kitchen and service area  
  

Yes No 

                    23) Furniture is regularly cleaned 
  

Yes No 

         [IX] Food Quality             

                      24) Palatability is tasted by the Company's Representative  Yes No 

         [X] Drinking Water and Sanitation 

                      25) Water - its hardness/softness studied  
  

Yes No 

                      26) De-pesting is done once in a week  
  

Yes No 

                      27) Exhaust system is working  
  

Yes No 

                      28) Garbage disposal is done regularly 
  

Yes No 

                      29) Drainage system is functioning  
  

Yes No 

                      30) Washing area provides hygienic environment  
 

Yes No 

                      31) Service counter(s) are adequately clean      Yes No 

Note: 1) The percentage of “Composite Hygiene Score” will be determined by the total number of    
“Yes”and “No” 

2) The contractor is to ensure that sum total of ‘Yes’ should be 30 on everyday. 
 
 
 
(Signature of In-Charge Medical Services) 
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“Annexure-E” 
 
 

COMPOSITE HYGIENCE SCORE STATEMENT(CHS) 
 
 

 
NAME OF WORKSTATION 
 
 

Month No. of persons 
catered to 

Date of 
Surveillance 

CH Score 
Achieved 

Corrective 
Steps, if any 

     
 
 

     
 
 

 
 
 
 
 
 

(Signature of In-Charge Medical Services) 
 
 
 
 
 
(Signature of HR Representative) 
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Part -A 

SCHEDULE OF RATES(SOR) 
 

Tender No.: BCPL/DIB/C&P/SER/20120119/AJD       Annexure - I 
 
 
Subject: ANNUAL MAINTENANCE CONTRACT FOR CATERING AND MAINTENANCE 

SERVICES  AT BCPL MAIN CANTEEN  at BCPL PROJECT SITE, LEPETKATA,  
DIBRUGARH FOR A PERIOD OF 02 YEARS 

 
 

SL 
No 

Description Unit Qty. Unit Rate Amount 

A B C D E F= DXE 

1 

Catering and maintenance 
services at BCPL Main 
Canteen, BCPL Project Site 
as per scope of work and 
terms and conditions of 
tender. 
 

Month 24 Please Do Not 
Quote here 

Please Do Not 
Quote here 

 
SERVICE TAX =__________ % 

 
 
 
NOTE: 
 

1. Basis of evaluation shall be on overall L-1 basis. 
2. Rates quoted by the bidder shall include all taxes, duties & levies except 

service tax and any CESS thereon. Service Tax and CESS thereon shall be 
paid by BCPL extra at actual against submission of cenvat invoice and rate 
should be quoted above. 
 
 
 

Signature: 
 
Name: 
 
Designation: 
 
Seal: 

 
Place: 
 
Date: 
 

 
 

Signature & stamp of bidder’s  
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Part-B 

Annexure - I 

 
SCHEDULE OF RATES(SOR) 

 
Tender No.: BCPL/DIB/C&P/SER/20120119/AJD  
 
Subject: ANNUAL MAINTENANCE CONTRACT FOR CATERING AND MAINTENANCE 

SERVICES  AT BCPL MAIN CANTEEN  AT BCPL PROJECT SITE, LEPETKATA,  
DIBRUGARH FOR A PERIOD OF 02 YEARS 

 

 

SL 
No 

Description Unit Qty. Unit Rate Amount 

A B C D E F= DX E 

1 

Catering and maintenance 
services at BCPL Main 
Canteen, BCPL Project Site 
as per scope of work and 
terms and conditions of 
tender. 
 

Month 24   

 
SERVICE TAX =__________ % 

 
 
NOTE: 
 

1. Basis of evaluation shall be on overall L-1 basis. 
 

3. Rates quoted by the bidder shall include all taxes, duties & levies except 
service tax and any CESS thereon. Service Tax and CESS thereon shall be 
paid by BCPL extra at actual against submission of cenvat invoice and rate 
should be quoted above. 
 

 
 

Signature: 
 
Name: 
 
Designation: 
 
Seal: 

 
Place: 
 
Date: 


