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BRAHMAPUTRA CRACKER AND POLYMER LIMITED 

[A Government of India Enterprises] 

      

 

 

                  BID DOCUMENT No.: BCPL/DIB/C&P/SER/20140120/BB               

        Date: 05.07.2014                                                                                                                                                                                                                                                                                                                                                                                                                

To, 

________________________ 

 

________________________    

 

_________________________ 

 

 
 
BID DOCUMENT FOR CONTRACT FOR MISCELLANEOUS ELECTRICAL 

WORKS FOR BRAHMAPUTRA CRACKER AND POLYMER LIMITED, 

LEPETKATA (ASSAM) 

 

                                  LIMITED DOMESTIC COMPETITIVE BIDDING 

 
                Prepared & Issued By 

            OFFICE OF THE DY. GENERAL MANAGER (C&P) 
        M/s. Brahmaputra Cracker & Polymer Ltd. 
            “Administrative Building”,  
            BCPL-Project Site, P.O. Lepetkata 
            Dibrugarh, PIN – 786006 (Assam) 
                Tel#+91-373-2914609/635 

 

Contact Person: 

Sh. Bhaskar Barman 

SO(C&P) 

0373-2914609/635/bhaskar.barman@bcplindia.co.in 

 

 
_________________________________________________________________________________________________________________ 

Regd. Office: Hotel Brahmaputra Ashok, MG Road, Guwahati-781001, Assam: Tel: 0361-2733554,    0361-2733556(Fax) 

Project Site Office: Main Fire Station Building, BCPL-Project Site, A.T.Road, PO-Lepetkata, Dibrugarh-786 006, Assam Tel: 0373-

2914611/609/608/606/604/603/600, Fax: 0373-2371052(Fax) 

Project Execution office: 3rdFloor, GTI; 24, Sector-16A; NOIDA–201 301: Tel: 0120-2513102, 011-26185941(Fax) 

CIN: L40200DL1984G01018976, Website : www.bcplindia.co.in 
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SECTION IA 
                    REQUEST FOR    QUOTATION (RFQ)  

 
Dear Sir(s), 
 
Brahmaputra Cracker & Polymer Ltd., stands for BCPL Dibrugarh here-in-after called 

OWNER/COMPANY/BCPL invites you to submit your bids under two bid system for contract 

for Miscellaneous Electrical Works as detailed below in complete accordance with 

enclosed tender document: 
 

1) SALIENT FEATURES OF BID DOCUMENT: 
1.2.1 Type of Enquiry, 

Mode of bid 
submission 

Limited Domestic Competitive Bidding Basis (Bid to be sent by post / 
courier or hand delivered). 

1.2.2 Bid Document No.: BCPL/DIB/C&P/SER/20140120/BB 

1.2.3 Bid documents 
available on 
Website & BCPL 
office  

From  14.00hrs on 05/07/2014 on www.bcplonline.co.in ; 

www.gailtenders.in  & CPP portal  
 

1.2.3 Delivery schedule REFER SPECIAL CONDITION OF CONTRACT-PART B of 
SECTION III of tender 

1.2.4 Pre-Bid Meeting 09/07/2014 on 15.00 hrs (IST)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              

1.2.5 Last date and time 
for Submission of 
bid 

18/07/2014 up to 14.30 hrs (IST) 

1.2.6 Date and time for 
opening of un –
priced bid at BCPL, 
Lepetkata 

18/07/2014 on 15.00 hrs ( if the particular day is a HOLIDAY at BCPL, 
Lepetkata the un-priced bids shall be opened on next working days 

1.2.7 Place of submission 
of bid 

OFFICE OF THE DY. GENERAL MANAGER (C&P) 
BRAHMAPUTRA CRACKER & POLYMER LIMITED, 
ADMIN. BUILDING, C&P DEPARTMENT 
P.O. – LEPETKATA, DIBRUGARH-786006, ASSAM 

1.2.8 Earnest Money 
Deposit / Bid 
Security 
(Refundable) 

Rs 3,88,000/-(Rupees Three Lakh Eighty Eight thousand  Only) 

 Tender Fees  
(non-refundable) 

Not Applicable in this tender 

1.2.9 Security Deposit   Successful bidder shall have to deposit Security Deposit 
(SD)/Contract Performance Security @10% of Contract Value in form 
of Bank Demand Draft or Bank Guarantee Security Deposit 
(SD)/Contract Performance .There is no exemption Security Deposit 
to Micro and Small Enterprises (MSME) and SSI units registered with 
NSIC under single point registration scheme and PSU/Govt 
Departments. 

http://www.bcplonline.co.in/
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The bid will be submitted in 02 (two) parts as follows: 

PART –I: Un-Priced Bids (Techno-Commercial Bids) 

The un-priced bid must be complete with all technical and commercial details other than rate along 

with the following documents.  

i)  EMD/Bid security. 

ii) Power of Attorney. 

UN-PRICED OFFER in duplicate (ORIGINAL + ONE COPY) complete with all technical and 

commercial details & the Schedule of Rate (SOR) with prices blanked out and copy of tender. 

 

2) EARNEST MONEY DEPOSIT/BID SECURITY 
[Refer clause no. 5 of RFQ of Tender Document] 

          It should contain only the “EMD/BG” and no terms and conditions and document(s). Bidder shall 

ensure that they submit the bid well before the "Due Date & Time of Bid-Submission" along with the 

un-priced bid. 

 

          Part –II: Priced Bid: It should contain only price schedule with rates filled in and no terms & 

conditions should be put in priced bid. PRICED OFFER in duplicate (ORIGINAL + ONE COPY) WITH 

COMPLETE PRICE DETAILS as per price schedule provided in the tender. 

 

          The two envelopes containing Part-I AND Part-II should be enclosed in a larger envelope duly sealed 

and super-scribed prominently with tender no., due date and item along-with address of this office 

and sender's name and address. 

          Bids complete in all respect must reach this office not later than 14.30 hrs on the notified date of closing 

of the tender. 

          Bids complete in all respects should be submitted on or before last date and time of Bid submission. 

 

If the last date happens to be a Holiday/Sunday, the next working day will be considered as bid due 

date. 

          Bids sent through Fax or E-mail or in any other mode other than what is described in the tender 

document, will not be accepted. 

 

3) BIDDER’S ELIGIBILITY CRITERIA: 

3.1. Technical BEC: 

a) Bidder should have executed and completed at least one single contract of 

Electrical Work of similar nature (Refer Scope of Work of Tender for definition of 

similar nature) in Hydrocarbon Sector (Refineries/Petrochemicals/Gas Processing-

Onshore/Fertilizer/Oil or Gas Terminals) or in any other industrial plant in a single 

contract having value not less than Rs 97.00 Lakhs (Rupees Ninety Seven Lakhs 

1.2.10 Venue  for Opening 
of Un-priced bids 

OFFICE OF THE DY. GENERAL MANAGER (C&P) 
BRAHMAPUTRA CRACKER & POLYMER LIMITED, 
ADMIN. BUILDING, C&P DEPARTMENT 
P.O. – LEPETKATA, DIBRUGARH-786006, ASSAM 

1.2.11 Contact Person 
Bhaskar Barman ,Sr. Officer (C&P) 
E-mail: bhaskar.barman@bcplindia.co.in 
Ph. No. +91-373-2914609/635 

mailto:bhaskar.barman@bcplindia.co.in
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Only) in the previous seven years to be reckoned from the due date of bid 

submission.  

  

For experience based on composite works  

In case bidder has executed a composite work in a single contract which includes 

qualifying work stated above and also have carried out qualifying work on his own, then 

the value of such qualifying work out of total value of composite work shall be considered 

for the purpose of evaluation. 

 

b) Bidder must submit the following documents in support of meeting the experience 

criteria during the preceding 07 years (to be reckoned from the date of un-priced bid 

opening) as detailed above 

 

i. Copies of Work Order /Service orders issued by client. 

ii. Completion/Execution Certificate in respect of work/service order 

mentioned above. 

 

The completion certificate /Client Certificate must clearly indicate the following 

 

a) Full address of Client, officer issuing certificate. 

 

Original work/service orders and Client certificate should be available with the 

bidder for verification of the same, if so desired by BCPL. 
 

All documents furnished by the bidders in compliance of Technical BEC shall 

necessary be duly certified/ attested by Chartered Engineer and Notary Public 

with legible stamp.  
 
3.2 Financial BEC:  

 

a) The annual turnover of the bidder should be minimum Rs 97.00 Lacs in any of the   

preceding three financial years (FY 2011-12, 2012-13 & 2013-14). (In case the 

audited financial results of 2013-14 are not available, the bidders have an option to 

submit the audited financial results of FY 2010-11, 2011-12 & 2012-13). 

 

b) The Financial Net Worth of the bidder should be positive as per the last Audited 

Financial Statement i.e. FY 2013-14. (In case the audited financial result of 2013-14 

is not available, the audited financial result of FY 2012-13 shall be considered). 

 

c) The bidder should have minimum working capital of Rs 19.40 lacs as per the last 

audited financial year i.e. FY 2013-14. If the bidder’s working capital is inadequate, 

the bidder shall supplement this with a letter issued by their Banker having net worth 

not less than Rs 100 Crore or US$ 22 million confirming the availability of line of 

credit to meet the above specified working capital requirement.  

All documents furnished by the bidders in compliance of Financial Criteria of 

BEC shall submit “Details of financial capability of bidder” in prescribed 

format duly signed and stamped by a chartered accountant. Further copy of 

audited annual financial statements submitted in bid shall be duly 

certified/attested by notary public with legible stamp. 
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3.3 Experience acquired by a bidder as a sub-contractor shall also be considered for 

qualifying the experience criteria of BEC. In such cases, bidder shall be required to 

furnish the following documents in support of meeting the BEC: 

 

i) Copy of work order along with SOR issued by main contractor. 

ii) Copies of Completion Certificates from the end User/ Owner and also from 

the main contractor. The Completion Certificates shall have details like 

work order no. /date, brief scope of work, ordered & executed value of the 

job, completion date etc. 

 

3.4 However, Bids of Joint Venture/Consortium are not acceptable. 

 

3.5  A job executed by a bidder for its own plant/projects cannot be considered as 

experience for the purpose of meeting requirement of BEC of the tender. However 

jobs executed for a subsidiary /Fellow Subsidiary /Holding company will be 

considered as experience for the purpose of meeting BEC subject to submission of 

Tax paid invoice (s) duly certified by Statutory Auditor of the bidder towards 

payment of Statutory tax in support of the job executed for subsidiary/Fellow 

subsidiary/Holding company. Such bidders to submit these documents in addition to 

the documents specified in the bidding documents to meet BEC.  

 

 Bids would be evaluated on overall lowest quoted bid basis. 

  

 The cut-off date for meeting the technical criteria of BEC of the tender shall     be   

 the due date for submission of bids. 

 

4) EARNEST MONEY DEPOSIT / BID SECURITY:  

Rs 3, 88,000/-. For details refer point no. 6 of General Condition of Contract -SECTION IV of tender 

In case envelope containing Part-I (Un-priced bid / Techno-commercial Bid) does not contain the bid 

security / EMD as per tender condition the un-priced bid of such bidder shall be treated as non 

responsive & shall be rejected. 

 However, PSUs & SSI are exempted from payment of EMD. 

The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted in the form of 

crossed Bank Demand Draft drawn on any Nationalized/Scheduled bank in favour of BCPL, payable 

at Dibrugarh (Assam). Alternatively, Earnest Money deposit may also be submitted through Bank 

Guarantee from any Indian Scheduled Bank or a branch of an International Bank situated in India and 

registered with Reserve Bank of India as scheduled foreign bank in the proforma attached with the 

Tender Document. However, other than the Nationalized Indian Banks, the banks whose BGs are 

furnished must be commercial banks having net worth in excess of Rs. 100 crores and a declaration to 

this effect should be made by such commercial bank either in the bank guarantee itself or separately on 

a letter head.  

 Validity of EMD/BG shall be minimum 2 months beyond the validity of the offer. In event of non-

availability of EMD in bid, such bids will not be considered/opened. 

 The format of Bank Guarantee for earnest money should be as per ‘Format-4’ of Instruction to bidders 

–SECTION IIB. 
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5) PUBLIC PROCUREMENT POLICY (PPP), 2012 
Bid submitted by MSEs shall be processed as under subject to availability of the item(s) in the 
notified Gazette published by Government of India from time to time: 

i) In Tender, participating Micro and Small Enterprises quoting price within price brand of 
L1+15% shall also be allowed to supply a portion of requirement by bringing down their 
prices to L-1 price in a situation where L-1 price is from someone other than a micro small 
enterprises and such micro and small enterprises shall be allowed to supply up to 20% of the 
total tendered value. In case of more than one such Micro and small Enterprises, the supply 
shall be shared proportionately (to tendered quantity). Further, out of above 20%, 4% (20%of 
20%) shall be from MSEs owned by SC/ST entrepreneurs. This quota is to be transferred to 
other MSEs in case non-availability of MSEs owned by SC/ST entrepreneurs. 

ii) The quoted prices against various items shall valid in case of splitting of quantities of the 
items as above.  

iii) In case bidder is a Micro  or Small Enterprise under Micro, Small and Medium 
Enterprises Development Act, 2006, the bidder shall submit the following: 

a) Documentary evidence that the bidder is a Micro or Small Enterprises registered with District 
Industries Centers or Khadi and village Industries Commission or Khadi and Village 
Industries Board or Coir Board or National Small Industries Corporation or Directorate of 
Handicrafts and Handloom or any other body specified by Ministry of Micro, Small and 
Medium Enterprises. 

b) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate 
documentary evidence in this regards. 
The above documents submitted by the bidder shall be duly certified by the Statutory Auditor 
of the bidder or a practicing Chartered Accountant (not being an employee or a Director or not 
having any interest in the bidder’s company/firm) where audited accounts are not mandatory 
as per law.  
If the bidder does not provide the above confirmation or appropriate document or any 
evidence, then it will be presumed that they do not qualify for any preference admissible in 
the Public Procurement Policy (PPP), 2012. 
In case of MSEs, Tender fees & EMD/Bid Security is not applicable. 

c) If against an order placed by BCPL ,successful bidder(s)(other than Micro/Small Enterprise)is 
procuring material/services from their sub-vendor who is a Micro or Small Enterprise 
registered with District Industries Centers or Khadi and Village Industries Commission or 
Khadi and Village Industries  Board or Coir Board or National Small Industries Corporation 
or Directorate of Handicrafts and Handloom or any other body specified  by Ministry of 
Micro,Small and Medium Enterprises with prior consent in writing of the purchasing 
authority/Engineer-in-charge,the details like Name,Registration No.,Address,Contact No. 
details of material & value of procurement  made,etc.of such Enterprises shall be furnished by 
the successful bidder at the time of submission of invoice/Bill. 

d) Implementation of above provision is at the discretion of BCPL. 
6)   PRE-BID MEETING:  

a) The Bidder(s) or his official representatives are invited to attend a pre-bid meeting on date, time and 

venue specified above.  

b) The bidder is requested to submit their queries /clarifications in the Format F7 of SECTION IIB of 

tender document through e-mail/ courier so as to reach BCPL at least one week before the Pre-bid 

meeting. These questions shall be replied during the Pre-bid meeting. 

c) Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 
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If the last date happens to be a Holiday/Sunday, the next working day will be considered as for pre-

bid meeting. 

 

7) PERIOD OF CONTRACT 

REFER SPECIAL CONDITION OF CONTRACT-PART-B of SECTION III of tender document. 
 

8)  VALIDITY PERIOD OF OFFER: 
Refer clause no 15 of Instruction to Bidders (ITB) SECTION IIA of tender document. 

 
9) VAT / CST No.: Please provide VAT/CST no. 
10) GENERAL  

 No extension in the bid due date/time shall be considered on account of delay in receipt of 
any document 

 Tender Fee: NIL 
Bidder may download the tender documents from GAIL's or BCPL's website. In that case 
bidder must furnish the tender fees in the form of DD along with the un-priced bid. 

 Bid document is non –transferable. 

 BCPL reserves the right to carry out capability assessment of the bidder including referral to 
in-house information. 

 BCPL will not be responsible or liable for cost incurred in preparation & delivery of bids, 
regardless of the conduct or conduct or outcome of the bidding process. 

 Bids received after stipulated last date and time, due to any reasons what-so-ever, including 
postal delays, will not be considered. 

 BCPL reserve the right to reject any or all the bids received at its discretion without assigning 
any reason whatsoever. 

 Bidder should not be under liquidation, court receivership or similar proceedings. 

 Bidders should not be black listed with any PSU /Govt. establishment. 

 Bid sent through other than Courier/post/personal delivery shall not be accepted. 
 

11)  TERMS OF PAYMENT:  
Please refer Clause No 10 of Special Condition of Contract (Part –B) of (Annexure-V to SCC) 
 

12) PRICE REDUCTION SCHEDULE: As per GCC. 
13) FIXED PRICE: 

Prices quoted by the bidder shall be firm & fixed during the bidder’s performance of the contract. A 

bid submitted with an adjustable price quotation will be treated as non responsive and rejected. 

 
14) JURISDICTION OF COURT: 

The purchase order shall be governed by and constructed according to the laws in force 
in India. The Supplier hereby submits to the jurisdiction of the courts situated at 
Guwahati (Assam) for the purpose of disputes, actions and proceedings arising out of 
the contract, the courts at Guwahati (Assam) only will have the jurisdiction to hear and 
decide such disputes, actions and proceedings. 

15)  ARBITRATION: 
All matters of difference what-so-ever which shall at any time arise between the parties hereto 

relating to execution of ORDER / CONTRACT or to the rights or liabilities or any claims thereof 

(other than those in respect of which the decision of any person is by the contract expressed to be 
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final and binding) shall be resolved as per Arbitration and Reconciliation Act, 1996 and the venue of 

such arbitration shall be Guwahati, Assam. 

 

16)  FORCE MAJEURE: 
 Shall mean and be limited to the following: 

(a) War/Hostilities 

(b) Riot or Civil Commotion 

(c) Earthquake, flood, tempest, lightning or other natural physical disaster.                                                                                 

(d) Restrictions imposed by the Government or other statutory bodies which prevents or 
delays the execution of the order by the SELLER.                                                   

The SELLER shall advise OWNER by a registered letter duly certified by the local Chambers of 

Commerce or Statutory Authorities, the beginning and end of the above causes of delay within seven 

(7) days of the occurrence and cessation of such Force Majeure Conditions.  In the event of delay 

lasting over one month, if arising out of causes of Force majeure, OWNER reserves the right to cancel 

the order and provisions governing termination shall apply. For delays arising out of Force majeure, 

the SELLER shall not claim extension in completion date for a period exceeding the period of delay 

attributable to the causes of Force Majeure and neither OWNER nor SELLER shall be liable to pay 

extra costs provided it is mutually established that Force Majeure conditions did actually exist. 

SELLER shall categorically specify the extent of Force Majeure conditions prevalent in their works at 

the time of submitting their bid and whether the same have been taken into consideration or not in 

their quotations.  In the event of any force majeure cause, the SELLER or the OWNER shall not be 

liable for delay in performing their obligations under this order and the delivery dates will be 

extended to the SELLER without being subject to price reduction for delayed deliveries, stated 

elsewhere. 

 

17)  REJECTION CRITERIA:  
The following conditions/ clauses shall constitute REJECTION CRITERIA for this tender and 
the bid/offer of such bidders taking deviations to these criteria will be liable for rejection- 
i)    Firm Price 

ii)   EMD 

iii)  Scope of work 

iv)  Special Conditions of Contract 

v)    Price Schedule 

vi)   Period of Contract 

vii)  Period of Validity of bid 

viii) Price Reduction Schedule/ Demurrages /Penalty 

ix)   Performance Bank Guarantee / Security Deposit 

x)   Force Majeure 

xi)  Applicable Laws 

xii) Any other condition specifically mentioned in the tender documents elsewhere that non-

compliance of the clause lead to rejection of the bid. 

 

18) ORDER OF PRECEDENCE: 
 In case of an irreconcilable conflict between RFQ Covering Letter, Instruction to Bidders, Special 

conditions of contracts & General conditions of contracts the following shall prevail to the extent of 

such irreconcilable conflict in the order of precedence: 

i) RFQ Covering Letter 
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ii) Instruction to Bidders 

iv) Special conditions of contracts (Part B) 
v) Special conditions of contracts (Part A) 

vi) General conditions of contracts 
 

19)  All the bidders including those who are not willing to submit their bid against in this tender, 
are required to submit format F-1 “Acknowledgement Cum Consent Letter” attached in the 
tender alongwith reason(s) for non-participation in the failing, if applicable within 7 days 
from receipt of tender information, failing which BCPL may not issue any tender to such 

bidder in future. 
Please note that this is a zero deviation tender. Bidders are advised to strictly confirm compliance to 

tender conditions and not to stipulate any deviation / conditions in their offer. Subsequent to bid 

submission, BCPL will not seek confirmations / clarifications and any bid(s) not in line with tender 

conditions shall be liable for rejection. Bidders are also requested to submit the documents / 

confirmations strictly as per the check list enclosed in the tender document. 

 

 

Consignee Address:  

Office of the Dy. General Manager (C&P) 

Administrative Building 

Brahmaputra Cracker and Polymer Limited, 

PO: Lepetkata,  

District – Dibrugarh, Assam, India PIN – 786006 

Tel-0373-2914609/635 

 
 

If you require any further information, feel free to contact us. 

 

Yours faithfully, 

For Brahmaputra Cracker and Polymer Limited, 

(A Government of India Enterprise) 

 

 

 

B J BARMAN 

Sr.  Officer(Contracts & Procurement)           

E-Mail: bhaskar.barman@bcplindia.co.in 

Ph no: 0373-2914609/635 
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SECTION IB 

   
CUT-OUT SLIP 

 
            (Quotation – Do Not Open) 

 
Bid Document no.: BCPL/DIB/C&P/SER/20140120/BB 
 

 

 ITEM: BID DOCUMENT FOR CONTRACT FOR MISCELLANEOUS 

ELECTRICAL WORKS FOR BRAHMAPUTRA CRACKER AND POLYMER 

LIMITED, LEPETKATA (ASSAM) 

 
 
Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 18/07/2014 
 
Date and time for opening of bids: 15.00 hrs (IST) on 18/07/2014 
 
 
 
From:           to: 
 

 OFFICE OF THE DY. GENERAL 
MANAGER(C&P) 
M/S. BRAHMAPUTRA CRACKER & 
POLYMER LIMITED (BCPL), 
LEPETKATA 
ADMINSTRATIVE BUILDING,  
BCPL-PROJECT SITE, P.O. LEPETKATA 
DIST: DIBRUGARH, PIN – 786006 
ASSAM 
PH NO.:0373-2914609/635 
 

 
 
 
(To be pasted on the outer envelope containing envelopes Part –I, Part-II) 
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CUT-OUT SLIP 

 
            (Quotation – Do Not Open) 

 
Bid Document no.: BCPL/DIB/C&P/SER/20140120/BB 
 

 

 ITEM: BID DOCUMENT FOR CONTRACT FOR MISCELLANEOUS 

ELECTRICAL WORKS FOR BRAHMAPUTRA CRACKER AND POLYMER 

LIMITED, LEPETKATA (ASSAM) 

 
 
Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 18/07/2014 
 
Date and time for opening of bids: 15.00 hrs (IST) on 18/07/2014 
 
 
 
From:           to: 
 

 OFFICE OF THE DY. GENERAL 
MANAGER(C&P) 
M/S. BRAHMAPUTRA CRACKER & 
POLYMER LIMITED (BCPL), 
LEPETKATA 
ADMINSTRATIVE BUILDING,  
BCPL-PROJECT SITE, P.O. LEPETKATA 
DIST: DIBRUGARH, PIN – 786006 
ASSAM 
PH NO.:0373-2914609/635 
 

 
 
 
(To be pasted on the outer envelope containing envelopes Part –I, Part-II) 
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CUT-OUT SLIP 

 
            (Quotation – Do Not Open) 

 
Bid Document no.: BCPL/DIB/C&P/SER/20140120/BB 
 

 

 ITEM: BID DOCUMENT FOR CONTRACT FOR MISCELLANEOUS 

ELECTRICAL WORKS FOR BRAHMAPUTRA CRACKER AND POLYMER 

LIMITED, LEPETKATA (ASSAM) 

 
 
Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 18/07/2014 
 
Date and time for opening of bids: 15.00 hrs (IST) on 18/07/2014 
 
 
 
From:           to: 
 

 OFFICE OF THE DY. GENERAL 
MANAGER(C&P) 
M/S. BRAHMAPUTRA CRACKER & 
POLYMER LIMITED (BCPL), 
LEPETKATA 
ADMINSTRATIVE BUILDING,  
BCPL-PROJECT SITE, P.O. LEPETKATA 
DIST: DIBRUGARH, PIN – 786006 
ASSAM 
PH NO.:0373-2914609/635 
 

 
 
 
(To be pasted on the outer envelope containing envelopes Part –I, Part-II) 
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Section-IIA 

                                                   INSTRUCTIONS TO BIDDERS 
Table of Contents 

A. General 
1. Scope of Bid 
2. Eligible Bidders 
3. Bid Evaluation Criteria 
4. One Bid per Bidder 
5. Cost of Bidding 
6. Site Visit 
7. Service Tax 
7.1 AHR items 
7.2 Income Tax 
7.3 Road permit 
B. Bidding Documents 
8. Content of Bidding Documents 
9. Clarification of Bidding Documents 
10. Amendment of Bidding Documents 
C. Preparation of Bids 
11. Language of Bid 
12. Documents Comprising the Bid 
13. Bid Prices 
14. Bid Currencies 
15. Bid Validity 
16. Bid Security 
17. Pre-Bid Meeting 
18. Format and Signing of Bid 
19. Zero Deviation 
20. E-Payment 
21. Agent/Consultant/Representative/Retainer Associate 
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A. General 
 

1. Scope of Bid 

1.1 The Employer, as defined in the General Conditions of Contract, hereinafter "the Employer”, Bid wishes 
to receive bids for the Services as described in Section IV, Special Conditions of Contract, hereinafter referred 
to as "the Services". 
1.2 The successful bidder will be expected to complete the Works within the period stated in Special 
Conditions of Contract. 
1.3 Throughout these bidding documents, the terms "bid" and "tender" and their derivatives ("bidder/ 
tenderer", "bid/ tendered", "bidding/tendering", etc.) are synonymous, and day means calendar day. 
Singular also means plural. 
 
2. Eligible Bidders 
2.1 This invitation for bid is open to any bidder. 
2.2 A bidder shall not be affiliated with a firm or entity 
(i) that has provided consulting services related to the Works to the Employer during the preparatory stages 
of the Works or of the Project of which the Works form a part, or 
(ii) that has been hired (or is proposed to be hired) by the Employer as Engineer/Consultant for the contract. 
2.3 The bidder shall not be under a declaration of ineligibility by Employer for corrupt or fraudulent practices 
as defined in ITB. 
2.4 The bidder is not put on holiday by BCPL, GAIL or black listed by any Government Department /Public 
Sector. 
 
3. Bid Evaluation Criteria 
Please refer clause 3.0 of RFQ. 
 
4. One Bid per bidder 

4.1 A bidder who submits or participates in more than one bid will cause all the proposals in which the 
bidder has participated to be disqualified. 
 
5. Cost of Bidding  

5.1 The bidder shall bear all costs associated with the preparation and submission of the bid, and 

PURCHASER (BCPL), will in no case, be responsible or liable for these costs, regardless of the conduct or 

outcome of the bidding process.  

6. Site Visit  

6.1 The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself on 
its own responsibility all information that may be necessary for preparing the bid and entering into a contract 
for construction of the Works. The costs of visiting the Site shall be at the bidder's own expense.  
6.2 The bidder and any of its personnel or agents will be granted permission by the Employer to enter upon 
its premises and lands for the purpose of such visit, but only upon the express condition that the bidder, its 
personnel, and agents will release and indemnify the Employer and its personnel and  agents from and 
against all liability in respect thereof, and will be responsible for death or personal injury, loss of or damage 
to property, and any other loss, damage, costs, and expenses incurred as a result of the inspection.  
6.3 The Employer may conduct a Site visit concurrently with the pre-bid meeting. 
7. Service Tax 

Please Refer Preamble to SOR.  
 
7.1. Abnormally High Rates (AHR)  
In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated Items rates, 
such items will be considered as Abnormally High Rates Items (AHR) and Payment of AHR items beyond 
the SOR stipulated quantities shall be made at the least of the following rates: 
(I) Rates as per SOR, quoted by the contractor. 
(II) Rate of the item, which shall be derived as follows: 
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Based on rates of machine and labor as available from the contract (which includes contractor's  supervision, 
profit, overheads and other expenses). 
In case rates are not available in the contract, rates will be calculated based on prevailing market rates of 
machine, material and labor plus 15% to cover contractor's supervision profit, overhead & other expenses. 
7.2. Income Tax deduction shall be made from all payments of the contractor as per rules and Tax regulation 
in force in accordance with the Income Tax Act prevailing from time to time. 
7.3. Road Permit 
NOT APPLICABLE 
 

B. BIDDING DOCUMENTS 
 
8. Content of Bidding Document 

8.1 The bidding documents are those stated below and should be read in conjunction with any addenda 
issued in accordance with ITB Clause 10. 
Section I. Request for quotation (RFQ) 
Section II. Instructions to Bidders (ITB) 
Section III. Special Conditions of Contract, Scope of Work  
Section IV. General Conditions of Contract and 
Section V. Schedule of Rates (SOR) 
 
8.2 The bidder is expected to examine all instructions, forms, terms and specifications in the bidding 
documents. The Request for quotation (RFQ) together with all its attachments thereto, shall be considered to 
be read, understood and accepted by the bidders. Failure to furnish all information required by the bidding 
documents or submission of a bid not substantially responsive to the bidding documents in every respect will 
be at bidder's risk and may result in the rejection of his bid. 
 
9. Clarification of Bidding Document 
9.1 A prospective bidder requiring any clarification of the Bidding Documents may Bidding notify BCPL in 
writing or by fax or e-mail at BCPL's mailing address indicated in the Invitation for Bids. BCPL will respond 
in writing to any request for clarification of the Bidding documents which it receives not later than 10 days 
prior to the deadline for the submission of bids prescribed by BCPL. Written copies of BCPL's response 
(including an explanation of the query but without identifying the source of the query) will be sent to all 
prospective bidders who have received the bidding documents. Any Clarification or information required by 
the bidder but same not received by the Employer, ten days prior to the bid due date, the same is liable to be 
considered as no clarification/information required. 
 
10. Amendment of Bidding Document 
10.1 At any time prior to the bid due date, BCPL may, for any reason, whether at its own initiative or in 
response to a clarification requested by a prospective bidder, modify the bidding documents. 
10.2 The amendment will be notified to all prospective bidders through proper medium and will be binding 
on them. 
10.3 In order to afford prospective bidders, reasonable time in which to take the amendment into account in 
preparing their bids, BCPL may, at its discretion, extend the bid due date. 
C. PREPARATION OF BIDS 

 
11. Language of Bid 
II. I The bid prepared by the bidder and all correspondence/drawings and documents relating to the bid 
exchanged by bidder and BCPL shall be written in English language. Any printed literature furnished by the 
bidder may be written in another language so long as accompanied by an ENGLISH translation duly 
authenticated by the chamber of commerce of Bidders country, in which case, for the purpose of 
interpretation of the bid, the ENGLISH. 
 
12. Documents Comprising the Bid 
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(a) The bid prepared by the bidder shall comprise the following components: 
(b) Envelope -I: Super scribing Techno-Commercial Un priced Bids (PART-I) 
Part-I: Techno-commercial/Un-priced Bid, Original EMD and shall contain the following: 
ii) Covering Letter as per format "Submission of tender" enclosed with GCC 
iii) Bidder's general details/information as per format F-l. 
iv) Power of Attorney in favour of person(s) signing the bid that such person (s) is/are authorized to sign the 
bid on behalf of the bidder and any consequence resulting due to such signing shall be binding on the bidder. 
v) A Bid Form as per format F-2. 
vi) Copies of documents as required in F-3 
vii) A confirmation that prices in requisite formats, strictly complying with the requirement, are in envelope 
number II "Price Bid". 
viii) Documents establishing the eligibility and conformity to the Bid Documents services, which the bidder 
proposes to provide. 
ix) Bid security in accordance with Clause no 4 of RFQ &   Clause 16 of ITB to be furnished either in the form 
of Banker's cheque / Bank Draft payable to BCPL at Lepetkata / Bank Guarantee as per format F-4/ Letter of 
Credit as per format. 
xi) Letter of authority in favour of anyone or two of bidder's executives having authority to attend the un-
priced and price bid opening on specified dates and venue as per format F-5. 
xii) Confirmation of no deviation as per Format F-6. 
xiii) Specific Experience and other details as called for in qualifying requirements. Copy of work order and 
completion certificates should be enclosed.   
xiv) Current commitments strictly as per format F-8. 
xv)   Agreed Terms & Conditions duly filled-in at F-13. 
xvi) Bidder's declaration that they are not under liquidation, court receivership or similar proceedings. 
xvii) Organization details: 
(a) In case of a proprietorship firm, the name and address of proprietor, and certified copy of 'Certificate of 
registration of firm' . 
(b) In case Bidder is a partnership firm, certified copy of the partnership deed. 
(c.) In case of company (whether private or public), certified copy of the 'Certificate of Incorporation' together 
with certified Memorandum / articles of Association 
xvii) Any other information/details required as per bid document. 
 
Note: All pages of the bid to be signed and sealed by authorized person of the bidder. 
 
12.1Envelope II: Super scribing "Price Bid- Not to Open with Techno- Commercial Un priced Bid" - PART-II 
Part-II price Bid 
(i) Part-II shall contain one original and One copy of Schedule of Rates duly filled in, in separate sealed 
envelopes duly signed and stamped on each page super scribing on the sealed envelope "Price - Do Not 
Open". In case of any correction, the bidders shall put his signature and his stamp. 
 
13. Bid Prices  
13.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole works as 
described in Bidding Document, based on the unit rates and prices submitted by the Bidder and accepted by 
the EMPLOYER. 
13.2 Prices must be filled in format for 'Schedule of Rates' enclosed as part Bidding Document. If quoted in 
separate typed sheets and any variation in description, unit or quantity is noticed; the bid is liable to be 
rejected.  
13.3 Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost involved for the 
performance of the completed item considering all parts of the Bidding Document. In case any activity 
though specifically not covered in description of item under 'Schedule of Rates' but is required to complete 
the works as per Scope of Work, Scope of supply, Specifications, Standards, Drawings, General Conditions of 
Contract, Special Condition of Contract or any other part of Bidding Document, the prices quoted shall 
deemed to be inclusive of cost incurred for such activity. Items against which no rate or price is entered by 
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the bidder will not be paid for by the Employer when executed and shall be deemed covered by the rates for 
other items and prices in the SOR.  
13.4 All duties and taxes including excluding Service tax payable by the Contractor under the Contract, or for 
any other cause, shall. Be included in the rates and prices and the total bid price submitted by the bidder. 
13.5 Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the Contract and 
will not be subject to variation on any account. 
13.6 The Bidder shall quote the prices both in figures as well as in words. There should not be any 
discrepancies between the price indicated in figures and the price indicated in words. 
13.7 Alternative bids shall not be considered. 
13.8 Bidders are advised NOT to mention Rebate/Discount separately, either in the SOR format or anywhere 
else in the offer. In case bidder(s) intend to offer any Rebate/Discount, they should include the same in the 
item rate(s) itself under the "Schedule of Rates (SOR)" and indicate the discounted unit rate(s) only.  
In case, it is observed that any of the bidder( s) has/have mentioned Discount/Rebate separately, the same 
shall not be considered for evaluation. However, in the event of the bidder emerging as the lowest bidder, the 
Discount/Rebate offered by the bidder shall be considered for Award of Work and the same will be 
conclusive and binding on the bidder. 
 
14. Bid Currencies 
14.1 Indian Bidders has to submit bid in Indian Rupees only. 
 
15. Bid Validity 
15.1 Bids shall be kept valid for 3 months from the final bid due date. A bid valid for a shorter period may be 
rejected by BCPL as non-responsive. 
15.2 In exceptional circumstances, prior to expiry of the original bid validity period, the Employer may 
request that the bidders extend the period of validity for a specified additional period. The request and the 
responses thereto shall be made in writing or by fax / e-mail. A bidder may refuse the request without 
forfeiture of his bid security. A bidder agreeing to the request will not be required or permitted to modify his 
bid, but will be required to extend the validity of its bid security for the period of the extension and in 
accordance with Clause 16 in all respects. 
 
16. Bid Security 
16.1 Pursuant to Clause-l2, the bidder shall furnish, as part of his bid, bid security in the amount specified in 
Request of Quotation (RFQ). 
16.2 The bid security is required to protect BCPL against the risk of bidder's conduct which would warrant 
the security's forfeiture, pursuant to Clause- I6.7 
16.3 BCPL shall not be liable to pay any bank charges, commission or interest on the amount of Bid Security. 
In case Bid Security is in the form of a Bank Guarantee or irrevocable Letter of Credit, the same shall be from 
any Indian scheduled bank or a branch of an International bank situated in India and registered with Reserve 
bank of India as scheduled foreign bank in case of Indian bidder and from any reputed International bank or 
Indian scheduled bank in case of foreign bidder. However, in case of Bank Guarantee from banks other than 
the Nationalized Indian banks, the bank must be commercial bank having net worth in excess of Rs 100 crores 
and a declaration to this effect should be made by such commercial bank either in the Bank Guarantee itself 
or separately on its letterhead. Bid Security shall be valid for two months beyond the validity of the Bid. 
16.4 Any bid not secured in accordance with Clause-16.1 and 16.3 may be rejected by BCPL as non-
responsive. 
16.5 Unsuccessful bidder's bid security will be discharged/returned as promptly as possible, but not later 
than 30 days after the expiration of the period of bid validity prescribed by BCPL. 
16.6 The successful bidder's bid security will be discharged upon the bidder's accepting the award & signing 
the Agreement, pursuant to Clause-39 and furnishing the Contract Performance Security pursuant to Clause-
40. 
16.7 The bid security may be forfeited: 
a) If a bidder withdraws his bid during the period of bid validity. 
b) in the case of a successful bidder, if the bidder fails: 
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i) to accept the Notification of Award/Fax of lntent (FOI) or 
ii) to furnish Contract Performance Security in accordance with Clause-40. 
iii) to accept arithmetical corrections. 
16.8 The Bid security shall be submitted in the form of crossed Bank Demand Draft drawn on any 
Nationalized/Scheduled bank in favour of BCPL , payable at State Bank of India, Dibrugarh . In case Bid 
Security is in the form of Bank Guarantee or Letter of Credit, the same must indicate the Bid Document and 
the work for which the bidder is quoting. This is essential to have proper co-relation at a later date. The Bid 
Security shall be in the form provided at F-4 (Bank Guarantee) . 
16.9 For Indian Bidders: Central Public Sector Undertakings and firms registered with NSIC are exempted 
from furnishing bid security provided they are registered for the quoted items they intend to quote and 
subject to their enclosing with their bid a copy of the latest and current Registration Certificate. 
 
17. Pre-Bid Meeting 
Refer Clause no 6 of RFQ --SECTION IA of tender document. 
 
18. Format and Signing of Bid  
18.1 The original and all copies of the bid shall be typed or written in indelible ink (in the case of copies, 
photocopies are also acceptable) and shall be signed by a person or persons duly authorized to sign on behalf 
of the bidder. The name and position held by each person signing, must be typed or printed below the 
signature. All pages of the bid except for un-amended printed literature where entries or amendments have 
been made shall be initialed by the person or persons signing the bid. 
18.2 The bid shall contain no alterations, omissions, or additions, unless such corrections are initialed by the 
person or persons signing the bid. 
 
19. Zero Deviation 
19.1 Bidders to note that this is a zero deviation tender. BCPL will appreciate submission of offer based on the 
terms and conditions in the enclosed General Conditions of Contract (GCC), Special Conditions of Contract 
(SCC), Instructions to Bidders (ITB), Scope of Work etc. to avoid wastage of time and money in seeking 
clarifications on technical/ commercial aspects of the offer. Bidder may note that no technical and 
commercial clarifications will be sought for after the receipt of the bids. 
19.2 Notwithstanding to the above, bids with deviation(s) to the following bid conditions shall be summarily 
rejected without any post bid reference to the bidders. 
19.2.1 Firm and Fixed Price. 
19.2.2 Bid Price as per clause-13.0 of ITB. 
19.2.3 Scope of Work. 
19.2.4 Specifications. 
19.2.5 Schedule of Rates. 
19.2.6 Completion Schedule/Contract period. 
19.2.7 Period of Validity of bid. 
19.2.8 Price Reduction Schedule/ Compensation for Delay/ Demurrages/Penalty  
19.2.9 Performance bank Guarantee. 
19.2.10 Arbitration / Resolution of Dispute 
19.2.11 Force Majeure 
19.2.12 Guarantee of Work 
19.2.13 Applicable Laws 
19.2.14 Any other condition specifically mentioned in the tender document elsewhere that non-compliance of 
the clause lead to rejection of the bid 
19.3 In case Bidder stipulate deviations, Owner have the right to reject such bid at its absolute discretion 
without giving any opportunity for such Bidders to make good such deficiency 
 
20. E-Payment 
Not applicable 
21. Agent/consultant/Representative/ Retainer/Associate 
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Not applicable 
 
   D. SUBMISSION OF BIDS 
 
22. Sealing and Marking of Bids 
22.1 Bid shall be submitted in the following manner in separately sealed envelopes duly super scribed as 
below: 
Part I - Techno-commercial/un-priced Bid, EMD/Bid Security  
Part II - Priced Bid 
22.2 Part 'I' shall contain original of UNPRICED BID complete with all technical and commercial details other 
than price (with prices blanked out ) & BID SECURITY in original . 
22.3 Part 'II' PRICED BID shall be submitted in one original duly filled in Price schedule sealed in a separate 
envelope duly pasted with the corresponding cut-out slip enclosed. 
22.4 The two envelopes containing PART '1', PART ‘II’ should be enclosed in a larger envelope duly sealed 
and pasted with corresponding CUT OUT SLIP enclosed and also bear the name and address of The Bidder. 
22.5 If the outer envelope is not sealed and pasted with the corresponding cut-out slip, BCPL will assume no 
responsibility for the Bid's misplacement or premature opening. 
22.6 Each bidder shall submit only one bid. A bidder who submits more than one bid will be rejected. 
 
23. Deadline for Submission of Bids 
23.1 Bids must be received by BCPL at the address specified in the RFQ not later than the date and time 
stipulated in the RFQ. 
23.2 BCPL may, in exceptional circumstances and at its discretion, on giving reasonable notice by fax or any 
written communication to all prospective bidders who have been issued the bid documents, extend the 
deadline for submission of bids, in which case all rights and obligations of BCPL and the bidders, previously 
subject to the original deadline will thereafter be subject to the deadline as extended. Any bid received by 
BCPL after the deadline for submission of bids prescribed on main body of RFQ will not be considered and 
returned unopened to the bidder. The bidder may modify or withdraw his bid after the bid submission but 
before the due date, for submission, provided that written notice of the modification/withdrawal is received 
by BCPL prior to the deadline for submission of bids. The modification shall also be prepared, sealed, marked 
and dispatched in accordance with the provisions of Clause 22, with the outer and inner envelopes 
additionally marked "modification" or "withdrawal", as appropriate. A withdrawal notice may also be sent by 
telex or cable, but followed by a signed confirmation copy post marked not later than the deadline for 
submission of bids. 
 
24. Late Bids   
24.1 Any bid received by BCPL after the deadline for submission of bids prescribed on main body of RFQ will 
not be considered and returned unopened to the bidder.  
 
25. Modification and Withdrawal of Bids 
25.1 The bidder may modify or withdraw his bid after the bid submission but before the due date, for 
submission, provided that written notice of the modification/withdrawal is received by BCPL prior to the 
deadline for submission of bids. 
25.2 The modification shall also be prepared, sealed, marked and dispatched in accordance with the 
provisions of Clause 22, with the outer and inner envelopes additionally marked "modification" or 
"withdrawal", as appropriate. A withdrawal notice may also be sent by telex or cable, but followed by a 
signed confirmation copy post marked not later than the deadline for submission of bids. 
25.3 No bid shall be modified after the deadline for submission of bids. 
25.4 No bid shall be allowed to be withdrawn in the interval between the deadline for  submission of bids and 
the expiration of the period of bid validity specified by the bidder on the Bid  Form .Withdrawal of a bid 
during this interval shall result in the bidder's forfeiture of his bid security pursuant to Sub-Clause 16.7. 
25.5 In case after price bid opening the lowest evaluated bidder (L-I) is not awarded the Job for any mistake 
committed by him in bidding or withdrawal of bid or varying any term in regard thereof leading to re-
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tendering, BCPL shall forfeit Earnest Money paid by the bidder and such bidders shall be debarred from 
participating in re-tendering of the same job(s)/item(s). 

 
E. BID OPENING AND EVALUATION 
 
26. Bid Opening  
26.1 Un-priced Bid Opening: 
BCPL will open bids, including withdrawals and modifications made pursuant to Clause 25, in the presence 
of bidders' designated representatives who choose to attend, at date, time and location stipulated in the RFQ. 
The bidders' representatives, who are present, shall sign a bid opening register evidencing their attendance. 
26.2 Priced Bid Opening: 
26.2.1 BCPL will open the price bids of those bidders who meet the qualification requirement and whose bids 
are determined to be technically and commercially responsive. Bidders selected for opening of their price 
bids shall be informed about the date of price bid opening. Bidders may depute their authorized 
representative to attend the opening. The bidders' representatives, who are present, shall sign a register 
evidencing their attendance. 
26.2.2 The price bids of those bidders who were not found to be techno-commercially responsive shall be 
opened. 
26.2.3 Bids shall be evaluated on overall basis including all taxes and duties but excluding service tax. The 
bidders are required to provide cenvat invoice (to the extent possible) to enable BCPL to avail Cenvat benefit. 
 
27. Process to be Confidential 
27.1 Information relating to the examination, clarification, evaluation, and comparison of bids, and 
recommendations for the award of a contract, shall not be disclosed to bidders or any other persons officially 
concerned with such process. Any effort by a bidder to influence the Employer's processing of bids or award 
decisions may result in the rejection of the bidder's bid. 
 
28. Contacting the Employer 
28.1 From the time of bid opening to the time of Contract award, if any bidder wishes to contact the Employer 
on any matter related to the bid, it should do so in writing.  
28.2 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid comparison, or 
Contract award decisions may result in the rejection of the bidder's bid. 
 
29. Examination of bids and Determination of Responsiveness 
29.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid 
(c)  meets the Bid Evaluation Criteria; 
(d)  has been properly signed; 
(e)  is accompanied by the required securities; 
(f)   is substantially responsive to the requirements of the bidding documents; and  
(g) Provides any clarification and/or substantiation that the Employer may require to determine 
responsiveness pursuant to Sub-Clause 29.2. 
29.2 A substantially responsive bid is one, which conforms to all the terms, conditions and specifications of 
the bidding documents without material deviations or reservations. 
A material deviation or reservation is one 
(a) that affects in any substantial way the scope, quality, or performance of the Works; 
(b) that limits in any substantial way, inconsistent with the bidding documents, the Employer's rights or the 
bidder's obligations under the contract; or 
(c) whose rectification would affect unfairly the competitive position of other bidders presenting substantially 
responsive bids. 
29.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not subsequently be 
made responsive by correction or withdrawal of the nonconforming deviation or reservation. 
 
30. Correction of Errors   
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30.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic 
errors. Errors will be corrected by the Employer as follows: 
(a) Where there is a discrepancy between the unit rate and the total resulting from multiplying the unit rate 
by the quantity, the unit rate as quoted will govern. 
(b) When there is a difference between the rates in figures and words, the rate which corresponds to the 
amount worked out by the contractor (by multiplying the quantity and rate) shall be taken as correct. 
(c)When the rate quoted by the contractor in figures and words tallies but the amount is incorrect, the rate 
quoted by the contractor shall be taken as correct and not the amount and the amount corrected. 
(d)When it is not possible to ascertain the correct rate, in the manner prescribed above, the rate as quoted in 
words shall be adopted and the amount worked out, for comparison purposes. 
30.2 In case it is observed that any bidder has not quoted for any item in the Schedule of Rates (such 
unquoted item not being in large numbers), the quoted price for the purpose of evaluation shall be 
considered as the maximum rate quoted by the remaining bidders for such items. If after evaluation, such 
bidder is found to be the lowest evaluated bidder, the rates for the missing item shall be considered as 
included in quoted bid price. If the estimated price impact of the unquoted items is more that 10% of the 
bidder's quoted price, the above provision shall not be applicable and such bid shall be rejected. 
30.3 The amount stated in the bid will be adjusted by the Employer in accordance with the  above procedure 
for the correction of errors and, with the concurrence of the bidder, shall be considered as binding upon the 
bidder. If the bidder does not accept the corrected amount of bid, its bid will be rejected, and the bid security 
shall be forfeited. 
 
31. Conversion to Single Currency for Comparison of Bids 
NOT APPLICABLE 
 
32. Evaluation and Comparison of Bids 
32.1 Bids shall be evaluated on overall basis including all taxes and duties but excluding service tax. 
 
33 Preferences for Domestic Bidders 
NOT APPLICABLE 
 
34. Purchase Preference 
34.1 Purchase Preference to Central Government Public Sector Undertakings shall be allowed as per 
government guidelines in vogue. 
 
35. Compensation for extended stay 
NOT APPLICABLE  
 
F. AWARD OF CONTRACT 
 
36. Award of work 
36.1 Subject to Clause 29, BCPL will award the contract to the successful bidder whose bid has been 
determined to be substantially responsive and has been determined as the lowest, is determined to be 
qualified to satisfactorily perform the contract. 
36.2 BCPL intends to award the entire work to a single bidder on overall cost basis i.e. overall quoted amount 
inclusive of all taxes and duties + service tax and education cess thereon. 
 
37. Employer's Right to Accept Any Bid and to Reject Any or All Bids 
37.1 BCPL reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids, at 
any time prior to award of contract, without thereby incurring any liability to the affected bidder or bidders 
or any obligations to inform the affected bidder or bidders of the ground for BCPL'S ACTION. 
 
38. Notification of Award 
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38.1 Prior to the expiration of period of bid validity BCPL will notify the successful bidder in writing by fax, 
cable or telex to be confirmed in writing, that his bid has been accepted. The notification of award / Fax of 
Intent will constitute the formation of the Contract. 
38.2 Delivery shall be counted from the date of notification of award / Fax of Acceptance. 
The notification of award will constitute the formation of a Contract, until the Contract has been affected 
pursuant to signing of Contract as per Clause 39 of ITB. 
Upon the successful bidder's furnishing of contract performance security, pursuant to Clause 40 of ITB, BCPL 
will promptly notify each unsuccessful bidder and will discharge his bid security, pursuant to Clause 16 of 
lTB. 
 
39. Signing of Agreement 
39.1 BCPL will award the Contract to the successful bidder, who, within 15 days of receipt of the same, shall 
sign and return the acceptance copy to BCPL. 
39.2 The successful bidder shall be required to execute an AGREEMENT in the proforma given in Instruction 
to Bidder (ITB) F-12 of this standard bidding document on non-judicial paper of appropriate value (the cost 
of stamp paper shall be borne by the Contractor), within 15 days of the receipt by him of The Notification of 
Acceptance of Tender. In the event of failure on the part of the successful bidder to sign the AGREEMENT 
within the above stipulated period, the Bid Security shall be forfeited and the acceptance of the tender shall 
be considered as cancelled. 
 
40. Contract Performance Security 
40.1 Within 15 days of the receipt of the notification of award / Fax of Intent from BCPL, the successful 
bidder shall furnish the contract performance security in accordance with Clause no 33 of Special Condition 
of Contract &  Article 24 of General Conditions of The Contract in the form provided in the bidding 
documents. The Contract Performance Security shall be in the form of either Demand Draft or Bank 
Guarantee or Letter of Credit and shall be in the currency of the Contract. 
40.2 The Bank Guarantee/DD/Letter of Credit shall be from any Indian scheduled bank or a branch of an 
International bank situated in India and registered with Reserve bank of India as scheduled foreign bank. 
However, in case of bank guarantees from banks other than the Nationalized Indian banks, the bank must be 
a commercial bank having net worth in excess of Rs 100 crores and a declaration to this effect should be made 
by such commercial bank either in the Bank Guarantee itself or separately on its letterhead. This bank 
guarantee shall be valid for a period as stated in Article-24 of General Conditions of The Contract.  
40.3 Failure of the successful bidder to comply with the requirements of this article shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the bid security, in which event BCPL may award 
the order to the next lowest evaluated bidder or call for new bids. 
 
41. Corrupt or Fraudulent Practices 
41.1 BCPL requires that bidders/contractors observe the highest standard of ethics during the execution of 
contracts. In pursuance of this policy, the Employer;  
a) defines, for the purposes of this provision, the terms set forth below as follows; 
 I. "corrupt practice" means the offering, giving or soliciting of anything of value to influence the action of a 
public official in the procurement process or in contract execution; and  

 II. fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or 
 the execution of a contract to the detriment of the Employer, and includes collusive practice among 
 bidders (prior to or after bid submission) designed to establish bid prices at artificial non-competitive 
 levels and to deprive the Employer of the benefits of free and open competition; 
 b) will reject a proposal for award if it determines that the bidder recommended for award has engaged 
 in corrupt or fraudulent practices in competing for the contract in question; 
 c) will declare a firm ineligible, either indefinitely or a for a stated period of time if it at any time 
 determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in executing 
 a contract. 
 41.2 Bidder is required to furnish the complete and correct information/documents required for 
 evaluation of their bids. If the information / documents forming basis of evaluation is found to be 



Page 24 of 148 
 

 false/forged, the same shall be considered adequate ground for rejection of Bids and forfeiture of 
 Earnest Money Deposit (Bid Security). 
 b) In case, the information/document furnished by the vendor/contractor forming basis of evaluation of 
 his bid is found to be false/forged after the award of the contract, BCPL shall have full right to terminate 
 the contract and get the remaining job executed at the risk & cost of such vendor/contractor without any 
 prejudice to other rights available to BCPL under the contract such as forfeiture of CPBG/Security 
 Deposit, withholding of payment etc. 
 c) In case this issue of submission of false document comes to the notice after execution of work, BCPL 
 shall have full right to forfeit any amount due to the vendor/contractor along with forfeiture of 
 CPBG/Security Deposit furnished by the vendor/contractor. 

a) Further, such bidder/vendor/contractor shall be put on Blacklist/Holiday List of BCPL debarring them 
from future business with BCPL. 
 
42. In case after price bid opening the lowest evaluated bidder (L1) is not allowed the job for any mistake 
committed by him in bidding or withdrawal of bid or varying any term in regard thereof leading to re-
tendering, BCPL shall forfeit Earnesh Money paid by the bidder and such bidders shall be debarred from 
participation in re-tendering of the same job(s)/items(s).”  
 
43.  Misc. 
A new clause in General Conditions of Contract has been appended as under: 
The contractor shall obtain necessary certificate with regard to verification of character and antecedents in 
respect of personnel deployed or proposed to be deployed to carry out the contractual obligations and 
provide the copy of the said certificate for facilitating Photo Pass to enter into BCPL's premises. 
 
44. The information required in   FORM 32 must be submitted to EIC within 15 days from the date of 
placement of Letter of award. 
 

 
 
 

                                                                                                                                  

 

 

 

 

 

                                                               

 

 

                                                     

 

 

 

 

              
 

 

 

 

 

 

 



Page 25 of 148 
 

Section-IIB  

 

   

 

 

 

  FORMS AND FORMATS 
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F-1 
 

BIDDER’S GENERAL INFORMATION 
 
 To 
 BRAHMAPUTRA CRACKER AND POLYMER LIMITED, 
 P.O. LEPETKATA,-786006 
 DISTRICT – DIBRUGARH 
 ASSAM 

 
 
(Coun
try 
Code) (Area Code) (Telephone Number) 
 
 
 
 
 
 
 
 
 
 
 
  

1-10  ISO Certification, if any {If yes, please furnish details} 

1-11 Bid Currency ________________________________ 

1-12 Place of dispatch ________________________________ 
1-13  Whether Supplier / 
Manufacturer ___________________________________ 
 Dealer/Trader/Contractor  

1-14  Type of Material Supplies : ___________________________________ 

1-1 Bidder Name: 
_____________________________________ 
 

1-2   Number of Years in Operation: _____________________________________ 

1-3   Address of Registered Office: _____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-4 Operation Address   
 if different from above: _____________________________________ 

  ____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-5 Address where order   
 Is to be placed/ issued: _____________________________________ 

  ____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-6 Telephone Number: _____________________________________ 

  (Country Code) (Area Code)(Telephone Number) 

1-7 E-mail address: _____________________________________ 

1-8 Website: _____________________________________ 

1-9 Fax Number: _____________________________________ 
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1-15 Banker’s Name : ___________________________________ 

1-16  Branch : ___________________________________ 

1-17 Branch Code : ___________________________________ 

1-18 Bank account number : ___________________________________ 

ONLY FOR INDIAN BIDDERS  

1-19 Excise Registration number : ___________________________________ 

1-20 Excise Range : ___________________________________ 

1-21 Excise Division : ___________________________________ 

1-22 Excise Collectorate : ___________________________________ 

1-23 Local ST No. : ___________________________________ 

1-24 CST No. : ___________________________________ 

1-25 PAN No. : ___________________________________ 

1-26  Whether SSI Registrant Or not : ___________________________________ 

Place:  [Signature of Authorized Signatory of Bidder] 
Date:  Name: 
  Designation: 
  Seal: 
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BID FORM                                                                              F2 
 To, 
 Dy. General Manager (C&P) BCPL 
             Lepetkata, Dibrugarh, Assam  (India)  
             Phone: +91 373 2914609 
 
     Dear Sir, 
      After examining/reviewing the Bidding Documents for , including Special conditions of contract, Scope 
 of      work, General Conditions of Contract and schedule of rates etc. the receipt of which is hereby 
duly  acknowledged, we, the undersigned, pleased to offer to execute the whole of the Job 
 of.................................................................................. and in conformity with, the said Bid Documents, 
 including Addenda Nos. _ 
 
 We confirm that this bid is valid for a period of T h r e e  (03) months from the date of opening of 
 Techno- Commercial Bid, and it shall remain binding upon  us and may be accepted by any time 
 before the expiration of that period. 
 If our bid is accepted, we will provide the requisite performance security for the due performance with 
 in fifteen days of such award. 
 Until a final Purchase Order/Agreement is prepared, the bid together with your written acceptance 
 thereof in your notification of award shall constitute a binding Agreement between us. 

    We understand that Bid Document is not exhaustive and any action and activity not mentioned 
in Bid        Documents but may be inferred to be included to meet the intend of the Bid Documents shall 
be deemed to be    mentioned in Bid Documents unless otherwise specifically excluded and we 
confirm to perform for   fulfilment of  Agreement and completeness of the Work in all respects within 
the time frame and agreed price. 

 
     We understand that you are not bound to accept the lowest priced or any bid that you may receive.           

 

                                                                                                           SEAL AND SIGNATURE  
                                                                                                                DATE: 
      Duly authorized to sign bid for and on behalf of M/s    
 

      (SIGNATURE OF WITNESS) 

     WITNESS NAME: 
     ADDRESS: 
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LIST   OF ENCLOSURES                                                         F3 
 
 
Brahmaputra Cracker and Polymer Limited,    
Administrative Building”,  
 NH-37, P.O. Lepetkata, 
 Dibrugarh, Assam, PIN – 786006 
 
 
 
 
 
Dear Sir, 
 
We are enclosing the following documents as part of the bid: 
 

1. Power of Attorney of the signatory to the Bidding Document. 

2.     

3.      

4.          

5.   

6.    

7.           

8.  

 

 

                                           
 
 
 
 
 
                                                                                    (SEAL AND SIGNATURE OF BIDDER)                                                                                                                                
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F-4 

              PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT         

(To be stamped in accordance with the Stamp Act) 

Ref.:----------------       Bank Guarantee No.:---------- 

                     Date-------------------------- 
To 
BRAHMAPUTRA CRACKER & POLYMER LTD.  
“MAIN FIRE STATION BUILDING” LEPETKATA,  
NH-37, P.O. LEPETKATA, DIBRUGARH, 
ASSAM, PIN – 786 006 

1.0  

Dear Sir (s), 
In accordance with Letter inviting Tender under your reference No.---------------------------  
M/s--------------------------------------------------------------------------------------having their Registered/Head 
Office at-----------------------------------------------------------(hereinafter called the Bidder) wish to participate in 
the said tender for-------------------------------------------------------------------------------------------------------------------
---------------------------- 
As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of ---------is required to 
be submitted by the Bidder as a condition precedent for participation in the said Tender which amount 
in liable to be for forfeited on the happening of any contingencies mentioned in the Tender Document. 
We, the -------------------------------------------------Bank at---------------------------------having our Head Office ----
--------------------------------------------------------------------------(Local Address)  guarantee  and undertake  to  
pay immediately on demand without recourse to the bidder by Brahmaputra Cracker & Polymer 
Limited., the amount  --------------------------------------------------------------------------------without any 
reservation, protest, demur and recourse. Any such demand made by BCPL , shall be conclusive and 
binding on us irrespective of any dispute or difference raised by the Bidder. 
This guarantee shall be irrevocable and shall remain, valid up to------------------------------- (This date 
should be 180 days (One hundred & eighty days) after the date finally set out for closing of tender). If 
any further extension of this guarantee is required the same shall be extended to such required period on 
receiving instructions from M/s------------------------------------------------------------------------------- on whose 
behalf this guarantee is issued. 
In Witness whereof the Bank, through its authorized officer, has set its hand and stamp on this -------------
----------------------day of -------------------------200  -------------------------- at -------------------------- 
WITNESS: 
 
(SIGNATURE)     (SIGNATURE) 
(NAME) :         (NAME) 
(OFFICIAL ADDRESS):      Designation with Bank Stamp 
         Attorney as per ______________________     
    Power of Attorney No. 
         Date: _________________________    
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F-5 
 

LETTER OF AUTHORITY 
PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT 

NEGOTIATIONS/CONFERENCES 
 
Ref: No.                                                                                                                  Date: 
 
To, 
Brahmaputra Cracker & Polymer Ltd. 
“Administrative Building”,  
 NH-37, P.O. Lepetkata, 
 Dibrugarh, Assam, PIN – 786006 
 
 
Dear Sir, 
We ----------------------------------------------------------------hereby authorize following representative(s) to 
attend un-priced bid opening and price bid opening and for any other correspondence and 
communication against above Bidding Document: 
 

1) Name & Designation ---------------------------------------Signature---------------------------- 
2) Name & Designation ---------------------------------------Signature---------------------------- 

 
We confirm that we shall be bound by all commitments made by aforementioned authorized 
representatives. 
                                                                                       Yours faithfully, 
Place:                                                                             (Signature of Authorized Signatory of Bidder) 
Date:                                                                              Name: 
                                                                                       Designation: 
                                                                                       Seal: 
 
Note: This letter of authority should be on the letterhead of the bidder and should be signed by a          
person competent and having the power of attorney to bind the bidder. Not more than two persons are 
permitted to attend techno-commercial un-priced and price bid opening. 
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             F-6                   

 NO DEVIATION CONFIRMATION                                                                             
 
To, 
Brahmaputra Cracker & Polymer Ltd. 
“Administrative Building”,  
 NH-37, P.O. Lepetkata, 
 Dibrugarh, Assam, PIN – 786006 
 
 
Dear Sir, 
 
We understand that any deviation/exception in any form may result in rejection of bid. We, therefore, 

certify that we have not taken any exceptions/deviations anywhere in the bid and we agreed that if any 

deviation/exception is mentioned or noticed, our bid may be rejected. 

 
 
Place:                                                                          (Signature of Authorized Signatory of Bidder) 
Date:                                                                           Name: 
                                                                                    Designation: 
                                                                                    Seal: 
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                                                                                                                                                                                                                                 F-7 
 

                        BIDDER'S QUERIES FOR PRE BID MEETING  
To, 

Dy. General Manager (C&P)  
Brahmaputra Cracker and Polymer Limited 
Lepetkata, Dibrugarh, Assam  (India)  
Phone: +91 373 291461 

NOTE:   The Queries may be sent by e-mail to bhaskar.barman@bcplindia.co.in  before due date for receipt of Bidder's queries. 

SIGNATURE OF BIDDER:    NAME OF BIDDER :    
 

 
SL. 
NO. 

 
REFERENCE OF BIDDING DOCUMENT 

 
BIDDER'S QUERY 

 
      BCPL'S REPLY 

SEC. 
NO. 

 
Pag

e 
N
o. 

 
Clause 

No.              Subject 

       

 

mailto:bhaskar.barman@bcplindia.co.in
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                                                                                                                                                                                                                                     F-8 
                                                                 PRESENT COMMITMENTS OF THE BIDDER  
 

Full Postal Address and 
phone nos of Client & Name 
of Officer-in-Charge 
 

Description 
of the Work 
 

Date of 
Commenceme
nt  of 
Work 
 

Schedule
d 
Compo. 
Period 

%Age 
Completion  
as on 
Date 
 

Expected 
Date of 
Completion 
 

Remarks 

       

 
 
Note: This list must be a full list of all type of works in hand. 
                                                                                                                   
  
                                                                                                                                                                  SEAL AND SIGNATURE OF BIDDE
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                                                                                                                                               F-9 

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

To: 
Brahmaputra Cracker & Polymer Ltd. 
“Main Fire Station Building”, NH-37, P.O. Lepetkata, 
Dibrugarh, Assam, PIN – 786006 
 
Dear Sirs, 
M/s ____________________________________________ have been awarded the work 
of____________________________________________________ for Brahmaputra Cracker & Polymer 
Limited, Dibrugarh – 786006, Assam. The Contracts conditions provided that the CONTRACTOR shall 
pay a sum of Rs------------------------------- (Rupees as Initial / full Security Deposit in the form therein 
mentioned). The form of payment of Security Deposit includes guarantee executed by Nationalized 
Bank, undertaking full responsibility to indemnify Brahmaputra Cracker & Polymer Limited, in case of 
default. 
The said-------------------------------------has approached us and at their request and in consideration of the 
premises we having our office at ------------------------------------ have agreed to give such guarantee as 
hereinafter mentioned. 

1. We________________________________________________________ hereby undertake and 
agree with you that if default shall be made by M/s ---- --------------------------------------------------------------- 
in performing any of the terms and conditions of the tender or in payment of any money payable to 
Brahmaputra Cracker & Polymer Limited, we shall on demand pay to you in such manner as you may 
direct the said amount of Rupees---------------------- only or such portion thereof not exceeding the said 
sum as you may from time to time require. 
2. You will have the full liberty without reference to us and without affecting this guarantee, 
postpone for any time or from time to time the exercise of any of the powers and rights conferred on 
your under the contract with the said ----------------------------------------and to enforce or to forbear from 
endorsing any powers or rights or by reason of time being given to the said --------------------------------------
-which under law relating to the sureties would but for provision have the effect of releasing us. 

3. Your right to recover the said sum of Rs---------------------------------(Rupees --------------------------------------
--------------------) from us in manner aforesaid will not be affected or suspended by reason of the fact 
that any dispute or disputes have been raised by the said M/s ----------------------------------------------------
---and/or that any dispute or disputes are pending before any officer, tribunal or court. 

4. The guarantee herein contained shall not be determined or affected by the liquidation or 
winding up dissolution or changes of constitution or insolvency of the save said but shall in all respects 
and for all purpose be binding and operative until payment of all money due to you in  respect of such 
liabilities is paid. 
5. This guarantee shall be irrevocable and shall remain valid upto-----------------If any further 
extension of this guarantee is required the same shall be extended to such required period on 
receiving instructions from M/s---------------------------------------------- on whose behalf this guarantee is 
issued. 
6. We have power to issue this guarantee in your favour under Memorandum and Articles of 
Association and the undersigned has full power to do under the Power of Attorney dated -------------------
--------- granted to him by the Bank. 
                                                                                                                  

                                                                                                                                      Yours faithfully, 
 

                                                                                             _____________________________ Bank      
                                                                                                                   By its Constituted Attorney  

    
                                                    Signature of a person duly authorized to sign on behalf of the Bank. 
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F-10         
                                                                                
                                                                         DECLARATION 
To 
Brahmaputra Cracker & Polymer Ltd. 
“Main Fire Station Building”, NH-37, P.O. Lepetkata, 
Dibrugarh, Assam, PIN – 786006 
 
 
Dear Sir, 
We hereby confirm that we are not under any 'liquidation', any 'court receivership' or similar 
proceedings and 'bankruptcy'. 
We further confirm that, we have not been blacklisted or kept under holiday by any Public 
Sector Undertaking /Government Organization /GAIL (India) Limited/BCPL etc. 
We agree that if any noticed in future, our Bid may be rejected / terminated. 
 
 
 
 
 
Place:                                                                          [Signature of Authorized Signatory of Bidder] 
Date :                                                                          Name: 
                                                                                    Designation: 
                                                                                    Seal: 
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  F-11                      

ACKNOWLEDGEMENT CUM CONSENT LETTER 

(Within 07 days of receipt of Bidding document, Bidder shall acknowledge the receipt and 
confirm his intention to Bid against the enquiry/tender through e-mail to or per return FAX 
by filling up the this Format) 
To,  
Dy. Manager (C&P) 
BRAHMAPUTRA CRACKER & POLYMER LTD. 
“CENTRAL WAREHOUSE BUILDING”, P.O.LEPETKATA 
DIBRUGARH, ASSAM, PIN – 786006 
FAX: 0373 – 2914611 / 2914609 
 
SUBJECT:  
Dear Sir, 
We hereby acknowledge receipt of a complete set of bidding document along with enclosures for 
subject item/work. 
We undertake that the contents of the above bidding document shall be kept confidential and 
further that the drawings, specifications and documents shall not be transferred and that the 
said documents are to be used only for the purpose for which they are intended. 

A) We intend to bid as requested for the subject item/work and furnish following details 
with respect to our quoting office: 
 

(i) Postal Address  :           _______________ 
                        _______________ 

(ii) Telephone Number : _______________ 
(iii) Telefax Number  : _______________ 
(iv) Contact Person  : _______________ 
(v)  E-mail Address  : _______________ 
 

B) Details of Contact person: 

(i) Postal Address  :           _______________ 
                _______________ 
(ii) Telephone Number : _______________ 
(iii) Fax Number  : _______________ 
(iv) Contact Parson  : _______________ 
(v)  E-mail Address  : _______________ 
 

C) We are unable to bid for the reasons given below and we are returning back the entire 
set of bidding documents. 
 
Reasons for non-submission of bid     : 
Agency’s Name                       : ___________________________ 
Signature                         : ___________________________ 
Name                           : ___________________________ 
Designation                : ___________________________ 
Date                           : ___________________________ 
Seal/Stamp               : _____________________________ 
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F 12 

                                                                                                                                            
 

PROFORMA FOR CONTRACT AGREEMENT 
 
LOA No. BCPL /                                                                                                Dated ----------- 
 
Contract Agreement for the work of --------------- of Brahmaputra Cracker & Polymer Ltd. 
(BCPL) made on -------- between (Name and Address) ------------- , hereinafter called the 
“CONTRACTOR” (which term shall unless excluded by or repugnant to the subject or 
context include 
its successors and permitted assignees) of the one part and BCPL hereinafter called the 
“EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or context 
include its successors and assignees) of the other part. WHEREAS 
A. The EMPLOYER being desirous of having provided and executed certain work mentioned, 
enumerated or referred to in the Tender Documents including Letter Inviting Tender, General 
Tender Notice, General Conditions of Contract, Special Conditions of Contract, Specifications, 
Drawings, Plans, Time Schedule of completion of jobs, Schedule of Rates, Agreed Variations, 
other documents has called for Tender.  
B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the 
Tender Documents and has satisfied himself by careful examination before submitting his 
tender as to the nature of the surface, strata, soil, sub-soil and ground, the form and nature of 
site and local conditions, the quantities, nature and magnitude of the work, the availability of 
labour and materials necessary for the execution of work, the means of access to SITE, the 
supply of power and water thereto and the accommodation he may require and has made 
local and independent enquiries and obtained complete information as to the matters and 
thing referred to, or implied in the tender documents or having any connection therewith and 
has considered the nature and extent of all probable and possible situations, delays, 
hindrances or interferences to or with the execution and completion of the work to be carried 
out under the CONTRACT, and has examined and considered all other matters, conditions 
and things and probable and possible contingencies, and generally all matters incidental 
thereto and ancillary thereof affecting the execution and completion of the WORK and which 
might have influenced him in making his tender. 
C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of 
Contract, Special Conditions of Contract, Schedule of Rates, General Obligations, 
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of 
Acceptance of Tender and any statement of agreed variations with its enclosures copies of 
which are hereto annexed form part of this CONTRACT though separately set out herein and 
are included in the expression “CONTRACT” wherever herein used. 
AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the 
provision and the execution of the said WORK at the rates stated in the schedule of quantities 
of the work and finally approved by EMPLOYER (hereinafter called the "Schedule of Rates") 
upon the terms and subject to the conditions of CONTRACT.  
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED 
AS FOLLOWS:-  
1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be 
executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the 
CONTRACTOR shall and will duly provide, execute and complete the said work and shall do 
and perform all other acts and things in the CONTRACT mentioned or described or which 
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are to be implied there from or may be reasonably necessary for the completion of the said 
WORK and at the said times and in the manner and subject to the terms and conditions or 
stipulations mentioned in the contract.  
2. In consideration of the due provision execution and completion of the said WORK, 
EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will pay to the 
CONTRACTOR the respective amounts for the WORK actually done by him and approved by 
the EMPLOYER at the Schedule of Rates and such other sum payable to the CONTRACTOR 
under provision of CONTRACT, such payment to be made at such time in such manner as 
provided for in the CONTRACT. and 
3. In consideration of the due provision, execution and completion of the said WORK the 
CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER for the 
services rendered by the EMPLOYER to the CONTRACTOR, such as power supply, water 
supply and others as set for in the said CONTRACT and such other sums as may become 
payable to the EMPLOYER towards the controlled items of consumable materials or towards 
loss, damage to the EMPLOYER'S equipment, materials construction plant and machinery, 
such payments to be made at such time and in such manner as is provided in the CONTRACT. 
It is specifically and distinctly understood and agreed between the EMPLOYER and the 
CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE made 
available by the EMPLOYER for execution of the works or in the building, structures or work 
executed on the said SITE by the CONTRACTOR or in the goods, articles, materials etc., 
brought on the said SITE (unless the same specifically belongs to the CONTRACTOR) and the 
CONTRACTOR shall not have or deemed to have any lien whatsoever charge for unpaid bills 
will not be entitled  to assume or retain possession or control of the SITE or structures and the 
EMPLOYER shall have an absolute and unfettered right to take full possession of SITE and to 
remove the CONTRACTOR, their servants, agents and materials belonging to the 
CONTRACTOR and lying on the SITE. The CONTRACTOR shall be allowed to enter upon the 
SITE for execution of the WORK only as a licensee simpliciter and shall not have any claim, 
right, title or interest in the SITE or the structures erected thereon and the EMPLOYER shall be 
entitled to terminate such license at any time without assigning any reason. The materials 
including sand, gravel, stone, loose, earth, rock etc., dug up or excavated from the said SITE 
shall, unless otherwise expressly agreed under this CONTRACT, exclusively belong to the 
EMPLOYER and the CONTRACTOR shall have no right to claim over the same and such 
excavation and materials should be disposed off on account of the EMPLOYER according to 
the instruction in writing issued from time to time by the ENGINEER-IN-CHARGE In Witness 
whereof the parties have executed these presents in the day and the year first above written. 
Signed and Delivered for and on Signed and Delivered for and on behalf of EMPLOYER.  
on behalf of the CONTRACTORs.  

 
BRAHMAPUTRA CRACKER & POLYMER LIMITED   (NAME OF THE CONTRACTOR) 
 _______________________________     _______________________________  
Date :___________        Date :____________ 
Place:___________        Place:____________ 
 
IN PRESENCE OF TWO WITNESSES 
1.___________________________                               1             . ________________________ 
   ___________________________                                   ________________________ 
   ___________________________                                   ________________________ 
 
2.___________________________                   2.             ________________________ 
  ___________________________                                   ________________________ 
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F-13 
                                 BRIEF SUMMARY OF AGREED TERMS & CONDITIONS 
 
Bidder M/s . 
 
 
Offer Ref . 
 
This Questionnaire duly filled in should be returned along with Un-priced Bid. 
Clauses confirmed hereunder should not be repeated in the Bid. 
 

SI. 

No. 

 

 Description  Bidder's  
Confirmation 

1  It is noted that deviations to Terms & Conditions shall lead to 

Rejection of offer, as specified in the Bid Document. 

 

 

2  Confirm Bid has been submitted as per Instructions to Bidders in  

bid document. 

 

3  Confirm that the offer shall remain valid for acceptance up to 3 (Three ) 

months from Final Bid Due Date /Date of Opening of Bids 

 

4  Confirmed that the documents submitted are true and genuine and in 

case of any discrepancy noticed or observed at any stage, bidder shall 

be personally responsible for the damages or loss to BCPL 

 

5  Confirmed that PF registration certificate shall be provided before 

commencement of work (if awarded). 

 

6  Confirmed that Power of Attorney in favour of person who has signed 

the offer is  submitted 

 

7  Confirmed that the contents of the Tender Document have not been 

modified or altered. In case, it is found that the tender document has 

been modified / altered by the bidder, the bid submitted by us shall 

be liable for rejection. 

 

8  Confirmation towards submission of EMD/Bid Bond of requisite value 

& its details. 

 

 a Bid Security No. & Date  

 b Value & validity  

 c Name & address of Bank Issuing Bid Security  

9  Provide PAN number. 
 

 

10  Provide Service Tax Registration number. 
 

 

11  Confirmation towards submission of duly filled, signed and stamped 
copy of complete tender documents (ITB, SCC, SCOPE OF WORK, 
GCC and all Annexure & Forms). 

 

12  Confirmation towards submission of duly signed & stamped copy of 
blank SOR (Schedule of Rates) showing that rate is quoted in same 
format. 

 

13  Confirmation towards submission of duly signed and stamped copy of  
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No Deviation Confirmation as per F-6 

14  Confirmation of compliance to tender terms & condition without any 
deviation such as Scope of work, Specification, contract period & 
time of job completion, Terms of Payment, PRS/compensation for 
delay, PBG/ security deposit, Arbitration, Force Majeure, Guarantee 
of work, applicable laws, etc. 

 

15  Confirmed that all terms and conditions of the tender are acceptable 
in totality 

 

16  Confirm that the prices are quoted as per clause 13.0 of ITB.  

17  Bidder's name and address  

18  Confirm acceptance of Price Reduction Schedule (PRS)/Demurrage 
/ Penalty for delay & Penalty clause as specified in the Bid 
Document.  

 

19  Confirm acceptance of Terms of Payment as specified in the Bid 
Document. 

 

20  Confirm quoted prices will remain firm and fixed till complete 
execution of the order. Fax of Intent shall be placed within offer 
validity as 'Notification of Award of Contract'. 

 

21  Confirm acceptance in totality of the Terms & Conditions contained 
in: 

 

 I Instructions to Bidders   

 ii General Conditions of Contract (GCC)  

 Iii Special Conditions of Contract (SCC)   

 Iv Scope of Work  

 v All other commercial 
documents/attachments of Bid Document 

 

22  
 

Confirm towards submission of FORMAT FOR CHARTERED 
ACCOUNTANT CERTIFICATE FOR FINANCIAL CAPABILITY OF 

THE BIDDER at Annexure-A 
 

 

23  Confirm that bidder has understood Schedule of Rates (SOR) 
completely and bidder has quoted accordingly 
 

 

24  Indicate Name & Contact E-Mail/ Telephone/Mobile/Fax No. Of 
person(s) to whom queries, if any, are to be addressed against your bid 

 

 
 
BIDDER CONFIRMS THAT IN CASE OF CONFLICTING VERSION OF VARIOUS TERMS & 
CONDITIONS AT DIFFERENT PLACES, THE CONFIRMATION FURNISHED AS ABOVE SHALL BE 
CONSIDERED OVERRIDING AND FINAL AND ANY OTHER DEVIATION INDICATED 
ELSEWHERE SHALL BE TREATED AS REDUNDANT. 
 
 
 
                                                                                                                 Signature _ 
                                                                                                                 Name------------- 
                                                                                                                 Designation _ 
                                                                                                                 Tel No. 
                                                                                                                 E-mail ------------  
                                                                                                                 Fax No-. -----------  
                                                                                                                 Office St-am-p ---------_ 
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F-14 

 

(FORMAT FOR CERTIFICATE FROM BANK IF BIDDER’S WORKING 

CAPITAL IS INADEQUATE) 

(To be provided on Bank’s letter head) 

 

Bidder’s Name:                                                                                Date: 

Tender No.: 

 

To 

Brahmaputra Cracker and   Polymer Limited  

 Lepetkata , Dibrugarh-786006 

 

Dear Sir, 

 

Certified that M/s…………………………………….(Name of the bidder with address) 

is an existing customer of our Bank. 

It is confirmed that against tender No: _________________________ 

dated……………. …………………………..2013 for 

………………………………………………………………………………”name of 

job/supply) , M/s………………………………………………………(Name of the 

Bank with address) confirms availability of line of credit to 

M/s…………………………(Name of the bidder) for at least an amount of 

Rs………………………………Lakh. 

 

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores. 

 

Yours truly 

                                                           For…………………………………… 

 

 

 

 

                                                            (Authorized signatory) 

                                                            Name of the signatory             : 

                                                           Designation                                : 
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          Annexure-A 
 

FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR FINANCIAL 

CAPABILITY OF THE BIDDER 

 

We have verified the Annual Accounts and other relevant records of 

M/s………………………………. (Name of the bidder) and certify the following. 

 

A. ANNUAL TURNOVER OF LAST 3 YEARS: 

 

YEAR AMOUNT (CURRENCY) 

Year 1:  

Year 2:  

Year 3:  

 

B. FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR: 

DESCRIPTION YEAR____   (AMOUNT - CURRENCY) 

1. Current Assets 
 

2. Current Liabilities 
 

3. 
Working Capital (Current  

Assets-Current liabilities) 

 

4. 

Net Worth (Paid up share  

capital and Free Reserve &  

Surplus) 

 

 

Name of Audit Firm/:                                                          [Signature of Authorized Signatory] 

Chartered Accountant 

Date:                                                                             Name: 

                                                                                    Designation: 

                                                                                    Seal: 

                                                                                    Membership no. 

INSTRUCTIONS: 

1. The financial year would be the same as one normally followed by the bidder forits 

Annual Report. 

2. The bidder shall provide the audited annual financial statements as required for this 

Tender document. Failure to do so would result in the Proposal being considered as 

non-responsive. 

3. For the purpose of this Tender document, (i) Annul Turnover shall be “Sale 

value/Operating Income” (ii) Working Capital shall be “Current Assets less Current 

liabilities” and (iii) Net Worth shall be “Paid up share capital and Free Reserves & 

Surplus.” 
 
         
         Annexure-A1 
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CHECK LIST FOR THE DOCUMENTS AS PER BEC TO BE SUBMITTED ALONG WITH THE 
TECHNICAL BID. 
 

SR 
NO. 

DESCRIPTION OF DOCUMENTS TO BE 
SUBMITTED 

DOCUMENT 
SUBMITTED 

Please indicate 
Page No 

  YES NO 

1. Have you enclosed the duly certified by 
Statutory Auditor the Work Order and its 
completion certificate mentioning value 
of job completed as stipulated in BEC. 

   

2 Earnest Money Deposit as per tender 
documents in the form of bank 
Guarantee/Demand Draft 
(DD)/Banker’s Cheque/a letter of credit 
from any Nationalized/Scheduled Bank 
drawn in the favour of “BCPL.” Payable 
at Dibrugarh. 

   

3 Have you enclosed Authority 
Letter/Power of Attorney for submission 
of Tender  
 

   

4 Have you enclosed No deviation form, 
duly filled signed & stamped. 
 

   

5 Have you enclosed complete tender duly 
signed & stamped. 

   

6 Have you enclosed Copy of PAN card    

7 Do you confirm that you will submit the 
cenvatable invoice if you get order. 

   

8 Have you  submitted Corrigendum /Pre-
bid queries   

   

9 Confirm if the following are submitted 
 

   

Confirmation that the contents of the 
tender document bid document has not 
been modified or altered. In case it is 
found that the tender document has been 
modified /altered by bidder , the bid 
submitted by us shall be liable for 
rejection (In case of downloading from 
website). 

   

10 Confirm that the following document is 
submitted depending on bidder’s nature 
of firm: 

1. Copies of partnership deed(in 
case of partnership/LLP firm) 

2. Affidavit or self declaration on 
letter head (in case of 
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Proprietorship firm) 
3. Memorandum and Articles of 

Association & Certificate of 
Incorporation (in case of 
private/public limited 
company) 

4. Certification from competent 
person on their letter head (in 
case of PSU/Govt. 
Department ) 

5. Documentary evidence 
towards MSME . 
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F-15 
 

        
 INDEMNITY BOND 

 

(TO BE NOTORISED AND ON STAMP PAPER OF APPROPRIATE VALUE) 
 
To 

 
Brahmaputra Cracker and Polymer Ltd. 

(Address as applicable) 
 
Dear Sirs, 

 

WHEREAS Brahmaputra Cracker and Polymer Ltd., a Government of India Company, registered 

under the Companies Act, 1956, having its Registered Office at Hotel Brahmaputra Ashok, M G Road, 
Guwahati-781001 (Assam), (hereinafter called “the Indemnified” which expression shall include its 

successors and assigns) has awarded to M/s…………………………………… a Partnership Firm/ 

Sole Proprietor Business/ a company having its Registered Office at 
……………………………………. (hereinafter called “the Indemnifier”, which expression shall 

include its successors and assigns) a contract for conditions set out, inter-alia, in “the Indemnified” 
Purchase Order No.  
………………… dated……………………….. (hereinafter referred to as “the said Contract”) to “the 

Indemnifier”. 

 

AND WHEREAS “the Indemnified” has agreed to supply to “the Indemnifier” raw material/ 

components to the value of Rs……………... (Rupees…………………… ……………………  
only) for incorporation in fabrication by “the Indemnifier” in terms of “the said contract”, the 

components/ raw material to be supplied by “the Indemnified” to “the Indemnifier” for the said 
fabrication, (hereinafter, or the sake of brevity, referred to as “the said material”) and pending 

fabrication and delivery at job-site of the completed fabricated work(s) incorporating “the said 
material” and accounting for “the said material” shall be under the sole custody and charge of “the 

Indemnifier” and shall be kept, stored, altered, worked upon and/ or fabricated at the sole risk and 
expenses of “the Indemnifier”. 

 
As a Pre-condition to the supply of “the said material” by “the Indemnified” to “the Indemnifier”, the 

Indemnified” has required “the Indemnifier” to furnish to “the Indemnified” security in the manner 

and upon terms and conditions hereinafter indicated: 
 
NOW THEREFORE, in consideration of the premises aforesaid “the Indemnifier” 

Shri…………………………………, Shri……………………………. all Directors/ Partners/ Sole 

proprietor of “the Indemnifier” in consideration of aforesaid “contract” hereby irrevocably and 

unconditionally and jointly and severally undertake to indemnify and always keep “the Indemnified” 

from and against all loss, damage and destruction (inclusive but not limited to any or all loss or 

damage or destruction to or of “the said material” or any item or part thereof) by theft, fire, flood, 

storm, tempest, lightning, explosion, storage, chemical or physical action or reaction, bending, 

wrapping, exposure, rusting, faulty workmanship, faulty fabrication or faulty method of technique of 

fabrication, riot, civil commotion or other act of omission or commission whatsoever within or beyond 

the control of “the Indemnifier”, misuse and misappropriation by “the Indemnifier’s” servants and/or 

agents whatsoever to, of or in “the said material” or any part or item thereof between the date that the 

same or relative part or item thereof was supplied to “the Indemnifier” up to and until the return to 

“the Indemnified” on due dates of “the said material” or relative part or item thereof or completed 

fabricated work(s) incorporating the said material AND jointly and severally 
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undertake to pay to “the indemnified” forthwith on first demand in writing without protest or demur 

the value of “the said material” or item part thereof lost, damaged, destroyed, misused and/or 

misappropriated, as the case may be, inclusive of “the Indemnified” ’s cost and expenses (inclusive 

but not limited to handling, transportation, cartage, insurance, freight, packing and inspection costs 

and/ or expenses) as specified in the said demand. 
 
AND “the Indemnifier” hereby agree with “the Indemnified” that : 

 
1. This Indemnity shall remain valid and irrevocable until the settlement of all claims of “the 

Indemnified” arising hereunder.  
 
2. This Indemnity shall be in addition to any other Indemnity, Guarantee or Security whatsoever 

that “the Indemnified” may now or any time anywise have in relation to “the Indemnifier” ‘s 

obligations/ liabilities under and/ or in connection with the said contract inclusive of “the said 

material” and “the Indemnified” shall have full authority to take recourse to or enforce this 

security in preference to the other security (ies) at its sole discretion, and no failure on the part 

of “the Indemnified” in enforcing or requiring enforcement of any other security shall have the 

effect of releasing “the Indemnifier” from its full liability hereunder:  
 
3. “The Indemnified” shall be at liberty without reference to “the Indemnifier” and without 

affecting the full liability of “the Indemnifier” hereunder to take any other such security in 
respect of “the Indemnifier” ‘s obligations and/or liabilities under or in connection with the 

“said contract” inclusive of “the said material” and to vary the terms vis-a-vis “the 
Indemnifier” of “the said contract” or to grant time and/or indulgence to “the Indemnifier” or 

to reduce or to increase or otherwise vary the prices or the total contract value or the quantity, 
quality, description or value of the said material or to release or to forbear from endorsement 

of all or any of the obligations of “the Indemnifier” under the said contract (inclusive of 
anything in respect of “the said material”) and/or to remedies of “the Indemnified” under any 

other security (ies) now or hereinafter held by “the Indemnified” and no such dealing(s), 
variations(s), reduction(s), increase (s) or other indulgence (s) or arrangement(s) with “the 

Indemnifier” or release “the Indemnifier” from their full liability to “the Indemnified” 
hereunder or of anywise prejudicing rights of “the Indemnified” against “the Indemnifier” and 

“the Indemnifier” hereby waive all rights, if any, at any time, inconsistent with the terms of 

this Indemnity.  
 
4. This Indemnity shall not be determined or affected by the liquidation or winding up, 

dissolution, or change of constitution or insolvency of “the Indemnifier” and the obligations of 

“the Indemnifier” in terms hereof shall not be anywise affected or suspended by reason of any 

dispute or disputes having been raised by “the Indemnifier” (whether now pending before any 

Arbitrator, Officer, Tribunal or Court) or any denial of liability by “the Indemnifier” or any 

other order or communication whatsoever by “the Indemnifier” or any other order or 

communication whatsoever by “the Indemnifier” stopping or preventing or purporting to stop 

or prevent any payment by “the Indemnifier” to “the Indemnified” in terms hereof.  
 
5. The mere statement made by or on behalf of “the Indemnified” in any notice or demand or 

other writing addressed to “the Indemnifier” as to any of “the said material” or item or part 

thereof supplied to “the Indemnifier” having been lost, damaged, destroyed, misused or 

misappropriated while in the custody of “the Indemnifier” before or after completion of the 

completed fabricated work(s) incorporating “the said material” and delivery at job site thereof 

shall as between “the Indemnifier” and “the Indemnified” be conclusive of the factum of “the 

said material” or item or part thereof having been supplied to “the Indemnifier” and/or the  

loss, damage, destruction, misuse or misappropriation thereof, as the case may be,  
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while in the custody of “the Indemnifier” and/or prior to the completion of the completed fabricated work(s) 

and delivery to job site thereof without necessity on the part of “the Indemnified” to produce any 

documentary proof or other evidence whatsoever in support of this. 
 
6. The amount stated in any notice of demand addressed by “the Indemnified” to “the Indemnifier” as the value 

of any of “the said material”, lost, damaged, destroyed or misused or misappropriated, inclusive relative to the 

cost and expenses incurred by “the Indemnified” in connection therewith shall as between “the Indemnifier” 

and “the Indemnified” be conclusive of the value of such “said material” and the said costs and expenses as 

also of the amount liable to be paid by “the Indemnifier” to “the Indemnified” in terms and for the purpose of, 

without necessity for “the Indemnified” to produce any voucher, bill or other documentation or evidence 

whatsoever in support thereof.  
 
In witness whereof “the Indemnifier” have hereunto set and subscribed his hand this day and year first hereinabove 

written in the presence of witnesses. 
 

Yours faithfully, 
 

1. 
 
 

 

2. 
 
 

 

3. 
 
WITNESSES: 

 
1. 

 
 

 

2. 
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             F-16 
 
  PROFORMA OF BANK GUARANTEE FOR MOBILISATION ADVANCE  

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 
 
 
 
Ref................  
Bank Guarantee No……………………. 

Date............... 
 
 
M/s. Brahmaputra Cracker and Polymer Ltd., (Address as 

applicable) 

 
In consideration of the M/s. Brahmaputra Cracker and Polymer Ltd., Guwahati, Assam, hereinafter called 

the "Owner" which expression shall unless repugnant to the context or meaning thereof include its 

successors, executors, administrators and assignees, having awarded to M/s............................. having its 

registered office at ............................... hereinafter referred as the 'CONTRACTOR', which expression shall 

unless repugnant to the context or meaning thereof, include its successors, administrators, executors and 

assignees, a contract hereinafter referred to as the ‘CONTRACT’ for related works ……………… referred 

to as “WORK’ on terms and conditions set out, inter-alia in the Owner’s Contract No. ……….. dated 

………. Valued at …………………………… (in words & figures) and as the Owner having agreed to  

make an advance payment for the performance of the above contract to the CONTRACTOR  
amounting to.............................(in words & figures) as an advance against Bank Guarantee to be furnished 
by the CONTRACTOR. 
We........................................... hereinafter referred to as the BANK which expression shall,unless repugnant 
to the context or meaning thereof, include its successors, administrators, executors and assignees having 
our office at......................... do hereby undertake to give the irrevocable and unconditional guarantee and 
do hereby undertake to pay the OWNER on first demand without any demur, reservation, contest, 
recourse, protest and without reference to the CONTRACTOR any and all monies payable by the 
CONTRACTOR by reason of any breach by the said CONTRACTOR of any of the terms and conditions of 
the said Contract to the extent of ………………….. till the said advance is adjusted as aforesaid at any time 
upto …………………… . We agree that the gurantee herein contained shall advance is adjusted/recovered 
in full as aforesaid or till the Owner discharges this guarantee. 

 
The OWNER shall have the fullest liberty without affecting in any way the liability of the BANK under 
this guarantee, from time to time to vary the advance or to extend the time for performance of the works 
by the CONTRACTOR. The BANK shall not be released from its liability under these presents by any 
exercise of the Owner of the liberty with reference to the matter aforesaid. 

 
The Owner shall have the fullest liberty, without reference to CONTRACTOR and without affecting this 
guarantee to postpone for any time or from time to time the exercise of any powers vested in them or of 
any right which they might have against the CONTRACTOR, and to exercise the same at any time in any 
manner, and either to enforce or to forebear to enforce any power, covenants contained or implied in the 
Contract between the OWNER and the CONTRACTOR or any other course or remedy or security 
available to the OWNER and the BANK shall not be released of its obligations under these presents by any 
exercise by the OWNER of its liberty with reference to matters aforesaid or other acts of omission or 
commission on the part of the OWNER or any other law would, but for this provision, have the effect of 
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releasing the BANK. 
 

The right of the OWNER to recover the outstanding sum of advance upto Rs.................. from the BANK in 

the manner aforesaid will not be affected or suspended by reason of the fact that any dispute or disputes has 

or have been raised by the CONTRACTOR and/or that any dispute or disputes is or are pending before any 

officer, tribunal or court and any demand made by OWNER on the BANK shall be conclusive and binding. 
 
The BANK further undertakes not to revoke this guarantee during its currency without previous consent of 

the OWNER and further agrees that the guarantee contained shall continue to be enforceable till the 

OWNER discharges this guarantee. 
 
The BANK also agrees that the OWNER shall at its option be entitled to enforce this guarantee against the 

BANK as a principal debtor, in the first instance, notwithstanding any other security or guarantee that 

OWNER may have in relation to the CONTRACTOR's liabilities towards the said advance. 
 
The Bank Guarantee's payment of an amount is payable on demand and in any case within 24 hours of the 

presentation of the letter of invocation of Bank Guarantee. Should the banker fail to release payment on 

demand, a penal interest of 24% per annum shall become payable immediately and any dispute arising out 

of or in relation to the said Bank Guarantee's shall be subject to the jurisdiction of Guwahati Courts. 
 
Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of the Contractor up to 

a total amount of (amount of guarantees in words and figures) and we undertake to pay you, upon your first 

written demand declaring the Contractor to be in default under the contract and without caveat or argument, 

any sum or sums within the limits of (amount of guarantee) as aforesaid, without your needing to prove or 

show grounds or reasons for your demand or the sum specified therein. 
 
Notwithstanding anything contained hereinabove, our liability under this guarantee is restricted to 

_________ and it will remain in force upto and including _____________ and shall be extended from time 

to time for such periods as may be advised by M/s on whose behalf this guarantee has been given. 
 
We have power to issue this guarantee in your favour under Memorandum and Articles of  
Association and the undersigned has full power to do so under the Power of Attorney/  
resolution of the Board of Directors dated........ accord to him by the BANK. 

 
Dated .............. this .......... day of ............ 20 ............... 

 
Signed by  

(Person duly authorised by Bank)  
Place: 

 
WITNESS:  
1 .................................. (Signature)  
(Printed Name) 

 
2 .................................. (Designation)  
(Common Seal) 
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           F-17 

THE ASSAM VALUE ADDED TAX RULES, 2005  
FORM-32 [See Rule 28(3)]  

FORM OF PARTICULARS TO BE SUBMITTED BY THE CONTRACTEE  
 

To, 
THE ASSISTANT COMMISSIONER OF TAXES 
DIBRUGARH 
 
Sir,  
Whereas I/We Brahmaputra Cracker and Polymer Limited, Lepetkata, Dibrugarh, Assam (Name and address)  
have entered into contract, with ___________________________  (Name of the contractor).  
 
And whereas, I/We furnish hereunder the following particulars relating to the said contract:- 
1. Full name and address & Taxpayer Identification No. of the contractor (in block letters) 
______________________________________________  
 
2. Date of the contract: __________.(FOA No. ____________________________)   
 
3. Total and break up value of the contract: Total Contract Value Rs. ______________ 
                                   (Break-up not mentioned in the contract)    
 
4..Place where the contract is to be executed : ________________________________ 
 
5. Date by which the contract is under taken to be to be completed:   ____________________________________ 
 
6. Brief description of the works to be carried out : _____________________________ 
 
_____________________________________________________________________ 
 
7. Details of the goods to be supplied by the contractee as free issue and the value thereof: ____________ 
 
 
I/We declare that as stated above, I/We M/s. Brahmaputra Cracker and Polymer Limited, Lepetkata (Assam)  
have entered in a works contract involving transfer of property in goods (whether as goods or is some other form).  
 
I/We further declare that to the best of my/our knowledge and belief, the information furnished above is 
correct, complete and is truly stated and nothing has been concealed.  
 
Place : DIBRUGARH 
Date : _____________                                      

 
 
                                                                               (Signature with seal of the contractee) 
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           SECTION III 

SPECIAL CONDITIONS OF CONTRACT [SCC] 
 

SCC: Part -A 
 

JOB:  BID DOCUMENT FOR CONTRACT FOR MISCELLANEOUS ELECTRICAL WORKS 

FOR BRAHMAPUTRA CRACKER AND POLYMER LIMITED, LEPETKATA (ASSAM) 

. 
TENDER NO: BCPL/DIB/C&P/SER/20130159/BB 
                                                                                                                                                      
1.0        GENERAL: 

1.1 The Special Condition of Contract shall be read in conjunction with the General Conditions of Contract, Schedule of 
rates, specifications, drawings and any other documents forming part of contract, wherever the context so requires. 
Notwithstanding the sub-division of the documents into these separate sections and volumes, every part of each shall be 
deemed to be supplementary to and complementary of every other part and shall be read with and into the CONTRACT 
so far as it may be practicable to do so. 
 

1.2 Where any portion of the “General Condition of Contract” is repugnant to or at variance with any provisions of the 
Special Conditions of Contract, unless a different intention appears, the provisions of the Special Conditions of Contract 
shall be deemed to over-ride the provisions of the “General Conditions of Contract” and shall to the extent of such 
repugnancy, or variations, prevail. 

1.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or provide 
certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall 
be deemed to have included cost of such performance and provisions, so mentioned. 
 
1.4 The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate requirements in 
addition to those contained in the standard codes and specifications, these additional requirements shall also be satisfied.   
 
The intending bidder shall be deemed to have visited the site. Non-familiarity with site condition and 
unawareness of General Condition of Contract will not be considered a reason either for extra claim or for 
not carrying out work in strict conformity with drawings and specifications.  
 
2.0        LOCATION: 
 
             Refer SCC-Part B of SECTION III 
 
3.0        SCOPE OF WORK: 

 The Scope of Work shall be as per Special Conditions of Contract (SCC) Part-B. 
 
4.0        TIME OF COMPLETION / PERIOD OF CONTRACT: 
The Time of Completion/Period of Contract shall be as per Special Conditions of Contract (SCC) Part-B. 

The work shall be executed strictly as per time Schedule given in Tender Document. The period of completion 
given includes the time required for mobilization as well as testing, rectifications, if any, re-testing and 
completion in all respects to the entire satisfaction of the Engineer-in-Charge. 

5.0       TERMS OF PAYMENT: 
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The Scope of Work shall be as per Special Conditions of Contract (SCC) Part-B of SECTION III. 
6.0        EARNEST MONEY: 
The bidder must deposit the earnest money as given in the letter/notice inviting tenders failing which the 
tender is liable to be rejected. Earnest Money can be paid by way of Demand Draft drawn on any 
Scheduled/Nationalized Bank in favor of “M/s. Brahmaputra Cracker & Polymer Limited” payable at   

DIBRUGARH, ASSAM. 
 
Alternatively, Earnest Money may also be submitted in the form of Bank Guarantee from any 
Nationalized/Schedule Bank of India. The Bank Guarantee so furnished by the bidder shall be in the 
proforma prescribed by the OWNER attached with the Tender document. No interest shall be paid by the 
OWNER on the Earnest Money deposited by the bidder. The Bank Guarantee furnished in lieu of Earnest 
Money shall be kept valid for a period of (5) FIVE MONTHS from the date of opening of tender. 
 
BCPL will refund the Earnest Money of the unsuccessful bidders directly to the bidders within a reasonable 
period of time. Correspondence in this regard may be addressed to BCPL directly by the BIDDERS. 
 
7 .0       INCOME TAX / SALES TAX / WORKS CONTRACT TAX: 
Income Tax deduction shall be made from all payments to the contractors as per rules and regulation in 
force in accordance with the Income Tax Act prevailing from time to time. Sales Tax, Works Contract Tax 
and other duties/ levies, as applicable shall be borne by the contractor. 

 
The BCPL will issue the necessary certificate for income tax deduction at source, however, the contractor 
has to submit detail of their Permanent Account No. (PAN) before issue of such certificate. However, if the 
contractor has not been allotted PAN and has applied for the same to Income Tax department / the 
authorized agency nominated by Income Tax department, contractor shall submit the copy of application 
filed for allotment of PAN No. In absence of any of these documents, no TDS certificate shall be issued by 
BCPL. 
 
Similarly, in case of Works Contract (involving both supply of material and services) Tax will be deducted 
at source by BCPL towards W. C. Tax at the rate applicable from time to time (presently 4%) and issue 
necessary certificate to this effect.  

 
8.0       SERVICE TAX: 
The Quoted rates should be inclusive of all taxes & duties applicable during the contract period           except 
Service Tax and Education Cess thereon. Service Tax and Cess thereon shall be paid extra if applicable on 
submission of documentary evidence/invoice(s). 
 
9.0      SECURITY DEPOSIT: 
9.1 Security deposit @ 10% of Annualized Contract Value(10% of total contract value if the period is less 
than 1 year) has to be deposited within 10 (ten) days of receipt of LOA/LOI by the contractor. EMD 
deposited with the tender shall be adjusted towards security deposit/ISD provided it is deposited by 
Demand Draft/Bankers Cheque. 
 
9.2   No interest shall be payable by the Company to the contractor for the amount of   
         Security deposit. 
9.3 Contractor can furnish the total security deposit amount through bank  
guarantee from any nationalized /Schedule bank in prescribed proforma which shall be valid for 90 days 
beyond completion of the job or expiry of Defect Liability Period whichever is applicable. 
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9.4.1 Security Deposit shall be refunded within 90 days after the completion of work or Defect Liability 
Period whichever is applicable. 
10.0      TECHNICAL SPECIFICATION: 
As enumerated in Special Conditions of Contract / Scope of Work / Attached Drawing / Details / Schedule 
of Rates.  
 
11.0      TESTS AND INSPECTION: 

11.1 The Contractor shall carry out the various tests as enumerated in the technical specifications of this      
tender document and the technical documents that will be furnished to him during the performance of the 
work and no separate payment shall be made unless otherwise specified in schedule of rates. 

11.2 All the tests either on the field or at outside laboratories concerning the execution of the work and 
supply of materials by the Contractor shall be carried out by Contractor at his own cost. 
 
11.3 The Contractor shall provide for purposes of inspection access ladders, lighting and necessary 
instruments at his own cost for inspection work. 
 
11.4 Any work not conforming to execution drawings, specifications or codes shall be  
rejected forthwith and the Contractor shall carryout the necessary rectification at his own cost. 

11.5 All results of inspection and tests will be recorded in the inspection reports, Proforma of which will 
be approved by the Engineer-in-Charge. These reports shall form part of the completion documents. 

 
11.6 For materials supplied by Owner, Contractor shall carryout the tests, if required by the Engineer-in-
Charge, and the cost of such tests shall be reimbursed by the owner at actual to the Contractor on 
production of documentary evidence. Contractor shall inspect carefully all equipment before receiving them 
from Owner for installation purposes. Any damage or defect noticed shall be brought to the notice of 
Engineer-in-Charge. 
 

11.7  Inspection and acceptance of work shall not relieve the Contractor from any of his  
            responsibilities under this Contract. 
 
12.0      MEASUREMENT OF WORK: 

12.1 Measurement of works shall be made in the units mentioned in the Schedule of Rates as per details 
given in Technical/Standards specifications. 

 
12.2 Wherever details are not available or inadequate in the execution drawings, physical measurements 
will be taken by the contractor in the presence of the representative of the Engineer-in-Charge. In such cases 
payment will be made on actual measurements. 
 
13.0      DEFECT LIABILITY PERIOD: 
 
The defect liability period shall be as per “SCC-Part B” 

 
14.0      CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION: 
14.1 The Contractor shall without prejudice to his overall responsibility to execute and complete the work 

as per specifications and time schedule, progressively deploy adequate equipment and tools and 
14.2 Tackles and augment the same as decided by the Engineer-in-Charge depending on the exigencies of 
the work so as to suit the work/construction schedule without any additional cost to owner. The bidder 
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shall submit a list of construction equipment he proposes to deploy for the subject work along with 
deployment schedule. No Construction Equipment shall be supplied by the Owner. 
14.3 Subject to the provisions in the tender document and without prejudice to  
  Contractor's liabilities and responsibilities to provide adequate qualified and  
  skilled personnel on the work, contractor shall deploy site organization and  
  augment the same as decided by the Engineer-in-Charge depending on the  
  exigencies of work, without any additional cost to owner. The bidder shall  
  submit the details of minimum site organization proposed by him. 
 
15.0      MOBILIZATION ADVANCE (M.A.): 

No mobilization advance is payable for this work. 
 
16.0      COMPENSATION FOR EXTENDED STAY: 

No compensation for extended stay is payable to contractor. 
 
17.0    ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 
In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated rates, such 
items will be considered as Abnormally High Rates Items (AHR) and payment of AHR items beyond the 
SOR stipulated quantities shall be made at the least of the following rates: 
 

(I) Rates as per SOR, quoted by the contractor. 
(II) Rate of the item, which shall be derived as follows: 

a) Based on rates of machine and labor as available from the contract (which includes contractor's 
supervision, profit, overheads and other expenses). 

b) In case rates are not available in the contract, rates will be calculated based on prevailing market 
rates of machine, material and labor plus 10% to cover contractor's supervision profit, overhead & other 
expenses. 
 
18.0       MISCELLANEOUS: 
All obligations arising of labor deployment labor laws to meet the necessary statutory requirement would 
solely lie on the contractor. Contractor would be solely responsible for safety and security of manpower and 
materials. 
 
19.0      SUBMISSION OF TENDER DOCUMENTS: 
Over-writing should be avoided. Any overwriting or cutting should be signed by the bidder. All copies of 
tender documents along with drawings should be signed and submitted by the bidder. 
 
20.0      SCHEDULE OF RATES: 
20.1 The rates quoted by the bidder shall remain firm for any variation and will assume to be inclusive of 
all taxes & duties excluding Service Tax & Cess thereon. 
 
20.2 No escalation of whatsoever nature shall be paid to the contractor for the entire Contract Period. 
 
21.0      COMPENSATION FOR DELAY:  
21.1 In case of delay in mobilization or in completion of work in all respects and to the full satisfaction of 
Engineer-In-Charge, the Engineer-In-Charge may at his discretion impose a penalty at the rate of 0.5% per 
week or part thereof limited to 5% of the contract value. 
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21.2 Alternatively, in case the Engineer-In-Charge feels that the progress of work is dissatisfactory and 
the work may be delayed beyond the scheduled or contractual completion date, he may at his discretion get 
the work done through other agency at the risk and cost of the contractor without prejudice to other rights 
available to owner under the contract. The decision of the Engineer-In-Charge shall be final and binding in 
this regard. 
22.0      TERMINATION OF CONTRACT: 
The Owner/ Engineer-in-Charge reserve the right to terminate the contract on giving 30 days notice 
without assigning any reason. 
 
23.0       CONTRACT AGREEMENT: 
If the work is awarded the contractor shall enter into an agreement with BCPL in the prescribed Performa 
within 10 days of the issue of LOA/LOI whichever is earlier. The agreement shall be executed on non-
judicial stamp paper of RS. 100/- .The cost of stamp paper shall be borne by the contractor. The format of 
agreement can be obtained from the office of the Deputy General Manager(C&P), BCPL, DIBRUGARH, 
ASSAM. 
 
24.0      SUPERVISION OF WORK: 
Contractor or his authorized representative shall be available at site all times, during the progress of the 
work. 
 
25.0      CLEARANCE OF SITE: 
25.1 As a part of the contract the contractor shall completely remove all temporary/disposable materials, 
while execution of work at his own cost and initiative and dispose off the same as directed by Engineer-in-
charge. 
 
25.2 The works will not be considered as complete and taken over by the owner, until all the temporary 
works, labor and staff colonies etc. constructed are removed and the work site cleared to the satisfaction of 
the Engineer-in-charge, surplus materials and rubbish is cleared off the site completely and the work shall 
have been measured by the Engineer-in-charge whose measurement shall be binding and conclusive. 
 
25.3 If the contractor fails to comply with the requirements of this clause on or before the date fixed for 
the completion of the work, the Engineer-in-charge may at the expenses of the contractor remove such, 
surplus materials and rubbish and disposal off the same as he thinks fit and clean off such dirt as aforesaid, 
and the contractor shall forthwith pay the amount of all expenses as incurred and shall have no claim in 
respect of any such surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

 
26.0 ADHERENCE TO SAFETY REGULATIONS: 
Contractor shall ensure that all safety precautions required are observed at all times during the execution of 
the job.  
 
27.0 NUISANCE: The contractor or his representative shall not at any time cause any nuisance on the site 
or do anything which shall cause unnecessary disturbance to the owners or tenants or occupants or their 
properties near the site and to the public generally. 
28.0      OWNER NOT BOUND BY PERSONAL REPRESENTATION: 
The contractor shall not be entitled to any increases on the schedule of rates or any other right or claim 
whatsoever by reason of any representation, explanation statement or alleged representation explanation 
statement or alleged representation, promise or guarantees given or called to have been given to him by any 
person. 
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29.0      CARE OF WORKS: 
From the commencement to completion of the work, the contractor shall take full responsibility for the care 
for all works including all temporary works any in case any damages, loss or injury shall happen to the 
work or to a part thereof or to any temporary works from any reason. 
 
30.0      DEFENCE OF SUITS: 
If any action in court is brought against the owner or an officer or agent of the owner, for the failure, 
omission or neglect on the part of the contractor to perform any  acts, matters, convenient or things under 
the contract or damage or injury caused by the alleged omission or negligence on the part of the contractor, 
his agents, representative or his subcontractors or in connection with any claim based  on lawful demand of 
sub-contractor, shall in such cases indemnify and keep the owner and/or their representatives harmless 
from all lesson, damages, expenses or decrease arising out of such action. 
 
31.0      ARBITRATION CLAUSE: 
31.1 All disputes or differences, whatsoever, arising between the parties hereto pertaining to any part of 
the contract including its execution or concerning the WORKS or maintenance thereof this CONTRACT or 
to the rights or to liabilities of the parties or arising out or in relation thereto whether during or after 
completion of the CONTRACT or whether before or after determination, foreclosure or breach of the 
CONTRACT (other than those in respect of which the decision of any person is by the CONTRACT 
expressed to be final and binding) shall after written notice by either party to the CONTRACT be referred 
for adjudication to a sole arbitrator to be appointed by BCPL as hereinafter provided.  

 
31.2 For the purpose of appointing the Sole Arbitrator referred to above, the Appointing Authority will 
send within thirty days of receipt of the notice, to the CONTRACTOR a panel of three names which are not 
connected with the work in question.  
 
31.3 The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the persons named 
to be appointed as a sole Arbitrator and communicate his names to he Appointing Authority within thirty 
days of receipt of names. The Appointing Authority shall thereupon without any delay appoint the said 
person as the sole arbitrator. If the CONTRACTOR fails to communicate his choice for appointment of and 
Arbitrator, the Appointing Authority shall do it on expiry of 30 days.  
 
31.4 If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his office due to 
any reason whatsoever, another sole Arbitrator shall be appointed as aforesaid.  
31.5 The WORK under the CONTRACT shall however, continue during the Arbitration proceedings and 
no payment due or payable to the CONTRACTOR shall be withheld on account of such proceedings.  

 

31.6 The venue of arbitration shall be Guwahati.  
 

31.7 The award of the Arbitrator shall be final and binding on both the parties.  
31.8    Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof and the rules made there under, and for the time being in 
force, shall apply to the arbitration proceeding under this clause. 
 
32.0      JURISDICTION: 
The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at GUWAHATI for the purpose of 
disputes, actions and proceedings arising out of the CONTRACT. 
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33.0 SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE DOCUMENT: 
 
33.1 Bidders are required to furnish the complete and correct information/documents required for 
evaluation of their bids. If the information/documents forming basis of evaluation is found to be 
false/forged, the same shall be considered adequate ground for rejection of the Bids and forfeiture of 
Earnest Money Deposit. 
33.2 In case, the information/document furnished by the contractor forming basis of evaluation of his bid 
is found to be false/forged after the award of the contract, BCPL shall have full right to terminate the 
contract and get the remaining job executed at the risk & cost of such contractor without any prejudice to 
other rights available to BCPL under the contract such as forfeiture of Security Deposit, withholding of 
payments etc. 
 
33.3 In case the issue of submission of false document comes to the notice after execution of the work, 
BCPL shall have full right to forfeit any amount due to the contractor along with forfeiture of Security 
Deposit furnished by the contractor. 
 
33.4      Further, such contractor/bidder shall be blacklisted for future business with BCPL. 
2.0  

34.0 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY EVIDENCES 
 
34.1 Further, the bidders are required to furnish the attested copy (ies) of Power of Attorney/Partnership 
Deed. 

 
34.2 Bidders are required to furnish the attested copy (ies) of documentary evidence in support of 
meeting the Bidder’s Eligibility Criteria. 

 
34.3 Non-submission of the attested copies of the certificates/documents will render they bid non-
responsive and liable for rejection. 
3.0  

35.0      SUB LETTING OF WORK: 
No contractor shall sub let or assign any work in part or whole to any firm, individual, partnership firm, 
Pvt. Ltd., Company, Proprietorship firm etc without the prior written permission of BCPL. In case the 
contractor sub lets or assigns the contract in part or whole without the prior written permission of BCPL 
and any claim referred by any firm / individual to BCPL stating that the main contractor has not paid his or 
their dues/ payments, in that circumstances, BCPL shall without assigning any reasons, withhold from the 
payments of contractor, the amount equivalent to the claim amount of sub contractor/ individual/ vendor 
(s) etc. The same shall be released to the contractor after contractor and labour/ supplier/ sub contractor 
jointly submits a joint written settlement to BCPL. 

 

36.0 AFFIDAVIT:The bidder shall submit an affidavit duly notarized to the effect “that the 
document submitted by him are true and genuine and in case of any discrepancy noticed or 
observed at any stage the bidder shall be personally responsible not only for the damages or loss 
to BCPL, but also for criminal proceedings under the relevant laws. 

 

37.  Other  Guidelines for adherence to various labour legislations towards  the contract 
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A) The Contractor shall have his own PF code no. with the RPFC as required under EPF Misc. Provisions 

Act, 1952. 

B) The Contractors shall periodically submit the proof of depositing PF contribution with RPFC. 

C) The Contractor is responsible for obtaining the labour license under the provisions of the Contract Labour 

(R&A) Act, 1970 from the Office of ALC (Central), Ministry of Labour, Govt. of India, Dibrugarh. 

D) The Contractor is liable to abide by all necessary licenses/permissions from the concerned authorities as 

provided under the various labour legislations. 

E) The Contractor shall discharge obligations as provided under various statutory enactment including the 

Employees Provident Fund and Miscellaneous Provisions Act, 1952, Contract Labour (R&A) Act, 1970, 

Minimum Wages Act, 1948, , the payment of Wages Act, 1936, the Workmen Compensation Act, 2010 

and other relevant Acts, Rules and Regulations enforced from time to time. 

F) The Contractor shall be solely responsible for the payment of wages and other dues to the personnel, if 

any, deployed by him latest by 7
th

 day of the subsequent month. 

G) The Contractor shall be solely responsible and indemnity the BCPL against all charges, dues, claim etc. 

arising out of the disputes relating to the dues and employment of personnel, if any, deployed by him. 

H) The Contractor shall indemnity BCPL against all losses or damages, if any, caused to it on account of 

acts of the personnel, if any, deployed by him. 

I) The Contractor shall ensure regular and effective supervision and control of the personnel, if any, 

deployed by him and give suitable direction for undertaking the contractual obligations. 

J) The Contractor is required to maintain registers and records as required under different laws. 

K) The Contractor shall ensure to obtain Employees Compensation Insurance policy covering the risks of 

accident at the work place and injury sustained out of and in course of and out of employment in respect 

of personnel deployed by the contractor as per Workmen’s Compensation Act, 1923 and rules framed 

there under. 

L) The Vendor shall take care of the health insurance of all their employees and workmen deputed for this 

work. 

M) The party will deploy adequate number of qualified & experienced personnel to discharge the contractual 

obligations effectively. 

COMPLIANCE TO STATUTORY AND LEGAL REGULATIONS. 

1. The Contractor/contracting firm shall obtain comprehensive insurance policy (CAR policy) covering all 

risks such as accidents, injuries and death likely to be caused to his workers or to a third person including 

loss to the properties of Owner/BCPL or to some other agency. The premium amount should be deposited 

with the insurance agency by the contractor regularly and without any delay. 

2. In case of any accident resulting in injury or death in respect of the personnel deployed by the contractor 

during the execution of the work, the contractor shall be solely responsible for payment of adequate 

compensation through Employee Compensation policy, insurance amount etc. to the person injured/ next 

kith and kin of the deceased. Contractor shall indemnify BCPL from all such liabilities. 

3. The Contractor/contracting firm shall not employ any person suffering from any contagious, loathsome or 

infectious disease. The Contractor/contracting firm shall get examined his employees/workers through a 

Government Doctor before deployment. 

4. No worker of Contractor/contracting firm and Contractor himself shall be allowed to consume alcoholic 

drinks or any narcotics within the plant premises. If found under the influence of above, the 

Contractor/contracting firm shall have to change/replace him, failing which, BCPL may terminate the 

contract. 

5. The Contractor/contracting firm shall indemnify BCPL against all claims, demands actions, cost and 

charges etc. brought by any Court, Competent Authority/Statutory Authorities against any act or acts of 

the Contractor/contracting firm or his workers. 
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6. The Contractor should get the police verification done; of the character and antecedents of 

workers/manpower to be deployed in the BCPL premises, from the place of present residence/domicile. 

In case, any worker is found having criminal record, he shall have to be replaced immediately without 

assigning any reasons. 

7. The persons to be deployed should be on rolls of the Contractor/contracting firm. 

8. The Contractor/contracting firm shall issue proper identity cards to all the workers who are to be engaged 

for the job. The identity cards shall be signed by the contractor or his authorized representative. The 

Contractor/contracting firm shall also be responsible for obtaining the gate passes from CISF in respect of 

all their personnel. 

9. The supervision of the personnel shall be done by the Contractor/contracting firm through their 

authorized representative and the name of the supervisor shall be invariably intimated to Engineer-In-

Charge at the time of commencement of contract. 

10. The Contractor shall be solely responsible for disciplining the personnel deployed by him. Further, he 

shall ensure that none of his workers create any nuisance or indulge in anti-social and criminal activities 

during the entire period of contract. In case, anybody is found indulging in such activities, then he will 

have to be immediately removed without any prejudice to further necessary action as deemed fit. 

11. The Contractor shall be required to furnish proof/copies of forms/returns as per the check-list attached 

here to every month along with the monthly bills to the Engineer-In-Charge. The checklist is indicative 

for monthly bills only and the other forms/returns as required under various acts shall be required to be 

filed/maintained by the Contractor himself regularly. 

12. The Contractor(s) are required to submit copies of Electronic Challan cum Return (ECR)/Electronic 

challan along with online uploaded list of contract workers/members/subscribers for the proof of 

remittance of Provident Fund (PF) contributions with PF Authorities for the contract workers engaged by 

him in BCPL while submitting monthly bills. 

13. No contract worker/manpower/labour below the age of 18 years shall be deployed on work at BCPL site. 

14. While conforming to any of these conditions, the contractor should ensure that no law of state regarding 

labour, their welfare, conduct etc. is violated the contractor shall indemnify BCPL for any action brought 

against him for violation, non compliance of any Act rules and regulations of center/state/local statutory 

authorities. 

15. The Contractor and the manpower/workers deployed by him, have to strictly comply and adhere to the 

fire prevention/protection, safety rules, regulations and policies of BCPL in force from time to time. 

16. No accommodation will be provided to the Contractor/contracting firm by BCPL. 
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           SECTION III 
SCC: Part -B 

SPECIAL CONDITION OF CONTRACT/SCOPE OF WORK 
 

  SUB: BID DOCUMENT FOR CONTRACT FOR MISCELLANEOUS ELECTRICAL WORKS   

 FOR BRAHMAPUTRA CRACKER AND POLYMER LIMITED, LEPETKATA (ASSAM)
       

 

SCOPE OF WORK/SUPPLY 

 

FOR MISCELLANEOUS ELECTRICAL WORKS FOR BCPL PROJECT. 

  

 

 

 

 
 PLANT : UTILITIES AND OFFSITES, LLDPE AND PP UNITS  

 

 PROJECT : BRAHMAPUTRA PETROCHEMICAL COMPLEX 

 

 OWNER : BRAHMAPUTRA CRACKER AND POLYMER LIMITED  

                           (BCPL) 

  

 PMC : ENGINEERS INDIA IMITED 

 

 JOB NO. : 6907 
  



Page 61 of 148 

 

 
  

 

 

 

      INDEX 

 

S. No.  Description 

 

1. GENERAL 

 

2. AREA CLASSIFICATION 

 

3. SCOPE OF WORK 

 

4. JOB SPECIFICATIONS 

 

5. SPECIFIC JOB REQUIREMENTS 

 

6. STATUTORY APPROVAL OF WORKS 

 

7. INSPECTION, TESTING AND COMMISSIONING 

 

8. SYSTEM TESTS AND START-UP 

 

9. DRAWINGS 

 

10. APPROVED MAKES OF MATERIALS / COMPONENTS 

 

11. LIST OF ATTACHMENTS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 62 of 148 

 

 
  

 

 

1. GENERAL 

 

1.1 INTRODUCTION 

 

1.1.1 The intent of this specification, is to define the requirements for the supply (wherever specified), 

supply, installation, testing and commissioning of the electrical power distribution system consisting 

of various electrical equipment, lighting system, earthing & lightning protection system and cabling 

system, and other miscellaneous works for Utilities and Offsites(U&O), LLDPE and PP units of 

Brahmaputra Petrochemical Complex located at Dibrugarh , Assam. This shall also include other 

miscellaneous works for various buildings, sub-station, Satellite Rack Room etc for such units of the 

Complex. 

 

1.1.2 The work shall be carried out in best workmanship-like manner, in conformity with these 

specifications, approved drawings and the instructions, from time to time, of the Owner/ EIL or 

Engineer-in-Charge. 

1.1.3 The scope of contract shall include clearing of temporary constructions, waste materials and loose 

earth which might get collected in and nearby the work site consequent to the execution of work 

under this contract. 

 

1.2 STANDARDS 

1.2.1 The work shall be performed in conformity with these specifications, standard specifications 

installation standards and Codes of Practice specified or referred in the tender. In case of any conflict, 

the stipulations under these specifications shall govern. 

 

1.2.2 In addition, work shall also conform to the requirements of latest editions/ amendments of the 

following: 

 

a. The Indian Electricity Act and Rules framed there under 

b. Fire Insurance Regulations 

c. Regulations laid down by the Central Electricity Authority, Regulations laid down by the 

Factory Inspectorate 

d. The Petroleum Rules 

e. OISD standards 

f. Regulations laid down by the Chief Controller of Explosives, TAC, LPCB 

g. Applicable Codes of Practice of the Bureau of Indian Standards 

h. Any other regulations laid down by the Central, State or Local Authorities from time to time 

and during the execution of this contract. 

 In case of any conflict in requirement specified in various codes and standards referred above, the 

more stringent requirement shall govern. Owner’s concurrence shall always be obtained in any such 

matter. 

1.2.3 GUARANTEE : The CONTRACTOR shall guarantee the installation against any defects of 

workmanship and materials (supplied by the CONTRACTOR) for a period of 12 months from date of 
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issue of completion certificate.  Any damage or defects connected with the erection of material(s)/ 

equipment and with the materials/ equipment supplied by the contractor that may be undiscovered at 

the time of issue of completion certificate or may arise or come to light thereafter, shall be rectified or 

replaced by the CONTRACTOR at his own expense as deemed necessary and as per instructions of 

Engineer-in-Charge/Owner/EIL, within time limit specified by the Owner/EIL/Engineer-in-Charge. 

 

1.2.4 The above guarantee shall be applicable for the quality of the work executed as well as for all 

equipment/ cables/ fixtures/ fittings/ other materials supplied by the contractor. 

 

1.3 SITE CONDITIONS 

 

The equipment and the installation shall be suitable for continuous operation under the following site conditions: 

Max./ Min. Ambient Temperature   : 39.8°C / 1.0°C 

 

Design Temperature     : 40°C 

 

Max. Relative Humidity    : 93%  

  

Altitude       : Less than 1000 m above MSL 

 

Seismic Zone                 :           As per IS -1893  

 

Location       :  Lepetkata, Dibrugarh, Assam   

 

1.4 UTILIZATION VOLTAGES 

 

Primary HV distribution voltage : 33 kV  

 

Secondary HV distribution voltage : 6.6kV  

 

Primary HV distribution system neutral earthing : Solidly earthed 

 

Secondary HV distribution system neutral earthing : Resistance earthed 

 

HV motor voltage : 6.6 kV above 160 kW 

 

MV motor voltage (415V AC)    : 0.18kW Upto 160 kW 

 

Motor rated below 0.18kW    : 240V AC, SPN, ± 6% 

Battery chargers input    : 415 V AC ± 10% 

 

UPS System input       :  415 V AC ± 10% 

 

AC Lighting / Power Panel input :  415 V AC ± 10% 
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Welding Receptacles     :  415 V AC ± 10% 

 

Bulk loads like Process Heaters etc.  :  415 V AC ± 10% 

 

Normal Lighting/ Emergency Lighting  :  240 V AC SPN ± 10% 

 

Convenience outlets     : 240 V AC± 10% 

 

MOV’s      :  415 V AC± 10% 

 

Critical lighting and switchgear control   :  220 V DC± 10% 

 

1.5 BRIEF DESCRIPTION OF ELECTRICAL SYSTEM 

 

The scope of the project includes, but is not limited to, the following: 

Process Units 

Polypropylene and LLDPE units along with control room are under the scope of present tender.  

Non Plant Buildings 

This consists of Product warehouse building along with Bagging area for LLDPE & PP units. 

Plant Buildings 

These consist of buildings such as Substations (SS-03, SS-04 & SS-05), Satellite Rack Rooms 

(SRR-2 & SRR-3). 

O&U 

These consist of street lighting poles, Watch Tower & High Masts. 

Power Supply Distribution System 

To meet the power supply requirements for the LLDPE unit, the power is made available through 2 

nos. 33 kV isolation breaker panels through 33 kV cables from CPP substation, SS-01. 33 kV 

supply is stepped down by using 25/31.5 MVA, 33kV/6.9kV Power Transformers located in 

Substation (SS-04) to feed 6.6 kV switchboard, HT-0421. Emergency power of 6.6kV will be made 

available through 1 no. 6.6kV isolating breaker using incoming 6.6kV cables from SS-02 located in 

the Complex. This will be further stepped down to 415V by 6.6/0.433kV Distribution Transformer 

located in SS-04 to feed the emergency load through EPMCC. The other normal feeder will be 

derived from MV switchboard(PCC) in SS-04. Power for the Main Extruder motor is obtained at 

33KV from CPP Substation, SS-01 and further stepped down. For details, refer single line diagram 

of SS-04, 6907-117-16-50-0001. 
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To meet the power supply requirements for the PP unit, the power is made available through 2 nos. 

6.6 kV isolation breaker panels through 6.6 kV cables from CPP substation, SS-01. Power at 6.6 

kV is used for motor loads operating at nominal 6.6KV. This supply is further stepped down by 

using 6.6/0.433kV Distribution Transformers located in Substation, SS-03. Emergency power of 

6.6kV will be made available through 1 no. 6.6kV isolating breaker using incoming 6.6kV cables 

from SS-01 This will be further stepped down to 415V by 6.6kV/0.433kV Distribution Transformer 

located in SS-03 to feed the emergency load through EPMCC. For details, refer single line diagram 

of SS-03, 6907-118-16-50-0001. 

All HV motors above 160 KW shall be fed from 6.6kV switchboard of Substation(S/S-38). 

MV motors up to 55kW shall be fed through MCCs, whereas motors rated above 55kW to 160kW 

shall be fed from PCC’s. A separate Auxiliary Service Board (ASB) shall be provided in substation 

to feed miscellaneous loads like MOVs, welding receptacles, power panels etc. 

Lighting system shall consist of Normal/ Emergency/ Critical lighting. Lighting system shall 

consist of Lighting Distribution Board (LDB), Lighting Transformer, Lighting panel, Power panels, 

etc. Substation shall have adequately rated 415V/ 415V Lighting Transformers. Separate Lighting 

Transformer shall be provided for ‘Normal’ and ‘Emergency’ lighting. 

220V DC system located at Substation shall cater to supply for switchgear control and critical 

lighting. 110V AC UPS system provided shall be used for all the Un-interrupted power supply 

requirements of DCS, Instrumentation/ Electrical loads. Overall key single line diagram no. 6907-

00-16-50-0002 illustrates the power distribution scheme in detail. 

2. AREA CLASSIFICATION 

The process units Polypropylene and LLDPE have been classified as per Area Classification Drg. 

no. 6907-118-16-50-0601 & 6907-117-16-50-0601 respectively. Substations are located in safe 

area.  All electrical equipment, fixtures and devices shall meet the requirement of area 

classification.  All electrical equipment for hazardous areas shall be tested by CMRI/ CIMFR 

(Central Institute of Mines and Fuel Research) or equivalent authorized testing agency of the 

country of origin and approved by CCoE for installation and use in the area in which they are 

located.  Surface temperature for all hazardous area equipment shall be limited to 200°C (T3 class). 

Street light poles, High Mast( see note)s, watch towers are in safe area.( Please note that one 

number safe area HM shall be interchanged with one number hazardous area HM). 

3. SCOPE OF WORK 

 The scope of this tender includes but is not limited to the following works. The scope shall also 

include handling, transportation of equipment/ material from owner's stores/ warehouse to the place 

of installation and supply of commissioning spares wherever required. 

3.1 Supply, Installation, Testing and Commissioning (Equipment/ Material supplied by Contractor) 

3.1.1 Supply of commissioning spares and special tools and tackles as required for supplied equipment. 

3.1.2 Lighting system consisting of lighting fixtures, lighting and power panels, lighting junction boxes, 



Page 66 of 148 

 

 
  

 

 

switches, TPN sockets, convenience receptacles etc. for safe area. 

3.1.3 Telephone wiring for telephones including supply of cables, interface box for telephones, conduits, 

wires, socket outlets, suitable type plug-in jacks etc. 

3.1.4 Grounding system including GI earth electrodes in test pits, earthing pits employing deep bore well 

electrodes, earthing grid, wire ropes, earth plate, earthing cables / strips of various sizes, flexible 

connections, associated connectors and accessories etc. 

3.1.5 Supply of MV HRC fuses/ Lamps of each ratings. 

3.1.6 GI pipes for cable protection above ground, floor sleeves and supports wherever necessary, MS Black 

enameled conduits, etc.  

3.1.7 MS frames, structural steel, Cable racks in trenches and supports, anchor fasteners, GI rain cover/ 

canopies, brackets for miscellaneous electrical equipment including welding, bolting etc. and 

necessary supplies and connected works all inclusive of painting as specified 

3.1.8 Nickel plated double compression brass cable glands, tinned copper lugs, adaptors/ reducers, 

reducers/ enlargers for gland entry mismatch and Nickel plated brass blocking plugs for unused 

entries as required. 

3.1.9 Supply of shrouds of suitable sizes for cable glands( payment shall not be made separately and the 

rate of cable laying is inclusive of supply & installation of shrouds. 

3.1.10 All other hardware like nuts, bolts, washers, spring washers, grouting bolts etc. necessary for 

completion of job. 

3.1.11 Miscellaneous material like sand, bricks, plain cement concrete, bitumen etc. for civil works  

3.1.12 Directly buried cable trenches including excavation, backfilling, compacting, providing of brick 

protection by second class bricks, spreading of sand including all supplies and accessories. Supply & 

laying of sand in Cable trenches including providing of brick protection by second class brick, 

including all supplies and accessories. Removal & putting back the concrete block covers (after 

laying of cables & sand filling in the buried trenches) for pre-fabricated concrete blocks installed at 

every 30M along the trenches (No separate price for removal and putting back of concrete block 

covers shall be considered for payment). 

3.1.13 Tinned CU lugs of suitable sizes. 

3.1.14 Any other material (not covered under EIL / Owner's supply at clause 3.1) and though not specifically 

mentioned above but required for completion of the work as per specifications, drawings and 

instruction of Engineer-in-Charge.  

Note:  1. Quantities given in SOR are tentative. Contractor shall take Owner's/ Site Incharge’s 

approval before ordering. 

 

3.2 Installation, Testing and Commissioning (Equipment/ Material supplied by Owner) 

3.2.1 Connection, testing, no load running and commissioning of 6.6kV, 3 Ph Squirrel cage induction 

motors/ Synchronous motors (including all items for accessories). 

3.2.2 Connection, testing, no load running and commissioning of 415 V, single phase & 3 Ph squirrel cage 

induction motors. 

3.2.3 Laying of 6.6kV (UE) grade, Cu./ Al. conductor, single/ multi core, XLPE insulated, armoured cables 

(To be laid in ready-made concrete lined trenches, directly buried trenches, road crossings, pipes and 

on above ground cable tray/ trench inside S/S-3, S/S-4, S/S-5 building including bracing). All power 
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cables shall have fire proofing paint as per OISD norms and rate for supply and application is 

included in cable laying rates. 

3.2.4 Laying of medium voltage PVC insulated armoured power and control cables to be laid in ready 

made concrete lined trenches, directly buried trenches, road crossings, pipes and on cable trays, inside 

substation buildings, Satellite rack room, etc. All power cables shall have fire proofing paint as per 

OISD norms and rate for supply and application is included in cable laying rates 

3.2.5 Erection, testing and commissioning of FLP equipment like lighting fixtures, lighting and power 

panels, junction boxes, lighting poles, plugs, welding receptacles, sockets/FLP PB stations etc. 

3.2.6 Installation of Plant communication system equipments like loudspeakers, field call stations, desktop 

master call stations, amplifiers, acoustic hoods, beacon lamps, telephones etc. 

3.2.7 Installation of perforated GI tray including its supports and accessories. 

3.2.8 Glanding & termination, testing & commissioning of cables. 

3.2.9 Scope for over all area lighting & earthing are follow: 

Overall Lighting : Supply, Installation, Testing and Commissioning: 

3.2.9.1 Street lighting poles as per Standard no. 7-51-0207, Rev 3.(Sheet 2 of 2) 

3.2.9.2 Feeder Pillars with required incoming and outgoing feeders as per SOR. 

3.2.9.3 6-way lighting panels in the Watch Towers. 

3.2.9.4 Telephone Junction boxes and Telephone sockets 

3.2.9.5 Wiring for Power & Lighting. 

3.2.9.6 5/ 15 A, 240 V SPN convenience outlets 

 

3.2.9.7 Lighting fixtures, lighting junction boxes, switches, outlet boxes for switches/ sockets, convenience 

receptacles etc. for Watch Towers. 

3.2.9.8 Complete earthing and lightning protection system of the Buildings including supply and installation 

of earthing material such as earth electrodes, earth strip, earthing cables etc., including GI earth 

electrodes in test pits, earthing grid, wire ropes, earth plate, etc. as per EIL standard specification 6-

51-0084. 50 x 6 mm GI Earth strip shall be laid in the trench as per Std no. 7-51-0302, Rev 3. 

3.2.9.9 Cable and earth electrode markers / identification lead tags, GI saddles, saddle bars and associated 

accessories. 

3.2.9.10 Erection, testing & commissioning of free issued High Masts (30M height safe area) including 

all accessories. 

3.2.9.11 Installation, testing & commissioning of free issued control panels/feeder pillars for high mast 

lighting system including all accessories. 

3.2.9.12 Making of foundations for free issued control panels/feeder pillars for high mast lighting 

system including supply of all civil items, excavation, backfilling, all complete. 

3.2.9.13 Erection,testing & commissioning of FLP/safe area winch motors for already erected high 

masts. 

3.2.9.14 Nickel-plated brass single compression cable glands for indoor areas and double compression 

cable glands for outdoor areas. All cable glands shall be provided with the equipment. 

3.2.9.15 GI pipes for cable protection above ground, floor sleeves, supports wherever necessary. 

3.2.9.16 Structural steel, supports, anchor fasteners, brackets for miscellaneous electrical equipment 

including welding, bolting etc. and necessary supplies, painting and connected work all inclusive. 
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3.2.9.17 Supply, laying and installation of earth strip in buried soil, earth plate, earth lugs, etc. for 

connecting it to the main earthing and lightning protection grid of all Process Units, Buildings, Offsite 

and Utilities areas. 

3.2.9.18 Supply and installation of Earth electrodes in test pit. 

 

3.2.9.19 The job includes all civil works required for installation of lighting poles, Feeder pillar, etc 

and grouting of equipment, cable markers, etc. Excavation and backfilling of trenches with sand and 

soil is also included in Contractors scope of work. The trenches for Street Lighting network shall be 

as per Std. 7-51-0302, Rev 3. 

 

3.2.9.20 Coordination between various agencies/ equipment vendor/ other contractors working at site 

and providing all assistance and interface connections as per drawings to enable others to take up 

testing and commissioning activities of their equipment/ systems. 

3.2.9.21 Correction and conversion of all Owners’ AFC drawings to as-built status. 

3.2.9.22 Obtaining clearance and approvals for installation/ drawings from statutory authority for 

energizing the complete electrical facilities covered under this tender and obtaining CCE approval for 

imported hazardous area motors, if any. It may be noted that no separate payment shall be made for 

any statutory approvals and the cost shall be deemed to be built in the rates quoted for various SOR 

items. 

3.3 Miscellaneous 

3.3.1 The job includes repairing of all civil works damaged during installation of electrical facilities and civil works 

connected with grouting of equipment, providing foundations for control stations, lighting poles, earth pits 

etc. Scope of work under this contract shall be inclusive of breaking of walls/ floors and chipping of concrete 

foundations necessary for the installation of equipment, materials and making good of the same. 

3.3.2 Coordination between various agencies/ equipment vendor/ other contractors working at site and 

providing all assistance and interface connections as per drawings to enable others to take up testing 

and commissioning activities of their equipment/ systems. 

3.3.3 Supply and installation of all other accessories not specifically mentioned herein but nevertheless 

necessary for completion of job. 

3.3.4 Engineering and preparation of specifications and drawings for electrical equipment and installation 

wherever applicable/ required by owner and submitting the same to owner for approval/ comments. 

3.3.5 Correction and submission of all Owners’ drawings for As-built status. 

3.3.6 Obtaining clearance and approvals for installation/ drawings from Central Electricity Authority/ Chief 

Controller of Explosives (CCoE) any other statutory authority for energizing the complete electrical 

facilities covered under this tender. It may be noted that no separate payment shall be made for any 

statutory approvals and the cost shall be deemed to be built in the rates quoted for various SOR items. 

3.3.7 Minor modifications, wherever needed, for the free-issued material/ equipment/ devices to enable 

cable entry/ termination, wiring changes etc. 

3.3.8 Sealing of openings made in walls/ floors, firewalls for cables etc., using acceptable practices and 

standards. 

3.3.9 Fire resistant paint shall be provided for all terminations (upto 1.0m) from cable gland at switchgear 

end. 
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3.3.10 All nuts, bolts, washers wherever used shall be of stainless steel SS304. 

Note: Wherever separate SOR items do not cover above activities, these shall be deemed to be 

included in contractor’s scope without any extra price and cost implication.  

 

3.4 Co-ordination with other Contractors/ Agencies 

It is the responsibility of the contractor to coordinate and provide all necessary assistance to other 

contractors/ agencies/ vendors involved in the complex for proper and timely execution of the works. 

4.0 JOB SPECIFICATIONS 

 

4.1 Various electrical works covered under this contract like equipment installation, cabling, lighting and 

earthing works, etc. shall be performed in accordance with the following standards (certain clauses of 

specifications which are applicable to equipment or systems not covered under this contract shall be 

omitted): 

6-51-0081 Specification for Electrical Equipment Installation 

6-51-0082 Specification for Cable Installation 

6-51-0083 Specification for Lighting Installation 

6-51-0084 Specification for Earthing Installation 

6-51-0087  Specification for field inspection, testing and commissioning of electrical installations. 

6-51-0039   Specification For High Mast Lighting System 

General Notes of Cabling  

General Notes of Lighting 

General Notes of Earthing 

4.2 Erection, testing and commissioning of equipment shall be performed in accordance with supplier’s 

instructions and directions of the Engineer-in-Charge. 

4.3 The installation shall also conform to EIL specifications and installation standards attached with this tender 

and referred therein. 

4.4 All flameproof (Ex ’d’) equipment shall be suitable for gas group IIA, IIB/IIC  and temperature class T3 as 

specified in SOR specifications, area classification drawings & relevant layouts. 

4.5 Makes of electrical materials/ components shall be selected out of the list given in this specification. Makes of 

electrical equipment shall be selected out of the list given elsewhere in this tender. All electrical equipment 

shall be brand new with state of art technology and proven record. No prototype shall be offered. In general 

the selected equipment type shall have continuous satisfactory operation in process industry for a minimum of 

8000 hours. The make and type of equipment, if not specified in this tender shall be subject to OWNER / EIL 

approval. 

4.6 Contractor shall ensure the availability of spare parts and maintenances support services for the offered 

equipment at least for 15 years from the date of supply.  

4.7 All electrical equipment shall be said to be installed and mechanically complete after circuit testing, primary 

and secondary injection testing and loop simulation is complete. Due care and consideration shall be given to 

the installation of all equipment, material and facilities. 

4.8 Contractor shall coordinate with manufacturer of other equipment wherever required and shall freely and 

readily supply all technical information for this purpose as and when called for. 
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4.9 All other Electrical equipment, materials and work not explicitly mentioned but nevertheless required to fulfill 

the following minimum requirements shall be deemed to be included in the scope of the CONTRACTOR with 

no additional cost and time implication to OWNER / EIL 

4.9.1 Achieving the plant equipment and personnel safety. 

4.9.2 To meet the equipment and environment safety 

4.9.3 To suit site facilities and environmental conditions. 

4.9.4 To meet the requirement of statutory approving authority 

4.9.5 To co-ordinate with other CONTRACTORS and agencies involved in at site for other activities and site work. 

 

5. SPECIFIC JOB REQUIREMENTS 

Various equipments as a part of Contractor’s scope of supply shall conform to the requirements of 

respective equipment specification, and datasheet. Besides this, these shall also conform to the 

following: 

6. STATUTORY APPROVAL OF WORKS 

6.1 Contractor shall make an application on behalf of the Owner for submission to CEA/ Electrical 

Inspectorate along with copies of required certificates complete in all respects and submit to the 

Engineer-in-Charge for onward transmission well ahead of time so that the actual commissioning of 

system/ equipment is not delayed for want of inspection by the Inspector. Contractor shall arrange the 

actual inspection of work by the Electrical Inspector. Necessary coordination and liaison work in this 

respect shall be the responsibility of the contractor. 

6.2 The Inspection and acceptance of work as above shall not absolve the Contractor from any of his 

responsibilities under this contract. 

6.3 Any other statutory approval of works required for the electrical installation (such as TAC, CCoE, 

etc.) is also included in contractor’s scope.  

7. INSPECTION, TESTING AND COMMISSIONING 

Site inspection, testing and commissioning of electrical installation shall be carried out as per 

enclosed Specification no. 6-51-0087 and Inspection and Test Plans included or referred in this 

Tender. 

7.1 All the equipments installed by the contractor shall be tested and commissioned, as required and no 

separate payments shall be made unless otherwise specified in the Schedule of Rates.  Contractor 

shall carefully inspect all equipment before receiving them from Owner/ EIL for installation 

purposes. Any damage or defect noticed shall be brought to the notice of the Engineer-in-Charge at 

that time. 

7.2 Any work not conforming to the execution drawings, specifications or codes shall be rejected 

forthwith and the contractor shall carry out the rectification at his own cost. 

7.3 The contractor shall carry out all the tests as enumerated in the tender and technical specifications and 

technical documents which may be furnished to him during performance of the work. 

7.4 Before the electrical system is made live, the electrical contractor shall carry out suitable tests to 

establish to the satisfaction of Engineer-in-Charge/ Owner that the installation of equipment, cabling/ 

wiring and connections have been correctly done and are in good working condition and that the 

system/ equipment will operate as intended. 
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7.5 All tests shall be conducted in the presence of Owner/ Engineer-in-Charge or his authorized 

representative unless he waives this requirement in writing. Contractor shall arrange testing 

equipment, as required to carry out the tests. Test results shall be recorded on approved Performa and 

certified records of the tests shall be submitted to Owner/ Engineer-in-Charge. 

7.6 After the completion of all tests and rectification of all defects pointed out during final inspection, 

plant start-up trials shall commence. During the start-up trials, contractor shall provide skilled/ 

unskilled personnel and supervision round the clock at his own cost. The Engineer-in-Charge/ Owner 

will decide the number and the category of workmen and their duration. Any defects noticed during 

the start-up trials relating to the equipment supplied and work carried out by the contractor, shall be 

rectified by the contractor at his own cost. 

7.7 Owner/ EIL/ Engineer-in-Charge shall have the right to get the defects rectified at the risk and cost of 

the contractor if he fails to attend to the defects immediately as desired. 

7.8 All equipment for installation in classified hazardous areas as included in Contractor's scope of 

supply shall be tested and inspected by EIL/ Owner or his authorized representative before dispatch at 

the manufacturer's works. Test certificates duly signed by EIL/ Owner/ Owner’s authorized 

representative shall be submitted by the contractor as part of the final document. 

7.9 Contractor shall also avail OEM (Original Equipment Manufacturer) services for testing and 

commissioning of equipment as required. 

7.10 Contractor shall furnish Site Acceptance Test (SAT) procedures from the equipment supplier and get 

it approved from OWNER / EIL before carrying out the same at site.  

7.11 Contractor shall prepare detailed testing, pre-commissioning and commissioning procedures for the 

entire installation. These shall include Performa for defining activities and recording of test results. 

 

8. SYSTEM TESTS AND START-UP 

8.1 Complete testing of power distribution system in the plant would be carried out under the supervision 

of the owner/ EIL/ Engineer-in-Charge. The contractor shall provide as part of the works and within 

his quoted rates, on round the clock basis, skilled personnel and supervisors to carry out the plant 

testing.  The number and category of skilled personnel to be deployed by the contractor shall be 

decided by the Engineer-in-Charge and the contractor shall abide by his decision. 

8.2 During start-up of the plant, the Contractor's responsibilities would be limited to attending to the 

defects attributable to him in the plant as and when they are brought to his notice. Defects shall be 

rectified at the risk and cost of the contractor if he fails to attend to these defects immediately. 

8.3 After the operating conditions are fully achieved in all the plants and the requirement as stated in 

General Conditions of Contract are fulfilled, the contractor would be eligible for applying for a 

completion certificate. 

8.4 Where the works are carried out at the cost of the contractor, the Engineer-in-Charge would recover 

the actual cost incurred towards, labor, supervision and materials, consumables or otherwise, plus 

10% towards overheads, from any pending bill of the contract or the security deposit. 

8.5 Contractor shall include painting and marking of all buses, individual incomers, all outgoing feeders 

etc. with detail such as Tag no., feeder rating, sending end source reference etc. for all switchboards. 

Fuse rating on all 415 V switchboards for outgoing feeders etc. shall also be marked.  All lighting 

poles shall also be painted/marked with tag Numbers 
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9. DRAWINGS 

9.1 The drawings accompanying the tender document are indicative of the nature of work and issued for 

tendering purpose only.  The purpose of these drawings is to enable the bidder to make an offer in 

line with the requirements of the Owner.  However, no extra claim, whatsoever, shall be entertained 

for any variation between the ‘Approved for Construction (AFC)’ and ‘Tender Drawings’ regarding 

any changes. Construction shall be carried out as per drawings/ specifications issued/ approved by the 

engineer-in-charge during the course of execution of work. Detailed construction drawings on the 

basis of which actual execution of work is to proceed will be furnished to the successful contractor 

progressively based on the detailed construction program evolved after the award of work and also 

based on construction progress achieved by the contractor. 

9.2 Prospective bidder shall be deemed to have studied the drawings enclosed with tender or displayed 

for scrutiny and fully understood the nature and magnitude of the work before submitting the bids. 

9.3 Where the contractor has to prepare drawings, e.g. for fabrication of panels etc., contractor shall 

submit the drawings to Engineer-in-Charge and the approval in writing of the Engineer-in-Charge 

shall be obtained before commencing fabrication. 

9.4 After the job completion, contractor shall prepare 'As-Built' drawings. Final certified ‘As- Built’ 

drawings shall be submitted by the contractor to owner in bound volumes with two sets of CD plus 

ten sets of prints. 

9.5 Contractor shall submit equipment manufacturer’s drawing for supply items like cable trays, lighting 

fixtures, lighting transformers, marshalling boxes, push button stations, etc. for the review of 

Engineer-in-Charge in five sets of prints and the approval in writing of the Engineer-in-Charge shall 

be obtained before commencing manufacture. However, it is to be understood that the review of 

drawings shall not absolve the basic responsibility of contractor to check total compliance to 

specifications included in tender document. Final drawings in bound volumes with one set of 

reproducible original sepia plus ten sets of prints shall be submitted by contractor along with supply 

of materials at site. 

 

10. APPROVED MAKES OF MATERIALS/ COMPONENTS 

Contractor shall restrict the makes of materials/ components supplied by them to the Vendor list as 

directed below. 

ITEM VENDOR 

Fuses GE India Industrial Pvt. Ltd., Indo Asian Fusegear Ltd., 

Larsen & Toubro Ltd., Siemens Limited, Cooper Bussman 

India Pvt Ltd. 

Lighting Fixtures and accessories 

– NonHazardous 

Crompton Greaves Ltd, Havells, Philips Electronics India 

Limited, Bajaj  Electricals. 

MCB Datar Switchgear Pvt. Ltd., Havell’s India Pvt. Ltd., Indiana 

Current Control Ltd., Indo Asian Fusegear Ltd., Legrand 

(India) Pvt. Ltd., Standard Electricals Ltd.  Schneider 

Electric India PVT Ltd , Siemens, ABB. 
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Meters  Automatic Electric Ltd., MECO Instruments Pvt. Ltd., 

Nippen Electrical Instruments Co., Rishabh Instruments Pvt. 

Ltd. 

Hazardous area Cable glands Baliga Lighting Equipments (P) Limited, Comet Brass 

Products, Comet Industries, Flexpro Electricals Pvt. Ltd., 

Prompt Engineering Works, FCG Flameproof control gears, 

FCG Power Industries, Flame Proof Equipments, Prompt 

Engineering Works, Sudhir Switchgears Pvt. Ltd, Standard 

Metal Industries 

Cable termination and jointing kits Raychem RPG Limited, Three M Electro & Communication  

I.P Ltd, Heat Shrink Technologies, Yamuna Power And 

Infrastructure Ltd. 

Lighting and Power Panel C&S Electric Ltd, Standard Electricals Ltd, Indo Asian 

Fusegear Ltd, Havells, ABB Ltd. 

 

EARTH LEAKAGE CIRCUIT 

BREAKER 

 

a) DATAR SWITCHGEAR PVT LTD 

b) ABB LTD 

c) HAVELL'S INDIA LTD 

d) INDO ASIAN FUSEGEAR LTD 

e) LEGRAND (INDIA) PVT. LTD 

f) SCHNEIDER ELECTRIC INDIA PVT LTD 

g) SIEMENS LIMITED 

FLP induction motors BHARAT BIJLEE LIMITED, CROMPTON GREAVES 

LTD,  

 

11. LIST OF ATTACHMENTS/DOCUMENTS 

 

 As per List of documents attached elsewhere. 

 

 
List of Documents 

Sl No Description Document No Rev. Remarks 

A  List of Standards       

A.01 Typical earth electrode for earthing system  7-51-0101  4   

A.02 Typical earth electrode in test pit  7-51-0102 5   

A.03 Typical earth plate fixing details  7-51-0103  5   

A.04 Typical arrangement for earthing for motors  7-51-0104  4   

A.05 Typical earth connection for push button station  7-51-0106  4 
  

A.06 Typical earth connection for street lighting pole  7-51-0107  4   

A.07 
Typical arrangement for earthing of overhead cable tray 
and electric motor 

7-51-0109  4 
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A.08 Typical earthing arrangement for process equipment.  7-51-0111 4 
  

A.09 Earthing/bonding of pipes and pipe racks  7-51-0112  4   

A.10 Equipment earthing schedule.  7-51-0116  6   

A.11 Typical installation of lighting fixture at ground level  7-51-0201 4 
  

A.12 Typical installation of lighting fixture on platform  7-51-0202  4 
  

A.13 
Typical open area flood light mounted on wall or 
Column  

7-51-0203  4 
  

A.14 
Typical installation of flood light fixtures (two) mounted 
on pole. 

7-51-0205  4 
  

A.15 Typical installation of street lighting fixture  7-51-0207  4   

A.16 Typical marshalling box details for lighting poles  7-51-0208  5 
  

A.17 Post top lantern installed at ground level  7-51-0210  4   

A.18 Typical installation of high bay lighting fixture.  7-51-0216  4 
  

A.19 
Typical installation of well glass lighting fixture (safe 
area). 

7-51-0217  4 
  

A.20 Typical installation of bulkhead lighting fixture.  7-51-0218  4 
  

A.21 Typical installation of aviation obstruction light.  7-51-0220  4 
  

A.22 
Typical installation of Div. 2/ FLP well glass lighting 
fixture 

7-51-0221  4 
  

A.23 Typical installation of flameproof bulk-head fixture  7-51-0222  4 
  

A.24 Typical installation of flame proof flood light fixture  7-51-0223  4 
  

A.25 Typical installation of weatherproof lighting fixture  7-51-0224  4 
  

A.26 
Typical installation of lighting/ power panel wall 
(surface) mounted 

7-51-0226  4 
  

A.27 
Typical installation of lighting/power panel flush 
mounted. 

7-51-0230  4 
  

A.28 Marking of trenches for electric cables.  7-51-0301  4   

A.29 Typical section of cable trench in unpaved areas  7-51-0302  4 
  

A.30 Typical section of RCC cable trench  7-51-0303  5   

A.31 
Installation details for conduit or cable support on 
wall/slab/beam. 

7-51-0305  4 
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A.32 
Installation details for control station on structural 
channel in paved areas. 

7-51-0306  4 
  

A.33 
Installation details for control station on concrete/ steel 
column in paved area. 

7-51-0307  4 
  

A.34 
Installation detail for control station on structural 
channel in unpaved area 

7-51-0308  4 
  

A.35 
Connection details for Vertical Motor & Control Station 
(Cable below ground) 

7-51-0311  4 
  

A.36 
Connection details for Horizontal Motor & Control 
Station (Cable below ground) 

7-51-0312  4 
  

A.37 
Connection details for Horizontal Motor (Cable below 
ground) 

7-51-0313  4 
  

A.38 
Connection details for Motor & Control Station (Cable 
in Tray) 

7-51-0314  4 
  

A.39 
Installation details for Socket / Receptacle mounted on 
wall/ column (Cable below ground) 

7-51-0315  4 

  

A.40 
Installation details for Socket / Receptacle mounted on  
column (Cable in Tray) 

7-51-0316  4 
  

A.41 
Installation details for Socket / Receptacle / control 
Station mounted on hand rail 

7-51-0317  4 
  

A.42 
Cable termination for motors (Cable dropping from 
overhead trays) 

7-51-0323  3 
  

A.43 
Cable termination for motors (Cable dropping along 
column) 

7-51-0324  3 
  

A.44 Cable termination for motors (Cable laid in trench)  7-51-0325  3 
  

A.45 Cable termination for motors (Cable laid in trench)  7-51-0326  3 
  

A.46 
Safety measures for electrical installations during 
construction 

7-51-0332  2 
  

A.47 Details for hot dip galvanized ladder type cable trays  7-51-0333  2 
  

A.48 
Typical installation details of electrical panels on false 
flooring 

7-51-0335  2 
  

B  List of Specifications       

B.01 Specification for Industrial type control stations  6-51-0014  4 
  

B.02 
Specification for medium and high voltage cables & 
accessories. 

6-51-0051  6 
  

B.03 Specification for elect. Equipment installation.  6-51-0081  4 
  



Page 76 of 148 

 

 
  

 

 

B.04 Specification for Cable installation.  6-51-0082  4 
  

B.05 Specification for lighting installation.  6-51-0083  4   

B.06 Specification for earthing installation.  6-51-0084  4   

B.07 
Specification for field inspection, testing and 
commissioning of electrical installations. 

6-51-0087 2 
  

B.08 
Specification for electrical works as part of paving 
works 

6-51-0088 2 
  

B.09 
Specification for quality management system 
requirements from bidders 

6-78-0001 0 
  

B.10 
Specification for documentation requirements from 
contractors 

6-78-0002 0 
  

B.11 
Specification for documentation requirements 
from suppliers 

6-78-0003 0 
  

B.12 
Specification For High Mast 
Lighting System 

6-51-0039 2 
  

          

C List of data sheets       

C.01 Data sheet for MV cable.  
6907-117-16-50-

DS-0024 
0 

  

D List of Drawings / Documents       

D.01 General notes: Cabling.  
6907-156-16-50-

4100  
0 

  

D.02 General notes: Lighting.  
6907-156-16-50-

4200  
0 

  

D.03 General notes: Earthing & Lightning Protection. 
6907-156-16-50-

4300  
0 

  

D.04 Cable Layout, Substation 03 
6907-156-16-50-

0118 
1 

  

D.05 Cable Layout, Substation 04 
6907-156-16-50-

0119 
1 

  

D.06 Cable Layout, Substation 05 
6907-156-16-50-

1120 
1 

  

D.07 Cable Layout PP Unit 
6907-118-16-50-

0101 
1 

  

D.08 Cable Layout LLDPE Unit 
6907-117-16-50-

0101 
1 

  

D.09 Earthing & Lightning Protection layout PP Unit 
6907-118-16-50-
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1.0 GENERAL 
 
1.1 Special Conditions of Contract (SCC) shall be read in conjunction with the General Conditions of Contract 

(GCC). Schedule of Rates, specifications of work, drawings and any other document forming part of this 
Contract wherever the context so requires. 
 

1.2 Notwithstanding the sub-division of the document into these separate sections and volumes, every part 
of each section shall be deemed to be supplementary of every other part and shall be read with and into 
the Contract so far as it may be practicable to do so. 

 
1.3 Where any portion of the GCC is repugnant to or at variance with any provisions of the Special 

Conditions of Contract, then unless a different intention appears, the provision (s) of the Special 
Conditions of Contract shall be deemed to override the provision(s) of GCC only to the extent that such 
repugnancy’s of variations in the Special Conditions of Contract are not possible of being reconciled with 
the provisions of GCC. 

 
1.4 Wherever it is stated in this Bidding Document that such and such supply is to be effected or such and 

such a work is to be carried out, it shall be understood that the same shall be effected/carried out by the 
CONTRACTOR at his own cost, unless a different intention is specifically and expressly stated herein or 
otherwise explicit from the context. Contract value (also referred to as Contract Price) shall be deemed to 
have included such cost. 

 
1.5 The materials, design and workmanship shall satisfy the applicable relevant Indian Standards, the job 

specifications contained herein & codes referred to. Where the job specifications stipulate requirements in 
addition to those contained in the standard codes and specifications, these additional requirements shall 
also be satisfied. In the absence of any Standard/Specifications/ Codes of practice for detailed 
specifications covering any part of the work covered in this Bidding Document, the 
instructions/directions of Engineer-in-Charge will be binding on the CONTRACTOR. 

 
1.6  In the absence of any Specifications covering any material, design or work(s) the same shall be 

performed/ supplied/ executed in accordance with standard Engineering practice as per the 
instructions/directions of the Engineer-in- Charge, which will be binding on the CONTRACTOR. 
 

2.0  WATER& POWER 
 

2.1 The Clause No. 2.3 to 2.4 given in General Conditions of Contract is modified to following extent : 
 

2.2  Construction water shall not be provided by OWNER and the CONTRACTOR shall make all the 
arrangement for Construction Water at their sole cost and expense. 

 
2.3  Construction power shall be made available by the Owner @ Rs 6/- per unit at one point within the plant 

premises. Further, distribution of network for Construction power as per requirement shall be done by 
the Contractor at his own cost. The construction power shall be made available to the Contractor 
subject to availability, and no time extension or compensation shall be payable in case of non 
availability of the same. The Contractor shall within the contracted price make alternate arrangement to 
cope with such eventuality. Additional power, if required, to meet the contractual requirements, shall be 
arranged by the Contractor at its own cost. 
 
 

3.0 SCOPE OF WORK 
The scope of work covered in this contract will be as described in Annexure-I to SCC Part-B. 
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4.0 SCOPE OF SUPPLY 
The scope of supply covered in this contract will be as described in Annexure-II to SCC Part-B. 

 
5.0 TIME SCHEDULE 
 
5.1 The Work shall be executed strictly as per time schedule given in Annexure- III to SCC Part-B. The 

period of completion given includes the time required for mobilisation, demobilisation and completion of 
work in all respects to the satisfaction of the Engineer-in-Charge.  

 
5.2  A joint programme of execution of work will be prepared by the Engineer-in-Charge and 

CONTRACTOR. This programme will take into account the time of completion mentioned in clause 5.1 
above. 

 
5.3 Weekly execution programme will be drawn up by the Engineer-in-Charge jointly with the 

CONTRACTOR based on priorities and the joint programme of execution as referred to above. The 
CONTRACTOR shall scrupulously adhere to the Targets/Programmes by deploying adequate personnel, 
Construction Equipment, Tools and Tackles and also by timely supply of required materials coming 
within his scope of supply as per Contract. In all matters concerning the extent of target set out in the 
weekly/monthly programme and the degree of achievement, the decision of the Engineer-in-Charge will 
be final and binding on the CONTRACTOR. 

 
5.4  CONTRACTOR shall give every day category-wise labour and equipment deployment report along with 

the progress of work done on previous day in the format prescribed by the Engineer-in-Charge. 
 
6.0  LABOUR LICENCE 
 

Before starting of work, Contractor shall obtain a license from concerned authorities under the Contract 
Labour (Abolition and Regulation) Act 1970, and furnish copy of the same to Owner. 
 

7.0 SITE CLEANING 
 
7.1 The CONTRACTOR shall clean and keep clean the work site from time to time to the satisfaction of the 

Engineer-in-Charge for easy access to work site and to ensure safe passage, movement and working. 
 
7.2 If the work involves dismantling of any existing structure in whole or part, care shall be taken to limit the 

dismantling upto the exact point and/ or lines as directed by the Engineer-in-Charge and any damage 
caused to the existing structure beyond the said line or point shall be repaired and restored to the original 
condition at the cost and risk of CONTRACTOR to the satisfaction of the Engineer-in-Charge, whose 
decision shall be final and binding upon the CONTRACTOR. 
 

7.3  The CONTRACTOR shall be the custodian of the dismantled materials till the Engineer-in-Charge takes 
charge thereof. 

 
7.4  The CONTRACTOR shall dispose off the unserviceable materials, debris etc. to any area within 

premises/ other area as directed by the Engineer-in-Charge. 
 

7.5 The CONTRACTOR shall sort out, clear and stack the serviceable materials obtained from the 
dismantling/ renewal at places as directed by the Engineer-in-Charge. 

 

7.6  No extra payment shall be paid on this account. The rates quoted in SOR are deemed to be inclusive of all 
the costs towards all the above activities as well. 
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8.0  MEASUREMENT OF WORKS 
 

Measurement of work will be as described in Annexure-IV to SCC Part-B shall apply. 
 

9.0 ON ACCOUNT PAYMENTS 
 

Payment shall be made as described in Annexure-V to SCC Part-B. 
 

10.0 ROUNDING OFF 
 

All payments to and recoveries from the bill of CONTRACTOR shall be rounded off to the nearest Rupee. 
Wherever the amount to be paid/ recovered consists of a fraction of a Rupee (Paise), the amount shall be 
rounded off to the next higher rupee if the fraction consists of 50 (fifty) paise or more and if the fraction of 
a Rupee is less than 50 (fifty) paise, the same shall be ignored. 

 

11.0 FIRM PRICE 
 

The quoted prices shall remain firm and fixed and valid until completion of the contract and shall not be 
subject to escalation for any reason whatsoever except as specified in the Bidding Document. 

 

12.0 TAXES AND DUTIES 
 

12.1 The Contracted rates/prices are inclusive of all Taxes, Duties, Levies, Octroi, Cess etc. No price variation 
on account of any change in Taxes, Duties, Levies, Octroi, Cess etc. including imposition of new taxes 
shall be allowed. 

 

12.1.1  Entry Tax: 
 

Entry tax is exempted on input materials which get transferred in the form of goods and in some other 
form during execution of work contract. For tools & tackles brought in by contractor (which will not get 
transferred during execution of work contract) contractor has to bear the liability of entry tax. 
 

12.1.2  Works Contract Tax: 
 

The Contracted rates/prices shall be inclusive of Assam VAT component on Works Contract. Contractor 
may opt to the scheme of Works contract taxation as per their choice. Works Contract Tax as applicable 
will be deducted at source and TDS certificate shall be issued to the contractor.  
 

12.1.3 Service tax: 
 

The Contracted rates/prices shall be inclusive of Service Tax at full rate (Current Rate 12.36%). Contractor 
shall not opt for Works Contract (Composition Scheme for payment of Service Tax) Rules 2007. 
 

12.1.4  Central Sales Tax (CST): 
The Contracted rates/prices shall be inclusive of CST, wherever applicable, at applicable rate. BCPL will 
not issue 'C- Form' to the contractor.  
 

12.1.5 Custom Duty: 
 

The Contracted rates/prices shall be inclusive of Import Duties (CD+CVD+SAD) at the applicable Merit 
Rate of Duty. Owner shall not issue Project Authority Certificate (PAC)/ Import License. 
The contractor shall arrange import of all materials required for permanent incorporation in the works as 
well as construction equipment as per the guidelines laid down by government of India. 
 

12.1.6  Income Tax & Corporate Tax: 
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a) Income Tax deductions shall be made from all payments made to the Contractor as per the rules and 
regulations in force in accordance with the Income Tax Act prevailing from time to time & TDS 
Certificate shall be provided. 

 

b) Corporate Tax Liability if any shall be to Contractor’s account. 
12.1.7 Construction Workers Welfare Cess: 
 

a) The contractor must be registered with the concerned authorities under the Building and other 
Construction Workers’ (RE&CS) Act, 1996 or in case of non-registration, the contractor should obtain 
registration within one month of the award of contract. 

 
b) The contractor shall be responsible to comply with all provisions of the Building and Other 

Construction Workers’ (RE&CS) Act, 1996, the Building and other Construction Workers’ Welfare Cess 
Act, 1996, the Building and other Construction Workers’ (RE&CS) Rules, 1998 and the Building and 
other Construction Workers Welfare Cess Rules, 1998. 

 
c) Cess, as per the prevailing rate, shall be deducted at source from bills of the contactors by the Engineer-

in-Charge and remitted to the “Secretary, Building and other Construction Workers Welfare Board” of 
the concerned State. The contactor shall be responsible to submit final assessment return of the Cess 
amount to the assessing officer after adjusting the Cess deducted at source.  

 
12.2  Contractor shall provide CENVATable Documents, wherever applicable. 
 
12.3 Notwithstanding the foregoing, Owner shall not bear any liability in respect of: 

 
a) Personal taxes on the personnel deployed by the Contractors, his subcontractors and Agents, etc. 
 
b) The Corporate Taxes in respect of Contractor and his Sub-contractors and other Agents, Indian or 

foreign based. 
 
12.4 Taxes, Duties And Levies In Foreign Countries 

 
The Contractor shall accept full and exclusive liability at his own cost for the payment of any and all 
taxes, duties, cesses and levies howsoever designated, as are payable to any government, local or 
statutory authority in any country other than India as are now in force or as are hereafter imposed, 
increased or modified and as are payable by Contractor, his agents, Sub-Contractors and its/their 
respective employees for or in relation to this performance of this contract. The Contractor shall be 
deemed to have been fully informed with respect to all such liabilities and considered and included the 
same in its bid and the quoted price shall not be varied in any way on this account. 
 

 

12.5 Withholding, Accounting And Tax Requirements 
 

The CONTRACTOR shall withhold from wages and salaries of its agents, servants or employees all sums 
required to be withheld by the laws of India, and to pay the same promptly and directly when due to the 
proper authority(ies). The CONTRACTOR further agrees to comply with all accounting and reporting 
requirements under the laws of India, and to pay and bear the cost of such compliance. Upon request by 
the OWNER, the CONTRACTOR will furnish OWNER evidence of payment of applicable withholding 
taxes in India. 
 

12.6 Registration of Contractor under AVAT 
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As per Provision of section 47(4) of Assam VAT Act 2003, it is mandatory that the contractor has to be a 
registered dealer under the Act before getting payment for his works contract. The contractor has to 
produce an authenticated copy of the certificate of registration under AVAT Act 2003 or furnish an 
undertaking for getting so registered. 

 

13.0 PROVIDENT FUND 
 

13.1 The CONTRACTOR shall strictly comply with the provisions of Employees Provident Fund Act and 
register the establishment with the concerned Regional Provident Fund Commissioner before 
commencing the work. The CONTRACTOR shall deposit “Employees” and “Employers” contributions in 
the designated account with the designated Authority every month. The CONTRACTOR shall furnish 
along with each running bill, the challan/ receipt for the payment of provident fund made to the RPFC 
for the preceding month(s). 

 

13.2 In case the Provident Fund Authority’s receipted challan referred to above is not furnished, the OWNER 
shall deduct 5% (five percent) of the payable amount from the CONTRACTOR’S running bill and retain 
the same as a security for the payment of the Provident Fund. Such retained amounts shall be refunded to 
the CONTRACTOR only on production of challan/ receipt of the Provident Fund Authority for the 
period covered by the related deduction. 

 

14.0 SURVEY AND LEVEL/ SETTING OUT WORK 
 

14.1 It shall be Contractor's responsibility to locate existing Survey of India bench mark and to shift the 
existing benchmark to his work site to set out the necessary control points and alignment of the various 
works. The Contractor shall have to employ efficient survey team for this purpose and the accuracy of 
such setting outworks shall be the Contractor's sole responsibility. 

 

14.2 The Contractor shall give the Engineer-in-Charge not less than 24 (twenty four) hours notice in writing of 
his intention to set out or give levels for any part of the work so that arrangement may be made for 
checking the same. 

 

14.3  The Contractor shall at his own expense provide all assistance, which the Engineer-in-Charge may 
require for checking the setting out of works. 

 

14.4 The Contractor shall be entirely responsible for the horizontal and vertical alignment, the level and 
correctness of every part of the work and shall rectify any errors or imperfections therein. The Contractor 
at his own cost shall carry out such rectifications, when instructions are issued to this effect by the 
Engineer-in-Charge or his representative. 

 

15.0 STATUTORY APPROVALS 
 

The approval from any authority required as per statutory rules and regulations of Central / State Govt. 
shall be the Contractor's responsibility unless otherwise specified in the Bidding Document. The 
application on behalf of the Owner for submission to relevant authorities along with copies of required 
certificates complete in all respects shall be prepared and submitted by the Contractor well ahead of time 
so that the actual construction/commissioning of the work is not delayed for want of the 
approval/inspection by concerned authorities. The Contractor shall arrange the inspection of the works 
by the authorities and necessary coordination and liaison work in this respect shall be the responsibility 
of the Contractor. However, statutory fees paid for all inspections and approvals by such authorities, if 
any, should be included in the quoted price.  
 

The inspection and acceptance of the work by statutory authorities shall, however, not absolve the 
Contractor from any of his responsibilities under this Contract. 
 

16.0 EMPLOYMENT OF LOCAL LABOUR 
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16.1 The CONTRACTOR shall ensure that local labour, skilled and/or unskilled, to the extent available shall 
be employed in this work. In case of non-availability of suitable labour in any category out of the above 
persons, labour from outside may be employed. 

 

16.2  The CONTRACTOR shall not recruit personnel of any category from among those who are already 
employed by the other agencies working at site but shall make maximum use of local labour available. 

 
 

17.0 LABOUR  
 

17.1  The Contractor shall make his own arrangements for the engagement of all labour for doing the work at 
site or in respect of or in connection with the execution of work as also for the transport, housing, feeding 
and payment thereof. 

17.2 The Contractor shall provide on the site, an adequate supply of drinking and other water for the use of 
the Contractor's staff and labours. The construction area shall be properly illuminated so that work is 
performed safely and to achieve the required progress at construction site. 

 

17.3  The Contractor shall not import, sell, give, barter or otherwise dispose of any alcoholic liquor, or drugs, 
or permit or suffer any such importation, sale, gift, barter or disposal by his sub-Contractor/s, his/ their 
servants, agents or employees. 

 

17.4 The Contractor shall not give, barter or otherwise dispose of to any person or persons, any arms or 
ammunition of any kind or permit or suffer the same as aforesaid by his sub-Contractor/s, his/their 
servants, agents or employees. 

 

17.5 The Contractor shall in all dealings with labour in his employment have due regard to all recognised 
festivals, days of rest and religious or other customs.  

 
17.6 In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with and carry 

out such regulations, orders and requirements as may be made by the Government, or the local medical 
or sanitary authorities for the purpose of dealing with and overcoming the same. 

 

17.7  The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riots or 
disorderly conduct by or amongst his employees/labour and for the preservation of peace and protection 
of persons and property in the neighbourhood of the works against the same. 

 

17.8   The Contractor shall at all times during the continuance of the contract comply fully with all existing 
Acts, Regulations and bye laws including all statutory amendments and re-enactment of State or Central 
Government and other local authorities and any other enactments and acts that may be passed in future 
either by the State or the Central Government or local authority, including Indian Workmen's 
Compensation Act., Contract labour (Regulation and Abolition) Act, 1970 and Equal Remuneration Act, 
1976, Factories Act, Minimum wages Act, provident Fund Act, etc., and sanitary arrangement for the said 
Act. Health and sanitary Arrangements for workmen, Insurance and other benefits etc., and shall 
indemnify and keep the Owner/Engineer-in-Charge indemnified in case any proceedings are taken or 
commenced by any authority against the Owner/Engineer-in-Charge for any contravention of any of the 
laws, bye laws or scheme by the Contractor. If as a result of Contractor's failure, negligence, omission, 
default or non-observance of any provisions of any laws, the Owner/Engineer-in-Charge is called upon 
by any authority to pay or reimburse or required to pay or reimburse any amount, the Owner/Engineer-
in-Charge shall be entitled to deduct the same from any money due or that may become due to the 
Contractor under this contract or any other contract or otherwise recover from the Contractor any sums 
which the Owner/Engineer-in-Charge is required or called upon to pay or reimburse on behalf of the 
Contractor. All registration and statutory inspection fees in respect of his work pursuant to the contract 
shall be paid by the Contractor. 
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17.9 The Contractor shall pay the labourers engaged by him on the work not less than a fair wage, which 

expression shall mean, whether for time or piece work, rates of wages as may be fixed by the Public 
Works Department as fair wages for ASSAM Region payable to the different categories of labourers or 
those notified under the Minimum Wages Act for corresponding employees of the Owner/Engineer-in-
Charge whichever may be higher. 

17.10   The Contractor shall notwithstanding the provisions of any contract to the contrary, cause to be paid a 
fair wage to the labourers indirectly engaged by sub-Contractors in connection with the said works as if 
the labourer had been directly employed by him. 

 
17.11 The Contractor shall maintain records of wages and other remuneration paid to his employees in such 

form as may be convenient and to the satisfaction of the Owner/Engineer-in-Charge and the Conciliation 
Officer (Central), Ministry of Labour, Government of India, or such other authorised person appointed by 
Central or State Government and the same shall interalia include the following particulars of each 
worker: 

 
i)  Name, works number and grade. 
ii)  Rate of daily or monthly wage. 
iii)  Nature of work on which employed. 
iv)  Total number of days worked during each wage period. 
v)  Total amount payable for the work during each wage period. 
vi)  All deductions made from the wage with details in each case of the 

 ground for which the deduction is made. 
vii)  Wage actually paid for each wage period. 

 
17.12 The Contractor shall comply with all the precautions as required for the safety of the workmen by I.L.O. 

convention (No. 62) as far as they are applicable to the contract. The Contractor shall provide all 
necessary safety appliances e.g., goggles, helmets, masks, etc. to the workmen and the staff. 

 
18.0 CONTRACTOR'S LABOURERS TO LEAVE SITE ON COMPLETION 

OF THE WORK 
 

The labourers of CONTRACTOR must leave the location of the project site after the work is tapered off/ 
completed. 

 
19.0 SETTLEMENT OF DISPUTE BETWEEN GOVT. DEPT./ PUBLIC SECTOR UNDERTAKINGS 
 

19.1 If the CONTRACTOR is a PSU or Enterprise or is a Govt. Deptt., any disputes or differences between the 
CONTRACTOR and the OWNER hereto arising out of any notified claim of the CONTRACTOR in terms 
hereof and/or arising out of any amount claimed by the OWNER (whether or not the amount claimed by 
the OWNER or any part thereof shall have been deducted from the final bill of the CONTRACTOR or any 
amount paid by the OWNER to the CONTRACTOR in respect of the work), then in suppression of the 
provisions of Section 9 of the General Conditions of Contract, the following provisions shall apply, 
namely; such disputes or differences shall be resolved amicably by mutual consultation or through the 
good offices or empowered agencies of the Government. If such resolution is not possible, then the 
unresolved disputes or differences shall be referred to arbitration of an arbitrator to be nominated by the 
Secretary, Department of legal affairs (Law Secretary) in terms of the Office Memorandum No. 
55/3/1/75-CF dated 19th December, 1975 issued by the Cabinet Secretariat (Department of Cabinet 
Affairs) as modified from time to time. The Arbitration Act shall not be applicable to the arbitrator under 
this clause. The award of the arbitrator shall be binding upon parties to the dispute, provided, however 
any party aggrieved by such award may make a further reference for setting aside or revision of the 
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award to Law Secretary whose decision shall bind the parties finally and conclusively. The parties to the 
dispute will share equally the cost of Arbitration as intimated by the Arbitrator.  

 

19.2 Notwithstanding the existence of any dispute or arbitration in terms hereof or otherwise, the 
CONTRACTOR shall continue and be bound to continue and perform the works to completion in all 
respects according to the Contract (unless the Contract or Works be determined by the OWNER) and the 
CONTRACTOR shall remain liable and bound in all respects under the Contract”. 
 

20.0 FUEL REQUIREMENT OF WORKERS 
 

Contractor shall ensure that the fuel requirement of the workers is arranged, to avoid any cutting of trees 
etc., in the area. This is as per the requirement of Central Pollution Control Board. Therefore, no fire 
wood is to be used by CONTRACTOR or Contractor’s LABOUR. 

 

21.0 RESPONSIBILITY OF CONTRACTOR 
21.1 It shall be the responsibility of the CONTRACTOR to obtain the approval for any revision and/or 

modifications decided by the CONTRACTOR from the OWNER/ Engineer-in-Charge before 
implementation. Also such revisions and/ or modifications if accepted/ approved by the OWNER/ 
Engineer-in-Charge shall be carried out at no extra cost to the OWNER. All expenses towards 
mobilisation at site and demobilisation including bringing in equipment, work force, materials, 
dismantling the equipment, clearing the site etc. shall be deemed to be included in the prices quoted and 
no separate payments on account of such expenses shall be entertained. 

 

21.2  It shall be responsibility of the CONTRACTOR to provide, operate and maintain all necessary 
construction equipment, steel scaffoldings and safety gadgets, cranes/ derrick and other lifting tackles, 
tools and appliances to perform the work in a workman like and efficient manner and complete all the 
jobs as per time schedules without any extra cost to the OWNER. 

 

21.3 Preparing approaches and working area for the movement and operation of the cranes/ derrick, levelling 
the areas for assembly and erection shall also be responsibility of the CONTRACTOR. The 
CONTRACTOR shall acquaint himself with access availability facilities, such as railway siding, local 
labour etc. to provide suitable allowances in his quotation. The CONTRACTOR may have to build 
temporary access roads to aid his own work, which shall also be taken care of while quoting for the work. 

 

21.4  The CONTRACTOR shall be responsible for procurement and supply in sequence and at the appropriate 
time of all equipments/ materials and consumables and his rates for execution of work will include of 
supply of all these items. 

 

21.5 The contractor shall make all provisions for monsoon protection cover to ensure that there shall not be 
any stoppage/ hindrance in working during monsoon season. 

 

22.0 QUALITY ASSURANCE SYSTEM 
 

22.1  The CONTRACTOR shall adhere to the quality assurance system as per EIL Specification No. 6-78-0001 
Rev-0 enclosed as per Annexure-VI to SCC Part B. After the award of the contract, detailed quality 
assurance programme to be followed for the execution of contract shall be submitted by CONTRACTOR. 
 

22.2  The CONTRACTOR shall establish document and maintain an effective quality assurance system as 
outlined in recognised codes. 

 

22.3 Quality Assurance System plans/ procedures of the CONTRACTOR shall be furnished in the form of a 
QA manual. This document should cover details of the personnel responsible for the quality assurance, 
plans or procedures to be followed for quality control. The quality assurance system should indicate 
organisational approach for quality control and quality assurance of the construction activities, at all 
stages of work at site as well as at manufacturer's works and despatch of materials. 
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22.4 The Quality Assurance plan for various equipment and materials shall be furnished to the EIL/ OWNER 
prior to commencement of manufacturing. The EIL/ OWNER shall review the same within 3 (three) 
weeks of its submission. 

 
22.5 The responsibility for inspection/ testing as per specification approved documents and agreed Quality 

Assurance procedure and plans shall be that of the CONTRACTOR. Inspection activities of the Third 
Party Inspection Agency shall be coordinated by the Inspection Coordinator of CONTRACTOR. 

 

22.6 The OWNER/EIL or their representative shall reserve the right to inspect/ witness, review any or all 
stages of work at shop/site as deemed necessary for quality assurance. 

 
22.7 The CONTRACTOR has to ensure the deployment of quality Assurance and Quality Control Engineer(s) 

depending upon the quantum of work. This QA/QC group shall be fully responsible to carry out the 
work as per standards and all code requirements. In case Engineer-in-charge feels that QA/QC 
Engineer(s) of CONTRACTOR are incompetent or insufficient, CONTRACTOR has to deploy other 
experienced Engineer(s) as per site requirement and to the full satisfaction of Engineer-In-Charge. 

 

22.8 In case CONTRACTOR fails to follow the instructions of Engineer-in-charge with respect to above 
clauses, next payment due to him shall not be released unless until he complies with the instructions to 
the full satisfaction of Engineer-in-charge. 

 

23.0 MANPOWER TO BE MOBILISED 
 

23.1 The Contractor shall without prejudice to his overall responsibility to execute and complete the work as 
per specifications and time schedule, progressively deploy qualified skilled, semi skilled and unskilled 
personnel on the work and augment the same as decided by the Engineer-in-Charge depending upon the 
site requirement & the exigencies of work so as to complete all works within the construction schedule 
without any additional cost to OWNER. Minimum Key Construction Manpower to be deployed by 
contractor shall be as Annexure-VII to SCC. 

 

23.2 Qualification and experience of Key Construction Personnel to be deployed at site shall be as per 
Annexure-VIII to SCC Part B. Contractor shall submit bio-data of Key Construction Personnel meeting 
the requirement of this Annexure which will be reviewed and approved by Engineer-in-Charge. 

 

24.0 EQUIPMENTS, TOOLS & TACKLES 
 

24.1 The Contractor shall without prejudice to his overall responsibility to execute and complete the work as 
per specifications and time schedule, progressively deploy equipments and tools & tackles and augment 
the same as decided by the Engineer-in-Charge depending upon the site requirement & the exigencies of 
the work so as to complete all works within the contracted time schedule and without any additional cost 
to Owner. Minimum equipments, tools & tackles to be deployed by contractor shall be as Annexure-IX to 
SCC Part B. 

 

25.0 TESTS AND INSPECTION OF WORKS 
 

25.1  The CONTRACTOR shall carry out the various tests as enumerated in the technical specifications in the 
bidding document and the technical documents that will be furnished to him during the performance of 
the work at no extra cost to the owner. 

 
25.2  All the tests either on the field or at outside laboratory concerning the execution of the work and supply 

of materials by the CONTRACTOR shall be carried out by the CONTRACTOR at his own cost. 
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25.3  The work is subject to inspection at all times by the Engineer-in-charge. The CONTRACTOR shall carry 
out all instructions given during inspection and shall ensure that the work is being carried out according 
to the technical specifications of this bidding document, the technical documents in the bidding 
document and the technical documents that will be furnished to him during the performance of the work 
and the relevant codes of practice. 

 

25.4 The CONTRACTOR shall provide for purposes of inspection, necessary instruments at his own cost for 
inspection of work. 

 

25.5 All results of inspection and test will be recorded in the reports, proforma of which will be approved by 
the Engineer-in-charge. These reports shall form part  of the Completion Documents. 

 

25.6  Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of his 
responsibilities under this contract. Any work not conforming to drawings, specifications codes shall be 
rejected and Contractor shall carry out rectification at his own cost. 

 

25.7 Cost towards repeat tests and inspection due to failures, repairs etc. for reasons attributable to the 
CONTRACTOR shall be borne by the CONTRACTOR. 

 

25.8 Various tests as specified in specifications shall be carried out to the entire satisfaction of OWNER/EIL. 
 

26.0 COMPLETION DOCUMENTS 
 

26.1 The CONTRACTOR shall carryout various tests as called for in bidding document either on field or at 
outside approved laboratories at his own cost. All test results and related documents shall be submitted 
in 6 (Six) copies as part of completion documents. 

 

26.2 The following documents in addition to documents specified in GCC shall be submitted in hard binder 
by the CONTRACTOR in 6 (Six) sets, as a part of  completion documents: 

a) Test Certificate from manufacturers for all supply material. 
b) Any other drawing/ document/ report specified elsewhere in the bidding      
   document. 
c)  Test Certificate, Warrantee/Guarantee certificate and copies of Purchase Order with 

Prices blank from manufacturers for major supply materials. 
d)  Batch Test Certificate from manufacturers for electrodes. 
e) 6 Sets of as built Construction Drawings/ Documents/ Reports. 
f)  All other requirements as specified in the respective specifications. 

 

26.3 The documents as mentioned in Technical Document shall be submitted by the CONTRACTOR. 
 

27.0  HEALTH, SAFETY AND ENVIRONMENT (HSE) MANAGEMENT 
 

27.1 The CONTRACTOR shall adhere to the Health, Safety and Environment (HSE) management system as 
per EIL Specification No. 6-82-0001 Rev.4, Safety Measures for Electrical Installations during Construction 
as per Std. No.7-51-0332, enclosed as Annexure-X to this SCC. 

 

27.2 The CONTRACTOR shall establish document and maintain an effective Health, Safety and Environment 
(HSE) management system. 

 

27.3 In case CONTRACTOR fails to follow the instructions of Engineer-in-charge with respect to above 
clauses, next payment due to him shall not be released till CONTRACTOR complies with the instructions 
to the full satisfaction of Engineer-in-charge. 

 

27.4 Oil Industry Safety Directorate (OISD) Guidelines-192 & 207 
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The contractor in addition to the safety measures mentioned elsewhere in the tender document shall 
comply with Safety Practices during construction as mentioned in OISD Guidelines-192 and Contractor 
Safety as mentioned in OISD Guidelines-207 enclosed with the Bidding Document as Appendix-XI to 
SCC. 

 

27.5 In addition to the provisions on Safety specified in the Bidding Documents and other applicable statutory 
requirements, penalty as per EIL Specification No. 6-82-0001 Rev. 4 shall also be leviable for violations 
relating to Safety, Health & Environment: 

 

27.6 The CONTRACTOR shall be required to take a suitable Insurance Policy with a view to cover 
themselves against the above penalties and submit a copy of the said policy to the Engineer-in-Charge 
before possession of site is given to them LABOUR, LABOUR LAWS and site requirements. 

 
27.7 Access to Site 
 

The Contractor shall obtain prior permission of the Owner/Engineer-in-Charge before any person not 
directly connected with the works visits the site. Contractor shall obtain prior permission for his workers 
gate pass/for materials etc., as may be required to carry out the works inside the plant premises from the 
Owner/Engineer-in-Charge and shall follow the rules and regulations of CISF/Owner/Engineer-in-
Charge which may be enforced from time to time for entry or exit.  
Contractor shall make adequate arrangements for uninterrupted working during monsoon season at site. 

27.8 Site Facilities 
 
The Contractor shall arrange for the following facilities at site, for workmen 
deployed/engaged by him/his sub-Contractor, at its own cost. 
 

(i)  Arrangement for First Aid. 
(ii) Arrangement for clean & portable drinking water. 
(iii)  Toilet 
(iv)  Canteen where tea & snacks are available 
(v)  A creche where 10 or more women workers are having children below 

the age of 6 years. 
(vi) Any other facility/utility as may be required under the Contract. 

 
28.0 COORDINATION WITH OTHER AGENCIES 
  

Work shall be carried out in such a manner that the work of other agencies operating at the site is not 
hampered due to any action of the CONTRACTOR. Proper coordination with other agencies will be 
responsibility of the CONTRACTOR. In case of any dispute, the decision of Engineer-in-Charge shall be 
final and binding on the CONTRACTOR. 

 
29.0 CLEARANCE OF SITE ON COMPLETION 

 
Upon the issue of the taking-over certificate the Contractor shall clear away and remove from the part of 
the site to which such taking-over certificate relates all Contractors equipment, surplus material, rubbish 
and temporary work of every kind and leave such part of the site and works clean and in a workmanlike 
condition to the satisfaction of the Engineer-in-Charge. Provided that the Contractor shall be entitled to 
retain on site, until the end of the defects liability period, such materials, Contractors equipment and 
temporary works as are required by him for the purpose of fulfilling his obligations during the defects 
liability period. 

 
30.0 ABNORMALLY HIGH UNIT RATES (AHR ITEMS) 
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Clause No. 20.0 of GCC is modified to the following extent: 
 
“In item rate contract where the quoted rates for the items exceed 150% (One hundred fifty percent) of the 
Owner’s estimated rates, such items will be considered as Abnormally High Rates Items (AHR) and 
payment of AHR items beyond the contracted quantities shall be made at the least of the following rates: 
 

1. Rates as per SOR, quoted by the Contractor. 
2. Rate of the item, which shall be derived as follows: 

a)  Based on rates of machine and labour as available from the contract (which includes 
contractor’s supervision, profit, overheads and other expenses). 

b)  In case rates are not available in the contract, rates will be calculated based on 
prevailing market rates of machine, material and labour plus 15% (fifteen percent) to 
cover Contractor’s supervision profit, overhead & other expenses. 

 
31.0 BONUS FOR EARLY COMPLETION 

 

The Clause No. 27.3 of General Conditions of Contract shall not be applicable for this work. 
 

32.0 FINAL INSPECTION 
 

After completion of all tests as per specification the whole work will be subject to a final inspection to 
ensure that job has been completed as per requirement. If any defects noticed in the work attributable to 
CONTRACTOR, these shall be attended by the CONTRACTOR at his own cost, as and when they are 
brought to his notice by the EIL/ OWNER. EIL/ OWNER shall have the right to have these defects 
rectified at the risk and cost of the CONTRACTOR if he fails to attend to these defects immediately. 

 

33.0 TEST & INSPECTION OF SUPPLY ITEMS 
 

33.1 All inspection and tests on bought out items if any shall be made as required by specifications forming 
part of this contract. Various stages of inspection and testing shall be identified after receipt of Quality 
Assurance Programme from the contractor/manufacturer. 
 

33.2 Bidder shall be required to submit recent test certificates for the material being used in works from the 
recognised laboratories. These certificates should indicate all properties of the materials as required in 
relevant IS Standards or International Standards. Contractor shall also submit the test certificate with 
every batch of material supplied which will be approved by Engineer-in-Charge. 

 

33.3  Inspection calls shall be given for association of OWNER/EIL as per mutually agreed programme in 
prescribed proforma with 15 days margin, giving details of equipment and attaching relevant test 
certificates and internal inspection report of the contractor. All drawings, general arrangement and other 
contract drawings, specifications, catalogues etc. pertaining to equipment offered for inspection shall be 
got approved by OWNER/EIL final copies shall be made available to Owner/EIL before hand for 
undertaking inspection. The contractor shall ensure full and free access to the inspection engineer of 
Owner/EIL at the contractor or their sub-contractor's premises at any time during contract period to 
facilitate him to carry out inspection and testing assignments. 

 

33.4 The contractor/sub-contractor shall provide all instruments, tools, necessary testing and other inspection 
facilities to inspection engineer of Owner/EIL free of cost for carrying out inspection. 

 

33.5  Where facilities for testing do not exist in the Contractor's/sub-contractor's laboratories, samples and test 
pieces shall be drawn by the Contractor/ Sub-Contractor in presence of Inspection Engineer of 
OWNER/EIL and duly sealed by the later and sent for tests in Government approved Test House or any 
other testing laboratories approved by the Inspection Engineer at the Contractor's cost. 
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33.6 The Contractor shall comply with the instructions of the Inspection Engineer fully and with promptitude. 
 
33.7 The Contractor shall ensure that the equipment/assemblies/component of the plant and equipment 

required to be inspected are not assembled or dispatched before inspection. 
 

33.8 The Contractor shall ensure that the parts once rejected by the Inspection Engineer are  not used in 
the manufacture of the plant and equipment. Where parts rejected by the Inspection Engineer have been 
rectified or altered, such parts shall be segregated for separate inspection and approval, before being used 
in the work. 

 

33.9 On satisfactory completion of final inspection and testing, all accepted plant and equipment shall be 
stamped suitably and inspection Certificate shall be issued in requisite copies for all accepted items. For 
stage inspection and for rejected items, only inspection memo shall be issued indicating therein the 
details of observations and remarks. 

 

33.10 If Owner or its representative fails to inspect within 30 days after receipt of inspection notice, the 
Contractor may dispatch material on specific approval of Owner. All inspection and tests shall be made 
as required by the specifications forming part of this contract. Contractor shall advise EIL in writing at 
least fifteen days in advance of the date of final inspection/tests. Manufacturer’s inspection or testing 
certificates for equipment and materials supplied may be considered for acceptance, at the discretion of 
Engineer-in-Charge. All costs towards testing etc. shall be borne by the contractor within their quoted 
rates. 

 

34.0 MAKE OF MATERIALS 
 

Wherever an item is specified or described by a particular brand name, manufacturer or vendor, the 
specific item mentioned shall be for establishing type, function and quality desired. However final 
acceptance of equipment shall depend upon its conformity with the technical specification laid down in 
the bidding documents. The make of various materials should either be as specified in the Contract or 
should be as per EIL/Owner approved vendor list.  
 

35.0 COMPUTERIZED CONTRACTORS BILLING SYSTEM 
 

35.1 Without prejudice to stipulation in Terms and Conditions of Works Contract, Contractor should follow 
following billing system. 

 

35.2 The bills will be prepared by the Contractor on their own PCs as per the standard formats and 
codification scheme proposed by Owner/EIL. The Contractor will be provided with data entry software 
to capture the relevant billing data for subsequent processing. Contractor will submit these data to 
Owner/EIL in an electronic media along with the hard copy of the bill, necessary enclosures and 
documents. The Contractor will also ensure the correctness and consistency of data so entered with the 
hard copy of the bill submitted for payment. 

 

35.3 Owner/EIL will utilize these data for processing and verification of the contractor's bill and payment." 
 

36.0 UNDERGROUND AND OVERHEAD STRUCTURES 
 

The information to possible extent regarding existing structures/ overhead lines, existing pipelines and 
utilities are already indicated on alignment sheets. Over and above Contractor may encounter other 
structures/ pipelines/ OFC etc. that may not be appearing on alignment sheet, the Contractor is required 
to collect such information on his own before commencing the work. The Contractor shall execute the 
work in such a manner that the said structures, utilities, pipelines etc. are not disturbed or damaged, and 
shall indemnify and keep indemnified the Owner from and against any destruction thereof or damages 
thereto. 
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37.0 MECHANISED CONSTRUCTION 
37.1 Contractor shall without prejudice to his overall responsibility to execute and complete the work as per 

specifications and time schedule adopt as far as practicable, mechanized construction techniques for 
major site activities. Contractor agrees that he will deploy the required numbers and types of the plant & 
machinery applicable for different activities in consultation with the Engineer-in-charge during execution 
of works. 

 
37.2 Contractor further agrees that Contract price is inclusive of all the associated costs, which he may incur 

for actual mobilization, required in respect of use of mechanised construction techniques and that the 
Owner/Consultant in this regard shall entertain no claim whatsoever. 

 
38.0 CHECKING OF LEVELS 
 
38.1 The Contractor shall be responsible for checking levels, orientation plan of all foundations, foundation 

bolts, etc., well in advance of taking up the actual erection work and bring to the notice of Engineer-in-
Charge discrepancies, if any. In case of minor variations in levels etc. the Contractor shall carry out the 
necessary rectifications to the foundations within his quoted price.  

 
38.2  The Contractor shall also be responsible for checking with templates, wherever necessary, the disposition 

of foundation bolts with the corresponding bases of structure and shall effect rectifications, as directed, 
within his quoted rate. 

 
39.0 PRICE VARIATION FOR STRUCTURAL STEEL & REINFORCEMENT BAR 

 
The price variation shall be applicable on supply price of bulk steel material for site 
fabrication/construction for permanent incorporation in work i.e. for structural steel & Reinforcement 
Bar only: 
 

Vm = (IR x Q) x M - Mo 
    Mo 

Where,  
Vm  =  Variation in supply price of structural steel, Steel plates &                 
                    Reinforcement Bar 
 

IR   =  Rate of steel items (structural steel, Steel plates & Reinforcement                    
                    Bar) declared by SAIL on the due date of submission of bid. 
 

Q  =  Qty. of Structural Steel & Reinforcement Bar executed by Contractor &                    
                   certified by Engineer-In-Charge. 
 
Mo  =  All India Wholesale Price Index for Iron & Steel Commodity released by                     
                   Office of Economic Advisor to Govt. of India, Ministry of Commerce and  
                   Industry (as published by RBI) on the last date of submission of bid  
                   (including extension in the date if any). 
 
M  =  All India Wholesale Price Index for Iron & Steel Commodity released by             
                   Office of Economic Advisor to Govt. of India, Ministry of Commerce and  
                   Industry (as published by RBI) on the date of placement of Purchase  
                   Order to Material supplier. 
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The above price variations shall be applicable only for structural steel, steel plates & Reinforcement Bar 
(excluding chequered plate & gratings); for which purchase orders are placed within 75 % of original 
time schedule of the contract; reckoned from the date of issue of notification of award and brought to site 
within original time schedule of the contract. For the materials which are brought at site beyond the 
above time period, price variation clause shall not be applicable even if the purchase orders are placed 
within 75 % of original time schedule of the contract. 
 
The purchase orders for all items, for which price variation is applied, as mentioned above, shall be sent 
to Engineer-In-Charge immediately after placement of purchase order to the vendor, but not later than 7 
days after placement of such purchase order. 
 

40.0 CONDITIONS FOR ISSUE AND RECONCILIATION OF MATERIALS 
 
40.1 Free Issue Materials (FIM) if any shall be issued as per terms and conditions set forth in the General 

Conditions of Contract (GCC) and Annexure enclosed as Annexure-XII to SCC from Owner's stores or 
other issue points of Owner. 

 
40.2  Every month, Contractor shall submit an account for all materials issued by Owner in the proforma 

prescribed by the Engineer-in-Charge. On completion of work the Contractor shall submit “Material 
Appropriation Statement” for all materials issued by the Owner. 

 
40.3 Wherever materials are under Contractor’s scope of supply whether part or in full for any item of work 

covered under SOR, no allowances towards wastage/scrap etc. shall be accounted for. 
 
40.4 The conditions for issue of materials by OWNER and reconciliation of such materials shall be as per 

specification No. 7-82-0001 Rev. 0 attached herewith as Annexure-XII to these Special Conditions of 
Contract. This shall not be applicable for the materials supplied by CONTRACTOR. 

 
41.0 INSURANCES 
41.1 Owner will arrange Comprehensive Insurance policy covering Marine, Inland Transit Insurance (in 

India) and Site Erection/ Storage Insurance. However, Bidder shall carry and maintain any and all other 
Statutory Insurance(s) required under Indian laws and regulations, including Workmen Compensation 
Act/ Employee State Insurance/ Third Party Liabilities etc. and Insurances for their personnel engaged in 
performance of the work at Contractor’s own cost. 

 
41.2 Irrespective of work acceptance, the responsibility to maintain adequate insurance coverage at all times 

during the period of Contract shall be that of Contractor alone. Contractor’s failure in this regard shall not 
relieve him of any of his responsibilities and obligations under the contract. 

41.3 Contractor shall provide the Owner with a copy of all insurance policies and documents taken out by him 
in pursuance of the Contract. Such copies of documents shall be submitted to the Owner immediately 
upon the Contractor having taken such insurance coverage. Contractor shall also inform the Owner at 
least 60 (Sixty) days in advance regarding the expiry, cancellation and/or changes in any of such 
documents and ensure revalidation/renewal etc., as may be necessary well in time. 

 
 

42.0 GENERAL GUIDELINES DURING AND BEFORE ERECTION 
  

42.1 CONTRACTOR to study the equipment layout and his scope of work carefully and accordingly workout 
the erection sequence and execution methodology of various equipments and other facilities in the scope.  

42.2 Orientation of all foundation, elevations, lengths and disposition of anchor bolts and diameter of holes in 
the supports saddles shall be checked by contractor, well in advance. Minor rectifications including 
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chipping of foundations as the case may be shall be carried out at no extra cost by the Contractor after 
obtaining prior approval of the Engineer-in-charge. The Contractor shall also be provided with the 
necessary structural drawings and piping layouts etc. wherever required for reference. If a structural 
member needs to be dismantled, to facilitate the equipment erection, same shall be done by the 
Contractor after ensuring proper stability of main structure with prior permission of Engineer-in-charge. 
All such dismantled members shall be put in position back after the completion of equipment erection to 
satisfaction of Engineer-in-charge. 

42.3 CONTRACTOR to note that work of other agencies will not be kept under hold for the purpose of release 
of work front for equipment erection and other works in CONTRACTOR’s scope. 

 
42.4  A well planned and feasible erection sequence shall be developed by the CONTRACTOR in such a way 

that it results into NO HOLD on nearby equipments foundations/civil and structural works or erection of 
any facility. CONTRACTOR will identify and indicate clearly the detailed erection sequence of various 
equipments for review / approval of OWNER/ EIL on award of contract.  

 
42.5 The CONTRACTOR shall be responsible for organizing the lifting of the equipment in proper sequence 

so that orderly progress of the work is ensured and access routes for erecting the other 
equipments/facilities are kept open. 

 
42.6 CONTRACTOR to mobilize Cranes and other resources, as required, to meet the sequence/ schedule of 

completion at no extra cost to OWNER. 
 
42.7 Erection of equipments by any other means other than cranes is not acceptable. 
42.8 Detailed erection scheme for all critical equipments will be developed and submitted by the 

CONTRACTOR on award of work for approval of Engineer-in-charge at site. All the Cranes and lifting 
tackles are subjected to load testing at site / should have valid load test certificates. For the purpose of 
load testing of cranes, the CONTRACTOR will submit a “Procedure for Load Testing of Cranes” to the 
Engineer-in-Charge. The actual load testing shall be carried out in accordance with the procedure, as 
approved by the Engineer-in-Charge. The CONTRACTOR at no extra cost to OWNER will arrange 
required loads for load testing purpose. 

 
42.9  All lifting tackles to be used during erection shall be appropriately labelled/ stamped for their safe 

working loads. The safe working loads mentioned on labels/ stamping on lifting tackles will be as per the 
latest test certificates, which will be made available by CONTRACTOR (in original) before actual use of 
such lifting tackles at site. 

 
43.0 ACTION IN CASE OF SUBMISSION OF FALSE/FORGED DOCUMENT 

 
43.1 Bidder is required to furnish the complete and correct information/ documents required for evaluation of 

their bids, if the information/ documents forming basis of evaluation is found to be false/ forged, the 
same shall be considered adequate ground for rejection of bids and forfeiture of Earnest Money Deposit 
(Bid Security). 

43.2 In case, the information/ document furnished by the vendor/ contractor forming basis of evaluation of 
his bid is found to be false/ forged after the award of the contract, GAIL/ BCPL shall have full right to 
terminate the contract and get the remaining job executed at the risk & cost of such vendor/ contractor 
without any prejudice to other rights available to GAIL/ BCPL under the contract such as forfeiture of 
CPBG/ Security Deposit, withholding of payment etc. 

43.3 Incase this issue of submission of false document comes to the notice after execution of work, GAIL/ 
BCPL shall have full right to forfeit any amount due to the vendor/ contractor along with forfeiture of 
CPBG/ Security Deposit furnished by the vendor/ contractor. 
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43.4 Further, such bidder/ vendor/ contractor shall be put on Blacklist/ Holiday List of GAIL/ BCPL 

debarring them from future business with GAIL/ BCPL. 
 
44.0 Electrical Works 
44.1 Subject to provisions of the General Conditions of Contract, the in erection and tests as required under 

Indian Electricity Rules-1956 and prescribed in I.S.732 (Part-III)-1982 shall be conducted.  
 
44.2 All tests clearances and certificates required by the State Government authorities for energising/ 

commissioning the electrical system laid by the Contractor shall be obtained by the Contractor at his costs 
and initiative, for which the Contractor  shall perform such tests and undertake such rectification and/ or 
changes as may be required. 

 
44.3 The CONTRACTOR shall have a valid electrical contractor's license for working in Assam State. The 

Contractor shall furnish a copy of the same to Engineer-in-Charge before commencement of any electrical 
work or work pertaining to Electrical System. No electrical work or work pertaining to electrical 
system(s) shall be permitted to be executed without a valid Electrical Contractors License being produced 
by the CONTRACTOR. 

 
44.4 The Supervisors deployed by CONTRACTOR during Operation & Maintenance period shall have a valid 

supervisor’s license for Operation & Maintenance of 33 kv / 11 kv / 0.4 kv system. The Contractor shall 
furnish a copy of the same to Engineer-in- Charge before commencement of Operation & Maintenance 
work of Construction Power System. No Operation & Maintenance work shall be permitted to be 
executed without a valid supervisor’s license for 33 kv/ 11 kv/ 0.4 kv system being produced by the 
CONTRACTOR. 

 
45.0  SUPPLY OF STEEL & CEMENT 

 
The Contractor shall purchase Steel & Cement from manufacturers or their 
stockists as per the list attached as Appendix-XIII to SCC Part-B. 
 

46.0   Contractor should produce necessary EPF code before commencement of work.  

 

47.0 Contractor should produce necessary ESIC code before commencement of work or workmen who are 

not covered under ESI Act,the contractor should take appropriate Workmen Compensation Insuarance Policy 

and submit a copy of the same to BCPL. 
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SCOPE OF WORK 

 
 (ANNEXURE – I TO SCC) 

 

 
 

SCOPE OF WORK 

 

1.0 The scope of work in general includes scope of work specified in Technical Section and 
Schedule of Rates enclosed in Commercial Section of the Bidding Document. Further, it 
includes any other work not specifically mentioned but required to complete the work as 
per specifications, drawings and instructions of Engineer-in-Charge, which could be 
reasonably implied from the contents of the Bidding Document. 
 

2.0 Scope of work shall be read in conjunction with item description of Schedule of Rates and 
Contractor's scope shall include all activities of work specified in the item description of Schedule of 
Rates. 
 
Rates shall include all cost for the performance of the item considering all parts of the Bidding 
Document. In case any activity though specifically not covered in description of item under 
`Schedule of Rates' but is required to complete the work which could be reasonably implied/ 
inferred from the content of Bidding Document, the cost for carrying out such activity of work shall 
be deemed to be included in the item rate. 
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SCOPE OF SUPPLY 
(ANNEXURE – II TO SCC)) 

 

 

1.0 OWNER’S SCOPE OF SUPPLY 
 
1.1 Materials specifically listed under “Owners scope of supply” as mentioned in Technical/Job 

Specifications/ Schedule of rates enclosed with the bidding document. 
 

2.0 CONTRACTOR’S SCOPE OF SUPPLY 
 
2.1 The procurement and supply in sequence and at the appropriate time of all materials and 

consumables (other than those specifically mentioned as Owner’s supply as per Sr No 1.1 
above) required for completion of works in all respects as per drawings and specifications 
shall entirely be the Contractor’s responsibility.  

 
2.2  Materials supplied by the Contractor shall conform to tender specifications/IS standards and the 

contractor shall also fulfil the various requirements stipulated hereunder. 
 
2.2.1  Contractor shall furnish the manufacturer’s test certificates for the materials brought to Site. 
 
2.2.2 Statement of materials brought to the site shall be submitted to EIL/Owner and proper records as 

per instructions of the Engineer-in-Charge shall be maintained at Site. 
 
2.2.3 Contractor shall plan the material purchases and procure the materials in sufficient quantities in line 

with the progress schedule for the work. 
 

3.0 TESTS AFTER DELIVERY 
 

The Contractor shall get the materials brought to the Site tested periodically as decided by the 
Engineer-in-Charge. The cost of all the tests shall be borne by the Contractor. Materials which do not 
conform to relevant IS code or requirements of Technical Specifications after testing, shall be rejected 
and same shall be removed by the Contractor, within 24 Hrs from the construction site as per the 
instructions of the Engineer-in-Charge. Under no circumstances rejected materials shall be allowed 
to remain at the Site beyond stipulated period. 

 

4.0 REJECTION OF MATERIALS (Contractor’s supply materials) 
 

The Engineer-in-Charge may reject any materials supplied by the contractor not conforming to 
IS/ASTM specifications notwithstanding the Manufacturer’s Certificate. Any material which is 
considered defective by Engineer-in-Charge shall not be used and shall be promptly removed within 
24 hours from the SITE by the CONTRACTOR at his own expenses. 
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TIME SCHEDULE 
(ANNEXURE – III TO SCC) 

 
 
 
 

TIME SCHEDULE 
 

 

 
 
 
 
 
 
 
 
 
Note: 
 

1. The time of completion mentioned above shall be reckoned from 7 days of 
issue of Letter/ Fax of Intent (LOI/FOI) 
 

2.   The time indicated is for completing all the works in all respects as per specifications, 
codes, drawings and instructions of Engineer-in-Charge and submission of all reports 
as mentioned in the Technical Specifications. 

 
 

 

 
 
 
 
 
 

 
 
 
 

NAME OF WORK TIME SCHEDULE OF COMPLETION 
 

MISCELLANEOUS ELECTRICAL WORKS 
AT LEPETKATA, ASSAM FOR 
BRAHMAPUTRA PETROCHEMICAL 
COMPLEX PROJECT OF M/S BCPL, 
ASSAM 
 
(BIDDING DOCUMENT NO.:  

                 3 MONTHS 
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MEASUREMENT OF WORKS 
(ANNEXURE – IV TO SCC) 

 
1.0 GENERAL 
 

1.1 The mode of measurement shall be as per the details mentioned in this Annexure. 
 

1.2 In case of discrepancy between measurement of work specified in this Annexure, Standard 
Specification/ Job Specification, Schedule of Rates etc., precedence shall be given in following order: 

 
a) Measurement of works as per this Annexure of SCC. 
b) Measurement of works as mentioned in Standard Specification/Job Specification. 

 
c) Measurement of works in accordance with item description of relevant item mentioned in Schedule 

of Rates. 
 
d) In case the clarity is not in the above documents, then it shall be as per BIS and if it does not exist in 

BIS also, then Measurement of works shall be as decided by Engineer-in-Charge. 
 
1.3 Payment will be made on the basis of joint measurements taken by Contractor and certified by 

Engineer-in-Charge. 
 

1.4 Wherever work is executed based on instructions of Engineer-in-Charge or details are not adequate 
in the drawings, Contractor shall take physical measurements in the presence of Engineer-in-Charge. 

 
1.5  Measurements will be made on the basis of following units indicated in unit column of schedule of 

rates. 
a)  Weights MT or Kg 
b)  Length KM/M (Metre)/ CM (Centimetre)/ MM (Millimetre) 
c) Number No. 
d)  Volume Cu.M 
e)  Area Sq.M 
 

1.6  Wherever the unit of items has been indicated as lump sum, the payment shall be made on lump 
sum basis after completion of work and mode of measurement shall not be applicable for such items. 

 
2.0 GENERAL CIVIL AND STRUCTURAL WORKS 
 
2.1 The measurement of works as mentioned in the relevant Technical / Standard Specification shall be 

followed.  
3.0 ELECTRICAL WORKS 
3.1 The measurement of cable laying shall be made on the basis of length actually laid from lug to lug 

including length of loops provided. 
3.2 The weights mentioned in drawing or shipping list shall be the basis of payment. If mountings for 

panels etc are packed separately, their erection weights shall include all mountings. 

 



Page 101 of 148 

 

 
  

 

 

TERMS OF PAYMENT 
(ANNEXURE – V TO SCC) 

 
1.0 MOBILIZATION ADVANCE 
 
1.1 Mobilisation Advance if required by the CONTRACTOR shall be paid as follows: 
 
1.1.1 Recoverable interest bearing Mobilization Advance upto a maximum limit of 10% (ten percent) of the 

awarded Contract Value carrying an interest rate (medium item) at PLR charged by SBI (applicable as on 
date of award) plus 2% per annum on reducing balance, shall be paid to the Contractor, in the manner as 
given below: 

 
5% (Five Percent) of awarded Contract value shall be payable as Mobilization Advance 
after fulfilling the following formalities by the Contractor: 
 

a) Signing of Contract Agreement by the Contractor. 
b) Submission of Performance Contract Security as per provision of Clause No. 24.0 of 

General Conditions of Contract and valid up to 3 months from the date of completion of 
work. The clause no. 24.1 stands modified to this extent. 

c) Submission of a separate bank guarantee from a Nationalized/Scheduled Bank in 
proforma approved by OWNER, equivalent to 110% of the ‘Mobilisation Advance’ 
amount to be paid and kept valid up to completion of work. 

 
5% (Five Percent) of awarded Contract Value shall be payable on Construction of Site Office, 
Storage Shed, Fabrication Yard etc. and Mobilisation of equipments so as to start the work to the 
entire satisfaction of Engineer-in-Charge. 

 
1.1.2 The Mobilisation Advance together with the interest accrued, shall be recovered from each running 

account bill @ 12% of gross amount of Monthly R.A. Bill in such a manner that the total advance and 
interest accrued is recovered when approximately 80% of the contract value gets paid. Balance amount, if 
any, remaining un-recovered shall be deducted in full from the pre-final bill. However, the Contractor 
may opt for a higher percentage of recovery of Mobilisation Advance together with the interest accrued 
form their RA Bills. 

 
1.1.3 The Mobilization Advance paid to the Contractor shall be used for execution of this Contract only and the 

Contractor shall satisfy OWNER/ Engineer-in-Charge in this regard whenever required. If it is found that 
the said advance has been utilized by the Contractor in whole or part for any other purpose, OWNER 
may at its discretion forthwith recall the entire advance or such amount thereof as outstanding and 
without prejudice to any other right or remedy available to OWNER, recover the same by recourse to any 
Bank Guarantee. 

 
2.0 SECURED ADVANCE ON MATERIALS 
 
2.1 In case of items for complete works involving both supply and its erection, contractor may be allowed 

“Secured Advance” on the security of materials brought to site for execution of the contracted items of 
work to the extent of 75% of the value of materials which go into the completed works as assessed by the 
Engineer-in-Charge provided that the materials are of an imperishable nature and that formal agreement 
is drawn up with the contractor under which the Owner secures a lien on the materials and is safe 
guarded against loses due to the contractor postponing the execution of the work or to the improper 
storage &/or misuse of the materials and against the expenses entitled for their proper watch and safe 



Page 102 of 148 

 

 
  

 

 

custody. Recoveries of advances so made would from the running account bills for work done as the 
materials are used. The necessary deductions shall be made whenever the items of work in which they 
are used and billed Brahmaputra Cracker and Polymer Ltd ANNEXURE-V TO SCC for. The deductions shall be 
made in such a way that the entire advance is recovered upto the pre-final bill. 

3.0 ON ACCOUNT PAYMENTS 
Progress Payments shall be released to Contractor against monthly running account bills duly certified by 
Engineer-in-charge after affecting the necessary deductions/recovery of mobilisation advance including 
interest charges accrued thereon. The basis for payment against various items shall be below: 

 
3.1  Civil Works 
 

- 95% progressively on completion of work on pro rata basis. 
 

- 5% on completion of all works in all respects and acceptance by Engineer-in-charge. 
 

3.2 Structural Steel works 
 

- 5% on finalisation of quantities, plan and submission of approved fabrication drawings. 
- 55% on supply and acceptance of material at site. 
- 15% on fabrication. 
- 20% on erection, alignment, welding, painting etc. 
- 5% on completion of all work in all respects and acceptance by Engineer-in-charge. 
 

3.3  Electrical Works 
 

3.3.1 For Supply Items 
 

- 80% on receipt of material at site and inspection. 
- 10% on installation 
- 5% after successful completion and commissioning. 
- 5% on completion of all works in all respects and acceptance by Engineer-in-Charge. 

 
3.3.2 For Erection Items 
 

- 80% on completion of installation. 
- 15% on testing. 
- 5% on completion of works in all respects and acceptance by Engineer-in-Charge. 

 
3.3.3 For Items involving both Supply & Erection 
 

- 60% on receipt of material at site and inspection. 
- 20% after erection and alignment. 
- 15% after testing & commissioning 
- 5% on completion of all works in all respects and acceptance by Engineer-in-Charge. 

 
3.4 Painting Works 
 

- 65% after surface preparation & primer painting. 
- 30% after final painting. 
- 5% on completion of all works in all respects and acceptance by Engineer-in-charge. 
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3.5 For any other items not mentioned above 
 

- 95% progressively on completion of individual items of work. 
- 5% on completion of all works in all respects and acceptance by Engineer-in-charge. 

 
NOTE: 

1. The above progress payments are subject to deductions towards income tax, mobilisation advance 
and other deductions as applicable as per terms of the Contract. 
 

2. Further break-up of above payment terms, if deemed necessary for any progressive payment of 
individual items may be mutually arrived at by Engineer-in- Charge and Contractor. 

        ATTACHMENT-A 
ITEMS QUALIFYING FOR SECURED ADVANCE 

CATEGORY : 'A' 
 
ITEMS AGAINST WHICH SECURED ADVANCE CAN BE GRANTED 
 
A.1  Civil 
 

i) Finished Doors and windows. 
ii) Pipes and sanitary fittings of GI, CI, SCI and HCL. 
iii) M.S. Gratings, 
iv) Reinforcement bars 
v) Structural steel. 
vi) Anchor bolts. 
vii) Pre-coated GI Sheet/GI Sheet. 
 

A.2  Electrical 
 

i) Steel Conduit 
ii) G.I. Pipes 
iii) Switchgears (Other than oil filled) 
iv) Light poles (Steel) 
v) Cable Trays 
vi) Structural Steel 
vii) In Boxes/Control Gears/DB's/Receptacles 
viii) RCC Cable Ducts 
 

A.3  Mechanical 
 

i) Structural steel 
ii) Plates 
iii) Pipes/Pipe fittings 
iv) Gratings. 
v) Valves, Hydrants, monitors 
vi) Aluminium sheet 

 
A.4  Instrumentation 

i) Structural steel 
ii) M.S. Sheet/G.I. Sheets 
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iii) Prefabricated trays 
iv) Pipes/Tubes/fittings. 

CATEGORY : 'B' 
 
ITEMS AGAINST WHICH SECURED ADVANCE CAN BE MADE AFTER OBTAINING INSURANCE 
COVER FROM THE CONTRACTOR 
 
B.1 Civil 
 

i) Glazed tiles, terrazo tiles and similar articles. 
ii) Marble/Kota Stone/Granite slabs. 
iii) Asbestos cement products 
iv) Sanitary fittings and pipes of S.W. Porcelin and chinaware materials. 
v) Laminated/safety one way vision and Bullet proof glasses. 
vi) Paints, Varnishes, Distempers pigment, spirit. 
vii) Ceiling and false flooring frames and tiles etc. 
viii) PVC water storage tanks, PVC tiles, PVC water bar etc. 

 
B.2 Electrical 
 

i) Transformers 
ii) Switchgears (Oil filled) 
iii) L.T. & H.T. Cables 
iv) Fans 
v) Storage & Dry Batteries 
vi) Cable/Jointing/Termination Kits 
vii) Electric light fittings. 
viii) Flexible wires 
ix) PVC materials. 
x) Capacitor banks 

 
B.3 Mechanical 

i) Bitumen 
ii) Wrapping & Coating material 
iii) Primer/Paints 
iv) Foam/Foam seal material 
v) Guniting material 
vi) Insulation & Refractory materials other than bricks. 
 

B.4 Instrumentation 
 

i) SS/Copper Tubes 
ii) SS/Brass Compression fittings 
iii) Control/Signal Cables 
iv) Junction boxes/Marshalling boxes 
v) Control panels. 
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QUALITY ASSURANCE SYSTEM 
[ANNEXURE - VI TO SPECIAL CONDITIONS OF CONTRACT] 

 
 
 

(ATTACHED SEPARATELY STANDARD SPECIFICATION No. - 6-78-001, REV.0) 
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MINIMUM CONSTRUCTION MAN POWER 
 

(ANNEXURE – VII TO SCC) 
 
 
MINIMUM REQUIREMENT OF MANPOWER TO BE MOBILIZED BY THE CONTRACTOR DURING 
EXECUTION OF MISCELLANEOUS ELECTRICAL WORKS BCPL, PROJECT LEPETKATA,ASSAM. 
 

(BIDDING DOC. NO.  
 

 

 

1) The details of minimum manpower required to be mobilized by the contractor at peak to complete the 
work within schedule. Contractor is required to augment the above list with additional numbers/categories 
of personnel as required and/or as directed by Engineer-In charge to complete the work within the 
completion time schedule and quoted price. 

 

2) The Key Construction Personnel identified above shall be well qualified & having adequate relevant 
experience, as specified in document No. 9-1940-0001 Rev.1 enclosed as Annex-VIII to SCC in the 
bidding document. The other manpower shall also be qualified and experienced with their assigned work. 

 

3) CVs of key persons proposed to be deployed shall be submitted to Owner/Engineer-In-charge prior to 
their mobilization at site. The mobilization of key personnel shall be done at site subject to prior approval 
of their CVs by Owner/Engineer-In-charge. 

 

4)  Following manpower to be mobilized within 15 days of award of work 
RCM/Site-in-charge : 1 No 
Planning Engineer : 1 No 
QA/QC Manager : 1 No 
Safety officer  : 1 No 
Warehouse in-charge : 1 No 
 
 
       

    (STAMP & SIGNATURE OF BIDDER) 
 

S. 
NO. 

 

 
DESCRIPTION 

NOS. 
 

1.  
RCM/ SITE-IN-CHARGE/ RESIDENT 
ENGINEER 

1 

2.  
LEAD DISCIPLINE ENGINEER 
- ELECTRICAL  

2 
 

3.  LEAD QA/QC ENGINEER 1 

4.  LEAD PLANNING ENGINEER 1 

5.  
LEAD SAFETY OFFICER  1 

 

6.  W/H IN-CHARGE/ MATERIALS MANAGER  1 

7.  QUANTITY SURVEYOR  1 

8.  

DISCIPLINE ENGINEERS/ SUPERVISORS 
 
- CIVIL & STRUCTURAL  
- ELECTRICAL 
- STORE KEEPER 
- SAFETY 
 

 
 

1 
2+2 

1 
1 
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QUALIFICATION & EXPERIENCE 

REQUIREMENTS OF MANPOWER TO BE 

DEPLOYED AT SITE 

 

[ANNEXURE - VIII TO SPECIAL CONDITIONS OF CONTRACT] 
 
 

 
 
 
 
 

 (ATTACHED SEPARATELY DOCUMENT No- 9-1940-0001, REV. No-1) 
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MINIMUM CONSTRUCTION EQUIPMENT, 
TOOLS & TACKLES 

(ANNEXURE – IX TO SCC) 

 

MINIMUM REQUIREMENT OF EQUIPMENT TO BE MOBILIZED BY THE CONTRACTOR DURING 

EXECUTION OF MISC. ELECTRICAL WORKS FOR BCPL PROJECT, LEPETKATA, ASSAM. 
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SPEC. FOR HEALTH, SAFETY AND 

ENVIRONMENT MANAGEMENT, SAFETY 
MEASURES FOR ELECTRICAL 
INSTALLATION DURING CONSTRUCTION 

 
(ANNEXURE – X TO SPECIAL CONDITIONS OF CONTRACT] 

 
(ATTACHED SEPARATELY DOCUMENT No-6-82-0001, REV. 4) 
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OIL INDUSTRY SAFETY DIRECTORATE 
(OISD) GUILDLINES- 192 & 207 

(ANNEXURE – XI TO SPECIAL CONDITIONS OF CONTRACT) 

 
                (ATTACHED SEPARATELY DOCUMENT) 
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CONDITION FOR ISSUE AND 
RECONCILIATION OF MATERIALS  

(ANNEXURE – XII TO SPECIAL CONDITIONS OF CONTRACT) 

                

 

                 (ATTACHED SEPARATELY DOCUMENT) 
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LIST OF APPROVED MANUFACTURERS 

FOR TMT BARS, STRUCTURAL STEEL 
AND CEMENT 

 
(ANNEXURE –XIII TO SCC) 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 114 of 148 

 

 
  

 

 

LIST OF APPROVED MANUFACTURERS FOR TMT BARS, STRUCTURAL STEEL AND CEMENT: 
 
Contractor shall purchase Steel & Cement from following manufacturers or their stockists: 
 
a) TMT Bars  

 
1. Steel Authority of India Limited (SAIL) 
2. Rashtriya Ispat Nigam Limited (RINL) 
3. Tata Iron & Steel Company (TISCO) 
4. Essar Steel (Essar) 
5. Jindal Steel & Power Limited (Jindal) 
6. Shyam Steel Industries, Kolkata 
7. SRMB Udyog Lt, Kolkata. 
8. Usha Martin, Ranchi/Jamshedpur, 
9. Rathi Udyog Ltd, Ghaziabad. 
 

b) Structural Steel (including Plates) 
 

1. Steel Authority of India Limited (SAIL) 
2. Rashtriya Ispat Nigam Limited (RINL) 
3. Tata Iron & Steel Company (TISCO) 
4. Essar Steel (Essar) 
5. Jindal Steel & Power Limited (Jindal) 

 
c) Cement 

 

1. Associated Cement Companies Limited (ACCEPTABLE Cement) 
2. Ultratech Cement (L&T Cement / Aditya Birla Cement / Ultratech) 
3. Gujarat Ambuja Cements Limited (Gujarat Ambuja Cement) 
4. Shree Cement Limited ( Shree Ultra Cement/ Bangur Cement) 

5. Lafarge Cement India Limited (Lafarge Cement) 
6. Cement Corporation of India Limited (CCI Cement) 
7. Jaypee Cement Limited (Jaypee Cement) 
8. JK Lakshmi Cement Limited (JK Lakshmi Cement) 
9. Madras Cement Ltd (Ramco Group) 

 
Note: 
 
Any Contractor willing to supply material from Manufacturer other than listed above, shall submit the credentials 
of the manufacturer to RCM at project site as per company’s prescribed format furnishing documentary evidence 
for supply, performance, test certificates etc. along with list of executed works. However, the order for supply of 
such item(s) shall be placed by Contractor only after approval of the same by EIL/Owner based on project 
specific requirements. 

 
 

 

 

 

 

 

 

 

 



Page 115 of 148 

 

 
  

 

 

 

 

  

  

  
                       

           ANNEXURE A1 

 
 
 
DRAWING AND DATASHEET  

          

        ((AATTTTAACCHHEEDD  SSEEPPAARRAATTEELLYY))  
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           ANNEXURE A2 

 
 
 
   STANDARDS  

          

        ((AATTTTAACCHHEEDD  SSEEPPAARRAATTEELLYY))  
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           ANNEXURE A3 

 
 
 
  SPECIFICATION   

          

      ((AATTTTAACCHHEEDD  SSEEPPAARRAATTEELLYY))  
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                    SSEECCTTIIOONN  IIVV  

    

  

  

  

    GGEENNEERRAALL  CCOONNDDIITTIIOONNSS  OOFF  CCOONNTTRRAACCTT    

                  ((GGCCCC))  

                                                                                                

                BBCCPPLL  

  

      ((AATTTTAACCHHEEDD  SSEEPPAARRAATTEELLYY))  
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            SECTION V 

PREAMBLE TO SCHEDULE OF RATES 

 
1 Quoted rates should be as per Scope of Work. 

2 Bidders are required to quote the rates strictly as per the below SOR and not to use any 

other format. 

3 Rates should be quoted including all taxes & duties (including WCT if any as per 

applicable rules) except Service tax. 

4  Service tax & education cess (if any) shall paid extra at actual as per prevalent Govt. rules 

and evaluation of bid would be made accordingly. 

5 Quantities shown in the SOR is tentative which may increase or decrease. 

6 Bidders are advised not to mention rebate/discount separately, either in the SOR format or 

anywhere else in the offer. In case bidder(s) intend to offer any rebate / discount, they 

should include the same in the item rate(s) itself under the "SCHEDULE OF RATES 

(SOR)" and indicate the discounted unit rate(s) only. In the un-priced bid, bidder must 

mention as “QUOTED” in the SOR. 

7 In case, it is observed that any of the bidder(s) has/have mentioned discount/rebate 

separately, the same shall not be considered for evaluation. However, in the event of the 

bidder emerging as the lowest bidder, the discount/ rebate offered by the bidder shall be 

considered for award of work and the same will be conclusive and binding on the bidder. 

8 Contractor shall indicate total cenvatable service tax amount payable under the contract in 

the following format F-18 enclosed with SOR. However, if the services fall under the list 

of services defined in reverse charge mechanism, then the liability of deposition of service 

tax to the tax authority by the contractor and the owner shall be dealt in accordance with 

Notifications issued by Government of India from time to time. 

9 The bidder is free to quote any other rate of service Tax provided the same must be in line 

with the provisions of Service Tax Law in India. However, the bidder is requested to 

ensure applicability of quoted Service Tax as per nature of job before quoting and any 

difference payable on account of wrong Service rate shall be on the scope of the bidder. 

10 In case a bidder does not indicate the rate & amount of service tax in the prescribed format 

F-18 or makes any other statement (e.g. “NIL”, “Inclusive”, “Kept as Blank” ,extra at 

actual etc.), their quoted price shall be considered inclusive of service tax at the rate 

applicable at the time of bid opening (i e presently @ 12.36 %) and the job shall be 

awarded accordingly to the L-1 bidder after reduction of the applicable service tax amount 

ascertained in this regard.  

11 In case the bidder quotes any other rate which is less than prevailing rate as per service tax 

rules by virtue of any abatement/ exemption then the bidder shall make note of such 

abatement/ exemption in Format F-18, else their quoted price shall be evaluated after 
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loading of service tax at the rate applicable without any abatement (i. e. presently @ 12.36 

%), at the time of bid opening instead of lower rate of service tax as quoted by the bidder. 

12.  In case the applicable amount towards Service Tax as mentioned by the bidder is considered 

  for giving benefit  during evaluation of bid as stated above, the bidder must ensure to submit 

their invoice as per their declared applicable taxes & duties. If the bidder does not pass on the benefit to 

that extent to BCPL, the differential amount shall be deducted from their bill. 

13.   While quoting against the tender, bidder shall have the option to decide on the method of  

valuation prescribed under the service tax rules, i.e, either on actual service portion or 

deemed service portion. 

14.    Whether Service Tax is to be paid on actual service portion, the bidder(s) shall indicate the 

value for service portion on which the Service Tax is applicable. 

15.    Whether Service Tax is to be paid on deemed service portion as per percentage  prescribed, 

the bidder(s) shall indicate the percentage (presently 40%, 60% or 70%) of the gross works 

contract value on which Service Tax is applicable. 

16. Whether the bidder opts for paying Service Tax on deemed service portion, the gross works 

contract value or the purpose of payment of service tax shall mean the sum total of the gross 

amount charged for the works contract and the fair market value of all goods and services 

supplied in or in relation to the execution of the works contract, whether or not supplied under 

the same contract or any other contract. 

17. The fair market value of Free Issue Material (FIM) and services, wherever applicable, are 

indicated in the Bidding Documents. 

18. Bidders shall quote prices inclusive of all taxes and duties excluding service tax. In other 

words, the amount of service tax shall not be included by the bidders in their quoted price. 

However, bidders will indicate the details of applicable service tax as mentioned below along 

with the break-up of the service tax payable by him and service tax payable by Owner/BCPL as 

service recipient, if applicable, as per the reverse charge rule of service tax. 

19. In case a bidder does not provide any of the above requisite information, his bid will be 

evaluated with highest applicable rate of service tax (Presently 12.36%) on total value of works 

contract. 

20. Owner/BCPL will reimburse the service tax to the contractor at actual against submission of 

cenvatable invoices issued in accordance with service  tax Rules to enable Owner/BCPL to claim 

cenvat credit of service tax paid. In case any variation in the executed quantities, the amount on 

which the Service Tax is applicable shall be modified in same proportion. 

21. The benefit of Cenvat credit of service tax quoted in Format F-18 shall be considered for 

evaluation of bids. 

22.  The benefit of Cenvat credit of Excise Duty quoted in Format F-19 shall be considered for 

evaluation of bids. 


