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BRAHMAPUTRA CRACKER AND POLYMER LIMITED 
[A Government of India Enterprises] 

 

 

 

 

TENDER NO.: BCPL/DIB/C&P/SER/R/20140105/SD 

 

 

 

 

 

 
 

 

FOR 

 

 

OPEN DOMESTIC COMPETITIVE TENDER 

 

NAME OF SERVICE: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

          ASSISTANCE IN PRE-COMMISSIONING, 

COMMISSIONING & START UP OF DIFFERENT UNITS / 

SECTIONS AT LEPETKATA, GDU DULIAJAN AND GSU 

LAKWA FOR M/s. BRAHMAPUTRA CRACKER & 

POLYMER LIMITED, DIBRUGARH - ASSAM 

 

 

 

 

 
_______________________________________________________________________  

Regd.Office: Hotel Brahmaputra Ashok, M.G.Road, Guwahati-781001, Assam: Tel: 0361-2733554, 0361-2733556(Fax) 

Project Office: Administrative Building, P.O. Lepetkata, Dibrugarh - 786006 Tel: 0373- 2914611 

Project Execution office: 3
rd

 Floor, GTI; 24, Sector 16A; NOIDA 201 301: Tel: 0120 2513102 

www.bcplonline.co.in 
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CUT-OUT SLIP 

 

 
(OUTER ENVELOPE) 

 

DO NOT OPEN 
 

 

 

NAME OF SERVICE: ASSISTANCE IN PRE-COMMISSIONING, 

COMMISSIONING & START UP OF DIFFERENT UNITS / SECTIONS AT 

LEPETKATA, GDU DULIAJAN AND GSU LAKWA FOR M/s. BRAHMAPUTRA 

CRACKER & POLYMER LIMITED, DIBRUGARH - ASSAM 
 

 

 

  

 

 

 

TENDER NO.              : BCPL/DIB/C&P/SER/R/20130105/SD 

 

SUBMISSION DUE DATE : 01/08/2014 

& TIME 
 

 

 

 

 

FROM:    TO: 

 

Name:     DGM (C&P) 

Address:     ADMINISTRATIVE BUILDING 

     BCPL PROJECT SITE, LEPETKATA 

     DIBRUGARH-786006 

     ASSAM 

 

 

 

 

  

 

 
 

 

(To be pasted on the outer envelope containing “Priced”, “Unpriced” bids 
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REQUEST FOR QUOTATION (RFQ) 
 

 (Tender no.) BCPL/DIB/C&P/SER/R/20140105/SD 
 

Sealed Bid under single stage two envelop system is invited from bidders for the following service 

for BRAHMAPUTRA CRACKER & POLYMER LIMITED, AT LEPETKATA, DIBRUGARH, ASSAM. 
 

A) NAME OF WORK 

: 

 

ASSISTANCE IN PRE-COMMISSIONING, COMMISSIONING 

& START UP OF DIFFERENT UNITS / SECTIONS AT 

LEPETKATA, GDU DULIAJAN AND GSU LAKWA FOR M/s. 

BRAHMAPUTRA CRACKER & POLYMER LIMITED, 

DIBRUGARH – ASSAM. 

 
PART – A = COVERS ECU, GSU / C2+ RECOVERY. 

PART – B = COVERS IOP, OFFSITE, CPP, GDU, PPU & LLDPE. 

B) CONTRACT PERIOD : 12 (Twelve) MONTHS 

C) BIDDING DOCUMENT ON 

SALE 
: From 18/07/2014 – 01/08/2014 

D) BIDDING DOCUMENT FEE               

(NON REFUNDABLE) 
: 
`̀̀̀....    5,000/- (in favour of “Brahmaputra Cracker & Polymer ltd.”, 

payable at Dibrugarh (Assam) 

However, PSUs, MSE are exempted from payment of tender fee. 

E) EARNEST MONEY DEPOSIT : 

For Part A -    `. `. `. `. 10,90,000/- 

For Part B -    `. `. `. `. 10,74,000/- 

For Part A & B - `̀̀̀. 21,64,000/- 
(in favour of “Brahmaputra Cracker & Polymer ltd.”, payable at 

Dibrugarh (Assam) 

However, PSUs, MSE are exempted from payment of tender fee. 

F) PRE-BID CONFERENCE : 
AT. 15.00 Hrs on 26/07/2014, in ADMINISTRATIVE BUILDING 

BCPL office at Dibrugarh. 

G) DATE & TIME FOR RECEIPT 

OF BID 
: 01/08/2014 up to 14.30 Hrs. 

H) DATE & TIME FOR OPENING 

OF BID 
: 01/08/2014 at 15.00 Hrs. in the presence of bidder’s 

representatives if they present. 

I) 
PLACE & SUBMISSION OF 

BID 
: 

DGM (C&P),  

ADMINISTRATIVE BUILDING, BCPL PROJECT SITE 

PO – BARBARUAH, LEPETKATA-786006 

DIBRUGARH, ASSAM 

Exhibit A, Check list for submission of documents, Form I (Annual Turnover), Form II (FINANCIAL 

SITUATION), ACKNOWLEDGEMENT CUM CONSENT LETTER from Page no. 15 to 25 must be filled up 

indicating entire details as enquired. 

 

 

The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted in 

the form of crossed Bank Demand Draft drawn on any Nationalized/Scheduled bank in favour 

of Brahmaputra Cracker & Polymer Limited, payable at Dibrugarh, Assam. Alternatively, 

Earnest Money deposit may also be submitted through Bank Guarantee from any Indian 
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Scheduled Bank or a branch of an International Bank situated in India and registered with 

Reserve Bank of India as scheduled foreign bank in the proforma attached with the Tender 

Document. However, other than the Nationalized Indian Banks, the banks whose BGs are 

furnished must be commercial banks having net worth in excess of `. 100 Crores and a 

declaration to this effect should be made by such commercial bank either in the bank 

guarantee itself or separately on a letter head.  
 

 

The complete bidding document is also available on the website of GAIL 

(www.gailtenders.in) and BCPL (www.bcplonline.co.in) & CPP Portal, bidders and desirous to 

submit their bid on the basis of downloaded document shall pay cost of bidding document by 

crossed demand draft in favour of Brahmaputra Cracker & Polymer Limited, payable at 

Dibrugarh (Assam) along with the Techno-Commercial Bid, failing which their bid shall not be 

considered for opening/evaluation. Bids are also available for sale at the office of DGM, C&P 

department as per the date mentioned above.  
 

 

 

SUBMISSION OF BIDS:  
 

 The Bid shall be submitted in the following manner in separately sealed envelopes duly super 

scribed: 

a) PART – I : TECHNICAL AND UNPRICED COMMERCIAL PART 

b) PART – II: PRICE PART 

PART – I of the bid shall contain the following: 

a) Bid/Offer in hard copy as per the requirement of the Bidding Document duly signed and 

stamped on each page.  

b) Master Index enclosed with Request for Quotation duly signed and stamped by the 

bidders in token of having received and read all parts of bidding documents and having 

accepted and considered the same in preparing and submitting the bid. 

c) Earnest Money deposit as specified in Instructions to Bidders (ITB) 

PART – II of the bid shall contain the following: 

Bidder shall fill price in Schedule of Prices. In this part of bid, the bidder shall not 

stipulate any conditions. There shall not be any over writing. 
 

BIDDERS ELIGIBILITY CRITERIA FOR THIS TENDER WILL BE AS UNDER: 

Bidder can quote for Part-A or Part – B or for both the parts, accordingly they have 

to fulfill / qualify the Bidder evaluation criteria mentioned in the tender document 

under the clause BIDDER EVALUATION CRITERIA (BEC). 

a) TECHNICAL CRITERIA: 
 

 

The bidder must have completed at least one single work order/contract of executed value not less 

than value mentioned below for providing any one of following jobs:- 

 

i) “Mechanical Maintenance Jobs” 

 

And /or 

 

ii) “Mechanical Jobs during post construction / pre-commissioning / commissioning / 

shutdown/ annual turnaround”  

 

And/or 
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iii)  Process plant O&M (operation and maintenance) jobs in a Petrochemical Plant/ 

Fertilizer Plant / Petroleum Refinery/Chemical Plant / Power Plant/Gas Processing 

Complex / LPG Plant/ Offshore Platform in the preceding 07 years prior to the final 

due date of bid submission. 
 

SL. 

NO. 
SOR DETAILS 

MINIMUM QUALIFYING VALUE OF SINGLE 

WORK ORDER / CONTRACT OF EXECUTED 

VALUE 

1 QUOTED FOR PART – A Rs. 268 Lakhs 

2 QUOTED FOR PART – B  Rs. 268 Lakhs 

3 QUOTED FOR PART – A & B  Rs. 536 Lakhs 
 

 

Notes: 1.  Bidders quoting for either Part A or Part B and furnishing atleast one single work order having 

value not less than Rs. 268 Lakhs shall qualify for that part only, subject to meeting other 

qualifying criteria.  

 

2.  Bidders quoting for both Parts A and B, but furnishing atleast one single work order having 

value less than Rs. 536 Lakhs but greater than Rs. 268 Lakhs, shall be eligible for award of 

work for only one part on least cost basis to BCPL, subject to meeting other qualifying 

criteria. 

 

3.  Bidder quoting for both Parts A & B, but furnishing atleast one single work   order having 

value not less than Rs. 536 Lakhs shall be eligible for award of work for both the parts 

subject to meeting other qualifying criteria. However the award will be on consideration of 

least cost basis as a whole to BCPL.    
 

 

The Experience acquired by a bidder as a sub-contractor can also be considered for qualifying 

the experience criteria of BEC. In such cases, bidder shall be required to furnish the following 

documents in support of meeting the “Bid Evaluation Criteria”.  
 

*    Copy of work order along with SOR issued by Main Contractor. 

 

** Copies of Completion Certificate from the end user/owner and also from the main 

contractor separately. The Completion Certificate shall have details like work order 

no./date, brief scope of work, ordered and executed value of the job, completion date 

etc. 
 

• In case of running contract and contract value executed till one day prior to the due 

date of submission is equal to or more than minimum prescribed value as mentioned 

above, such experience will also be taken into consideration provided that the bidder 

has submitted work completion certificate to this effect issued by end user/owner 

along with the order copies. 
 

• Along with techno-commercial bid, the bidder must submit the proof of experience by 

providing the copy of work order and its completion/execution certificates issued by 

end user. The completion certificate must contain the reference of work order no., 
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completed / executed value and actual date of completion of work (if order is 

completed). 

 

• A Job completed by a bidder for its own plant/projects cannot be considered as 

experience for the purpose of meeting BEC of the tender. However, jobs completed 

for Subsidiary / Fellow subsidiary / Holding company will be considered as experience 

for the purpose of meeting BEC subject to submission of tax paid invoice (s) duly 

certified by Statutory Auditor of the bidder towards payments of statutory tax in 

support of the job completed for Subsidiary/Fellow subsidiary/ Holding company. Such 

bidders to submit these documents in addition to the documents specified to meet 

BEC. 

 

• However bids of Joint venture / consortium are not acceptable. 

 
All document(s) in support of Technical Criteria of Bid Evaluation Criteria (BEC) (i.e., Work order & 

completion / execution certificate) to be furnished by the bidders, shall necessarily to be certified /attested 

by Chartered Engineer and notary public with legible stamp. 
 
 

b) FINANCIAL CRITERIA: 
 

 

i) The annual turnover of the bidder should be at least value as mentioned in any one 

of the preceding three financial years. 

 

SL. 

NO. 
SOR DETAILS ANNUAL TURNOVER 

1 QUOTED FOR PART – A Rs. 268 Lacs 

2 QUOTED FOR PART – B Rs. 268 Lacs 

3 QUOTED FOR PART – A & B Rs. 536 Lacs 

 

ii) The financial Net Worth of the bidder should be positive as per the latest Audited 

Financial Statement. 
 

iii) The bidder should have working capital of minimum value as mentioned below as 

per the latest audited financial year. 
 

SL. 

No. 
SOR DETAILS WORKING CAPITAL 

01. QUOTED FOR PART – A Rs. 54 Lacs 

02. QUOTED FOR PART – B Rs. 54 Lacs 

03. QUOTED FOR PART – A & B Rs. 108  Lacs 

 

Notes: 1. Bidder quoting for both the parts (A and B) but qualifying the above stated financial criteria 

only for one part (i.e, either Part - A or Part - B), such bidder shall be eligible for award of 

work for only one part on least coast basis to BCPL, subject to meeting other BEC criteria. 
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The Bidder shall submit “Details of Financial Capability of Bidder” in the prescribed format (Annexure – Z) 

duly signed and stamped by Chartered Accountant. 

 

If the working capital of the bidder is less than value required above, then the bidder should 

supplement this with a letter from their bank, having net worth not less than Rs.100 Cr. 

confirming the availability of line of credit for the value as indicated above. 
Further, copy of full audited annual financial statements submitted in bid shall be duly certified /attested by 

notary public with legible stamp. 

 
 

• In case, the due date for bid submission is up to 30th September of the relevant 

financial year and audited financial results of immediate 3 preceding financial year 

being not available, the bidder has an option to submit the audited financial results of 

three years immediately prior to relevant financial year. Wherever, the bid closing 

date is after 30th September of the relevant financial year, bidder has to compulsorily 

submit the audited financial results of immediate preceding three financial years. 

Similarly, for above requirement of “Financial Situation”: In case of tenders having the 

bid closing date up to 30th September of the relevant financial year and audited 

financial results of immediate preceding financial year is not available, in such a case 

the audited financial results of the year immediately prior to that relevant financial 

year will be considered as last financial year for “Net Worth” and “Working Capital” 

calculations as specified in Financial BEC. Wherever, the bid closing date is after 30th 

September of the relevant financial year, bidder has to compulsorily submit the 

audited financial results for the immediate preceding financial year. 
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Annexure_ Z 

FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR FINANCIAL CAPABILITY OF THE BIDDER 

We have verified the Annual Accounts and other relevant records of 

M/s………………………………………………. (Name of the bidder) and certify the following 

A. ANNUAL TURNOVER OF LAST 3 YEARS: 

YEAR AMOUNT(CURRENCY) Rs. 

Year1:  

Year2:  

Year3:  

B. FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR: 

DESCRIPTION 
YEAR 

AMOUNT(CURRENCY) Rs. 

1.Current Assets  

2.Current Liabilities  

3.Working Capital (Current Assets-Current 

liabilities) 

 

4.Net Worth (Paid up share capital and free 

reserves & Surplus) 

 

Name of Audit Firm:                                                      [Signature of Authorized 

Signatory] 

Chartered Accountant     Name: 

Date       Designation: 

        Seal: 

        Membership no. 
Instructions: 

1. The financial year would be the same as one normally followed by the bidder for its Annual Report. 

2. The bidder shall provide the Audited annual financial statements as required for this Tender document. Failure 

to do so would result in the Proposal being considered as non responsive. 

3. For the purpose of this Tender document .(i)Annual Turnover shall be “sale value/Operating Income “(ii)Working 

Capital shall be “Current  Assets less Current  liabilities “ and (iii) Net Worth shall be “Paid up share capital and 

Free Reserves & Surplus” 

4. For above requirement of “Annual Turnover”: In case, the due date for bid submission is up to 30th September 

of the relevant financial year and audited financial results of immediate 3 preceding financial year being not 

available, the bidder has an option to submit the audited financial results of three years immediately prior to 

relevant financial year. Wherever, the bid closing date is after 30th September of the relevant financial year, 

bidder has to compulsorily submit the audited financial results of immediate preceding three financial years. 

Similarly, for above requirement of “Financial Situation”: In case of tenders having the bid closing date up to 30
th

 

September of the relevant financial year and audited financial results of immediate preceding financial year is 

not available, in such a case the audited financial results of the year immediately prior to that relevant financial 

year will be considered as last financial year for “Net Worth” and “Working Capital” calculations as specified in 

Financial BEC. Wherever, the bid closing date is after 30th September of the relevant financial year, bidder has 

to compulsorily submit the audited financial results for the immediate preceding financial year 

 

5. If bidder not submitting financial results of the immediate preceding financial year here the bid due date is up to 

30th September, must confirm following: 

 

  

“Audited financial results of immediate preceding 

financial year is not available”. 

Confirmed {                  } 
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(FORMAT FOR CERTIFICATE FROM BANK IF BIDDER’S WORKING CAPITAL IS INADEQUATE) 

  (To be provided on Bank’s letter head) 

 

Bidder’s Name:                                                                                Date: 

Tender No.: 

 

To 

Brahmaputra Cracker and   Polymer Limited  

Lepetkata , Dibrugarh-786006 

 

Dear Sir, 

 

Certified that M/s…………………………………….(Name of the bidder with address) is an existing customer 

of our Bank. 

It is confirmed that against tender No: _________________________ dated……………. 

…………………………..2014 for ………………………………………………………………………………”name of job/supply) , 

M/s………………………………………………………(Name of the Bank with address) confirms availability of line 

of credit to M/s…………………………(Name of the bidder) for at least an amount of 

Rs………………………………Lakh for a period till completion of the said job (if awarded.)  

 

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores. 

 

       Yours truly 

                                                                For…………………………………… 

 

 

 

 

(Authorized signatory) 

Name of the signatory    : 

Designation: 
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EVALUATION METHODOLOGY:- 
 

c) Evaluation & Comparison of bids 

 

1. The bidder can quote for SOR Part A or SOR Part B or Both SOR Parts (A and B), subject 

to meeting of BEC, EMD and other criteria. The total prices for complete scope of 

services in SOR Part-A & SOR Part-B separately [(i.e. on SOR wise basis AND not on 

overall basis combining (SOR A + B)] exclusive of Service Tax shall be taken into 

consideration. Order shall be finalized on least cost to BCPL as under: 

 

2. (i) If a bidder qualifies for the both parts (i.e. Part A+B) and happens to be L1 for both 

parts, order shall be issued to such bidder for both SORs. 

 

(ii) If a bidder happens to be L1 for both parts and qualifies for only one Part as per 

BEC, order shall be   issued to such bidder on least cost basis to BCPL for one part only. 

Once certain part is awarded to such LI bidder, the bidder ceases to be lowest bidder 

for other part.  

 

(iii) In case of tie between bidders, job shall be awarded to the bidder having higher 

turnover in FY 2012-13. 

 

 

A job executed by a bidder for its own plant/ projects cannot be considered as experience 

for the purpose of meeting requirement of BQC as mentioned above. However, jobs 

executed for Subsidiary/Fellow subsidiary/ Holding company will be considered as experience 

for the purpose of meeting BQC subject to submission of tax paid invoice(s) duly certified by 

Statutory Auditor of the bidder towards payments of statutory tax in support of the job 

executed for Subsidiary/Fellow subsidiary/Holding company. Such bidders shall submit these 

documents in addition to the documents specified in the BEC. 

 

BCPL reserves the right to complete the evaluation based on the details furnished without 

seeking and additional information. 

 

SUBMISSION OF ATTESTED COPIES OF CERTIFICATES / DOCUMENTARY EVIDENCES  

The bidders are required to submit the copies of all certificates/documentary evidences as 

mentioned above duly attested by Gazetted Officer/notarized/ Chartered Engineer and 

notary public with legible stamp/ Chartered Accountant towards the proof of meeting the 

Bid Evaluation Criteria (BEC) as stated above: 

• Attested copies of all the relevant documents viz.  Work Order(s), Execution/completion 

Certificate(s), Annual Report / Balance Sheet and Profit & Loss Account and other 

documents as mentioned in Exhibit ‘A’. 

• Attested copy (ies) of partnership deed (in case of partnership firm) and power of attorney. 

• Attested copy of P. F. certificate.  

• Attested copy of PAN Card. 

• Affidavit (on non-judicial stamp paper) duly notarized, as per clause no. 38.2 of Special 

conditions of Contract Part–A.                                                                                                                 

• An undertaking (by the bidders who quotes by down loading the tender from web site) on 

their letter head stating that “The contents of the Tender Document have not been 
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modified or altered by M/s ………… (Name of the bidder with complete address).  In case, it 

is found that the tender document has been modified / altered by the bidder, the bid 

submitted by the M/s ………… (Name of the bidder) shall be liable for rejection”. 

 

Please note that this is a zero deviation tender. Bidders are advised to strictly confirm 

compliance to tender conditions and not to stipulate any deviation / conditions in their 

offer. Subsequent to bid submission, BCPL will not seek confirmations / clarifications and 

any bid(s) not in line with tender conditions shall be liable for rejection. Bidders are also 

requested to submit the documents / confirmations strictly as per the check list enclosed in 

the tender document. 
 

 

Bids complete in all respect must reach this office not later than 14.30 hrs on the notified 

date of closing of the tender. Bidder who purchased the bids prior to Pre-bid will be given 

preference for queries & bidders should send the queries to the undersigned in email 

sdutta@bcplindia.co.in on or before 2 days before the pre-bid meeting. 

 

All out-station bids, if sent by post, should be sent under registered cover. Any excuse 

regarding late delivery of bid due to any reason whatsoever will not be entertained. 
 

Bidders may depute their authorized representative to attend the bid opening. Bidders 

selected for opening of their priced bid shall be informed about the date and time of price bid 

opening. 
 

Any change in bid after due date of submission of tender will not be considered. 

Bidders are advised in their own interest to ensure that their bids reach this office well before 

the closing date and time of the tender as the bids received after the closing date and time of 

the tender will not be considered. 
 

Please confirm that you have received the tender document and will be quoting for the 

tender items/jobs. In case you are not quoting for the same, please return complete set of 

tender documents. 
 

The Bidder is required to submit the bid along with their covering letter under letter head 

disclosing the name and designation of authorized person signing the bid, complete postal 

address of firm / company, telephone no., fax no., e-mail etc. 
 

 
 

ORDER OF PRECEDENCE: 

In case of an irreconcilable conflict between SOR,  RFQ Covering Letter, Instruction to Bidders, 

Special conditions of contracts & General conditions of contracts the following shall prevail to the 

extent of such irreconcilable conflict in the order of precedence: 

a) SOR 

b) RFQ Covering Letter 

c) Instruction to Bidders 

d) Special conditions of contracts (Part B) 

e) Special conditions of contracts (Part A) 

f) General conditions of contracts 
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You are requested to depute your representative along with authorization letter at the time of bid 

opening.  

 

        Thanking you, 

 

 
 

     SAMRAT DUTTA 

  DY. MANAGER (CONTRACTS & PROCUREMENT) 

       For BRAHMAPUTRA CRACKER & POLYMER LIMITED, 

                                                            sdutta@bcplindia.co.in 

                                                                      0373-2914635/11 
NOTE:  

1. Bidders are requested to fill all the Annexure as enclosed in the tender documents. 

2. Bidders must sign & stamp on each page of tender document. 
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EXHIBIT ‘A’ 

CONFIRMATION OF BIDDERS FOR MEETING BEC AND OTHER REQUIREMENTS OF TENDER 

NAME OF WORK 

 

: ASSISTANCE IN PRE-COMMISSIONING, COMMISSIONING & START 

UP OF DIFFERENT UNITS / SECTIONS AT LEPETKATA, GDU DULIAJAN 

AND GSU LAKWA FOR M/s. BRAHMAPUTRA CRACKER & POLYMER 

LIMITED, DIBRUGARH - ASSAM 

 

TENDER NO: BCPL/DIB/C&P/SER/R/20130139/SD 
                     

SN TENDER REQUIREMENT BIDDER’S REPLY / CONFIRMATION 

1 

PART A- : (PRE-COMMISSIONING, 

COMMISSIONING & START UP OF ECU 

AND GSU /   C2+ RECOVERY AT 

LEPETKATA) 

PART B- : (PRE-COMMISSIONING, 

COMMISSIONING & START UP OF IOP, 

OFFSITE &  CPP AT LEPETKATA GDU-

DULIAJAN & GSU-LAKWA & PPU & 

LLDPE AT LEPETKATA). 
 

1.0 TECHNICAL CRITERIA: 
 

The bidder must have completed at least one 

single work order/contract of executed value not 

less than value mentioned below for providing 

any one of following jobs:- 

i)  “Mechanical Maintenance Jobs” 

And /or 

ii) “Mechanical Jobs during post construction / 

pre-commissioning / commissioning / 

shutdown/ annual turnaround”  

And/or 

iii) Process plant O&M (operation and 

maintenance) jobs in a Petrochemical Plant/ 

Fertilizer Plant / Petroleum Refinery/Chemical 

Plant / Power Plant/Gas Processing Complex / 

LPG Plant/ Offshore Platform in the preceding 07 

years prior to the final due date of bid 

submission. 

 

SOR DETAILS 

MINIMUM QUALIFYING 

VALUE OF SINGLE WORK 

ORDER / CONTRACT OF 

EXECUTED VALUE 

QUOTED FOR PART – A Rs. 268 Lakhs 

QUOTED FOR PART – B  Rs. 268 Lakhs 

QUOTED FOR PART – A & 

B 

 Rs. 536 Lakhs 

 

 

QUOTED FOR – A (YES / NO) 

QUOTED FOR – B (YES / NO) 

QUOTED FOR A & B (YES / NO) 

 

1. a) WO details, subject, date:-

_____________________________________

_____________________________________

_____________________________________ 

 

b)Value:-_____________________________ 

 

c)Completion certificate mentioning 

reference no., date & value:-

_____________________________________

_____________________________________

_____________________________________ 

 

d)Certified/attested by Chartered Engineer 

and notary public with legible stamp:-

___________________________________ 

 

e) Whether under sub-contract__________ 

 

f) If under sub-contract, completion 

certificate from end user 

details______________________________ 

  

THIS WORK ORDER IS TO BE CONSIDERED 

FOR PART_____. 

 

 

2 a) WO details, subject, date:-

_____________________________________

_____________________________________

_____________________________________ 

 

b)Value:-_____________________________ 

 

c)Completion certificate mentioning 

reference no., date & value:-

_____________________________________

_____________________________________

_____________________________________ 
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Notes: 1.  Bidders quoting for either Part A or 

Part B and furnishing atleast one 

single work order having value not 

less than Rs. 268 Lakhs shall qualify 

for that part only, subject to meeting 

other qualifying criteria.  

 

2.  Bidders quoting for both Parts A and B 

and furnishing atleast one single 

work order having value less than Rs. 

536 Lakhs but greater than Rs. 268 

Lakhs, shall be eligible for award of 

work for only one part on least cost 

basis to BCPL, subject to meeting 

other qualifying criteria. 

 

3.  Bidder quoting for both Parts A & B 

and furnishing atleast one single 

work   order having value not less 

than Rs. 536 Lakhs shall be eligible 

for award of work for both the parts 

subject to meeting other qualifying 

criteria. However the award will be 

on consideration of least cost basis as 

a whole to BCPL.    

The Experience acquired by a bidder as a sub-

contractor can also be considered for qualifying 

the experience criteria of BEC. In such cases, 

bidder shall be required to furnish the following 

documents in support of meeting the “Bid 

Evaluation Criteria”.  
 

*  Copy of work order along with SOR issued by    

Main Contractor. 

** Copies of Completion Certificate from the end 

user/owner and also from the main 

contractor separately. The Completion 

Certificate shall have details like work order 

no./date, brief scope of work, ordered and 

executed value of the job, completion date 

etc. 
 

• In case of running contract and contract 

value executed till one day prior to the 

due date of submission is equal to or more 

than minimum prescribed value as 

mentioned above, such experience will 

also be taken into consideration provided 

that the bidder has submitted work 

completion certificate to this effect issued 

by end user/owner along with the order 

copies. 

 

 

d)Certified/attested by Chartered Engineer 

and notary public with legible stamp:-

___________________________________ 

 

e) Whether under sub-contract__________ 

 

f) If under sub-contract, completion 

certificate from end user 

details______________________________ 

  

THIS WORK ORDER IS TO BE CONSIDERED 

FOR PART_____. 

 

3. a) WO details, subject, date:-

_____________________________________

_____________________________________

_____________________________________ 

 

b)Value:-_____________________________ 

 

c)Completion certificate mentioning 

reference no., date & value:-

_____________________________________

_____________________________________

_____________________________________ 

 

d)Certified/attested by Chartered Engineer 

and notary public with legible stamp:-

___________________________________ 

 

e) Whether under sub-contract__________ 

 

f) If under sub-contract, completion 

certificate from end user reference no., date 

& value ______________________________ 

  

THIS WORK ORDER IS TO BE CONSIDERED 

FOR PART_____. 

 

4.a) WO details, subject, date:-

_____________________________________

_____________________________________

_____________________________________ 

 

b)Value:-_____________________________ 

 

c)Completion certificate mentioning 

reference no., date & value:-

_____________________________________

_____________________________________

_____________________________________ 

 

d)Certified/attested by Chartered Engineer 

and notary public with legible stamp:-

___________________________________ 

 

e)Whether under sub-contract__________ 
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•  Along with techno-commercial bid, the 

bidder must submit the proof of 

experience by providing the copy of work 

order and its completion/execution 

certificates issued by end user. The 

completion certificate must contain the 

reference of work order no., completed / 

executed value and actual date of 

completion of work (if order is 

completed). 
 

•  A Job completed by a bidder for its own 

plant/projects cannot be considered as 

experience for the purpose of meeting 

BEC of the tender. However, jobs 

completed for Subsidiary / Fellow 

subsidiary / Holding company will be 

considered as experience for the purpose 

of meeting BEC subject to submission of 

tax paid invoice (s) duly certified by 

Statutory Auditor of the bidder towards 

payments of statutory tax in support of 

the job completed for Subsidiary/Fellow 

subsidiary/ Holding company. Such 

bidders to submit these documents in 

addition to the documents specified to 

meet BEC. 
 

•  However bids of Joint venture / 

consortium are not acceptable. 

All document(s) in support of Technical Criteria 

of Bid Evaluation Criteria (BEC) (i.e., Work order 

& completion / execution certificate) to be 

furnished by the bidders, shall necessarily to be 

certified /attested by Chartered Engineer and 

notary public with legible stamp. 

 

f) If under sub-contract, completion 

certificate from end user reference no., date 

& value ______________________________ 

  

THIS WORK ORDER IS TO BE CONSIDERED 

FOR PART_____. 

 

 

 

 

 

2 

2.0 FINANCIAL CRITERIA: 

 

1)The annual turnover of the bidder should 

be at least value as mentioned in any one of 

the preceding three financial years.  

SOR DETAILS ANNUAL TURNOVER 

QUOTED FOR PART – 

A 
Rs. 268 Lacs 

QUOTED FOR PART – 

B 
Rs. 268 Lacs 

QUOTED FOR PART – 

A & B 
Rs. 536 Lacs 

 

 

 

1)________________________________

_________________________________

_________________________________

_________________________________

_________________________________

_________________________________

_________________________________

_________________________________

_________________________________

_________________________________

________________________________ 
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2)The financial Net Worth of the bidder 

should be positive as per the latest Audited 

Financial Statement.  
 

3)The bidder should have working capital of 

minimum value as mentioned below as per 

the latest audited financial year. 

 

SOR DETAILS WORKING CAPITAL 

QUOTED FOR PART – 

A 
Rs. 54 Lacs 

QUOTED FOR PART – 

B 
Rs. 54 Lacs 

QUOTED FOR PART – 

A & B 
Rs. 108  Lacs 

 

Notes: 1.   Bidder quoting for both the Parts (A and B) but 

qualifying the above stated financial criteria 

only for one part (i.e, either Part - A or Part - 

B) such bidder shall be eligible for award of 

work for only one part on least coast basis 

to BCPL, subject to meeting other qualifying 

criteria. 

 

The Bidder shall submit “Details of Financial 

Capability of Bidder” in the prescribed format 

(Annexure – Z) duly signed and stamped by 

Chartered Accountant. 
 

If the working capital of the bidder is less than 

value required above, then the bidder should 

supplement this with a letter from their bank, 

having net worth not less than Rs.100 Cr. 

confirming the availability of line of credit for 

the value as indicated above. 

 

Further, copy of full audited annual financial 

statements submitted in bid shall be duly 

certified /attested by notary public with 

legible stamp. 
 

 

• In case, the due date for bid 

submission is up to 30th September of 

the relevant financial year and audited 

financial results of immediate 3 

preceding financial year being not 

available, the bidder has an option to 

2) _________________________ 

 

 

 

3) ___________________________ 

 

IF WORKING CAPITAL IS LESS THAN 

LETTER FROM BANK NEED TO BE 

SUBMITTED DULY ATTESTED / 

NOTARIZED. 

 

 

 

 

 

 

 

 

 

ANNEXURE Z – SUBMITTED (YES / NO) 
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submit the audited financial results of 

three years immediately prior to 

relevant financial year. Wherever, the 

bid closing date is after 30th 

September of the relevant financial 

year, bidder has to compulsorily 

submit the audited financial results of 

immediate preceding three financial 

years. Similarly, for above requirement 

of “Financial Situation”: In case of 

tenders having the bid closing date up 

to 30th September of the relevant 

financial year and audited financial 

results of immediate preceding 

financial year is not available, in such a 

case the audited financial results of the 

year immediately prior to that relevant 

financial year will be considered as last 

financial year for “Net Worth” and 

“Working Capital” calculations as 

specified in Financial BEC. Wherever, 

the bid closing date is after 30th 

September of the relevant financial 

year, bidder has to compulsorily 

submit the audited financial results for 

the immediate preceding financial 

year. 

3 

The bidder should have valid E.P.F. 

Registration no. / Certificate and copy (duly 

attested) of the same should be submitted 

along with their un-priced offer at the time of 

submission of bid  

OR 
IN CASE PF NOT RESISTERED THAN, CONFIRMED 

THAT PF REGISTRATION CERTIFICATE SHALL BE 

PROVIDED BEFORE COMMENCEMENT OF WORK (IF 

AWARDED). 

Reference of attested copies of 

documents furnished: 

1. 

 

4 Affidavit duly notarized, as per clause no. 38.2 

of Special conditions of Contract Part–A 

Reference of document furnished 
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5 

Power of Attorney in favour of person who 

has signed the offer in stamp paper of 

appropriate value. (Signature of the person 

who sign the tender document should match 

with the attorney holder.) 

Reference of document furnished 

 

6 
An undertaking by the bidders (who quotes 

by down loading the tender from web site) as 

instructed in the Page no.11 of RFQ. 

Reference of document furnished 

1. 

7 Attested copy of PAN Card (attested / 

notarized) 

 

8 MSME / SSI certificate (attested / notarized) If 

applicable 

SUBMITTED / NOT APPLICABLE 

Ref. No. & date_________________ 

SC / ST MSE__________(YES / NO) 

9 No deviation confirmation in the proforma  

enclosed. 

 

10 
Submit the tender with no deviation in Scope 

of work, schedule of rate, SCC-B & Technical 

specification. 

 

11 

Acceptance of security deposit term & 

payment term. 

NOTE – NO SECURITY DEPOSIT EXCEPTION FOR 

MSME/SSI, PSUs. 

1) 

2) 

12 
SERVICE TAX PERCENTAGE 12.36% (YES /NO) 

Note: 

Please note that the documents listed by you above only shall be considered for evaluation of your 

claim of meeting Bidder Evaluation Criteria & other requirements of the tender. Any other 

documents, not included above shall not be considered. Further please note that all the documents 

submitted should be attested by a Gazetted officer / Notarized. 

Date:      

Bidder’s signature___________________  
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CHECK LIST FOR SUBMISSION OF DOCUMENTS 

Bidder is requested to fill this check list and ensure that all detail / documents have been furnished as called for in the Bidding 

Document along with duly filled in, signed & stamped checklist with each copy of the “Un-priced bid (Part-I)”. 

Please tick the box and ensure compliance: 

SL. NO. DETAILS OF DOCUMENTS BIDDER’S CONFIRNMATION 

01. 
EMD OF REQUISITE AMOUNT IS SUBMITTED IN THE FORM OF DD/BG 

FROM ANY SCHEDULED BANK AS MENTIONED IN RFQ. 

PART - A 

EITHER DEMAND DRAFT 

DD NO. ___________________________________ 

DATED: ___________________________________ 

DRAWN ON:_______________________________ 

OR BANK GUARANTEE 

BG NO. ___________________________________ 

DATED: ___________________________________ 

VALID UPTO:_______________________________ 

(BG VALID UPTO 06 MONTHS FROM THE DUE DATE OF  

SUBMISSION OF BID) 

PART - B 

EITHER DEMAND DRAFT 

DD NO. ___________________________________ 

DATED: ___________________________________ 

DRAWN ON:_______________________________ 

OR BANK GUARANTEE 

BG NO. ___________________________________ 

DATED: ___________________________________ 

VALID UPTO:_______________________________ 

(BG VALID UPTO 06 MONTHS FROM THE DUE DATE OF  

SUBMISSION OF BID) 

02. 
SUBMISSION OF DOCUMENTS AS PER EXHIBIT ‘A’ DULY FILLED IN 

SUBMITTED.  

03. 

VALIDITY OF OFFER IS UP TO FOUR (04) MONTHS FROM THE DATE OF 

SUBMISSION OF TECHNO-COMMERCIAL PART. 

INCASE DATE OF OPENING EXTENDED, SUBSEQUENTLY BID VALIDITY 

EXTENDED ACCORDINGLY. 

         YES 

         VALID UPTO: _________________________ 

         AGREED:_____________________________ 

 

04. 
POWER OF ATTORNEY IN FAVOUR OF PERSON WHO HAS SIGNED THE 

OFFER IN STAMP PAPER OF APPROPRIATE VALUE. 
 

05. 
PARTNERSHIP DEED IN CASE OF PARTNERSHIP FIRM AND ARTICLES OF 

ASSOCIATION IN CASE OF LIMITED COMPANY. 
 

06. 

COPY OF THE P. F. REGISTRATION CERTIFICATE ISSUED BY THE P. F. 

AUTHORITIES. 

OR CONFIRMED THAT PF REGISTRATION CERTIFICATE SHALL BE 

PROVIDED BEFORE COMMENCEMENT OF WORK (IF AWARDED). 

        YES 

        EPF REGISTRATION NO: ________________________ 

07. 

ORIGINAL BIDDING DOCUMENT ALONG WITH BLANK (UN-PRICED) 

COPY (2 NOS) OF PRICE BID (SCHEDULE OF RATES) AND ADDENDUM, 

IF ANY. 

 

08. NO DEVIATION CONFIRMATION IN THE PROFORMA ENCLOSED.  

09. 
AFFIDAVIT DULY NOTARIZED, AS PER CLAUSE NO. 38.2 OF SPECIAL 

CONDITIONS OF CONTRACT PART – A. 
 

10. 

ALL PAGES / DOCUMENTS ARE STAMPED AND SIGNED BY THE 

AUTHORIZED SIGNATORY OF THE BIDDER TOWARDS ACCEPTANCE OF 

TERMS AND CONDITIONS OF THE TENDER. 

 

11. COPY OF PAN CARD DULY ATTESTED.  

12. 

BREAK-UP OF SERVICE TAX IN % AS PAYABLE BY SERVICE PROVIDER 

AND BY THE SERIVE RECEIPT, AS PER THE REVERSE CHARGE RULE 

SERVICE TAX 

SERVICE PROVIDER____________________% 

SERVICE RECEIPIENT___________________% 

SIGNATURE OF BIDDER   : ______________________________ 

 NAME OF BIDDER   : ______________________________ 
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FORM - 1 

ANNUAL TURNOVER 

 

 

Annual Turnover data for the last 3 years: 

YEAR AMOUNT 

YEAR I: 

 

FINANCIAL YEAR:  
 

YEAR 2: 

FINANCIAL YEAR:  

 

YEAR 3:  

FINANCIAL YEAR:  

 

 

1. The information supplied should be the Annual Turnover of the bidder. 

2.  A brief note should be appended describing thereby details of turnover as per audited results. 

 

 

 

 

                                   SEAL AND SIGNATURE OF THE BIDDER 

 

 

 

• In case, the due date for bid submission is up to 30th September of the relevant financial year and audited 

financial results of immediate 3 preceding financial year being not available, the bidder has an option to submit 

the audited financial results of three years immediately prior to relevant financial year. Wherever, the bid 

closing date is after 30th September of the relevant financial year, bidder has to compulsorily submit the audited 

financial results of immediate preceding three financial years. Similarly, for above requirement of “Financial 

Situation”: In case of tenders having the bid closing date up to 30th September of the relevant financial year and 

audited financial results of immediate preceding financial year is not available, in such a case the audited 

financial results of the year immediately prior to that relevant financial year will be considered as last financial 

year for “Net Worth” and “Working Capital” calculations as specified in Financial BEC. Wherever, the bid closing 

date is after 30th September of the relevant financial year, bidder has to compulsorily submit the audited 

financial results for the immediate preceding financial year. 
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FORM – II 

FINANCIAL SITUATION 

BIDDER MUST FILL THIS FORM 

FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR 

DESCRIPTION 
FINANCIAL YEAR-  

AMOUNT 

1. CURRENT ASSETS  

2. CURRENT LIABILITIES  

3. WORKING CAPITAL (CURRENT ASSETS LESS 

CURRENT LIABILITIES) 
 

4. NET WORTH 

OWNERS FUNDS (PAID UP SHARE CAPITAL AND FREE 

RESERVES & SURPLUS) (NW) 

 

5. PROFITS BEFORE TAXES (PBT)  

6. RETURN. ON EQUITY (PBT / NW) X 100  

 

1. Attached are copies of the audited balance sheets, including all related notes and income statement 

for the last Audited Financial year, as indicated above, complying with the following conditions? 

• All such documents reflect the financial situation of the bidder 

• Historic financial statements must be audited by a certified accountant. 

• Historic financial statements must be complete, including all notes to the financial statements. 

• Historic financial statements must correspond to accounting periods already completed and audited 

(no statement for partial periods shall be requested or accepted) 

 

SEAL AND SIGNATURE OF BIDDER 

• In case, the due date for bid submission is up to 30th September of the relevant financial year and audited 

financial results of immediate 3 preceding financial year being not available, the bidder has an option to submit 

the audited financial results of three years immediately prior to relevant financial year. Wherever, the bid 

closing date is after 30th September of the relevant financial year, bidder has to compulsorily submit the audited 

financial results of immediate preceding three financial years. Similarly, for above requirement of “Financial 

Situation”: In case of tenders having the bid closing date up to 30th September of the relevant financial year and 

audited financial results of immediate preceding financial year is not available, in such a case the audited 

financial results of the year immediately prior to that relevant financial year will be considered as last financial 

year for “Net Worth” and “Working Capital” calculations as specified in Financial BEC. Wherever, the bid closing 

date is after 30th September of the relevant financial year, bidder has to compulsorily submit the audited 

financial results for the immediate preceding financial year. 
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EXHIBIT-B 

ACKNOWLEDGEMENT CUM CONSENT LETTER 

 

(Within 7 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm his 

intention to Bid against the enquiry/tender through e-mail to or per return FAX by filling up the this 

Format.) 

 

To,  

DGM (C&P) 

ADMINISTRATIVE BUILDING 

BCPL Project Site 

Lepetkata-786006 

Dibrugarh, Assam 

 

 

 

SUBJECT: TENDER NO.: BCPL/C&P/DIB/SER/R/20140105/SD 

 

 

Dear Sir, 

 

We hereby acknowledge receipt of a complete set of bidding document along with enclosures for subject 

item/work. 

 

We undertake that the contents of the above bidding document shall be kept confidential and further that the 

drawings, specifications and documents shall not be transferred and that the said documents are to be used 

only for the purpose for which they are intended. 

 

A) We intend to bid as requested for the subject item/work and furnish following details with respect to 

our quoting office: 

(i) Postal Address with PIN Code : …………………………………… 

     …………………………………… 

…………………………………… 

(ii) Telephone Number  : …………………………………… 

(iii) Telefax Number  : …………………………………… 

(iv) Contact Person  : …………………………………… 

(v)  E-mail Address  : …………………………………… 

(v)  Mobile Number  : …………………………………… 

 

B) Details of Contact person: 

 

(i) Postal Address with PIN Code : …………………………………… 

     …………………………………… 

…………………………………… 

 

(ii) Telephone Number  : …………………………………… 

(iii) Fax Number   : …………………………………… 
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(iv) Contact Person  : …………………………………… 

(v)  E-mail Address  : …………………………………… 

(vi)  Mobile Number  : …………………………………… 

 

C) We are unable to bid for the reasons given below and we are returning back the entire set of bidding 

documents. 

 

Reasons for non-submission of bid: 

 

 

 

Agency’s Name   : …………………….. 

Signature      : …………………….. 

Name       : …………………….. 

Designation   : …………………….. 

Date   : …………………….. 

Seal/Stamp  : 
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     INSTRUCTIONS TO BIDDERS 
 

DESCRIPTION:   

NAME OF WORK:  ASSISTANCE IN PRE-COMMISSIONING, COMMISSIONING & START UP OF 

DIFFERENT UNITS / SECTIONS AT LEPETKATA, GDU DULIAJAN AND GSU 

LAKWA FOR M/s. BRAHMAPUTRA CRACKER & POLYMER LIMITED, 

DIBRUGARH - ASSAM 
 

(TENDER NO. BCPL/DIB/C&P/SER/R/20140105/SD) 

 

Table of Contents 

A. General 

1. Scope of Bid 

2. Eligible Bidders 

3. Bid Evaluation Criteria 

4. One Bid per Bidder 

5. Cost of Bidding 

6. Site Visit 

7. Service Tax 

7.1 AHR items 

7.2 Income Tax 

7.3 Road permit 

B. Bidding Documents 

8. Content of Bidding Documents 

9. Clarification of Bidding Documents 

10. Amendment of Bidding Documents 

C. Preparation of Bids 

11. Language of Bid 

12. Documents Comprising the Bid 

13. Bid Prices 

14. Bid Currencies 

15. Bid Validity 

16. Bid Security 

17. Pre-Bid Meeting 

18. Format and Signing of Bid 

19. Zero Deviation 

20. E-Payment 

21. Agent/Consultant/Representative/Retainer Associate 

D. Submission of Bids 

22. Sealing and Marking of Bids 

23. Deadline for Submission of Bids 

24. Late Bids 

25. Modification and Withdrawal of Bids 

E. Bid Opening and Evaluation 

26. Bid Opening 

27. Process to be Confidential 

28. Contacting the Employer 

29. Examination of bids and Determination of Responsiveness 
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30. Correction of Errors 

31. Conversion to Single Currency for Comparison of Bids 

32. Evaluation and Comparison of Bids 

33. Preference for Domestic bidders 

34. Purchase Preference 

35. Compensation for Extended Stay 

F. Award of Contract 

36. Award 

37. Employer's Right to Accept any bid and to Reject any or all Bids 

38. Notification of Award 

39. Signing of Agreement 

40. Contract Performance Security 

41. Corrupt or Fraudulent Practices 

42. Misc. 

 

 

A. GENERAL 

 

1. SCOPE OF BID 

1.1 The Employer, as defined in the General Conditions of Contract, hereinafter "the Employer”, Bid 

wishes to receive bids for the Services as described in Section IV, Special Conditions of Contract, 

hereinafter referred to as "the Services". 

1.2 The successful bidder will be expected to complete the Works within the period stated in Special 

Conditions of Contract. 

1.3 Throughout these bidding documents, the terms "bid" and "tender" and their derivatives ("bidder/ 

tenderer", "bid/ tendered", "bidding/tendering", etc.) are synonymous, and day means calendar day. 

Singular also means plural. 

 

2. ELIGIBLE BIDDERS 

2.1 This invitation for bid is open to any bidder. 

2.2 A bidder shall not be affiliated with a firm or entity 

(i) that has provided consulting services related to the Works to the Employer during the preparatory 

stages of the Works or of the Project of which the Works form a part, or 

(ii) that has been hired (or is proposed to be hired) by the Employer as Engineer/Consultant for the 

contract. 

2.3 The bidder shall not be under a declaration of ineligibility by Employer for corrupt or fraudulent 

practices as defined in ITB. 

2.4 The bidder is not put on holiday by BCPL, GAIL or black listed by any Government Department /Public 

Sector. 

 

3. BID EVALUATION CRITERIA 

Please refer clause mentioned in RFQ. 

 

4. ONE BID PER BIDDER 

4.1 A bidder who submits or participates in more than one bid will cause all the proposals in which the 

bidder has participated to be disqualified. 

 

5. COST OF BIDDING  

5.1 The bidder shall bear all costs associated with the preparation and submission of the bid, and 

PURCHASER (BCPL), will in no case, be responsible or liable for these costs, regardless of the conduct or 
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outcome of the bidding process.  

6. SITE VISIT  

6.1 The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself 

on its own responsibility all information that may be necessary for preparing the bid and entering into a 

contract for construction of the Works. The costs of visiting the Site shall be at the bidder's own expense.  

6.2 The bidder and any of its personnel or agents will be granted permission by the Employer to enter 

upon its premises and lands for the purpose of such visit, but only upon the express condition that the 

bidder, its personnel, and agents will release and indemnify the Employer and its personnel and  agents 

from and against all liability in respect thereof, and will be responsible for death or personal injury, loss of 

or damage to property, and any other loss, damage, costs, and expenses incurred as a result of the 

inspection.  

6.3 The Employer may conduct a Site visit concurrently with the pre-bid meeting. 

 

SERVICE TAX 

The Quoted rates should be inclusive of all taxes & duties applicable during the contract period except 

Service Tax and Education Cess thereon. Service Tax and Cess thereon shall be paid extra if applicable on 

submission of documentary evidence/invoice(s). 

 

The bidder shall indicate in its bid the Service Tax registration no. and in case the Service Tax registration 

no. is not available, the bidder will give confirmation for obtaining registration with a copy of application 

for registration. 

 

The Contractors liable to pay Service Tax for the work / services rendered to BCPL, shall specifically 

mention the Service Tax registration No. in their Invoice(s). Further, the amount and rate of Service Tax 

shall be separately and distinctly specified in the Invoice(s).  

 

For payment of service tax, serially numbered invoice / bill shall be issued by the service provider and 

should also specify following as per rate 4A of service tax Rules: 

(i) The name, address and registration number of the service provider 

(ii) The name and address of the recipient of the taxable service 

(iii) Description, classification and value of taxable service provided and 

(iv) The service tax payable on such services 

In case of non-compliance to the above, BCPL is not liable to reimburse any claim of contractor in respect 

of service tax. Further service tax invoices are to be raised keeping in view the new rules of service tax 

w.e.f. 01.07.2012. 

 

The reimbursement of Service Tax & Cess will be again subject to reverse charge mechanism of amended 

Service Tax Rules as amended w.e.f 01.07.2012 if the bidder / Service Provider. 

 

 

CENVAT CREDIT 

(i) Bidders shall provide required documents for availing Cenvat Credit applicable on Service Tax as 

per prevailing rules. 

(ii) If bidder is not a manufacturer, then if awarded, the bidder shall arrange documents so that 

CENVAT benefit towards supply of material is availed by BCPL. In such cases, material (as defined in 

SCC, if any) shall be consigned directly to BCPL. 

(iii) For the tendered service, BCPL is entitled to avail the cenvat credit of service tax. Hence, owner 

(BCPL) will reimburse the service tax to the contractor at actual against the submission of cenvetable 

service issued in accordance with the service tax rule as owner (BCPL) to claim cenvat credit. 
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INCOME TAX & OTHER TAXES: 

Income tax deduction shall be made from all payments of the contractor as per rules and regulation 

in force in accordance with the income tax act prevailing from time to time. Further, WCT if 

applicable shall be deducted. Labor cess @1% will be deducted under BOCWW cess act. 

 

EVALUATION IN RESPECT OF EXCISE DUTY/SERVICE TAX: 

 

1. In case of Excise duty and service tax, bids shall be evaluated after considering the effect of 

cenvatable excise duty and service tax to avail cenvat credit. 

2. In case the applicable amount towards VAT/Excise Duty /Service Tax as mentioned by the 

bidder is considered for giving benefit during evaluation of bid as stated above, the bidder 

must ensure to submit their invoice as per their declared applicable taxes & duties. If the 

bidder does not pass on the benefit to that extent to BCPL, the differential amount shall be 

deducted from their bill. 

 

7.1. ABNORMALLY HIGH RATES (AHR)  

In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated Items 

rates, such items will be considered as Abnormally High Rates Items (AHR) and Payment of AHR items 

beyond the SOR stipulated quantities shall be made at the least of the following rates: 

(I) Rates as per SOR, quoted by the contractor. 

(II) Rate of the item, which shall be derived as follows: 

Based on rates of machine and labor as available from the contract (which includes contractor's  

supervision, profit, overheads and other expenses). 

In case rates are not available in the contract, rates will be calculated based on prevailing market rates of 

machine, material and labor plus 15% to cover contractor's supervision profit, overhead & other 

expenses. 

7.2. Income Tax deduction shall be made from all payments of the contractor as per rules and Tax 

regulation in force in accordance with the Income Tax Act prevailing from time to time. 

7.3. Road Permit 

NOT APPLICABLE 

 

B. BIDDING DOCUMENTS 

 

8. Content of Bidding Document 

8.1 The bidding documents are those stated below and should be read in conjunction with any addenda 

issued in accordance with ITB Clause 10. 

Section I. Request for quotation (RFQ) 

Section II. Instructions to Bidders (lTB) 

Section III. Special Conditions of Contract, Scope of Work  

Section IV. General Conditions of Contract and 

Section V. Schedule of Rates (SOR) 

 

8.2 The bidder is expected to examine all instructions, forms, terms and specifications in the bidding 

documents. The Request for quotation (RFQ) together with all its attachments thereto, shall be 

considered to be read, understood and accepted by the bidders. Failure to furnish all information 

required by the bidding documents or submission of a bid not substantially responsive to the bidding 

documents in every respect will be at bidder's risk and may result in the rejection of his bid. 
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9. CLARIFICATION OF BIDDING DOCUMENT 

9.1 A prospective bidder requiring any clarification of the Bidding Documents may Bidding notify BCPL in 

writing or by fax or e-mail at BCPL's mailing address indicated in the Invitation for Bids. BCPL will respond 

in writing to any request for clarification of the Bidding documents which it receives not later than 10 

days prior to the deadline for the submission of bids prescribed by BCPL. Written copies of BCPL's 

response (including an explanation of the query but without identifying the source of the query) will be 

sent to all prospective bidders who have received the bidding documents. Any Clarification or information 

required by the bidder but same not received by the Employer, ten days prior to the bid due date, the 

same is liable to be considered as no clarification/information required. 

 

10. AMENDMENT OF BIDDING DOCUMENT 

10.1 At any time prior to the bid due date, BCPL may, for any reason, whether at its own initiative or in 

response to a clarification requested by a prospective bidder, modify the bidding documents. 

10.2 The amendment will be notified to all prospective bidders through proper medium and will be 

binding on them. 

10.3 In order to afford prospective bidders, reasonable time in which to take the amendment into 

account in preparing their bids, BCPL may, at its discretion, extend the bid due date. 

C. PREPARATION OF BIDS 

 

11. LANGUAGE OF BID 

II. I The bid prepared by the bidder and all correspondence/drawings and documents relating to the bid 

exchanged by bidder and BCPL shall be written in English language. Any printed literature furnished by 

the bidder may be written in another language so long as accompanied by an ENGLISH translation duly 

authenticated by the chamber of commerce of Bidders country, in which case, for the purpose of 

interpretation of the bid, the ENGLISH. 

 

12. DOCUMENTS COMPRISING THE BID 

(a) The bid prepared by the bidder shall comprise the following components: 

(b) Envelope -I: Super scribing Techno-Commercial Un priced Bids (PART-I) 

Part-I: Techno-commercial/Un-priced Bid, Original EMD and shall contain all the documents as per the 

RFQ. 

 

Note: All pages of the bid to be signed and sealed by authorized person of the bidder. 

 

12.1Envelope II: Super scribing "Price Bid- Not to Open with Techno- Commercial Un priced Bid" - PART-II 

Part-II price Bid 

(i) Part-II shall contain one original and one copy of Schedule of Rates duly filled in, in separate sealed 

envelopes duly signed and stamped on each page super scribing on the sealed envelope "Price - Do Not 

Open". In case of any correction, the bidders shall put his signature and his stamp. 

 

12. BID PRICES  

 

13.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole works as 

described in Bidding Document, based on the unit rates and prices submitted by the Bidder and accepted 

by the EMPLOYER. 

13.2 Prices must be filled in format for 'Schedule of Rates' enclosed as part Bidding Document. If quoted 

in separate typed sheets and any variation in description, unit or quantity is noticed; the bid is liable to be 

rejected.  

13.3 Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost involved for the 

performance of the completed item considering all parts of the Bidding Document. In case any activity 
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though specifically not covered in description of item under 'Schedule of Rates' but is required to 

complete the works as per Scope of Work, Scope of supply, Specifications, Standards, Drawings, General 

Conditions of Contract, Special Condition of Contract or any other part of Bidding Document, the prices 

quoted shall deemed to be inclusive of cost incurred for such activity. Items against which no rate or price 

is entered by the bidder will not be paid for by the Employer when executed and shall be deemed 

covered by the rates for other items and prices in the SOR.   

13.4 All duties and taxes including excluding Service tax payable by the Contractor under the Contract, or 

for any other cause, shall. Be included in the rates and prices and the total bid price submitted by the 

bidder. 

13.5 Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the Contract 

and will not be subject to variation on any account. 

13.6 The Bidder shall quote the prices both in figures as well as in words. There should not be any 

discrepancies between the price indicated in figures and the price indicated in words. 

13.7 Alternative bids shall not be considered. 

13.8 Bidders are advised NOT to mention Rebate/Discount separately, either in the SOR format or 

anywhere else in the offer. In case bidder(s) intend to offer any Rebate/Discount, they should include the 

same in the item rate(s) itself under the "Schedule of Rates (SOR)" and indicate the discounted unit 

rate(s) only.  

In case, it is observed that any of the bidder( s) has/have mentioned Discount/Rebate separately, the 

same shall not be considered for evaluation. However, in the event of the bidder emerging as the lowest 

bidder, the Discount/Rebate offered by the bidder shall be considered for Award of Work and the same 

will be conclusive and binding on the bidder. 

 

 

14. BID CURRENCIES 

14.1 Indian Bidders has to submit bid in Indian Rupees only. 

 

15. BID VALIDITY 

15.1 Bids shall be kept valid for 04 months from the final bid due date. A bid valid for a shorter period 

may be rejected by BCPL as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original bid validity period, the Employer may 

request that the bidders extend the period of validity for a specified additional period. The request and 

the responses thereto shall be made in writing or by fax / e-mail. A bidder may refuse the request without 

forfeiture of his bid security. A bidder agreeing to the request will not be required or permitted to 

modifyhis bid, but will be required to extend the validity of its bid security for the period of the extension 

and in accordance with Clause 16 in all respects. 

 

16. BID SECURITY 

16.1 Pursuant to Clause-l2, the bidder shall furnish, as part of his bid, bid security in the amount specified 

in Request of Quotation (RFQ). 

16.2 The bid security is required to protect BCPL against the risk of bidder's conduct which would warrant 

the security's forfeiture, pursuant to Clause- 16.7 

16.3 BCPL shall not be liable to pay any bank charges, commission or interest on the amount of Bid 

Security. 

In case Bid Security is in the form of a Bank Guarantee or irrevocable Letter of Credit, the same shall be 

from any Indian scheduled bank or a branch of an International bank situated in India and registered with 

Reserve bank of India as scheduled foreign bank in case of Indian bidder and from any reputed 

International bank or Indian scheduled bank in case of foreign bidder. However, in case of Bank 

Guarantee from banks other than the Nationalized Indian banks, the bank must be commercial bank 

having net worth in excess of Rs 100 crores and a declaration to this effect should be made by such 
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commercial bank either in the Bank Guarantee itself or separately on its letterhead. Bid Security shall be 

valid for two months beyond the validity of the Bid. 

16.4 Any bid not secured in accordance with Clause-16.1 and 16.3 may be rejected by BCPL as non-

responsive. 

16.5 Unsuccessful bidder's bid security will be discharged/returned as promptly as possible, but not later 

than 30 days after the expiration of the period of bid validity prescribed by BCPL. 

16.6 The successful bidder's bid security will be discharged upon the bidder's accepting the award & 

signing the Agreement, pursuant to Clause-39 and furnishing the Contract Performance Security pursuant 

to Clause-40. 

16.7 The bid security may be forfeited: 

a) If a bidder withdraws his bid during the period of bid validity. 

b) in the case of a successful bidder, if the bidder fails: 

i) to accept the Notification of Award/Fax of lntent (FOI) or 

ii) to furnish Contract Performance Security in accordance with Clause-40. 

iii) to accept arithmetical corrections. 

16.8 The Bid security shall be submitted in the form of crossed Bank Demand Draft drawn on any 

Nationalized/Scheduled bank in favour of BCPL, payable at Dibrugarh. In case Bid Security is in the form of 

Bank Guarantee or Letter of Credit, the same must indicate the Bid Document and the work for which the 

bidder is quoting. This is essential to have proper co-relation at a later date.  

16.9 For Indian Bidders: Public Sector Undertakings and firms registered with NSIC are exempted from 

furnishing bid security provided they are registered for the quoted items/services  they intend to quote 

and subject to their enclosing with their bid a copy of the latest and current Registration Certificate. 

 

17. PRE-BID MEETING 

17.1 The Bidder(s) or his official representatives are invited to attend a pre-bid meeting on date, time and 

venue specified above.  

17.2 The bidder is requested to submit their queries of tender document through e-mail/ courier so as to 

reach BCPL on or before the Pre-bid meeting date. These questions shall be replied during the Pre-

bid meeting. 

17.3 Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 

If the pre bud meeting date happens to be a Holiday/Sunday, the next working day will be considered 

as for pre-bid meeting. 

 

18. FORMAT AND SIGNING OF BID  

18.1 The original and all copies of the bid shall be typed or written in indelible ink (in the case of copies, 

photocopies are also acceptable) and shall be signed by a person or persons duly authorized to sign on 

behalf of the bidder. The name and position held by each person signing, must be typed or printed below 

the signature. All pages of the bid except for un-amended printed literature where entries or 

amendments have been made shall be initialed by the person or persons signing the bid. 

18.2 The bid shall contain no alterations, omissions, or additions, unless such corrections are initialed by 

the person or persons signing the bid. 

 

19. ZERO DEVIATION 

19.1 Bidders to note that this is a zero deviation tender. BCPL will appreciate submission of offer based on 

the terms and conditions in the enclosed General Conditions of Contract (GCC), Special Conditions of 

Contract (SCC), Instructions to Bidders (ITB), Scope of Work etc. to avoid wastage of time and money in 

seeking clarifications on technical/ commercial aspects of the offer. Bidder may note that no technical 

and commercial clarifications will be sought for after the receipt of the bids. 
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19.2 Notwithstanding to the above, bids with deviation(s) to the following bid conditions shall be 

summarily rejected without any post bid reference to the bidders. 

19.2.1 Firm and Fixed Price. 

19.2.2 Bid Price as per clause-13.0 of ITB. 

19.2.3 Scope of Work. 

19.2.4 Specifications. 

19.2.5 Schedule of Rates. 

19.2.6 Completion Schedule/Contract period. 

19.2.7 Period of Validity of bid. 

19.2.8 Price Reduction Schedule/ Compensation for Delay/ Demurrages/Penalty  

19.2.9 Performance bank Guarantee. 

19.2.10 Arbitration / Resolution of Dispute 

19.2.11 Force Majeure 

19.2.12 Guarantee of Work 

19.2.13 Applicable Laws 

19.2.14 Any other condition specifically mentioned in the tender document elsewhere that non-

compliance of the clause lead to rejection of the bid 

19.3 In case Bidder stipulate deviations, Owner have the right to reject such bid at its absolute discretion 

without giving any opportunity for such Bidders to make good such deficiency 

 

20. E-PAYMENT 

Not applicable 

 

21. Agent/consultant/Representative/ Retainer/Associate 

Not applicable 

 

 D. SUBMISSION OF BIDS 

22. SEALING AND MARKING OF BIDS 

22.1 Bid shall be submitted in the following manner in separately sealed envelopes duly super scribed as 

below: 

Part I - Techno-commercial/un-priced Bid, EMD/Bid Security  

Part II - Priced Bid 

22.2 Part 'I' shall contain original of UNPRICED BID complete with all technical and commercial details 

other than price (with prices blanked out ) & BID SECURITY in original . 

22.3 Part 'II' PRICED BID shall be submitted in one original duly filled in Price schedule sealed in a separate 

envelope duly pasted with the corresponding cut-out slip enclosed. 

22.4 The two envelopes containing PART '1', PART ‘II’ should be enclosed in a larger envelope duly sealed 

and pasted with corresponding CUT OUT SLIP enclosed and also bear the name and address of The 

Bidder. 

22.5 If the outer envelope is not sealed and pasted with the corresponding cut-out slip, BCPL will assume 

no responsibility for the Bid's misplacement or premature opening. 

22.6 Each bidder shall submit only one bid. A bidder who submits more than one bid will be rejected. 

 

23. DEADLINE FOR SUBMISSION OF BIDS 

23.1 Bids must be received by BCPL at the address specified in the RFQ not later than the date and time 

stipulated in the RFQ. 

23.2 BCPL may, in exceptional circumstances and at its discretion, on giving reasonable notice by fax or 

any written communication to all prospective bidders who have been issued the bid documents, extend 

the deadline for submission of bids, in which case all rights and obligations of BCPL and the bidders, 

previously subject to the original deadline will thereafter be subject to the deadline as extended. Any bid 
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received by BCPL after the deadline for submission of bids prescribed on main body of RFQ will not be 

considered and returned unopened to the bidder. The bidder may modify or withdraw his bid after the 

bid submission but before the due date, for submission, provided that written notice of the 

modification/withdrawal is received by BCPL prior to the deadline for submission of bids. The 

modification shall also be prepared, sealed, marked and dispatched in accordance with the provisions of 

Clause 22, with the outer and inner envelopes additionally marked "modification" or "withdrawal", as 

appropriate. A withdrawal notice may also be sent by telex or cable, but followed by a signed 

confirmation copy post marked not later than the deadline for submission of bids. 

 

24. LATE BIDS   

24.1 Any bid received by BCPL after the deadline for submission of bids prescribed on main body of RFQ 

will not be considered and returned unopened to the bidder.  

 

25. MODIFICATION AND WITHDRAWAL OF BIDS 

25.1 The bidder may modify or withdraw his bid after the bid submission but before the due date, for 

submission, provided that written notice of the modification/withdrawal is received by BCPL prior to the 

deadline for submission of bids. 

25.2 The modification shall also be prepared, sealed, marked and dispatched in accordance with the 

provisions of Clause 22, with the outer and inner envelopes additionally marked "modification" or 

"withdrawal", as appropriate. A withdrawal notice may also be sent by telex or cable, but followed by a 

signed confirmation copy post marked not later than the deadline for submission of bids. 

25.3 No bid shall be modified after the deadline for submission of bids. 

25.4 No bid shall be allowed to be withdrawn in the interval between the deadline for submission of bids 

and the expiration of the period of bid validity specified by the bidder on the Bid Form .Withdrawal of a 

bid during this interval shall result in the bidder's forfeiture of his bid security pursuant to Sub-Clause 

16.7. 

25.5 In case after price bid opening the lowest evaluated bidder (L-I) is not awarded the Job for any 

mistake committed by him in bidding or withdrawal of bid or varying any term in regard thereof leading 

to re-tendering, BCPL shall forfeit Earnest Money paid by the bidder and such bidders shall be debarred 

from participating in re-tendering of the same job(s)/item(s). 

 

E. BID OPENING AND EVALUATION 

 

26. BID OPENING  

26.1 Un-priced Bid Opening: 

BCPL will open bids, including withdrawals and modifications made pursuant to Clause 25, in the presence 

of bidders' designated representatives who choose to attend, at date, time and location stipulated in the 

RFQ. The bidders' representatives, who are present, shall sign a bid opening register evidencing their 

attendance. 

26.2 Priced Bid Opening: 

26.2.1 BCPL will open the price bids of those bidders who meet the qualification requirement and whose 

bids are determined to be technically and commercially responsive. Bidders selected for opening of their 

price bids shall be informed about the date of price bid opening. Bidders may depute their authorized 

representative to attend the opening. The bidders' representatives, who are present, shall sign a register 

evidencing their attendance. 

26.2.2 The price bids of those bidders who were not found to be techno-commercially responsive shall 

not be opened. 

26.2.3 Bids shall be evaluated on overall basis including all taxes and duties but excluding service tax. The 

bidders are required to provide cenvat invoice (to the extent possible) to enable BCPL to avail Cenvat 

benefit. 
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27. PROCESS TO BE CONFIDENTIAL 

27.1 Information relating to the examination, clarification, evaluation, and comparison of bids, and 

recommendations for the award of a contract, shall not be disclosed to bidders or any other persons 

officially concerned with such process. Any effort by a bidder to influence the Employer's processing of 

bids or award decisions may result in the rejection of the bidder's bid. 

 

28. CONTACTING THE EMPLOYER 

28.1 From the time of bid opening to the time of Contract award, if any bidder wishes to contact the 

Employer on any matter related to the bid, it should do so in writing.  

28.2 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid comparison, 

or Contract award decisions may result in the rejection of the bidder's bid. 

 

29. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

29.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid 

(a)  meets the Bid Evaluation Criteria; 

(b)  has been properly signed; 

(c)  is accompanied by the required securities; 

(d) is substantially responsive to the requirements of the bidding documents; and  

(e) Provides any clarification and/or substantiation that the Employer may require to determine 

responsiveness pursuant to Sub-Clause 29.2. 

29.2 A substantially responsive bid is one, which conforms to all the terms, conditions and specifications 

of the bidding documents without material deviations or reservations. 

A material deviation or reservation is one 

(a) that affects in any substantial way the scope, quality, or performance of the Works; 

(b) that limits in any substantial way, inconsistent with the bidding documents, the Employer's rights or 

the bidder's obligations under the contract; or 

(c) whose rectification would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids. 

29.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not subsequently 

be made responsive by correction or withdrawal of the nonconforming deviation or reservation. 

 

30. CORRECTION OF ERRORS / GUIDELINES FOR SCRUTINY/COMPARISON OF BIDS:- 
 

The discrepancies in rate filled for various items shall be resolved in the following manner:- 

(i) When there is a difference between the rates in figures and words, the rate which 

corresponds to the amount worked out by the contractor (by multiplying the quantity 

and rate) shall be taken as correct. 

(ii) When the rate quoted by the contractor in figures and worlds tallies but the amount is 

incorrect, the rate quoted by the contractor shall be taken as correct and not the 

amount and the amount corrected. 

(iii) When it is not possible to ascertain the correct rate, in the manner prescribed above, 

the rate as quoted in words shall be adopted and the amount worked out, for 

comparison purposes. 

(iv) In case it is observed that any bidder has not quoted for any item in the Schedule of 

Rates (Such unquoted item not being in large numbers), the quoted price for the 

purpose of evaluation shall be considered as the maximum rate quoted by the 

remaining bidder for such items. 
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If after evaluation, such bidder is found to be the lowest evaluated bidder, the rates for 

the missing item shall be considered as included in quoted bid price. 

If the estimated price impact of the unquoted items is more than 10% of the bidder’s 

quoted price, the above provision shall not be applicable and such bid shall be rejected. 

 

 

31. CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS 

NOT APPLICABLE 

 

32. EVALUATION AND COMPARISON OF BIDS 

32.1 Bids shall be evaluated on overall basis including all taxes and duties but excluding service tax. 

 

33 PREFERENCES FOR DOMESTIC BIDDERS 

NOT APPLICABLE 

 

34. PURCHASE PREFERENCE 

34.1 Purchase Preference to Central Government Public Sector Undertakings shall be allowed as per 

government guidelines in vogue. 

 

35. COMPENSATION FOR EXTENDED STAY 

NOT APPLICABLE  

F. AWARD OF CONTRACT 

36. AWARD OF WORK 
 

36.1 Subject to Clause 29, BCPL will award the contract to the successful bidder whose bid has been 

determined to be substantially responsive and has been determined as the lowest, is determined to be 

qualified to satisfactorily perform the contract. 

36.2 BCPL intends to award the entire work to a single bidder on overall cost basis i.e. overall quoted 

amount inclusive of all taxes and duties - service tax and education cess thereon. 
 

37. Employer's Right to Accept Any Bid and to Reject Any or All Bids 

37.1 BCPL reserves the right to accept or reject any bid, and to annul the bidding process and reject all 

bids, at any time prior to award of contract, without thereby incurring any liability to the affected bidder 

or bidders or any obligations to inform the affected bidder or bidders of the ground for BCPL'S ACTION. 

 

38. NOTIFICATION OF AWARD 

38.1 Prior to the expiration of period of bid validity BCPL will notify the successful bidder in writing by fax, 

cable or telex to be confirmed in writing, that his bid has been accepted. The notification of award / Fax 

of Intent will constitute the formation of the Contract. 

38.2 Period of contract shall be counted from the date as mentioned in the LOI / Fax of Acceptance. 

The notification of award will constitute the formation of a Contract, until the Contract has been affected 

pursuant to signing of Contract as per Clause 39 of ITB. 

Upon the successful bidder's furnishing of contract performance security, pursuant to Clause 40 of ITB, 

BCPL will promptly notify each unsuccessful bidder and will discharge his bid security, pursuant to Clause 

16 of lTB. 
 

39. SIGNING OF AGREEMENT 

39.1 BCPL will award the Contract to the successful bidder, who, within 15 days of receipt of the same, 

shall sign and return the acceptance copy to BCPL. 

39.2 The successful bidder shall be required to execute an AGREEMENT non-judicial paper of appropriate 

value (the cost of stamp paper shall be borne by the Contractor), within 15 days of the receipt by him of 



          - 36 - | P a g e  

 

The Notification of Acceptance of Tender. In the event of failure on the part of the successful bidder to 

sign the AGREEMENT within the above stipulated period, the Bid Security shall be forfeited and the 

acceptance of the tender shall be considered as cancelled. 
 

40. CONTRACT PERFORMANCE SECURITY 

40.1 Within 15 days of the receipt of the notification of award / Fax of Intent from BCPL, the successful 

bidder shall furnish the contract performance security in accordance with Clause no 9 of Special Condition 

of Contract &  Article 24 of General Conditions of The Contract in the form provided in the bidding 

documents. The Contract Performance Security shall be in the form of either Demand Draft or Bank 

Guarantee or Letter of Credit and shall be in the currency of the Contract. 

40.2 The Bank Guarantee/DD/Letter of Credit shall be from any Indian scheduled bank or a branch of an 

International bank situated in India and registered with Reserve bank of India as scheduled foreign bank. 

However, in case of bank guarantees from banks other than the Nationalized Indian banks, the bank must 

be a commercial bank having net worth in excess of Rs 100 crores and a declaration to this effect should 

be made by such commercial bank either in the Bank Guarantee itself or separately on its letterhead. This 

bank guarantee shall be valid for a period as stated in Article-24 of General Conditions of The Contract.  

40.3 Failure of the successful bidder to comply with the requirements of this article shall constitute 

sufficient grounds for the annulment of the award and forfeiture of the bid security, in which event BCPL 

may award the order to the next lowest evaluated bidder or call for new bids. 

 

41. CORRUPT OR FRAUDULENT PRACTICES 

 

41.1 BCPL requires that bidders/contractors observe the highest standard of ethics during the execution 

of contracts. In pursuance of this policy, the Employer;  

a) defines, for the purposes of this provision, the terms set forth below as follows; 

 I. "corrupt practice" means the offering, giving or soliciting of anything of value to influence the action of 

a public official in the procurement process or in contract execution; and  

 II. fraudulent practice" means a misrepresentation of facts in order to influence a procurement process 

or  the execution of a contract to the detriment of the Employer, and includes collusive practice among 

 bidders (prior to or after bid submission) designed to establish bid prices at artificial non-competitive 

 levels and to deprive the Employer of the benefits of free and open competition; 

b) will reject a proposal for award if it determines that the bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question; 

c) will declare a firm ineligible, either indefinitely or a for a stated period of time if it at any time 

determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in 

executing a contract. 

 41.2 Bidder is required to furnish the complete and correct information/documents required for 

 evaluation of their bids. If the information / documents forming basis of evaluation is found to be 

 false/forged, the same shall be considered adequate ground for rejection of Bids and forfeiture of 

 Earnest Money Deposit (Bid Security). 

b) In case, the information/document furnished by the vendor/contractor forming basis of evaluation 

of his bid is found to be false/forged after the award of the contract, BCPL shall have full right to 

terminate  the contract and get the remaining job executed at the risk & cost of such 

vendor/contractor without any  prejudice to other rights available to BCPL under the contract 

such as forfeiture of CPBG/Security  Deposit, withholding of payment etc. 

c) In case this issue of submission of false document comes to the notice after execution of work, 

BCPL  shall have full right to forfeit any amount due to the vendor/contractor along with forfeiture 

of  CPBG/Security Deposit furnished by the vendor/contractor. 

a) Further, such bidder/vendor/contractor shall be put on Blacklist/Holiday List of BCPL debarring 

them from future business with BCPL. 
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42  MISC. 

A new clause in General Conditions of Contract has been appended as under: 

The contractor shall obtain necessary certificate with regard to verification of character and 

antecedents in respect of personnel deployed or proposed to be deployed to carry out the 

contractual obligations and provide the copy of the said certificate for facilitating Photo Pass to enter 

into BCPL's premises.  

 

Bidders if so desires, may seek in writing the reason for rejection of their bid, to which BCPL shall 

respond quickly. 

 
 

43. ERRANT BIDDER: 

In case after price bid opening the lowest evaluated bidder (L1) is not allowed the job for any mistake 

committed by him in bidding or withdrawal of bid or varying any term in regard thereof leading to re-

tendering, BCPL shall forfeit Earnest Money paid by the bidder and such bidders shall be debarred 

from participation in re-tendering of the same job(s)/items(s)." 
 

 

 

 

************ 
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SPECIAL CONDITIONS OF THE CONTRACT  

PART-A 
  

DESCRIPTION:   

NAME OF WORK: ASSISTANCE IN PRE-COMMISSIONING, COMMISSIONING & START UP OF 

DIFFERENT UNITS / SECTIONS AT LEPETKATA, GDU DULIAJAN AND GSU LAKWA FOR M/S. 

BRAHMAPUTRA CRACKER & POLYMER LIMITED, DIBRUGARH - ASSAM 

 

TENDER NO: BCPL/DIB/C&P/SER/R/20140105/SD 

 

1.0         GENERAL: 

 

1.1 The Special Condition of Contract shall be read in conjunction with the General Conditions of 

Contract, Schedule of rates, specifications, drawings and any other documents forming part 

of contract, wherever the context so requires. Notwithstanding the sub-division of the 

documents into these separate sections and volumes, every part of each shall be deemed to 

be supplementary to and complementary of every other part and shall be read with and into 

the CONTRACT so far as it may be practicable to do so. 

 

1.2 Where any portion of the General Condition of Contract is repugnant to or at variance with 

any provisions of the Special Conditions of Contract, unless a different intention appears, the 

provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions 

of the General Conditions of Contract and shall to the extent of such repugnancy, or 

variations, prevail. 

1.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain 

WORK or provide certain facilities, it is understood that the CONTRACTOR shall do so at his 

cost and the VALUE OF CONTRACT shall be deemed to have included cost of such 

performance and provisions, so mentioned. 

 

1.4 The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS, the 

JOB SPECIFICATIONS contained herein and CODES referred to. Where the job specification 

stipulate requirements in addition to those contained in the standard codes and 

specifications, these additional requirements shall also be satisfied.   

 

1.5 The intending bidder shall be deemed to have visited the site. Non-familiarity with site 

condition and unawareness of General Condition of contract will not be considered a reason 

either for extra claim or for not carrying out work in strict conformity with drawings and 

specifications. 
 

2.0 LOCATION: 
 

 BCPL, LEPETKATA, LAKWA & DULIAJAN, Dibrugarh, Assam. 
 

3.0        SCOPE OF WORK: 
 

The Scope of work shall be as per Special Conditions of Contract Part-B. 

4.0        TIME OF COMPLETION/PERIOD OF CONTRACT: 
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The Time of Completion/Period of Contract shall be as per Special Conditions of Contract 

Part-B. 

The work shall be executed strictly as per time Schedule given in Tender Document. The 

period of completion given includes the time required for mobilization as well as testing, 

rectifications, if any, re-testing and completion in all respects to the entire satisfaction of the 

Engineer-in-Charge. 

 

5.0        TERMS OF PAYMENT: 

 

Payment will normally be made within 30 days of submission of R.A. bills to Engineer-in-

charge after applicable deduction of Income Tax and any other taxes and duties.  
 

 Other terms and conditions related to Payment terms are specified in SCC Part B. 
 

6.0       EARNEST MONEY: 
 

The bidder must deposit the earnest money as given in the letter/notice inviting tenders 

failing which the tender is liable to be rejected. Earnest Money can be paid by way of Demand 

Draft drawn on any Scheduled/Nationalized Bank in favor of M/s. Brahmaputra Cracker & 

Polymer Limited, payable at DIBRUGARH, ASSAM. 
 

Alternatively, Earnest Money may also be submitted in the form of Bank Guarantee from any 

Nationalized/Schedule Bank of India. The Bank Guarantee so furnished by the bidder shall be 

in the proforma prescribed by the OWNER attached with the Tender document. No interest 

shall be paid by the OWNER on the Earnest Money deposited by the bidder. The Bank 

Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of (6) SIX 

MONTHS from the date of opening of tender. 
 

BCPL will refund the Earnest Money of the unsuccessful bidders directly to the bidders within 

a reasonable period of time. Correspondence in this regard may be addressed to BCPL directly 

by the BIDDERS. 
 

7.0        INCOME TAX/ SALES TAX/WORKS CONTRACT TAX: 
 

Income Tax deduction shall be made from all payments to the contractors as per rules and 

regulation in force in accordance with the Income Tax Act prevailing from time to time. Sales 

Tax, Works Contract Tax and other duties/ levies, as applicable shall be borne by the 

contractor. 
 

The BCPL will issue the necessary certificate for income tax deduction at source, however, the 

contractor has to submit detail of their Permanent Account No. (PAN) before issue of such 

certificate. However, if the contractor has not been allotted PAN and has applied for the same 

to Income Tax department / the authorized agency nominated by Income Tax department, 

contractor shall submit the copy of application filed for allotment of PAN No. In absence of 

any of these documents, no TDS certificate shall be issued by BCPL. 
 

Similarly, in case of Works Contract (involving both supply of material and services) Tax will be 

deducted at source by BCPL towards W.C. Tax at the rate applicable from time to time 

(presently 5%) and issue necessary certificate to this effect.  
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8.0        SERVICE TAX: 
 

The Quoted rates should be inclusive of all taxes & duties applicable during the contract 

period except Service Tax and Education Cess thereon. Service Tax and Cess thereon shall be 

paid extra if applicable on submission of documentary evidence/invoice(s). 

 

The bidder shall indicate in its bid the Service Tax registration no. and in case the Service Tax 

registration no. is not available, the bidder will give confirmation for obtaining registration 

with a copy of application for registration. 
 

The Contractors liable to pay Service Tax for the work / services rendered to BCPL, shall 

specifically mention the Service Tax registration No. in their Invoice(s). Further, the amount 

and rate of Service Tax shall be separately and distinctly specified in the Invoice(s).  

 

For payment of service tax, serially numbered invoice / bill shall be issued by the service 

provider and should also specify following as per rate 4A of service tax Rules: 

(v) The name, address and registration number of the service provider 

(vi) The name and address of the recipient of the taxable service 

(vii) Description, classification and value of taxable service provided and 

(viii) The service tax payable on such services 

In case of non-compliance to the above, BCPL is not liable to reimburse any claim of contractor 

in respect of service tax. Further service tax invoices are to be raised keeping in view the new 

rules of service tax w.e.f. 01.07.2012. 
 

9.0      SECURITY DEPOSIT: 
 

9.1 Security deposit @ 7.5% of contract value has to be deposited within ten days of receipt of 

LOA/LOI by the contractor. EMD deposited with the tender shall be adjusted towards security 

deposit/ISD provided it is deposited by Demand Draft/Bankers Cheque. 

 

9.2 No interest shall be payable by the Company to the contractor for the amount of Security 

deposit. 

 

9.3 Contractor can furnish the initial or total security deposit amount through bank guarantee 

from any nationalized /Schedule bank in prescribed proforma which shall be valid for 90 days 

beyond completion of the job or expiry of Defect Liability Period whichever is applicable. 

 

9.4.1 Security Deposit shall be refunded within 90 days after the completion of work or Defect 

Liability Period whichever is applicable. 

 

10.0 TECHNICAL SPECIFICATION: 

 

As enumerated in Special Conditions of Contract/Scope of Work/attached Drawing/ 

Details/Schedule of Rates.  

 

11.0 TESTS AND INSPECTION: 

 

11.1 The Contractor shall carry out the various tests as enumerated in the technical specifications 

of this tender document and the technical documents that will be furnished to him during the 

performance of the work and no separate payment shall be made unless otherwise specified 

in schedule of rates. 
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11.2 All the tests either on the field or at outside laboratories concerning the execution of the 

work and supply of materials by the Contractor shall be carried out by Contractor at his own 

cost. 

 

11.3 The Contractor shall provide for purposes of inspection access ladders, lighting and necessary 

instruments at his own cost for inspection work. 

 

11.4 Any work not conforming to execution drawings, specifications or codes shall be rejected 

forthwith and the Contractor shall carryout the necessary rectification at his own cost. 

 

11.5 All results of inspection and tests will be recorded in the inspection reports, Proforma of 

which will be approved by the Engineer-in-Charge. These reports shall form part of the 

completion documents. 

 

11.6 For materials supplied by Owner, Contractor shall carryout the tests, if required by the 

Engineer-in-Charge, and the cost of such tests shall be reimbursed by the owner at actual to 

the Contractor on production of documentary evidence. Contractor shall inspect carefully all 

equipment before receiving them from Owner for installation purposes. Any damage or 

defect noticed shall be brought to the notice of Engineer-in-Charge. 

 

11.7 Inspection and acceptance of work shall not relieve the Contractor from any of his  

  responsibilities under this Contract. 

 

12.0      MEASUREMENT OF WORK: 

 

12.1 Measurement of works shall be made in the units mentioned in the Schedule of Rates as per 

details given in Technical/Standards specifications. 

 

12.2 Wherever details are not available or inadequate in the execution drawings, physical 

measurements will be taken by the contractor in the presence of the representative of the 

Engineer-in-Charge. In such cases payment will be made on actual measurements. 

 

13.0     DEFECT LIABILITY PERIOD: 

 

The defect liability period (if any) shall be as per Special Conditions of Contract of Part-B. 

 

14.0 CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION: 

 

14.1 The Contractor shall without prejudice to his overall responsibility to execute and complete 

the work as per specifications and time schedule, progressively deploy adequate equipment 

and tools and  

 

Tackles and augment the same as decided by the Engineer-in-Charge depending on the 

exigencies of the work so as to suit the work/construction schedule without any additional 

cost to owner. The bidder shall submit a list of construction equipment he proposes to deploy 

for the subject work along with deployment schedule. No Construction Equipment shall be 

supplied by the Owner. 

 

15.0     MOBILIZATION ADVANCE (M.A.): 
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No mobilization advance is payable for this work. 

 

16.0     COMPENSATION FOR EXTENDED STAY: 

 

No compensation for extended stay is payable to contractor. 

 

17.0     ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 

 

In items rate contract where the quoted rates for the items exceed 50% of the 

owners/estimated   rates, such items will be considered as Abnormally High Rates Items (AHR) 

and payment of AHR items beyond the SOR stipulated quantities shall be made at the least of 

the following rates: 

 

(I) Rates as per SOR, quoted by the contractor. 

(II) Rate of the item, which shall be derived as follows: 

A) Based on rates of machine and labor as available from the contract (which includes 

contractor's supervision, profit, overheads and other expenses). 

B) In case rates are not available in the contract, rates will be calculated based on 

prevailing market rates of machine, material and labor plus 10% to cover 

contractor's supervision profit, overhead & other expenses. 

 

18.0     MISCELLANEOUS: 

 

All obligations arising of labor deployment labor laws to meet the necessary statutory 

requirement would solely lie on the contractor. Contractor would be solely responsible for 

safety and security of manpower and materials. 

 

19.0     SUBMISSION OF TENDER DOCUMENTS: 

 

Over-writing should be avoided. Any overwriting or cutting should be signed by the bidder. All 

copies of tender documents along with drawings should be signed and submitted by the 

bidder. 

 

20.00   SCHEDULE OF RATES: 

 

20.1 The quantities indicated in Schedule of Rates are just tentative. The rates quoted by the 

bidder shall remain firm for any variation and will assume to be inclusive of all taxes & duties 

excluding Service Tax & Cess thereon. 

 

20.2 No escalation of whatsoever nature shall be paid to the contractor for the entire Contract 

Period. 

 

21.00    COMPENSATION FOR DELAY:  

 

No compensation for extended stay is payable to contractor. 

 

22.00    TERMINATION OF CONTRACT: 

 

As per GCC Clause no. 29. 

23.00    CONTRACT AGREEMENT: 
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If the work is awarded the contractor shall enter into an agreement with BCPL in the 

prescribed Performa within 10 days of the issue of LOA/LOI whichever is earlier. The 

agreement shall be executed on non-judicial stamp paper of `. 100/- .The cost of stamp 

paper shall be borne by the contractor. The format of agreement can be obtained from the 

office of the Deputy General Manager (C&P), BCPL, DIBRUGARH, ASSAM. 

 

24.00    SUPERVISION OF WORK: 

Contractor or his authorized representative shall be available at site all times, during the 

progress of the work. 

 

25.00    CLEARANCE OF SITE: 

 

25.1 As a part of the contract the contractor shall completely remove all temporary/disposable 

materials, while execution of work at his own cost and initiative and dispose off the same as 

directed by Engineer-in-charge. 

 

25.2 The works will not be considered as complete and taken over by the owner, until all the 

temporary works, labor and staff colonies etc. constructed are removed and the work site 

cleared to the satisfaction of the Engineer-in-charge, surplus materials and rubbish is cleared 

off the site completely and the work shall have been measured by the Engineer-in-charge 

whose measurement shall be binding and conclusive. 

 

25.3 If the contractor fails to comply with the requirements of this clause on or before the date 

fixed for the completion of the work, the Engineer-in-charge may at the expenses of the 

contractor remove such, surplus materials and rubbish and disposal off the same as he thinks 

fit and clean off such dirt as aforesaid, and the contractor shall forthwith pay the amount of 

all expenses as incurred and shall have no claim in respect of any such surplus materials as 

aforesaid except for any sum actually realized by the sale thereof. 

 

26.0      ADHERENCE TO SAFETY REGULATIONS: 

 

Contractor shall ensure that all safety precautions required one observed at all times during 

the execution of the job.  

 

27.00   NUISANCE: 

 

The contractor or his representative shall not at any time cause any nuisance on the site or do 

anything which shall cause unnecessary disturbance to the owners or tenants or occupants or 

their properties near the site and to the public generally. 

 

28.0      OWNER NOT BOUND BY PERSONAL REPRESENTATION: 

 

The contractor shall not be entitled to any increases on the schedule of rates or any other 

right or claim whatsoever by reason of any representation, explanation statement or alleged 

representation explanation statement or alleged representation, promise or guarantees given 

or called to have been given to him by any person. 

 

29.0     CARE OF WORKS: 
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From the commencement to completion of the work, the contractor shall take full 

responsibility for the care for all works including all temporary works any in case any 

damages, loss or injury shall happen to the work or to a part thereof or to any temporary 

works from any reason. 

 

30.0       DEFENCE OF SUITS: 

 

If any action in court is brought against the owner or an officer or agent of the owner, for the 

failure, omission or neglect on the part of the contractor to perform any  acts, matters, 

convenient or things under the contract or damage or injury caused by the alleged omission 

or negligence on the part of the contractor, his agents, representative or his subcontractors 

or in connection with any claim based  on lawful demand of sub-contractor, shall in such 

cases indemnify and keep the owner and/or their representatives harmless from all lesson, 

damages, expenses or decrease arising out of such action. 

 

31.0 RESPONSIBILITIES OF THE CONTRACTOR AND COMPLIANCE WITH LABOUR/INDUSTRIAL 

LAWS: 

 

31.1 The contractor shall have his own PF code no. with the RPFC as required under employee PF & 

Miscellaneous Provisions Act, 1952. 

 

31.2 The contractors shall periodically submit the challans / receipts / proof for the depositing PF 

contribution with RPFC. 

 

31.3 The contractor is required to obtain labor license under the provisions of Contract Labor 

(R&A) Act, 1970 from the office of ALC, Ministry of Labor, Govt. of India, Dibrugarh. 

 

31.4 The contractor is liable to abide by all necessary licenses / permissions from the  

  concerned authorities as provided under the various labor legislations. 

 

31.4.1 The contractor shall discharge obligations as provided under various statutory enactments 

including the employee’s provident fund and Miscellaneous Provisions Act, 1952, Contract 

Labor (R&A) Act, 1970, Minimum Wages Act, 1948, Payment of wages act 1936, workman 

compensation act and other relevant acts, rules and regulations enforced from time to time. 

 

31.5 The contractor shall be solely responsible for the payment of wages and other dues to the 

personnel, if any, deployed by him latest by 7
th

 day of the subsequent month. 

 

31.7 The contractor shall be solely responsible and indemnify the BCPL against all charges, dues, 

claim etc. arising out of the disputes relating to the dues and employment of personnel, if 

any, deployed by him. 

 

31.8 The contractor shall indemnify BCPL against all losses or damages, if any, caused to it on 

account of acts of the personnel, if any, deployed by him. 

 

31.9 All personnel deployed by the contractor should be on the rolls of the contractor.  

 

31.10 The contractor shall ensure regular and effective supervision and controls of the personnel, if 

any, deployed by him and give suitable direction for undertaking the contractual obligations. 
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31.11 The personnel to be deputed by the contractor shall observe all security, fire and safety rules 

of BCPL while at the site. His work will be supervised by the supervisors of contractor. 

Contractor has to be strictly adhere to guidance, instruction when required.  

 

31.12 Contractor shall provide proper identification cards for his employees to be deputed by him 

for work, duly signed by the contractor or authorized person on behalf of contractor.  Also the 

contractor should obtain entry passes from CISF through engineer-in-charge for his 

employees. 

 

31.13 Contractor has to deploy the personnel with no past criminal records. Reformed people, 

names of such persons should be clearly indicated in case of. Also the contractor has to 

provide police verification for all the persons deployed by him. 

 

31.14 While confirming to any of these conditions, the contractor should ensure that no law of state 

regarding labor, their welfare, conduct etc, is violated. The contractor shall indemnify BCPL 

for any action brought against him for violation, non-compliance of any act, rules & regulation 

of center / state / local statutory authorities. 

 

31.15 All existing and amended safety / fire rules of BPC, BCPL are to be followed within the BPC 

plant or service center. 

 

31.16 Contractor shall ensure payment of wages to the person employed and meet all statutory 

obligation of payment as per Minimum Wages act 1948 and payment of wages Act 1936.  

 

31.17 Boarding and lodging facilities for contractor’s personal for carrying out the work is to be 

made by the contractor at his own cost outside the plant premises. 

 

31.18 Special safety equipment e.g. breathing apparatus etc. shall be arranged by the Contractor. 

 

31.19 The contracts will be required to provide full body harness safety belt for all their workers 

working at site positively. 

 

31.20  The contractor should submit a valid health check-up certificate of their workers/labourers to 

BCPL before starting the job from a recognized Government Hospital towards the sound 

health for carrying out the job/work at site by each individual deployed.      

 

31.21 Before undertaking jobs, contractor shall take work permit from Engineer-in-charge and same 

shall be returned after completion of job. 

 

31.22 All types of transport connected with the work shall be in the scope of the contractor. 

 

31.23 Suitable site office space may be provided by BPC, BCPL if required and available. 

 

31.24 BCPL will provide free water, steam, air and electricity at suitable points, if required, for 

under taking the job. 

 

31.25 All personnel undertaking the job proposed to be deployed by the contractor shall be 

medically examined and declared fit by qualified medical practitioner. It should be insured 

that no personnel engaged by the contractor is suffering from communicable disease.   
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31.26 Technicians/ supervisors deployed by the contractor should be technically qualified for 

fulfilling the contractual obligation. 

 

31.27 In case of account, injury and death caused to the employee of the contractor while executing 

the work under the contract, the contractor shall be solely responsible for payment of 

adequate compensation, insurance money etc. to the next kith & kin of injured / diseased. 

Contractor shall indemnity BCPL from such liabilities. 

 

31.28 The contractor shall also undertake to obtain necessary insurance coverage covering all risks 

connected with the job to be undertaken by him under the contract from insurance company 

and pay the premium accordingly. 

 

32.0 PHOTO GATE PASS/LABOUR PERMISSION/VEHICLE PERMISSION : 

 

The contractor shall arrange to make photo gate passes/labor permissions/vehicle passes etc. 

for his persons/labors/vehicles for working in site plant premises at his own cost as rules of 

the company. 

 

33.0 ARBITRATION CLAUSE: 

 

33.1 All disputes or differences, whatsoever, arising between the parties hereto pertaining to any 

part of the contract including its execution or concerning the WORKS or maintenance thereof 

this CONTRACT or to the rights or to liabilities of the parties or arising out or in relation 

thereto whether during or after completion of the CONTRACT or whether before or after 

determination, foreclosure or breach of the CONTRACT (other than those in respect of which 

the decision of any person is by the CONTRACT expressed to be final and binding) shall after 

written notice by either party to the CONTRACT be referred for adjudication to a sole 

arbitrator to be appointed by BCPL as hereinafter provided.  

 

33.2 For the purpose of appointing the Sole Arbitrator referred to above, the Appointing Authority 

will send within thirty days of receipt of the notice, to the CONTRACTOR a panel of three 

names which are not connected with the work in question.  

 

33.3 The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the persons 

named to be appointed as a sole Arbitrator and communicate his names to the Appointing 

Authority within thirty days of receipt of names. The Appointing Authority shall thereupon 

without any delay appoint the said person as the sole arbitrator. If the CONTRACTOR fails to 

communicate his choice for appointment of an Arbitrator, the Appointing Authority shall do it 

on expiry of 30 days.  

 

33.4 If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his office 

due to any reason whatsoever, another sole Arbitrator shall be appointed as aforesaid.  

 

33.5 The WORK under the CONTRACT shall however, continue during the Arbitration proceedings 

and no payment due or payable to the CONTRACTOR shall be withheld on account of such 

proceedings.  

 

33.6 The venue of arbitration shall be Guwahati.  

 

33.7 The award of the Arbitrator shall be final and binding on both the parties.  



          - 47 - | P a g e  

 

 

33.8 Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 or any 

statutory modification or re-enactment thereof and the rules made there under, and for the 

time being in force, shall apply to the arbitration proceeding under this clause. 

 

34.0 JURISDICTION: 

 

The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. 

The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at GUWAHATI for 

the purpose of disputes, actions and proceedings arising out of the CONTRACT. 

 

35.0 PRICE PREFERENCE: 

 

Price Preference to Central/State Government/Public Sector Enterprises (PSEs), Public Sector 

Construction and Services Enterprises or joint ventures with PSEs shall be applicable as per 

directives of Government of India. 

 

36.0 SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE DOCUMENT: 

 

36.1 Bidders are required to furnish the complete and correct information/documents required for 

evaluation of their bids. If the information/documents forming basis of evaluation is found to 

be false/forged, the same shall be considered adequate ground for rejection of the Bids and 

forfeiture of Earnest Money Deposit. 

 

36.2 In case, the information/document furnished by the contractor forming basis of evaluation of 

his bid is found to be false/forged after the award of the contract, BCPL shall have full right to 

terminate the contract and get the remaining job executed at the risk & cost of such 

contractor without any prejudice to other rights available to BCPL under the contract such as 

forfeiture of Security Deposit, withholding of payments etc. 

 

36.3 In case the issue of submission of false document comes to the notice after execution of the 

work, BCPL shall have full right to forfeit any amount due to the contractor along with 

forfeiture of Security Deposit furnished by the contractor. 

 

36.4 Further, such contractor/bidder shall be blacklisted for future business with BCPL. 

 

37.0 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY EVIDENCES: 

 

37.1 The bidders are required to submit the copy of PF certificates duly attested by Gazetted 

Officer/Officer of Public Sector Enterprises.  

 

37.2 Further, the bidders are required to furnish the attested copy (ies) of Power of 

Attorney/Partnership Deed. 

 

37.3 Bidders are required to furnish the attested copy (ies) of documentary evidence in support of 

meeting the Bidder’s Eligibility Criteria. 

 

37.4 Non-submission of the attested copies of the certificates/documents will render they bid non-

responsive and liable for rejection. 
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38.1 SUB LETTING OF WORK: 

 

No contractor shall sublet or assign any work in part or whole to any firm, individual, 

partnership firm, Pvt. Ltd., Company, Proprietorship firm etc without the prior written 

permission of BCPL. In case the contractor sublets or assigns the contract in part or whole 

without the prior written permission of BCPL and any claim referred by any firm / individual 

to BCPL stating that the main contractor has not paid his or their dues/ payments, in that 

circumstances, BCPL shall without assigning any reasons, withhold from the payments of 

contractor, the amount equivalent to the claim amount of sub-contractor/ individual/ vendor 

(s) etc. The same shall be released to the contractor after contractor and labour/ supplier/ 

sub-contractor jointly submits a joint written settlement to BCPL. 
 

38.2 AFFIDAVIT: 
 

The bidder shall submit an affidavit duly notarized to the effect “that the document 

submitted by him are true and genuine and in case of any discrepancy noticed or observed 

at any stage the bidder shall be personally responsible not only for the damages or loss to 

BCPL, but also for criminal proceedings under the relevant laws”. 
 

39  PF REGISTRATION: 

 

Bidder should have their own Valid P.F. account / code no. from Regional PF commissioner 

and attested copy of the same are to be submitted along with the technical bid or Confirmed 

That Pf Registration Certificate Shall Be Provided Before Commencement Of Work (If 

Awarded). 

 

 The deployed labour by the contractor shall be directly controlled / supervised / directed by 

the contractor himself or his representatives. 
 

40.0 PENALTY AGAINST VIOLATION OF SAFETY, HEALTH AND ENVIRONMENT RELATED NORMS: 
 

40.1 Against Violation of applicable Safety, Health and Environment related norms, a penalty of `. 

5,000.00 per occasion. 

40.2 Violation as above resulting in: 

40.3 Any physical injury, a penalty of 0.5% of the contract value (maximum of `. 2, 00,000.00) per 

injury in addition to `. 5,000.00 as in para 40.1. 

40.4 Fatal accident, a penalty of 1% of the contract value (maximum of `. 10, 00,000.00) per 

fatality is addition to `. 5,000.00 as in para 40.1. 

41.0 PUBLIC PROCUREMENT POLICY (PPP), 2012 
 

Bid submitted by MSEs shall be processed as under subject to availability of the item(s) in the 

notified Gazette published by Government of India from time to time: 
 

i) In Tender, participating Micro and Small Enterprises quoting price within price brand 

of L1+15% shall also be allowed to supply a portion of requirement by bringing down 

their prices to L-1 price in a situation where L-1 price is from someone other than a 

micro small enterprises and such micro and small enterprises shall be allowed to 

supply up to 20% of the total tendered value. In case of more than one such Micro and 

small Enterprises, the supply shall be shared proportionately (to tendered quantity). 

Further, out of above 20%, 4% (20%of 20%) shall be from MSEs owned by SC/ST 

entrepreneurs. This quota is to be transferred to other MSEs in case non-availability of 

MSEs owned by SC/ST entrepreneurs. 

ii) The quoted prices against various items shall valid in case of splitting of quantities of 

the items as above. 
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iii) In case bidder is a Micro  or Small Enterprise under Micro, Small and Medium 

Enterprises Development Act, 2006, the bidder shall submit the following: 

a) Documentary evidence that the bidder is a Micro or Small Enterprises registered with 

District Industries Centers or Khadi and village Industries Commission or Khadi and 

Village Industries Board or Coir Board or National Small Industries Corporation or 

Directorate of Handicrafts and Handloom or any other body specified by Ministry of 

Micro, Small and Medium Enterprises. 

b) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate 

documentary evidence in this regards. 
 

The above documents submitted by the bidder shall be duly certified by the Statutory 

Auditor of the bidder or a practicing Chartered Accountant (not being an employee or 

a Director or not having any interest in the bidder’s company/firm) where audited 

accounts are not mandatory as per law.  
  

If the bidder does not provide the above confirmation or appropriate document or any 

evidence, then it will be presumed that they do not qualify for any preference 

admissible in the Public Procurement Policy (PPP), 2012. 
 

In case of MSEs, Tender fees & EMD/Bid Security is not applicable. In case tender get 

cancelled tender fee will be returned to the bidders. 

 

Brahmaputra Crackers & Polymers Ltd. reserves the right to accept or reject any or all bids 

received, at its absolute discretion, without assigning any reason whatsoever. 

 

42.0 PRICE REDUCTION SCHEDULE: 

Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK 

within the stipulated period, then, unless such failure is due to Force Majeure or due to 

EMPLOYER's defaults, the Total Contract price shall be reduced by ½ % of the total Contract 

Price per complete week of delay or part thereof subject to a maximum of 5 % of the Total 

Contract Price, by way of reduction in price for delay and not as penalty. The said amount will 

be recovered from amount due to the Contractor/ Contractor’s Contract Performance 

Security payable on demand. The decision of the ENGINEER-IN-CHARGE in regard to 

applicability of Price Reduction Schedule shall be final and binding on the CONTRACTOR. 

All sums payable under this clause is the reduction in price due to delay in completion period 

at the above agreed rate.  

************* 
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SCC-Part ‘A’ (ANNEXURE –I) 

 

    NO DEVIATION CERTIFICATE 
 

 

BRAHMAPUTRA CRACKER & POLYMER LIMITED 

LEPETKATA, DIBRUGARH, ASSAM 
 

 

Dear Sir, 

We understand that any deviation/exception in any form may result in rejection of bid. We, 

therefore, certify that we have not taken any exceptions/deviations anywhere in the bid and we 

agree that if any deviation/exception is mentioned or noticed, our bid may be rejected.  

 

 

 

 

 

 

NAME                     : ____________________________________ 

 

 

BIDDER’S NAME     : ____________________________________ 

 

 

COMPANY SEAL     : ____________________________________ 
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SPECIAL CONDITIONS OF CONTRACT PART-B 
 

PART-B 
  

DESCRIPTION:   

NAME OF WORK: ASSISTANCE IN PRE-COMMISSIONING, COMMISSIONING & START UP OF 

DIFFERENT UNITS / SECTIONS AT LEPETKATA, GDU DULIAJAN AND GSU LAKWA FOR M/S. 

BRAHMAPUTRA CRACKER & POLYMER LIMITED, DIBRUGARH - ASSAM 

 

TENDER NO: BCPL/DIB/C&P/SER/R/20140105/SD 
 

1. GENERAL INFORMATION 

 

Work is purely temporary in nature and merely for Pre-commissioning, Commissioning and 

Start-up activities for limited period only. The “Special Conditions of Contract (SCC) PART-B” 

shall be read in conjunction with the “General Conditions of Contract (GCC)”, “Special 

Conditions of Contract (SCC) PART-A”, “Schedule of Rates (SOR)”, “Scope of Work” and any 

other document forming part of the Contract, wherever the context so requires. 

Notwithstanding, the sub-divisions of the documents into separate sections, each part shall be 

deemed to be supplementary of every other part and shall be read with and into the Contract 

so far as it may be practicable to do so. Where any portion of the “SCC PART-B” is repugnant 

to or at variance with any provision of the “GCC” then unless a different intention be deemed to 

override the provisions of the “GCC” only to the extend such repugnance or variations if the 

“SCC PART-B” as are not possible of being reconciled with the provisions of the “GCC”. In 

case of any contradiction, the decision of the Engineer-in-Charge (EIC) will be final and binding 

on the contractor. 

 

2. SITE-INFORMATION 
 

2.1  The entire work is to be carried out inside 'Plant area at Brahmaputra Cracker and Polymer 

Limited (BCPL), Lepetkata, Duliajan and Lakwa (Assam). All necessary 'security measures / 

safety permit(s)' will have to be invariably obtained by the Contractor for working in the 

premises of Plants. 
 

2.2.  Brahmaputra Cracker and Polymer Limited (BCPL), Lepetkata is situated at a  distance of 15KM 

from Dibrugarh and Brahmaputra Cracker and Polymer Limited (BCPL), Duliajan is situated at 

a distance of 60KM from Dibrugarh. Lakwa is situated at a distance of 100 KM from 

Dibrugarh.  
 

2.3.  It is understood that before quoting the 'rates / prices', the Bidder has visited the work-site 

and has acquainted himself fully with the nature and quantum of job / work to be carried out 

by him in case of award of Contract – Ignorance of this will not be considered after the award 

of Contract. The Contractor will be responsible to complete the entire job / work in all 

respects, including any other work necessary to complete  the  job  satisfactorily,  though  

specifically  not  covered  in   "Scope  of  Work  &  Technical Specifications". BCPL reserves the 

right to award the work in parts in case such a division found to be advantageous to BCPL. 
 

2.4. All the Contractor's men, who would be deployed inside & outside the plant premises, should 

strictly follow all safety rules & regulations. They should be conversant with the safety 

precautions to be followed in plant. The Contractor shall abide by the advice & guidance of the 
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safety officer in the plant in addition; the contractor shall follow the safety codes framed from 

time to time. Smoking inside the plant is strictly prohibited. No contractor's men are allowed to 

possess match boxes, lighters, cigarettes, biddies, transistors, or any other material which may 

cause fire hazards 

 

3. WORK SPECIFICATIONS AND STANDARDS 

 

3.1. All the specifications for the work shall be as per “Scope of Work” & “SOR”, which are self-

explanatory. However, wherever required, standard engineering practice, relevant statutory 

rules shall be referred and the decision of the EIC shall be final and binding on the contractor. 

 

3.2. The materials, design and workmanship shall satisfy the applicable relevant Indian Standards, 

the job specifications contained herein & codes referred to. Where the job specifications 

stipulate requirements in addition to those contained in the standard codes and 

specifications, these additional requirements shall also be satisfied. 

 

3.3. Whenever it is mentioned in the specification that the contractor shall perform and execute 

the certain work or provide  certain facilities, it is understood that the contractor shall do at 

his own cost and the Contract  price  shall  be  deemed  to  have  included  cost  of  such  

performances  and  provisions,  so mentioned. 

 

3.4. Contractor should have to deploy manpower/ machines more than one place at a time if 

asked to do so, which means that at a time work can be required to carry out at more than 

one site/plant. 

 

4. PERIOD OF CONTRACT 

 
 The 'Duration / Period of Contract for all jobs listed under “Specification & Scope of Work “and 

“Schedule of Rates” shall be one year which shall be reckoned from the mutually accepted date 

after issue of LOA and Party has to mobilize accordingly as per instruction of EIC. Based upon 

the requirement of the job, BCPL may extend this contract for a further period of 03 (Three) 

months or part thereof on the same rates, terms and conditions which will be as per discretion 

of BCPL and shall be binding on the contractor. 

 

5. MOBILISATION / DEMOBILISATION 

 
5.1 All expenses towards mobilization at site and de-mobilization of equipment, workforce, 

material and clearing the site etc. shall be deemed to be included in the price quoted by the 

contractor and no extra payment on such expenses shall be entertained. 

 

5.2 The contractor shall make his own arrangement for removal of old as well as unused material 

from work site to the place indicated by the EIC, after completion of work. 

 

6. CONTRACT VALUE 

 
6.1. The 'Contract Value' shall be as per the 'quoted/accepted rates' in the "SOR", inclusive of all 

taxes [except Service Tax  & Cess thereon, which shall be payable extra at actual by BCPL], 

duties, levies, statutory payments, license fees, Works Contract Tax, etc. imposed by the 

Government of India and Government of Assam. 
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6.2. Quantities shown in the "SOR" are only indicative / tentative and the same may be subjected 

to variation in both ways – minimum value of work is not guaranteed. The Contractor shall 

not seek any revision in the 'quoted rates/prices' on account of any such variation(s) in 

quantities. 
 

7. QUOTED RATES 

 
7.1. The contract prices shall remain firm & fixed for entire duration of contract and shall not be 

subjected to any adjustment. 

 

7.2. Bidder to note that minimum wages (minimum fixed basic) will be payable to the contract 

labour working at BCPL, Lepetkata, Duliajan and Lakwa under minimum wages act for 

Unskilled, Semi-skilled, Skilled & Highly skilled. 

 

7.3 Contractor, while quoting the rate has to ensure Minimum basic with DA after selection of 

suitable assistance  complying  the qualification criteria as per RFQ as applicable time to time, 

Increment in proportionate to increment in wages on applicable period as per wage rule, 

EPF+ administrative charges as per PF act, applicable HRA & conveyance allowance, 

Workman compensation insurance/ Applicable insurance, Bonus – As per wage rules, 

Additional leave/  declared holiday – As per wage rule, safety PPE’s as applicable quality, 

Overtime – Double OT to be paid to the working assistance on fixed wage, Qualified & 

competent supervisor, capable to manage the emergency also etc. 

 

7.4 All other terms & conditions as per GCC. 
 

8. SCHEDULE OF RATES [SOR] 

 
8.1. The "Schedule of Rates [SOR]" shall be read in conjunction with "SCC", "GCC", "Scope of 

Work & Technical  Specifications"  and  any  other  document  forming  a  part  of  this  

Contract.  The quantities indicated in "SOR" for various items are only approximate/ 

indicative, and are subject to variations on both ways, as per stipulations made in "GCC". 

 

8.2. BCPL reserves the right to interpolate or extrapolate the rates for any new item of work not 

covered in "SOR" from the similar items already available in "SOR". All the works, item-wise, 

shall be measured upon completion and paid for at the contracted rates. In case, any activity, 

though specifically not covered in the "SOR" description, but the same is covered under 

"Scope of Work & Technical Specifications", etc., no extra claim on this account shall be 

entertained [as "SOR" is to be  read in conjunction with other documents forming part of the 

Contract]. 
 

8.3. All items of work mentioned in "SOR" shall be carried out as per specifications, relevant 

codes & instructions of "EIC", and 'quoted rates' shall be deemed to be inclusive of all 

materials, consumables, labor, supervision, tools & tackles, cost of various tests, inspections 

as well as preparatory, incidental, intermediate/auxiliary/ancillary or enabling works. 

 

8.4. The rates of the bidder, as approved by the owner, shall remain firm during the entire 

duration of the Contract except basic rate which shall be governed by Govt. Notification 

issued from time to time for Min. Wages. No escalation of whatsoever nature shall be 

allowed to the Contractor during the entire period of Contract unless otherwise specified in 

the tender. 
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9. TERMS OF PAYMENT 

 

9.1 Payments shall be made against 'Bills' [in standard 'pro forma'], submitted in   ‘quadruplicate’ 

[i.e.  four  (04)  hard  copies]  and  'one  [01]  soft  copy',  including  all measurements  [after  

'joint  measurements'  with  "EIC  /  BCPL's  authorized  representative(s)"].   

 

9.2 The CONTRACTOR, on completion of services for each month shall submit monthly R.A. bill on 

pro-rata basis of SOR rate complete in all respects in quadruplicate and duly certified by the 

EIC along with progress reports. The payment will be done on monthly basis on receipt of 

duly certified bills for previous months services rendered along with: 

 

i.)  Copy of ECR for PF submitted to PF authority. 

ii.) Copy of ECR for ESIC submitted to authority (if applicable). 

iii.) Copy of EC insurance policy. 

 

9.3. The contractor is required to submit copies of Electronic Challan cum 

Return (ECR) along with online uploaded list of contract workers/members for proof  of   

remittance  of  Provident  Fund  (PF)  and  Employee  State  Insurance  (ESI) contributions with  

respective authorities for the contract workers engaged by him in BCPL while submitting 

monthly  bills. In absence of ECR and online uploaded list of contract workers/members the 

monthly bills would not be processed. 
 

9.4 All payments shall be released within 15 days after receipt of relevant documents complete in 

all respects and certified by EIC. No interest charges for delay in payment, if any, shall be borne 

by Owner. The CONTRACTOR’s request(s) for payment shall be made to Owner in writing 

accompanied by an invoice describing, as appropriate, the Goods delivered and services 

performed and by shipping documents submitted and upon fulfillment of other obligations 

stipulated in the Contract. 
 

9.5 Payments will be made on the basis of 'joint measurements' taken by the Contractor and "EIC / 

BCPL's authorized representative(s)", and after necessary verification & certification by "EIC". 

 

9.6. All taxes, duties, levies shall be deducted from the Bill(s) as per the applicable rules, 

regulations and amendments of the government.  

 

9.7 Necessary recoveries and all statutory deductions shall be made from the payments to the 

Contractor at the relevant rates [as per the norms, rules and regulations laid down by 

Government]. 

 

9.8 Payment of 'Part Rates': Payment of "part rates" against the approved tendered rates for 

item(s), may be made against the 'running account bills / final bill' at the discretion of "EIC" 

for not performing the work as per technical specifications, terms & conditions. 

 

9.9 Payment against Final Bill shall be released after completion of the contract in all respect. 

 

10 RECOVERY 

 
10.1 Cost of any damage /loss of the property of BCPL, by the contractor shall be recovered from 

the bill/security deposit of the contractor & decision of BCPL Engineer-In-Charge in this 

regard shall be final, binding & conclusive. 
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10.2 Contractor shall be responsible for safe custody of any equipment handed over to him. In 

case of loss/ theft, two times the cost of the equipment as per BCPL’s record plus 15% 

overhead charges or as decided by BCPL shall be recovered from the contractor. BCPL’s 

decision in this regard shall be final, binding and conclusive. 

 

10.3 If contractor fails to provide safety gears to his personnel within weeks from the date of start 

of work, an amount of Rs.100/day /manpower deployed will be deducted from the bill till the 

date of provision of safety gear for all deployed persons. Also, if the contractor fails to 

provide the same within two weeks, BCPL shall provide the same and the double cost shall be 

recovered from the contractor including the overheads @ 15% as decided by BCPL. 

 

10.4 In case, the contractor fails to provide service assistance for any 

maintenance/operation/fabrication jobs as per schedule then deduction for Schedule Rate of 

item shall be made as per the rate quoted by the party plus 15% overheads and the same 

shall be recovered from the RA bills. 

 

10.5  If the contractor fails to depute qualified supervisor on any working day, the contractor shall 

be liable to pay compensation to BCPL @ Rs.1000/- per day for such working days. 

 

10.6  If tools and tackles maintained by the contractor are not found as per EIC satisfaction in line 

with safety standards during random checking by BCPL, the contractor shall be liable to pay 

compensation to BCPL @ Rs.500/- per day per set from the date of checking till complete 

tools shown. 

 

10.7 The payment to the labors has to be made within first 07 (seven) days of every month failing 

which Rs.5000/- for each subsequent day will be deducted from the monthly running bills. 

 

11. ENGINEER-IN-CHARGE [EIC] 

 
11.1 BCPL shall nominate the "Engineer-in-Charge [EIC]" for the work under the Contract. 

 

11.2 The "EIC" shall look after general supervision and directions of the work. He will be 

authorized to stop the work, whenever such stoppage may be necessary to ensure proper 

execution of the Contract. He shall also have authority to reject all works, which do not 

conform to the specifications. 

 

11.3 The "EIC" reserves the right to suspend the work or part thereof at any time and no claim 

whatsoever on this account shall be entertained. In case of any dispute, the Contractor may 

appeal to the "EIC" whose decision shall be final. 

 

11.4 The decision of "EIC" for determining the category of work with reference to material of an 

item not mentioned in the "Scope of Work & Technical Specifications" and/or "SOR" shall be 

final and binding on the Contractor. 

 

12 QUALIFICATIONS AND EXPERIENCE OF CONTRACT PERSONNEL 

 
12.1 For the smooth execution of the services contracted out herein, it is expected that the 

contractor will deploy  personnel,  if  any,  who  has  the  proper  qualification,  experience  

and  expertise as normally required under the norms followed and also meets the statutory 

requirements. To provide assistance for various technical services for Mechanical and 
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Operational/Process works for assistances etc. offered by the contractors shall be of good 

quality.  The individual deputed for the services should have sufficient exposure, knowledge 

& experience in the field. Machine operators must have valid driving licenses. They have 

sufficient experience for driving mobile cranes (Hydra’s, mobile cranes etc.) & fork lift. Any 

service assistance will be accepted by BCPL only after quality check of assistance after 

reviewing the experience and qualification. 

 

12.2 BCPL reserves the right to reject any one or all the personnel deployed by contractor on the 

basis of their performance, conduct and discipline. 

 

12.3 For this job contractor shall provide skilled person on all days of week including Sundays and 

Gazetted Holidays as per requirement. Contractor shall also make arrangements for extra 

personnel, if required and as instructed by EIC, who also will assist in various operation and 

maintenance requirements. 

 

12.4 Minimum qualification preferred for highly skilled/ skilled/ semiskilled/ unskilled assistance 

for various disciplined are as per attached Annexure – I. 

 

12.5 Bidder to ensure minimum basic while selecting the highly skilled/ skilled/ semiskilled/ 

unskilled working person meeting the qualifying criteria as per RFQ. Final selection will be 

done by BCPL. 

 

13. CONTRACTOR’S SCOPE OF SUPPLY 

 

13.1 Contractor shall provide to their staff appropriate tools and tackles as per Annexure-II and as 

per EIC’s  instruction  for  proper  execution  of  the  job  as  given  in  Schedule  of  Rates.  It  

shall  be  the contractor’s responsibility to provide and  maintain all the above tools and 

tackles in good working condition  and  failure  to  maintain  the  same  shall  attract  recovery  

clause.  The entire contractor’s materials tools & tackles will be marked with the name of 

contractor. All such materials will be shown at the Plant main gate and certified copy of the 

materials taken inside the premises will be submitted to the Engineer In charge immediately 

after entry of material to the plant. The contractor shall also arrange for the tools and tackles 

required for the job (no extra payment will be done by the owner for the tools and tackles) 

and overall control of deployment of its personnel. The contractor shall also remain in touch 

with EIC for knowing the requirement of jobs and accordingly deployment of personnel as per 

the requirement. 
 

13.2 Contractor shall provide all safety gears for safe working to his personnel such as safety 

shoes, helmets, safety belts, two pairs of shirt/pant or Dangri etc at his own cost. Contract 

Personnel without wearing safety shoes and Dangri shall not be allowed to work at site. The 

color of uniform shall be informed by BCPL. PPE”s – Safety kit containing  quality class cotton 

uniform minimum 2 pair/year, minimum 2 pair socks, minimum 1 pair safety shoe of reputed 

quality, safety helmet. All these are to be getting approved from BCPL. 

 

13.3 As the contractor has to provide highly skilled quality of assistance also hence, if applicable, 

HRA and transportation/ Conveyance allowance will be provided by the contractor. 
 

13.4 Contractor may arrange suitable conveyance to their working crews for pickup & drop in 

plant area. 
 

13.5 All the consumable materials including welding rod, welding machines and related 
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accessories, gas for cutting, argon gas, DA gas, grinding wheel, cutting tools/ cutting wheels 

and related machinery etc as required shall be supplied by Contractor. 

13.6 Any special tools and tackles such as ladders, ropes, chain-pulley, scaffolding pipes, Gratings; 

Put log couplers etc. will be arranged by contractor. 
 

14.   BCPL’S SCOPE OF SUPPLY: 

 

14.1 All spare parts, structural & piping materials, valves, lubricants, cleaning fluids, gasketing 

compound materials etc which is required for maintenance of plant and scope of work, shall 

be supplied by BCPL. 

 

14.3 Plant air, water and electrical power shall be supplied free of cost by BCPL for carrying out the 

job. 

 

15. SUPERVISION OF WORK 

 

15.1 It is mandatory to depute minimum one qualified supervisor at site for all working days. The 

supervisor should be able to manage site activities while executing job at site, guide his 

personnel to carry out the work with proper safety and as per the instructions of the 

Engineer-In-Charge. 

 

15.2 All  the  personnel  engaged  by  the  contractor  shall  report  to  the  Contractor's  supervisor  

daily  for allocation of job. 

 

15.3 Supervisor must be capable to arrange crews in case of emergency, immediately at site. 

 

16. BOARDING & LODGING 

 

16.1 Boarding and lodging of contractor personnel during execution of the job shall be provided by 

the contractor at his own cost. 

 

16.2 Refreshment shall be arranged by contractor for the services deployed during Pre-

commissioning, Commissioning and Start-up  

 

17.   TRANSPORTATION 

 

 Transportation of contractor personnel during execution of the job shall be provided by the 

contractor at his own cost. 

 

18.   IDENTITY CARDS 

 

 The contractor shall obtain/renew identity cards for their personnel to be deployed inside 

plants, which they shall be required to display prominently during the period of their stay 

within the plant and the identity cards shall have the Information as demanded by BCPL 

Authorities. 

 

19.  WORKING HOURS 

 

 Normal working hours will be from 8.30 A.M. to 5.00 P.M in a day for general shift with a 
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break of half an hour for lunch. Further, works will be carried out by contractor personnel on 

8 hr shift basis i.e. 3 shifts per day for round the clock service and BCPL may operate 2 or 3 

shifts in a day as per BCPL requirement & 1 MAD (man day) is 8 hrs and working time can be 

changed as per requirement of work as decided by EIC. 

 

20. Contractor has to use safety PPE's for their working crews. It is mandatory. Party has to 

ensure the availability of PPE’s while preparing the gate pass entry permission of their 

workforce. It is advisable that the working person of the party should enter the plant premise 

with all PPE’s like proper cotton dangri, safety helmet, safety shoe of concerned person, 

safety goggles to concerned person etc.  

 

21.   RATES FOR 'EXTRA ITEMS'/'ADDITIONAL WORK' 

 

21.1 BCPL reserves their right to execute any 'additional / extra works', during the execution of 

work, either by themselves or  by appointing any other agency, even though such works are 

incidental to and necessary for the completion of works awarded to the Contractor. In the 

event of such decisions taken by BCPL, Contractor is required to extend necessary 

cooperation, and act as per the instructions of "EIC/ BCPL's authorized representative(s)". 

 

21.2 Payments for such 'additional works' / 'extra item(s)' [i.e. item(s) not covered under "SOR"] 

shall be dealt as per provisions of "GCC". 

 

22. All other terms & conditions of the contract shall be as per “GENERAL CONDITIONS OF 

CONTRACT [GCC]". 

 

23. Prior to submission of ‘offer/bid’, bidder must visit the ‘site of works’ to assess the ‘nature & 

quantum of work’ actually involved and also have fair idea about the current demand of the 

highly skilled assistance in the area. 

 
24.   EVALUATION AND COMPARISION OF BID: 

 

24.1 The evaluation & comparison will be done as under:- 

 

1. The bidder can quote for SOR Part A or SOR Part B or Both SOR Parts (A and B), subject to 

meeting of BEC, EMD and other criteria. The total prices for complete scope of services in SOR 

Part-A & SOR Part-B separately [(i.e. on SOR wise basis AND not on overall basis combining 

(SOR A + B)] exclusive of Service Tax shall be taken into consideration. Order shall be finalized 

on least cost to BCPL as under: 

 

2. (i) If a bidder qualifies for the both parts (i.e. Part A+B) and happens to be L1 for both parts, 

order shall be issued to such bidder for both SORs. 

 

(ii) If a bidder happens to be L1 for both parts and qualifies for only one Part as per BEC, order 

shall be   issued to such bidder on least cost basis to BCPL for one part only. Once certain part 

is awarded to such LI bidder, the bidder ceases to be lowest bidder for other part.  

 

(iii) In case of tie between bidders, job shall be awarded to the bidder having higher turnover 

in FY 2012-13. 
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25.   RESPONSIBILITIES OF CONTRACTOR: 
 

       25.1 The items and quantities mentioned in the SOR are tentative which may vary as per 

requirement of BCPL. Scope of work not only includes the item mentioned in the SOR but 

also any other job, which is essential for the completion of the job. 

 

       25.2 The work force deployed by the CONTRACTOR for maintenance of the installations shall have 

minimum qualification as detailed under each work item, the minimum qualification is 

essential from safety point of view for the personnel of the contractor as well as for the 

installation. However the decision of ENGINEER-IN-CHARGE shall be final in this regard. 
 

25.3 All  the  jobs  mentioned  under  SOR  shall  be  carried  out  as  per  the  work  procedure, 

documentation, recommendations of the manufacturer and as per guidelines/direction of 

Engineer  in charge or his authorized representative to CONTRACTOR's supervisor from time 

to time. In general, the work performed by the CONTRACTOR shall confirm to relevant 

standard and good engineering practice. 
 

25.4 Spare parts, special tools, tackles if any, required for repair & maintenance monitoring 

instruments/  equipment  will  be  supplied  by  BCPL  and  damaged/faulty  parts  shall  be 

returned to Engineer-in-charge. 
 

25.5 CONTRACTOR has to ensure the safety of men and machine all the times. Damage to 

equipment due to bad workmanship/negligence will be recovered as per the decision of 

ENGINEER-IN-CHARGE which will be final. 
 

25.6 The CONTRACTOR shall make his own arrangement to provide all facilities to his staff like 

boarding, lodging, essential facilities etc. 
 

25.7 Safe custody of machine tools/spares/test instruments other gadgets issued by BCPL for 

carrying out maintenance jobs shall be the responsibility of the CONTRACTOR. 
 

25.8 The CONTRACTOR shall ensure that the equipment to be attended is dismantled carefully 

without damaging to any part/parts etc. However, if there is any such damage before 

dismantling of the equipment, the same is to be shown to the Engineer who is supervising 

the job. 
 

25.9 The dismantled parts of the equipment are to be kept in a clean place covered properly and 

the safekeeping of the parts/equipment from damage, theft; pilferage is the responsibility of 

the CONTRACTOR. 
 

25.10 Recovery including overheads will be made in respect of any spare parts, which is damaged 

due to negligence or any damage/loss of the BCPL property by the contractor/deployed 

manpower. 
 

25.11 All ladders, Safety-belts are to be securely fixed to avoid slipping or falling while working at 

heights. 
 

25.12  Carrying/striking of matches, lighters or smoking or other such acts which may cause fire  

hazards in the terminal/installations is strictly prohibited. 
 

 25.13  The work executed shall be to the satisfaction of ENGINEER-IN-CHARGE and CONTRACTOR 
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rates shall include for any incidental and contingent works although not specifically 

mentioned in the contract but are necessary for its completion in an efficient and effective 

manner. 
 

25.14 All personnel of the CONTRACTOR entering on work premises shall be properly and neatly 

dressed and shall wear uniform, badges while working on premises of the company including 

worksites. 
 

25.15 The CONTRACTOR shall not employ or permit to be employed any person suffering from 

any contagious, loathsome or infectious disease. The contractor shall get examined (at least 

once in each year) his employees/workers through a Govt. doctor/ Registered practitioner 

and produce the fitness certificate before deployment. 

 
25.16 At the appointed date, place and hours, the CONTRACTOR shall make available persons to 

be engaged. 
 

25.17 The CONTRACTOR shall maintain proper record of his employee's attendance and payment 

made to them such records shall be made available for inspection, audit and any statutory 

requirement purpose. 
 

25.18  CONTRACTOR shall issue an identity card to its/his personnel to be deployed for carrying 

out the awarded job. 
 

25.19 No employee or person of contractor (including contractor) be allowed to consume 

alcoholic drinks or any narcotics within the plant premises. If found under the influence of 

above, the contractor shall have to change/replace him failing which BCPL may terminate 

the contract. 

 

25.20  The  CONTRACTOR  will  strictly  adhere  to  all  the  rules  and  regulations  prevailing  and 

applicable from time to time at the installations as directed by BCPL. 
 

25.21 The rates quoted by the bidder must be inclusive of provisioning of any tools and other 

expenditure etc. 

 

26. QUOTED PRICE: 
 

26.1. It is desired that the prices quoted by the CONTRACTOR should be firm and not subject to 

any price escalation due to any reasons whatsoever may be. 
 

26.2. In case of any variation in rates quoted for similar items in different sub heads of the work 

for the same package/ work, the lowest of the rates quoted shall be payable irrespective of 

the subheads. 
 

26.3. CONTRACTOR, while quoting the rate, the following minimum should be taken into 

consideration the following: 
 

Sr. No. Description 

ITEM 0001  

1.1 
Basic   Wages (A)   = Minimum Wages 

declared by Central or State Government whichever is higher 
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1.2 EPF/EPS/EDLI and Admn. Charges @13.61% of A 

1.3 
ESIC @  4.75%  of  A  +  HRA  +  Over  Time Wages+ Field Allowances  
or Policy under Employees’ Compensation 
Act (incase ESIC non applicable) 

1.4 HRA (B) = @ 10% of A 

1.5 Annual Bonus @ 8.33% of A 

1.6   Uniform/ Safety Kits @6% 0f A 

1.7 
Leave with wages (L) = 8 Casual Leave + 3 Gazetted Holiday/ 4  
Festival Holiday + 15 Privileged Leave/Earned Leave  =  @ 8.33% of  
A 

 

26.4. All charges such as wages and other statutory payments admissible to the CONTRACTOR’s 

employees should be considered while quoting the service charges. The quoted rates by 

contractor  shall include all liabilities such as supervision, wages, overtime, leave, bonus, 

increment,  retrenchment,  compensation,  insurance  and  all  other  statutory  payments, 

including providing tools and tackles, under contractor’s scope of supply, overheads, 

profits etc. for which no extra payment whatsoever will be made by BCPL. 

 

26.5. On revision of Minimum Wages during the tenure of Contract the wages as notified either 

by State/Central Government, the Wages should be revised accordingly and should be 

ensured that payment is made by the Contractor to the Workers. 
 

26.6. The owner reserves the right to interpolate or extrapolate the rates for any new items of 

work not covered in schedule of rates from the similar items already available in 

scheduled of rates. 

 

27.   Guidelines for adherence to various labour legislations while awarding job/ service 

contract: 

 

27.1   The Contractor shall have his own PF code no. with the RPFC as required under EPF Misc. 

Provisions Act, 1952. 

 

27.2   The contractors shall periodically submit the proof of depositing PF contribution with 

RPFC. 

 

27.3  The contractor is responsible for obtaining the labour license under the provisions of the 

Contractor Labour (R&A) Act, 1970 from the office of ALC (Central), Ministry of Labour, 

Govt. of India, Dibrugarh. 

 

27.4   The contractor is liable to abide by all necessary licenses/permissions from the concerned 

authorities as provided under the various labour legislations. 

 

27.5  The contractor shall discharge obligations as provided under various statutory enactment 

including the Employees the Provident fund and Miscellaneous provisions Act, 1952  

Contract Labour  (R&A) Act, 1970, Minimum Wages Act 1948, the payment of wages Act 
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1936, the Workmen Compensations Act , 2010 and other relevant  Acts, Rules and 

Regulations enforced from time to time. 

 

27.6  The Contractor shall be solely responsible for the payment of wages and other dues to the 

personnel, if any, deployed by him latest by 7th day of the subsequent month. 

 

27.7 The contractor shall be solely responsible and indemnity the BCPL against all charges, dues, 

claim etc. arising out of the disputes relating to the dues and employment of personnel, if 

any, deployed by him. 

 

27.8  The contractor shall indemnity BCPL against all losses or damages, if any, caused to it on 

account of acts of the personnel, if any, deployed by him. 

 

 27.9  The contractor shall ensure regular and effective supervision and control of the personnel, 

if any, deployed by him and give suitable direction for undertaking the contractual 

obligations. 

 

27.10 The contractor is required to maintain registers and record as required under different 

laws. 

 

27.11 The contractor shall ensure to obtain an Employee’s Compensation Insurance policy 

covering the risk of accident at the work place and injury sustained out of and in course of 

and out of employment in respect of personnel deployed by the contractor as per 

Workmen’s Compensation Act 2010 and rules framed there under. 

 

27.12 The vendor shall take care of the health insurance of all their employees and workmen 

deputed for this work. 

 

27.13 The party will deploy adequate number of qualified & experienced personnel to discharge 

the contractual obligations effectively.   
 

27.13 That the contractor will ensure engagement of 100% Project Affected Person (PAP) and local 

persons in un-skilled category of work for which the list of such persons will be provided by 

the Authorized person of BCPL Authorities. The name of the authorized person will be 

notified to the contractor by BCPL Authority from time to time. 

 
So far as engagement of Semi-Skilled and Skilled category of manpower in the said work 
is concerned, the contractor will give preference to PAPs and local persons fulfilling the 
technical requirement of the job/work.  

 
   

• Post construction in the BEC refers the period after mechanical competition of the plant & 
before startup & stabilization.  

 
ALL  OTHER  TERMS  &  CONDITIONS  OF  THE  CONTRACT  SHALL  BE  AS  PER  “GENERAL  

CONDITIONS  OF CONTRACT (GCC)” 
=================== X ===================                  

  

 

 

 

 



          - 63 - | P a g e  

 

 

    Annexure - I 

LIST OF GENERAL TOOLS 

 

Sl. 

No. 
Description of Tools & Tackles Qty. 

01 Tool box container 01 

02 Pad lock 01 

03 Ring & D spanner set (6 mm to 41 mm) 01 set each 

04 Pipe wrench (8 inch & 12 inch) 01 each 

05 Slide wrench (6 inch & 12 inch) 01 each 

06 Screw driver (6 inch & 10 inch) 01 each 

07 Ball point hammer- iron, 2 lb 01 

08 Brass hammer, (2 lb & 5 lb) 01 each 

09 Hack-saw frame – 12 inch, hex blade min 2 nos 01 set 

10 Nose pliers 01 

11 Combination cutting pliers 01 

12 Chisel – 06 inch 01 

13 Allen key mm size (2mm to 12mm) 01 set 

14 Allen Key inch size (3/16” to ½”) 01 set 

15 Measuring Tape- 03 meter 01 

16 SS scale- 12 inch 01 

17 Centre Punch 01 

18 
Needle files (set of triangular, round, half round, rectangle 

& all x- section) 
01 set 

19 Shim cutter 01 

20 Monkey pliers 01 

21 Tool bag 01 

22 Filler gauge 01 

23 Blue match paste 01 

24 Dial Gauge 01 

25 Alignment fixture 01 

26 Shims roll 01 

27 Set of slugging spanners 01 

28 Hydraulic wrench 01 

29 Wire rope/slings As required 

30 Manila rope  As required 

31 Tripod 01 

32 Lifting tools & tackles like chain pulley block, d-shackle, etc As required 

33 

One set of hand lamp arrangement consisting of bulb with 

holder, flexible electrical wire about 50 mtr. in length, 

extension board, etc. 

01 set 
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Annexure – II 

 

Minimum qualification and experience criteria (Mechanical & Operation) 

 

Sl 

No 
Category Qualification 

1 Supervisor  

Minimum Diploma in Chemical Engineering for Operational 

Supervisor or Diploma in mechanical Engineering for mechanical 

supervisor with  minimum 2 years of experience of working in a 

Chemical/ Petrochemical/ Refinery/ Fertilizer or any other big 

chemical process plant Or 

B.Sc. with Physics/Chemistry with minimum 4 years of experience 

working in a Chemical/ Petrochemical/ Refinery/ Fertilizer or any 

other big chemical process plant. 

2 
Plant 

Operator 

Minimum Diploma in Chemical Engineering with minimum 2 years 

of experience of working in a Chemical/ Petrochemical/ Refinery/ 

Fertilizer or any other big chemical process plant Or 

B.Sc. with Physics/Chemistry with minimum 4 years of experience 

working in a Chemical/ Petrochemical/ Refinery/ Fertilizer or any 

other big chemical process plant. 

3 

Mill – Wright 

Fitter/ 

Technician 

 

Minimum Diploma in Mechanical Engineering with minimum 2 

years of experience of working in a Chemical/ Petrochemical/ 

Refinery/ Fertilizer/ Power Plant or any other big chemical process 

plant Or 

ITI Certificate in Mechanical/ Fitter/ Technician and relevant trade 

with minimum 4 years of experience of working in a Chemical/ 

Petrochemical/ Refinery/ Fertilizer/ Power Plant or any other big 

chemical process plant Or 

High School passed with 10 years of experience of working in a 

Chemical/ Petrochemical/ Refinery/ Fertilizer/Power Plant or any 

other big chemical process plant. 

4 Fitter/Welder 

 

Minimum ITI Certificate in Mechanical/ Fitter/ Technician and 

relevant trade with minimum 2 years of experience of working in a 

Chemical/ Petrochemical/ Refinery/ Fertilizer/ Power Plant or any 

other big chemical process plant Or 

High School passed with minimum of 03 years of experience of 

working in a Chemical/ Petrochemical/ Refinery/ Fertilizer/Power 

Plant or any other big chemical process plant 

5 

Grinder/        

Gas Cutter/ 

Rigger 

Minimum Matric/High School passed with 03 years of experience 

of working in a Chemical/ Petrochemical/ Refinery/ 

Fertilizer/Power Plant or any other big chemical process plant 
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SCOPE OF WORK 
 
DESCRIPTION:   

NAME OF WORK: ASSISTANCE IN PRE-COMMISSIONING, COMMISSIONING, START UP OF DIFFERENT 

UNITS / SECTIONS AT LEPETKATA, GDU DULIAJAN AND GSU LAKWA FOR M/S. BRAHMAPUTRA 

CRACKER & POLYMER LIMITED, DIBRUGARH - ASSAM 

 

TENDER NO: BCPL/DIB/C&P/SER/R/20140105/SD 

 

(FOR MECHANICAL WORKS) 

 

A. GENERAL 

 

1. Work is purely temporary in nature and merely for Pre-commissioning, Commissioning and Start-

up activities for limited period only. 

2. Though the work envisaged to be carried out in primarily units at Lepetkata and Duliajan but 

contractor may be asked to provide assistance at GSU, Lakwa also as per the requirement and 

decision by Engineer in charge. Decision of Engineer in charge shall be final and binding. 

3.  In general the scope of job shall be as per the job details given in schedule of rate, however 

detailed specification of jobs shall be as per the instructions of engineer of BCPL, as per details 

given in this contract, as per drawing/sketches/as shown at site or as per instructions of Engineer-

In-Charge & as per standard Engineering practice for Pre-commissioning, Commissioning and 

Start-up works of PPU, ECU, LLDPE, IOP, Offsite, GSU, CPP,  GDU, Duliajan and GSU, Lakwa of 

BCPL Project, Lepetkata. However, works can be allotted at any other locations/units of BCPL as 

per requirement and instructions of EIC. 

 

4. The nature of the job is such that it may be staggered throughout Contract period or  less (day & 

night) & contractor shall have to mobilize sufficient manpower at a short notice on as and when 

required basis as per requirement as per instruction of EIC. The Contract will be awarded for one 

year only. 

 

5. The Contractor shall pay to the labors as per the revised minimum wages which shall be effective 

with time to time issued circulars of Minimum wages act. Moreover, skill and experience shall be 

given more importance accordance with respect to the wages. Also, all levies and benefits shall be 

in accordance with labor and contract laws. 

6. As per the Scope of Work and Special conditions of contract, the contractor must be stayed 

responsible for all work and manpower related issues. Contractor must ensure the offered rates 

are reasonable and executable for the Schedule of Rates. 

B. Scope of work for providing assistance for providing highly-skilled, skilled, semi-skilled and 

unskilled services for Pre-commissioning, Commissioning and Start up of PPU, ECU, LLDPE, IOP, 

Offsite, GSU, CPP, GDU- Duliajan and GSU –Lakwa of BCPL Project, Lepetkata for limited period.  

 

Various services for assisting the activities of Pre-commissioning, Commissioning and Start-up of PPU, 

ECU, LLDPE, IOP, Offsite, GSU, CPP and GDU, Duliajan and GSU-Lakwa of BCPL Project, Lepetkata are 

tentatively described as below – 
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1. Maintenance / overhauling of all types of pumps. 

2. Replacement of mechanical seals & bearings of pumps etc. 

3. Various types of activities in reciprocating and centrifugal compressors, gas turbines, steam 

turbines, hydraulic turbines, fans, blowers like replacement of filters, strainers, lubrication 

assistance, greasing, repairing, refurbishment, precision works etc. 

4. All type of Alignment between two rotary components, Couplings etc.5.  

5. Replacement of filters etc. 

6. Opening & boxing up flanges & replacement of gaskets etc., 

7. Removal & reinstallation of valves etc. 

8. Maintenance, repairing, refurbishment of mechanical components like valves, traps, gear boxes, 

agitators etc. 

9. Strainer repairs, net fixing, tray fixing etc. 

10.  Contractor should have sufficient scaffolding material in each unit at Lepetkata, GDU, Duliajan 

and GSU, Lakwa. 

11. Should have experience to Work at height. 

12. All types of rigging works like slinging, knots, proper handling of equipments/ components 

lifting, shifting, mounting, dismantling of equipments & components etc. 

13. All type of fabrication and erection like Fittings, welding, gas cutting, grinding, erection etc. 

14. Machining, filing, lapping etc. Assistance of fitting for Repairing/ overhauling/      millwright job 

etc. of Crane, Rail/ shifting with chain pulley block for repair. 

15. Operation & maintenance of workshop machines like lathe m/c, drill m/c, milling m/c, grinding 

m/c etc. 

16. Application of hot & cold insulation 

17. Upkeep & maintenance of workshop ready store & tools 

18.  Record keeping & data maintenance of Mechanical work. 

19.  Assistance to Operations Department for unloading of acid, methanol & diesel from trucks to 

the respective storage tanks. 

20.  Loading / unloading of material at BCPL Store, stacking & shifting of structures, piping & other 

heavy materials. 

21. Area cleaning, up keeping of equipments & working area. 

22. Any other job which may require rigging assistance / assistance of unskilled   personnel 

23.  Quality of service assistance shall be of good quality. 

24. The individual deputed for the services should have sufficient exposure, knowledge & 

experience in the field. 

25. Each Fitter gang should also have 

(i)  Own tool box 

(ii)  GI tray of sufficient size to keep the spares 

(iii) Jute 

(iv) Markin Cloth 

(v) Any other material/Consumables/Rustolene etc. to clean the spare parts. 

26. The tool box of each Fitter gang should contain minimum of the following: 

(i) Tool box container. 

(ii) Pad lock. 

(iii) Ring & D spanner set (6 mm to 41 mm) 

(iv) Pipe wrench (8 inch & 12 inch) 
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(v) Slide wrench (6 inch & 12 inch) 

(vi) Screw driver (6 inch & 10 inch) 

(vii) Ball point hammer- iron, 2 lb 

(viii) Brass hammer, (2 lb & 5 lb) 

(ix) Hack-saw frame – 12 inch, hex blade min 2 nos. 

(x) Nose pliers. 

(xi)  Combination cutting pliers. 

(xii) Chisel – 06 inch 

(xiii) Allen key mm size (2mm to 12mm) 

(xiv) Allen Key inch size (3/16” to ½”) 

(xv) Measuring Tape- 03 meter 

(xvi) SS scale- 12 inch 

(xvii) Centre Punch 

(xviii) Needle files (set of triangular, round, half round, rectangle & all x- section) 

(xix) Shim cutter 

(xx) Monkey pliers 

(xxi) Tool bag 

(xxii) Filler gauge 

(xxiii) Blue match paste 

(xxiv) Dial Gauge 

(xxv) Alignment fixture 

27. Contractor shall have at least 01 (one) set of following heavy tools/equipment in each of the 

units, i.e., PPU, ECU, LLDPE, IOP, offsite, GSU, CPP, GDU, Duliajan and GSU, Lakwa. 

1. Set of slugging spanners 

2. Hydraulic wrench 

3. Wire rope/slings 

4. Manila rope  

5. Tripod 

6. Lifting tools & tackles like chain pulley block, d-shackle, etc. 

7. One set of hand lamp arrangement consisting of bulb with holder, flexible electrical wire 

about 50 mtr. in length, extension board, etc. 

28. Gas Cutter should have adequate Oxygen and acetylene cylinder on daily basis. Tools, Kit for gas 

cutting shall be in the scope of the Contractor. 

29. Welding gang should have all general purpose fabrication electrode like E 6010, E 6018 etc. of 

diameter ranging from 1.5 mm to 2.5 mm ø. Welding gang should also equipped with AC or DC 

Welding machines with all accessories. 

30. Safety gadgets for Welder, Gas Cutter shall be in Contractor’s scope. 

31. All workers engaged for assistance should be equipped with safety gadgets like helmet, shoes 

etc. BCPL have right to reject the entry of labor providing assistance without having proper 

safety gadgets. 
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DESCRIPTION:   

NAME OF WORK: ASSISTANCE IN PRE-COMMISSIONING, COMMISSIONING & START UP OF 

DIFFERENT UNITS / SECTIONS AT LEPETKATA, GDU DULIAJAN AND GSU LAKWA FOR M/S. 

BRAHMAPUTRA CRACKER & POLYMER LIMITED, DIBRUGARH - ASSAM 
 

TENDER NO: BCPL/DIB/C&P/SER/R/20140105/SD 

 

(FOR OPERATION/ PROCESS WORKS) 

 

A. GENERAL 

 

1. Work is purely temporary in nature and merely for Pre-commissioning, Commissioning   and 

Start-up activities for limited period only. 

 

2.  Though the work is envisaged to be carried out in primary units at Lepetkata and Duliajan but 

the contractor may be asked to provide assistance at GSU, Lakwa also as per the requirement 

and decision by Engineer in charge. Decision of EIC shall be final and binding. 

3. In general the scope of job shall be as per the job details given in schedule of rate. 

However detailed specification of jobs shall be as per the instructions of engineers of BCPL, as 

per details given in this contract, as per drawing/sketches/as shown at site or as per 

instructions of Engineer-In-Charge & as per standard Engineering practice for Pre-

commissioning, Commissioning and Start-up works of PPU, ECU, LLDPE, IOP, Offsite, GSU, 

CPP, GDU- Duliajan and GSU-Lakwa of BCPL Project, Lepetkata. However, works can be 

allotted at any other locations/units of BCPL as per requirement and instructions of EIC. 

 

4.  The nature of the job is such that it may be staggered throughout Contract period or  less 

(day & night) & contractor shall have to mobilize sufficient manpower at a short notice on as 

and when required basis as per requirement as per instruction of EIC. The Contract will be 

awarded for one year. 

 

5.  The Contractor shall pay to the labors as per the revised minimum wages which shall be 

effective with time to time issued circulars of Minimum wages act. Moreover, skill and 

experience shall be given more importance accordance with respect to the wages. Also, all 

levies and benefits shall be in accordance with labor and contract laws. 

 

6.  As per the Scope of Work and Special conditions of contract, the contractor must be stayed 

responsible for all work and manpower related issues. Contractor must ensure the offered 

rates are reasonable and executable for the Schedule of Rates. 

B. Scope of work for providing Highly skilled, skilled, semi skilled and unskilled service assistance 

for Pre-commissioning, Commissioning and Start-up of PPU, ECU, LLDPE, IOP, Offsite, GSU, CPP 

and GDU, Duliajan and GSU-Lakwa of BCPL Project, Lepetkata. 

  

Various services for assisting the activities of pre-commissioning, commissioning and Start-up of PPU, 

ECU, LLDPE, IOP, Offsite, GSU, CPP , GDU- Duliajan and GSU-Lakwa of BCPL Project, Lepetkata are 

tentatively described as below – 
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1.  Pre- commissioning, commissioning & up-keeping of PPU, ECU, LLDPE, IOP, Offsite, GSU, CPP, 

GDU- Duliajan and GSU-Lakwa of BCPL Project, Lepetkata. 

2.  Having knowledge of understanding the P&IDs. 

3.  Operation of all types of valves & having basic knowledge of type & importance of valves. 

4.  Having adequate experience of understanding the process, Loop identifications and importance of 

process parameters. 

5.   Proper Operation of all type of pumps as per standard operating procedure (SOP). 

6.   Proper Operation of all type of Gas turbines, steam turbines & compressors as per SOP. 

7.   Proper Operation of all type of fans, blowers, agitators & all type of rotating equipments as per 

SOP. 

8.   Pressurisation and depressurisation of all type of vessels, columns, heat exchangers and all type 

of static & rotating equipments as per SOP. 

9.   Knowledge of system isolation, flare system & flare loop. 

10. Knowledge & experience of card board blasting, chemical cleaning, line flushing, drying of loops, 

system cleanliness, readiness of systems, leak testing & inspection of column trays, nozzle 

inspection and checking etc. 

11. Basic knowledge of lube oil system, seal gas system, mechanical seal system, gland seal system, 

ratcheting of steam turbines, oil flushing, basic knowledge of lubrication management etc. 

12. Drain & vent of procedure. 

13. Basic knowledge of safety, precautions & risk assessment of plant. Basic Knowledge of checking 

the points/ parameters while taking plant round. 

14. Having knowledge of operation of process plant like fertilisers/ petrochemicals/ Power plant/ 

refineries/big chemical plants etc. 

15. Having knowledge of operation of steam operated plant. 

16. Basic Normal start-up/ Shutdown, Emergency shutdown, controlling & monitoring of plant from 

DCS console & Desk. 

17. Controlling and continuous monitoring of DCS System. 

18. Continuous monitoring & logging of lab analysis report related to water, steam gas & others and 

take the remedial action accordingly. 

19. Monitoring and controlling of all the on line analyzers. 

20. Stack monitoring. 

21. Assistance to maintenance personnel in maintenance jobs. 

22. Continuous monitoring and logging of all running parameters of plant in the control room from 

panel & DCS. 

23. Continuous monitoring of overhead lube oil tanks. 

24. Handling of emergency situations. 

25. Area cleaning, up keeping of equipments & working area. 

26. Any other job which may require operational assistance/ assistance of unskilled personnel. 

27. Quality of service assistance shall be of good quality. 

28. The individual deputed for the services should have sufficient exposure, knowledge & experience 

in the field. 

29. Safety kit of operators / safety shoes/ goggles/ face shield/ apron/gloves etc shall be in the scope 

f the contactors. 

30. Small tools like spanners, hammers etc should be in the scope of contractor. 

31. Consumables like markin cloth, cleaning agents should be in the scope of contractor. 
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DESCRIPTION:   

NAME OF WORK: ASSISTANCE IN PRE-COMMISSIONING, COMMISSIONING, START UP OF DIFFERENT 

UNIT / SECTION AT LEPETKATA, GDU DULIAJAN AND GSU LAKWA FOR M/S. BRAHMAPUTRA 

CRACKER & POLYMER LIMITED, DIBRUGARH - ASSAM 
 

TENDER NO: BCPL/DIB/C&P/SER/R/20140105/SD 

 

(FOR SUPERVISORY WORK) 

 

A. GENERAL 

 

1. Work is purely temporary in nature and merely for Pre-commissioning, Commissioning and 

Start-up activities. 

 

2. Though the work envisaged to be carried out in primarily units at Lepetkata and Duliajan but 

contractor may be asked to provide assistance at GSU, Lakwa also as per the requirement and 

decision by Engineer in charge. Decision of Engineer in charge shall be final and binding. 

 

3. In general the scope of job shall be as per the job details given in schedule of rate, however 

detailed specification of jobs shall be as per the instructions of EIC of BCPL, as per details given 

in this contract, as per drawing/sketches/as shown at site or as per instructions of Engineer-In-

Charge & as per standard Engineering practice for dewatering inside the plant of BCPL Project, 

Lepetkata. 

 

4. The nature of the job is such that it may be staggered throughout the contract period  or less 

(day & night) & contractor shall have to mobilize sufficient equipment and machinery 

manpower to run his own  equipment and machinery at a short notice on as and when required 

basis as per requirement as per instruction of EIC. 

 

5. The Contractor shall pay to the labors as per the revised minimum wages which shall be 

effective with time to time issued circulars for Minimum wages act. Moreover, skill and 

experience shall be given more importance accordance with respect to the wages. Also, all 

levies and benefits shall be in accordance with labor and contract laws. 

 

6. As per the Scope of Work and Special conditions of contract, the contractor must be stayed 

responsible for all work and manpower related issues. Contractor must ensure the offered rates 

are reasonable and executable for the Schedule of Rates. 

 

B. Scope of Supervisory work for providing Service Assistance in the Plant of BCPL Project at 

Lepetkata, Lakwa and Duliajan. 
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Various services for assisting the activities of dewatering inside the plant of BCPL Project at Lepetkata 

and Duliajan are tentatively described as below – 

 

1. Supervisor, by instruction of EIC, will deploy/assign manpower, equipment and machinery as 

per the requirement of the job. 

 

2. Supervisor will keep accounts for assistance/associated manpower and all tools-tackles & 

consumables, which are in Contractor’s scope, as per the requirement of the job. 

 

3. Supervisor will be responsible for executing the job in safely manner and he will ensure safety 

of work and associated assistance including plant & machineries of BCPL. 

 

4. Supervisor will be responsible for punctuality, discipline of associated manpower assistance 

under his supervision and will be maintaining a positive/productive work environment at site. 
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DESCRIPTION:   

NAME OF WORK: ASSISTANCE IN PRE-COMMISSIONING, COMMISSIONING, START UP OF DIFFERENT 

UNITS / SECTIONS AT LEPETKATA, GDU DULIAJAN AND GSU LAKWA FOR M/S. BRAHMAPUTRA 

CRACKER & POLYMER LIMITED, DIBRUGARH - ASSAM 
 

TENDER NO: BCPL/DIB/C&P/SER/R/20140105/SD 

 

(FOR DEWATERING SERVICE) 

 

A. GENERAL 

 

1. In general the scope of job shall be as per the job details given in schedule of rate, however 

detailed specification of jobs shall be as per the instructions of engineers of BCPL, as per details 

given in this contract, as per drawing/sketches/as shown at site or as per instructions of Engineer-

In-Charge & as per standard Engineering practice for dewatering inside the plant of BCPL Project, 

Lepetkata. 

 

2. The nature of the job is such that it may be staggered throughout the contract period  or less (day 

& night) & contractor shall have to mobilize sufficient equipment and machinery manpower to 

run his own  equipment and machinery at a short notice on as and when required basis as per 

requirement as per instruction of EIC. 

 

3. The Contractor shall pay to the labors as per the revised minimum wages which shall be effective 

with time to time issued circulars for Minimum wages act. Moreover, skill and experience shall be 

given more importance accordance with respect to the wages. Also, all levies and benefits shall 

be in accordance with labor and contract laws. 

 

4. As per the Scope of Work and Special conditions of contract, the contractor must be stayed 

responsible for all work and manpower related issues. Contractor must ensure the offered rates 

are reasonable and executable for the Schedule of Rates. 

 

B. (i) Scope of work for providing Service Assistance for Dewatering inside the Plant of BCPL 

Project at Lepetkata, Lakwa and Duliajan. 

 

Various services for assisting the activities of dewatering inside the plant of BCPL Project at Lepetkata 

and Duliajan are tentatively described as below – 

 

1. Contractor, by instruction of EIC, will deploy equipment and machinery i.e. diesel engine 

driven pump (5 HP/10 HP) for dewatering from any cable trench, pit, drains or any other 

water accumulated place. 

 

2. Contractor will deploy the dewatering pump along with  all accessories and assistance  for 

example water hose , pipe, suction strainers, hose clamps etc at his own cost. 

3. Consumables like fuel oil, diesel, kerosene or petrol, lubricating oil etc will be in the 

contractor’s scope. 

 

4. Associated manpower to run the dewatering pump or shifting the equipment and machinery 

will be in the contractor’s scope. 
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5. In case pump or engine got break down during operation or during shifting, the contractor 

will arrange to rectify or replace the same within 12 hours. 

 

6. Area cleaning, up-keeping of equipments & working area will in contractor’s scope 

 

7. Quality of service assistance shall be of good quality. 

 

8. The individual deputed for the services should have sufficient exposure, knowledge & 

experience in the field. 

 

9. Safety kit of operators / safety shoes/ goggles/ face shield/ apron/gloves etc shall be in the 

scope of the contactors. 

 

(ii) BCPL Scope: 

 

BCPL will pay to the contractor on the running hour basis of the dewatering pump from the 

dewatering location. Running Hours will be counted from start of the Pump till the Pump is 

stopped. No any other activity/time will be considered for payment. 
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GENERAL CONDITIONS OF CONTRACT (GCC) 
Wherever written as “GAIL” in GCC should be read as “BCPL” 

 

TABLE OF CONTENTS 

FOR 

GENERAL CONDITIONS OF CONTRACT 

-------------------------------------------------------------------------------------------------------------------------------------- 

SL. NO.       DESCRIPTION  

------------------------------------------------------------------------------------------------------------------------------------- 

 

(I) Table of Content 

(II) Submission of Tender 

     

 SECTION – I (GENERAL CONDITIONS OF CONTRACT) 

 1 Definition of Terms 

 

  SECTION II (GENERAL INFORMATIONS) 

2 GENERAL INFORMATION 

  Location of Site  

 2.2  Scope of work 

2.3  Water Supply 

2.4  Power Supply 

2.5  Land for Contractor’s field office, Godown  & workshop 

2.6  Land Residential Accommodation 

 

SECTION – III (GENERAL INSTRUCTIONS TO BIDDERS) 

 3 Submission of Tender 

 4 Documents  

4.1 General  

4.2 All pages to be initialed 

4.3 Rates to be in figures and words  

4.4 Corrections and Erasures  

4.5 Signature of Tender  

4.6 Witness 

4.7 Details of Experience  

5.0 Transfer of Tender Documents 

6.0 Earnest Money 

7.0 Validity  

8.0 Addenda/Corrigenda  

9.0 Right of Owner to Accept or Reject Tender 

10.0 Time Schedule  

11.0 Bidder’s Responsibility  

12.0 Retired Government or Company Officers  

13.0 Signing of the Contract 

14.0 Field Management & Controlling/Coordination Authority  

15.0 Note to Schedule of Rates  

16.0 Policy for Tenders under consideration  

17.0 Award of Contract 

18.0 Clarification of Tender Document  

19.0 Local Conditions  

20.0 Abnormal Rates 
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SECTION – IV (GENERAL OBLIGATIONS) 

21.0 Interpretation of Contract Documents ) 

21.1 General  

21.2 Headings & Marginal Notes  

21.3 Singular and Plural  

22.0 Special Conditions of Contract 

23.0 Contractor to obtain his own information  

24.0 Security Deposit  

25.0 Time of Performance  

25.1 Time for Mobilization 

25.2 Times Schedule of Construction  

26.0 Force Majeure 

26.1 Conditions for Force Majeure 

26.2 Outbreak of War 

27.0 Compensation for Delay (Liquidated Damages) 

28.0 Rights of Owner to forfeit Security Deposit 

29.0 Failure by the Contractor to comply with the provisions of the Contract. 

30.0 Contractor remains liable to pay compensation if action not taken under Clause 29. 

31.0 Change in Constitution  

32.0 Termination of Contract for Death  

33.0 Members of the Owner not individually liable  

34.0 Owner not bound by personal representations 

35.0 Contractor’s office at site 

36.0 Contractor’s subordinate staff and their conduct  

37.0 Sub letting of works 

(i) Sub Contracts for Temporary works etc. 

(ii) List of Sub-contractors to be supplied  

(iii) Contractor’s Liability not limited by contractors 

(iv) Owner may terminate sub contracts  

(v) No remedy for action taken under this clause 

 

38.0 Power of Entry  

39.0 Contractor’s responsibility with Mechanical, Electrical, Intercommunication System, Air 

Conditioning Contractors 

and other Agencies 

40.0 Other agencies at site  

41.0 Notices  

41.1 To the Contractor 

41.2 To the Owner  

42.0 Rights of Various Interests  

43.0 Patents and Royalties  

44.0 Liens  

45.0 Delays by Owner & his authorized agents  

46.0 Payments if Contract is terminated  

47.0 No waiver of Rights  

48.0 Certificate not to affect Right of Owner and  

Liability of contractor 

49.0 Languages & Measures  

50.0 Transfer of Title  

51.0 Release of Information 

52.0 Brand Names  

53.0 Completion of Contract 

54.0 Spares 
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SECTION – V (PERFORMANCE OF WORK) 

55.0 Execution of work 

56.0 Co-ordination and Inspection of work 

57.0 Work in Monsoon & dewatering 

58.0 Work on Sundays & Holidays 

59.0 General Conditions for construction & Erection Work 

60.0 Alternations in specified, Design & Extra work 

61.0 Drawings to be supplied by the Owner  

62.0 Drawings to be supplied by the Contractor 

63.0 Setting out works  

64.0 Responsibility for Levels and Alignment 

65.0 Materials to be supplied by Contractor  

66.0 Stores supplied by Owner  

67.0 Condition for issue of material  

68.0 Materials Procured with assistance of Owner/Return of surplus 

69.0 Materials obtained from Dismantling 

70.0 Articles of Value found  

71.0 Discrepancies between instructions 

72.0 Action where no specification is issued  

73.0 Inspection of Works  

74.0 Tests for Quality of Works 

75.0 Samples for approval 

76.0 Action and Compensation in case of bad work 

77.0 Suspension of Work  

78.0 Owner may do part of work 

79.0 Possession prior to completion 

80.0 Twelve months period of liability from the date of issue of completion certificate 

81.0 Care of Works 

81.1 Defects prior to taking over  

81.2 Defects after taking over  

82.0 Guarantee/Transfer of Guarantee 

83.0 Training of Owner’s personnel  

84.0 Replacement of Defective parts & materials 

85.0 Defense of Suits 

86.0 Construction Aids, Equipments, Tools & Tackles 

 

SECTION – VI (CERTIFICATES AND PAYMENTS) 

87.0 Schedule of Rates and Payments 

(i) Contractor’s Remuneration 

(ii) Schedule of Rates to be inclusive  

(iii) Schedule of rates to cover construction 

equipment, materials, labour etc. 

(iv) Schedule of Rates to cover Roaylities; Rents and claims 

(v) Schedule of Rates to cover taxes & duties 

(vi) Schedule of Rates to cover risks of delay  

(vii) Schedule of Rates cannot be altered  

88.0 Procedure for Measurement and billing of works in progress 

88.1 Billing Procedure 

88.2 Secured Advance on materials  

88.3 Dispute in mode of measurement  

88.4 Rounding of Amounts  

89.0 Running Account Payments to be regarded as advances 

90.0 Notices of Claims for Additional Payments 

91.0 Payment of contractor’s bills 



          - 77 - | P a g e  

 

92.0 Receipt for Payment  

93.0 Completion Certificate 

94.1 Application for Completion Certificate 

94.2 Completion Certificate 

94.3 Completion Certificate documents 

94.0 Final Decision & Final Certificate 

95.0 Certificate and Payments on evidence of completion 

96.0 Deduction from Contract Price 

SECTION – VII (TAXES AND INSURANCE)       

97.0 Taxes, Duties, Octroi etc. 

98.0 Sales Tax/Turnover tax 

99.0 Excise duty (one works contract only) 

100.0 Insurance  

101.1 General 

(i) Employees State Insurance Act 

(ii) Workmen Compensation and Employee’s Liability Insurance  

(iii) Any other insurance required under law or regulations or by Owner 

(iv) Accident or injury to workmen 

(v) Transit Insurance  

101.0 Damage to property or to any person or any third party 

SECTION – VIII (LABOUR LAWS & ARBITRATION) 

102.0 Labour Laws 

103.0 Implementation of Apprentices act 1961 

104.0 Contractor to indemnify the Owner  

105.0 Health and Sanitary agreement for Worker 

106.0 Arbitration  

107.0 Jurisdiction 

SECTION – X (SAFETY CODES) 

108.0  General   

109.0  Safety Regulations 

110.0  First-aid and Industrial Injuries  

111.0  General Rules  

112.0  Contractor’s barricades  

113.0  Scaffolding 

114.0  Excavation and Trenching  

115.0 Demolition/General Safety  

116.0 Care in Handling Inflammable Gas 

117.0 Temporary Combustible structures 

118.0 Precautions against Fire 

119.0 Explosives  

120.0 Mines Act 

121.0 Preservation of Places 

122.0 Outbreak of Infectious diseases  

123.0 Use of intoxicants 

ANNEXURES 

 1. Proforma for Indemnity Bond for Advance against material  

 2. Proforma for Contract Agreement 

3.  Proforma for Bank Guarantee for Earnest Money Deposit 

 4. Proforma for Bank Guarantee for Security Deposit  
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SUBMISSION OF TENDER 
 

From : 

 

 

M/s 

To :  

Brahmaputra Cracker & Polymer Ltd. 

Central Ware House Building, 

BCPL Project Site, Lepetkata-786007 

Dibrugarh, Assam 

 

1.  I/We hereby tender for execution of the WORKS of ----------------------------------------------

---------------------------------------------------------as per TENDER DOCUMENT within the 

Time Schedule of completion of work for jobs, as separately signed and accepted by 

me/us, at the schedule of Rates quoted by me/us for the whole work in accordance 

with Notice/Letter Inviting Tender, General Conditions of Contract. Special Conditions 

of Contract, Schedule of Rates Specifications for materials and workmanship, 

Drawings, Time Schedule of Completion of job, and other documents and papers, all 

as detailed in the tender documents. 
 

2. It has been explained to me/us that the time stipulated for jobs and completion of 

WORKS in all respects and in different stages mentioned in the “Time Schedule” of 

completion of jobs and signed and accepted by me/us is the essence of the 

CONTRACT. I/We agree that in the case of failure on my our part to strictly observe 

the Time of Completion mentioned for jobs or any of them and to the final 

Completion of WORK in all respects according to the schedule set out in the said 

“Time Schedule” of completion of jobs, I/We shall pay compensation to the OWNER as 

per provisions and stipulations contained in General Conditions of Contract and I/We 

agree to recovery being made as specified therein. In exceptional circumstances, 

extension of time which shall always be in writing may, however, be granted by 

ENGINEER-IN-CHARGE at his entire discretion for some items of work, and I/We agree 

that such extension of time will not be counted for the extension of completion dates 

stipulated for job and for the Final Completion of WORK as stipulated in the said 

“Time Schedule” of completion of jobs.  

 

3. I/We agree to pay the Earnest Money and Security Deposit and accept the terms and 

conditions laid down in the memorandum below in this respect. 

 

MEMORANDUM 

(a) General Description of Work 

                                                                                                                                                                            

  (b) Earnest Money             (Rupees) 

                                                                                 

The Earnest Money is payable in the manner 

set out in para 5 below. 

 

The Earnest Money, if the tender is accepted, 

will be adjusted against the Security Deposit, 

when Earnest Money is paid by demand draft 

only.  

 

(c) Security deposit                 10% of the CONTRACT amount, which                                                                     

will be 



          - 79 - | P a g e  

 

paid in the manner set out in the General 

Conditions of Contract / Special Conditions of 

Contract. 

 

(d) Time allowed for starting work              From the date of issue of LOI / FOI/ LOA.      

 

4. Should this tender be accepted, I/We hereby agree to abide by and fulfill all terms and 

conditions referred to above and in default thereof, to forfeit and pay to the OWNER or its 

successors or its authorized nominees such sums of money as are stipulated in conditions 

contained in General Tender Notice and other Tender Documents. 

   

 5. I/We herby pay the Earnest Money of Rs.------------------------------------------------------ 

(Rupees---------------------------------------------------------------------------------in Bank Demand 

Draft/Banker’s Cheque No.-------------------------------------issued by ---------------------------------------

--(name and office of the State Bank of India or any nationalized Bank) in favour of 

Brahmaputra Cracker & Polymer Ltd. 

 

6. If I/We fail to commence the work specified in the Memorandum in Para (3) above, or I/We 

agree that the said OWNER or its successors without prejudice to any other right or remedy 

be at liberty to forfeit the said Earnest Money in full, otherwise the said earnest Money shall 

be retained by OWNER towards the security Deposit specified in (3) above. The said OWNER 

shall also be at liberty to cancel the Notice of Acceptance of Tender if I/We fail to deposit the 

Security Deposit as aforesaid or to execute and Agreement or to start WORK as stipulated in 

the Tender Documents. 

 

I/we enclosed herewith evidence of my/ our experience of execution of works of similar 

nature and magnitude carried out by me/us in the prescribed proforma and also the income-

Tax and sales Tax Clearance/Certificates. 

 

 

  Dated the _____________day of _____________2013 

Witness : 

 

Name in Block Letters : 

 

Address :         Yours faithfully, 

  

                                       Signature of Bidder (s)with the seal of the Firm 

 

          

Name and Designation of authorized person signing 

the tender on behalf of the Bidder (s) 
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GENERAL CONDITIONS OF CONTRACT 
 

SECTION- I DEFINITIONS 

1. DEFINITION OF TERMS:  

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall have the meanings 

hereby assigned to them except where the context otherwise required.  

1.1.1. The EMPLOYER/COMPANY/BCPL means Brahmaputra Cracker & Polymer Ltd., a public limited 

company, incorporated under the  Company’s act 1956 and having its Registered office at Hotel 

Brahmaputra Ashok, M. G. Road, Guwahati – 781 001 and includes its successors and assigns. 

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose 

tender has been accepted by the EMPLOYER and includes the CONTRACTOR's legal 

Representatives his successors and permitted assigns.  

1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time by 

the BCPL and shall include those who are expressly authorized by him to act for and on his 

behalf for operation of this CONTRACT. 

1.1.4. The "WORK" shall mean and include all items and things to be supplied/ done and services 

and activities to be performed by the CONTRACTOR in pursuant to and in accordance with 

CONTRACT or part thereof as the case may be and shall include all extra, additional, altered or 

substituted works as required for purpose of the CONTRACT. 

1.1.5. The "PERMANENT WORK" means and includes works which will be incorporated in and form a 

part of the work to be handed over to the EMPLOYER by the CONTRACTOR on completion of the 

CONTRACT. 

1.1.6. "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever 

nature for the use in or for the execution, completion, operation, or maintenance of the work or 

temporary works (as hereinafter defined) but does not include materials or other things 

intended to form or to be incorporated into the WORK, or camping facilities. 

1.1.7. "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, 

Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if 

any, and such other documents constituting the tender and acceptance thereof.   

1.1.8. CONSULTANT: means M/s Rajkhowas Aarchi who are the consulting engineer to the Employer 

for this project and having registered office at M.D. Road, Chandmari, Guwahati - 03 

1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other than the 

CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, with the 

written consent of the ENGINEER-IN-CHARGE, and the legal representatives, successors and 

permitted assigns of such person, firm or company.  

1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and the CONTRACTOR 

for the execution of the works including therein all contract documents.   

1.1.11. The "SPECIFICATION" shall mean all directions the various technical specifications, provisions 

attached and referred to the Tender Documents which pertain to the method and manner of 

performing the work or works to the quantities and qualities of the work or works and the 

materials to be furnished under the CONTRACT for the work or works, as may be amplified or 

modified by the BCPL or ENGINEER-IN-CHARGE during the performance of CONTRACT in order to 

provide the unforeseen conditions or in the best interests of the work or works. It shall also 

include the latest edition of relevant Standard Specifications including all addenda/corrigenda 

published before entering into CONTRACT.  

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any 

modifications approved in writing by the ENGINEER- IN-CHARGE and such other drawing as may, 

from time to time, be furnished or approved in writing by the ENGINEER-IN-CHARGE.  

1.1.13. The "TENDER" means the proposal along with supporting documents submitted by the 

CONTRACTOR for consideration by the EMPLOYER.   

1.1.14. The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to effect 

additions to or deletion from and alteration in the works.   
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1.1.15. The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-IN-

CHARGE when the works have been completed entirely in accordance with CONTRACT 

DOCUMENT to his satisfaction.  

1.1.16. The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory 

compliance of various provision of the CONTRACT by the CONTRACTOR issued by the ENGINEER-

IN- CHARGE/EMPLOYER after the period of liability is over.  

1.1.17. “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date of 

COMPLETION CERTIFICATE upto the date of issue of FINAL CERTIFICATE during which the 

CONTRACTOR stands responsible for rectifying all defects that may appear in the works executed 

by the CONTRACTOR in pursuance of the CONTRACT and includes warranties against 

Manufacturing/Fabrication/ Erection/Construction defects covering all materials plants, 

equipment, components, and the like supplied by the CONTRACTOR, works executed against 

workmanship defects.  

1.1.18. The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN and 

MANAGING DIRECTOR or any other person so designated by the EMPLOYER.   

1.1.19. "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the 

execution, completion or maintenance of works.  

1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in 

order to define broadly the scope and specifications of the work or works, and all reproductions 

thereof.  

1.1.21. "SITE" shall mean the lands and other places on, under, in or through which the permanent 

works are to be carried out and any other lands or places provided by the EMPLOYER for the 

purpose of the CONTRACT.  

1.1.22. "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed 

characters sent (unless delivered personally or otherwise proved to have been received by the 

addressee) by registered post to the latest known private or business address or registered 

office of the addressee and shall be deemed to have been received in the ordinary course of 

post it would have been delivered. 

1.1.23. "APPROVED" shall mean approved in writing including subsequent written confirmation of 

previous verbal approval and "APPROVAL" means approval in writing including as aforesaid.  

1.1.24. "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter to Tenderer(s) that 

the tender has been accepted in accordance with the provisions contained in the letter.  

1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours 

worked in that day. 

1.1.26. "WORKING DAY" means any day which is not declared to be holiday or rest day by the 

EMPLOYER.  

1.1.27. "WEEK" means a period of any consecutive seven days.  

1.1.28. "METRIC SYSTEM" - All technical documents regarding the construction of works are given in 

the metric system and all work in the project should be carried out according to the metric 

system. All documents concerning the work shall also be maintained in the metric system.   

1.1.29. "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or the sum 

calculated in accordance with the prices accepted in tender and/or the CONTRACT rates as 

payable to the CONTRACTOR for the entire execution and full completion of the work, including 

change order. 

1.1.30. "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction, 

dimensions, etc. shall be in English Language.  

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the 

CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles including 

setting of site offices with facilities such as power, water, communication etc. establishing 

manpower organization comprising of Resident Engineers, Supervising personnel and an 

adequate strength of skilled, semi-skilled and un-skilled workers, who with the so established 

infrastructure shall be in a position to commence execution of work at site(s), in accordance with 

the agreed Time Schedule of Completion of Work. "MOBILISATION" shall be considered to have 

been achieved, if the CONTRACTOR is able to establish infrastructure as per Time Schedule, 
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where so warranted in accordance with agreed schedule of work implementation to the 

satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER.  

1.1.32. "COMMISSIONING" shall mean pressing into service of the system including the plant(s), 

equipment(s), vessel(s), pipeline, machinery(ies), or any other section or sub-section of 

installation(s) pertaining to the work of the CONTRACTOR after successful testing and trial runs 

of the same. "COMMISSIONING" can be either for a completed system or a part of system of a 

combination of systems or sub-systems and can be performed in any sequence as desired by 

EMPLOYER and in a manner established to be made suited according to availability of pre-

requisites. Any such readjustments made by EMPLOYER in performance of "COMMISSIONING" 

activity will not be construed to be violating CONTRACT provisions and CONTRACTOR shall be 

deemed to have provided for the same. 
 

SECTION-II GENERAL INFORMATION 

2. GENERAL INFORMATION  

2.1 a) Location of Site: The proposed location of Project site is defined in the Special Conditions of 

Contract. 

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual 

site of construction for his own work at his own cost. The CONTRACTOR shall be required to permit 

the use of the roads so constructed by him for vehicles of any other parties who may be engaged on 

the project site. The CONTRACTOR shall also facilitate the construction of the permanent roads should 

the construction there of start while he is engaged on this work. He shall make allowance in his tender 

for any inconvenience he anticipates on such account. Non-availability of access roads, railway siding 

and railway wagons for the use of the CONTRACTOR shall in no case condone any delay in the 

execution of WORK nor be the cause for any claim for compensation against the EMPLOYER. 

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The 

CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and 

maintenance of the WORK till completion unless otherwise mentioned in the Tender Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of water to his labour 

camps and for works. All pumping installations, pipe net work and distribution system will have to be 

carried out by the Contractor at his own risk and cost. Alternatively the Employer at his discretion may 

endeavour to provide water to the Contractor at the Employer's source of supply provided the 

Contractor makes his own arrangement for the water meter which shall be in custody of the Employer 

and other pipe net works from source of supply and such distribution pipe network shall have prior 

approval of the Engineer-in-Charge so as not to interfere with the layout and progress of the other 

construction works. In such case, the rate for water shall be deducted from the running account bills. 

However, the Employer does not guarantee the supply of water and this does not relieve the 

Contractor of his responsibility in making his own arrangement and for the timely completion of the 

various works as stipulated.  

2.4 Power Supply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the 

nearest sub-station, from where the CONTRACTOR will make his own arrangement for 

temporary distribution. The point of supply will not be more than 500 m away from the 

CONTRACTOR'S premises. All the works will be done as per the applicable regulations and 

passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the 

completion of work or if there is any hindrance caused to the other works due to the 

alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at his 

own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, 

switches, etc. for purposes of payment to the EMPLOYER which should be in the custody and 

control of the EMPLOYER. The cost of power supply shall be payable to the EMPLOYER every 

month for Construction Works power which would be deducted from the running account 

bills. The EMPLOYER shall not, however, guarantee the supply of electricity nor have any 

liability in respect thereof. No claim for compensation for any failure or short supply of 

electricity will be admissible.   



          - 83 - | P a g e  

 

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete 

installation on the load side of the supply with due regard to safety requirement at site. All 

cabling, equipment, installations etc. shall comply in all respects with the latest statutory 

requirements and safety provisions i.e., as per the Central/State Electricity Acts and Rules etc. 

The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, 

modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be produced 

to the ENGINEER-IN-CHARGE for his approval, before power is made available.   

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to 

disconnect the power supply without any reference to the CONTRACTOR. No claim shall be 

entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be 

reconnected only after production of fresh certificate from authorized electrical supervisors.  

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a 

result of variation in voltage or frequency or interruption in power supply or other loss to the 

CONTRACTOR arising therefrom.  

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that 

average power factors does not fall below 0.90 at his premises. In case power factor falls 

below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate determined by 

the EMPLOYER for all units consumed during the month.  

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be determined 

by the EMPLOYER and shall be as per State Electricity Board's Rules and other statutory 

provisions applicable for such installations from time to time. In case of power supply to 

CONTRACTOR's colony, the power will be made available at a single point and the 

CONTRACTOR shall make his own arrangement at his own cost for distribution to the 

occupants of the colony as per Electricity Rules and Acts. The site and colony shall be 

sufficiently illuminated to avoid accidents.   

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which will 

be governed as per Central/State Government Electricity Rules. The metres shall be sealed by 

the EMPLOYER.  

2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional or 

unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover 

the cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the 

EMPLOYER's terminals due to any fault in the CONTRACTOR's installation shall be to 

CONTRACTOR's account at the rates decided by the ENGINEER-IN-CHARGE.  

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP and 

upto 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be 

provided by the CONTRACTOR. For motors above 100 HP slipring induction motors with 

suitable starting devices as approved by the ENGINEER- IN-CHARGE shall be provided by the 

CONTRACTOR.  

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all 

installations are approved by the State Electricity Inspector before power can be supplied to 

the EMPLOYER.  

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his tender. 

2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his own discretion 

and convenience and for the duration of the execution of the work make available near the site, land 

for construction of CONTRACTOR's Temporary Field Office, godowns workshops and assembly yard 

required for the execution of the CONTRACT. The CONTRACTOR shall at his own cost construct all 

these temporary buildings and provide suitable water supply and sanitary arrangement and get the 

same approved by the ENGINEER-IN-CHARGE. On completion of the works undertaken by the 

CONTRACTOR, he shall remove all temporary works erected by him and have the SITE cleaned as 

directed by ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these requirements, 

the ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR remove such surplus, and rubbish 

materials and dispose off the same as he deems fit and get the site cleared as aforesaid; and 

CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no claim in 

respect of any such surplus materials disposed off as aforesaid. But the EMPLOYER reserves the right 
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to ask the CONTRACTOR any time during the pendency of the CONTRACT to vacate the land by giving 

7 days notice on security reasons or on national interest or otherwise. Rent may be charged for the 

land so occupied from contractor by the Employer. The CONTRACTOR shall put up temporary 

structures as required by them for their office, fabrication shop and construction stores only in the 

area allocated to them on the project site by the EMPLOYER or his authorised representative. No tea 

stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in the allotted land or 

complex area without written permission of the EMPLOYER. No unauthorised buildings, constructions 

or structures should be put up by the CONTRACTOR anywhere on the project site. For uninterrupted 

fabrication work, the CONTRACTOR shall put up temporary covered structures at his cost within Area 

in the location allocated to them in the project site by the EMPLOYER or his authorised representative. 

No person except for authorised watchman shall be allowed to stay in the plant area/CONTRACTOR's 

area after completion of the day's job without prior written permission from ENGINEER-IN-CHARGE.   

2.6 Land for Residential Accommodation:-:No Land shall be made available for residential accommodation 

for staff and labour of CONTRACTOR. 
 

SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 

3. SUBMISSION OF TENDER:  

3.1 TENDER must be submitted without making any additions, alterations, and as per details given in other 

clauses hereunder. The requisite details shall be filled in by the TENDERER at space provided under 

“Submission of Tender at the beginning of GCC of Tender Document. The rate shall be filled only in the 

schedule given in this Tender Document.   

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted along with the Tender 

Document. The tenderer should write clearly the revised quantities in Schedule of Rates of Tender 

Document and should price the WORK based on revised quantities when amendments of quantities are 

issued in addenda.  

3.3 Covering letter along with its enclosures accompanying the Tender Document and all further 

correspondence shall be submitted in duplicate.   

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and specifications 

contained in the Tender Documents and not to stipulate any deviations.  

3.5 Tenders should always be placed in double sealed covers, superscribing ["QUOTATION DO NOT OPEN" 

Tender for _________________________ Project of BCPL due for opening on 

_______________________]. The Full Name, Address and Telegraphic Address, Fax No. of the Tenderers 

shall be written on the bottom left hand corner of the sealed cover.  
 

4. DOCUMENTS:  

4.1 General: The tenders as submitted, will consist of the following: 

(i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as 

prescribed in different clauses of the Tender Documents.  

(ii) Earnest money in the manner specified in Clause 6 hereof. 

(iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an authorised 

representative has signed the tender, as required by Clause 14 hereof. 

(iv) Information regarding tenderers in the proforma enclosed. 

(v) Details of work of similar type and magnitude carried out by the Tenderer in the proforma 

provided in the tender document. 

(vi) Organisation chart giving details of field management at site, the tenderer proposes to have for 

this job. 

(vii) Details of construction plant and equipments available with the tenderer for using in this work. 

(viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work 

tendered for. 

(ix) Latest Balance Sheet and Profit & Loss Account duly audited. 

(x) Details of present commitment as per proforma enclosed to tender. 

(xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other technical 

informations the tenderer wish to furnish. 
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(xii) Provident fund registration certificate 

(xiii) List showing all enclosures to tender. 
 

4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all the pages of 

all sections of Tender Documents shall be initialed at the lower right hand corner and signed wherever 

required in the tender papers by the TENDERER or by a person holding power of attorney authorising him 

to sign on behalf of the tenderer before submission of tender.  

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures as well as in words 

the rates and amounts tendered by him in the Schedule of Rates of Tender submitted by the 

CONTRACTOR for each item and in such a way that interpolation is not possible. The amount for each item 

should be worked out and entered and requisite total given of all items, both in figures and in words. The 

tendered amount for the work shall be entered in the tender and duly signed by the Tenderer. If some 

discrepancies are found between the RATES in FIGURES and WORDS or the AMOUNT shown in the tender, 

the following procedure shall be followed: 

a) When there is difference between the rates in figures and words, the rate which corresponds to the 

amount worked out by the tenderer shall be taken as correct. 

b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect the rate 

quoted by the tenderer shall be taken as correct. 

c) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted in 

words shall be taken as correct. 

4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall be signed 

in full by the TENDERER with date. No erasure or over writing is permissible.  

4.5 Signature of Tenderer: 

4.5.1 The TENDERER shall contain the name, residence and place of business of person or persons making 

the tender and shall be signed by the TENDERER with his usual signature. Partnership firms shall 

furnish the full names of all partners in the tender. It should be signed in the partnership's name by all 

the partners or by duly authorised representatives followed by the name and designation of the 

person signing. Tender by a corporation shall be signed by an authorised representative, and a Power 

of Attorney in that behalf shall accompany the tender. A copy of the constitution of the firm with 

names of all partners shall be furnished. 

4.5.2 When a tenderer signs a tender in a language other than English, the total amount tendered should, in 

addition, be written in the same language. The signature should be attested by at least one witness.  

4.6 Witness: Witness and sureties shall be persons of status and property and their names, occupation and 

address shall be stated below their signature.  

4.7 Details of Experience: The tenderer should furnish, along with his tender, details of previous experience in 

having successfully completed in the recent past works of this nature, together with the names of 

Employers, location of sites and value of contract, date of commencement and completion of work, delays 

if any, reasons of delay and other details along with documentary evidence(s). 

4.8 Liability of Government of India: It is expressly understood and agreed by and between Bidder 

or/Contractor and M/s BCPL, and that M/s BCPL, is entering into this agreement solely on its own behalf 

and not on behalf of any other person or entity. In particular, it is expressly understood and agreed that 

the Government of India is not a party to this agreement and has no liabilities, obligations or rights 

hereunder. It is expressly understood and agreed that M/s BCPL is an independent legal entity with power 

and authority to enter into contracts solely on its own behalf under the applicable Laws of India and 

general principles of Contract Law. The Bidder/Contractor expressly agrees, acknowledges and 

understands that M/s BCPL is not an agent, representative or delegate of the Government of India. It is 

further understood and agreed that the Government of India is not and shall not be liable for any acts, 

omissions, commissions, breaches or other wrongs arising out of the contract. Accordingly, 

Bidder/Contractor hereby expressly waives, releases and foregoes any and all actions or claims, including 

cross claims, impleader claims or counter claims against the Government of India arising out of this 

contract and covenants not to sue to Government of India as to any manner, claim, cause of action or 

thing whatsoever arising of or under this agreement. 
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5. TRANSFER OF TENDER DOCUMENTS: 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible. 
 

6. EARNEST MONEY:  

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and attach the official 

receipt with the tender failing which the tender is liable to be rejected and representatives of such 

tenderers will not be allowed to attend the tender opening. Earnest Money can be paid in Demand Drafts 

or Bank Guarantee or Banker’s Cheque or Letter of Credit from any Indian scheduled bank or a branch of 

an International bank situated in India and registered with Reserve Bank of India as scheduled foreign 

bank. However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be 

commercial banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be 

made by such commercial bank either in the bank guarantee itself or separately on a letter head. The bid 

guarantee shall be submitted in the prescribed format. 
 

Note:  The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by the 

EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money deposited by the 

tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of 

"SIX MONTHS" from the date of opening of tender.(TWO MONTHS beyond the bid validity). The 

Earnest Money deposited by successful tenderer shall be forfeited if the Contractor fails to furnish the 

requisite Contract Performance Security as per clause 24 hereof and /or fails to start work within a 

period of 15 days or fails to execute the AGREEMENT within 15 days of the receipt by him of the 

Notification of Acceptance of Tender. 

 

Note:  The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER/CONSULTANT, directly 

to the tenderer (s), within a reasonable period of time but not later than 30 days after the expiration 

of the period of bid validity prescribed by EMPLOYER. 
 

7 VALIDITY:  

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 MONTHS" from the 

date of opening of the tender. The tenderers shall not be entitled during the said period of 4 months, 

without the consent in writing of the EMPLOYER, to revoke or cancel his tender or to vary the tender given 

or any term thereof. In case of tender revoking or canceling his tender or varying any term in regard 

thereof without the consent of EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by 

him alongwith tender. 
 

8 ADDENDA/CORRIGENDA  

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of opening of 

the tenders to clarify documents or to reflect modification in design or CONTRACT terms. 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or organisation to whom set 

of Tender Documents has been issued. Recipient will retain tenderer's copy of each 

Addendum/Corrigendum and attach original copy duly signed along with his offer. All 

Addenda/Corrigenda issued shall become part of Tender Documents. 
 

9 RIGHT OF EMPLOYER TO ACCEPT OR REJECT TENDER: 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does not bind 

himself to accept the lowest tender, and reserves to itself the authority to reject any or all the tenders 

received without assigning any reason whatsoever. At the option of the Employer, the work for which the 

tender had been invited, may be awarded to one Contractor or split between more than one bidders, in 

which case the award will be made for only that part of the work, in respect of which the bid has been 

accepted. The quoted rates should hold good for such eventualities. Tenders in which any of the 

particulars and prescribed information are missing or are incomplete in any respect and/or the prescribed 

conditions are not fulfilled are liable to be rejected. The Tender containing uncalled for remarks or any 

additional conditions are liable to be rejected. Canvassing in connection with tenders is strictly prohibited 

and tenders submitted by the Tenderers who resort to canvassing will be liable to rejection. 
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10 TIME SCHEDULE:  

10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in TENDER/CONTRACT 

Document. The period of construction given in Time Schedule includes the time required for mobilisation 

as well as testing, rectifications if any, retesting and completion in all respects to the entire satisfaction of 

the ENGINEER-IN- CHARGE. 

10.2  A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE and 

CONTRACTOR based on priority requirement of this project. This programme will take into account the 

time of completion mentioned in 10.1 above and the time allowed for the priority works by the 

ENGINEER-IN-CHARGE. 

10.3  Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-CHARGE jointly with 

the CONTRACTOR, based on availability of work fronts and the joint construction programme as per 10.2 

above. The CONTRACTOR shall scrupulously adhere to these targets /programmes by deploying adequate 

personnel, construction tools and tackles and he shall also supply himself all materials of his scope of 

supply in good time to achieve the targets/programmes. In all matters concerning the extent of targets set 

out in the weekly and monthly programmes and the degree of achievements the decision of the 

ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR. 
 

11 TENDERER’S RESPONSIBILITY:  

11.1  The intending tenderers shall be deemed to have visited the SITE and familiarized submitting the 

tender. Non-familiarity with the site conditions will not be considered a reason either for extra claims or 

for not carrying out the works in strict conformity with the DRAWINGS and SPECIFICATIONS or for any 

delay in performance. 
 

12 RETIRED GOVERNMENT OR COMPANY OFFICERS: 

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative 

duties in an Engineering Department of the States/ Central Government or of the EMPLOYER is allowed to 

work as a CONTRACTOR for a period of two years after his retirement from Government Service, or from 

the employment of the EMPLOYER without the previous permission of the EMPLOYER. The CONTRACT, if 

awarded, is liable to be cancelled if either the CONTRACTOR or any of his employees is found at any time 

to be such a person, who has not obtained the permission of the State/Central Government or of the 

EMPLOYER as aforesaid before submission of tender, or engagement in the CONTRACTOR'S service as the 

case may be.  
 

13 SIGNING OF THE CONTRACT:  

13.1  The successful tenderer shall be required to execute an AGREEMENT in the proforma attached with 

TENDER DOCUMENT within 15 days of the receipt by him of the Notification of Acceptance of Tender. In 

the event of failure on the part of the successful tenderer to sign the AGREEMENT within the above 

stipulated period, the Earnest Money or his initial deposit will be forefeited and the acceptance of the 

tender shall be considered as cancelled. 

 

14 FIELD MANAGEMENT & CONTROLLING/COORDINATING AUTHORITY: 

14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be nominated 

by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his representatives to assist in 

performing his duties and functions. 

14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to ensure 

minimum disruption of work carried out by different agencies. It shall be the responsibility of the 

CONTRACTOR to plan and execute the work strictly in accordance with site instructions to avoid hindrance 

to the work being executed by other agencies. 

 

15 NOTE TO SCHEDULE OF RATES: 

15.1  The Schedule of Rates should be read in conjunction with all the other sections of the tender. 

15.2  The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details of work to 

be done within TIME SCHEDULE and to have acquainted him of the condition prevailing at site. 
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15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate 

typed sheets no variation in item description or specification shall be accepted. Any exceptions taken by 

the tenderer to the Schedule of Rates shall be brought out in the terms and conditions of the offer. 

15.4  The quantities shown against the various items are only approximate. Any increase or decrease in the 

quantities shall not form the basis of alteration of the rates quoted and accepted.  

15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work falling between 

similar items of lower and higher magnitude. 
 

16 POLICY FOR TENDERS UNDER CONSIDERATION: 

16.1  Only Those Tenders which are complete in all respects and are strictly in accordance with the Terms 

and Conditions and Technical Specifications of Tender Document, shall be considered for evaluation. Such 

Tenders shall be deemed to be under consideration immediately after opening of Tender and until such 

time an official intimation of acceptance /rejection of Tender is made by BCPL to the Bidder.  

16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BCPL will appreciate 

submission of offer based on the terms and conditions in the enclosed General Conditions of Contract 

(GCC), Special Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work, technical 

specifications etc. to avoid wastage of time and money in seeking clarifications on technical/ commercial 

aspects of the offer. Bidder may note that no technical and commercial clarifications will be sought for 

after the receipt of the bids. In case of any deviation/nonconformity observed in the bid, it will be liable 

for rejection. 
 

17 AWARD OF CONTRACT:  

17.1  The Acceptance of Tender will be intimated to the successful Tenderer by BCPL either by Telex/ 

Telegram/ Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF TENDER. 

17.2  BCPL will be the sole judge in the matter of award of CONTRACT and the decision of BCPL shall be 

final and binding. 
 

18 CLARIFICATION OF TENDER DOCUMENT: 

18.1  The Tender is required to carefully examine the Technical Specifications, Conditions of Contract, 

Drawings and other details relating to WORK and given in Tender Document and fully inform himself as to 

all conditions and matters which may in any way affect the WORK or the cost thereof. In case the 

Tenderer is in doubt about the completeness or correctness of any of the contents of the Tender 

Documents he should request in writing for an interpretation/clarification to BCPL in triplicate. BCPL will 

then issue interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations 

shall form part of the Specifications and Documents and shall accompany the tender which shall be 

submitted by tenderer within time and date as specified in invitations to tender.  

18.2  Verbal clarification and information given by BCPL or its employee(s) or its representatives shall not in 

any way be binding on BCPL. 
 

19 LOCAL CONDITIONS:  

19.1  It will be imperative on each tenderer to inform himself of all local conditions and factors which may 

have any effect on the execution of WORK covered under the Tender Document. In their own interest, the 

tenderer are requested to familiarise themselves with the Indian Income Tax Act 1961, Indian Companies 

Act 1956, Indian Customs Act 1962 and other related Acts and Laws and Regulations of India with their 

latest amendments, as applicable BCPL shall not entertain any requests for clarifications from the tenderer 

regarding such local conditions.  

19.2  It must be understood and agreed that such factors have properly been investigated and considered 

while submitting the tender. No claim for financial or any other adjustments to VALUE OF CONTRACT, on 

lack of clarity of such factors shall be entertained. 
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20 ABNORMAL RATES:  

20.1  The tenderer is expected to quote rate for each item after careful analysis of cost involved for the 

performance of the completed item considering all specifications and Conditions of Contract. This will 

avoid loss of profit or gain in case of curtailment or change of specification for any item. In case it is 

noticed that the rates quoted by the tenderer for any item are unusually high or unusually low, it will be 

sufficient cause for the rejection of the tender unless the EMPLOYER is convinced about the 

reasonableness after scrutiny of the analysis for such rate(s) to be furnished by the tenderer (on demand). 
 

SECTION-IV GENERAL OBLIGATIONS 
 

21 PRIORITY OF CONTRACT DOCUMENTS: 

21.1  Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions 

of Contract and Special Conditions shall prevail over those of any other documents forming part of the 

CONTRACT. Several documents forming the CONTRACT are to be taken as mutually explanatory of one 

another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the 

ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor instructions thereon and in such 

event, unless otherwise provided in the Contract, the priority of the documents forming the Contract shall 

be as follows : 

(i) The Contract Agreement ; 

(ii) The Letter of Acceptance; 

(iii) The (Instructions to Bidders)ITB; 

(iv) Special Conditions of Contract (SCC); 

(v) General Conditions of Contract (GCC) 

(vi) Any other document forming part of the Contract. Works shown in the DRAWING but not 

mentioned in the SPECIFICATIONS OR described in the SPECIFICATIONS without being shown in 

the DRAWINGS shall nevertheless be deemed to be included in the same manner as if they had 

been specifically shown upon the DRAWINGS and described in the SPECIFICATIONS. 

21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of these General 

Conditions of Contract or to the SPECIFICATIONS or to any other Tender Document are solely for the 

purpose of giving a concise indication and not a summary of the contents thereof, and they shall never be 

deemed to be part thereof or be used in the interpretation or construction thereof the CONTRACT.  

21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the singular shall 

include the plural and vice versa wherever the context so requires.  

21.4  Interpretation: Words implying `Persons' shall include relevant `Corporate Companies / Registered 

Associations/ Body of Individuals/ Firm of Partnership' as the case may be. 
 

22 SPECIAL CONDITIONS OF CONTRACT: 

22.1  Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, 

specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the 

context so requires. 

22.2  Notwithstanding the sub-division of the documents into these separate sections and volumes every 

part of each shall be deemed to be supplementary to and complementary of every other part and shall be 

read with and into the CONTRACT so far as it may be practicable to do so. 

22.3  Where any portion of the General Condition of Contract is repugnant to or at variance with any 

provisions of the Special Conditions of Contract, unless a different intention appears the provisions of the 

Special Conditions of Contract shall be deemed to over-ride the provisions of the General Conditions of 

Contract and shall to the extent of such repugnancy, or variations, prevail. 

22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or 

provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF 

CONTRACT shall be deemed to have included cost of such performance and provisions, so mentioned.  

22.5  The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 

SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate 

requirements in addition to those contained in the standard codes and specifications, these additional 

requirements shall also be satisfied. 
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23 CONTRACTOR TO OBTAIN HIS OWN INFORMATION: 

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have 

himself independently obtained all necessary information for the purpose of preparing his tender and his 

tender as accepted shall be deemed to have taken into account all contingencies as may arise due to such 

information or lack of same. The correctness of the details, given in the Tender Document to help the 

CONTRACTOR to make up the tender is not guaranteed. The CONTRACTOR shall be deemed to have 

examined the CONTRACT DOCUMENTS, to have generally obtained his own information in all matters 

whatsoever that might affect the carrying out of the works at the schedules rates and to have satisfied 

himself to the sufficiency of his tender. Any error in description of quantity or omission therefrom shall 

not vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised in the 

CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to have 

known the scope, nature and magnitude of the WORKS and the requirements of materials and labour 

involved etc., and as to what all works he has to complete in accordance with the CONTRACT documents 

whatever be the defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR 

shall be deemed to have visited surroundings, to have satisfied himself to the nature of all existing 

structures, if any, and also as to the nature and the conditions of the Railways, Roads, Bridges and 

Culverts, means of transport and communication, whether by land, water or air, and as to possible 

interruptions thereto and the access and egress from the site, to have made enquiries, examined and 

satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, the sites for disposal 

of surplus materials, the available accommodation as to whatever required, depots and such other 

buildings as may be necessary for executing and completing the works, to have made local independent 

enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, climatic 

conditions and all other similar matters effecting these works. He is deemed to have acquainted himself as 

to his liability of payment of Government Taxes, Customs duty and other charges, levies etc. Any neglect 

or omission or failure on the part of the CONTRACTOR in obtaining necessary and reliable information 

upon the foregoing or any other matters affecting the CONTRACT shall not relieve him from any risks or 

liabilities or the entire responsibility from completion of the works at the scheduled rates and times in 

strict accordance with the CONTRACT. It is, therefore, expected that should the CONTRACTOR have any 

doubt as to the meaning of any portion of the CONTRACT DOCUMENT he shall set forth the particulars 

thereof in writing to EMPLOYER in duplicate, before submission of tender. The EMPLOYER may provide 

such clarification as may be necessary in writing to CONTRACT, such clarifications as provided by 

EMPLOYER shall form part of CONTRACT DOCUMENTS. No verbal agreement or inference from 

conversation with any effect or employee of the EMPLOYER either before, during or after the execution of 

the CONTRACT agreement shall in any way affect or modify and of the terms or obligations herein 

contained. Any change in layout due to site conditions or technological requirement shall be binding on 

the CONTRACTOR and no extra claim on this account shall be entertained.  
 

24 CONTRACT PERFORMANCE SECURITY: 

24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of notification of 

award, a security in the sum of 10% of the accepted value of the tender or the actual value of work to be 

done whichever is applicable due to any additional work or any other reasons, in the form of a Bank 

draft/Banker’s cheque or Bank Guarantee or irrevocable Letter of credit (as per proforma enclosed) as 

Contract Performance Security with the EMPLOYER which will be refunded after the expiry of DEFECTS 

LIABILITY PERIOD. 

24.2  CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or through 

a Bank Guarantee or through an irrevocable Letter of Credit from any Indian scheduled bank or a branch 

of an International bank situated in India and registered with Reserve Bank of India as scheduled foreign 

bank. However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be 

commercial banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be 

made by such commercial bank either in the bank guarantee itself or separately on a letter head. The bank 

guarantee or the Letter of Credit shall be submitted in the prescribed format. 

24.3  If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s agents and 

representatives shall damage, break, deface or destroy any property belonging to the EMPLOYER or others 

during the execution of the CONTRACT, the same shall be made good by the CONTRACTOR at his own 
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expenses and in default thereof, the ENGINEER-IN-CHARGE may cause the same to be made good by other 

agencies and recover expenses from the CONTRACTOR (for which the certificate of the ENGINEER- IN-

CHARGE shall be final). 

24.4  All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER under 

terms of this CONTRACT may be deducted from or paid by the encashment or sale of a sufficient part of 

his Contract Performance Security or from any sums which may be due or may become due to the 

CONTRACTOR by the EMPLOYER of any account whatsoever and in the event of his Contract Performance 

Security being reduced by reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall 

within ten days thereafter make good in cash, bank drafts as aforesaid any sum or sums which may have 

been deducted from or realised by sale of his Contract Performance Security, or any part thereof. No 

interest shall be payable by the EMPLOYER for sum deposited as Contract Performance Security.  

24.5  Failure of the successful bidder to comply with the requirements of this Clause shall constitute 

sufficient grounds for the annulment of the award and the forfeiture of bid security.  
 

25 TIME OF PERFORMANCE:  

25.1  Time for Mobilisation:  The work covered by this CONTRACT shall be commenced within fifteen (15) 

days, the date of letter/Fax of Intent and be completed in stages on or before the dates as mentioned in 

the TIME SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR should bear in mind that time is the 

essence of this agreement. Request for revision of construction time after tenders are opened will not 

receive consideration. The above period of fifteen (15) days is included within the overall COMPLETION 

SCHEDULE, not over and above the completion time to any additional work or any other reasons. 

25.2  Time Schedule of Construction:  

25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. CONTRACTOR should 

prepare a detailed monthly or weekly construction program jointly with the ENGINEER-IN-CHARGE 

within 15 days of receipt of LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be 

executed strictly as per the Time Schedule given in the CONTRACT DOCUMENT. The period of 

construction given includes the time required for mobilisation testing, rectifications, if any, retesting 

and completion in all respects in accordance with CONTRACT DOCUMENT to the entire satisfaction of 

the ENGINEER-IN-CHARGE. 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above 

consisting of adequate number of activities covering various key phases of the WORK such as design, 

procurement, manufacturing, shipment and field erection activities within fifteen (15) days from the 

date of LETTER/FAX OF INTENT. This network shall also indicate the interface facilities to be provided 

by the EMPLOYER and the dates by which such facilities are needed.  

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed network 

which may be in the form as submitted with the EMPLOYER or in revised form in line with the 

outcome of discussions shall form part of the CONTRACT, to be signed within fifteen (15) days from 

the date of LETTER OF ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in the 

opinion of the EMPLOYER proper progress is not maintained suitable changes shall be made in the 

CONTRACTOR's operation to ensure proper progress. The above PERT network shall be reviewed 

periodically and reports shall be submitted by the CONTRACTOR as directed by EMPLOYER. 
 

26 FORCE MAJEURE: 

26.1  CONDITIONS FOR FORCE MAJEURE:  In the event of either party being rendered unable by Force 

Majeure to perform any obligations required to be performed by them under the CONTRACT the relative 

obligation of the party affected by such Force Majeures shall upon notification to the other party be 

suspended for the period during which Force Majeures event lasts. The cost and loss sustained by the 

either party shall be borne by the respective parties. The term "Force Majeures" as employed herein shall 

mean acts of God, earthquake, war (declared or undeclared), revolts, riots, fires, floods, rebellions, 

explosions, hurricane, sabotage, civil commotions and acts and regulations of respective Government of 

the two parties, namely the EMPLOYER and the CONTRACTOR. Upon the occurrence of such cause(s) and 

upon its termination, the party alleging that it has been rendered unable as aforesaid thereby, shall notify 

the other party in writing immediately but not later than 72 (Seventy-two) hours of the alleged beginning 

and ending thereof giving full particulars and satisfactory evidence in support of its claim. Time for 
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performance of the relative obligation suspended by the Force Majeures shall then stand extended by the 

period for which such cause lasts. If deliveries of bought out items and/or works to be executed by the 

CONTRACTOR are suspended by Force Majeure conditions lasting for more than 2 (two) months the 

EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate the contract provisions. 

26.2  OUTBREAK OF WAR 

26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether declared or not, in 

that part of the World which whether financially or otherwise materially affect the execution of the 

WORK the CONTRACTOR shall unless and until the CONTRACT is terminated under the provisions in 

this clause continue to use his best endeavour to complete the execution of the WORK, provided 

always that the EMPLOYER shall be entitled, at any time after such out-break of war to terminate or 

re-negotiate the CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice 

being given the CONTRACT shall, save as to the rights of the parties under this clause and to the 

operation of the clauses entitled settlement of Disputes and Arbitration hereof, be terminated but 

without prejudice to the right of either party in respect of any antecedent breach thereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the CONTRACTOR shall 

with all reasonable diligence remove from the SITE all the CONTRACTOR's equipment and shall give 

similar facilities to his SUB-CONTRACTORS to do so. 
 

27 PRICE REDUCTION SCHEDULE: 

27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK within 

the stipulated period, then, unless such failure is due to Force Majeure as defined in Clause 26 here above 

or due to EMPLOYER's defaults, the Total Contract price shall be reduced by ½ % of the total Contract 

Price per complete week of delay or part thereof subject to a maximum of 5 % of the Total Contract Price, 

by way of reduction in price for delay and not as penalty. The said amount will be recovered from amount 

due to the Contractor/ Contractor’s Contract Performance Security payable on demand. The decision of 

the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction Schedule shall be final and binding 

on the CONTRACTOR. 

27.2 All sums payable under this clause is the reduction in price due to delay in completion period at the 

above agreed rate.  

27.3 BONUS FOR EARLY COMPLETION (*) 

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all respect prior to the 

time schedule stipulated in the SCC, the Employer shall pay to the Contractor the relevant sum, if mentioned 

specifically in SCC, as bonus for early completion. The bonus for early completion, if provided specifically in 

SCC, shall be payable to the maximum ceiling of 2 ½ % of the total contract price.  

(*) Partial earlier completion may not always produce net benefits to the Employer, for example where 

utilization of the completed Works requires (a) the fulfillment of all parts of the Contract (e.g. the training of 

personnel); or (b) the completion of all Sections (e.g. in pipeline laying, where early completion of the laying of 

pipeline would not be useful if the compressor is still under installation); or (c) certain seasonal effects to take 

place (e.g. onset of the rainy season, for impounding a reservoir); or (d) other circumstances. Also a more 

rapid drawdown of budgeted funds may be required. All such factors should be considered prior to the 

inclusion of a bonus clause in the Contract.  
 

28 RIGHTS OF THE EMPLOYER TO FORFEIT CONTRACT PERFORMANCE SECURITY: 

28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or 

under the CONTRACT, the EMPLOYER shall be entitled to recover such sum by appropriating in part or 

whole the Contract Performance Security of the CONTRACTOR. In the event of the security being 

insufficient or if no security has been taken from the CONTRACTOR, then the balance or the total sum 

recoverable, as the case may be shall be deducted from any sum then due or which at any time thereafter 

may become due to the CONTRACTOR. The CONTRACTOR shall pay to the EMPLOYER on demand any 

balance remaining due.  
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29 FAILURE BY THE CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 

29.1  If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such 

diligence as will ensure its completion within the time specified in the CONTRACT or extension thereof or 

fails to perform any of his obligation under the CONTRACT or in any manner commits a breach of any of 

the provisions of the CONTRACT it shall be open to the EMPLOYER at its option by written notice to the 

CONTRACTOR: 

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and shall 

cease to be in force and effect on and from the date appointed by the EMPLOYER on that behalf, 

whereupon the CONTRACTOR shall stop forthwith any of the CONTRACTOR's work then in 

progress, except such WORK as the EMPLOYER may, in writing, require to be done to safeguard 

any property or WORK, or installations from damage, and the EMPLOYER, for its part, may take 

over the work remaining unfinished by the CONTRACTOR and complete the same through a fresh 

contractor or by other means, at the risk and cost of the CONTRACTOR, and any of his sureties if 

any, shall be liable to the EMPLOYER for any excess cost occasioned by such work having to be so 

taken over and completed by the EMPLOYER over and above the cost at the rates specified in the 

schedule of quantities and rate/prices. 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or any part 

thereof and complete the same through a fresh contractor or by other means at the risk and cost 

of the CONTRACTOR. The CONTRACTOR and any of his sureties are liable to the EMPLOYER for any 

excess cost over and above the cost at the rates specified in the Schedule of Quantities/ rates, 

occasioned by such works having been taken over and completed by the EMPLOYER.  

29.2        In such events of Clause 29.1(a) or (b) above.  

a) The whole or part of the Contract Performance Security furnished by the CONTRACTOR is liable to 

be forfeited without prejudice to the right of the EMPLOYER to recover from the CONTRACTOR 

the excess cost referred to in the sub-clause aforesaid, the EMPLOYER shall also have the right of 

taking possession and utilising in completing the works or any part thereof, such as materials 

equipment and plants available at work site belonging to the CONTRACTOR as may be necessary 

and the CONTRACTOR shall not be entitled for any compensation for use or damage to such 

materials, equipment and plant. 

b) The amount that may have become due to the CONTRACTOR on account of work already 

executed by him shall not be payable to him until after the expiry of Six (6) calendar months 

reckoned from the date of termination of CONTRACT or from the taking over of the WORK or part 

thereof by the EMPLOYER as the case may be, during which period the responsibility for faulty 

materials or workmanship in respect of such work shall, under the CONTRACT, rest exclusively 

with the CONTRACTOR. This amount shall be subject to deduction of any amounts due from the 

CONTRACT to the EMPLOYER under the terms of the CONTRACT authorised or required to be 

reserved or retained by the EMPLOYER.  

29.3  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of the   

EMPLOYER, the default or defaults committed by the CONTRACTOR is/are curable and can be 

cured by the CONTRACTOR if an opportunity given to him, then the EMPLOYER may issue Notice 

in writing calling the CONTRACTOR to cure the default within such time specified in the Notice. 

29.4   The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in 

the event that the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, 

assigns the CONTRACT in favour of his creditors or any other person or persons, or being a 

company or a corporation goes into voluntary liquidation, provided that in the said events it shall 

not be necessary for the EMPLOYER to give any prior notice to the CONTRACTOR.  

29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not prejudice or  

affect their rights of the EMPLOYER which may have accrued upto the date of such termination. 
 

30 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF:  

30.1  In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 thereof shall  

have become action not taken under clause 29: exercisable and the same had not been exercised, the 

non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in .the event of any further case of default by the CONTRACTOR for which 
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by any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his 

Contract Performance Security, and the liability of the CONTRACTOR for past and future compensation 

shall remain unaffected. In the event of the EMPLOYER putting in force the power under above sub-clause 

(a), (b) or (c) vested in him under the preceding clause he may, if he so desired, take possession of all or 

any tools, and plants, materials and stores in or upon the works or the site thereof belonging to the 

CONTRACTOR or procured by him and intended to be used for the execution of the WORK or any part 

thereof paying or allowing for the same in account at the CONTRACT rates or in case of these not being 

applicable at current market rates to be certified by the ENGINEER-IN-CHARGE whose certificate thereof 

shall be final, otherwise the ENGINEER-IN- CHARGE may give notice in writing to the CONTRACTOR or his 

clerk of the works, foreman or other authorised agent, requiring him to remove such tools, plant, 

materials or stores from the premises (within a time to be specified in such notice), and in the event of the 

CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-CHARGE may remove them at 

the CONTRACTOR's expense or sell them by auction or private sale on account of the CONTRACTOR and at 

his risk in all respects without any further notice as to the date, time or place of sale and the certificate of 

the ENGINEER-IN-CHARGE as to the expenses of any such removal and the amount of the proceeds and 

expenses of any such sale shall be final and conclusive against the CONTRACTOR. 
 

31 CHANGE IN CONSTITUTION:  

31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be obtained 

in writing, before any change is made in the constitution of the firm. Where the CONTRACTOR is an 

individual or a Hindu undivided family business concern, such approval as aforesaid shall, likewise be 

obtained before such CONTRACTOR enters into any agreement with other parties, where under, the 

reconstituted firm would have the right to carry out the work hereby undertaken by the CONTRACTOR. In 

either case if prior approval as aforesaid is not obtained, the CONTRACT shall be deemed to have been 

allotted in contravention of clause 37 hereof and the same action may be taken and the same 

consequence shall ensure as provided in the said clause. 
 

32 TERMINATION OF CONTRACT: 

32.1  TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a proprietary 

concern and the individual or the proprietor dies or if the CONTRACTOR is a partnership concern and one 

of the partner dies then unless, the EMPLOYER is satisfied that the legal representative of the individual or 

the proprietory concern or the surviving partners are capable of carrying out and completing CONTRACT, 

he (the EMPLOYER)is entitled to cancel the CONTRACT for the uncompleted part without being in any way 

liable for any compensation payment to the estate of the diseased CONTRACTOR and/or to the surviving 

partners of the CONTRACTOR'S firm on account of the cancellation of CONTRACT. The decision of the 

EMPLOYER in such assessment shall be final and binding on the parties. In the event of such cancellation, 

the EMPLOYER shall not hold the estate of the diseased CONTRACTOR and/or the surviving partners of the 

CONTRACTOR'S firm liable for any damages for non-completion of CONTRACT. 

32.2  TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the Contractor shall 

dissolve or become bankrupt or insolvent or cause or suffer any receiver to be appointed of his business of 

any assets thereof compound with his Creditors, or being a corporation commence to be wound up, not 

being a member’s voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its 

business under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall be at liberty :- To 

terminate the contract forthwith upon coming to know of the happening of any such event as aforesaid by 

notice in writing to the Contractor or to give the Receiver or liquidator or other person, the option of 

carrying out the contract subject to his providing a guarantee up-to an amount to be agreed upon by 

EMPLOYER for due and faithful performance of the contract.  

32.3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY PUTTING THE 

CONTRACTOR ON HOLIDAY: In     

case of termination of CONTRACT herein set forth (under clause 29.0) except under conditions of Force 

Majeure and termination after expiry of contract, the CONTRACTOR shall be put under holiday [i.e. neither 

any enquiry will be issued to the party by BCPL. against any type of tender nor their offer will be 

considered by BCPL against any ongoing tender (s) where contract between BCPL and that particular 
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CONTRACTOR (as a bidder) has not been finalized] for three years from the date of termination by BCPL to 

such CONTRACTOR. 
 

33 MEMBERS OF THE EMPLOYER NOT INDIVIDUALLY LIABLE : 

33.1  No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be personally 

bound or liable for the acts or obligations of the EMPLOYER under the CONTRACT or answerable for any 

default or omission in the observance or performance of any of the acts, matters or things which are 

herein contained.  
 

34 EMPLOYER NOT BOUND BY PERSONAL REPRESENTATIONS: 

34.1  The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right or 

claim whatsoever by reason of any representation, explanation statement or alleged representation, 

promise or guarantees given or alleged to have been given to him by any person. 
 

35 CONTRACTOR'S OFFICE AT SITE: 

35.1 The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his agent 

and staff and such office shall be open at all reasonable hours to receive instructions, notice or other 

communications. The CONTRACTOR at all time shall maintain a site instruction book and compliance of 

these shall be communicated to the ENGINEER-IN CHARGE from time to time and the whole document to 

be preserved and handed over after completion of works.  
 

36 CONTRACTOR'S SUBORDINATE STAFF AND THEIR CONDUCT 

36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer having 

sufficient experience in carrying out work of similar nature, to whom the equipments, materials, if any, 

shall be issued and instructions for works given. The CONTRACTOR shall also provide to the satisfaction of 

the ENGINEER-IN- CHARGE sufficient and qualified staff to superintend the execution of the WORK, 

competent sub-agents, foremen and leading hands including those specially qualified by previous 

experience to supervise the types of works comprised in the CONTRACT in such manner as will ensure 

work of the best quality, expeditious working. Whenever in the opinion of the ENGINEER-IN- CHARGE 

additional properly qualified supervisory staff is considered necessary, they shall be employed by the 

CONTRACTOR without additional charge on accounts thereof. The CONTRACTOR shall ensure to the 

satisfaction of the ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall provide competent and 

efficient supervision, over the work entrusted to them.  

36.2  If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, assistants, 

foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be guilty of any misconduct or 

be incompetent or insufficiently qualified or negligent in the performance of their duties of that in the 

opinion of the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for administrative or any other 

reason for such person or persons to be employed in the works, the CONTRACTOR, is so directed by the 

ENGINEER-IN-CHARGE, shall at once remove such person or persons from employment thereon. Any 

person or persons so removed from the works shall not again be employed in connection with the WORKS 

without the written permission of the ENGINEER-IN- CHARGE. Any person so removed from the WORK 

shall be immediately re-placed at the expense of the CONTRACTOR by a qualified and competent 

substitute. Should the CONTRACTOR be requested to repatriate any person removed from the works he 

shall do so and shall bear all costs in connection herewith.  

36.3  The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, workmen, 

and others, and shall exercise a proper degree of control over them and in particular and without 

prejudice to the said generality, the CONTRACTOR shall be bound to prohibit and prevent any employees 

from trespassing or acting in any way detrimental or prejudicial to the interest of the community or of the 

properties or occupiers of land and properties in the neighborhood and in the event of such employee so 

trespassing, the CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all consequent 

claims or actions for damages or injury or any other grounds whatsoever. The decision of the ENGINEER-

IN-CHARGE upon any matter arising under this clause shall be final. The CONTRACTOR shall be liable for 

any liability to EMPLOYER on account of deployment of CONTRACTOR's staff etc. or incidental or arising 

out of the execution of CONTRACT. The CONTRACTOR shall be liable for all acts or omissions on the part of 
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his staff, Foremen and Workmen and others in his employment, including misfeasance or negligence of 

whatever kind in the course of their work or during their employment, which are connected directly or 

indirectly with the CONTRACT.  

36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the EMPLOYER's 

premises shall be properly identified by badges of a type acceptable to the EMPLOYER which must be 

worn at all times on EMPLOYER's premises. CONTRACTOR may be required to obtain daily entry passes for 

his staff/employees from EMPLOYER to work within operating areas. These being safety requirements, no 

relaxations on this account shall be given to CONTRACTOR.  
 

37 SUB-LETTING OF WORKS:  

37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or degree be 

transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm or 

corporation whatsoever without the consent in writing, of the ENGINEER/EMPLOYER except as provided 

for in the succeeding sub-clause.  

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written consent to Sub- 

contract for the execution of any part of the WORK at the site, being entered in to by CONTRACTOR 

provided each individual Sub- contract is submitted to the ENGINEER-IN-CHARGE before being entered 

into and is approved by him.  

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every month the CONTRACTOR 

shall furnish to the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms engaged 

by the CONTRACTOR and working at the SITE during the previous month with particulars of the general 

nature of the Subcontract or works done by them. 

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding any sub-letting with 

such approval as aforesaid and notwithstanding that the ENGINEER-I N-CHARGE shall have received copies 

of any Subcontracts, the contractor shall be and shall remain solely responsible for the quality, proper and 

expeditious execution of the Contract in all respects as if such sub-letting or Subcontracting had not taken 

place, and as if such work had been done directly by the CONTRACTOR. The CONTRACTOR shall bear all 

responsibility for any act or omission on the part of sub-contractors in regard to work to be performed 

under the CONTRACT.  

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged upon the works at the 

site executes any works which in the opinion of the ENGINEER-IN-CHARGE is not in accordance with the 

CONTRACT documents, the EMPLOYER may by written notice to the CONTRACTOR request him to 

terminate such subcontract and the CONTRACTOR upon the receipt of such notice shall terminate such 

Subcontract and dismiss the SUB-CONTRACTOR(S) and the later shall forthwith leave the works, failing 

which the EMPLOYER shall have the right to remove such SUB- CONTRACTOR(S) from the site.  

v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the EMPLOYER under the clause 

shall relieve the CONTRACTOR of any of his liabilities under the CONTRACT or give rise to any right or 

compensation, extension of time or otherwise failing which the EMPLOYER shall have the right to remove 

such SUB-CONTRACTOR(S) from the site.  
 

38 POWER OF ENTRY:  

38.1  If the CONTRACTOR shall not commence the WORK in the manner previously described in the 

CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-I N-CHARGE. 

i) fail to carry out the WORK in conformity with the CONTRACT documents, or 

ii) fail to carry out the WORK in accordance with the Time Schedule, or 

iii) substantially suspend work or the WORK for a period of fourteen days without authority from 

the ENGINEER IN-CHARGE, or  

iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE, or   

v) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or 

vi) Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT on his part to 

be performed or observed or persist in any of the above mentioned breaches of the CONTRACT for 

fourteen days, after notice in writing shall have been given to the CONTRACTOR by the ENGINEER-IN-

CHARGE requiring such breach to be remedied, or  

vi) if the CONTRACTOR shall abandon the WORK , or  
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vii) If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any 

arrangement or composition with his creditors, or permit any execution to be levied or go into 

liquidation whether compulsory or voluntary not being merely a voluntary liquidation for the purpose 

of amalgamation or reconstruction then in any such case, the EMPLOYER shall have the power to 

enter upon the WORK and take possession thereof and of the materials, temporary WORK, 

construction plant, and stock thereon, and to revoke the CONTRACTOR's licence to use the same, and 

to complete the WORK by his agents, other CONTRACTORS or workmen or to relate the same upon 

any terms and to such other person, firm or corporation as the EMPLOYER in his absolute discretion 

may think proper to employ and for the purpose aforesaid to use or authorise the use of any 

materials, temporary work, CONSTRUCTION PLANT, and stock as aforesaid, without making payment 

or allowance to the CONTRACTOR for the said materials other than such as may be certified in writing 

by the ENGINEER-IN-CHARGE to be reasonable, and without making any payment or allowance to the 

CONTRACTOR for the use of the temporary said works, construction plant and stock or being liable for 

any loss or damage thereto, and if the EMPLOYER shall by reason of his taking possession of the WORK 

or of the WORK being completed by other CONTRACTOR (due account being taken of any such extra 

work or works which may or be omitted) then the amount of such excess as certified by the 

ENGINEER-IN- CHARGE shall be deducted from any money which may be due for work done by the 

CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be made good 

and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to sell in such 

manner and for such price as he may think fit all or any of the construction plant, materials etc. 

constructed by or belonging to and to recoup and retain the said deficiency or any part thereof out of 

proceeds of the sale. 
 

39 CONTRACTOR'S RESPONSIBILITY WITH THE MECHANICAL, ELECTRICAL, INTERCOMMUNICATION 

SYSTEM, AIR CONDITIONING CONTRACTORS AND OTHER AGENCIES: 

39.1  Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR 

executing the work of civil construction, to work in close cooperation and coordinate the WORK with the 

Mechanical, Electrical, Air-conditioning and  Intercommunication Contractor's and other agencies or their 

authorised representatives, in providing the necessary grooves, recesses,  cuts and opening etc., in wall, 

slabs beams and columns etc. and making good the same to the desired finish as per specification, for the 

placement of electrical, intercommunication cables, conduits, air-conditioning inlets and outlets grills and 

other equipments etc. where required. For the above said requirements in the false ceiling and other 

partitions, the CONTRACTOR before starting-up the work shall in consultation with the Electrical, 

Mechanical, Intercommunication, Air-conditioning contractor and other agencies prepare and put-up a 

joint scheme, showing the necessary openings, grooves, recesses, cuts, the methods of fixing required for 

the WORK of the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval. 

The CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE, shall have the 

written agreement of the other agencies. The ENGINEER- IN-CHARGE, before communicating his approval 

to the scheme, with any required modification, shall get the final agreement of all the agencies, which 

shall be binding. No claim shall be entertained on account of the above. The CONTRACTOR shall confirm in 

all respects with provision of any statutory regulations, ordinances or byelaws of any local or duly 

constituted authorities or public bodies which may be applicable from time to time to the WORK or any 

temporary works. The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and 

liabilities of every kind, arising out of non- adherance to such stains, ordinances, laws, rules, regulations, 

etc. 
 

40 OTHER AGENCIES AT SITE:  

40.1  The CONTRACTOR shall have to execute the WORK in such place and conditions where other agencies 

will also be engaged for other works such as site grading, filling, and levelling, electrical and mechanical 

engineering works, etc. No claim shall be entertained due to WORK being executed in the above 

circumstances. 
 

 

 

 

 

 

 

 



          - 98 - | P a g e  

 

41 NOTICE: 

41.1  TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or his duly 

authorised representative at the job site or may be served by registered mail direct to the address 

furnished by the CONTRACTOR. Proof of issue of any such notice could be conclusive of the CONTRACTOR 

having been duly informed of all contents therein.  

41.2  TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR 

shall be served by sending the same by Registered mail to or delivering the same at the respective site 

offices of M/S. BRAHMAPUTRA CRACKERS & POLYMERS LTD. addressed to the HEAD/SITE-IN-CHARGE. 
 

42 RIGHT OF VARIOUS INTERESTS: 

42.1  The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The 

CONTRACTOR shall cooperate and afford other agency(ies) reasonable opportunity for access to the 

WORK for the carriage and storage of materials and execution of their works.  

42.2  Wherever the work being done by any department of the EMPLOYER or by other agency(ies) 

employed by the EMPLOYER is contingent upon WORK covered by this CONTRACT, the respective rights of 

the various interests involved shall be determined by the ENGINEER-IN-CHARGE to secure the completion 

of the various portions of the work in general harmony.  
 

43 PATENTS AND ROYALTIES:  

43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or 

compositions of matter to be used or supplied or methods and process to be practised or employed in the 

performance of this CONTRACT, agrees to pay all royalties and licence fees which may be due with respect 

thereto. If any equipment, machinery, materials, composition of matters, be used or supplied or methods 

and processes to be practised or employed in the performance of this CONTRACT,is covered by a patent 

under which the CONTRACTOR is not licensed then the CONTRACTOR before supplying or using the 

equipment, machinery materials, composition method or processes shall obtain such licences and pay 

such royalties and licence fees as may be necessary for performance of this CONTRACT. In the event the 

CONTRACTOR fails to pay any such royalty or obtain any such licence, any suit for infringement of such 

patents which is brought against the CONTRACTOR or the EMPLOYER as a result such failure will be 

defended by the CONTRACTOR at his own expense and the CONTRACTOR will pay any damages and costs 

awarded in such suit. The CONTRACTOR shall promptly notify the EMPLOYER if the CONTRACTOR has 

acquired the knowledge of any plant under which a suit for infringement could be reasonably brought 

because of the use by the EMPLOYER of any equipment, machinery, materials, process, methods to be 

supplied hereunder. The CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with the 

right to extend the same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free licence to 

use in any country, any invention made by the CONTRACTOR or his employee in or as result of the 

performance of the WORK under the CONTRACT. 

43.2  All charges on account of royalty. toilage, rent, octroi terminal or sales tax and/or other duties or any 

other levy on materials obtained for the work or temporary work or part thereof (excluding materials 

provided by the EMPLOYER) shall be borne by the CONTRACTOR. 

43.3  The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this 

CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials obtained from any 

excavation made for the purpose of the WORK or any building or produce upon the site at the time of 

delivery of the possession thereof, but all such substances, materials, buildings and produce shall be the 

property of the EMPLOYER provided that the CONTRACTOR may with the permission of the ENGINEER-IN-

CHARGE, use the same for the purpose of the work by payment of cost of the same at such a rate as may 

be determined by the ENGINEER-IN- CHARGE.  

43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account of 

claims against CONTRACTOR for the contributory infringement of patent rights arising out and based upon 

the claim that the use of the EMPLOYER of the process included in the design prepared by the EMPLOYER 

and used in the operation of the plant infringes on any patent right. With respect to any subcontract 

entered into by CONTRACTOR pursuant to the provisions of the relevant clause hereof, the CONTRACTOR 

shall obtain from the SUB-CONTRACTOR an undertaking to provide the EMPLOYER with the same patent 

protection that CONTRACTOR is required to provide under the provisions of this clause. 
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44 LIENS:  

44.1  If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have 

become liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right to retain 

out of any payment then due or thereafter to become due an amount sufficient to completely indemnify 

the EMPLOYER against such lien or claim and if such lien or claim be valid, the EMPLOYER may pay and 

discharge the same and deduct the amount so paid from any money which may be or may become due 

and payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments are made, the 

CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may be compelled to pay in 

discharging such lien or claim including all costs and reasonable expenses. EMPLOYER reserves the right to 

do the same.  

44.2  The EMPLOYER shall have lien on all materials, equipments including those brought by the 

CONTRACTOR for the purpose of erection, testing and commissioning of the WORK. 

44.3  The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-CHARGE 

a complete release or waiver of all liens arising or which may arise out of his agreement or receipt in full 

or certification by the CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all invoices for 

labour, materials, services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in 

any case an affidavit that so far as the CONTRACTOR has knowledge or information the releases and 

receipts include all the labour and material for which a lien could be filled.  

44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after the 

issue of FINAL CERTIFICATE, from all liens and other encumbrances against the EMPLOYER on account of 

debts or claims alleged to be due from the CONTRACTOR or his SUB-CONTRACTOR to any person including 

SUB- CONTRACTOR and on behalf of EMPLOYER will defend at his own expense, any claim or litigation 

brought against the EMPLOYER or the CONTRACTOR in connection therewith. CONTRACTOR shall defend 

or contest at his own expense any fresh claim or litigation by any person including his SUB-CONTRACTOR, 

till its satisfactory settlement even after the expiry of two years from the date of issue of FINAL 

CERTIFICATE. 
 

45 DELAYS BY EMPLOYER OR HIS AUTHORISED AGENTS: 

45.1  In case the CONTRACTOR's performance is delayed due to any act or omission on the part of the 

EMPLOYER or his authorized agents, then the CONTRACTOR shall be given due extension of time for the 

completion of the WORK, to the extent such omission on the part of the EMPLOYER has caused delay in 

the CONTRACTOR's performance of his WORK. 

45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions 

granted except as provided in TENDER DOCUMENT, where the EMPLOYER reserves the right to seek 

indulgence of CONTRACTOR to maintain the agreed Time Schedule of Completion. In such an event the 

CONTRACTOR shall be obliged for working by CONTRACTOR's personnel for additional time beyond 

stipulated working hours as also Sundays and Holidays and achieve the completion date/interim targets. 
 

46 PAYMENT IF THE CONTRACT IS TERMINATED: 

46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the 

CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items shall not have already 

been covered by payments of amounts  made to the CONTRACTOR for the WORK executed and accepted 

by ENGINEER-IN-CHARGE prior to the date of termination at the rates and prices provided for in the 

CONTRACT and in addition to the following: 

i) The amount payable in respect of any preliminary items, so far as the Work or service comprised 

therein has been carried out or performed and an appropriate portion as certified by ENGINEER-IN- 

CHARGE of any such items or service comprised in which has been partially carried out or performed. 

ii)  Any other expenses which the CONTRACTOR has expended for performing the WORK under the 

CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and approved by 

EMPLOYER for payment, based on documentary evidence of his having incurred such expenses. 

46.2  The CONTRACTOR will be further required to transfer the title and provide the following in the 

manner and as directed by the EMPLOYER. 

a) Any and all completed works. 
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b) Such partially completed WORK including drawings, informations and CONTRACT rights as the 

CONTRACTOR has specially performed, produced or acquired for the performance of the 

CONTRACTOR. 
 

47 NO WAIVER OF RIGHTS:  

47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any order 

by the EMPLOYER for payment of money or any payment for or acceptance of the whole or any part of the 

Work by the EMPLOYER nor any extension of time, nor any possession taken by EMPLOYER shall operate 

as a waiver of any provision of the CONTRACT, or of any power herein reserved to the EMPLOYER, or any 

right to damages herein provided, nor shall any waiver of any breach in the CONTRACT be held to be a 

waiver of any other subsequent breach. 
 

48 CERTIFICATE NOT TO AFFECT RIGHT OF EMPLOYER AND LIABILITY OF CONTRACTOR: 

48.1  No interim payment certificate(s) issued by the Engineer-in- Charge of the EMPLOYER, nor any sum 

paid on account by the EMPLOYER, nor any extension of time for execution of the work granted by 

EMPLOYER shall affect or prejudice the rights of the Employer against the CONTRACTOR or relieve the 

CONTRACTOR of his obligations for the due performance of the CONTRACT, or be interpreted as approval 

of the WORK done or of the equipment supplied and no certificate shall create liability for the EMPLOYER 

to pay for alterations, amendments, variations or additional works not ordered, in writing, by EMPLOYER 

or discharge the liability of the CONTRACTOR for the payment of damages whether due, ascertained, or 

certified or not or any sum against the payment of which he is bound to indemnify the EMPLOYER. 
 

49 LANGUAGE AND MEASURES:  

49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, 

Correspondence, operating and maintenance Instructions, DRAWINGS, or any other writing shall be 

written in English language. The Metric System of measurement shall be used in the CONTRACT unless 

otherwise specified. 
 

50 TRANSFER OF TITLE:  

50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the EMPLOYER 

for all Supplies till the same are finally accepted by the EMPLOYER after the successful completion of 

PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL CERTIFICATE. 

50.2  However, the EMPLOYER shall have the lien on all such works performed as soon as any advance or 

progressive payment is made by the EMPLOYER to the CONTRACTOR and the CONTRACTOR shall not 

subject these works for use other than those intended under this CONTRACT.  
 

51 RELEASE OF INFORMATION: 

51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any 

other medium, photographs, or other reproduction of the Work under this CONTRACT or description of 

the site dimensions, quantity , quality or other information, concerning the Work unless prior written 

permission has been obtained from the EMPLOYER. 

 

52 BRAND NAMES: 

52.1  The specific reference in the SPECIFICATIONS and documents to any material by trade name, make or 

catalogue number shall be construed as establishing standard or quality and performance and not as 

limited competition.  However, TENDERER may offer other similar equipments provided it meets the 

specified standard design and performance requirements. 
 

 

 

53 COMPLETION OF CONTRACT: 

53.1  Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT shall 

be deemed to have been completed at the expiration of the PERIOD OF LIABILITY as provided for under 

the CONTRACT. 
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54 SPARES:  

54.1  The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING of the  

plants, recommendatory and/or mandatory spares, which are required essential by the 

manufacturer/supplier. The same shall be delivered at SITE, 3(Three) months before COMMISSIONING. 

Also the CONTRACTOR should furnish the manufacturing drawings for fast wearing spares.  

54.2  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments, 

plants and machineries go out of production of spare parts for the equipment furnished and erected by 

him, he shall give at least twelve (12) months' advance notice to the EMPLOYER, so that the latter may 

order his requirement of spares in one lot,  if he so desires. 
 

SECTION-V PERFORMANCE OF WORK  

55 EXECUTION OF WORK:  

55.1  All the Works shall be executed in strict conformity with the provisions of the CONTRACT Documents 

and with such explanatory detailed drawings, specification and instructions as may be furnished from time 

to time to the CONTRACTOR by the ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. 

The CONTRACTOR shall be responsible for ensuring that works throughout are executed in the most 

substantial, proper and workmanlike manner with the quality of material and workmanship in strict 

accordance with the SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. The 

CONTRACTOR shall provide all necessary materials equipment labour etc. for execution and maintenance 

of WORK till completion unless otherwise mentioned in the CONTRACT. 
 

56 CO-ORDINATION AND INSPECTION OF WORK: 

56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall be the 

responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any particular job will 

normally be passed by the ENGINEER-IN-CHARGE or his authorised representative. A work order book will 

be maintained by the CONTRACTOR for each sector in which the aforesaid written instructions will be 

entered. These will be signed by the CONTRACTOR or his authorised representative by way of 

acknowledgement within 12 hours. 
 

57 WORK IN MONSOON AND DEWATERING: 

57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working in 

the monsoon also. The CONTRACTOR must maintain a minimum labour force as may be required for the 

job and plan and execute the construction and erection according to the prescribed schedule. No extra 

rate will be considered for such work in monsoon. 

57.2  During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the 

construction work site free from water at his own cost. 
 

58 WORK ON SUNDAYS AND HOLIDAYS: 

58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER-IN-

CHARGE or his representative at least two days in advance and obtain permission in writing. The 

CONTRACTOR shall observe all labour laws and other statutory rules and regulations in force. In case of 

any violations of such laws, rules and regulations, consequence if any, including the cost thereto shall be 

exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this 

account. 
 

59 GENERAL CONDITIONS FOR CONSTRUCTION AND ERECTION WORK: 

59.1  The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of 

need and the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will become 

necessary and the CONTRACTOR should take this aspect into consideration for formulating his rates for 

quotation. No extra claims will be entertained by the EMPLOYER no this account. For carrying out work 

beyond working hours the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized 

representative and obtain his prior written permission. 
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59.2  The CONTRACTOR must arrange for the placement of workers in such a way that the delayed 

completion of the WORK or any part thereof for any reason whatsoever will not affect their proper 

employment. The EMPLOYER will not entertain any claim for idle time payment whatsoever.  

59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at regular intervals 

regarding the state and progress of WORK. The details and proforma of the report will mutually be agreed 

after the award of CONTRACT. The CONTRACTOR shall provide display boards showing progress and 

labour strengths at worksite, as directed by the ENGINEER-IN-CHARGE. 
 

60 ALTERATIONS IN SPECIFICATIONS, DESIGN AND EXTRA WORKS: 

60.1  The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lumpsum 

firm price/item rate quoted by him, the EMPLOYER will not accept any proposals for changes in VALUE OF 

CONTRACT or extension in time on account of any such changes which may arise to the CONTRACTOR's 

scope of WORK as a result of detailed Engineering and thereafter during the execution of WORK. The only 

exception to this will be a case where the EMPLOYER requests in writing to the CONTRACTOR to upgrade 

the SPECIFICATIONS or the size of any major pieces of equipments, plant or machinery beyond what is 

normally required to meet the scope of WORK as defined in the CONTRACT DOCUMENT. In such cases, a 

change order will be initialled by the CONTRACTOR at the appropriate time for the EMPLOYER's prior 

approval giving the full back-up data for their review and for final settlement of any impact on price within 

30 (thirty) days thereafter.  

60.2  The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to or 

substitutions for, the Schedule of Rates, the original specifications, drawings, designs and instructions that 

may appear to him to be necessary or advisable during the progress of the WORK and the CONTRACTOR 

shall be bound to carry out the such altered/ extra/ new items of WORK in accordance with any 

instructions which may be given to him in writing signed by the ENGINEER-IN- CHARGE, and such 

alterations, omissions, additions or substitutions shall not invalidate the CONTRACT and any altered, 

additional or substituted work which the CONTRACTOR may be directed to do in the manner above 

specified as part of the WORK shall be carried out by the CONTRACTOR on the same conditions in all 

respects on which he agreed to do the main WORK. The time of completion of WORK may be extended for 

the part of the particular job at the discretion of the ENGINEER-IN- CHARGE, for only such alterations, 

additions or substitutions of the WORK, as he may consider as just and reasonable. The rates for such 

additional, altered or substituted WORK under this clause shall be worked out in accordance with the 

following provisions:-  

I. For Item Rate Contract 

a) If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for the 

WORK, the CONTRACTOR is bound to carry on the additional, altered or substituted WORK at the 

same rates as are specified in the CONTRACT. 

b) If the rates for the additional, altered or substituted WORK are not specifically provided in the 

CONTRACT for the WORK, the rates will be derived from the rates for similar class of WORK as are 

specified in the CONTRACT for the WORK. The opinion of the ENGINEER-IN- CHARGE, as to 

whether or not the rates can be reasonably so derived from the items in this CONTRACT will be 

final and binding on the CONTRACTOR.  

c) If the rates for the altered, additional or substituted WORK cannot be determined in the manner 

specified in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of the date of 

receipt of order to carry out the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is 

his intention to charge for such class of WORK, supported by analysis of the rate or rates claimed, 

and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the prevailing 

market rates, labour cost at schedule of labour rates plus 10% to cover contractor's supervision, 

overheads and profit and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-

CHARGE as to current market rates of materials and the quantum of labour involved per unit of 

measurement will be final and binding on the CONTRACTOR.   

d) Where the item of work will be executed through nominated specialist agency as approved by the 

ENGINEER-IN-CHARGE, then the actual amount paid to such nominated agency supported by 

documentary evidence and as certified by ENGINEER-IN-CHARGE shall be considered plus 10% 

(ten percent) to cover all contingencies, overhead, profits to arrive at the rates.   
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e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the following:- 

Where the value of additions of new items together with the value of alterations, 

additions/deletions or substitutions does not exceed by or is not less than plus/minus (+)25% of 

the VALUE OF CONTRACT. The item rates in the Schedule of Rates shall hold good for all such 

variations between the above mentioned limits, irrespective of any increase/decrease of 

quantities in the individual items of Schedule of Rates. Where the value of addition of new items 

together with the value of alterations, additions/deletions or substitutions reduces more than 

25% of the contract value but is within the following limits the tenderer shall be paid 

compensation for decrease in the value of work, as follows: S.No. Range of Variation Percentage 

compensation for decrease in the value of work in the respective range. a) Beyond (+) 25% No 

increase and/or upto & inclusive of decrease shall be (+) 50% applicable for the Schedule of Rates 

(The rates quoted for this increase shall be valid). b) Beyond (-) 25% upto & For reduction beyond 

inclusive of (-) 50% 25%contractor shall be compensated by an amount equivalent to 10% of the 

reduction in value of the contract as awarded. For example if the actual contract value is 70% of 

awarded value then compensation shall be 10% of (75-70) i.e. 0.5% of awarded contract value. 

II. For Lumpsum Contracts: CONTRACTOR shall, within 7 days of the date of receipt of order to carry out 

the WORK, inform the  ENGINEER-IN- CHARGE of the rates which it is his intention to charge for such 

class of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall 

determine the rate or rates on the basis of the prevailing market rates, labour cost at schedule of 

labour rates plus 10% to cover contractor's supervision, overheads and profit and pay the 

CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market rates of 

materials and the quantum of labour involved per unit of measurement will be final and binding on 

the CONTRACTOR. 
 

61 DRAWINGS TO BE SUPPLIED BY THE EMPLOYER 

61.1  The drawings attached with tender are only for the general guidance to the CONTRACTOR to enable 

him to visualize the type of work contemplated and scope of work involved. The CONTRACTOR will be 

deemed to have studied the DRAWINGS and formed an idea about the WORK involved.  

61.2  Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will be 

furnished from time to time during the progress of the work. The CONTRACTOR shall be deemed to have 

gone through the DRAWINGS supplied to him thoroughly and carefully and in conjunction with all other 

connected drawings and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein 

before actually carrying out the Work. 

61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the CONTRACTOR's 

office on the site and shall be made available to the ENGINEER-IN- CHARGE at any time during the 

CONTRACT. The drawings and other documents issued by the EMPLOYER shall be returned to the 

EMPLOYER on completion of the WORK.  

 

62 DRAWINGS TO BE SUPPLIED BY THE CONTRACTOR: 

62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the special 

conditions of contract, and shall be furnished within the specified time.  

62.2  Where approval/review of drawings before manufacture/ construction/fabrication has been 

specified, it shall be CONTRACTOR's responsibility to have these drawings prepared as per the directions 

of ENGINEER-IN-CHARGE and got approved before proceeding with manufacture/construction/fabrication 

as the case may be. Any change that may have become necessary in these drawings during the execution 

of the work shall have to be carried out by the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE 

at no extra cost. All final drawings shall bear the certification stamp as indicated below duly signed by both 

the CONTRACTOR and ENGINEER-IN-CHARGE.  "Certified true for _____________________  (Name of 

Work) Agreement No.___________________________Signed:________________ (CONTRACTOR) 

(ENGINEER-IN-CHARGE) 

62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-CHARGE as far 

as practicable within 3 (Three) weeks and shall be modified by the CONTRACTOR, if any modifications 

and/or corrections are required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such 

modifications and/or corrections and submit the final drawings for approval. Any delays arising out of 
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failure by the CONTRACTOR to rectify the drawing in good time shall not alter the Contract Completion 

Time.  

62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR in 

six copies and one transparent for record purposed to the EMPLOYER.  
 

63 SETTING OUT WORKS: 

63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the Works site 

and a level bench mark and the CONTRACTOR shall set out the Works and shall provide an efficient staff 

for the purpose and shall be solely responsible for the accuracy of such setting out.  

63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, templates, 

level marks, profiles and other similar things and shall take all necessary precautions to prevent their 

removal or disturbance and shall be responsible for the consequence of such removal or disturbance 

should the same take place and for their efficient and timely reinstatement. The CONTRACTOR shall also 

be responsible for the maintenance of all existing survey marks, boundary marks, distance marks and 

center line marks, either existing or supplied and fixed by the CONTRACTOR. The work shall be set out to 

the satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining with the CONTRACTOR by the 

ENGINEER- IN-CHARGE in setting out the work, shall not relieve the CONTRACTOR of any of his 

responsibility.  

63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary reference 

and level posts, pegs, bamboos, flags, ranging rods, strings and other materials for proper layout of the 

works in accordance with the schemes for bearing marks acceptable to the ENGINEER-IN-CHARGE. The 

center, longitudinal or face lines and cross lines shall be marked by means of small masonry pillars. Each 

pillar shall have distinct mark at the centre to enable theodolite to be set over it. No work shall be started 

until all these points are checked and approved by the ENGINEER-IN-CHARGE in writing but such approval 

shall not relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all 

labour, material and other facilities, as necessary, for the proper checking of layout and inspection of the 

points during construction.  

63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be 

protected and fenced by the CONTRACTOR.  

63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents according to which 

the WORK was carried out. 
 

64 RESPONSIBILITY FOR LEVEL AND ALIGNMENT: 

64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical 

alignment, the levels and correctness of every part of the WORK and shall rectify effectively any errors or 

imperfections therein, such rectifications shall be carried out by the CONTRACTOR, at his own cost, when 

instructions are issued to that effect by the ENGINEER- IN-CHARGE. 
 

65 MATERIALS TO BE SUPPLIED BY CONTRACTOR: 

65.1  The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the 

materials required for the construction including steels, cement and other building materials, tools, 

tackles, construction plant and equipment for the completion and maintenance of the WORK except the 

materials which will be issued by the EMPLOYER and shall make his own arrangement for procuring such 

materials and for the transport thereof. The EMPLOYER may give necessary recommendation to the 

respective authority if so desired by the CONTRACTOR but assumes no further responsibility of any nature. 

The EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which are supplied 

by reputed suppliers. 

65.2  The CONTRACTOR shall properly store all materials either issued to him or brought by him to the SITE 

to prevent damages due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, etc. for 

proper and speedy execution of his works. The CONTRACTOR shall maintain sufficient stocks of all 

materials required by him.  

65.3  No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in 

writing of the ENGINEER-IN-CHARGE. 
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66 STORES SUPPLIED BY THE EMPLOYER: 

66.1  If the SPECIFICATION of the WORK provides for the use of any material of special description to be 

supplied from the EMPLOYER's stores or it is required that the CONTRACTOR shall use certain stores to be 

provided by the ENGINEER-IN-CHARGE, such materials and stores, and price to be charged there for as 

hereinafter mentioned being so far as  practicable for the convenience of the CONTRACTOR, but not so as 

in any way to control the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to 

purchase and shall be supplied such materials and stores as are from time to time required to be used by 

him for the purpose of the CONTRACT only. The sums due from the CONTRACTOR for the value of 

materials supplied by the EMPLOYER will be recovered from the running account bill on the basis of the 

actual consumption of materials in the works covered and for which the running account bill has been 

prepared. After the completion of the WORK, however, the CONTRACTOR has to account for the full 

quantity of materials supplied to him as per relevant clauses in this document.  

66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER will be 

debited to the CONTRACTOR's account at the rates shown in the schedule of materials and if they are not 

entered in the schedule,  they will be debited at cost price, which for the purpose of the CONTRACT shall 

include the cost of carriage and all other  expenses whatsoever such as normal storage supervision 

charges which shall have been incurred in obtaining the same at the EMPLOYER's stores. All materials so 

supplied to the CONTRACTOR shall remain the absolute property of the EMPLOYER and shall not be 

removed on any account from the SITE of the WORK, and shall be at all times open for inspection to the 

ENGINEER-IN-CHARGE. Any such materials remaining unused at the time of the completion or termination 

of the CONTRACT shall be returned to the EMPLOYER's stores or at a place as directed by the ENGINEER-

IN-CHARGE in perfectly good condition at CONTRACTOR's cost. 
 

67 CONDITIONS FOR ISSUE OF MATERIALS: 

67.1 Materials specified as to be issued by the EMPLOYER will be supplied to the CONTRACTOR by the 

EMPLOYER form his stores. It shall be responsibility of the CONTRACTOR to take delivery of the materials 

and arrange for its loading, transport and unloading at the SITE of WORK at his own cost. The materials 

shall be issued between the working hours and as per the rules of the EMPLOYER as framed from time to 

time. 

67.2  The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials at site 

after these have been issued to him.  

67.3  Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained 

from the manufacturers.   

67.4  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the materials safe 

against damage by rain, dampness, fire, theft etc. He shall also employ necessary watch and ward 

establishment for the purpose.  

67.5  It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of taking 

delivery and satisfy himself that they are in good condition. After the materials have been delivered by the 

EMPLOYER, it shall be the responsibility of the CONTRACTOR to keep them in good condition and if the 

materials are damaged or lost, at any time, they shall be repaired and/or replaced by him at his own cost 

according to the instructions of the ENGINEER-IN-CHARGE.  

67.6   The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which the 

EMPLOYER has undertaken to supply where such failure or delay is due to natural calamities, act of 

enemies, transport and procurement difficulties and any circumstances beyond the control of the 

EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim any compensation or loss suffered by 

him on this account.   

67.7  It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the WORK 

other than those to be supplied by the EMPLOYER. If, however, in the opinion of the ENGINEER-IN-

CHARGE the execution of the WORK is likely to be delayed due to the CONTRACTOR's inability to make 

arrangements for supply of materials which normally he has to arrange for, the ENGINEER-IN-CHARGE 

shall have the right at his own discretion to issue such materials, if available with the EMPLOYER or 

procure the materials from the market or as elsewhere and the CONTRACTOR will be bound to take such 

materials at the rates decided by the ENGINEER-IN-CHARGE. This, however, does not in any way absolve 

the CONTRACTOR from responsibility of making arrangements for the supply of such materials in part or in 
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full, should such a situation occur nor shall this constitute a reason for the delay in the execution of the 

WORK.  

67.8  None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR for 

manufacturing item which can be obtained as supplied from standard manufacturer in finished form. 

67.9  The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to execute an Indemnity 

Bond in the prescribed form for safe custody and accounting of all materials issued by the EMPLOYER.  

67.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a statement 

showing his requirement of the quantities of the materials to be supplied by the EMPLOYER and the time 

when the same will be required by him for the works, so as to enable the ENGINEER-IN-CHARGE to make 

necessary arrangements for procurement and supply of the material. 

67.11 Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR indicating the 

daily receipt, consumption and balance in hand. This account shall be maintained in a manner prescribed 

by the ENGINEER-IN-CHARGE along with all connected papers viz. requisitions, issues, etc., and shall be 

always available for inspection in the CONTRACTOR's office at SITE.   

67.12 The CONTRACTOR should see that only the required quantities of materials are got issued. The 

CONTRACTOR shall not be entitled to cartage and incidental charges for returning the surplus materials, if 

any, to the stores wherefrom they were issued or to the place as directed by the ENGINEER-IN-CHARGE.  

67.13 Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s) than issued for. 
 

68 MATERIAL PROCURED WITH ASSISTANCE OF EMPLOYER/RETURN OF SURPLUS: 

68.1  Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT where 

any materials for the execution of the CONTRACT are procured with the assistance of the EMPLOYER 

either by issue from EMPLOYER's stock or purchases made under order or permits or licences issued by 

Government, the CONTRACTOR shall hold the said materials as trustee for the EMPLOYER and use such 

materials economically and solely for the purpose of the CONTRACT and not dispose them off without the 

permission of the EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, shall determine having 

due regard to the condition of the materials. The price allowed to the CONTRACTOR, however, shall not 

exceed the amount charged to him excluding the storage charges, if any. The decision of the ENGINEER-

IN-CHARGE shall be final and conclusive in such matters. In the event of breach of the aforesaid condition, 

the CONTRACTOR shall, in terms of the licences or permits and/or criminal breach of trust, be liable to 

compensate the EMPLOYER at double rate or any higher rate, in the event of those materials at that time 

having higher rate or not being available in the market, then any other rate to be determined by the 

ENGINEER-IN-CHARGE and his decision shall be final and conclusive. 
 

69 MATERIALS OBTAINED FROM DISMANTLING: 

69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part for 

reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK 

of dismantling etc., will be considered as the EMPLOYER's property and will be disposed off to the best 

advantage of  the EMPLOYER. 
 

70 ARTICLES OF VALUE FOUND:  
 

70.1  All gold, silver and other minerals of any description and all precious stones, coins, treasure relics, 

antiquities and other similar things which shall be found in, under or upon the SITE, shall be the property 

of the EMPLOYER and the CONTRACTOR shall duly preserve the same to the satisfaction of the ENGINEER-

IN-CHARGE and shall from time to time deliver the same to such person or persons indicated by the 

EMPLOYER. 
 

71 DISCREPANCIES BETWEEN INSTRUCTIONS: 

71.1  Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, his 

agent or staff or any doubt arises as to the meaning of any such instructions or should there be any 

misunderstanding between the CONTRACTOR's staff and the ENGINEER-IN- CHARGE's staff, the 

CONTRACTOR shall refer the matter immediately in writing to the ENGINEER-IN-CHARGE whose decision 

thereon shall be 7final and conclusive and no claim for losses alleged to have been caused by such 

discrepancies between instructions, doubts, or misunderstanding shall in any event be admissible. 
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72 ACTION WHERE NO SPECIFICATION IS ISSUED: 

72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by the EMPLOYER as 

mentioned in the Tender Documents such WORK shall be carried out in accordance with Indian Standard 

Specifications and if the Indian Standard Specifications do not cover the same, the WORK should be 

carried out as per standard Engineering Practice subject to the approval of the ENGINEER-IN-CHARGE. 
 

73 INSPECTION OF WORKS: 

73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any time 

wherever in progress either on the SITE or at the CONTRACTOR's premises/workshops wherever situated, 

premises/ workshops of any person, firm or corporation where WORK in connection with the CONTRACT 

may be in hand or where materials are being or are to be supplied, and the CONTRACTOR shall afford or 

procure for the ENGINEER-IN- CHARGE every facility and assistance to carry out such inspection. The 

CONTRACTOR shall, at all time during the usual working hours and at all other time at which reasonable 

notice of the intention of the ENGINEER-IN- CHARGE or his representative to visit the WORK shall have 

been given to the CONTRACTOR, either himself be present or receive orders and instructions, or have a 

responsible agent duly accredited in writing, present for the purpose. Orders given to the CONTRACTOR's 

agent shall be considered to have the same force as if they had been given to the CONTRACTOR himself. 

The CONTRACTOR shall give not less than seven days notice in writing to the ENGINEER-IN-CHARGE before 

covering up or otherwise placing beyond reach of inspection and measurement of any work in order that 

the same may be inspected and measured. In the event of breach of above the same shall be uncovered at 

CONTRACTOR's expense for carrying out such measurement or inspection.  

73.2  No material shall be dispatched from the CONTRACTOR's stores before obtaining the approval in 

writing of the Engineer-in-Charge. The CONTRACTOR is to provide at all time during the progress of the 

WORK and the maintenance period, proper means of access with ladders, gangways etc. and the 

necessary attendance to move and adopt as directed for inspection or measurements of the WORK by the 

ENGINEER- IN-CHARGE. 

73.3  The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all necessary 

instruments and assistance in checking or setting out of WORK and in the checking of any WORK made by 

the CONTRACTOR for the purpose of setting out and taking measurements of WORK.  
 

74 TESTS FOR QUALITY OF WORK:  

74.1  All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and in 

accordance with the instructions of the ENGINEER-IN-CHARGE and shall be subjected from time to time to 

such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or 

fabrication or on the site or at all or any such places. The CONTRACTOR shall provide assistance, 

instruments, labour and materials as are normally required for examining, measuring and testing any 

workmanship as may be selected and required by the ENGINEER-IN-CHARGE.  

74.2  All the tests that will be necessary in connection with the execution of the WORK as decided by the 

ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the EMPLOYER by paying the 

charges as decided by the EMPLOYER from time to time. In case of non- availability of testing facility with 

the EMPLOYER, the required test shall be carried out at the cost of CONTRACTOR at Government or any 

other testing laboratory as directed by ENGINEER-IN-CHARGE.  

74.3  If any tests are required to be carried out in conjunction with the WORK or materials or workmanship 

not supplied by the CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions 

of ENGINEER-IN-CHARGE and cost of such tests shall be reimbursed by the EMPLOYER. 
 

75 SAMPLES FOR APPROVAL:  

75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested or if 

required by the specifications, adequate samples of all materials and finished to be used in the WORK. 

Such samples shall be submitted before the WORK is commenced and in ample time to permit tests and 

examinations thereof. All materials furnished and finishes applied in actual WORK shall be fully equal to 

the approved samples. 
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76 ACTION AND COMPENSATION IN CASE OF BAD WORK: 

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, 

imperfect or unskilled workmanship, or with materials of any inferior description, or that any materials or 

articles provided by the CONTRACTOR for the execution of the WORK are unsound, or of a quality inferior 

to that contracted for, or otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on 

demand in writing from the ENGINEER-IN-CHARGE or his authorized representative specifying the WORK, 

materials or articles complained of notwithstanding that the same may have been inadvertently passed, 

certified and paid for, forthwith rectify or remove and reconstruct the WORK so specified and provide 

other proper and suitable materials or articles at his own cost and in the event of failure to do so within 

the period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR shall be 

liable to pay compensation at the rate of 1 % (One percent) of the estimated cost of the whole WORK, for 

every week limited to a maximum of 10% (ten percent) of the value of the whole WORK, while his failure 

to do so shall continue and in the case of any such failure the ENGINEER-IN-CHARGE may on expiry of 

notice period rectify or remove and re-execute the WORK or remove and replaced with others, the 

materials or articles complained of to as the case may be at the risk and expense in all respects of the 

CONTRACTOR. The decision of the Engineering-in-charge as to any question arising under this clause shall 

be final and conclusive. 
 

77 SUSPENSION OF WORKS: 

77.1  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in writing by 

the ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS or any part thereof for 

such written order, proceed with the WORK therein ordered to be suspended until, he shall have received 

a written order to proceed therewith. The CONTRACTOR shall not be entitled to claim compensation for 

any loss or damage sustained by him by reason of temporary suspension of the WORKS aforesaid. An 

extension of time for completion, corresponding with the delay caused by any such suspension of the 

WORKS as aforesaid will be granted to the ONTRACTOR should he apply for the same provided that the 

suspension was not consequent to any default or failure on the part of the CONTRACTOR. 

77.2  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a period of 

more than two months, the CONTRACTOR shall have the option to terminate the CONTRACT.  
 

78 EMPLOYER MAY DO PART OF WORK: 

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the 

provisions of this CONTRACT the EMPLOYER has the alternative right, instead of assuming charge of entire 

WORK, to place additional labour force, tools, equipments and materials on such parts of the WORK, as 

the EMPLOYER may designate or also engage another CONTRACTOR to carry out the WORK. In such cases, 

the EMPLOYER shall deduct from the amount which otherwise might become due to the CONTRACTOR, 

the cost of such work and material with ten percent (10%) added to cover all departmental charges and 

should the total amount thereof exceed the amount due to the CONTRACTOR, the CONTRACTOR shall pay 

the difference to the EMPLOYER. 
 

79 POSSESSION PRIOR TO COMPLETION: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or partially 

completed WORK or part of the WORK. Such possession or use shall not be deemed to be an acceptance 

of any work completed in accordance with the CONTRACT agreement. If such prior possession or use by 

the ENGINEER-IN- CHARGE delays the progress of WORK, equitable adjustment in the time of completion 

will be made and the CONTRACT agreement shall be deemed to be modified accordingly.  
 

80 DEFECTS LIABILITY PERIOD (TWELVE MONTHS PERIOD OF LIABILITY FROM THE DATE OF ISSUE OF 

COMPLETION CERTIFICATE): 
 

80.1  The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date of 

completion of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in the Completion 

Certificate. Any damage or defect that may arise or lie undiscovered at the time of issue of Completion 

Certificate, connected in any way with the equipment or materials supplied by him or in the workmanship, 

shall be rectified or replaced by the CONTRACTOR at his own expense as deemed necessary by the 
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ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by other work 

and deduct actual cost incurred towards labour, supervision and materials consumables or otherwise plus 

100% towards overheads (of which the certificate of ENGINEER-IN-CHARGE shall be final) from any sums 

that may then be or at any time thereafter, become due to the CONTRACTOR or from his Contract 

Performance Security, or the proceeds of sale thereof or a sufficient part on thereof.  

80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions would 

be beneficial or necessary to fulfil the guarantees called for, he shall bring this to the notice of the 

ENGINEER- IN-CHARGE in writing. If during the period of liability any portion of the WORK/equipment, is 

found defective and is rectified/ replaced, the period of liability for such equipment/ portion of WORK 

shall be operative from the date such rectification/ replacement are carried out and Contract Performance 

Guarantee shall be furnished separately for the extended period of liability for that portion of WORK/ 

equipment only. Notwithstanding the above provisions the supplier's, guarantees/warrantees for the 

replaced equipment shall also be passed on to the EMPLOYER.  

80.3  LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the aggregate total 

liability of CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement / 

Contract Value. However, neither party shall be liable to the other party for any indirect and 

consequential damages, loss of profits or loss of production. 
 

81 CARE OF WORKS:  

81.1  From the commencement to completion of the WORK, the CONTRACTOR shall take full responsibility 

for the care for all works including all temporary works and in case any damages, loss or injury shall 

happen to the WORK or to any part thereof or to any temporary works from any cause whatsoever, shall 

at his own cost repair and make good the same so that at completion the WORK shall be in good order 

and in conformity in every respects with the requirement of the CONTRACT and the ENGINEER-IN- 

CHARGE's instructions. 

81.2  DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the ENGINEER-IN-

CHARGE shall: a) Decide that any works done or materials used by the CONTRACTOR or by any SUB-

CONTRACTOR is defective or not in accordance with the CONTRACT, or that the works or any portion 

thereof are defective, or do not fulfill the requirements of CONTRACT (all such matters being hereinafter, 

called `Defects' in this clause), and b) As soon as reasonably practicable, gives to the CONTRACTOR notice 

in writing of the said decision, specifying particulars of the defects alleged to exist or to have occurred, 

then the CONTRACTOR shall at his own expenses and with all speed make good the defects so specified. In 

case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the CONTRACTOR, such steps 

as may in all circumstances, be reasonable to make good such defects. The expenditure so incurred by the 

EMPLOYER will be recovered from the amount due to the CONTRACTOR. The decision of the ENGINEER-

IN-CHARGE with regard to the amount to be recovered from the CONTRACTOR will be final and binding on 

the CONTRACTOR. As soon as the WORK has been completed in accordance with the CONTRACT (except in 

minor respects that do not affect their use for the purpose for which they are intended and except for 

maintenance there of provided in clause 80.1 of General Conditions of Contract) and have passed the tests 

on completion, the ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called Completion 

Certificate) in which he shall certify the date on which the WORK have been so completed and have 

passed the said tests and the EMPLOYER shall be deemed to have taken over the WORK on the date so 

certified. If the WORK has been divided into various groups in the CONTRACT, the EMPLOYER shall be 

entitled to take over any group or groups before the other or others and there upon the ENGINEER-IN-

CHARGE shall issue a Completion Certificate which will, however, be for such group or groups so taken 

over only. In such an event if the group /section/ part so taken over is related, to the integrated system of 

the work, not withstanding date of grant of Completion Certificate for group/ section/ part. The period of 

liability in respect of such group/ section/ part shall extend 12 (twelve) months from the date of 

completion of WORK.  

81.3  DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a COMPLETION 

CERTIFICATE he shall make good, with all possible speed, any defect arising from the defective materials 

supplied by the CONTRACTOR or workmanship or any act or omission of the CONTRACT or that may have 

been noticed or developed, after the works or groups of the works has been taken over, the period 

allowed for carrying out such WORK will be normally one month. If any defect be not remedied within a 
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reasonable time, the EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense and 

deduct from the final bill such amount as may be decided by the EMPLOYER. If by reason of any default on 

the part of the CONTRACTOR a COMPLETION CERTIFICATE has not been issued in respect of any portion of 

the WORK within one month after the date fixed by the CONTRACT for the completion of the WORK, the 

EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of which a completion 

certificate has not been issued, provided that the WORK or the portion thereof so used as aforesaid shall 

be afforded reasonable opportunity for completing these works for the issue of Completion Certificate. 
 

82 GUARANTEE/TRANSFER OF GUARANTEE: 

82.1  For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment 

against termite or any other specialized works etc. the CONTRACTOR shall invariably engage SUB-

CONTRACTORS who are specialists in the field and firms of repute and such a SUB-CONTRACTOR shall 

furnish guarantees for their workmanship to the EMPLOYER, through the CONTRACTOR. In case such a 

SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall 

give that guarantee to the EMPLOYER directly. 
 

83 TRAINING OF EMPLOYER'S PERSONNEL: 

83.1  The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the 

EMPLOYER at the works of the CONTRACTOR without any cost to the EMPLOYER. The period and the 

nature of training for the individual personnel shall be agreed upon mutually between the CONTRACTOR 

and the EMPLOYER. These engineering personnel shall be given special training at the shops, where the 

equipment will be manufactured and/ or in their collaborator's works and where possible, in any other 

plant where equipment manufactured by the CONTRACTOR or his collaborators is under installation or 

test to enable those personnel to become familiar with the equipment being furnished by the 

CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said engineering personnel. 
 

84 REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS: 

84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the 

CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant unsound or 

imperfect or has furnished plant inferior to the quality specified, the CONTRACTOR on receiving details of 

such defects or deficiencies shall at his own expenses within 7 (seven) days of his receiving the notice, or 

otherwise within such time as may be reasonably necessary for making it good, proceed to alter, re-

construct or remove such work and furnish fresh equipments upto the standards of the specifications. In 

case the CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's notice in 

writing of his intentions to do so, proceed to remove the portion of the WORK so complained of and at the 

cost of CONTRACTOR's, perform all such works or furnish all such equipments provided that nothing in the 

clause shall be deemed to deprive the EMPLOYER of or affect any rights under the CONTRACT, the 

EMPLOYER may otherwise have in respect of such defects and deficiencies.  

84.2  The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments to 

the EMPLOYER of the extra cost, of such replacements procured including erection/installation as 

provided for in the CONTRACT; such extra cost being the ascertained difference between the price paid by 

the EMPLOYER for such replacements and the CONTRACT price portion for such defective plants and 

repayments of any sum paid by the EMPLOYER to the CONTRACTOR in respect of such defective plant. 

Should the EMPLOYER not so replace the defective plant the CONTRACTOR's extreme liability under this 

clause shall be limited to the repayment of all such sums paid by the EMPLOYER under the CONTRACT for 

such defective plant. 
 

85 INDEMNITY  

85.1  If any action is brought before a Court, Tribunal or any other Authority against the Employer or an 

officer or agent of the EMPLOYER, for the failure, omission or neglect on the part of the CONTRACTOR to 

perform any acts, matters, covenants or things under the CONTRACT, or damage or injury caused by the 

alleged omission or negligence on the part of the CONTRACTOR, his agents, representatives or his SUB- 

CONTRACTOR's, or in connection with any claim based on lawful demands of SUB-CONTRACTOR's 

workmen suppliers or employees, the CONTRACTOR, shall in such cases indemnify and keep the 
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EMPLOYER and/or their representatives harmless from all losses, damages, expenses or decrees arising 

out of such action. 
 

86 CONSTRUCTION AIDS, EQUIPMENTS, TOOLS & TACKLES: 

86.1  CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite 

CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing 

Equipment and Appliances, including imports of such equipment etc. as required. In case of import of the 

same the rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the duty 

drawback applicable thereon shall be ascertained by the CONTRACTOR from the concerned authorities of 

Government of India. It shall be clearly understood that EMPLOYER shall not in any way be responsible for 

arranging to obtain Custom Clearance and/or payment of any duties and/or duty draw backs etc. for such 

equipments so imported by the CONTRACTOR and the CONTRACTOR shall be fully responsible for all 

taxes, duties and documentation with regard to the same. Tenderer in his own interest may contact, for 

any clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of India. All clarifications so 

obtained and interpretations thereof shall be solely the responsibility of the CONTRACTOR.  
 

SECTION-VI CERTIFICATES AND PAYMENTS  
 

87 SCHEDULE OF RATES AND PAYMENTS: 

87.1  CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to CONTRACTOR for the 

whole of the WORK to be done and for the performance of all the obligations undertaken by the 

CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained by the application of the respective 

Schedule of Rates (the inclusive nature of which is more particularly defined by way of application but not 

of limitation, with the succeeding sub-clause of this clause) and payment to be made accordingly for the 

WORK actually executed and approved by the ENGINEERIN- CHARGE. The sum so ascertained shall 

(excepting only as and to the extent expressly provided herein) constitute the sole and inclusive 

remuneration of the CONTRACTOR under the CONTRACT and no further or other payment whatsoever 

shall be or become due or payable to the CONTRACTOR under the CONTRACT.  

87.2  SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the CONTRACTOR shall remain 

firm till the issue of FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall be 

deemed to include and cover all costs, expenses and liabilities of every description and all risks of every 

kind to be taken in executing, completing and handing over the WORK to the EMPLOYER by the 

CONTRACTOR. The CONTRACTOR shall be deemed to have known the nature, scope, magnitude and the 

extent of the WORK and materials required though the CONTRACT DOCUMENT may not fully and precisely 

furnish them. Tenderer's shall make such provision in the Schedule of Rates as he may consider necessary 

to cover the cost of such items of WORK and materials as may be reasonable and necessary to complete 

the WORK. The opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are necessary and 

reasonable for COMPLETION OF WORK shall be final and binding on the CONTRACTOR, although the same 

may not be shown on or described specifically in CONTRACT DOCUMENTS. Generality of this present 

provision shall not be deemed to cut down or limit in any way because in certain cases it may and in other 

cases it may not be expressly stated that the CONTRACTOR shall do or perform a work or supply articles or 

perform services at his own cost or without addition of payment or without extra charge or words to the 

same effect or that it may be stated or not stated that the same are included in and covered by the 

Schedule of Rates.  

87.3  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR ETC.: Without in 

any way limiting the provisions of the preceding sub-clause the Schedule of Rates shall be deemed to 

include and cover the cost of all construction equipment, temporary WORK (except as provided for 

herein), pumps, materials, labour, insurance, fuel, consumables, stores and appliances to be supplied by 

the CONTRACTOR and all other matters in connection with each item in the Schedule of Rates and the 

execution of the WORK or any portion thereof finished, complete in every respect and maintained as 

shown or described in the CONTRACT DOCUMENTS or as may be ordered in writing during the 

continuance of the CONTRACT.  

87.4  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule of Rates (i.e., VALUE 

OF CONTRACT) shall be deemed to include and cover the cost of all royalties and fees for the articles and 

processes, protected by letters, patent or otherwise incorporated in or used in connection with the 
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WORK, also all royalties, rents and other payments in connection with obtaining materials of whatsoever 

kind for the WORK and shall include an indemnity to the EMPLOYER which the CONTRACTOR hereby gives 

against all actions, proceedings, claims, damages, costs and expenses arising from the incorporation in or 

use on the WORK of any such articles, processes or materials, octroi or other municipal or local Board 

Charges, if levied on materials, equipment or machineries to be brought to site for use on WORK shall be 

borne by the CONTRACTOR.  

87.5  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of Customs Duties, 

Excise Duties, Sales Tax, Sales Tax on works Contract quay or any port dues, transport charges, stamp 

duties or Central or State Government or local Body or Municipal Taxes or duties, taxes or charges (from 

or of any other body), whatsoever, will be granted or obtained, all of which expenses shall be deemed to 

be included in and covered by the Schedule or Rates. The CONTRACTOR shall also obtain and pay for all 

permits or other privileges necessary to complete the  WORK. 

87.6  SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall be deemed to include 

and cover the risk of all possibilities of delay and interference with the CONTRACTOR's conduct of WORK 

which occur from any causes including orders of the EMPLOYER in the exercise of his power and on 

account of extension of time granted due to various reasons and for all other possible or probable causes 

of delay.  

87.7  SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, no alteration will be 

allowed in the Schedule of Rates by reason of works or any part of them being modified, altered, 

extended, diminished or committed. The Schedule of Rates are fully inclusive of rates which have been 

fixed by the CONTRACTOR and agreed to by the EMPLOYER and cannot be altered. For lumpsum 

CONTRACTS, the payment will be made according to the WORK actually carried out, for which purpose an 

item wise, or work wise Schedule of Rates shall be furnished, suitable for evaluating the value of WORK 

done and preparing running account bill. Payment for any additional work which is not covered in the 

Schedule of Rates, shall only be released on issuance of change order. 
 

88 PROCEDURE FOR MEASUREMENT AND BILLING OF WORK IN PROGRESS: 

88.1  BILLING PROCEDURE: Following procedures shall be adopted for billing of works executed by the 

CONTRACTOR. 

88.1.1 All measurements shall be recorded in quadruplicate on standard measurement sheets supplied by 

EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and passing. 

88.1.2 EMPLOYER/CONSULTANT shall scrutinize and check the measurements recorded on the sheets and 

shall certify correctness of the same on the measurement sheets.  

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in accordance 

with the terms and conditions of the CONTRACTS, within 7 days of submission of the bills, complete in 

all respects and send the same to the Employer to effect payment to the CONTRACTOR.  

88.1.4 BCPL shall make all endeavour to make payments of undisputed amount of the bills submitted based 

on the joint measurements within 15 (Fifteen) days from the date of certification by the Engineer-in-

Charge.  

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 

EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER/CONSULTANT shall 

be fully responsible for checking the measurements quantitatively and qualitatively as recorded in the 

Measurement Books/ Bills.  

88.1.6 While preparing the final bills overall measurements will not be taken again. Only volume of work 

executed since the last measured bill alongwith summary of final measurements will be considered for 

the final bill. However, a detailed check shall be made as to missing measurements and in case there 

are any missing items or measurements the same shall be recorded.  

88.1.7 COMPUTERISED BILLING SYSTEM : GAIL (India) Limited has introduced Computerised Billing System 

whereby when the Bills are submitted in GAIL by a Contractor, a receipt number is generated. The 

Contractor can know the status of the Bill through GAIL’s website. (Not applicable in case of BCPL)  

88.2  SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in the tender, no `Secured 

Advance' on security of materials brought to site for execution of contracted items(s) shall be paid to the 

Contractor whatsoever. 
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88.3  DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of measurement not 

covered by the CONTRACT to be adopted for any item of WORK, mode of measurement as per latest 

Indian Standard Specifications shall be followed.  

88.4  ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to the CONTRACTOR in 

every certificate prepared for payment, sum of less than 50 paise shall be omitted and the total amount 

on each certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise shall be 

omitted and sums of 50 paise and more upto one rupee shall be reckoned as one rupee. 
 

 

89 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCE: 
 

89.1  All running account payments shall be regarded as payment by way of advance against the final 

payment only and not as payments for WORK actually done and completed and shall not preclude the 

requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and 

reconstructed or re-erected or be considered as an admission of the due performance of the CONTRACT, 

or any part thereof, in this respect, or of the accruing of any claim by the CONTRACTOR, nor shall it 

conclude, determine or affect in any way the powers of the EMPLOYER under these conditions or any of 

them as to the final settlement and adjustment of the accounts or otherwise, or in any other way vary or 

affect the CONTRACT. The final bill shall be submitted by the CONTRACTOR within one month of the date 

of physical completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of the 

measurement and of total amount payable for the WORK accordingly shall be final and binding on all 

parties 
 

90 NOTICE OF CLAIMS FOR ADDITIONAL PAYMENTS: 
 

90.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional 

WORKS or MATERIAL change in original SPECIFICATIONS carried out by him in respect of WORK he shall 

forthwith give notice in writing to the ENGINEER-IN-CHARGE that he claims extra payment. Such notice 

shall be given to the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such claims and such notice 

shall contain full particulars of the nature of such claim with full details of amount claimed. Irrespective of 

any provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge 

claim on the EMPLOYER within 10 (ten) days of the commencement of happening of the event and 

quantify the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his right to claim any 

compensation/reimbursement/damages etc. or refer the matter to arbitration. Failure on the part of 

CONTRACTOR to put forward any claim without the necessary particulars as above within the time above 

specified shall be an absolute waiver thereof. No omission by EMPLOYER to reject any such claim and no 

delay in dealing therewith shall be waiver by EMPLOYER of any of this right in respect thereof.  

90.2  ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause to 

discharge these in a manner considered appropriate after due deliberations thereon. However, 

CONTRACTOR shall be obliged to carry on with the WORK during the period in which his claims are under 

consideration by the EMPLOYER, irrespective of the outcome of such claims, where additional payments 

for WORKS considered extra are justifiable in accordance with the CONTRACT provisions, EMPLOYER shall 

arrange to release the same in the same manner as for normal WORK payments. Such of the extra works 

so admitted by EMPLOYER shall be governed by all the terms, conditions, stipulations and specifications as 

are applicable for the CONTRACT. The rates for extra works shall generally be the unit rates provided for in 

the CONTRACT. In the event unit rates for extra works so executed are not available as per CONTRACT, 

payments may either be released on day work basis for which daily/hourly rates for workmen and hourly 

rates for equipment rental shall apply, or on the unit rate for WORK executed shall be derived by 

interpolation/ extrapolation of unit rates already existing in the CONTRACT. In all the matters pertaining to 

applicability of rate and admittance of otherwise of an extra work claim of CONTRACTOR the decision of 

ENGINEER-IN-CHARGE shall be final and binding. 

 
 

91 PAYMENT OF CONTRACTOR'S BILL:  

91.1  No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of the work 

shall have been completed and a certificate of completion given. But in case of works estimated to cost 

more than Rs.10,000/-, that CONTRACTOR on submitting the bill thereof be entitled to receive a monthly 
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payment proportionate to the part thereof approved and passed by the ENGINEER-IN-CHARGE, whose 

certificate of such approval and passing of the sum so payable shall be final and conclusive against the 

CONTRACTOR. This payment will be made after making necessary corrections/deductions as stipulated 

elsewhere in the CONTRACT DOCUMENT for materials, Contract Performance Security, taxes etc.  

91.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque 

forwarding the same to registered office or the notified office of the CONTRACTOR. In no case will 

EMPLOYER be responsible if the cheque is mislaid or misappropriated by unauthorised person/persons. In 

all cases, the CONTRACTOR shall present his bill duly pre-receipted on proper revenue stamp payment 

shall be made in Indian Currency.  

91.3  In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission of bill 

on joint measurements, after completion of all the obligations under the CONTRACT. 
 

92 RECEIPT FOR PAYMENT:  

92.1  Receipt for payment made on account of work when executed by a firm, must be signed by a person 

holding due power of attorney in this respect on behalf of the CONTRACTOR, except when the 

CONTRACTOR's are described in their tender as a limited company in which case the receipts must be 

signed in the name of the company by one of its principal officers or by some other person having 

authority to give effectual receipt for the company. 
 

93 COMPLETION CERTIFICATE:  

93.1  APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his obligation under 

Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. The ENGINEER-IN-CHARGE shall 

normally issue to the CONTRACTOR the COMPLETION CERTIFICATE within one month after receiving any 

application therefore from the CONTRACTOR after verifying from the completion documents and 

satisfying himself that the WORK has been completed in accordance with and as set out in the 

construction and erection drawings, and the CONTRACT DOCUMENTS. The CONTRACTOR, after obtaining 

the COMPLETION CERTIFICATE, is eligible to present the final bill for the WORK executed by him under the 

terms of CONTRACT.  

93.2  COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all respects, the 

CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, but 

no certificate shall be given nor shall the WORK be deemed to have been executed until all scaffolding, 

surplus materials and rubbish is cleared off the SITE completely nor until the WORK shall have been 

measured by the ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive. The WORKS 

will not be considered as complete and taken over by the EMPLOYER, until all the temporary works, labour 

and staff colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. If the CONTRACTOR fails to 

comply with the requirements of this clause on or before the date fixed for the completion of the WORK, 

the ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR remove such scaffolding, surplus 

materials and rubbish and dispose off the same as he thinks fit and clean off such dirt as aforesaid, and the 

CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no claim in 

respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realised by 

the sale thereof.  

93.3  COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the following documents will 

be deemed to form the completion documents:  

(i) The technical documents according to which the WORK was carried out. Six (6) sets of construction 

drawings showing therein the modification and correction made during the course of execution and 

signed by the ENGINEER-IN-CHARGE.  

(ii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 

(iii) Certificates of final levels as set out for various works.  

(iv) Certificates of tests performed for various WORKS.  

(v) Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list 

of surplus materials returned to the EMPLOYER's store duly supported by necessary documents. 
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94 FINAL DECISION AND FINAL CERTIFICATE: 

94.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that the 

WORKS have been duly maintained by the CONTRACTOR during monsoon or such period as hereinbefore 

provided in Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-up any subsidence and 

performed all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice to 

the rights of the EMPLOYER to retain the provisions of relevant Clause hereof) otherwise give a certificate 

herein referred to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall not be considered 

to have fulfilled the whole of his obligations under CONTRACT until FINAL CERTIFICATE shall have been 

given by the ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK and taking 

possession, working or using of the same or any part thereof by the EMPLOYER.  
 

95 CERTIFICATE AND PAYMENTS ON EVIDENCE OF COMPLETION: 

95.1  Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on general 

account shall be taken to be an admission by the EMPLOYER of the due performance of the CONTRACT or 

any part thereof or of occupancy or validity of any claim by the CONTRACTOR.  
 

96 DEDUCTIONS FROM THE CONTRACT PRICE: 

96.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the 

provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the EMPLOYER. 

All such claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. 

Such claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding 

bills and if not paid by the CONTRACTOR within the said period, the EMPLOYER may, then, deduct the 

amount from any moneys due i.e., Contract Performance Security or becoming due to the CONTRACTOR 

under the CONTRACT or may be recovered by actions of law or otherwise, if the CONTRACTOR fails to 

satisfy the EMPLOYER of such claims. 
 

SECTION-VII TAXES AND INSURANCE  
 

97 TAXES, DUTIES, OCTROI ETC:  

97.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of any 

and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter imposed, increased, modified, all 

the sales taxes, duties, octrois etc. now in force and hereafter increased, imposed or modified, from time 

to time in respect of WORKS and materials and all contributions and taxes for unemployment 

compensation, insurance and old age pensions or annuities now or hereafter imposed by any Central or 

State Government authorities which are imposed with respect to or covered by the wages, salaries, or 

other compensations paid to the persons employed by the CONTRACTOR and the CONTRACTOR shall be 

responsible for the compliance of all SUB-CONTRACTORS, with all applicable Central, State, Municipal and 

local law and regulation and requirement of any Central, State or local Government agency or authority. 

CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless from any liability or 

penalty which may be imposed by the Central, State or Local authorities by reason or any violation by 

CONTRACTOR or SUB-CONTRACTOR of such laws, suits or proceedings that may be brought against the 

EMPLOYER arising under, growing out of, or by reason of the work provided for by this CONTRACT, by 

third parties, or by Central or State Government authority or any administrative sub-division thereof. Tax 

deductions will be made as per the rules and regulations in force in accordance with acts prevailing from 

time to time.  
 

98 SALES TAX/TURNOVER TAX:  

98.1  Tenderer should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether on 

the works contract as a whole or in respect of bought out components used by the CONTRACTOR in 

execution of the CONTRACT.  EMPLOYER shall not be responsible for any such liability of the CONTRACTOR 

in respect of this CONTRACT. 
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99  STATUTORY VARIATIONS  

99.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished product. Any 

statutory variations in Excise Duty and sales tax on finished product during the contractual completion 

period, shall be to the Employer's account for which the Contractor will furnish documentary evidence(s) 

in support of their claims to BCPL. However, any increase in the rate of these taxes and duties (E.D. and 

S.T.) beyond the contractual completion period shall be to Contractor's account and any decrease shall be 

passed on to BCPL.  
 

100  INSURANCE:  

100.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain insurance with 

reputable insurance companies to the satisfaction of the EMPLOYER as follows: CONTRACTOR at his cost 

shall arrange, secure and maintain insurance as may be necessary and to its full value for all such amounts 

to protect the WORKS in progress from time to time and the interest of EMPLOYER against all risks as 

detailed herein. The form and the limit of such insurance, as defined here in together with the under 

works thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of work 

acceptance the responsibility to maintain adequate insurance coverage at all times during the period of 

CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relieve him 

of any of his responsibilities and obligations under CONTRACT. Any loss or damage to the equipment, 

during ocean transportation, port/custom clearance, inland and port handling, inland transportation, 

storage, erection and commissioning till such time the WORK is taken over by EMPLOYER, shall be to the 

account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all claims and make good for 

the damage or loss by way of repairs and/or replacement of the parts of the Work damaged or lost. 

CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and documents taken out 

by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the EMPLOYER 

immediately upon the CONTRACTOR having taken such insurance coverage. CONTRACTOR shall also 

inform the EMPLOYER at least 60(Sixty) days in advance regarding the expiry cancellation and/or changes 

in any of such documents and ensure revalidation/renewal etc., as may be necessary well in time. 

Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of 

equipment lost in transit and/or during erection, shall be made available by the EMPLOYER. CONTRACTOR 

shall, however, be responsible for obtaining requisite licences, port clearances and other formalities 

relating to such import. The risks that are to be covered under the insurance shall include, but not be 

limited to the loss or damage in handling, transit, theft, pilferage, riot, civil commotion, weather 

conditions, accidents of all kinds, fire, war risk (during ocean transportation only) etc. The scope of such 

insurance shall cover the entire value of supplies of equipments, plants and materials to be imported from 

time to time. All costs on account of insurance liabilities covered under CONTRACT will be to 

CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the EMPLOYER may from 

time to time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance 

coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for 

reduction in VALUE OF CONTRACT to the extent of reduced premium amounts CONTRACTOR as far as 

possible shall cover insurance with Indian Insurance Companies, including marine Insurance during ocean 

transportation.  

100.1.1 EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does hereby accept full and 

exclusive liability for the compliance with all obligations imposed by the Employee State Insurance Act 

1948 and the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless for any 

liability or penalty which may be imposed by the Central, State or Local authority by reason of any 

asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, 

and also from all claims, suits or proceeding that may be brought against the EMPLOYER arising under, 

growing out of or by reasons of the work provided for by this CONTRACTOR, by third parties or by 

Central or State Government authority or any political sub- division thereof. The CONTRACTOR agrees 

to fill in with the Employee's State Insurance Corporation, the Declaration Forms, and all forms which 

may be required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are 

employed in the WORK provided for or those covered by ESI from time to time under the Agreement. 

The CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the 

employee's contribution as per the first schedule of the Employee's State Insurance Act from wages 
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and affix the Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit 

and secure the agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's State 

Insurance Corporation Account, the Employee's contribution as required by the Act. The 

CONTRACTOR agrees to maintain all cards and Records as required under the Act in respect of 

employees and payments and the CONTRACTOR  shall secure the agreement of the SUB- 

CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making 

contributions or maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. 

The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until 

the CONTRACTOR shall furnish satisfactory proof that all contributions as required by the Employees 

State Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR when the ESI Act 

is extended to the place of work.  

100.1.2 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be effected for 

all the CONTRACTOR's employees engaged in the performance of this CONTRACT. If any of the work is 

sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's Compensation 

and employer's liability insurance for the later's employees if such employees are not covered under 

the CONTRACTOR's Insurance. 

100.1.3 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable for or in respect of any 

damages or compensation payable at law in respect or in consequence of any accident or injury to any 

workman or other person in the Employment of the CONTRACTOR or any SUB-CONTRACTOR save and 

except an accident or injury resulting from any act or default of the EMPLOYER, his agents or servants 

and the CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all such damages 

and compensation (save and except and aforesaid) and against all claims, demands, proceeding, costs, 

charges and expenses, whatsoever in respect or in relation thereto.  

100.1.4 TRANSIT INSURANCE In respect of all items to be transported by the CONTRACTOR to the SITE of 

WORK, the cost of transit insurance should be borne by the CONTRACTOR and the quoted price shall 

be inclusive of this cost.  

100.1.5 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a form as to protect the 

Contractor against all claims for injuries, disability, disease and death to members of public including 

EMPLOYER’s men and damage to the property of others arising from the use of motor vehicles during 

on or off the `site’ operations, irrespective of the Employership of such vehicles.  

100.1.6 COMPREHENSIVE GENERAL LIABILITY INSURANCE:  

a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, 

disease or death of member of public or damage to property of others due to any act or omission 

on the part of the Contractor, his agents, his employees, his representatives and Sub- Contractor’s 

or from riots, strikes and civil commotion.  

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, 

damage or any other risks in respect of his Engineers and other Supervisory staff who are not 

covered under Employees State Insurance Act. 

c) The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement 

of human life (person not belonging to the Contractor) and also cover the risk of damage to others 

materials/ equipment/ properties during construction, erection and commissioning at site. The 

value of third party liability for compensation for loss of human life or partial/full disablement 

shall be of required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full 

disablement and Rs. 1 lakh per partial disablement and shall nevertheless cover such 

compensation as may be awarded by Court by Law in India and cover for damage to others 

equipment/ property as approved by the Purchaser. However, third party risk shall be maximum 

to Rs. 10(ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in 

respect of all his plant, equipments and machinery, erection tools & tackles and all other 

temporary attachments brought by him at site to execute the work.  

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor 

from one or more nationalised insurance company from any branch office at Project site.  
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f) Any such insurance requirements as are hereby established as the minimum policies and 

coverages which Contractor must secure and keep in force must be complied with, Contrator shall 

at all times be free to obtain additional or increased coverages at Contractor’s sole expenses. 

100.1.7 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: CONTRACTOR 

shall also carry and maintain any and all other insurance(s) which he may be required under any law 

or regulation from time to time without any extra cost to EMPLOYER. He shall also carry and maintain 

any other insurance which may be required by the EMPLOYER. 
 

101  DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY 

101.1 CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss or 

any damage to structures and properties belonging to the EMPLOYER or being executed or procured or 

being procured by the EMPLOYER or of other agencies within in the premises of all the work of the 

EMPLOYER, if such loss or damage is due to fault and/or the negligence or willful acts or omission of the 

CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTORs. 

101.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from one 

place to another so that they do not cause any damage to any person or to the property of the EMPLOYER 

or any third party including overhead and underground cables and in the event of any damage resulting to 

the property of the EMPLOYER or of a third party during the movement of the aforesaid plant, equipment 

or materials the cost of such damages including eventual loss of production, operation or services in any 

plant or establishment as estimated by the EMPLOYER or ascertained or demanded by the third party shall 

be borne by the CONTRACTOR. Third party liability risk shall be Rupees One lakh for single accident and 

limited to Rupees Ten lakhs.  

101.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to 

property other than EMPLOYER's property arising under or by reason of this agreement, if such claims 

result from the fault and/or negligence or willful acts or omission of the CONTRACTOR, his employees, 

agents, representative of SUB-CONTRACTOR. 
 

SECTION-VIII LABOUR LAWS  

102  LABOUR LAWS: 

102.1 No labour below the age of 18 (eighteen) years shall be employed on the WORK.  

102.2 The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him on 

the WORK.  

102.3 The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER 

indemnified in respect thereof.  

102.4 The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour 

laws.  

102.5 If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he shall 

obtain a licence from licensing authority (i.e. office of the labour commissioner) by payment of necessary 

prescribed fee and the deposit, if any, before starting the WORK under the CONTRACT. Such fee/deposit 

shall be borne by the CONTRACTOR.  

102.6 The CONTRACTOR shall employ labour in sufficient numbers either directly or through SUB- 

CONTRACTOR's to maintain the required rate of progress and of quality to ensure workmanship of the 

degree specified in the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.   

102.7 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the number 

and description, by trades of the work people employed on the works. The CONTRACTOR shall also submit 

on the 4th and 19th of every month to the ENGINEER-IN-CHARGE a true statement showing in respect of 

the second half of the preceding month and the first half of the current month (1) the accidents that 

occurred during the said fortnight showing the circumstances under which they happened and the extent 

of damage and injury caused by them and (2) the number of female workers who have been allowed 

Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules made thereunder and the 

amount paid to them.  

102.8 The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, Employee 

Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability Act 1938. Workmen's 

Compensation Act 1923, Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour 



          - 119 - | P a g e  

 

Regulation and Abolition Act 1970, Employment of Children Act 1938 or any modifications thereof or any 

other law relating thereto and rules made thereunder from time to time.   

102.9 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as defined in 

Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct from the money due to the 

CONTRACTOR any sum required or estimated to be required for making good the loss suffered by a 

worker or workers by reason of non- fulfillment of the Conditions of the Contract for the benefit of 

workers, non-payment of wages or of deductions made from his or their wages which are not justified by 

the terms of the Contract or non-observance of the said regulations. 

102.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under and for the 

observance of the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity from 

his SUB-CONTRACTOR's. In the event of the CONTRACTOR committing a default or breach of any of the 

provisions of the aforesaid Acts as amended from time to time, of furnishing any information or 

submitting or filling and Form/ Register/ Slip under the provisions of these Acts which is materially 

incorrect then on the report of the inspecting Officers, the CONTRACTOR shall without prejudice to any 

other liability pay to the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every 

default, breach or furnishing, making, submitting, filling materially incorrect statement as may be fixed by 

the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's default continuing in this respect, the 

Liquidated Damages may be enhanced to Rs.50.00 per day for each day of default subject to a maximum 

of one percent of the estimated cost of the WORK put to tender. The ENGINEER-IN-CHARGE shall deduct 

such amount from bills or Contract Performance Security of the CONTRACTOR and credit the same to the 

Welfare Fund constitute under these acts. The decision of the ENGINEER-IN-CHARGE in this respect shall 

be final and binding.  
 

103  IMPLEMENTATION OF APPRENTICES ACT, 1961: 

103.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and 

Orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 

CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. The CONTRACTOR 

shall also be liable for any pecuniary liability arising on account of any violation by him of the provisions, of 

the Act.  
 

104  CONTRACTOR TO INDEMNIFY THE EMPLOYER: 

104.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of the 

EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions, proceedings, claims, demands, 

costs and expenses whatsoever arising out of or in connection with the matters referred to in Clause 102.0 

and elsewhere and all actions, proceedings, claims, demands, costs and expenses which may be made 

against the EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR in the 

performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or 

in respect of or arising out of any failure by the CONTRACTOR in the performance of his obligations under 

the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of any demand or 

compensation payable by law in respect or in consequence of any accident or injury to any workmen or 

other person. In the employment of the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall 

indemnify and keep indemnified the EMPLOYER against all such damages and compensations and against 

all claims, damages, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto. 

104.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money in respect of 

such claims or demands as aforesaid the amount so paid and the costs incurred by the EMPLOYER shall be 

charged to and paid by the CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute or 

question the right of the EMPLOYER to make such payments notwithstanding the same, may have been 

made without the consent or authority or in law or otherwise to the contrary.  

104.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's 

compensation Act, 1923 or other applicable provision of Workmen Compensation Act or any other Act, 

the EMPLOYER is obliged to pay compensation to a workman employed by the CONTRACTOR in execution 

of the WORK, the EMPLOYER will recover from the CONTRACTOR the amount of the compensation so 

paid, and without prejudice to the rights of EMPLOYER under Section 12, Sub- section (2) of the said act, 
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EMPLOYER shall be at liberty to recover such amount or any part thereof by deducting it from the 

Contract Performance Security or from any sum due to the CONTRACTOR whether under this CONTRACT 

or otherwise. The EMPLOYER shall not be bound to contest any claim made under Section 12, Sub-section 

(i) of the said act, except on the written request of the CONTRACTOR and upon his giving to the 

EMPLOYER full security for all costs for which the EMPLOYER might become liable in consequence of 

contesting such claim. 
 

105  HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

105.1 In respect of all labour directly or indirectly employed in the WORKS for the performance of the 

CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be complied with 

all the rules and regulations of the local sanitary and other authorities or as framed by the EMPLOYER 

from time to time for the protection of health and sanitary arrangements for all workers.  

105.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and other 

sanitary and health arrangements. The CONTRACTOR shall also provide necessary surface transportation 

to the place of work and back to the colony for their personnel accommodated in the labour colony. 
 

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

106  ARBITRATION:  

106.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be finl 

and binding as provided in the Agreement and the issues/disputes which cannot be mutually resolved 

within a reasonable time, all disputes shall be referred to arbitration by Sole Arbitrator. The Employer 

BCPL shall suggest a panel of three independent and distinguished persons to the 

bidder/contractor/supplier/buyer (as the case may be) to select any one among them to act as the Sole 

Arbitrator. In the event of failure of the other parties to select the Sole Arbitrator within 30 days from the 

receipt of the communication suggesting the panel of arbitrators, the right of selection of the sole 

arbitrator by the other party shall stand forfeited and the EMPLOYER (BCPL) shall have discretion to 

proceed with the appointment of the Sole Arbitrator. The decision of Employer on the appointment of the 

sole arbitrator shall be final and binding on the parties. The award of sole arbitrator shall be final and 

binding on the parties and unless directed/awarded otherwise by the sole arbitrator, the cost of 

arbitration proceedings shall be shared equally by the parties. The Arbitration proceedings shall be in 

English language and venue shall be New Delhi, India. Subject to the above, the provisions of (Indian) 

Arbitration & Conciliation ACT 1996 and the Rules framed there under shall be applicable. All matter 

relating to this contract are subject to the exclusive jurisdiction of the court situated in the state of Delhi. 

Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 was enacted 

by the Indian Parliament and is based on United Nations Commission on International Trade Law 

(UNCITRAL model law), which were prepared after extensive consultation with Arbitral Institutions and 

centers of International Commercial Arbitration. The United Nations General Assembly vide resolution 

31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976.  

106.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND ANOTHER AND ONE 

GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC ENTERPRISE AND ANOTHER THE 

ARBITRATION SHALL BE AS FOLLOWS: "In the event of any dispute or difference between the parties 

hereto, such dispute or difference shall be resolved amicably by mutual consultation or through the good 

offices of empowered agencies of the Government.  If such resolution is not possible, then, the unresolved 

dispute or difference shall be referred to arbitration of an arbitrator to be nominated by Secretary, 

Department of Legal Affairs ("Law Secretary") in terms of the Office Memorandum No.55/3/1/75-CF, 

dated the 19
th

 December 1975 issued by the Cabinet Secretariat (Department of Cabinet Affairs), as 

modified from time to time. The Arbitration Act 1940 (10 of 1940) shall not be applicable to the arbitration 

under this clause. The award of the Arbitrator shall be binding upon parties to the dispute. Provided, 

however, any party aggrieved by such award may make a further reference for setting aside or revision of 

the award to Law Secretary whose decision shall bind the parties finally and conclusively.  
 

107  JURISDICTION:  

107.1 The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 

CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Guwahati for the purposes of 
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disputes, actions and proceedings arising out of the CONTRACT, the courts at Guwahati only will have the 

jurisdiction to hear and decide such disputed, actions and proceedings.  
 

 

 

SECTION-X SAFETY CODES 

108  GENERAL:  

108.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and unsafe 

working conditions and shall comply with EMPLOYER's safety rules as set forth herein. Prior to start of 

construction, CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for information and 

guidance, if it has been prepared. 
 

109  SAFETY REGULATIONS:  

109.1 In respect of all labour, directly employed in the WORK for the performance of CONTRACTOR's part of 

this agreement, the CONTRACTOR shall at his own expense arrange for all the safety provisions as per 

safety codes of C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines Act and such other 

acts as applicable.  

109.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. Before 

starting construction work CONTRACTOR shall consult with EMPLOYER's safety Engineers or ENGINEER- 

IN-CHARGE and must make good to the satisfaction of the EMPLOYER any loss or damage due to fire to 

any portion of the work done or to be done under this agreement or to any of the EMPLOYER's existing 

property. 
 

110  FIRST AID AND INDUSTRIAL INJURIES: 

110.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-CONTRACTOR.  

110.2 CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of 

industrial injuries. Names of those providing these services shall be furnished to EMPLOYER prior to start 

of construction and their telephone numbers shall be prominently posted in CONTRACTOR's field office.   

110.3 All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of CONTRACTOR's 

report covering each personal injury requiring the attention of a physician shall be furnished to the 

EMPLOYER. 
 

111  GENERAL RULES:  

111.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no 

smoking rules shall be discharged immediately. 
 

112  CONTRACTOR'S BARRICADES:  

112.1 CONTRACTOR shall erect and maintain barricades required in connection with his operation to guard 

or protect:-  

a) Excavations 

b) Hoisting Areas. 

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 

d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations. 

e) Rail Road unloading spots. 

112.2 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become acquainted with 

EMPLOYER's barricading practice and shall respect the provisions thereof.  

112.3 Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be marked 

by red flasher lanterns at nights. 
 

113  SCAFFOLDING:  

113.1 Suitable scaffolding should be provided for workmen for all works that cannot safely be done from the 

ground or from solid construction except such short period work as can be done safely from ladders. 

When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used 
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for carrying material as well, suitable footholds and handholds shall be provided on the ladder and the 

ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).  

113.2 Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 

braced and otherwise retarded at least one metre high above the floor or platform of such scaffolding or 

staging and extending along the entire length of the outside and ends thereof with only such openings as 

may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure.   

113.3 Working platform, gangway and stairway should be so constructed that they should not sag unduly or 

unequally and if the height of platform of the gangway or the stairway is more than 4 metres above the 

ground level or floor level, they should be closely boarded, should have adequate width and should be 

suitably fastened as in ii) above.  

113.4 Every opening in the floor of a building or in a working platform shall be provided with suitable means 

to prevent the fall of persons or materials by providing suitable fencing of railing whose minimum heights 

shall be 1 metre.  

113.5 Safe-means of access shall be provided to all working platforms and other working places, every 

ladder shall be securely fixed. No portable single ladder shall be over 9 metres in length while the width 

between side rails in rung ladder shall in no case be less than 30 cms for ladder upto and including 3 

metres in length. For longer ladder this width should be increased 5mm for each additional foot of length. 

Uniform steps spacing shall not exceed 30 cms. Adequate precautions shall be taken to prevent danger 

from electrical equipment. No materials on any of the sites or work shall be so stacked or placed to cause 

danger or inconvenience to any person or public. The CONTRACTOR shall also provide all necessary 

fencing and lights to protect the workers and staff from accidents, and shall be bound to bear the 

expenses of defense of every suit, action or other proceeding of law that may be brought by any person 

for injury sustained owing to neglect of the above precautions and pay any damages and costs which may 

be awarded in any such suit or action or proceeding to any such person or which may with the consent of 

the CONTRACTOR be paid to compromise any claim by any such person.  
 

114  EXCAVATION AND TRENCHING:  

114.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for 

each 50 metres length or fraction thereof. Ladder shall be extended from bottom of the trenches to 

atleast 1 metre above the surface of the ground. The sides of the trenches which are 1.5M in depth shall 

be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the danger of 

sides to collapse. The excavated materials shall not be placed within 1.5 metres of the edge of the trench 

or half of the trench width whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances undermining or under-cutting shall be done. 
 

115  DEMOLITION/GENERAL SAFETY:  

115.1 Before any demolition work is commenced and also during the progress of the demolition work  

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

b) No electric cable or apparatus which is liable to be a source of danger shall remain electrically 

charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 

or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials 

as to render it unsafe. 

115.2 All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE, should 

be kept available for the use of the persons employed on the SITE and maintained in condition suitable for 

immediate use, and the CONTRACTOR shall take adequate steps to ensure proper use of equipment by 

those concerned. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective gloves.  

b) Those engaged in white washing and mixing or stacking or cement bags or any material which are 

injurious to the eyes be provided with protective goggles. 
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c) Those engaged in welding and cutting works shall be provided with protective face & eye shield, hand 

gloves, etc. 

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall ensure 

that the manhole covers are opened and are ventilated atleast for an hour before the workers are 

allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals or 

f) board to prevent accident to the public. 

g) The CONTRACTOR shall not employ men below the age of 18 years and women on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 years are 

employed on the work of lead painting, the following precautions should be taken. 

1) No paint containing lead or lead product shall be used except in the form of paste or 

readymade paint. 

2) Suitable face masks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint dry rubbed and scrapped. 

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall 

be provided to enable the working painters to wash them during and on cessation of work. 

115.2.1 When the work is done near any place where there is risk of drowning, all necessary safety equipment 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 

person in danger and adequate provision should be made for prompt first aid treatment of all injuries 

likely to be sustained during the course of the work.  

115.2.2 Use of hoisting machines and tackles including their attachments, anchorage and supports shall 

conform to the following standards or conditions: 

a. These shall be of good mechanical construction, sound materials and adequate strength and 

free from patent defect and shall be kept in good working order. 

b. Every rope used in hoisting or lowering materials or as means of suspension shall be of 

durable quality and adequate strength and free from patent defects. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 

age of 21 years should be in charge of any hoisting machine including any scaffolding, winch or give 

signals to the operator. 

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley block used 

in hoisting or lowering or as means of suspension, the safe working load shall be ascertained by 

adequate means. Every hoisting machine and all gears referred to above shall be plainly marked with 

the safe working load of the conditions under which it is applicable and the same shall be clearly 

indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded 

beyond safe working load except for the purpose of testing. 

d) In case of departmental machine, the safe working load shall be notified by the ENGINEER-IN-CHARGE. 

As regards CONTRACTOR's machines, the CONTRACTOR shall notify the safe working load of the 

machine to the ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of WORK and get it 

verified by the Engineer concerned.  

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such means 

as to reduce to minimum the accidental descent of the load, adequate precautions should be taken to 

reduce the minimum risk of any part or parts of a suspended load becoming accidentally displaced. 

When workers are employed on electrical installations which are already energized, insulating mats, 

wearing apparel, such as gloves, sleeves, and boots as may be necessary should be provided. The 

workers shall not wear any rings, watches and carry keys or other materials which are good 

conductors of electricity.  

115.2.3 All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 

safe conditions and no scaffolds, ladder or equipment shall be altered or removed while it is in use. 

Adequate washing facilities should be provided at or near places of work.  
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115.2.4 These safety provisions should be brought to the notice of all concerned by displaying on a notice 

board at a prominent place at the work-spot. The person responsible for compliance of the safety 

code shall be named therein by the CONTRACTOR.  

115.2.5 To ensure effective enforcement of the rules and regulations relating to safety precautions, the 

arrangements made by the CONTRACTOR shall be open to inspection by the Welfare Officer, 

ENGINEER-IN- CHARGE or safety Engineer of the Administration or their representatives.  

115.2.6 Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the 

operations of any other Act or rules in force in the Republic of India. The work throughout including 

any temporary works shall be carried out in such a manner as not to interfere in any way whatsoever 

with the traffic on any roads or footpath at the site or in the vicinity thereto or any existing works 

whether the property of the Administration or of a third party. In addition to the above, the 

CONTRACTOR shall abide by the safety code provision as per C.P.W.D. Safety code and Indian 

Standard Safety Code from time to time. 
 

116 CARE IN HANDLING INFLAMMABLE GAS: 
 

116.1.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling the 

inflammable gas cylinder/inflammable liquids/paints etc. as required under the law and/or as advised 

by the fire Authorities of the EMPLOYER.  
 

117  TEMPORARY COMBUSTIBLE STRUCTURES: 
 

117.1 Temporary combustible structures will not be built near or around work site. 
 

118  PRECAUTIONS AGAINST FIRE:  
 

118.1.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at worksite as 

recommended by ENGINEER-IN-CHARGE. They will have to ensure all precautionary measures and 

exercise utmost care in handling the inflammable gas cylinders/ inflammable liquid/ paints etc. as 

advised by ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near or around 

the work-site. 
 

119  EXPLOSIVES:  
 

119.1.1 Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR without the 

permission of the ENGINEER-IN-CHARGE in writing and then only in the manner and to the extent to 

which such permission is given. When explosives are required for the WORK they will be stored in a 

special magazine to be provided at the cost of the CONTRACTOR in accordance with the Explosives 

Rules. The CONTRACTOR shall obtain the necessary licence for the storage and the use of explosives 

and all operations in which or for which explosives are employed shall be at sole risk and responsibility 

of the CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against any loss or damage 

resulting directly or indirectly therefrom. 
 

120  MINES ACT:  
 

120.1.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety provisions as 

required by the ENGINEER-IN-CHARGE in respect of all labour directly employed for performance of 

the WORKS and shall provide all facilities in connection therewith. In case the CONTRACTOR fails to 

make arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be 

entitled to do so and recover the costs thereof from the CONTRACTOR.  

120.1.2 Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of 

maternity benefits to female workers shall make the CONTRACTOR liable to pay Company Liquidated 

Damages an amount not exceeding Rs.50/- for each default or materially incorrect statement. The 

decision of the ENGINEER-IN-CHARGE in such matters based on reports from the Inspecting Officer or 

from representatives of ENGINEER-IN-CHARGE shall be final and binding and deductions for recovery 

of such Liquidated Damages may be made from any amount payable to the CONTRACTOR from all the 

provisions of the Mines Act, 1952 or any statutory modifications or re-enactment thereof the time 

being in force and any Rules and Regulations made there under in respect of all the persons employed 

by him under this CONTRACT and shall indemnify the EMPLOYER from and against any claim under the 
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Mines Act or the rules and regulations framed there under by or on behalf of any persons employed 

by him or otherwise. 

 
 

121  PRESERVATION OF PLACE:  
 

121.1.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to prevent any riotous 

or unlawful behaviour by or amongst his worker and others employed or the works and for the 

preservation of peace and protection of the inhabitants and security of property in the neighborhood 

of the WORK. In the event of the EMPLOYER requiring the maintenance of a Special Police Force at or 

in the vicinity of the site during the tenure of works, the expenses thereof shall be borne by the 

CONTRACTOR and if paid by the EMPLOYER shall be recoverable from the CONTRACTOR. 

 

122  OUTBREAK OF INFECTIOUS DISEASES: 
 

122.1.1 The CONTRACTOR shall remove from his camp such labour and their facilities who refuse protective 

inoculation and vaccination when called upon to do so by the ENGINEER-IN-CHARGE's representative. 

Should Cholera, Plague or other infectious diseases break out the CONTRACTOR shall burn the huts, 

beddings, clothes and other belongings or used by the infected parties and promptly erect new huts 

on healthy sites as required by the ENGINEER-IN-CHARGE failing which within the time specified in the 

Engineer's requisition, the work may be done by the EMPLOYER and the cost thereof recovered from 

the CONTRACTOR. 
 

123  USE OF INTOXICANTS: 
 

123.1.1 The unauthorized sale of spirits or other intoxicants, beverages upon the work in any of the buildings, 

encampments or tenements owned, occupied by or within the control of the CONTRACTOR or any of 

his employee is forbidden and the CONTRACTOR shall exercise his influence and authority to the 

utmost extent to secure strict compliance with this condition. In addition to the above, the 

CONTRACTOR shall abide by the safety code provision as per C.P.W.D. safety code and Indian Standard 

Code framed from time to time. 

 



          - 126 - | P a g e  

 

PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER 

(To be executed on non-judicial stamped paper of appropriate value) 

 

WHEREAS Brahmaputra Cracker & Polymer Ltd. (hereinafter referred to as BCPL) which expression shall unless 

repugnant to the context includes their legal representatives, successors and assigns having their registered 

office at Hotel Brahmaputra Ashok, M. G. Road, Guwahati - 781001 has entered into a CONTRACT with 

_______ (hereinafter referred to as the CONTRACTOR which expression shall unless repugnant to the context 

include their legal representatives, successors and assigns) for ____on the terms and conditions as set out, 

inter-alia, in the CONTRACT No............. Dated........ and various documents forming part thereof hereinafter 

collectively referred to as the "CONTRACT" which expression shall include all amendments, modifications 

and/or variations thereto. 

 

AND WHEREAS i) BCPL has agreed to supply to the CONTRACTOR, equipment, plants and materials (finished, 

semi-finished and raw)for the purpose of EXECUTION of the said CONTRACT by the CONTRACTOR (the 

equipment, plants and materials to be supplied by BCPL to the CONTRACTOR, hereinafter for the sake of 

brevity referred to as the "said materials") and pending execution by the CONTRACTOR of the CONTRACT 

incorporating the said materials, the said materials shall be under the custody and charge of the CONTRACTOR 

and shall be kept, stored, altered, worked upon and/or fabricated at the sole risk and expense of the 

CONTRACTOR.  

ii) As a pre-condition to the supply of the said materials by BCPL to the CONTRACTOR, BCPL has required the 

CONTRACTOR to furnish to BCPL an Indemnity Bond in the manner and upon terms and conditions hereinafter 

indicated. NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR hereby irrevocably 

and unconditionally undertakes to indemnify and keep indemnified BCPL from and against all loss, damage 

and destruction (inclusive but not limited to any or all loss or damage or destruction to or of the said materials 

or any item or part thereof by theft, pilferage, fire, flood, storm, tempest, lightning, explosion, storage, 

chemical or physical action or reaction, binding, warping, exposure, rusting, faulty workmanship, faulty 

fabrication, or faulty method or technique of fabrication, strike, riot, civil commotion, or other act or omission 

or commission whatsoever within or beyond the control of the CONTRACTOR, misuse and misappropriation 

(inclusive but not limited to the misuse or misappropriation by the CONTRACTOR and the Contractor's 

servants and/or agents) whatsoever to, or of in the said materials or any part of them thereof from the date 

that the same or relative part of item thereof was supplied to the CONTRACTOR upto and until the date of 

return to BCPL of the said materials or relative part of item thereof or completed fabricated works(s) 

incorporating the said material and undertake to pay to BCPL forthwith on demand in writing without protest 

or demur the value as specified by BCPL of the said material or item or part thereof, lost, damaged, destroyed, 

misused and/or misappropriated, as the case may be or, together with BCPL'S costs and expenses (inclusive of 

but not limited to handling, transportation, cartage, insurance, freight, packing and inspection costs/or 

expenses upto) and aggregate limit of Rs.___________(Rupees ____________Only). AND THE CONTRACTOR 

hereby agrees with BCPL that: i) This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and 

shall remain valid and irrevocable for all claims of BCPL arising hereunder upto and until the midnight of 

______. However, if the CONTRACT for which this Indemnity/Undertaking is given is not completed by this 

date, the CONTRACTOR hereby agrees to extend the Indemnity/Undertaking till such time as is required to 

fulfill the CONTRACT. 

ii) This Indemnity/Undertaking shall not be determined by any change in constitution or upon insolvency of 

the CONTRACTOR but shall be in all respects and for all purposes be binding and operative until payment of all 

moneys payable to BCPL in terms of hereof. 

iii) The mere statement of allegation made by or on behalf of BCPL in any notice or demand or other writing 

addressed to the CONTRACTOR as to any of the said material or item or part thereof having been lost , 

damaged, destroyed, misused or misappropriated while in the custody of the CONTRACTOR and/or prior to 

completion of the completed fabricated work(s) and delivery to job site thereof incorporating the said 

materials shall be conclusive of the factum of the said material or item or part thereof having been supplied to 

the CONTRACTOR and/or the loss, damage, destruction, misuse or misappropriation thereof, as the case may 

be, while in the custody of the CONTRACTOR and/or prior to the completion of the completed fabricated 

work(s) and delivery to job site thereof incorporating the said materials without necessity on the part of BCPL 

to produce any documentary proof or other evidence whatsoever in support of this. 
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iv) The amount stated in any notice of demand addressed by BCPL to the CONTRACTOR as to the value of such 

said materials lost, damaged, destroyed, misused or misappropriated, inclusive relative to the costs and 

expenses incurred by BCPL in connection therewith shall be conclusive of the value of such said materials and 

the said cost and expenses as also of the amount liable to be paid to BCPL to produce any voucher, bill or 

other documentation or evidence whatsoever in support thereof and such amount shall be paid without any 

demur and on demand and no dispute shall be raised concerning the same.  The undersigned has full power to 

execute this Indemnity Bond on behalf of the  

 

 

CONTRACTOR under the Power of Attorney dated …………………. .  

(SIGNED BY COMPETENT AUTHORITY) 

 

 

Place: 

Dated: 

Official seal of the CONTRACTOR 
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PROFORMA FOR CONTRACT AGREEMENT 

 

LOA No. BCPL / Dated ----------- 

 

Contract Agreement for the work of --------------- of Brahmaputra Cracker & Polymer Ltd. (BCPL) made on -------

- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term shall unless 

excluded by or repugnant to the subject or context include 

its successors and permitted assignees) of the one part and BCPL hereinafter called the “EMPLOYER” (which 

term shall, unless excluded by or repugnant to the subject or context include its successors and assignees) of 

the 

other part. WHEREAS 

 

A. The EMPLOYER being desirous of having provided and executed certain work mentioned, enumerated or 

referred to in the Tender Documents including Letter Inviting Tender, General Tender Notice, General 

Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of 

completion of jobs, Schedule of Rates, Agreed Variations, other documents has called for Tender.  

 

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender Documents 

and has satisfied himself by careful examination before submitting his tender as to the nature of the surface, 

strata, soil, sub-soil and ground, the form and nature of site and local conditions, the quantities, nature and 

magnitude of the work, the availability of labour and materials necessary for the execution of work, the means 

of access to SITE, the supply of power and water thereto and the accommodation he may require and has 

made local and independent enquiries and obtained complete information as to the matters and thing 

referred to, or implied in the tender documents or having any connection therewith and has considered the 

nature and extent of all probable and possible situations, delays, hindrances or interferences to or with the 

execution and completion of the work to be carried out under the CONTRACT, and has examined and 

considered all other matters, conditions and things and probable and possible contingencies, and generally all 

matters incidental thereto and ancillary thereof affecting the execution and completion of the WORK and 

which might have influenced him in making his tender. 

 

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of Contract, Special 

Conditions of Contract, Schedule of Rates, General Obligations, SPECIFICATIONS, DRAWINGS, PLANS, Time 

Schedule for completion of Jobs, Letter of Acceptance of Tender and any statement of agreed variations with 

its enclosures copies of which are hereto annexed form 

part of this CONTRACT though separately set out herein and are included in the expression “CONTRACT” 

wherever herein used. 

AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution 

of the said WORK at the rates stated in the schedule of quantities of the work and finally approved by 

EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to the conditions of 

CONTRACT.  

 

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS FOLLOWS:- 1. In 

consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by him, the 

CONTRACTOR hereby covenants with 

EMPLOYER that the CONTRACTOR shall and will duly provide, execute and complete the said work and shall do 

and perform all other acts and things in the CONTRACT mentioned or described or which are to be implied 

there from or may be reasonably necessary for the completion of the said WORK and at the said times and in 

the manner and subject to the terms and conditions or 

stipulations mentioned in the contract.  

 

2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER does hereby 

agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the respective amounts for the 
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WORK actually done by him and approved by the EMPLOYER at the Schedule of Rates and such other sum 

payable to the CONTRACTOR under provision of 

CONTRACT, such payment to be made at such time in such manner as provided for in the CONTRACT. A N D 

 

3. In consideration of the due provision, execution and completion of the said WORK the CONTRACTOR does 

hereby agree to pay such sums as may be due to the EMPLOYER for the services rendered by the EMPLOYER 

to the CONTRACTOR, such as power supply, water supply and others as set for in the said CONTRACT and such 

other sums as may become payable to the EMPLOYER towards the controlled items of consumable materials 

or towards loss, damage to the EMPLOYER'S equipment, materials construction plant and machinery, such 

payments to be made at such time and in such manner as is provided in the CONTRACT. It is specifically and 

distinctly understood and agreed between the EMPLOYER and the CONTRACTOR that the CONTRACTOR shall 

have no right, title or interest in the SITE made available by the EMPLOYER for execution of the works or in the 

building, structures or work executed on the said SITE by the CONTRACTOR or in the goods, articles, materials 

etc., brought on the said SITE (unless the same specifically belongs to the CONTRACTOR) and the 

CONTRACTOR shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be 

entitled to assume or retain possession or control of the SITE or structures and the EMPLOYER shall have an 

absolute and unfettered right to take full possession of SITE and to remove the CONTRACTOR, their servants, 

agents and materials belonging to the CONTRACTOR and lying on the SITE. The CONTRACTOR shall be allowed 

to enter upon the SITE for execution of the WORK only as a licensee simpliciter and shall not have any claim, 

right, title or interest in the SITE or the structures erected thereon and the EMPLOYER shall be entitled to 

terminate such license at any time without assigning any reason. The materials including sand, gravel, stone, 

loose, earth, rock etc., dug up or excavated from the said SITE shall, unless otherwise expressly agreed under 

this CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to claim over 

the same and such excavation and materials should be disposed off on account of the EMPLOYER according to 

the instruction in writing issued from time to time by the ENGINEER-IN-CHARGE In Witness whereof the 

parties have executed these presents in the day and the year first above written. Signed and Delivered for and 

on Signed and Delivered for and on behalf of EMPLOYER.  

 

on behalf of the CONTRACTORs.  

 

BRAHMAPUTRA CRACKER & POLYMER LIMITED      (NAME OF THE CONTRACTOR) 

 

 _______________________________       _______________________________  

 

Date :___________        Date :____________ 

 

 

Place:___________        Place:____________ 

 

 

IN PRESENCE OF TWO WITNESSES 

 

1.___________________________          1. ________________________ 

 

___________________________              ________________________ 

 

___________________________          ________________________ 

 

2.___________________________      2. ________________________ 

 

___________________________          ________________________ 

 

___________________________           ________________________ 
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(To be stamped in accordance with the Stamp Act) 

 

Ref.----------------       Bank Guarantee No.---------- 

         Date-------------------------------------- 

To 

Brahmaputra Cracker & Polymer Ltd. 

Main Fire Station Building, BCPL Project Site, 

Lepetkata-786006, Dibrugarh 

Assam 

 

Dear Sir (s), 

 

In accordance with Letter inviting Tender under your reference No.---------------------------  

 

M/s--------------------------------------------------------------------------------------having their Registered/Head Office at----

-------------------------------------------------------(hereinafter called the Bidder) wish to participate in the said tender 

for----------------------------------------------------------------------------------------------------------------------------------------------- 

As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of ---------is required to be 

submitted by the Bidder as a condition precedent for participation in the said Tender which amount in liable 

to be for forfeited on the happening of any contingencies mentioned in the Tender Document. 

 

We, the -------------------------------------------------Bank at------------------------------------- having our Head Office -------

-----------------------------------------------------------------------   

 

(Local Address)  guarantee  and undertake  to  pay immediately on demand without any recourse to the 

bidder by Brahmaputra Cracker & Polymer Limited., the amount  ------------------------------------------------------------

--------------------without any reservation, protest, demur and recourse. Any such demand made by BCPL, shall 

be conclusive and binding on us irrespective of any dispute or difference raised by the Bidder. 

 

This guarantee shall be irrevocable and shall remain, valid upto------------------------------- (This date should be 

180 days (One hundred & eighty days) after the date finally set out for closing of tender). If any further 

extension of this guarantee is required the same shall be extended to such required period on receiving 

instructions from M/s------------------------------------------------------------------------------- on whose behalf this 

guarantee is issued. 

 

In Witness whereof the Bank, through its authorized officer, has set its hand and stamp on this --------------------

---------------day of -------------------------2014 -------------------------- at -------------------------- 

 

WITNESS : 

(SIGNATURE)      (SIGNATURE) 

 (NAME)          (NAME) 

 

(OFFICIAL ADDRESS)       Designation with Bank Stamp 

         Attorney as per  ______________________ 

         Power of Attorney No. 

         Date: _________________________    
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PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

 

To 

Brahmaputra Cracker & Polymer Ltd. 

Main Fire Station Building, BCPL Project Site, 

Lepetkata-786006, Dibrugarh 

Assam 

 

 

Dear Sirs, 

 

M/s_________________________________________________________have been awarded the work 

of____________________________________________________ for Brahmaputra Cracker & Polymer 

Limited, Dibrugarh – 786006, Assam. The Contracts conditions provided that the CONTRACTOR shall pay a sum 

of Rs------------------------------- (Rupees as Initial / full Security Deposit in the form therein mentioned). The form 

of payment of Security Deposit includes guarantee executed by Nationalized Bank, undertaking full 

responsibility to indemnify Brahmaputra Cracker & Polymer Limited, in case of default. 

 

The said-------------------------------------has approached us and at their request and in consideration of the 

premises we having our office at ------------------------------------ have agreed to give such guarantee as 

hereinafter mentioned. 

 

1. We________________________________________________________ hereby undertake and agree 

with you that if default shall be made by M/s ---- --------------------------------------------------------------- in 

performing any of the terms and conditions of the tender or in payment of any money payable to 

Brahmaputra Cracker & Polymer Limited, we shall on demand pay to you in such manner as you may 

direct the said amount of Rupees---------------------- only or such portion thereof not exceeding the said 

sum as you may from time to time require. 

 

2. You will have the full liberty without reference to us and without affecting this guarantee, postpone 

for any time or from time to time the exercise of any of the powers and rights conferred on your 

under the contract with the said ----------------------------------------and to enforce or to forbear from 

endorsing any powers or rights or by reason of time being given to the said ------------------------------------

---which under law relating to the sureties would but for provision have the effect of releasing us. 

 

3. Your right to recover the said sum of `. ---------------------------------(Rupees ---------------------------------------

-------------------) from us in manner aforesaid will not be affected or suspended by reason of the fact 

that any dispute or disputes have been raised by the said M/s -----------------------------------------------------

--and/or that any dispute or disputes are pending before any officer, tribunal or court. 

 

4. The guarantee herein contained shall not be determined or affected by the liquidation or winding up 

dissolution or changes of constitution or insolvency of the save said but shall in all respects and for all 

purpose be binding and operative until payment of all money due to you in  respect of such liabilities 

is paid. 

 

5. This guarantee shall be irrevocable and shall remain valid upto-----------------If any further extension of 

this guarantee is required the same shall be extended to such required period on receiving 

instructions from M/s---------------------------------------------- on whose behalf this guarantee is issued. 

 

6. We have power to issue this guarantee in your favour under Memorandum and Articles of Association 

and the undersigned has full power to do under the Power of Attorney dated ---------------------------- 

granted to him by the Bank. 
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Yours faithfully, 

 

__________________________________ Bank 

      

By its Constituted Attorney Signature of a 

person duly authorized to sign on behalf of 

the Bank. 
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THE ASSAM VALUE ADDED TAX RULES, 2005  
FORM-32 [See Rule 28(3)]  

FORM OF PARTICULARS TO BE SUBMITTED BY THE CONTRACTEE  
 

To, 

THE ASSISTANT COMMISSIONER OF TAXES 

DIBRUGARH 

 

Sir,  

Whereas I/We Brahmaputra Cracker and Polymer Limited, Lepetkata, Dibrugarh, Assam (Name and address)  

have entered into contract, with ___________________________  (Name of the contractor).  

 

And whereas, I/We furnish hereunder the following particulars relating to the said contract:- 

1. Full name and address & Taxpayer Identification No. of the contractor (in block letters) 

______________________________________________  

 

2. Date of the contract: __________.(LOA No. ____________________________)   

 

3. Total and break up value of the contract: Total Contract Value Rs. ______________ 

                                   (Break-up not mentioned in the contract)    

 

4..Place where the contract is to be executed : ________________________________ 

 

5. Date by which the contract is under taken to be to be completed:   ____________________________________ 

 

6. Brief description of the works to be carried out : _____________________________ 

 

_____________________________________________________________________ 

 

7. Details of the goods to be supplied by the contractee as free issue and the value thereof: ____________ 

 

 

I/We declare that as stated above, I/We M/s. Brahmaputra Cracker and Polymer Limited, Lepetkata (Assam)  

have entered in a works contract involving transfer of property in goods (whether as goods or is some other form).  

 

I/We further declare that to the best of my/our knowledge and belief, the information furnished above is 

correct, complete and is truly stated and nothing has been concealed.  

 

Place : DIBRUGARH 

Date : _____________                                      

 

 

                                                                               (Signature with seal of the contractee) 
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SCHEDULE OF RATE (SOR) 
 

 

 

ASSISTANCE IN PRE-COMMISSIONING, COMMISSIONING & START UP OF 

DIFFERENT UNITS / SECTIONS AT LEPETKATA, GDU DULIAJAN AND GSU 

LAKWA FOR M/s. BRAHMAPUTRA CRACKER & POLYMER LIMITED, 

DIBRUGARH – ASSAM. 
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BCPL, Lepetkata 

SECTION-IX: SCHEDULE OF RATES [SOR] 

 FOR HIRING OF ASSISTANCE FOR PRE-COMMISSIONING, COMMISSIONING AND START-UP  FOR ECU and GSU / C2 + RECOVERY o f  B C P L  PROJECT at LEPETKATA 

PART A 
 

A. Operational assistance ( ECU and GSU/ C2+ RECOVERY) 

SL NO. Operational Works UOM QTY  
Unit Rate (Rs.) Amount (Rs.) 

In figures (Rs.) In words (Rs.) In figures (Rs.) In words (Rs.) 

1.0  Asst. for plant operation work – Highly skilled MAD 7620     

2.0  Asst. for helping plant operation work unskilled MAD 8130     

3.0  Asst. for Supervision Work - Highly skilled MAD 540     

X1 Total Amount  [Inclusive of all Taxes except service tax]  
 

B. Mechanical assistance (ECU and GSU/C2+ RECOVERY) 

SL NO. Mechanical Works UOM QTY) 
Unit Rate (Rs.) Amount (Rs.) 

In figures (Rs.) In words (Rs.) In figures (Rs.) In words (Rs.) 

1.0 Asstt for technician work - Highly skilled MAD 360     

2.0 Asst. for Rigging work -Semi skilled MAD 16980     

3.0 Asst. for Helping work -Unskilled MAD 43950     

4.0 Asst. for Welding work -Skilled MAD 540     

5.0 Asst. for Pipe Fitting work -Skilled MAD 11820     

6.0 Asstt for Gas Cutting work -Semi skilled MAD 540     

7.0 Asst. for Grinding work -Semiskilled MAD 540     

8.0 Asst. for Mill Wright Fitting work -Highly skilled MAD 1350     

9.0 Asst. for Supervision Work - Highly skilled MAD 2130     

X2 Total Amount  [Inclusive of all Taxes except service tax]  
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C. Dewatering in the Plant/Unit (ECU and GSU/ C2+ RECOVERY) 

SL NO. Mechanical Works UOM QTY 
Unit Rate (Rs.) Amount (Rs.) 

In figures (Rs.) In words (Rs.) In figures (Rs.) In words (Rs.) 

1.0 Dewatering service by 5 HP Pump Running Hrs 576     

2.0 Dewatering service by 10 HP Pump Running Hrs 576     

X3 Total Amount  [Inclusive of all Taxes except service tax]   
 
 

X GRAND TOTAL (X1 + X2 + X3) Inclusive of all Taxes except service tax  

 
NOTE (i) Evaluation shall be done on the basis of net of amount (X). Service tax shall be applicable as per prevailing Govt. rules at the time of invoicing. 

iii) Considering nature of job in this tender, applicable rate of Service Tax is 12.36 %. 

 

 

 

 

 

 

 

     Place:                                                                                                  On Behalf of 

     

     Offer No & Date:         M/s …………………………………        SIGNATURE OF AUTHORIZED SIGNATORY NAME, DESIGNATION & STAMP 
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BCPL, Lepetkata 

SECTION-IX: SCHEDULE OF RATES [SOR] 

FOR HIRING OF ASSISTANCE FOR PRE-COMMISSIONING, COMMISSIONING AND START-UP  FOR IOP, OFFSITE, CPP, PPU & LLDPE AT LEPETKATA, GDU AT DULIAJAN 

AND GSU AT LAKWA  O F  B C P L  PROJECT 

PART B 
 

A. Operational assistance (IOP, Offsite, CPP, PPU, LLDPE, GDU-Duliajan & GSU-Lakwa) 

SL NO. Operational Works UOM QTY  
Unit Rate (Rs.) Amount (Rs.) 

In figures (Rs.) In words (Rs.) In figures (Rs.) In words (Rs.) 

1.0  Asst. for plant operation work – Highly skilled MAD 25260     

2.0  Asst. for helping plant operation work unskilled MAD 24270     

3.0  Asst. for Supervision Work - Highly skilled MAD 1775     

X1 Total Amount  [Inclusive of all Taxes except service tax]  
 

B. Mechanical assistance (IOP, Offsite, CPP, PPU, LLDPE, GDU-Duliajan & GSU-Lakwa) 

SL NO. Mechanical Works UOM QTY 
Unit Rate (Rs.) Amount (Rs.) 

In figures (Rs.) In words (Rs.) In figures (Rs.) In words (Rs.) 

1.0 Asstt for technician work - Highly skilled MAD 365     

2.0 Asst. for Rigging work -Semi skilled MAD 7200     

3.0 Asst. for Helping work -Unskilled MAD 16950     

4.0 Asst. for Welding work -Skilled MAD 360     

5.0 Asst. for Pipe Fitting work -Skilled MAD 9285     

6.0 Asstt for Gas Cutting work -Semi skilled MAD 360     

7.0 Asst. for Grinding work -Semiskilled MAD 360     

8.0 Asst. for Mill Wright Fitting work -Highly skilled MAD 2430     

9.0 Asst. for Supervision Work - Highly skilled MAD 450     

X2 Total Amount  [Inclusive of all Taxes except service tax]   
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C. Dewatering in the Plant/Unit (IOP, Offsite, CPP, PPU, LLDPE, GDU-Duliajan & GSU-Lakwa) 

SL NO. Mechanical Works UOM QTY 
Unit Rate (Rs.) Amount (Rs.) 

In figures (Rs.) In words (Rs.) In figures (Rs.) In words (Rs.) 

1.0 Dewatering service by 5 HP Pump Running Hrs 1728     

2.0 Dewatering service by 10 HP Pump Running Hrs 1728     

X3 Total Amount  [Inclusive of all Taxes except service tax]   
 
 

X GRAND TOTAL (X1 + X2 + X3) Inclusive of all Taxes except service tax  

 
NOTE (i) Evaluation shall be done on the basis of net of amount (X). Service tax shall be applicable as per prevailing Govt. rules at the time of invoicing. 

iii) Considering nature of job in this tender, applicable rate of Service Tax is 12.36 %. 

 

 

 

 
 

 

     Place:                                                                                                  On Behalf of 

     

     Offer No & Date:         M/s …………………………………        SIGNATURE OF AUTHORIZED SIGNATORY NAME, DESIGNATION & STAMP 

 

 

 


