b BRAHMAPUTRA CRACKER AND POLYMER LIMITED
[A Government of India Enterprises]

BID DOCUMENT No.: BCPL/DIB/C&P/SER/20150266/ND
Date: 26/03/2016
To,

BID DOCUMENT FOR ANNUAL MAINTENANCE CONTRACT FOR
MECHANICAL MAINTENANCE AT C2+ RECOVERY PLANT AT BCPL,
LAKWA

LIMITED DOMESTIC COMPETITIVE BIDDING

Prepared & Issued By
OFFICE OF THE DY. GENERAL MANAGER (C&P)
M/s. Brahmaputra Cracker & Polymer Ltd.
“Administrative Building ”, Lepetkata,
BCPL-Project Site, P.O. Lepetkata
Dibrugarh, PIN — 786006 (Assam)
Tel#+91-373-2914609/611

Regd. Office: Hotel Brahmaputra Ashok, MG Road, Guwahati-781001, Assam: Tel: 0361-2733554, 0361-
2733556(Fax)

Project Site Office: Administrative building, BCPL-Project Site, A.T.Road, PO-Lepetkata, Dibrugarh-786 006,
Assam Tel: 0373-2914611/609/608/606/604/603/600, Fax: 0373-2371052(Fax)

Project Execution office: 3“Floor, GTI; 24, Sector-16A; NOIDA-201 301: Tel: 0120-2513102, 011-
26185941(Fax)
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1)

SECTION IA

REQUEST FOR QUOTATION (RFQ)

Dear Sir(s),

Brahmaputra Cracker & Polymer Ltd., stands for BCPL Dibrugarh here-in-after called
OWNER/COMPANY/BCPL invites you to submit your bids under TWO BID system for
ANNUAL MAINTENANCE CONTRACT FOR MECHANICAL MAINTENANCE AT

C2+ RECOVERY PLANT AT BCPL, LAKWA, as detailed below in complete accordance

with enclosed tender document:

SALIENT FEATURES OF BID DOCUMENT:

1.2.1 | Type of Enquiry, Mode of | Open Domestic Tender (Bid to be sent by post / courier or hand
bid submission delivered).
1.2.2 | Bid Document No.: BCPL/DIB/C&P/SER/20150266/ND
1.2.3 | Bid documents available From 9.00hrs on 26/03/2016 on www.bcplonline.co.in and
on Website & BCPL www.gailtenders.in,
office
1.2.3 | Delivery schedule REFER SPECIAL CONDITION OF CONTRACT-SECTION
111 of tender
1.2.4 | Pre-Bid Meeting 02/04/2016 on 15.00 hrs (IST)
1.2.5 | Last date and time for 15/04/2016 up to 14.30 hrs (IST)
Submission of bid
1.2.6 | Date and time for opening | 15/04/2016 on 15.00 hrs (if the particular day is a HOLIDAY at
of un —priced bid at BCPL, Lepetkata the un-priced bids shall be opened on next
BCPL, Lepetkata working days.
1.2.7 | Place of submission of bid | OFFICE OF THE DY. GENERAL MANAGER (C&P)
BRAHMAPUTRA CRACKER & POLYMER LIMITED,
ADMINISTRATIVE BUILDING , C&P DEPARTMENT
P.O. - BARBARUAH
LEPETKATA, DIBRUGARH-786006, ASSAM
1.2.8 | Earnest Money Deposit/ | Rs 1,49,000/-(Rupees One lakh forty nine thousand only )
Bid Security (Refundable)
1.2.9 | Venue for Opening of OFFICE OF THE DY. GENERAL MANAGER (C&P)

Un-priced bids

BRAHMAPUTRA CRACKER & POLYMER LIMITED,
ADMINISTRATIVE BUILDING, C&P DEPARTMENT
P.O. - BARBARUAH

LEPETKATA, DIBRUGARH-786006, ASSAM

1.2.10

Contact Person

Neeta Dutta, Dy.Manager (C&P)
E-mail: neeta.dutta@bcplindia.co.in
Ph. No. +91-373-2914611/09

The bid will be submitted in 02 (two) parts as follows:
PART —I: Un-Priced Bids (Techno-Commercial Bids)

The un-priced bid must be complete with all technical and commercial details other than rate along with the

following documents.
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2)

2.1.

i) EMD/Bid security.

ii) Power of Attorney.

UN-PRICED OFFER in duplicate (ORIGINAL + ONE COPY) complete with all technical and commercial
details & the Schedule of Rate (SOR) with prices blanked out and copy of tender.

EARNEST MONEY DEPOSIT/BID SECURITY

[Refer clause no. 4 of RFQ of Tender Document]

It should contain only the “ EMD/BG” and no terms and conditions and document(s). Bidder shall ensure
that they submit the bid well before the "Due Date & Time of Bid-Submission™ along with the un-priced bid.
Part —I1: Priced Bid: It should contain only price schedule with rates filled in and no terms & conditions
should be put in priced bid. PRICED OFFER in duplicate (ORIGINAL + ONE COPY) WITH COMPLETE
PRICE DETAILS as per price schedule provided in the tender.

The two envelopes containing Part-I AND Part-11 should be enclosed in a larger envelope duly sealed and
super-scribed prominently with tender no., due date and item along-with address of this office and sender's
name and address.

Bids complete in all respect must reach this office not later than 14.30 hrs on the notified date of closing of
the tender.

Bids complete in all respects should be submitted on or before last date and time of Bid submission.

If the last date happens to be a Holiday/Sunday, the next working day will be considered as bid due
date. Bids sent through Fax or E-mail or in any other mode other than what is described in the tender
document, will not be accepted.

An undertaking (by the bidders who quotes by down loading the tender from web site) stating that "The
contents of the Tender Document have not been modified or altered by M/s ............ (Name of the bidder
with complete address) In case, it is found that the tender document has been modified / altered by the
bidder, the bid submitted by the M/s ............ (Name of the bidder) shall be liable for rejection.

BIDDER’S ELIGIBILITY CRITERIA

TECHNICAL CRITERIA:

EXPERIENCE CRITERIA:

The bidder must have executed/completed at least one single work(s) /service(s) order
valuing not less than the value mentioned below for providing any one of following jobs:-
i) “Mechanical Maintenance Jobs”

And /or
ii) “Mechanical Jobs during post construction/pre-commissioning /commissioning/

shutdown/annual turnaround”
And /or
iii) “Mechanical Construction Jobs.”

in Hydrocarbon sector (Refineries/ Petrochemicals/ Gas Processing-Onshore/ Fertilizers/ Gas
or Oil Terminals/ Natural Gas Compressor stations) or Power Plants (Gas based/ Coal Based/
Naphtha Based) or Chemical Plants, of value not less than Rs. 32,50,000/- (Rupees Thirty
Two Lakhs fifty thousand only), exclusive of taxes, in preceding seven years reckoned from
the due date of submission of bid.
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Bidder must submit the following documents in support of meeting the experience criteria
during the preceding 07 years as detailed above.

a) Copies of Work Order/Service Orders issued by client/authorized consultant duly certified
by Chartered Engineer and attested by Notary Public with legible stamp.

b) Copies of Completion/Execution Certificate in respect of Work/Service Order mentioned
above duly certified by Chartered Engineer and attested by Notary Public with legible
stamp.

c) The Completion Certificate/Execution Certificate /Client Certificate must clearly indicate
the following

i)  Full address of Client/authorized consultant /officer issuing certificate.

i) Reference of relevant work order

iii) Actual value of executed work

iv) Date of actual completion, successful execution of works.

Original work/service orders and Client certificate should be available with the bidder for
verification of the same, if so desired by BCPL.

NOTE:
Experience acquired by a bidder as a sub-contractor is not acceptable.

In case of running contract and contract value executed till one day prior to the due date of
submission is equal to or more than minimum prescribed value as mentioned above, such
experience will also be taken into consideration provided that the bidder has submitted work
execution certificate to this effect issued by end user/owner along with the order copies. The
execution certificate shall have details like work order no. /date, brief scope of work, ordered
& executed value of the job etc.

However, Bids of Joint Venture/Consortium not acceptable.

A job executed by a bidder for its own plant/projects cannot be considered as experience for
the purpose of meeting requirement of BEC of the tender. However jobs executed for a
subsidiary /Fellow Subsidiary /Holding company will be considered as experience for the
purpose of meeting BEC subject to submission of Tax paid invoice (s) duly certified by
Statutory Auditor of the bidder towards payment of Statutory tax in support of the job
executed for subsidiary/Fellow subsidiary/Holding company. Such bidders to submit these
documents in addition to the documents specified in the bidding documents to meet BEC.

For experience based on composite works:
In case bidder has executed a composite work in a single contract which includes qualifying
work stated above, then value of such qualifying work out of total value of composite work

shall be considered for the purpose of evaluation. In such case, the bidder should certify the

execution of the qualifying works, duly certified by chartered engineer and attested by Notary
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3)

4)

public, and should provide the copy of the final bill clearly indicating the execution of the

works of qualifying nature, in proof of the self-certification.

All document(s) in support of Technical Criteria of Bid Evaluation Criteria (BEC) (i.e., Work
order & completion / execution certificate by Owner/ End user ) to be furnished by the
bidders, shall necessarily to be certified /attested by Chartered Engineer and notary public
with legible stamp.

FINANCIAL CRITERIA:

The minimum annual turnover achieved by the bidder as per the audited financial results
during any one of the three immediate preceding financial years shall be Rs.37 lakhs .

The financial Net Worth of the bidder should be positive as per the latest Audited Financial
Statement.

The Minimum working capital of the bidder as per immediate preceding year’s audited
financial results shall be Rs. 7.2 lakhs .If the bidder’s working capital is inadequate the
bidder should supplement this with a letter from bidder’s bank, having a net worth not less
than INR 100 Crore, confirming the availability of the line of credit to cover the inadequacy
of working capital requirement.

Bidder shall submit details of Financial Capability of bidder in the prescribed format
(Annexure Z) duly signed & stamped by Chartered accountant.

Further, copy of full audited annual financial statements submitted in bid shall be duly
certified /attested by notary public with legible stamp.

The cut-off date for meeting the criteria of BEC of the tender shall be the due date for
submission of bids.

Non-Compliance to above BEC shall hold the bid liable for rejection.

TECHNICAL SPECIFICATION :

Refer SPECIAL CONDITION OF CONTRACT —SECTION II1 of tender document.

EARNEST MONEY DEPOSIT /BID SECURITY:
Rs 1,49,000/-(Rupees one lakh forty nine thousand only). For details refer point no. 6 of General
Condition of Contract - of tender

In case envelope containing Part-1 (Un-priced bid / Techno-commercial Bid) does not contain the
bid security / EMD as per tender condition the un-priced bid of such bidder shall be treated as non
responsive & shall be rejected.

However, PSUs & SSI are exempted from payment of EMD.

The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted in the
form of crossed Bank Demand Draft drawn on any Nationalized/Scheduled bank in favour of
BCPL, payable at Dibrugarh (Assam). Alternatively, Earnest Money deposit may also be submitted
through Bank Guarantee from any Indian Scheduled Bank or a branch of an International Bank
situated in India and registered with Reserve Bank of India as scheduled foreign bank in the
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5)

6)

proforma attached with the Tender Document. However, other than the Nationalized Indian Banks,
the banks whose BGs are furnished must be commercial banks having net worth in excess of Rs.
100 crores and a declaration to this effect should be made by such commercial bank either in the
bank guarantee itself or separately on a letter head.

Validity of EMD/BG shall be minimum 2 months beyond the validity of the offer. In event of non-
availability of EMD in bid, such bids may not be considered/opened.

The format of Bank Guarantee for earnest money should be as per ‘Format-4’ of Instruction to
bidders —-SECTION IIB.

EVALUATION IN RESPECT OF EXCISE DUTY/SERVICE TAX/VAT:

In case of Excise duty and service tax, bids shall be evaluated after considering the effect of
cenvatable excise duty and service tax to avail cenvat credit.

Bidders are requested to mention the above components clearly in the SOR so that evaluation can
be done accordingly.

In case the applicable amount towards Excise Duty /Service Tax as mentioned by the bidder is
considered for giving benefit during evaluation of bid as stated above, the bidder must ensure to
submit their invoice as per their declared applicable taxes & duties. If the bidder does not pass on
the benefit to that extent to BCPL, the differential amount shall be deducted from their bill.

The statutory variance in Excise duty +Ed Cess , Cst, Vat ,if any applicable on finish goods or
Service tax on service contract within the contractual delivery period shall be to purchaser’s
account against submission of the documentary evidence .However , any increase in the rate of
these taxes and duties beyond the contractual completion period shall be to seller’s account . Any
decrease in the rate of taxes & duties shall be passed on the purchaser.

SERVICE TAX: -

While quoting against the tender, bidder shall have the option to decide on the method of valuation
prescribed under the service tax rules, i.e, either on actual service portion or deemed service
portion.

Whether Service Tax is to be paid on actual service portion, the bidder(s) shall indicate the value
for service portion on which the Service Tax is applicable.

Whether Service Tax is to be paid on deemed service portion as per percentage prescribed, the
bidder(s) shall indicate the percentage (presently 40%, 60% or 70%) of the gross works contract
value on which Service Tax is applicable.

Whether the bidder opts for paying Service Tax on deemed service portion, the gross works
contract value or the purpose of payment of service tax shall mean the sum total of the gross
amount charged for the works contract and the fair market value of all goods and services supplied
in or in relation to the execution of the works contract, whether or not supplied under the same
contract or any other contract.

The fair market value of Free Issue Material (FIM) and services, wherever applicable, are indicated
in the Bidding Documents.

Bidders shall quote prices inclusive of all taxes and duties excluding service tax. In other words,
the amount of service tax shall not be included by the bidders in their quoted price. However,
bidders will indicate the details of applicable service tax as mentioned above along with the break-
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7)

up of the service tax payable by him and service tax payable by Owner/BCPL as service recipient,
if applicable, as per the reverse charge rule of service tax.

In case a bidder does not provide any of the above requisite information, his bid will be evaluated
with highest applicable rate of service tax (Presently 12.36%) on total value of works contract.
Owner/BCPL will reimburse the service tax to the contractor at actual against submission of
cenvatable invoices issued in accordance with service tax Rules to enable Owner/BCPL to claim
cenvat credit of service tax paid. In case any variation in the executed quantities, the amount on
which the Service Tax is applicable shall be modified in same proportion.

PUBLIC PROCUREMENT POLICY (PPP), 2012

Government of India, vide Gazette of India No. 503 dated 26.03.2012 has proclaimed the Public
Procurement Policy on procurement of goods and services (not applicable for Works Contracts)
from Micro and Small Enterprises (MSEs) by all Central Ministries/ Departments/ PSUs for
promotion and development of Micro and Small Enterprises. Accordingly, following provisions
shall be incorporated in all tenders:

i) Issue of Tender Documents to MSEs free of cost.

i) Exemption to MSEs from payment of EMD/Bid Security.

iii) In Tender, participating Micro and Small Enterprises quoting price within price brand of
L1+15% shall also be allowed to supply a portion of requirement by bringing down their prices to
L1 price in a situation where L1 price is from someone other than a micro and small enterprises and
such micro and small enterprises shall be allowed to supply upto 20% of the total tendered value. In
case of more than one such Micro and Small Enterprises, the supply shall be shared proportionately
(to tendered quantity). Further, out of above 20%, 4% (20% of 20%) shall be from MSEs owned by
SC/ST entrepreneurs. This quota is to be transferred to other MSEs in case of non-availability of
MSEs owned by SC/ST entrepreneurs.

In case tendered item is non-splitable or non-dividable, MSE quoting price within price band L1
(other than MSE) +15%, may be awarded for full / complete value of supplies / contract subject to
matching of L1 price.

The MSEs owned by SC/ST entrepreneurs shall mean:

a) In case of Proprietary MSE, Proprietor(s) shall be SC/ST

b) In case of Partnership MSE, the SC/ST partners shall be holding at least 51% share in the unit.

c) In case of Private Limited Companies, at least 51% share is held by SC/ST. If the MSE is owned
by SC/ST Entrepreneurs, the bidder shall furnish appropriate documentary evidence in this regard.
iv) The quoted prices against various items shall remain valid in case of splitting of quantities of the
items as above.

V) In case bidder is a Micro or Small Enterprise under the Micro, Small and Medium Enterprises
Development Act, 2006, the bidder shall submit the following:

a) Documentary evidence that the bidder is a Micro or Small Enterprises registered with District
Industries Centers or Khadi and Village Industries Commission or Khadi and Village Industries
Board or Coir Board or National Small Industries Corporation or Directorate of Handicrafts and
Handloom or any other body specified by Ministry of Micro, Small and Medium Enterprises.

b) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate documentary
evidence in this regard.

8|Page




8)

b)

9

The above documents submitted by the bidder shall be duly certified by the Statutory Auditor of the
bidder or a practicing Chartered Accountant (not being an employee or a Director or not having any
interest in the bidder’s company/firm) where audited accounts are not mandatory as per law.

If the bidder does not provide the above confirmation or appropriate document or any evidence,
then it will be presumed that they do not qualify for any preference admissible in the Public
Procurement Policy (PPP), 2012.

PRE-BID MEETING:

The Bidder(s) or his official representatives are invited to attend a pre-bid meeting on date, time
and venue specified above.

The bidder is requested to submit their queries /clarifications in the Format F8 of SECTION IIB of
tender document through e-mail/ courier so as to reach BCPL at least one week before the Pre-bid
meeting. These questions shall be replied during the Pre-bid meeting.

Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder.

If the last date happens to be a Holiday/Sunday, the next working day will be considered as for pre-
bid meeting.

PRICE BASIS:
FOT Site basis

10) VAT / CST No.:

Bidder need to indicate valid sales tax registration no. in the quotation.

11) SECURITY DEPOSIT:

7.5 % of one year contract value (Excluding taxes and duties) to be submitted either in the form of
BG or DD within 15 days of receipt of LOA/LOI . Format of Bank Guarantee towards security
deposit as performance bank guarantee is enclosed with tender. In case of BG, the validity period
of BG should be beyond 03 months from date of expiry of warranty period. (To be read in
conjunction with GCC- Clause No. 24)

12) GENERAL

No extension in the bid due date/time shall be considered on account of delay in receipt of any
document

Bid document is non —transferable.

BCPL reserves the right to carry out capability assessment of the bidder including referral to in-
house information.

BCPL will not be responsible or liable for cost incurred in preparation & delivery of bids,
regardless of the conduct or conduct or outcome of the bidding process.

Bids received after stipulated last date and time, due to any reasons what-so-ever, including postal
delays, will not be considered.

BCPL reserve the right to reject any or all the bids received at its discretion without assigning any
reason whatsoever.

Bidder should not be under liquidation, court receivership or similar proceedings.

Bidders should not be black listed with any PSU /Govt. establishment.
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e Bid sent through other than Courier/post/personal delivery shall not be accepted.

e Tender Fee: not applicable

e Bidder may download the tender documents from GAIL's or BCPL's website If the tender
document is downloaded from web site, an undertaking on letter head has been submitted
confirming that content of tender document is not modified/altered, as per format enclosed

13) INSURANCE:
As per tender

14) FIXED PRICE:
Prices quoted by the bidder shall be firm & fixed during the bidder’s performance of the contract.
A bid submitted with an adjustable price quotation will be treated as non responsive and rejected.

15) OWNER’S RIGHT TO VARY QUANTITIES AT THE TIME OF AWARD:
The OWNER reserves the right at the time of award of contract to increase or decrease the
quantity specified in the scope (in respect of each item of scope), without any change in unit price
and other terms & conditions.

16) REJECTION CRITERIA:
The following conditions/ clauses shall constitute REJECTION CRITERIA for this tender and the
bid/offer of such bidders taking deviations to these criteria will be liable for rejection-

i) Firm Price

ii) EMD/Bid Bond

iii) Scope of work

iv) Technical Specifications

v) Price Schedule

vi) Delivery / Completion Schedule

vii) Period of Validity of bid

viii) Price Reduction Schedule/ Demurrages /Penalty
iX) Performance Bank Guarantee / Security Deposit
X) Guarantee/Warranty Clause

xi) Force Majeure

xii) Applicable Laws

xiii) non submission of TECHNICAL QUESTIONNAIRE CUM VENDOR QUALIFICATION
SHEET as per section : 111

Any other condition specifically mentioned in the tender documents elsewhere that non-compliance of the
clause lead to rejection of the bid.

17) ORDER OF PRECEDENCE:

In case of an irreconcilable conflict between RFQ Covering Letter, Instruction to Bidders, Special
conditions of contracts & General conditions of contracts the following shall prevail to the extent of such
irreconcilable conflict in the order of precedence:

i) Special conditions of contracts
ii) RFQ Covering Letter
iii) Instruction to Bidders
iv) General conditions of contracts
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18) All the bidders including those who are not willing to submit their bid against in this tender, are required
to submit format F-1 “Acknowledgement Cum Consent Letter” attached in the tender along with reason(s)
for non-participation in the failing, if applicable within 7 days from receipt of tender information, failing
which BCPL may not issue any tender to such bidder in future.

Please note that this is a zero deviation tender. Bidders are advised to strictly confirm compliance to
tender_conditions and not to stipulate any deviation / conditions in their offer. Subsequent to bid
submission, BCPL will not seek confirmations / clarifications and any bid(s) not in line with tender
conditions_shall be liable for rejection. Bidders are also reguested to submit the documents /
confirmations strictly as per the check list enclosed in the tender document.

Consignee Address:

Office of the Dy. General Manager (C&P)

Administrative Building ,Brahmaputra Cracker and Polymer Limited,

PO: Lepetkata, District — Dibrugarh, Assam, India PIN — 786006

Tel-0373-2914611/609

If you require any further information, feel free to contact us.

Yours faithfully,
For Brahmaputra Cracker and Polymer Limited,
(A Government of India Enterprise)

Neeta Dutta

Dy. Manager (Contracts & Procurement)
E-Mail: neeta.dutta@bcplindia.co.in

Ph no: 0373-2914611

11|Page




SECTION IB

CUT-OUT SLIP

(Quotation — Do Not Open)

Bid Document no.: BCPL/DIB/C&P/SER/20150266/ND

ITEM: BID DOCUMENT FOR ANNUAL MAINTENANCE CONTRACT FOR
MECHANICAL MAINTENANCE AT C2+ RECOVERY PLANT AT BCPL,
LAKWA

Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 15/04/2016
Date and time for opening of bids: 15.00 hrs (IST) on 15/04/2016

From: to:

OFFICE OF THE DY. GENERAL
MANAGER(C&P)

M/S. BRAHMAPUTRA CRACKER &
POLYMER LIMITED (BCPL),
LEPETKATA

ADMINISTRATIVE BUILDING ,
BCPL-PROJECT SITE, P.O.
LEPETKATA

DIST: DIBRUGARH, PIN — 786006
ASSAM

PH NO.:0373-2914611

(To be pasted on the outer envelope containing envelopes Part —I, Part-11)
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CUT-OUT SLIP

(Quotation — Do Not Open)
Bid Document no.: BCPL/DIB/C&P/SER/20150266/ND

ITEM: BID DOCUMENT FOR ANNUAL MAINTENANCE CONTRACT FOR
MECHANICAL MAINTENANCE AT C2+ RECOVERY PLANT AT BCPL,
LAKWA

Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 15/04/2016

Date and time for opening of bids: 15.00 hrs (IST) on 15/04/2016

From: to:

OFFICE OF THE DY. GENERAL
MANAGER(C&P)

M/S. BRAHMAPUTRA CRACKER &
POLYMER LIMITED (BCPL),
LEPETKATA

ADMINISTRATIVE BUILDING,
BCPL-PROJECT SITE, P.O.
LEPETKATA

DIST: DIBRUGARH, PIN — 786006
ASSAM

PH NO.:0373-2914611

(To be pasted on the outer envelope containing envelopes Part —I)
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CUT-OUT SLIP

(Quotation — Do Not Open)
Bid Document no.: BCPL/DIB/C&P/SER/20150266/ND

ITEM: BID DOCUMENT FOR ANNUAL MAINTENANCE CONTRACT FOR
MECHANICAL MAINTENANCE AT C2+ RECOVERY PLANT AT BCPL,
LAKWA

Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 15/04/2016

Date and time for opening of bids: 15.00 hrs (IST) on 15/04/2016

From: to:

OFFICE OF THE DY. GENERAL
MANAGER(C&P)

M/S. BRAHMAPUTRA CRACKER &
POLYMER LIMITED (BCPL),
LEPETKATA

ADMINISTRATIVE BUILDING,
BCPL-PROJECT SITE, P.O.
LEPETKATA

DIST: DIBRUGARH, PIN — 786006
ASSAM

PH NO.:0373-2914611

(To be pasted on the outer envelope containing envelopes Part-11)
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37. Employer's Right to Accept any bid and to Reject any or all Bids
38. Notification of Award

39. Signing of Agreement

40. Contract Performance Security

41. Corrupt or Fraudulent Practices

42. Misc.
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A. General

1. Scope of Bid

1.1 The Employer, as defined in the General Conditions of Contract, hereinafter "the Employer”, Bid
wishes to receive bids for the Services as described in Section 11, Special Conditions of Contract,
hereinafter referred to as "the Services".

1.2 The successful bidder will be expected to complete the Works within the period stated in Special
Conditions of Contract.

1.3 Throughout these bidding documents, the terms "bid" and "tender" and their derivatives (“bidder/
tenderer”, "bid/ tendered", "bidding/tendering”, etc.) are synonymous, and day means calendar day.
Singular also means plural.

2. Eligible Bidders

2.1 This invitation for bid is open to any bidder.

2.2 A bidder shall not be affiliated with a firm or entity.

(1) that has provided consulting services related to the Works to the Employer during the preparatory
stages of the Works or of the Project of which the Works form a part, or

(ii) that has been hired (or is proposed to be hired) by the Employer as Engineer/Consultant for the
contract.

2.3 The bidder shall not be under a declaration of ineligibility by Employer for corrupt or fraudulent
practices as defined in ITB.

2.4 The bidder is not put on holiday by BCPL, GAIL or black listed by any Government Department
/Public Sector.

3. Bid Evaluation Criteria
Please refer clause 2.0 of RFQ

4. One Bid per participates

4.1 A firm shall submit only one bid in the same bidding process. A bidder who submits or
participate in more than one bid will cause all the proposals in which the bidder has Bidder
participated to be disqualified.

5. Cost of Bidding

5.1 The bidder shall bear all costs associated with the preparation and submission of the bid, and
PURCHASER (BCPL), will in no case, be responsible or liable for these costs, regardless of the
conduct or outcome of the bidding process.

6. Site Visit

6.1 The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for
itself on its own responsibility all information that may be necessary for preparing the bid and
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the
bidder's own expense.

6.2 The bidder and any of its personnel or agents will be granted permission by the Employer to enter
upon its premises and lands for the purpose of such visit, but only upon the express condition that the
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bidder, its personnel, and agents will release and indemnify the Employer and its personnel and
agents from and against all liability in respect thereof, and will be responsible for death or personal
injury, loss of or damage to property, and any other loss, damage, costs, and expenses incurred as a
result of the inspection.

6.3 The Employer may conduct a Site visit concurrently with the pre-bid meeting.

7. Service Tax
Please Refer Clause No 6 of RFQ

7.1. Abnormally High Rates (AHR)

In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated Items
rates, such items will be considered as Abnormally High Rates Items (AHR) and Payment of AHR
items beyond the SOR stipulated quantities shall be made at the least of the following rates:

(1) Rates as per SOR, quoted by the contractor.

(1) Rate of the item, which shall be derived as follows:

Based on rates of machine and labor as available from the contract (which includes contractor's
supervision, profit, overheads and other expenses).

In case rates are not available in the contract, rates will be calculated based on prevailing market rates
of machine, material and labor plus 15% to cover contractor's supervision profit, overhead & other
expenses.

7.2. Income Tax deduction shall be made from all payments of the contractor as per rules and Tax
regulation in force in accordance with the Income Tax Act prevailing from time to time.

7.3. Road Permit

NOT APPLICABLE

B. BIDDING DOCUMENTS

8. Content of Bidding Document

8.1 The bidding documents are those stated below and should be read in conjunction with any
addenda issued in accordance with ITB Clause 10.

Section I. Request for quotation (RFQ)

Section Il. Instructions to Bidders (ITB)

Section I11. Special Conditions of Contract, Scope of Work

Section 1V. Schedule of Rates (SOR)

Section V. General Conditions of Contract

8.2 The bidder is expected to examine all instructions, forms, terms and specifications in the bidding
documents. The Request for quotation (RFQ) together with all its attachments thereto, shall be
considered to be read, understood and accepted by the bidders. Failure to furnish all information
required by the bidding documents or submission of a bid not substantially responsive to the bidding
documents in every respect will be at bidder's risk and may result in the rejection of his bid.

9. Clarification of Bidding Document

9.1 A prospective bidder requiring any clarification of the Bidding Documents may Bidding notify
BCPL in writing or by fax or e-mail at BCPL's mailing address indicated in the Invitation for Bids.
BCPL will respond in writing to any request for clarification of the Bidding documents which it
receives not later than 10 days prior to the deadline for the submission of bids prescribed by BCPL.
Written copies of BCPL's response (including an explanation of the query but without identifying the
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source of the query) will be sent to all prospective bidders who have received the bidding documents.
Any Clarification or information required by the bidder but same not received by the Employer, ten
days prior to the bid due date, the same is liable to be considered as no clarification/information
required.

10. Amendment of Bidding Document

10.1 At any time prior to the bid due date, BCPL may, for any reason, whether at its own initiative or
in response to a clarification requested by a prospective bidder, modify the bidding documents.

10.2 The amendment will be notified to all prospective bidders through proper medium and will be
binding on them.

10.3 In order to afford prospective bidders, reasonable time in which to take the amendment into
account in preparing their bids, BCPL may, at its discretion, extend the bid due date.

C. PREPARATION OF BIDS

11. Language of Bid

I1. 1 The bid prepared by the bidder and all correspondence/drawings and documents relating to the
bid exchanged by bidder and BCPL shall be written in English language. Any printed literature
furnished by the bidder may be written in another language so long as accompanied by an ENGLISH
translation duly authenticated by the chamber of commerce of Bidders country, in which case, for the
purpose of interpretation of the bid, the ENGLISH.

12. Documents Comprising the Bid

() The bid prepared by the bidder shall comprise the following components:

(b) Envelope -1: Super scribing Techno-Commercial Un priced Bids (PART-I)

Part-1: Techno-commercial/Un-priced Bid, Original EMD and shall contain the following:

ii) Covering Letter as per format "Submission of tender" enclosed with GCC

iii) Bidder's general details/information as per format F-I.

iv) Power of Attorney in favour of person(s) signing the bid that such person (s) is/are authorized to
sign the bid on behalf of the bidder and any consequence resulting due to such signing shall be
binding on the bidder.

V) A Bid Form as per format F-2.

vi) Copies of documents as required in F-3

vii) A confirmation that prices in requisite formats, strictly complying with the requirement, are in
envelope number Il "Price Bid".

viii) Documents establishing the eligibility and conformity to the Bid Documents services, which the
bidder proposes to provide.

ix) Bid security in accordance with Clause no 4 of RFQ & Clause 12 of ITB to be furnished either
in the form of Banker's cheque / Bank Draft payable to BCPL at Lepetkata / Bank Guarantee as per
format F-4.

x) F 11 , Bidder's declaration that they are not under liquidation, court receivership or similar
proceedings.

xi) Letter of authority in favour of anyone or two of bidder's executives having authority to attend the
un-priced and price bid opening on specified dates and venue as per format F-5.

xii) Confirmation of no deviation as per Format F-6.

xiii) Specific Experience and other details as called for in qualifying requirements. Copy of work
order and completion certificates should be enclosed.

xiv) Current commitments strictly as per format F-9.

xv) Agreed Terms & Conditions duly filled-in at F-13.
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xvi) Organization details:

(@) In case of a proprietorship firm, the name and address of proprietor, and certified copy of
‘Certificate of registration of firm".

(b) In case Bidder is a partnership firm, certified copy of the partnership deed.

(c.) In case of company (whether private or public), certified copy of the 'Certificate of Incorporation’
together with certified Memorandum / articles of Association

xvii) Any other information/details required as per bid document.

Note: All pages of the bid to be signed and sealed by authorized person of the bidder.

12.1 Envelope 1I: Super scribing "Price Bid- Not to Open with Techno- Commercial Un priced Bid" -
PART-II

Part-11 price Bid

(i) Part-11 shall contain one original and One copy of Schedule of Rates duly filled in, in separate
sealed envelopes duly signed and stamped on each page super scribing on the sealed envelope "Price
- Do Not Open". In case of any correction, the bidders shall put his signature and his stamp.

13. Bid Prices

13.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole works as
described in Bidding Document, based on the unit rates and prices submitted by the Bidder and
accepted by the EMPLOYER.

13.2 Prices must be filled in format for 'Schedule of Rates' enclosed as part Bidding Document. If
quoted in separate typed sheets and any variation in description, unit or quantity is noticed; the bid is
liable to be rejected.

13.3 Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost involved
for the performance of the completed item considering all parts of the Bidding Document. In case any
activity though specifically not covered in description of item under 'Schedule of Rates' but is
required to complete the works as per Scope of Work, Scope of supply, Specifications, Standards,
Drawings, General Conditions of Contract, Special Condition of Contract or any other part of
Bidding Document, the prices quoted shall deemed to be inclusive of cost incurred for such activity.
Items against which no rate or price is entered by the bidder will not be paid for by the Employer
when executed and shall be deemed covered by the rates for other items and prices in the SOR.

13.4 All duties and taxes including, excluding Service tax payable by the Contractor under the
Contract, or for any other cause, shall. Be included in the rates and prices and the total bid price
submitted by the bidder.

13.5 Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the
Contract and will not be subject to variation on any account.

13.6 The Bidder shall quote the prices both in figures as well as in words. There should not be any
discrepancies between the price indicated in figures and the price indicated in words.

13.7 Alternative bids shall not be considered.

13.8 Bidders are advised NOT to mention Rebate/Discount separately, either in the SOR format or
anywhere else in the offer. In case bidder(s) intend to offer any Rebate/Discount, they should include
the same in the item rate(s) itself under the "Schedule of Rates (SOR)" and indicate the discounted
unit rate(s) only.

In case, it is observed that any of the bidder( s) has/have mentioned Discount/Rebate separately, the
same shall not be considered for evaluation. However, in the event of the bidder emerging as the
lowest bidder, the Discount/Rebate offered by the bidder shall be considered for Award of Work and
the same will be conclusive and binding on the bidder.

14. Bid Currencies
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14.1 Indian Bidders has to submit bid in Indian Rupees only.

15. Bid Validity

15.1 Bids shall be kept valid for 4 months from the final bid due date. A bid valid for a shorter period
may be rejected by BCPL as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original bid validity period, the Employer
may request that the bidders extend the period of validity for a specified additional period. The
request and the responses thereto shall be made in writing or by fax / e-mail. A bidder may refuse the
request without forfeiture of his bid security. A bidder agreeing to the request will not be required or
permitted to modify his bid, but will be required to extend the validity of its bid security for the
period of the extension and in accordance with Clause 16 in all respects.

16. Bid Security

16.1 Pursuant to Clause-I2, the bidder shall furnish, as part of his bid, bid security in the amount
specified in Request of Quotation (RFQ).

16.2 The bid security is required to protect BCPL against the risk of bidder's conduct which would
warrant the security's forfeiture, pursuant to Clause- 16.7

16.3 BCPL shall not be liable to pay any bank charges, commission or interest on the amount of Bid
Security.

In case Bid Security is in the form of a Bank Guarantee or irrevocable Letter of Credit, the same shall
be from any Indian scheduled bank or a branch of an International bank situated in India and
registered with Reserve bank of India as scheduled foreign bank in case of Indian bidder and from
any reputed International bank or Indian scheduled bank in case of foreign bidder. However, in case
of Bank Guarantee from banks other than the Nationalized Indian banks, the bank must be
commercial bank having net worth in excess of Rs 100 crores and a declaration to this effect should
be made by such commercial bank either in the Bank Guarantee itself or separately on its letterhead.
Bid Security shall be valid for two months beyond the validity of the Bid.

16.4 Any bid not secured in accordance with Clause-16.1 and 16.3 may be rejected by BCPL as non-
responsive.

16.5 Unsuccessful bidder's bid security will be discharged/returned as promptly as possible, but not
later than 30 days after the expiration of the period of bid validity prescribed by BCPL.

16.6 The successful bidder's bid security will be discharged upon the bidder's accepting the award &
signing the Agreement, pursuant to Clause-39 and furnishing the Contract Performance Security
pursuant to Clause-40.

16.7 The bid security may be forfeited:

a) If a bidder withdraws his bid during the period of bid validity.

b) in the case of a successful bidder, if the bidder fails:

i) to accept the Notification of Award/Fax of Intent (FOI) or

i) to furnish Contract Performance Security in accordance with Clause-40.

iii) to accept arithmetical corrections.

16.8 The Bid security shall be submitted in the form of crossed Bank Demand Draft drawn on any
Nationalized/Scheduled bank in favour of BCPL , payable at State Bank of India, Dibrugarh . In case
Bid Security is in the form of Bank Guarantee or Letter of Credit, the same must indicate the Bid
Document and the work for which the bidder is quoting. This is essential to have proper co-relation at
a later date. The Bid Security shall be in the form provided at F-4 (Bank Guarantee) .

16.9 For Indian Bidders: Central Public Sector Undertakings and firms registered with NSIC are
exempted from furnishing bid security provided they are registered for the quoted items they intend
to quote and subject to their enclosing with their bid a copy of the latest and current Registration
Certificate.
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17. Pre-Bid Meeting
Refer Clause no 10 of RFQ --SECTION IA of tender document.

18. Format and Signing of Bid

18.1 The original and all copies of the bid shall be typed or written in indelible ink (in the case of
copies, photocopies are also acceptable) and shall be signed by a person or persons duly authorized to
sign on behalf of the bidder. The name and position held by each person signing, must be typed or
printed below the signature. All pages of the bid except for un-amended printed literature where
entries or amendments have been made shall be initialed by the person or persons signing the bid.
18.2 The bid shall contain no alterations, omissions, or additions, unless such corrections are initialed
by the person or persons signing the bid.

19. Zero Deviation

19.1 Bidders to note that this is a zero deviation tender. BCPL will appreciate submission of offer
based on the terms and conditions in the enclosed General Conditions of Contract (GCC), Special
Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work etc. to avoid wastage of
time and money in seeking clarifications on technical/ commercial aspects of the offer. Bidder may
note that no technical and commercial clarifications will be sought for after the receipt of the bids.
19.2 Notwithstanding to the above, bids with deviation(s) to the following bid conditions shall be
summarily rejected without any post bid reference to the bidders.

19.2.1 Firm and Fixed Price.

19.2.2 Bid Price as per clause-13.0 of ITB.

19.2.3 Scope of Work.

19.2.4 Specifications.

19.2.5 Schedule of Rates.

19.2.6 Completion Schedule/Contract period.

19.2.7 Period of Validity of bid.

19.2.8 Price Reduction Schedule/ Compensation for Delay/ Demurrages/Penalty

19.2.9 Performance bank Guarantee.

19.2.10 Arbitration / Resolution of Dispute

19.2.11 Force Majeure

19.2.12 Guarantee of Work

19.2.13 Applicable Laws

19.2.14 Any other condition specifically mentioned in the tender document elsewhere that non-
compliance of the clause lead to rejection of the bid

19.3 In case Bidder stipulate deviations, Owner have the right to reject such bid at its absolute
discretion without giving any opportunity for such Bidders to make good such deficiency

20. E-Payment
Not applicable

21. Agent/consultant/Representative/ Retainer/Associate
Not applicable

D. SUBMISSION OF BIDS
22. Sealing and Marking of Bids
22.1 Bid shall be submitted in the following manner in separately sealed envelopes duly super

scribed as below:
Part | - Techno-commercial/unpriced Bid, EMD/Bid Security

22|Page




Part Il - Priced Bid

22.2 Part 'I' shall contain original of UNPRICED BID complete with all technical and commercial
details other than price (with prices blanked out ) & BID SECURITY in original .

22.3 Part '1I' PRICED BID shall be submitted in one original duly filled in Price schedule sealed in a
separate envelope duly pasted with the corresponding cut-out slip enclosed.

22.4 The two envelopes containing PART 'l', PART °II’ should be enclosed in a larger envelope duly
sealed and pasted with corresponding CUT OUT SLIP enclosed and also bear the name and address
of The Bidder.

22.5 If the outer envelope is not sealed and pasted with the corresponding cut-out slip, BCPL will
assume no responsibility for the Bid's misplacement or premature opening.

22.6 Each bidder shall submit only one bid. A bidder who submits more than one bid will be rejected.

23. Deadline for Submission of Bids

23.1 Bids must be received by BCPL at the address specified in the RFQ not later than the date and
time stipulated in the RFQ.

23.2 BCPL may, in exceptional circumstances and at its discretion, on giving reasonable notice by
fax or any written communication to all prospective bidders who have been issued the bid
documents, extend the deadline for submission of bids, in which case all rights and obligations of
BCPL and the bidders, previously subject to the original deadline will thereafter be subject to the
deadline as extended. Any bid received by BCPL after the deadline for submission of bids prescribed
on main body of RFQ will not be considered and returned unopened to the bidder. The bidder may
modify or withdraw his bid after the bid submission but before the due date, for submission, provided
that written notice of the modification/withdrawal is received by BCPL prior to the deadline for
submission of bids. The modification shall also be prepared, sealed, marked and dispatched in
accordance with the provisions of Clause 22, with the outer and inner envelopes additionally marked
"modification” or "withdrawal", as appropriate. A withdrawal notice may also be sent by telex or
cable, but followed by a signed confirmation copy post marked not later than the deadline for
submission of bids.

24. Late Bids
24.1 Any bid received by BCPL after the deadline for submission of bids prescribed on main body of
RFQ will not be considered and returned unopened to the bidder.

25. Modification and Withdrawal of Bids

25.1 The bidder may modify or withdraw his bid after the bid submission but before the due date, for
submission, provided that written notice of the modification/withdrawal is received by BCPL prior to
the deadline for submission of bids.

25.2 The modification shall also be prepared, sealed, marked and dispatched in accordance with the
provisions of Clause 22, with the outer and inner envelopes additionally marked "modification” or
"withdrawal”, as appropriate. A withdrawal notice may also be sent by telex or cable, but followed by
a signed confirmation copy post marked not later than the deadline for submission of bids.

25.3 No bid shall be modified after the deadline for submission of bids.

25.4 No bid shall be allowed to be withdrawn in the interval between the deadline for submission of
bids and the expiration of the period of bid validity specified by the bidder on the Bid Form
.Withdrawal of a bid during this interval shall result in the bidder's forfeiture of his bid security
pursuant to Sub-Clause 16.7.

25.5 In case after price bid opening the lowest evaluated bidder (L-I) is not awarded the Job for any
mistake committed by him in bidding or withdrawal of bid or varying any term in regard thereof
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leading to re-tendering, BCPL shall forfeit Earnest Money paid by the bidder and such bidders shall
be debarred from participating in re-tendering of the same job(s)/item(s).

E. BID OPENING AND EVALUATION

26. Bid Opening

26.1 Unprice Bid Opening:

BCPL will open bids, including withdrawals and modifications made pursuant to Clause 25, in the
presence of bidders' designated representatives who choose to attend, at date, time and location
stipulated in the RFQ. The bidders' representatives, who are present, shall sign a bid opening register
evidencing their attendance.

26.2 Priced Bid Opening:

26.2.1 BCPL will open the price bids of those bidders who meet the qualification requirement and
whose bids are determined to be technically and commercially responsive. Bidders selected for
opening of their price bids shall be informed about the date of price bid opening. Bidders may depute
their authorized representative to attend the opening. The bidders' representatives, who are present,
shall sign a register evidencing their attendance.

26.2.2 The price bids of those bidders who were not found to be techno-commercially responsive
shall be opened.

26.2.3 Bids shall be evaluated on overall basis including all taxes and duties but excluding service
tax. The bidders are required to provide cenvat invoice (to the extent possible) to enable BCPL to
avail Cenvat benefit.

27. Process to be Confidential

27.1 Information relating to the examination, clarification, evaluation, and comparison of bids, and
recommendations for the award of a contract, shall not be disclosed to bidders or any other persons
officially concerned with such process. Any effort by a bidder to influence the Employer's processing
of bids or award decisions may result in the rejection of the bidder's bid.

28. Contacting the Employer

28.1 From the time of bid opening to the time of Contract award, if any bidder wishes to contact the
Employer on any matter related to the bid, it should do so in writing.

28.2 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid
comparison, or Contract award decisions may result in the rejection of the bidder's bid.

29. Examination of bids and Determination of Responsiveness

29.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid

(c) meets the Bid Evaluation Criteria;

(d) has been properly signed;

(e) is accompanied by the required securities;

(F) is substantially responsive to the requirements of the bidding documents; and

(9) Provides any clarification and/or substantiation that the Employer may require to determine
responsiveness pursuant to Sub-Clause 29.2.

29.2 A substantially responsive bid is one, which conforms to all the terms, conditions and
specifications of the bidding documents without material deviations or reservations.

A material deviation or reservation is one

(a) that affects in any substantial way the scope, quality, or performance of the Works;

(b) that limits in any substantial way, inconsistent with the bidding documents, the Employer's rights
or the bidder's obligations under the contract; or
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(c) whose rectification would affect unfairly the competitive position of other bidders presenting
substantially responsive bids.

29.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not
subsequently be made responsive by correction or withdrawal of the nonconforming deviation or
reservation.

30. Correction of Errors

30.1 Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

(a) Where there is a discrepancy between the unit rate and the total resulting from multiplying the
unit rate by the quantity, the unit rate as quoted will govern.

(b) When there is a difference between the rates in figures and words, the rate which corresponds to
the amount worked out by the contractor (by multiplying the quantity and rate) shall be taken as
correct.

(c)When the rate quoted by the contractor in figures and words tallies but the amount is incorrect, the
rate quoted by the contractor shall be taken as correct and not the amount and the amount corrected.
(d)When it is not possible to ascertain the correct rate, in the manner prescribed above, the rate as
quoted in words shall be adopted and the amount worked out, for comparison purposes.

30.2 In case it is observed that any bidder has not quoted for any item in the Schedule of Rates (such
unquoted item not being in large numbers), the quoted price for the purpose of evaluation shall be
considered as the maximum rate quoted by the remaining bidders for such items. If after evaluation,
such bidder is found to be the lowest evaluated bidder, the rates for the missing item shall be
considered as included in quoted bid price. If the estimated price impact of the unquoted items is
more that 10% of the bidder's quoted price, the above provision shall not be applicable and such bid
shall be rejected.

30.3 The amount stated in the bid will be adjusted by the Employer in accordance with the above
procedure for the correction of errors and, with the concurrence of the bidder, shall be considered as
binding upon the bidder. If the bidder does not accept the corrected amount of bid, its bid will be
rejected, and the bid security shall be forfeited.

31. Conversion to Single Currency for Comparison of Bids
NOT APPLICABLE

32. Evaluation and Comparison of Bids
32.1 Bids shall be evaluated on overall basis including all taxes and duties but excluding service tax.

33 Preferences for Domestic Bidders
NOT APPLICABLE

34. Purchase Preference
34.1 Purchase Preference to Central Government Public Sector Undertakings shall be allowed as per
government guidelines in vogue.

35. Compensation for extended stay
NOT APPLICABLE

F. AWARD OF CONTRACT

36. Award of work
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36.1 Subject to Clause 29, BCPL will award the contract to the successful bidder whose bid has been
determined to be substantially responsive and has been determined as the lowest, is determined to be

qualified to satisfactorily perform the contract.

36.2 BCPL intends to award the entire work to a single bidder on overall cost basis i.e. overall quoted
amount inclusive of all taxes and duties, service tax and education cess thereon.

37. Employer's Right to Accept Any Bid and to Reject Any or All Bids

37.1 BCPL reserves the right to accept or reject any bid, and to annul the bidding process and reject
all bids, at any time prior to award of contract, without thereby incurring any liability to the affected
bidder or bidders or any obligations to inform the affected bidder or bidders of the ground for
BCPL'S action.

38. Notification of Award

38.1 Prior to the expiration of period of bid validity BCPL will notify the successful bidder in writing
by fax, cable or telex to be confirmed in writing, that his bid has been accepted. The notification of
award / Fax of Intent will constitute the formation of the Contract.

38.2 Delivery shall be counted from the date of notification of award / Fax of Acceptance.

The notification of award will constitute the formation of a Contract, until the Contract has been
affected pursuant to signing of Contract as per Clause 39 of ITB.

Upon the successful bidder's furnishing of contract performance security, pursuant to Clause 40 of
ITB, BCPL will promptly notify each unsuccessful bidder and will discharge his bid security,
pursuant to Clause 16 of ITB.

39. Signing of Agreement

39.1 BCPL will award the Contract to the successful bidder, who, within 15 days of receipt of the
same, shall sign and return the acceptance copy to BCPL.

39.2 The successful bidder shall be required to execute an AGREEMENT in the proforma given in
Instruction to Bidder (ITB) F-16 of this standard bidding document on non-judicial paper of
appropriate value (the cost of stamp paper shall be borne by the Contractor), within 15 days of the
receipt by him of The Notification of Acceptance of Tender. In the event of failure on the part of the
successful bidder to sign the AGREEMENT within the above stipulated period, the Bid Security shall
be forfeited and the acceptance of the tender shall be considered as cancelled.

40. Contract Performance Security

40.1 Within 15 days of the receipt of the notification of award / Fax of Intent from BCPL, the
successful bidder shall furnish the contract performance security in accordance with Clause no 11 of
Request for quotation & Article 24 of General Conditions of The Contract in the form provided in
the bidding documents. The Contract Performance Security shall be in the form of either Demand
Draft or Bank Guarantee or Letter of Credit and shall be in the currency of the Contract.

40.2 The Bank Guarantee/DD/Letter of Credit shall be from any Indian scheduled bank or a branch
of an International bank situated in India and registered with Reserve bank of India as scheduled
foreign bank. However, in case of bank guarantees from banks other than the Nationalized Indian
banks, the bank must be a commercial bank having net worth in excess of Rs 100 crores and a
declaration to this effect should be made by such commercial bank either in the Bank Guarantee itself
or separately on its letterhead. This bank guarantee shall be valid for a period as stated in Article-24
of General Conditions of The Contract.

40.3 Failure of the successful bidder to comply with the requirements of this article shall constitute
sufficient grounds for the annulment of the award and forfeiture of the bid security, in which event
BCPL may award the order to the next lowest evaluated bidder or call for new bids.
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41. Corrupt or Fraudulent Practices

41.1 BCPL requires that bidders/contractors observe the highest standard of ethics during the
execution of contracts. In pursuance of this policy, the Employer;

a) defines, for the purposes of this provision, the terms set forth below as follows;

I. "corrupt practice™ means the offering, giving or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution; and

Il. fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the Employer, and includes collusive
practice among bidders (prior to or after bid submission) designed to establish bid prices at artificial
non-competitive levels and to deprive the Employer of the benefits of free and open competition;

b) will reject a proposal for award if it determines that the bidder recommended for award has
engaged in corrupt or fraudulent practices in competing for the contract in question;

c) will declare a firm ineligible, either indefinitely or a for a stated period of time if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in
executing a contract.

41.2 Bidder is required to furnish the complete and correct information/documents required for
evaluation of their bids. If the information / documents forming basis of evaluation is found to be
false/forged, the same shall be considered adequate ground for rejection of Bids and forfeiture of
Earnest Money Deposit (Bid Security).

b) In case, the information/document furnished by the vendor/contractor forming basis of evaluation
of his bid is found to be false/forged after the award of the contract, BCPL shall have full right to
terminate the contract and get the remaining job executed at the risk & cost of such vendor/contractor
without any prejudice to other rights available to BCPL under the contract such as forfeiture of
CPBG/Security Deposit, withholding of payment etc.

c) In case this issue of submission of false document comes to the notice after execution of work,
BCPL shall have full right to forfeit any amount due to the vendor/contractor along with forfeiture of
CPBG/Security Deposit furnished by the vendor/contractor.

a) Further, such bidder/vendor/contractor shall be put on Blacklist/Holiday List of BCPL debarring
them from future business with BCPL.

42 Misc.

A new clause in General Conditions of Contract has been appended as under:

The contractor shall obtain necessary certificate with regard to verification of character and
antecedents in respect of personnel deployed or proposed to be deployed to carry out the contractual
obligations and provide the copy of the said certificate for facilitating Photo Pass to enter into
BCPL's premises.

43 Performance Rating & Evaluation:

BCPL follows a system of Performance Evaluation of vendors and contractors to monitor and
ensure the timely and smooth completion of supplies, execution of contracts, and
maintenance of quality standards. The basic objective is to recognize and develop reliable
vendors and contractors who consistently meet or exceed expectations and requirements of
BCPL with respect to timely receipt of supplies, completion of work and services and the
quality specifications, standards. Vendors and contractors whose performance is not found
satisfactory will be banned/put on holiday for future business with BCPL.

All the suppliers and contractors working with BCPL will be evaluated based on the
Parameters defined in the performance Rating Data Sheet as Format-15.
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The evaluated rating may be falling in any of the following category depending upon the
scoring of points in various parameters.

Very good

Good

Fair

Poor

In case, a vendor/contractor is not able to achieve a minimum scoring of 60% points in the
given parameters individually and collectively for all parameters i.e. with poor rating shall be
put on “HOLIDAY” for a period of 1 to 3 years depending upon the nature of failure on their
part in performance and such venders and contractors will not be allowed to participate in
business with BCPL for the Holiday period.

The vendors and contractors will be banned for submitting forged documents in respect of
experience, turnover and any other requirements forming the basis for prequalifying/
eligibility criteria irrespective of their rating in the past. Such vendors & Contractors will be
debarred from having business with BCPL in future.

Vendor Rating Procedure - Instructions for allocation of marks

Marks are to be allocated as under:

1.1 DELIVERY / COMPLETION PERFORMACE 40 Marks
Delivery Period / Completion Schedule Delay in Weeks Marks
a) Up to 3 months Before CDD 40
Delay up to 4 weeks 35
Delay up to 8 weeks 30
Delay up to 10 weeks 25
Delay up to 12 weeks 20
Delay up to 16 weeks 15
More than 16 weeks 0
b) Above 3 months Before CDD 40
Delay up to 4 weeks 35
Delay up to 8 weeks 30
Delay up to 10 weeks 25
Delay up to 16 weeks 20
Delay up to 20 weeks 15
Delay up to 24 weeks 10
More than 24 weeks 0
1.2QUALITYPERFORMANCE 40 Marks
For Normal cases: No defects / No deviation / No failure 40 Marks
i. Rejection / Defects Marks to be allocated on prorata basis for 10 Marks

acceptable quantity as compared to total
quantity for normal cases.
ii. When quality failure endanger Failure of severe nature 0 Marks
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system integration & safety of the - Moderate nature 5 Marks

system. - Low severe nature 10-25 marks

iii. Number of deviation 1. No. deviation 5 marks
2. No. of deviation < 2 2 marks
3. No. of deviation > 2 0 marks

1.3 RELIABILITY OF PERFORMANCE 20 Marks

A.FOR SUPPLIES:

(1) Submission of order acceptance, PBG, drawings & other documents 5 Marks

within time.

(i1) Attending complaints & requests for after sales service / warranty 5 Marks

repairs

and / or query / advice (up to the evaluation period)

(iii) Response to various correspondence and conformance to standards like | 5 marks
ISO

(iv) Submission of all required documents including test certificates at the 5 marks
time of supply
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BIDDER’S GENERAL INFORMATION

To
BRAHMAPUTRA CRACKER AND POLYMER LIMITED,
P.O. LEPETKATA,-786006
DISTRICT — DIBRUGARH
ASSAM
(Country Code) (Area Code) (Telephone Number)

1-1 Bidder Name:

1-2  Number of Years in Operation:

1-3 Address of Registered Office:

City District
State PIN/ZIP
1-4 Operation Address
if different from above:
City District
State PIN/ZIP
1-5 Address where order
Is to be placed/ issued:
City District
State PIN/ZIP

1-6 Telephone Number:

(Country Code) (Area Code)(Telephone Number)

1-7 E-mail address,

1-8 Website::

1-9 Fax Number:

1-10 ISO Certification, if any {If yes, please furnish details}

1-11 Whether Supplier / Manufacturer
Dealer/Trader/Contractor

1-12 Banker’s Name, Branch
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1-13 Bank account number

1-14 TIN/CST/VAT (enclose copy of registration for TIN/CST/VAT)

(Enclosed Copy of ‘Service Tax Registration
1-15 SERVICE TAX NUMBER  Certificate )

1-16 PAN No. :

1-17 Whether SSI Registrant Or not :

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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BID FORM F2
To,
Dy. General Manager (C&P) BCPL
Lepetkata, Dibrugarh, Assam (India)

Phone: +91 373 2914609

Dear Sir,

After examining/reviewing the Bidding Documents for , including Special conditions of contract,
Scope of work, General Conditions of Contract and schedule of rates etc. the receipt of which is
hereby duly acknowledged, we, the undersigned, pleased to offer to execute the whole of the Job
OF e and in conformity with, the said Bid
Documents, including Addenda Nos. _

We confirm that this bid is valid for a period of Four (4) months from the date of opening of
Techno- Commercial Bid, and it shall remain binding upon us and may be accepted by any
time before the expiration of that period.

If our bid is accepted, we will provide the requisite performance security for the due performance
with in fifteen days of such award.

Until a final Purchase Order/Agreement is prepared, the bid together with your written acceptance
thereof in your notification of award shall constitute a binding Agreement between us.

We understand that Bid Document is not exhaustive and any action and activity not mentioned
in Bid Documents but may be inferred to be included to meet the intend of the Bid Documents shall
be deemed to be mentioned in Bid Documents unless otherwise specifically excluded and we
confirm to perform for fulfilment of Agreement and completeness of the Work in all respects
within the time frame and agreed price.

We understand that you are not bound to accept the lowest priced or any bid that you may receive.

SEAL AND SIGNATURE
DATE:
Duly authorized to sign bid for and on behalf of M/s

(SIGNATURE OF WITNESS)

WITNESS NAME:
ADDRESS:
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LIST OF ENCLOSURES F3

Brahmaputra Cracker and Polymer Limited,
Administrative building ,

NH-37, P.O. Lepetkata,

Dibrugarh, Assam, PIN — 786006

Dear Sir,

We are enclosing the following documents as part of the bid:
1. Power of Attorney of the signatory to the Bidding Document.
2.

3.

(SEAL AND SIGNATURE OF BIDDER)
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT
(To be stamped in accordance with the Stamp Act)

Ref.,--------mo oo Bank Guarantee No.-------

D) [< e ——— e

To

Brahmaputra Cracker & Polymer Ltd.

Main Fire Station Building, BCPL Project Site,
Lepetkata-786006, Dibrugarh

Assam

Dear Sir (),

In accordance with Letter inviting Tender under your reference NO.----------=-====-=mmnmo--
e having their
Registered/Head Office at--------=-mmmmmmmmm oo oo (hereinafter called

the Bidder) wish to participate in the said tender for-----------=-==-mmm oo s
As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of --------- IS
required to be submitted by the Bidder as a condition precedent for participation in the said
Tender which amount in liable to be for forfeited on the happening of any contingencies
mentioned in the Tender Document.

We, the —-mceemeeeee e Bank at-----------e-eememmeee e ceeees
having our Head OffiCe --------m-mmmmmm oo

(Local Address) guarantee and undertake to pay immediately on demand without any
recourse to the bidder by Brahmaputra Cracker & Polymer Limited., the amount --------------
-------------------- - mmmmmmmmmmeme—--—-——-—-\Without  any  reservation, protest,
demur and recourse. Any such demand made by BCPL, shall be conclusive and binding on us
irrespective of any dispute or difference raised by the Bidder.

This guarantee shall be irrevocable and shall remain, valid upto----------------------
(This date should be 180 days (One hundred & eighty days) after the date finally set out for
closing of tender). If any further extension of this guarantee is required the same shall be
extended to such required period on receiving instructions from M/S-----=-=====mmmmmmmmcmmmmaen
-------------------- - ------ on whose behalf this guarantee is issued.

In Witness whereof the Bank, through its authorized officer, has set its hand and stamp on

this =----mmmmm e day of - ----2013 ---mmememem e at --
WITNESS :
(SIGNATURE) (SIGNATURE)
(NAME) (NAME)
(OFFICIAL ADDRESS) Designation with Bank Stamp
Attorney as per
Power of Attorney No.
Date :
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1)
2)

F-5
LETTER OF AUTHORITY
PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT
NEGOTIATIONS/CONFERENCES

Ref: No. Date:

To,

Brahmaputra Cracker & Polymer Ltd.
Administrative Building ”,

NH-37, P.O. Lepetkata,

Dibrugarh, Assam, PIN — 786006

Dear Sir,

W o e hereby authorize following representative(s)
to attend un-priced bid opening and price bid opening and for any other correspondence and
communication against above Bidding Document:

Name & Designation -----------=-=-m-m-mmmmmcmm e oeeee Signature-----------------------—-——-
Name & Designation ---------=-=-=-m-m-mmmmmcmm o eeeee Signature-----------------------—-—--

We confirm that we shall be bound by all commitments made by aforementioned authorized
representatives.
Yours faithfully,

Place: (Signature of Authorized Signatory of Bidder)
Date: Name:

Designation:

Seal:

Note: This letter of authority should be on the letterhead of the bidder and should be signed by a
person competent and having the power of attorney to bind the bidder. Not more than two persons are
permitted to attend techno-commercial un-priced and price bid opening.
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NO DEVIATION CONFIRMATION

To,
Brahmaputra Cracker & Polymer Ltd.
“Administrative building ”,
NH-37, P.O. Lepetkata,
Dibrugarh, Assam, PIN — 786006
Dear Sir,
We understand that any deviation/exception in any form may result in rejection of bid. We, therefore,

certify that we have not taken any exceptions/deviations anywhere in the bid and we agreed that if

any deviation/exception is mentioned or noticed, our bid may be rejected.

Place: (Signature of Authorized Signatory of Bidder)
Date: Name:

Designation:

Seal:
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To,
Dy. General Manager (C&P)
Brahmaputra Cracker and Polymer Limited

Lepetkata, Dibrugarh, Assam (India)
Phone: +91 373 291461

F-8
BIDDER'S QUERIES FOR PRE BID MEETING

SL.

NO. REFERENCE OF BIDDING DOCUMENT

SEC. Pag Clause
NO. e No.

BIDDER'S QUERY BCPL'S REPLY
Subject

NOTE: The Queries may be sent by e-mail to neeta.dutta@bcplindia.co.in before due date for receipt of Bidder's queries.

SIGNATURE OF BIDDER:

NAME OF BIDDER
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PRESENT COMMITMENTS OF THE BIDDER

F-9

Full Postal Address and Description
phone nos of Client & Name of the Work
of Officer-in-Charge

Date of
Commenceme
nt of

Work

Schedule
d
Compo.
Period

%Age
Completion
as on

Date

Expected
Date of
Completion

Remarks

Note: This list must be a full list of all type of works in hand.
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F-10
PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE)

To:

Brahmaputra Cracker & Polymer Ltd.

“Main Fire Station Building”, NH-37, P.O. Lepetkata,
Dibrugarh, Assam, PIN — 786006

Dear Sirs,

M/s have  been awarded the  work
of for Brahmaputra Cracker & Polymer
Limited, Dibrugarh — 786006, Assam. The Contracts conditions provided that the CONTRACTOR shall pay
a suUmM Of RS-----m-mmmmmmmmmm oo (Rupees as |Initial / full Security Deposit in the form therein

mentioned). The form of payment of Security Deposit includes guarantee executed by Nationalized Bank,
undertaking full responsibility to indemnify Brahmaputra Cracker & Polymer Limited, in case of default.

The said----------------------m-m oo - has approached us and at their request and in consideration of the
premises we having our office at -----------=-mmmmmmmmmm e have agreed to give such guarantee as
hereinafter mentioned.

1. We hereby undertake and agree
with you that if default shall be made by M/S ---- —-m-mmmmem e in

performing any of the terms and conditions of the tender or in payment of any money payable to
Brahmaputra Cracker & Polymer Limited, we shall on demand pay to you in such manner as you may direct
the said amount of Rupees---------------=------ only or such portion thereof not exceeding the said sum as you
may from time to time require.

2. You will have the full liberty without reference to us and without affecting this guarantee, postpone for
any time or from time to time the exercise of any of the powers and rights conferred on your under the

contract with the said ------------------ and to enforce or to forbear from endorsing any
powers or rights or by reason of time being given to the said ---------------=--m-mmemmmmcmmm - which under
law relating to the sureties would but for provision have the effect of releasing us.

3. Your right to recover the said sum of Rs-- mememememememeeeoene (RUPEES =-=-=mmmmmmmmmm oo eeeae

-------------------------- ) from us in manner aforesaid will not be affected or suspended by reason of the fact
that any dispute or disputes have been raised by the said M/S ------==m=mmmmmmmmm oo
and/or that any dispute or disputes are pending before any officer, tribunal or court.

4.  The guarantee herein contained shall not be determined or affected by the liquidation or winding up
dissolution or changes of constitution or insolvency of the save said but shall in all respects and for all
purpose be binding and operative until payment of all money due to you in respect of such liabilities is paid.
5. This guarantee shall be irrevocable and shall remain valid upto----------------- If any further extension of
this guarantee is required the same shall be extended to such required period on receiving instructions from
M/S==mmmmmm e e - on whose behalf this guarantee is issued.

6.  We have power to issue this guarantee in your favour under Memorandum and Avrticles of Association
and the undersigned has full power to do under the Power of Attorney dated ------------------=--------- granted
to him by the Bank.

Yours faithfully,

Bank
By its Constituted Attorney

Signature of a person duly authorized to sign on behalf of the Bank.
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F-11

DECLARATION
To
Brahmaputra Cracker & Polymer Ltd.
“Main Fire Station Building”, NH-37, P.O. Lepetkata,
Dibrugarh, Assam, PIN — 786006

Dear Sir,

We hereby confirm that we are not under any 'liquidation’, any 'court receivership’ or similar proceedings and
‘bankruptcy’.

We further confirm that, we have not been blacklisted or kept under holiday by any Public Sector
Undertaking /Government Organization /GAIL (India) Limited/BCPL etc.

We agree that if any noticed in future, our Bid may be rejected / terminated.

Place: [Signature of Authorized Signatory of Bidder]
Date : Name:

Designation:

Seal:
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F-12
ACKNOWLEDGEMENT CUM CONSENT LETTER

(Within 07 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm his
intention to Bid against the enquiry/tender through e-mail to or per return FAX by filling up the this Format)
To,

Dy. Manager (C&P)

BRAHMAPUTRA CRACKER & POLYMER LTD.

“ADMINISTRATIVE BUILDING”, P.O.LEPETKATA

DIBRUGARH, ASSAM, PIN - 786006

FAX: 0373 — 2914611 / 2914609

SUBJECT:

Dear Sir,

We hereby acknowledge receipt of a complete set of bidding document along with enclosures for subject
item/work.

We undertake that the contents of the above bidding document shall be kept confidential and further that the
drawings, specifications and documents shall not be transferred and that the said documents are to be used
only for the purpose for which they are intended.

A) We intend to bid as requested for the subject item/work and furnish following details with
respect to our quoting office:

(i) Postal Address

(i) Telephone Number
(iii) Telefax Number
(iv) Contact Person

(v) E-mail Address

B) Details of Contact person:
(i) Postal Address ;

(ii) Telephone Number
(iii) Fax Number

(iv) Contact Parson

(v) E-mail Address

C) We are unable to bid for the reasons given below and we are returning back the entire set of
bidding documents.

Reasons for non-submission of bid
Agency’s Name :
Signature

Name
Designation
Date
Seal/Stamp
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F16

PROFORMA FOR CONTRACT AGREEMENT

LOA No. BCPL/ Dated -----------
Contract Agreement for the work of --------------- of Brahmaputra Cracker & Polymer Ltd. (BCPL) made on
-------- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term shall

unless excluded by or repugnant to the subject or context include

its successors and permitted assignees) of the one part and BCPL hereinafter called the “EMPLOYER”
(which term shall, unless excluded by or repugnant to the subject or context include its successors and
assignees) of the other part. WHEREAS

A. The EMPLOYER being desirous of having provided and executed certain work mentioned, enumerated
or referred to in the Tender Documents including Letter Inviting Tender, General Tender Notice, General
Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of
completion of jobs, Schedule of Rates, Agreed Variations, other documents has called for Tender.

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender
Documents and has satisfied himself by careful examination before submitting his tender as to the nature of
the surface, strata, soil, sub-soil and ground, the form and nature of site and local conditions, the quantities,
nature and magnitude of the work, the availability of labour and materials necessary for the execution of
work, the means of access to SITE, the supply of power and water thereto and the accommodation he may
require and has made local and independent enquiries and obtained complete information as to the matters
and thing referred to, or implied in the tender documents or having any connection therewith and has
considered the nature and extent of all probable and possible situations, delays, hindrances or interferences to
or with the execution and completion of the work to be carried out under the CONTRACT, and has
examined and considered all other matters, conditions and things and probable and possible contingencies,
and generally all matters incidental thereto and ancillary thereof affecting the execution and completion of
the WORK and which might have influenced him in making his tender.

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of Contract,
Special Conditions of Contract, Schedule of Rates, General Obligations, SPECIFICATIONS, DRAWINGS,
PLANS, Time Schedule for completion of Jobs, Letter of Acceptance of Tender and any statement of agreed
variations with its enclosures copies of which are hereto annexed form part of this CONTRACT though
separately set out herein and are included in the expression “CONTRACT” wherever herein used.

AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the
execution of the said WORK at the rates stated in the schedule of quantities of the work and finally approved
by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to the conditions of
CONTRACT.

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS
FOLLOWS:-

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by him,
the CONTRACTOR hereby covenants with EMPLOYER that the CONTRACTOR shall and will duly
provide, execute and complete the said work and shall do and perform all other acts and things in the
CONTRACT mentioned or described or which are to be implied there from or may be reasonably necessary
for the completion of the said WORK and at the said times and in the manner and subject to the terms and
conditions or stipulations mentioned in the contract.

2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER does
hereby agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the respective
amounts for the WORK actually done by him and approved by the EMPLOYER at the Schedule of Rates
and such other sum payable to the CONTRACTOR under provision of CONTRACT, such payment to be
made at such time in such manner as provided for in the CONTRACT. AN D

3. In consideration of the due provision, execution and completion of the said WORK the CONTRACTOR
does hereby agree to pay such sums as may be due to the EMPLOYER for the services rendered by the
EMPLOYER to the CONTRACTOR, such as power supply, water supply and others as set for in the said
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CONTRACT and such other sums as may become payable to the EMPLOYER towards the controlled items
of consumable materials or towards loss, damage to the EMPLOYER'S equipment, materials construction
plant and machinery, such payments to be made at such time and in such manner as is provided in the
CONTRACT. 1t is specifically and distinctly understood and agreed between the EMPLOYER and the
CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE made available by
the EMPLOYER for execution of the works or in the building, structures or work executed on the said SITE
by the CONTRACTOR or in the goods, articles, materials etc., brought on the said SITE (unless the same
specifically belongs to the CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any
lien whatsoever charge for unpaid bills will not be entitled to assume or retain possession or control of the
SITE or structures and the EMPLOYER shall have an absolute and unfettered right to take full possession of
SITE and to remove the CONTRACTOR, their servants, agents and materials belonging to the
CONTRACTOR and lying on the SITE. The CONTRACTOR shall be allowed to enter upon the SITE for
execution of the WORK only as a licensee simpliciter and shall not have any claim, right, title or interest in
the SITE or the structures erected thereon and the EMPLOYER shall be entitled to terminate such license at
any time without assigning any reason. The materials including sand, gravel, stone, loose, earth, rock etc.,
dug up or excavated from the said SITE shall, unless otherwise expressly agreed under this CONTRACT,
exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to claim over the same
and such excavation and materials should be disposed off on account of the EMPLOYER according to the
instruction in writing issued from time to time by the ENGINEER-IN-CHARGE In Witness whereof the
parties have executed these presents in the day and the year first above written. Signed and Delivered for and
on Signed and Delivered for and on behalf of EMPLOYER.

on behalf of the CONTRACTORs.

BRAHMAPUTRA CRACKER & POLYMER LIMITED (NAME OF THE CONTRACTOR)
Date : Date :
Place: Place:

IN PRESENCE OF TWO WITNESSES
1. 1.
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ANNEXURE -Z

FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR FINANCIAL
CAPABILITY OF THE BIDDER

We have verified the Annual Accounts and other relevant records of
/S e (Name of the bidder) and certify the following

A. ANNUAL TURNOVER OF LAST 3 YEARS:

YEAR AMOUNT(CURRENCY)

Yearl:

Year2:

Year3:

B. FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR:

DESCRIPTION YEAR

AMOUNT(CURRENCY)

1.Current Assets

2.Current Liabilities

3.Working Capital (Current Assets-
Current liabilities)

4.Net Worth (Paid up share capital and
free reserves & Surplus)

Instructions:
1. The financial year would be the same as one normally followed by the bidder for its Annual

Report.

2. The bidder shall provide the Audited annual financial statements as required for this Tender

document. Failure to do so would result in the Proposal being considered as non responsive.
For the purpose of this Tender document. (i) Annual Turnover shall be “sale value/Operating

Income “(ii))Working Capital shall be “Current Assets less Current liabilities ““ and (iii) Net
Worth shall be “Paid up share capital and Free Reserves & Surplus
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CONSENT LETTER ON GENERAL CONDITIONS OF
CONTRACTS

Tender No:
Dated:

Dear Sir,

In reference to the Tender number , Dated :
I/'we have read the following Conditions of Contract as per the list below (Strike out
whichever is/ are not applicable in the list) which is available in the BCPL website and I/
we have agreed to all the conditions as printed in the Contract/s in entirety
unconditionally.

» GPC Overseas (OEM Proprietory)

» GPC Domestic (OEM Proprietory)

» GCC Goods

» GCC Contracts

http://www.bcplonline.co.in/content/tender/GCC CONTRACTS.pdf

Thanking you,

(Sign of the authorized signatory with the Company/ Firm seal)
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ANNEXURE-I

CHECK LIST FOR THE DOCUMENTS AS PER BEC TO BE SUBMITTED ALONG WITH
THE TECHNICAL BID.

SR NO.

DESCRIPTION OF DOCUMENTS TO BE
SUBMITTED

DOCUMENT SUBMITTED

YES

NO

Have you enclosed the duly certified by Chartered
Engineer and notary public with legible stamp the
Work Order and its completion certificate
mentioning value of job completed as stipulated in
BEC.

Earnest Money Deposit as per tender documents in
the form of bank Guarantee/Demand Draft
(DD)/Banker’s Cheque/a letter of credit from any
Nationalized/Scheduled Bank drawn in the favour
of “Brahmaputra Cracker & Polymer Ltd.”
Payable at Dibrugarh.

Have you enclosed Authority Letter/Power of
Attorney for submission of Tender and Integrity
pact.

Have you enclosed No deviation form, duly filled
signed & stamped.

Have you enclosed complete tender duly signed &
stamped.

Have you enclosed Copy of PAN card

Have you enclosed Bidders General Information
(F-1)

Do you confirm that you will submit the
cenvatable invoice if you get order.

submission of TECHNICAL QUESTIONNAIRE CUM
VENDOR QUALIFICATION SHEET as per section :
"l
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Bidder M/s .
Offer Ref .

F-13

BRIEF SUMMARY OF AGREED TERMS & CONDITIONS

This Questionnaire duly filled in should be returned along with Un-priced Bid.
Clauses confirmed hereunder should not be repeated in the Bid.

Sl. Description Bidder's
No. Confirmation
1 It is noted that deviations to Terms & Conditions shall lead to
Rejection of offer, as specified in the Bid Document.
2 Confirm Bid has been submitted as per Instructions to Bidders in
bid document.
3 Confirm that the offer shall remain valid for acceptance up to 3
(three ) months from Final Bid Due Date /Date of Opening of
Bids
4 Confirmed that the documents submitted are true and genuine
and in case of any discrepancy noticed or observed at any stage,
bidder shall be personally responsible for the damages or loss to
BCPL
5 Confirmed that PF registration certificate shall be provided before
commencement of work (if awarded).
6 Confirmed that Power of Attorney in favour of person who has
signed the offer is submitted
7 Confirmed that the contents of the Tender Document have not
been modified or altered. In case, it is found that the tender
document has been modified / altered by the bidder, the bid
submitted by us shall be liable for rejection.
8 Confirmation towards submission of EMD/Bid Bond of requisite
value & its details.
a Bid Security No. & Date
b Value & validity
c Name & address of Bank Issuing Bid Security
9 Provide PAN number.
10 Provide Service Tax Registration number.
11 Confirmation towards submission of duly filled, signed and
stamped copy of complete tender documents (ITB, SCC, SCOPE
OF WORK, GCC and all Annexure & Forms).
12 Confirmation towards submission of duly signed & stamped
copy of blank SOR (Schedule of Rates) showing that rate is
quoted in same format.
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13 Confirmation towards submission of duly signed and stamped
copy of No Deviation Confirmation as per F-6

14 Confirmation of compliance to tender terms & condition
without any deviation such as Scope of work, Specification,
contract period & time of job completion, Terms of Payment,
PRS/compensation for delay, PBG/ security deposit,
Arbitration, Force Majeure, Guarantee of work, applicable
laws, etc.

15 Confirmed that all terms and conditions of the tender are
acceptable in totality

16 Confirm that the prices are quoted as per clause 13.0 of ITB.

17 Bidder's name and address

18 Confirm  acceptance of Price Reduction  Schedule
(PRS)/Demurrage / Penalty for delay & Penalty clause as
specified in the Bid Document.

19 Confirm acceptance of Terms of Payment as specified in the
Bid Document.

20 Confirm quoted prices will remain firm and fixed till complete
execution of the order. Fax of Intent shall be placed within
offer validity as 'Notification of Award of Contract'.

21 Confirm acceptance in totality of the Terms & Conditions
contained in:

I Instructions to Bidders

i General Conditions of Contract (GCC)

lii Special Conditions of Contract (SCC)

Iv Scope of Work

% All other commercial
documents/attachments of Bid Document

22 Indicate Name & Contact EMail/ Telephone/Mobile/Fax No. Of
person(s) to whom queries, if any, are to be addressed against
your bid

23 submission of TECHNICAL QUESTIONNAIRE CUM VENDOR

QUALIFICATION SHEET as per section : I11

BIDDER CONFIRMS THAT IN CASE OF CONFLICTING VERSION OF VARIOUS TERMS &
CONDITIONS AT DIFFERENT PLACES, THE CONFIRMATION FURNISHED AS ABOVE
SHALL BE CONSIDERED OVERRIDING AND FINAL AND ANY OTHER DEVIATION
INDICATED ELSEWHERE SHALL BE TREATED AS REDUNDANT.

Signature _

Designation _
Tel No.

Fax No-. -----------
Office St-am-p ---------
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SPECIAL CONDITION OF CONTRACT
SCC: Part -A

1.0 GENERAL:

11 The Special Condition of Contract shall be read in conjunction with the General Conditions of
Contract, Schedule of rates, specifications, drawings and any other documents forming part of
contract, wherever the context so requires. Notwithstanding the sub-division of the documents into
these separate sections and volumes, every part of each shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the CONTRACT so far as it may
be practicable to do so.

1.2 Where any portion of the “General Condition of Contract” is repugnant to or at variance with any
provisions of the Special Conditions of Contract, unless a different intention appears, the
provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions of the
“General Conditions of Contract” and shall to the extent of such repugnancy, or variations,
prevail.

1.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK
or provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the
VALUE OF CONTRACT shall be deemed to have included cost of such performance and
provisions, so mentioned.

1.4 The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate

requirements in addition to those contained in the standard codes and specifications, these
additional requirements shall also be satisfied.

The intending bidder shall be deemed to have visited the site. Non-familiarity with site condition
and unawareness of General Condition of Contract will not be considered a reason either for extra
claim or for not carrying out work in strict conformity with drawings and specifications.

2.0 LOCATION:
Refer SCC-Part B

3. SCOPE OF WORK:

The Scope of Work shall be as per Special Conditions of Contract (SCC) Part-B.

4.0 TIME OF COMPLETION /PERIOD OF CONTRACT:

As per (SCC) Part-B.

The work shall be executed strictly as per time Schedule given in Tender Document. The period of
completion given includes the time required for mobilization as well as testing, rectifications, if any,
re-testing and completion in all respects to the entire satisfaction of the Engineer-in-Charge.

5.0 TERMSOF PAYMENT:

Terms and conditions related to Payment terms are specified in SCC Part B.

6.0 EARNEST MONEY:

As per RFQ
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7.0 INCOME TAX/SALES TAX/WORKS CONTRACT TAX:

Income Tax deduction shall be made from all payments to the contractors as per rules and regulation
in force in accordance with the Income Tax Act prevailing from time to time. Sales Tax, Works
Contract Tax and other duties/ levies, as applicable shall be borne by the contractor.

The BCPL will issue the necessary certificate for income tax deduction at source, however, the
contractor has to submit detail of their Permanent Account No. (PAN) before issue of such
certificate. However, if the contractor has not been allotted PAN and has applied for the same to
Income Tax department / the authorized agency nominated by Income Tax department, contractor
shall submit the copy of application filed for allotment of PAN No. In absence of any of these
documents, no TDS certificate shall be issued by BCPL.

Similarly, in case of Works Contract (involving both supply of material and services) Tax will be
deducted at source by BCPL towards W. C. Tax at the rate applicable from time to time (presently
5%) and issue necessary certificate to this effect.

8.0 SERVICE TAX:

The Quoted rates should be inclusive of all taxes & duties applicable during the contract period
except Service Tax and Education Cess thereon. Service Tax and Cess thereon shall be paid extra if
applicable on submission of documentary evidence/invoice(s).

9.0 SECURITY DEPOSIT:

9.1 Security deposit @ 7.5% of Annualized Contract Value excluding taxes & duties has to be
deposited within 15 (FIFTEEN) days of receipt of LOA/LOI by the contractor. EMD deposited with
the tender shall be adjusted towards security deposit/ISD provided it is deposited by Demand
Draft/Bankers Cheque.

9.2 No interest shall be payable by the Company to the contractor for the amount of
Security deposit.

9.3 Contractor can  furnish  the  total  security  deposit amount through  bank
guarantee from any nationalized /Schedule bank in prescribed proforma which shall be valid for 90
days beyond completion of the job or expiry of Defect Liability Period whichever is applicable.

9.4.1 Security Deposit shall be refunded within 90 days after the completion of work or Defect liability
Period whichever is applicable.

10.0 TECHNICAL SPECIFICATION:
As enumerated in Special Conditions of Contract / Scope of Work / Attached Drawing / Details /
Schedule of Rates.

11.0 TESTS AND INSPECTION:

11.1  The Contractor shall carry out the various tests as enumerated in the technical specifications of
this  tender document and the technical documents that will be furnished to him during the
performance of the work and no separate payment shall be made unless otherwise specified in
schedule of rates.

11.2  All the tests either on the field or at outside laboratories concerning the execution of the work and
supply of materials by the Contractor shall be carried out by Contractor at his own cost.

11.3  The Contractor shall provide for purposes of inspection access ladders, lighting and necessary
instruments at his own cost for inspection work.

114 Any work not conforming to execution drawings, specifications or codes shall be
rejected forthwith and the Contractor shall carryout the necessary rectification at his own cost.
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All results of inspection and tests will be recorded in the inspection reports, Proforma of which
will be approved by the Engineer-in-Charge. These reports shall form part of the completion
documents.

For materials supplied by Owner, Contractor shall carryout the tests, if required by the Engineer-
in-Charge, and the cost of such tests shall be reimbursed by the owner at actual to the Contractor
on production of documentary evidence. Contractor shall inspect carefully all equipment before
receiving them from Owner for installation purposes. Any damage or defect noticed shall be
brought to the notice of Engineer-in-Charge.

Inspection and acceptance of work shall not relieve the Contractor from any of his
responsibilities under this Contract.

MEASUREMENT OF WORK:
Measurement of works shall be made in the units mentioned in the Schedule of Rates as per
details given in Technical/Standards specifications.

Wherever details are not available or inadequate in the execution drawings, physical
measurements will be taken by the contractor in the presence of the representative of the
Engineer-in-Charge. In such cases payment will be made on actual measurements.

DEFECT LIABILITY PERIOD:

The defect liability period shall be as per “SCC-Part B”

CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION:

The Contractor shall without prejudice to his overall responsibility to execute and complete the
work as per specifications and time schedule, progressively deploy adequate equipment and tools
and

Tackles and augment the same as decided by the Engineer-in-Charge depending on the exigencies
of the work so as to suit the work/construction schedule without any additional cost to owner. The
bidder shall submit a list of construction equipment he proposes to deploy for the subject work
along with deployment schedule. No Construction Equipment shall be supplied by the Owner.
Subject to the provisions in the tender document and without prejudice to
Contractor's  liabilities and responsibilities to provide adequate qualified and
skilled personnel on the work, contractor shall deploy site organization and
augment the same as decided by the Engineer-in-Charge depending on the
exigencies of work, without any additional cost to owner. The bidder shall
submit the details of minimum site organization proposed by him.

MOBILIZATION ADVANCE (M.A):
No mobilization advance is payable for this work.

COMPENSATION FOR EXTENDED STAY:
No compensation for extended stay is payable to contractor.

ABNORMALLY HIGH RATED ITEMS (AHR ITEMS):
In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated
rates, such items will be considered as Abnormally High Rates Items (AHR) and payment of
AHR items beyond the SOR stipulated quantities shall be made at the least of the following rates:

)] Rates as per SOR, quoted by the contractor.
(m Rate of the item, which shall be derived as follows:
a. Based on rates of machine and labor as available from the contract (which includes
contractor's supervision, profit, overheads and other expenses).
b. In case rates are not available in the contract, rates will be calculated based on
prevailing market rates of machine, material and labor plus 10% to cover contractor's
supervision profit, overhead & other expenses.

R2|Page




18.0

19.0

20.0

20.1

20.2

21.0

22.0

23.0

240

25.0
25.1

25.2

25.3

26.0

27.0

MISCELLANEOUS:

All obligations arising of labor deployment labor laws to meet the necessary statutory
requirement would solely lie on the contractor. Contractor would be solely responsible for safety
and security of manpower and materials.

SUBMISSION OF TENDER DOCUMENTS:
Over-writing should be avoided. Any overwriting or cutting should be signed by the bidder. All
copies of tender documents along with drawings should be signed and submitted by the bidder.

SCHEDULE OF RATES:
The rates quoted by the bidder shall remain firm for any variation and will assume to be inclusive
of all taxes & duties excluding Service Tax &Cess thereon.

No escalation of whatsoever nature shall be paid to the contractor for the entire Contract Period.

COMPENSATION FOR DELAY:
As per GCC.

TERMINATION OF CONTRACT:
As per GCC & SCC part-B

CONTRACT AGREEMENT:

If the work is awarded the contractor shall enter into an agreement with BCPL in the prescribed
Performa within 10 days of the issue of LOA/LOI whichever is earlier. The agreement shall be
executed on non-judicial stamp paper of RS. 100/- .The cost of stamp paper shall be borne by the
contractor. The format of agreement can be obtained from the office of the Deputy General
Manager(C&P), BCPL, DIBRUGARH, ASSAM.

SUPERVISION OF WORK:
Contractor or his authorized representative shall be available at site all times, during the progress
of the work.

CLEARANCE OF SITE:

As a part of the contract the contractor shall completely remove all temporary/disposable
materials, while execution of work at his own cost and initiative and dispose off the same as
directed by Engineer-in-charge.

The works will not be considered as complete and taken over by the owner, until all the
temporary works, labor and staff colonies etc. constructed are removed and the work site cleared
to the satisfaction of the Engineer-in-charge, surplus materials and rubbish is cleared off the site
completely and the work shall have been measured by the Engineer-in-charge whose
measurement shall be binding and conclusive.

If the contractor fails to comply with the requirements of this clause on or before the date fixed
for the completion of the work, the Engineer-in-charge may at the expenses of the contractor
remove such, surplus materials and rubbish and disposal off the same as he thinks fit and clean
off such dirt as aforesaid, and the contractor shall forthwith pay the amount of all expenses as
incurred and shall have no claim in respect of any such surplus materials as aforesaid except for
any sum actually realized by the sale thereof.

ADHERENCE TO SAFETY REGULATIONS:
Contractor shall ensure that all safety precautions required are observed at all times during the
execution of the job.

NUISANCE:
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The contractor or his representative shall not at any time cause any nuisance on the site or do
anything which shall cause unnecessary disturbance to the owners or tenants or occupants or their
properties near the site and to the public generally.

OWNER NOT BOUND BY PERSONAL REPRESENTATION:

The contractor shall not be entitled to any increases on the schedule of rates or any other right or
claim whatsoever by reason of any representation, explanation statement or alleged representation
explanation statement or alleged representation, promise or guarantees given or called to have
been given to him by any person.

CARE OF WORKS:

From the commencement to completion of the work, the contractor shall take full responsibility
for the care for all works including all temporary works any in case any damages, loss or injury
shall happen to the work or to a part thereof or to any temporary works from any reason.

DEFENCE OF SUITS:

If any action in court is brought against the owner or an officer or agent of the owner, for the
failure, omission or neglect on the part of the contractor to perform any acts, matters, convenient
or things under the contract or damage or injury caused by the alleged omission or negligence on
the part of the contractor, his agents, representative or his subcontractors or in connection with
any claim based on lawful demand of sub-contractor, shall in such cases indemnify and keep the
owner and/or their representatives harmless from all lesson, damages, expenses or decrease
arising out of such action.

RESPONSIBILITIES OF THE CONTRACTOR AND COMPLIANCE WITH
LABOUR/INDUSTRIAL LAWS:

The contractor shall have his own PF code no. with the RPFC as required under employee PF &
Miscellaneous Provisions Act, 1952.

The contractors shall periodically submit the challans / receipts / proof for the depositing PF
contribution with RPFC.

The contractor is required to obtain labor license under the provisions of Contract Labor (R&A)
Act, 1970 from the office of ALC, Ministry of Labor, Govt. of India, Dibrugarh.

The contractor is liable to abide by all necessary licenses / permissions from the
concerned authorities as provided under the various labor legislations.

The contractor shall discharge obligations as provided under various statutory enactments
including the employee’s provident fund and Miscellaneous Provisions Act, 1952, Contract Labor
(R&A) Act, 1970, Minimum Wages Act, 1948, Payment of wages act 1936, workman
compensation act and other relevant acts, rules and regulations enforced from time to time.

The contractor shall be solely responsible for the payment of wages and other dues to the
personnel, if any, deployed by him latest by 7th day of the subsequent month.

The contractor shall be solely responsible and indemnify the BCPL against all charges, dues,
claim etc. arising out of the disputes relating to the dues and employment of personnel, if any,
deployed by him.

The contractor shall indemnify BCPL against all losses or damages, if any, caused to it on
account of acts of the personnel, if any, deployed by him.

All personnel deployed by the contractor should be on the rolls of the contractor.
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The contractor shall ensure regular and effective supervision and controls of the personnel, if any,
deployed by him and give suitable direction for undertaking the contractual obligations.

The personnel to be deputed by the contractor shall observe all security, fire and safety rules of
BCPL while at the site. His work will be supervised by the supervisors of contractor. Contractor
has to be strictly adhere to guidance, instruction when required.

Contractor shall provide proper identification cards for his employees to be deputed by him for
work, duly signed by the contractor or authorized person on behalf of contractor. Also the
contractor should obtain entry passes from CISF through engineer-in-charge for his employees.

Contractor has to deploy the personnel with no past criminal records. Reformed people, names of
such persons should be clearly indicated in case of. Also the contractor has to provide police
verification for all the persons deployed by him.

While confirming to any of these conditions, the contractor should ensure that no law of state
regarding labor, their welfare, conduct etc, is violated. The contractor shall indemnify BCPL for
any action brought against him for violation, non-compliance of any act, rules & regulation of
center / state / local statutory authorities.

All existing and amended safety / fire rules of BPC, BCPL are to be followed within the BPC
plant or service center.

Contractor shall ensure payment of wages to the person employed and meet all statutory
obligation of payment as per Minimum Wages act 1948 and payment of wages Act 1936.

Boarding and lodging facilities for contractor’s personal for carrying out the work is to be made
by the contractor at his own cost outside the plant premises.

Special safety equipment e.g. breathing apparatus etc. shall be arranged by the Contractor.

The contracts will be required to provide full body harness safety belt for all their workers
working at site positively.

The contractor should submit a valid health check-up certificate of their workers/labourers to
BCPL before starting the job from a recognized Government Hospital towards the sound health
for carrying out the job/work at site by each individual deployed.

Before undertaking jobs, contractor shall take work permit from Engineer-in-charge and same
shall be returned after completion of job.

All types of transport connected with the work shall be in the scope of the contractor.
Suitable site office space may be provided by BCPL if required and available.

BCPL will provide free water, steam, air and electricity at suitable points, if required, for under
taking the job.

All personnel undertaking the job proposed to be deployed by the contractor shall be medically
examined and declared fit by qualified medical practitioner. It should be insured that no personnel
engaged by the contractor is suffering from communicable disease.

Technicians/ supervisors deployed by the contractor should be technically qualified for fulfilling
the contractual obligation.

In case of account, injury and death caused to the employee of the contractor while executing the
work under the contract, the contractor shall be solely responsible for payment of adequate
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compensation, insurance money etc. to the next kith & kin of injured / diseased. Contractor shall
indemnity BCPL from such liabilities.

The contractor shall also undertake to obtain necessary insurance coverage covering all risks
connected with the job to be undertaken by him under the contract from insurance company and
pay the premium accordingly.

PHOTO GATE PASS/LABOUR PERMISSION/VEHICLE PERMISSION :

The contractor shall arrange to make photo gate passes/labor permissions/vehicle passes etc. for
his persons/labors/vehicles for working in site plant premises at his own cost as rules of the
company.

ARBITRATION CLAUSE:

All disputes or differences, whatsoever, arising between the parties hereto pertaining to any part
of the contract including its execution or concerning the WORKS or maintenance thereof this
CONTRACT or to the rights or to liabilities of the parties or arising out or in relation thereto
whether during or after completion of the CONTRACT or whether before or after determination,
foreclosure or breach of the CONTRACT (other than those in respect of which the decision of
any person is by the CONTRACT expressed to be final and binding) shall after written notice by
either party to the CONTRACT be referred for adjudication to a sole arbitrator to be appointed by
BCPL as hereinafter provided.

For the purpose of appointing the Sole Arbitrator referred to above, the Appointing Authority will
send within thirty days of receipt of the notice, to the CONTRACTOR a panel of three names
which are not connected with the work in question.

The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the persons
named to be appointed as a sole Arbitrator and communicate his names to he Appointing
Authority within thirty days of receipt of names. The Appointing Authority shall thereupon
without any delay appoint the said person as the sole arbitrator. If the CONTRACTOR fails to
communicate his choice for appointment of and Arbitrator, the Appointing Authority shall do it
on expiry of 30 days.

If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his office due
to any reason whatsoever, another sole Arbitrator shall be appointed as aforesaid.

The WORK under the CONTRACT shall however, continue during the Arbitration proceedings
and no payment due or payable to the CONTRACTOR shall be withheld on account of such
proceedings.

The venue of arbitration shall be Guwabhati.

The award of the Arbitrator shall be final and binding on both the parties.

Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996
or any statutory modification or re-enactment thereof and the rules made there under, and
for the time being in force, shall apply to the arbitration proceeding under this clause.

JURISDICTION:

The CONTRACT shall be governed by and constructed according to the laws in force in INDIA.
The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at GUWAHAT] for
the purpose of disputes, actions and proceedings arising out of the CONTRACT.

PRICE PREFERENCE:

Price Preference to Central/State Government/Public Sector Enterprises (PSEs), Public Sector
Construction and Services Enterprises or joint ventures with PSEs shall be applicable as per
directives of Government of India.
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SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE
DOCUMENT:

Bidders are required to furnish the complete and correct information/documents required for
evaluation of their bids. If the information/documents forming basis of evaluation is found to be
false/forged, the same shall be considered adequate ground for rejection of the Bids and forfeiture
of Earnest Money Deposit.

In case, the information/document furnished by the contractor forming basis of evaluation of his
bid is found to be false/forged after the award of the contract, BCPL shall have full right to
terminate the contract and get the remaining job executed at the risk & cost of such contractor
without any prejudice to other rights available to BCPL under the contract such as forfeiture of
Security Deposit, withholding of payments etc.

In case the issue of submission of false document comes to the notice after execution of the work,
BCPL shall have full right to forfeit any amount due to the contractor along with forfeiture of
Security Deposit furnished by the contractor.

Further, such contractor/bidder shall be blacklisted for future business with BCPL.

SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY
EVIDENCES

Further, the bidders are required to furnish the attested copy (ies) of Power of
Attorney/Partnership Deed.

Bidders are required to furnish the attested copy (ies) of documentary evidence in support of
meeting the Bidder’s Eligibility Criteria.

Non-submission of the attested copies of the certificates/documents will render they bid non-
responsive and liable for rejection.

SUB LETTING OF WORK:

No contractor shall sublet or assign any work in part or whole to any firm, individual, partnership
firm, Pvt. Ltd., Company, Proprietorship firm etc without the prior written permission of BCPL.
In case the contractor sublets or assigns the contract in part or whole without the prior written
permission of BCPL and any claim referred by any firm / individual to BCPL stating that the
main contractor has not paid his or their dues/ payments, in that circumstances, BCPL shall
without assigning any reasons, withhold from the payments of contractor, the amount equivalent
to the claim amount of sub-contractor/ individual/ vendor (s) etc. The same shall be released to
the contractor after contractor and labour/ supplier/ sub-contractor jointly submits a joint written
settlement to BCPL.

AFFIDAVIT:

The bidder shall submit an affidavit duly notarized to the effect “that the document submitted by
him are true and genuine and in case of any discrepancy noticed or observed at any stage the
bidder shall be personally responsible not only for the damages or loss to BCPL, but also for
criminal proceedings under the relevant laws.
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SPECIAL CONDITIONS OF CONTRACT (PART —B)

ANNUAL MAINTENANCE CONTRACT FOR MECHANICAL MAINTENANCE AT C2+
RECOVERY PLANT AT BCPL, LAKWA.

SCOPE OF WORK FOR CONTRACTOR:
LOCATION OF WORK:

The contractor has to execute the maintenance jobs of mechanical nature including modification jobs
in C2+ recovery Plant at BCPL , Lakwa and other related facilities/ auxiliaries as per SOR items and
as per instructions of ENGINEER-IN-CHARGE. However, for urgent requirement ( if the existing
contractor working in that area fails to deliver or any other emergency determined by BCPL) as per
instruction of EIC, the contractor has to execute the jobs covered in / similar to items of this contract in
any other area / plant of BCPL on same rates, terms and conditions. The detailed scope of work of
contract (ANNUAL RATE CONTRACT FOR MECHANICAL MAINTENANCE IN C2+
RECOVERY PLANT AT BCPL, LAKWA is as per ANNEXURE-I.

WORK PROCEDURES:

The SOR jobs have to be carried out as per standard maintenance/ engineering practices and as per
instructions of ENGINEER-IN-CHARGE. Detailed job description of SOR items is given in” Job
Description of SOR. In case of any discrepancies, the decision /interpretation of EIC shall be final.

Contractor shall start the job after getting intimation from EIC/Representative of EIC. Once the job is
started, it shall be continued till completion and after completion of all the jobs area must be cleaned /
cleared up to the satisfaction of Engineer-in-Charge. In case of any unforeseen situation Job can be
stopped midway only after getting permission from EIC. Depending upon the criticality of the job EIC
can ask contractor to deploy MWF or any other suitable category of manpower as per job requirement.

The Contractor has to generate document and maintain record of executed jobs (SOR item wise) and
take signature of the concerned Engineer for completion of the job on Daily Activity Report/ "Work
Intimation slip"/ in the format introduced by EIC from time to time, failing which the same shall not be
considered for billing. In normal circumstances contractor has to get certifications of all the jobs done
in the previous month by first week of present month.

The execution of the work may continue during all times and weather conditions and no extra rate will
be considered on jobs round the clock including, General Holidays, National Holidays, May day, etc.
as per the requirement of Brahmaputra Cracker & Polymer Limited (hereinafter referred as BCPL)
to be decided by Engineer-In-Charge and contractor should take this aspect into consideration while
quoting his rates. No extra claim will be paid on any account.

For all the jobs, the transportation of equipment’s /spares/consumables/ piping materials/structural

materials from main store (C&P)/unit store to site and from one unit to the other, and from point to
point, shall be in the scope of the contractor and contractor shall not be paid for these jobs separately.
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For all the jobs the cutting of gaskets/gland packing /preparation of ‘O’ rings /Packing’s etc., If
required to execute the job, shall be in the scope of the contractor and contractor shall not be paid for
these jobs separately.

For all the jobs of rotary equipment’s, taking the alignment readings before any maintenance shall be
in the scope of the contractor and contractor shall not be paid for this job separately.

The jobs which are not covered under SOR shall have to be carried out by contractor as per instruction
of EIC. Such jobs shall be carried out by contractor as per Manpower rate as specified in SOR item no
under B.

For all the jobs the Hydro-testing and pneumatic testing of piping/Equipment’s etc., if required, with
necessary arrangement i.e. pumps /equipment’s/High pressure Hydraulic and pneumatic Hoses etc.
shall be under contractor’s scope and contractor shall not be paid for these jobs separately.

Shifting of items for maintenance/ repair/ machining/ welding etc. for completion of the respective
SOR item shall be in contractor’s  scope and contractor shall not be paid for shifting of items
separately.

Lifting, shifting & lowering of equipment’s on the equipment's foundation or taking away the
equipment from foundation/skid to any other place like workshop or any other suitable location for
purpose of maintenance/repair as per site engineer’s Instruction shall be in contractor’s scope and
contractor shall not be paid for these jobs.

Shifting of any materials like-spares, equipment, piping’s structural etc. for
repairing/modification/development from work location to workshop and bring back the same shall be
in the scope of contractor. Sending sample to workshop and bringing any newly made spares/piping-
structural materials from workshop shall also be in the scope of contractor.

Any SOR job shall be deemed completed only after successful trial including leak testing and cleaning
of the area up to the satisfaction of EIC. Job shall be considered as incomplete if the quality of the job
is not up to the satisfaction of EIC. In case of repetition of the jobs due to poor
workmanship/negligence at contractor side the same shall be carried out by the contractor without any
additional cost implication to BCPL

Contractor has to ensure cleaning of fasteners and greasing whenever and wherever opened, before
boxing up .No extra amount shall be paid for this job.

Cleaning of the area/equipment after completion of SOR jobs and shifting of scraps from job location
to nearest scraps bin in plant premises shall be in the scope of the contractor. Job shall not be certified
until unless contractor clean the area up to the satisfaction of site engineer and if contractor fails to
clean the area within 7 days from the date of job execution, the job shall not be considered at all for
certification.

The Contractor shall ensure the quality of the jobs carried out. In case of repetition of jobs due to
faulty workmanship/negligence attributable to contractor, same shall be carried out by the contractor
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without any additional cost implication to BCPL. If such repetitions are frequent, the "EIC" shall take
suitable actions including deduction of cost of damages to the equipment’s / plant and cost of
production losses etc. in the best interest of the company.

2.3 TOOLS, TACKLES, MACHINERY, CONSUMABLES:

2.3.1

2.3.2

2.3.3

2.34

2.3.5

2.3.6

2.3.7

The contractor shall always keep available the required tools and tackles, welding / grinding machines,
hydro-testing equipment’s, Gas cutting arrangements, lifting tools, all consumables like welding
electrodes, DA & Oxygen cylinders, Argon Cylinder, Grinding wheels, cables, regulators, and other
material as may be considered necessary by the ENGINEER-IN-CHARGE for timely and efficient
performance of the jobs as spelt out in the scope of work.

Contractor has to ensure availability of welding consumables for meeting plant requirement. However
in case of emergency electrodes/ filler wires/ consumables can be provided by BCPL, if available,
total cost borne by BCPL towards procurement of these electrodes plus 15% shall be deducted from
contractor’s bill.

The tools, machineries and consumables envisaged for the execution of the SOR items are indicated in
the Annexure — Il and all these items are to be arranged & made available by contractor at
site/contractor’s site store. The tools mentioned in Annexure — Il are only indicative and not
exhaustive. The contractor shall also arrange any other tools / tackles other than specified in BCPL’s
scope and not mentioned in Annexure — I, but required for execution of SOR items. In case of any
delay in job execution due to non-availability of above mentioned items, contractor will be held
responsible.

Contractor is required to keep all the measuring tools calibrated from time to time from the NABL
certified laboratories at his own cost as per ISO — 9001 requirements. Incase party fails to submit proof
of calibration of measuring tools within 15 days from mobilization at site an amount of Rs 500/- per
day shall be penalized and same shall be deducted from the contractor’s bill. On expiry of validity of
these certificates during contract duration, a deduction @ Rs. 500 per day shall be made from the date
of expiry of validity till the date of revalidation.

Laying of cable and other accessories required for fabrication jobs i.e. welding, grinding, drilling etc.
and office connection is to be arranged by contractor.

The contractor has to use lifting devices duly tested and certified by the competent person / agencies
approved by Chief of Factories , Assam as per section 28 / 29 of Indian factories act 1948 (Rule
2A, of the Assam Factories Rules — 1950) . All statuary clearances relating to lifting device are to be
made available at site. Incase party fails to submit proof of appropriate test certificate of lifting tools
within 15 days from mobilization at site an amount of Rs 500/- per day shall be penalized and same
shall be deducted from the contractor’s bill. On expiry of validity of these certificates during contract
duration, a deduction @ Rs. 500 per day shall be made from the date of expiry of validity till the date
of revalidation.

Contractor has to ensure separate technician tool box with necessary tools /safety device/measuring
instrument as indicated in Annexure-II.
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2.3.8

2.3.9

2.4

24.1

2.4.2

2.5

25.1

2.5.2

2.6

Tools and tackles mobilized by the contractor shall be inspected by BCPL personnel quarterly. A clear
record of all tools tackles shall be maintained by the contractor for inspection. All measuring tools &
tackles shall be properly tagged for easy identification. Abnormalities observed during the inspection
shall be made up by the contractor within reasonable time.

The stores of the contractor can be checked by Engineer-In-Charge or his authorized representative for
any unauthorized material not passed from the main gate or cross check the materials to ensure
availability of required tools and tackles.

MANPOWER (ALL CONTRACTOR EMPLOYEES) RELATED CLAUSES:

The contractor shall ensure that the employees/ workmen employed by him, shall, at all times, be
neatly and properly dressed in appropriate cotton uniforms embroidered with company’s/ agency’s
name with specific color along with safety shoes and helmets. The use of uniform / protective clothing
is a must for each workman at site.

Employees/ workmen of contractor shall be polite decent and courteous to all officers / employees /
workmen of BCPL and shall maintain high standard of discipline, decency and decorum. They shall
be medically fit and fully competent to perform the work.

Experiences and qualifications:-

All the personnel deployed for carrying out the jobs shall be adequately experienced & qualified.

MWEF, fitters and Welders should preferably be ITI passed in respective trades with minimum 5
years of experience in respective field . However, persons with exceptional skill & experience of
minimum 10 years & not having ITI qualification may be considered for deployment.

Supervisor: The contractor shall depute a Graduate with minimum 2 years of relevant experience or
Diploma holder with minimum 5 years of relevant experience for the contract period, who will be its
site in charge.

Rigger, Grinder, Cutter & Helper should have minimum experience of 5, 5, 5, and 2 years
respectively.

The contractor shall submit details of experience of workmen while submitting requisition for new
gate pass.

BCPL reserves the right to reject any one or all the personnel deployed by contractor on the basis of
their not having appropriate qualification / experience, unsatisfactory performance, improper conduct
and breaking discipline. If any replacement is sought by “ENGINEER-INCHARGE”, the same shall
have to be arranged by the contractor within 24 Hours or as per instruction of “ENGINEER-IN-
CHARGE?”. In case of any dispute the decision of “ENGINEER-INCHARGE” shall be final and
binding

Manpower Requirement:
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2.6.1

2.6.2

2.6.3

2.6.4

2.7

2.7.1

2.7.2

2.7.3

2.8

2.9

2.10

2.11

3

For catering the shift assistance requirements of SOR# A1 TO A3, the one SOR quantity requires
services/deployment of one machine fitter, one rigger and two helpers. However, based on the
requirement of the plant, EIC/BCPL at its own discretion may increase or, decrease the requirement of
manpower in a particular shift and contractor will have to deploy the manpower accordingly. In any
case payment will be made as per the measurement and payment methodology described.

The Contractor is required to keep adequate resources to cater the requirements of the plant. It is
envisaged that in order to cater the SOR item jobs of SOR # C to F, in general, Contractor may have to
carry out simultaneously four jobs at different location in general shift. Further it is envisaged that the
gang of worker for carrying out the job in plant at one location shall in general be consist of proper
category of manpower like one MWF/Fitter, one or two Rigger and One or two helpers depending
upon the nature of the job along with dedicated tools and tackles.

The contractor is required to keep at least one dedicated fabrication gang (which in general will
include one fitter, one welder, one gas cutter, one grinder, one rigger and two helpers) with all required
machines, tools, tackles and consumables.

The required manpower as mentioned above is indicative only. However the contractor shall be
required to deploy additional resources as per need of the job. Also during the breakdown / shutdown /
Annual Turnaround of the plant the need of man-power and tools-tackles will be much more and
contractor shall be required to arrange additional man-power and tools-tackles as per instructions of
Engineer-In-Charge at a short notice. In case of any delay in job execution due to non-availability of
required manpower, contractor will be held responsible.

Supervisors/Safety officers:

All jobs in this contract are to be carried out under proper supervision. Contractor has to ensure
effective supervision of all the jobs carried in plant through experienced and adequately qualified
personnel. The supervisor should be well qualified and should have adequate knowledge on safety
aspects of working in petrochemical plants.

However, depending on job requirement esp. during breakdown / shutdown / turnaround the number of
supervisors may have to be increased as per advice of EIC.

For over-all supervision, the contractor shall depute a Graduate with minimum 2 years of relevant
experience or Diploma holder with minimum 5 years of relevant experience for the contract period,
who will be its site in charge.

The contractor shall employ such workers who are above 18 years of age.

Transportation of contract employees to the site and back shall be the responsibility of the contractor.
BCPL shall have no obligation in this regard.

The personnel deployed against this contract shall not be used for any other contract except without
specific clearance from the EIC of the contract.

The contractor shall be solely responsible for the payment of wages and other dues to the personnel, if
any, deployed by him latest by 7th day of the subsequent month and meet all statutory obligation of
payment as per minimum wages act. Further, any guidelines/ regulation/ penalty etc. with regards to
this clause notified by HR/ Central agency of BCPL from time to time during execution of contract
shall be binding on the contractor

SITE OFFICE:
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4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

5.1

5.2

53

5.4

6

The contractor has to maintain his site-office at his own cost. Space for site office shall be provided by
BCPL.

SCOPE OF SUPPLY BY BCPL:

The followings shall be under owner’s scope for execution of the Schedule of Rates (SOR) items,
which shall be provided to the Contractor free of cost, unless otherwise stated:
Spare parts for the execution of SOR items, shall be in the scope of BCPL

All piping material, valves, pipe fittings, structural materials, Plates, etc. required for execution of
work, shall be in the scope of BCPL

All hardware e.g. Nuts, Bolts, Studs, Washers, Gaskets, gland packing etc. diesel, Cleaner, penetrant
(except that for DP test), markin cloth, cotton waste, valve lapping compound, Lube Oil, Grease,
Sealing pastes , etc. shall be in the scope of BCPL.

Plugs for heat exchanger for tube plugging shall be in the scope of BCPL.

Machining jobs, radiography, pre & post weld heat treatment, if required, shall be in the scope of the
owner.

As per job requirement, special tools like Hydraulic Torque Wrench, Pneumatic Torque Wrench,
Torque wrenches, Hydraulic flange spreaders, special non-sparking tools, special tools for compressor,
Turbine, and other rotary equipment’s, Boro-scope and other special tools /devices etc. shall be in the
scope of BCPL.

Heavy equipment like Crane, Tractor Trailer, Hydra, Fork- lifts etc. shall be provided by BCPL free of
cost, if available, for smooth execution of SOR items whenever required.

Space for fabrication yard shall be provided BCPL free of cost. However after expiry of the contract,
the contractor shall demolish his office & clean the area to the satisfactions of ENGINEER-IN-
CHARGE at his cost.

UTILITY SUPPLY BY BCPL:

Service air, service water shall be provided to the contractor free of cost at one point. The contractor
has to make his own arrangement to use the same at work site by extending pipe line, etc. as per
requirement

Electric power shall be provided to the contractor free of cost at a single point. The contractor has to
make his own arrangement to use the same at work site by extending cable, etc. as per requirement.

Space for office shall be provided by BCPL, if required and available. However, after expiry of the
contract the contractors shall demolish his office & clean the area to the satisfactions of EIC, at his
cost.

Intercom telephone facility can be provided to contractor at a particular point as per convenience of
BCPL. The contractor has to make his own arrangement to use the same at work site by extending
cable, etc. as per requirement

SAFETY, SECURITY RELATED CLAUSES:
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6.1

6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

The contractor shall provide personal protective equipment’s including Cotton cloth uniform with
specific color, safety shoes, safety helmet, Welding goggles, Grinding goggles, hand gloves, safety
belts, safety net and rope ladders etc. as per prevailing safety norms, to all the personnel deployed for
the execution of the SOR jobs. Further, any guidelines/ regulation/ penalty etc. with regards to this
clause notified by HR/ F&S/ Central agency of BCPL from time to time during execution of contract
shall be binding on the contractor.

The contractor shall ensure that the employees/ workmen employed by him, shall, at all times, be
neatly and properly dressed in appropriate cotton uniforms/dungaree embroidered with company’s/
agency’s name with specific colour along with safety shoes and helmets. The use of uniform /
protective clothing is a must for each workman and supervisor working on the roll of the contractor.

A proof for purchase and distribution of protective clothing’s (cotton uniforms/dungarees),safety shoes
(two pairs of cotton uniforms/dungarees, two pairs of socks and one pair of safety shoes per year) and
other safety kit and liveries (in terms of the safety provision under factories Act 1948, any other Acts
or any provision indicated elsewhere in this document shall be submitted by the contractor.

In case, the contractor fails to provide above protective clothing’s, safety shoes (two pairs of cotton
uniforms/dungarees, two pairs of socks and one pair of safety shoes per year) and other safety kit and
liveries (in terms of the safety provision under factories Act 1948, any other Acts or any provision
indicated elsewhere in this document) BCPL shall provide the same and deduct the amount incurred
for the same with 15% additional amount as overhead charges.

Special safety equipment like breathing apparatus, gas masks etc. shall be provided by BCPL. Eyes
protection kits will also be provided by BCPL, whenever required. Contractor will be responsible for
accounting of the same.

All jobs are to be carried out under “Permit system” on receipt of the intimation from S/I or site
engineer .The contractor has to cross check for ensuring availability of “Safety work permit” duly
signed by process/safety personnel with mechanical S/I or site engineer before starting the jobs. The
contractor has to comply all safety requirements for the execution of the job, as per instructions of
Plant Safety Officer / "ENGINEER-IN-CHARGE". Contractor shall intimate the concerned S/I of site
engineer after completion of job. Further, any guidelines/ regulation/ penalty etc. with regards to this
clause notified by HR/ F&S/ Central agency of BCPL from time to time during execution of contract
shall be binding on the contractor.

Contractor shall maintain first aid facility for his employees, however first aid available with BCPL
will be provided by BCPL if available. Remaining expenditure towards treatment of contractor’s

employee will be borne by contractor.

The Contractor shall have to take adequate security measure for security of their office, equipment,
machinery, tool & tackles and material. In the case of theft or loss BCPL will not be held responsible.

All the employee of contractor should observe the security and safety related rules and regulations
introduced from time to time by BCPL, Lakwa management.
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7.1

7.2

7.3

7.4

8.1

8.2

8.3

8.4

8.5

8.6

PENALTY CLAUSE FOR SAFETY VIOLATION

Repeated violation of safety rules & regulation by the contractor shall attract penalty as per details
below,

For first time violation of safety rules & regulation by contractor, HOD  (F&S) will issue a warning
letter to contractor with intimation to OIC of work center and EIC.

In case of second time violation of safety rules & regulations by same contractor, OIC will call
contractor in person and will have a meeting to discuss reason for repetitive violation along with EIC
and HOD (F&S).A warning letter will also be issued by EIC to contractor.

In case of further violation, punitive fines will be imposed on Contractor. Amount of fine will be
decided as per severity of violation of safety.However, minimum fine would be Rs.10,000/- and
in multiple of Rs.10,000/-, thereafter. This will be limited to 5% of contract value, as maximum
cumulative penalty.

In case of consistent violation of safety rules & regulation by contractor, BCPL reserves the right to
take suitable action against contractor including forfeiture of security deposit and termination of the
contract and upon such termination the BCPL shall have the right to remove the contractor’s
materials from site.

PENALTY/TERMINATION CLAUSE FOR NON PERFORMANCE, IF ANY:

In case of failure on the part of the contractor causing safety problem or  production loss or
mechanical damage to the equipment, contractor shall be penalized at a flat rate of 5% of each case of
bill amount in that particular month plus actual cost of equipment damaged as per the discretion of
the “ENGINEER-IN-CHARGE”.

The contractor shall ensure the proper handling of the spares, special tools, facilities provided by
BCPL. If any damage and breakage is found the cost of the items plus 15% overhead shall be back
charged to the contractor from his Running bills.

In case of non-availability of the services by the contractor on any day, =~ BCPL has the right to get
the same done by any other agency at the risk and cost and responsibility of the contractor. In
addition 15% of the service charges will be deducted from the contractor’s dues.

If the contractor fails to mobilize the required resources within reasonable time as  decided by
ENGINEER —IN-CHARGE, BCPL may get the work done through other agency at the risk and cost
of the contractor and the security deposit of the contractor may liable to be forfeited.

In case of delay in execution of job EIC at his discretion may impose a penalty of Rs 1000/ - per
distinct case of delay. The time taken by contractor for any job shall be considered as the duration
from intimation received by the contractor supervisor to the completion of the job in totality.
The total of the recoveries shall be limited to maximum 5 % of contract value on yearly basis.

EIC at it’s discretion may also make recovery from contractor’s bill, If the contractor neglects/fails to
execute jobs/ his duties included in the Scope of Work up to the satisfaction of EIC during execution
of the contract or fails to respond to a notice of neglect within a period of the time setin such

notice. The amount of recovery shall be determined by BCPL in consideration of the nature and
consequence of the contractor’s neglect. The recovery shall be limited to a maximum of Rs.

65|Page




8.7

8.8

9.1

9.2

9.3

9.4

9.5

9.6

9.7

9.8

10

1000/-per distinct case of neglect. The total of the recoveries shall be limited to maximum 5%
of contract value on yearly basis.

In case of consistent non - performance of contractual obligations and violation of terms and
conditions of the contract, BCPL reserves the right to get the work done through other agency at
the risk and cost of the contractor and to take suitable action against contractor including
forfeiture the security deposit and termination of the contract.

Notwithstanding anything contained elsewhere, the BCPL may at any time its discretion terminate
the contract or part of the contract after giving 07days notice in writing to the contractor without
assigning any reason and upon such termination the BCPL shall have the right to remove the
contractor’s materials from site and the contractor shall be paid price of the  work  satisfactorily
completed in accordance with the provisions of this contract

TERMS OF PAYMENT:

The Measurement of Work and payment thereof will be done as deliberated in measurement and
payment methodology.

Contractor is required to submit monthly running bills in quadruplicate to ENGINEER-IN-CHARGE
along with the copies of separate measurement sheets of executed jobs during previous month by
first week of every month, for job certification and payment. The payment against monthly RA
Bill shall be released based on the actual executed job, duly certified by EIC.

The payment shall normally be made within thirty days of submission of bill to ENGINEER-
INCHARGE by Finance Department after statutory deductions.

In case of any damage to BCPL’s property occurs during the execution of work due to contractor or of
his employees, deduction will be made from the total claims according to the total evaluated cost of the
damaged article. The evaluation of the damage will be done at the sole discretion of BPCL as
decided by the ENGINEER-IN-CHARGE.

The contractor shall submit a certificate along with each running bill that the contractor has obtained
the EPF code no. (Code number to be indicated) and EPF contribution in respect of contractual labor
up to the previous bill has already been deposited with the PF commissioner.

Final bill along with No claim certificate shall be submitted within 30 days of completion of
contract period.

No mobilization advance shall be paid.

In no case payment of the bills shall be made if the jobs are not certified by the site engineer from
time to time.

DOCUMENTS TO BE ATTACHED WITH BILL:

Following documents are to be furnished along with the bill at the frequency as given in the table.
Further, any guidelines/ regulation/ penalty etc. with regards to this clause notified by HR/
F&S/Central agency of BCPL from time to time during execution of contract shall be binding on the
contractor:
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DOCUMENTS TO BE SUBMITTED WITH MONTHLY BILL

SI. No | Document PERIODICITY
01 Copy of labour license (applicable, if contract{ With first bill
engaging more than 20 workers)
02 Copy of comprehensive insurance cover (( With first bill
policy/Workmen's Compensation Policy, whichey
applicable)
03 Copy of Contract Agreement With first bill
04 Gate Pass Details Every month
E Contractor has to maintain registers under Contract Labour (R&A) Act,
like:-
E.l Register of workmen employed by contractor in | Every month/ Regular maintenance
Form XIllI,
E.2 Muster Roll in Form XVI Every month/ Regular maintenance
E.3 Register of Wages in Form XVII Every month/ Regular maintenance
E.4 Register of Deduction in Form XX Every month/ Regular maintenance
E5 Register of Fines in Form XXI Every month/ Regular maintenance
E.6 Register of advance in Form XXI|I Every month/ Regular maintenance
E.7 Issuance and maintenance of Wage Slip in Form X| Every month/ Regular maintenance
E.8 Issuance of valid identity Card by the contract( Every month/ Regular maintenance
Form XIV
F Copies of Forms under Employees' Provident Fund & Miscellaneous Provig
Act, 1952 if applicable
F.1 Copy of PF Registration letter from RPFC One time
F.2 PF Challan, Every month
F.3 Copy of ECR(Electronic challan cum return) Every month
F.4 Form 23, Every month
F.5 Form 11 Declaration under EPF Act Every month
G Copy of wage register duly certified by authol Every month
representatives of the contractor and BCPL certit
as " Certified that the amount shown in the co
no..... has been paid to the workman concerned i1
presence on ( date) at.....(place)
H If wages are paid through bank, copy of bank state| Every month
duly certified by Bank of previous month
I Copy of Electronic Challan cum Return(ECR) fo| Every month
proof of PF contribution deposit/ remittance along
the details of employees showing PF Account
contribution of employee and employer etc.
J Copies of Forms under Factories Act, 1948
K Form 12(Register of Adult Worker) Every month
L Form 14( Register of Leave with Wages) Every month
M Form 15( Leave Book) Every month
N Form 16( Nomination form) one time
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12

12.1

12.2

13

14

141

14.2

DOCUMENTS TO BE ATTACHED WITH FINAL BILLS

SI.No | Document PERIODICITY
a Copy of Certified Wage register (Certified from| With Final bill
and Contractor) for the total contract period.
b Copy of labour License ( If, applicable) With Final bill
c Copy of Work Order With Final bill
d Copy of Work Completion Certificate With Final bill
e EPF Challans With Final bill
f Copy of PF Slips in Form 23 With Final bill
g Copy of ECR With Final bill
h Undertaking from contractor regarding disburse| With Final bill
of wages to all the contract worker deployed thr
him.
i No dues certificate from the contractor. With Final bill
J Indemnity Bond of Rs. 100/- duly notarized fron With Final bill

Notary indemnifying BCPL from all the liabilities
the persons engaged by the contractor regar
payment of wages, Provident fund, Insurance and
payments etc.

MOBILIZATION PERIOD:
The work covered by this contract shall be commenced within fifteen (15) days from the date of
FOI/LOL.

CONTRACT PERIOD/EXETENSION OF CONTRACT PERIOD :
The initial period of the contract shall be One year i.e. 12 months from the date of issuing the
LOI/LOA which is further extendable to another 03 Months based upon the performance of the

contractor (if required) on same rates, terms and conditions at sole discretion of BCPL.

The decision of the “ENGINEER-IN-CHARGE” regarding extension of the contract shall be final and
binding on the contractor

DEFECT LIABILITY PERIOD:

The Defect Liability Period is not applicable for this contract.

SCHEDULE OF RATES & QUANTUM OF JOBS:

The quantities shown in schedule of rates are for the mechanical maintenance tentative only, payment
shall be made only for the actual jobs carried out, duly certified by the ENGINEER-INCHARGE.
BCPL does not give any guarantee regarding quantum of jobs. The decision of “ENGINEER-IN-
CHARGE” regarding operating the schedule of quantities shall be final and binding to the contractor.

The rates mentioned in the schedule of rates shall include the cost of the consumables, scaffolding,
manpower, all tools, contractor’s supervision, transportation, overheads, profits, all consumables, all

68|Page




14.3

14.4
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16

17

17.1

17.2

17.3

17.4

175

17.6

17.7

temporary and ancillary works/construction including enabling works connected with the works, taxes,
duties, levies, sales tax, statutory payments, license fee etc. imposed by Govt. of

Assam in works contracts etc. The rates shall remain firm for entire duration of contract including
extended period also.

The owner reserves the right to interpolate or extrapolate the rates for any new items of work not
covered in schedule of rates, from the similar items already available in schedule of rates.

All the works, item wise, shall be measured upon completion and paid for, at the rates quoted and
accepted in the SOR. For any activity, which is not specifically covered in the SOR description, but is
covered under Special condition of contact /Scope of work /Specification / Drawing etc., no extra
claim shall be entertained, since SOR is to be read in conjunction with other documents forming part
of the tender.

INSURANCE & DAMAGE TO PROPERTY:

Contractor will be responsible for insurance coverage of his personnel and BCPL will have no
liability what so ever, on this account. Damage, if any caused to  roads  /building /  structures/
machinery, equipment, property either moveable or immoveable during execution of work, the same
will be made good by the contractor.

MINIMUM GUARANTEED AMOUNT:
The minimum guaranteed amount is not applicable for this contract.

OTHER CLAUSES:

The Contractor / contracting firm shall obtain comprehensive insurance policy covering all risks
such as accidents, injuries and death likely to be  caused to his workers or-to a third person
Including loss to the properties of Owner/BCPL or to some other agency. The premium amount should
be deposited with the insurance agency by the contractor regularly and without any delay.

In case of any accident resulting in any injury or death in respect of the  personnel deployed by the
contractor during the execution of the work, the contractor shall be solely responsible for payment
of adequate compensation, insurance amount etc. to the person injured / next Kith & Kin of the
deceased. Contractor shall indemnify Brahmaputra Cracker & Polymer Ltd. from all such liabilities.

The contractor/contracting firm shall not employ any person suffering from any  contagious,
loathsome or infectious disease. The contractor /  contracting firm shall get examined his
employees/workers through a Government Doctor before deployment.

No worker of contractor/contracting firm and contractor himself shall be allowed to  consume
alcoholic drinks or any narcotics within the plant  premises. If found under the influence of above,
the contractor/contracting firm shall have to change/replace him, failing which, BCPL may terminate
the contract.

The contractor/contraction firm shall indemnify BCPL against all claims, demands, actions, cost and
charges etc. brought by any court, Competent Authority/Statutory Authorities against any act or acts of
the contractor /contracting firm or his workers.

The contractor/contracting firm shall deploy the workers after verification of their character and
antecedents. In case any worker is found having criminal  record, he shall have to be
immediately replaced without any delay.

The persons to be deployed should be on rolls of the contractor/contracting firm.
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17.12

17.13

17.14

17.15

17.16

17.17

17.18

The contractor/contracting firm shall issue proper identity cards to all the workers who are to be
engaged for the job. The identity cards shall be signed by the contractor or his authorized
representative. The contractor / contracting firm shall also be responsible for obtaining the gate
passes from CISF in respect of all their personnel.

The supervision of the personnel shall be done by the contractor/ contracting firm through their
authorized representative and the name of  the supervisor shall invariably be intimated to the
Engineer—In-Charge at the commencement of the contract.

The contractor shall be solely responsible for disciplining the personnel deployed by him. Further,
he shall ensure that none of his workers create any nuisance or indulge in anti-social and criminal
activities during the entire period of contract. In case, anybody is found indulging in such
activities then he will have to be immediately removed without any prejudice to further necessary
action as deemed fit.

Subletting of work without prior written permission of BCPL. No contractor / contracting firm
shall sublet or assign any work in part or whole to any individual, proprietorship firm, partnership
firm, private Itd. Company, etc. without prior written permission of BCPL.

The contractor/contracting firm shall be required to obtain labour license from  Assistant  Labour
Commissioner (Central), Dibrugarh, if engages 20 or more workmen / labours.

The contractor/contracting firm shall pay the wages to the workers latest by 7th of the subsequent
month at the rates as per the Minimum Wages Act and as notified by the Regional / Assistant
Labour Commissioner (Central), Dirbugarh from time to time. The Engineer In charge shall
ensure that the contractor/contracting firm is making payment of wages to its labours not less than the
wages notified by the appropriate authority from time to time.

The contractor/contracting firm shall have a separate Provident Fund Code allotted in his name by the
Regional Provident Fund Commissioner and submit the copy of monthly challan for the amount
deposited towards Provident Fund along with a list of his labours/workers to the Engineer In charge.

The contractor/contracting firm shall be required to deposit contribution towards Provident Fund,
Pension, ESI, If applicable, or any other statutory  payments to be made in respect of his workers
well in time and submit a copy of challan to owner/Engineer In-Charge in monthly/quarterly basis
failing which BCPL will deduct from his bills the amount equivalentto  such deduction along-with
penalty as per the provisions of the applicable Act.

The contractor/contracting firm shall obtain registration under Inter State Migrant Workmen
(regulation of Employment and Conditions of Service) Act,1979 if he deploys and engages
labours from states other than Assam.

The contractor / contracting firm shall strictly comply with the various  provisions of Payment of
Wages Act, 1936, Workmen’s Compensation Act, 1923, Minimum Wages Act, 1943, Contract Labour
(Regulation & Abolition) Act, 1970, Employees “ Provident Fund and miscellaneous Provisions
Act. 1952, etc. and other labor legislations as in existence (at present in India) and as amended from
time to time.

The contractor shall be required to furnish proof/copies of forms/returns as per the checklist (clause
no. 10 above) every month along with the monthly bills to the Engineer —In- Charge. The
checklist- is indicative for monthly bills only and other forms/returns as required under various acts
shall be required to be filed/maintained by the contractor himself regularly.
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17.19

17.20

17.21

At the time of closing of contract/submission of final bill, the contractor shall be required to
obtain unconditional NOCs from the concerned Labor Enforcement Officer (Central) and
Assistant PF Commissioner/PF Enforcement Officer.

No accommodation shall be provided to contractor/contracting firm by ~ BCPL.
Contractor has to maintain all the following documents as required under the CL(R&A) Act 1970 :

17.21.1 Copy of labour license, if required.

17.21.2 Register of workmen employed by contractor (in Form XI11)
17.21.3 Monthly wage sheet

17.21.4 Employment Card (in Form XIV)

17.21.5 Muster Roll (in Form XVI)

17.21.6 Register of Wages (in Form XVII)

17.21.7 Register of wages cum Muster Roll (in Form XVIII)
17.21.8 Copy of wage slip (in Form XIX)

17.21.9 Register of Deduction for Damage or Loss (in Form XX)
17.21.10 Register of Fines (in Form XXI)

17.21.11 Register of Advances (in Form XXII)

17.21.12 Register of overtime (in Form xxiii)

17.21.13 Status of Annual Return of Contractor

FOLLOWING CLAUSE WILL SUPERSEDE AS PER APPLICABILITY DURING
EXECUTION OF THE CONTRACT PROVISIONS MENTIONED ANYWHERE OF THIS
DOCUMENT:

¢ Responsibility of Contractor for compliance of Labour/ Employment Laws.

The Contractor/contracting firm shall obtain comprehensive insurance policy covering all risks such as
accidents, injuries and death likely to be caused to his workers or -to a third person including loss to
the properties of Owner / BCPL or to some other agency. The premium amount should be deposited
with the insurance agency by the contractor regularly and without any delay.

In case of any accident resulting in injury or death in respect of the personnel deployed by the
contractor during the execution of the work, the contractor shall be solely responsible for payment of
adequate compensation, insurance amount, etc. to the person injured/next kith and kin of the deceased.
Contractor shall indemnify BCPL from such liabilities.

The contractor/contracting firm shall not employ any person suffering from any contagious, loathsome
or infectious disease. The contractor/contracting firm shall get examined his employees / workers
through a Government Doctor before deployment.

No worker of contractor/contracting firm and contractor himself shall be allowed to consume alcoholic
drinks or any narcotics within the plant premises. If found under the influence of above, the
contractor/contracting firm shall have to change/replace him, failing which, BCPL may terminate the
contract.
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10.

11.

12.

While conforming to any of these conditions, the contractor should ensure that no law of state
regarding labour, their welfare, conduct etc. is violated. The contractor shall indemnify BCPL for any
action brought against him for violation, non-compliance of any Act, rules and regulations of center/
state/ local statutory Authorities/ any court against any act or acts of the contractor/contracting firm or
his workers.

The contractor/contracting firm shall deploy the workers after verification of their character and
antecedents. In case any worker is found having criminal record, he shall have to be immediately
replaced without any delay.

The persons to be deployed should be on rolls of the contractor/contracting firm.

The contractor/contracting firm shall issue proper identity cards to all the workers who are to be
engaged for the job. The identity cards shall be signed by the contractor or his authorized
representative. The contractor/contracting firm shall also be responsible for obtaining the gate passes
from CISF in respect of all their personnel.

The supervision of the personnel shall be done by the contractor/contracting firm through their
authorized representative and the name of the supervisor shall be invariably intimated to the Engineer-
In-Charge at the commencement of contract.

The contractor shall be solely responsible for disciplining the personnel deployed by him. Further, he
shall ensure that none of his workers create any nuisance or indulge in anti-social and criminal
activities during the entire period of contract. In case, anybody is found indulging in such activities,
then he will have to be immediately removed without any prejudice to further necessary action as
deemed fit.

The contractor/contracting firm shall be required to obtain labour license from Assistant Labour
Commissioner (Central), Dibrugarh if he engages 20 or more workmen/labours.

The contractor/contracting firm shall pay the wages to the workers latest by 7th of the subsequent
month at the rates as per the Minimum Wages Act and as notified by the Regional/Assistant Labour
Commissioner (Central), Dibrugarh from time to time in the presence of authorized representative of
the Principal Employer i.e. Engineer—In-Charge (EIC). The Engineer In charge shall ensure that the
contractor/contracting firm is making payment of wages to its labours not less than the wages notified
by the appropriate authority from time to time.

The minimum payments must be paid to workers in commensurate with work experience
required by BCPL, Lakwa. The wages in respect of experience is as under :

Designation Minimum Years of Experience. Minimum Wages per Day

Millwright Fitter| Min five years experience in Static & Rotary Equipment with | 480.00
ITI or ten years in case of non ITI

Machine Fitter Min five years experience in Static & Rotary Equipment with | 442.00
ITI or ten years in case of non ITI

Rigger Minimum five years experience in rigging | 389.00

Petrochemical/Refinery/ Oil & Gas Industries.
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13.

14.

15.

16.

17.

b)

Helper Minimum five  years experience in helping | 333.00
Petrochemical/Refinery/ Oil & Gas Industries.

Welder Minimum five years experience in FCAW & GTAW Process| 480.00
6G Position with ITI or ten years in case of non ITlI

Gas Cutter Minimum five years of experience in Gus Cutting of 389.00
structural steel, plates, pipes etc.

Grinder Minimum five years of experience in grinding of 389.00

internal external girth weld and longitudinal weld ,
beveling of pipe ends with angle grinder.
Driver—Frock lift | Minimum five years experience in Driving of Heavy Vehicle. | 389.00

In addition to above wages rate inline with experience and minimum wages payable and any other
Govt. Statutory payments/requirements viz PF @12 %, Insurance @2%, Bonus @8.33%, Uniform &
Safety Shoes, Leave salary @ 4.5 %, Death Gratuity @4.81% etc. expenses must be payable &
provision for all these must be kept in the tender/contract accordingly which will be subjected to
revision time-to-time both as per frequency & rate escalation directives from the RLC (C) or
concerned statutory authorities. The rate in %-age as mentioned here are purely indicative &
statistical; hence, the contractor must strictly follow those components & %-age as per Govt.
Rules/Labor Rules & Acts viz. Interstate Migration labor Act, Minimum wages Act, Provident Fund &
Miscellaneous provision Act, Contract Labor (Regulation & Abolition ) Act, Payment of Bonus Act
etc. which are in force in this area of tender.

The contractor/contracting firm shall have a separate Provident Fund Code allotted in his name by the
Regional Provident Fund Commissioner. The contractor must ensure deduction of PF, if applicable
from the contract workers and deposit the PF of employer contribution to the concern contract workers
deployed by him for the assigned job and submit the copy of monthly challan for the amount deposited
towards Provident Fund along with a list of his labours/workers to the Engineer In charge.

The contractor/contracting firm shall be required to deposit contribution towards ESI, if applicable, or
any other statutory payments to be made in respect of his workers well in time and submit a copy of
challan to owner/Engineer In-charge in monthly/quarterly basis failing which BCPL will deduct from
his bills the amount equivalent to such deductions along-with penalty as per the provisions of the
applicable Act.

The contractor/contracting firm shall obtain registration under Inter State Migrant Workmen
(Regulation of Employment and Conditions of Service) Act, 1979 if he deploys and engages labours
from states other than Assam.

The contractor/contracting firm shall strictly comply with the various provisions of Payment of Wages
Act, 1936, Payment of Bonus Act, 1965, Workmen’s Compensation Act, 1923, Minimum Wages Act,
1948, Contract Labour (Regulation & Abolition) Act,1970, Employees™ Provident Fund and
Miscellaneous Provisions

Act. 1952, BOCW Act 1996 etc. and other labour legislations as in existence (at present in India) and
as amended from time to time.

The contractor shall be required to furnish proof/copies of forms/returns as per the checklist attached
hereto every month along with the monthly bills to the Engineer —In- Charge and the concerned
Engineer-In-Charge shall be ensured the same. The checklist- is indicative for immediate requirement
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18.

19.

20.

21.

22,

23.

after issuance/ receiving of Letter of Intent (LOI)/monthly bills/ final bill and other forms/returns as
required under various acts shall be required to be filed/maintained by the contractor himself regularly.

The contractor(s) are required to submit copies of Electronic Challan Cum Return (ECR)/ Electronic
challan along with online uploaded list of contract workers/ members/ subscribers for the proof of
remittance of Provident Fund (PF) contributions with PF Authorities for the contract workers engaged
by him in BCPL while submitting monthly bills.

The contractor shall have his own PF code no. with the RPFC as required under Employee PF & Misc.
Provisions Act, 1952 and extended benefits of Provident Fund, Employee Deposit Linked Insurance
and Employee Pension Scheme, 1995.

The contractor shall have to discharge obligations as provided under various Statutory enactment
including the Employees Provident Fund and Misc. Provisions Act, 1952, Contract Labour(R&A) Act,
1970, Minimum Wages Act, 1948, Payment of wages Act, 1936, Employees Compensation Act, 1923,
BOCW Act 1996 & other relevant Acts, Rules and Regulations enforced from time to time.

No contract workers below the age of 18 years shall be deployed on the work.

The personnel to be deputed by the contractor shall observe all security, fire & safety rules of BCPL
while at the site/ work. His work/ services will be supervised by the supervisor of the contractor.
Contractor has to be strictly adhering to guidance, instructions whenever required.

While conforming to any of these conditions, the contractor should ensure that no law of state
regarding labour, their welfare, conduct etc. is violated. The contractor shall indemnify BCPL for any
action brought against him for violation, non-compliance of any Act, rules and regulations of center/
state/ local statutory Authorities.
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A)

Vi.

Vii.

viii.

1.

ANNEXURE-I

Scope of Work : AMC/ARC FOR MECHANICAL MAINTENANCE IN C2+ RECOVERY
PLANT AT BCPL, LAKWA

Detailed Job Description of SOR:

SOR in general covers activities, which are frequent in nature, consumes approximately constant
resources in terms of time and manpower and can be practically estimated. All other activities, which
required spares in nature and cannot be practically estimated, are not included in the SOR as separate
items and shall be carried out under Manpower rates (SOR item No: B).

Contractor’s scope:

The following activities shall be under Contractor’s scope for execution of the SOR items, unless
otherwise stated: (for all items covered under contractor’s scope, no extra cost shall be payable by
BCPL.)

For all the jobs, the safe transportation of spares/consumables/piping materials/structural materials
from main store/unit store and from one unit to the other, and from point to point, shall be in the scope
of the contractor.

For all the SOR jobs of rotating equipment’s, shifting of the respective equipment’s from the
foundation / skid to the workshop or any other suitable working place inside the plant as per
instruction of ENGINEER-IN-CHARGE, shall be under the scope of contractor.

For all the jobs the cutting of gaskets/gland packing /preparation of ,,O* rings/Packing etc. to required
size, if required to execute the job, shall be in the scope of the contractor.

For all jobs removal of dirt, old grease, rust, foreign particles, thorough cleaning etc. required for job
completion shall be in the scope of the contractor.

For all jobs cleaning of fasteners, etc. required for job completion shall be in the scope of the
contractor.

Shifting of items for maintenance/repair/machining/welding etc. for completion of the respective SOR
item shall be in contractor’s scope.

The SOR job shall be deemed completed only after successful trial including leak testing.
Disposal of scrap to the designated scrap yard/location.

DETAILED SCOPE OF WORK ITEM WISE:

Shift assistance on round the clock basis in C2+ recovery unit / Captive Power Plant / Off Sites :

75|Page




11

1.2

1.3

To cater the emergent /urgent requirement of the plant, The SOR items under “A” will need services
of one General Fitter, one Rigger and two Helpers with adequate tools and tackles. However,
depending upon the Plant requirement/as per instruction & on the sole discretion of EIC/BCPL, the
requirement may increase / decrease in a particular shift and accordingly Contractor will deploy the
requisite manpower category. The Services of this SOR will cover but will not be limited to following
routine nature maintenance jobs on regular basis /as per requirement :

HOSE FIXING (FIXING OF HOSE FROM SOURCE POINT OF APPLICATION & REMOVAL ETC.) OF ANY TYPE
& SIZE AS PER REQUIREMENT WHICH INCLUDES THE FOLLOWING ACTIVITIES:

1.1.1 De-blinding of Source point & point of application.
1.1.2 Making hose to hose joints for reaching point of application from Source Point.
1.1.3 Fixing of hose from Source point to the point of application.

1.1.4 Clamping properly with wire / clamp or any other suitable fasteners to avoid leakage with new
gasket/packing including cutting of the same

1.1.5 Removal of all Hose joints.

1.1.6 Removal of hose from Point of application & Source Point and shifting the same to
Hose storage area.

1.1.7 Blinding of Source point & point of application

DRUM CONNECTION (OIL / CHEMICAL DRUM) ASPER  REQUIREMENT,WHICH
INCLUDES THE FOLLOWING  ACTIVITIES:

1.2.1 Removal of previous threaded/flanged connections from empty drum or, associated
piping/tubing

1.2.2 Removal of dirt/grease/rust/foreign particles from threaded joint area

1.2.3 Threaded/flanged joint connection in new drum with Teflon tape/gaskets and fasteners etc. as
may be the case.

CHARGING/ DRAINING OIL TO/ FROM OIL RESERVOIR AS PER REQUIREMENT WHICH
INCLUDES THE FOLLOWING ACTIVITIES:

1.3.1 Transportation / handling from BCPL's designated stores/other storage area to site-stores.

1.3.2 Shifting from site-storage point to the point of application & back to the storage point with in
the plant area as per instruction of ENGINEER-IN-CHARGE.

1.3.3 Shifting & connecting transfer pump/Centrifuge/grease gun if required for charging/draining /
applying from point of storage to point of application & shifting it back to its original place after
Removal of dirt/grease/rust/foreign particles.
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1.4

1.5

1.6

1.7

1.8

1.9

1.10

1.34 All associated Connections/Dis-connections of Hoses, Blinding /De-Blinding of
Flanged joints, Opening /Boxing up of Threaded/Other type of joints, as applicable for job completion

OIL TOP UP IN CONSTANT OIL LEVELER OF EQUIPMENTS AS PER SCHEDULE/REQUIREMENT
GREASING OF VALVE GEAR BOX/ BEARINGS BY HAND/ GREASE GUN AS PER REQUIREMENT

GLAND LEAKAGE RECTIFICATION OF VALVE/ RECIPROCATING PUMP BY TIGHTENING/REPLACEMENT
AS PER REQUIREMENT

1.6.1 Removal of gland and old packing material
1.6.2 Cutting of new packing material to size
1.6.3 Assembly of gland with new packing material
VALVE GREASING/ MAKING SMOOTH OPERATION AS PER VALVE SIZE AS PER REQUIREMENT
1.7.1 Greasing of valve stem / bush.
1.7.2 Operating the valve for smoothening, if required

TIGHTENING OF ANY JOINTS (FLANGES/BLINDS/MANHOLE COVERS/THREADED JOINTS/PEEPHOLE
COVER ETC. AS PER FLANGE/ PIPE SIZE/ MANHOLE SIZE FOR ANY PURPOSE WITH PARTIAL
REPLACEMENT OF FASTENERS ETC, IF REQUIRED.

STATIC/ ROTARY EQUIPMENT CLEANING (OUTER SURFACE) AS PER SCHEDULE/ REQUIREMENT WITH
WATER JET / AIR/ STEAM / NITROGEN / DIESEL / COTTON WASTE / MARK-IN CLOTH etc.

RECIPROCATING/ PLUNGER / DIAPHRAGM / DOSING PUMPS MAINTENANCE LIKE:

a. Gland Packing tightening:

o Removal of guards, if required

o Removal of dirt/grease/rust/foreign particles as per requirement

o Tightening of gland including replacement of fasteners, if required.
b. Gland Packing replacement:

o Removal of guards, if required

o Dismantling of fluid end, as per requirement

o Cutting of gland packing to size, if required.

o Removal of dirt/grease/rust/foreign particles,

o Inspection/Replacement of Lantern rings/ Bushes/Other internals.

o Gland Packing replacement

o Any sort of repair/replacement, as per requirement.

o Assembly.
C. Oil seal(s) replacement:

o Removal of guards, if required
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o Dismantling of power end

o Removal of dirt/grease/rust/foreign particles,

o Inspection/Replacement of internals.

o Oil seal(s) replacement

o Any sort of repair/replacement, as per requirement.

o LO flushing & lubricating bearings/ bushings etc.
d. Attending the pump for not developing pressure:
o Attending the pump for not developing pressure & minor repair jobs, if any.

o Oil charging.
o Assembly.

e. Diaphragm replacement:
o Dismantling of all diaphragms as required.
o Inspection of diaphragms/internals as required.
o Removal of dirt/grease/rust/foreign particles etc.
o Any sort of repair/replacement, as per requirement.
o Assembly.
f. Removal and fixing of coupling hub:
o Removal of coupling guard.
o Removal of coupling spacer.
o Removal of coupling hub(s).
o Removal of dirt/grease/rust/foreign particles etc.
o Any sort of repair/replacement, as per requirement.
o Assembly of coupling hub(s).
o Alignment
o Assembly of coupling spacer & coupling Guard
g. Suction and Discharge NRV Inspection / replacement:
o Dismantling of all suction and discharge NRVs / Check valves.
o Inspection/overhauling/replacement of valves as required.
o Inspection of other fluid end parts as required.
o Removal of dirt/grease/rust/foreign particles etc.
o Any sort of repair/replacement, as per requirement.
o Assembly.
h. Stroke adjustment knob repair:
o Dismantling of adjustment knob(s)
o Removal of dirt/grease/rust/foreign particles etc.
o Minor repair/replacement, as per requirement.
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1.11

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

1.20

o Assembly.

COMPLETE DRAINING, FLUSHING (IF REQUIRED) AND FRESH CHARGING OF OIL IN
EQUIPMENT NOT HAVING SEPARATE LUBE OIL SKID

EQUIPMENT PARAMETERS (L.O.LEVEL / PRESSURE/ TEMP ETC) RECORDS UPKEEP AS
PER SCHEDULE/ REQUIREMENT

MAN HOLE OPENING AND BOX UP VESSEL / TANK
FILTER CLEANING /REPLACEMENT IN EMEGENCY
ADSORBER TOP COVER (INCLUDING SIDE BLIND) OPENING AND BOXING UP

REPLACEMENT / INSPECTION OF BELTS / CHAIN WITH NEW SET DURING SHIFT /
EMERGENCY

EMERGENT UNPLANNED JOBS DURING SHIFTS AS PER THE INSTRUCTION OF EIC /
BCPL OFFICER

ANY LEFT OUT JOBS OF GENERAL SHIFT AS PER THE INSTRUCTION OF EIC/BCPL
OFFICER

Opening and boxing up of flanges/ blinds/manhole covers/threaded joints etc. as per flange/ pipe
size.

e Opening of flange/blind/Manhole/threaded joints etc.
e Cleaning of mating surfaces with suitable cleaning media.

e Minor repair of flange / blind / Pipe or on nozzle counterpart at seating area which may cause
leakage. Shifting of blind / flange / required fittings to & from the work shop after repair, in case
it’s taken for repair in workshop, is also included.

e Replacement of hardware (i.e. fasteners, gaskets etc.), if required.

e Cleaning of fasteners & its threads with suitable cleaning media

¢ Final box up with new gaskets and new/cleaned fasteners and tightening

e Hot bolting of the flanged joints as per requirement.

Maintenance of all type of valves of all types at all elevation
a. Dropping of valves (Any Type, Any rating , at any elevation & by any means):
e Securely supporting the valve with lifting device/jacking device

e Dismantling of end connections of the valve by cutting/loosening of fasteners

e Removal of valve from site to designated place/scrap.
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b. Erection of valves (Any Type, Any rating & at any Height) :

e Removal of dirt/grease/rust/foreign particles from seating surface & fasteners.

e Alignment of end connection of valve with the existing pipeline

e Boxing up of the flanged valves or erection of welded end valves up to edge preparation & fit up

job excluding welding, welding shall be paid separately as per applicable SOR.
2. Mechanical maintenance assistance services as when as required — “8 hourly — General shift”

To cater the emergent /urgent / Shutdown maintenance of the plant, The SOR items under “B” will
need services of Millwright Fitter, General Fitter, Rigger, Helper, Welder, Pipe Fitter, Gas Cutter &
Grinder with adequate tools and tackles. The day to day requirement shall be as per instruction &
on the sole discretion of EIC/BCPL and measurement shall done as per actual deployment.

3. Hiring of Frock Lift Truck driver and office assistance ““ 8 hourly — General shift”

Contractor has to deploy fork lift driver having heavy duty license and must have experience
carry out general routine maintenance of FLT.

The deployed office assistance must be well dressed , decent & courteous. He should have good
knowledge of office documents which he will be required to handle.

Both the above items shall be operated under SOR- C

4. Equipment Maintenance

4.1 Preventive maintenance of Equipment To cater preventive maintenance of
Pump/Blower/Fans/EOT/Agitator/FD Fans/ BOP Compressors/ HOT Cranes as per schedule /
direction of EIC, contractor shall deploy manpower of required skilled i.e, machine fitter with
rigger & helper. However, Millwright fitter is required in case of BOP compressor or any other
critical equipment’s. The item shall be operated under SOR D.1
Activities to be undertaken: Incase Pump

e Check the foundation Bolts for any looseness
e Checking of coupling conditions

e Replacing of gland if applicable

e Checking of alignment

e Flushing of Methanol line if applicable

e Cleaning of Methanol Cooler if applicable

e Cleaning of Suction strainer

¢ Replace the lube oil

e Cleaning of equipment

Activities to be undertaken: Blower / Fans
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Check the foundation Bolts for any looseness

Check the condition of Vibration Dampers Pads where applicable
Checking condition of Grease in Bearing Blocks / replace
Checking of Alignment , Pulley conditions & Belt Tension
Cleaning of wire mesh filter wherever applicable

Check Blade angle in case of Cooler Fan

Cleaning of equipment

Activities to be undertaken: Agitator

Checking Oil Level & replace if required

Check belt condition, belt tension and alignment & rectification
Checking of run out

Check coupling if applicable

Activities to be undertaken: Reciprocating pump

Check the foundation Bolts for any looseness
Checking of coupling conditions

Checking of gland and replaced if required
Checking of alignment

Cleaning of suction & discharge valve
Cleaning of Suction strainer , if applicable
Replace the lube oil & clean QOil level indicator
Cleaning of equipment

Activities to be undertaken: Reciprocating Compressor ( BOP Type)

Inspect the clearance between the Piston & cylinder

Inspect the guide & piston ring , replaces if not meeting clearances
Inspect the condition of cylinder liner

Clean / replace the suction air filter element

Inspect the suction & disch. Valve for passing & rectification if required.
Clean / replace the lube oil filter element

Clean water jacket

Checking of Alignment , Pulley conditions & Belt Tension

Cleaning of equipment

Activities to be undertaken: EOT Crane

Check the Gearbox and motor coupling
Checking / cleaning of break shoes

Replace the lube oil & clean Oil level indicator
Checking of oil seal for any leakage , replace if required
Checking of alignment

Greasing of Hoist etc.

Cleaning of equipment
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4.2

4.3

Activities to be undertaken: HOT Crane
e Check the chain pulley block
e Greasing of Hoist etc
e Cleaning of equipment

General Maintenance of Gas Engine Generator including TC : To cater 500/5000 /10000 running
hrs. schedule maintenance contractor has to deploy skilled manpower as per instruction of EIC
to complete the job in totality and will be operated under SOR no. D.2

4.2.1 500 Hrs. running schedule maintenance of GEG to be carried as per SOR item D2.1. Contractor
has to deployee one millwright fitter, one machine fitter , two riggers and one helper to carry out the job
in totality . In 500 Hrs. schedule maintenance , the valve seat, head , Ball , Spark Plug are to be checked,
cleaned or replaced wherever required or as per instruction of EIC. The whole jobs shall be completed in
8 Hours.

4.2.2  Assistance during 5000 Hrs. running schedule maintenance of GEG/ TC to be carried as per SOR
item D2.2. Contractor has to deployee one millwright fitter, one machine fitter , two riggers and two
helpers to assist OEM representative / carry out the jobin totality . In 5000 Hrs. schedule maintenance , all
jobs shall be carried out as per instruction of OEM representative and expected to complete in four day
duration. The extended stay beyond 8 Hrs. may be required and no compensation shall be paid .

4.2.3 Assistance during 10000 Hrs. running schedule maintenance of GEG/ TC to be carriedas per SOR
item D2.3. Contractor has to deployee one millwright fitter, one machine fitter ,two riggers and two
helpers to assist OEM representative / carry out the job in totality. In 10000 Hrs. schedule maintenance
, all jobs shall be carried out as per instruction of OEM representative and expected to complete in fifteen
day duration. The extended stay beyond 8 Hrs. may be required and no compensation shall be paid .

4.2.4  Cleaning / Replacement of Lube Qil Filter. The items shall be carried as per SOR item D2.4.
Contractor has to deployee one machine fitter , one rigger and two helpers to complete the job in totality
& shall be carried out as per instruction of EIC. Jobs involves opening of cover, draining of lube oil ,
replacing of filter elements and assembly . The job shall be completed within the day — 8 Hrs. duty,
however extended stay may required beyond 8 Hrs. but no compensation shall be paid .

425 Cleaning / Replacement of Gas conditioning skid filter element. The items shall be carried as
per SOR item D2.5. Contractor has to deployee one machine fitter ,one rigger and two helpers to
complete the jobin totality & shall be carried out as per instruction of EIC. Jobs involves de
pressurizing, opening of housing cover , removing of elements, cleaning of inside of housing, cleaning and
reassemble of elements / replacements . The measurement shall be done per housing.

General Maintenance of start air compressor of Gas Engine Generator.  To cater maintenance of
start air compressor, contractor has to deploy skilled manpower as per instruction of EIC to
complete the job in totality and will be operated under SOR no. D.3

4.3.1 The complete repair / overhauling: Following activities has be carried out:
o Decouple , removal of Fly wheel & draining of lube oil
o Dismantling of cylinder top cover, cylinder block etc.
o Dismantling of crank shaft, oil seal & bearing etc.
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4.4

Inspection of rotary as well as static parts and replace if required
Inspect the suction & Disch valves , replace if required

Replace the lube oil & clean Qil level indicator

Complete assembly, Alignment and trial run

Cleaning of equipment

0O O O O O

4.3.2 Top overhauling — checking of valves / replacement: Following activities has be carried out:
Dismantling of cylinder top cover / cylinder block etc.

Inspect the suction & Disch valves , replace if required

Check lube oil , top up / replace if required &clean Oil level indicator

Complete assembly & trial run

Cleaning of equipment

O O O O O

General Maintenance of Gas Turbine :  To cater maintenance of self-cleaning air filter elements,
Filter elements of Gas conditioning skid, Hydraulic filter elements & oil mist separator, contractor
has to deploy skilled manpower as per instruction of EIC to complete the job in totality and
will be operated under SOR no. D.4

4.4.1 Cleaning/ replacement of self-cleaning air filter element which  involves following activities and
payments to be made as per SOR D.4.1 ( Cleaning of 16 elements / 2 rows )

e Clean the floor / nearby area of filter

¢ Remove the lock and remove the elements one by one from one row.

e Making dry the element & cleaning by blowing air

e Re fitting of cleaned / new filter elements

4.4.2 Cleaning/ replacement of filter elements of gas conditioning skid which involves following
activities and payments to be made per housing and as per SOR D.4.2

e Dismantling of housing cover

o Remove the elements one by one.

e Re fitting of cleaned / new filter elements

e Clean the studs & bolts

e Fitting of cover

4.4.3 Cleaning / replacement of filter elements of Hydraulic filter which involves following activities
and payments to be made per housing and as per SOR D.4.3

e Dismantling of housing cover

e Remove the filter housing of stand by filter

e Remove the filter element

e Clean/ replace the filter element

o Assembly and trial run

4.4.4 Cleaning / Maintenance of Oil mist separator : The jobs involves following activities and
payments to be made per housing and as per SOR D.4.4

o Dismantling of housing from driver

o Cleaning of bowl

e Clean/ replace the filter element

o Assembly and trial run
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4.5

4.6

4.7

4.8

4.8.1

Belt replacement & alignment of equipment :  To carry out the belt replacement then after
alignment of equipment, contractor has to deploy one fitter, one rigger & one helper to complete
the job in totality. Payment shall be made as per SOR no. D.5.1

451 Beltreplacement and alignment of Compressor/ Blower / Fans / DE/DG/ Agitator :
¢ Removing of guard wherever required
e Loosening of foundation bolts of driver
o Replace the V Belt/HTD Belt
e Check belt tension and complete alignment
e Re fitting of coupling guard and trial run

Alignment of equipment : To carry out the alignment of equipment, contractor has to deploy
one fitter & one helper to complete the job in totality. Payment shall be made as per SOR no.
D.6.1

4.6.1  Alignment of Compressor/ Blower / Fans / DE/DG/ Agitator :
e Removing of guard wherever required
e Loosening of foundation bolts of driver
o Complete alignment and check tension
e Re fitting of coupling guard and trial run

General Maintenance of reciprocating compressor (BOP) :  To cater maintenance of compressor,
contractor has to deploy skilled manpower as per instruction of EIC to complete the job in
totality and will be operated under SOR no. D.7

4.7.1 Checking / repairing / Replacement of Suction / Disch. Valves: Following activities shall be involved
to carried out the said job:

e De bolting & removing of valve covers.

e Dismantling of valves

e Inspect the plate, spring , guide etc. & repair by lapping, replace if required and as per direction of

EIC.
e Re assembly the same to complete.
e Trial rum

General Maintenance of horizontal centrifugal pumps

Mechanical seal replacement job
o Removal of coupling guard.

o Removal of coupling / coupling spacer

o Recording the alignment readings(with-out adjustments)

o Dismantling of equipment and connected piping for the
Purpose of mechanical seal replacement/inspection

o Dismantling of seal flushing line cooler, cleaning of lines, NRVs, Strainer, valves and coolers.
It includes re fixing of lines after proper cleaning

o This includes all other associated jobs to carry out the above work as per instruction of BCPL
engineer
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4.8.2

4.8.3

4.9.0

4.10

Mechanical seal inspection / replacement

Removal of dirt/grease/rust/foreign particles etc.

Any sort of repair/replacement, as per requirement.
Assembly of pump.

Flushing / charging of oil / seal flushing fluid, cleaning oilers.
Alignment.

Assembly of coupling & coupling guard.

Bearing replacement / inspection job:

Removal of coupling guard.
Removal of coupling / coupling spacer
Recording the alignment readings (with-out adjustments)

Dismantling of equipment / bearing housing and connected piping for the purpose of bearing
replacement/inspection

Removal of seal flushing system

Bearing replacement/inspection

Removal of dirt/grease/rust/foreign particles etc.
Any sort of repair/replacement, as per requirement.
Assembly of equipment / bearing housing

Flushing and charging of oil (not applicable for pump having separate oil reservoir)/ seal
flushing fluid, cleaning oilers/ Priming of MOP etc. /.
Alignment before and after maintenance.

Alignment — using dial gauge

Removal of coupling guard.
Removal of coupling / coupling spacer
Recording the alignment readings (with-out adjustments)

Carrying out alignment, coupling of pump & trial run
Assembly of coupling spacer & coupling Guard.

Cleaning / replacement of Lube oil / Seal gas filter element shall be done as per direction of
EIC and shall be operated under D9 and payment shall be made under D 9.1

Removal of all associated piping,
Isolation and Draining of lube oil,
Opening of filter housing cover
Cleaning / replacement and assembly

Cleaning / replacement of fuel filter element/ lube oil filter elements of diesel engine  of  fire
water / Generator and shall be done as per direction of EIC and shall be operated under D 10
and payment shall be made under D 10.1 & D 10.2
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e Ensure that the Engine is under lock out
e Isolate the fuel / opening of housing of fuel filter / Lube oil filter
e Cleaning / replacement and assembly

4.11  General maintenance of Vertical centrifugal pump : The said pumps has been installed at three
location .i.e Plant, CISF Colony at Lakwa & BCPL Colony at  Sibsagar. Contractor has to
deploy skilled manpower as per instruction of EIC to complete the job in totality and
will be operated under SOR no. D.11

4.11.1 Strainer cleaning
e Decoupling and lifting of motors
e Lifting of complete pump assembly
e Remove the strainer and assemble after cleaning
e Lowering of complete pump assembly &
e Trial run
4.11.2 Over hauling / Internal parts :
e Decoupling and lifting of motors
e Lifting of complete pump assembly
e Dismantling of pumps, cleaning and inspection of internal parts
e Replace the damage / worn out parts
e Compete assembly and lowering the pump assembly

e Trial run
4.12  General maintenance of Bore well Pump : The said pumps has been installed at three location
.i.e Plant, CISF Colony at Lakwa & BCPL Colony at Sibsagar. Contractor has to deploy
skilled manpower as per instruction of EIC to complete the job in totality and will be

operated under SOR no. D.12

4.12.1 Lifting, Overhauling, Lowering & Testing : following activities are involved while
carrying out maintenance
e Removing of associated discharge piping
e Lifting of complete pump and dismantling discharge piping one by one.
e Dismantling of pumps, cleaning and inspection of internal parts
e Assemble, check for free rotation.

e Compete lowering pump assembly & connection of discharge line

e Trial run
4.13 General maintenance of Jocky Pump : The required maintenance shall be carried out
by deploying skilled manpower as directed by EIC to complete the job in totality and will

be operated under SOR no. D.13

4.13.1 Bearing replacement : Following activities are involved while carrying out Bearing
replacement,
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Decoupling, Lifting of motor & removal of coupling

Dismantling / Removing of pump head

Pulling out the bearing & replace with new one

Re assemble of pump head

Coupling with motor

Trial run

Overhaul / Breakdown maintenance : The job involves Lifting, Overhauling, Lowering &
Testing of pumps,

Decoupling, Lifting of motor & removal of coupling

Dismantling / Removing of pump head

Pulling out the bearing & replace with new one

Lifting the casing pipe one by one & dismantling the shaft , bush etc.
Lifting the pump and dismantling

Cleaning, inspection and replacement of parts wherever required.
Lowering the pump assembly

Assembly of pump head , Bearing & re install of motor

Coupling with motor

Trial run

4.14  General maintenance of Fans of fin Fan Cooler : The required maintenance shall be carried out
by deploying skilled manpower as directed by EIC to complete the job in totality and will be
operated under SOR no. D.14

4141

Bearing replacement / Breakdown maintenance of Fans having no gear box: Following
activities are involved while carrying out the said maintenance.

Decoupling / removing of HTD belt

Dismantling / Removing of Fan guard

Dismantling of Fans, Pulley & Hub etc.

Dismantling of shaft, bearing & oil seal etc.

Inspect the rotary parts, replaced if required along with Bearing.

Re assembles the complete fan, measure fan angle blade & premium chamber clearance.
Fitting of belt and alignment.

Trial run

Bearing replacement / Breakdown maintenance of Fans having of gear box: Following
activities are involved while carrying out the said maintenance.

Decoupling of equipment

Dismantling / Removing of Fan guard

Dismantling of gear box, Fans, gear pulley & fan hub etc.

Dismantling of gear pinion, gear shaft, fan shaft, bearing & oil seal etc.

Inspect the rotary parts, replaced if required along with bearing.

Re assembles the complete gear box, fan, and measure fan angle blade & premium chamber
clearance.

Inspect the tyre coupling and coupling with motor and alignment.
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e Trial run

FABRICATION & WELDING OF PIPING

e All kind of machinery, tools, tackles and consumable, welding electrodes / filler, items
required to complete the fabrication job are in the scope of the contractor.

e Gas Cutting , grinding, Edge preparation, Fit-up

e Required Dye Penetrant Test.

e Welding Procedure Qualification and Welder Qualification, as required, shall be carried out
by the contractor at his cost if required or as per direction of EIC , and to be done at
contractors cost.

FABRICATION & ERECTION OF STRUCTURES AND ERECTION OF PIPING:

Structural Fabrication and Erection (e.g. platform, stair case, hand railing, Grating etc.) Including
primer coating.

e Issuance of all structural items from BCPL designated stores / other storage areas to the site as per
instructions of ENGINEER-IN-CHARGE

e All kind of machinery, tools, tackles and consumable items required to complete the fabrication job
are in the scope of the contractor.

e  Gas Cutting, grinding etc.

o  Welding as per standard.

e  Erection at site including handling.

e  Primer Coat with Red Oxide Primer.

e Erection and return of excess/unused material (as per standard Engineering practice) to BCPL
designated stores / other storage areas as per instructions of ENGINEER-IN-CHARGE.

Dismantling of structures of all categories inclusive of Gas cutting removal of bolts / nuts etc. as per
ENGINEER-IN-CHARGE including transporting, unloading & stacking etc. at yard.

e All kind of machinery, tools, tackles and consumable items required to complete the above
job are in the scope of the contractor.

¢ Dismantling by Gas Cutting, grinding, bolt/stud removal etc.

e Shifting, unloading & stacking etc. at yard.

SUPPLY OF MANPOWER:
Supply of various categories of manpower with tools/ tackles/ fabrication machineries/welding
consumables etc. on requirement basis.

MEASUREMENT & PAYMENT METHODOLOGY

SOR# A : Shift assistance on round the clock basis:

This SOR is intended to provide one fitter, one rigger & two helper with all general tools and
tackles to carry out  maintenance / to cater any exigencies of the plant during running of the plant in
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8.2.

even odd hours. This SOR will cover but will not be limited to the job enlisted in Detailed scope of
work of SCC- A :

SOR# B : Mechanical Maintenance Assistance Services as when required ( General Shift - 8
Hrs.)

This SOR is intended to provide highly skilled, skilled, semi-skilled, helper, Pipe welder, grinder, Gas
cutter, etc. with all general tools and tackles to carry out break down / un planned maintenance /
to cater any exigencies of the plant during running of the plant as when required.

Measurement of SOR quantity :
Measurement of shift deployment, deployment of manpower as when required, deployment of office
assistance & FLT Driver shall be under SOR — A, SOR-B & SOR — C respectively.

For SOR # D to F will be certified as per actual execution of the job in the indicated unit of
measurement only. Contractor shall complete the job in same day only, if required extended stay
no compensation shall be paid to contractor.

ANNEXURE - 11
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INDICATIVE LIST OF TOOLS AND TACKLES TO BE ARRANGED BY CONTRACTOR

1. CHAIN PULLEY BLOCK OF VARIOUS SIZE:

o 5 Ton & above capacity. 02 Nos.
o 3 Ton capacity. 02 Nos.
o 1to 2 Ton capacity. 04 Nos.

2. HOOKCHUK:
o 2 Ton capacity. 1 Nos.

3.  SCREW JACKS

o 5Ton capacity 1 Nos.
o 10 Ton capacity 1 Nos.
o 25 Ton capacity 1 Nos.

4.  MANUAL PULLER

o 1 Ton capacity 1 Nos.
o 2 Ton capacity 1 Nos.
o ABOVE 5 TON capacity 1 Nos

5. SLINGS OF VARIOUS SIZES
UP TO 1” DIA - Sufficient nos. as per requirement.

6. D SHACKLES OF VARIOUS SIZES:
UP TO 1” DIA - Sufficient nos. as per requirement.

7. PULLEY /ROPES:
Sufficient nos. as per requirement.

8. MANILA ROPES OF VARIOUS SIZES:
UP TO 1%2" DIA. -Sufficient nos. as per requirement.

9. SYNTHETIC ROPES OF VARIOUS SIZES:
UP TO 1%" DIA. -Sufficient nos. as per requirement.

10. BRASS HAMMERS :

5 Kg Wt & above. 8 Nos.
2105 Kg. Wt. 8 Nos.
Below 2 Kg. Wt. 8 Nos.

11. TEFLON AND RUBBER HAMMERS :
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22,

23.

Hammer up to 2.5 Kg 02 Nos.

STANDARD MILL WRIGHT FITTER TOOL BOXES: -

Spanner sets containing general purpose ring and “D” spanners up to 32mm size, 2 Lbs brass hammer,
scale, divider, files, calipers, chisel, center punch, allen key sets up to 10 mm & 3/8 inch, hack saw
frame and blade, circlip pliers, nose pliers, measuring tape, shim cutter, oil stone, consumables like
emery paper & other standard items required for rotary equipment jobs.

OPEN ENDED HAMMER SPANNER:
SIZE UPTO TO 32 MM : 04 Sets
SIZE 36 MM TO 65 MM: 04 NOS. OF EACH SIZE
SIZE 70 MM TO 95 MM : 02 NOS. OF EACH SIZE
RING HAMMER SPANNER:
SIZE UPTO 32 MM :04 Sets
SIZE 36 MM TO 65 MM :04 NOS. OF EACH SIZE
SIZE 70 MM TO 95 MM: 02 NOS. OF EACH SIZE

RING SPANNER DOUBLE ENDED
SIZE UPTO 46 MM: 6 NOS OF EACH SIZE

OPEN DOUBLE ENDED SPANNER
SIZE UPTO 46 MM: 6 NOS OF EACH SIZE

SOCKET WRENCH SET WITH DRIVER

INCH SET 01 SETS
METRIC SET 01 SETS
Pipe wrenches — 02 sets

ALLEN KEY SETS of all required sizes :
INCHES:

up to size 1 Inch : 02 Sets

Above 1 inch : 01 Sets

METRIC:

up to size 25 mm: 02 Sets

Above 25 mm : 01 Sets

FLAT AND NEEDLE FILE SETS: 2 SETS

SET OF SCREW DRIVERS (ALL TYPES): 02 Sets
CIRCLIP PLIER :02 Sets

WELDING MACHINES :

Welding rectifiers/Generator: 3 Nos.
Argon unit : 1 Nos.
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24,

25.

26.

217.

28.

29.

30.

31.

PORTABLE HAND GRINDERS:
Ag7 :1 Nos.
Ga4 :1 Nos.
Ag5 :1 Nos.
Flexible Grinder: 1 Nos.

HAND DRILL MACHINE:
(Up to 20mm) : 1 Set.

GAS CUTTING SET (Non Mixing Type):
With rubber hose pipes complete 2 Sets & flash back arrester

NO. OF CYLINDERS IN READY STOCK :
DA :1 Nos.
OXYGEN: 2 Nos.
ARGON : 1 Nos.
REGULATORS -Sufficient nos. as per requirement
WELDING / CUTTING / PROTECTIVE EQUIPMENTS : Sufficient nos. as per requirement

MEASURING TOOLS :

Vernier calipers (Up to 150 mm ) 02 Nos.
Micrometer  (Up to 150 mm) 01 Nos.
Dial gauges with Magnet Stand 04 Nos.
Filler gauges 6 length 01 Nos.
Filler gauges 12” length 01 Nos.

Consumables such as welding rods, gases, grinding wheels, cutting wheels, buffing wheels, filler
wires, hack saw blades, emery papers, OIL stones etc. shall be in contractor’s scope.

Other General purpose tools like Shim Cutter ,Gasket Cutter ,High Pressure Grease Guns ,HOLE
PUNCH SET (SIZE FROM 3 MM TO 25 MM ),LETTER PUNCH (A-Z) ,NUMBER PUNCH and
Hydro test Pumps etc .

NOTE: THE ABOVE LIST IS INDICATIVE ONLY. THE CONTRACTOR SHALL ARRANGE
ALL REQUIRED TOOLS TACKLES AND CONSUMABLES FOR COMPLETION OF THE JOBS.

**k*
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SECTION -IV

PREAMBLE TO SCHEDULE OF RATES
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Quoted rates should be as per Scope of Work.

Bidders are required to quote the rates strictly as per the below SOR and not to use any
other format.

Rates should be quoted including all taxes & duties (including WCT if any as per
applicable rules) except Service tax.

Quantities shown in the SOR is tentative which may increase or decrease.

Service Tax is payable extra on submission of proper cenvatable invoice as per rules in vogue in
India from time to time. Statutory variation would be dearth with as per relevant clause of GCC.




PART -A
UN-PRICED SCHEDULE OF RATE

SUBJECT: _ANNUAL  MAINTENANCE CONTRACT FOR
MAINTENANCE AT C2+ RECOVERY PLANT AT BCPL, LAKWA

MECHANICAL
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SUBJECT: ANNUAL MAINTENANCE CONTRACT FOR MECHANICAL MAINTENANCE AT C2+ RECOVERY PLANT AT BCPL
LAKWA

SCHEDULE OF RATES

A - Round the Clock Mechanical Maintenance Assistance Services & GEG Operation ( 8 Hourly shift).

Unit rate for 8 hours
: working in general shift
Item No Particulars UOM | Qty including GH / Holidays ( Amount ( INR)
INR)
Al Skl”.ed - Mechanical maintenances Manday | 1095 | Don’t quote Don’t quote
services
- - _ - - D ’t t D ,t t
A2 Sem_l Skilled - Mechanical maintenances Manday | 1095 on't quote on't quote
services
i - i i Don’t quot Don’t quot:
A3 Un S_kllled Mechanical maintenances Manday | 2190 on't quote on't quote
services
Don’t quote
B - Mechanical Maintenance Assistance Services as when required ( General Shift - 8 Hrs)
. Unit rate for 8 hours
Item No Particulars UOM | Qty working in general (INR) Amount ( INR)
i i - i Don’t quote Don’t quot:
B.1 nghly Skilled I\/I_echamcal Manday | 288 on'tq on't quote
maintenances services
i - i i Don’t quote Don’t quote
B2 Sklll_ed Mechanical maintenances Manday | 576 qu qu
services
- - _ - - D ,t t D ,t t
B3 Sem_l Skilled - Mechanical maintenances Manday | 864 on't quote on'tquote
services
i - i i Don’t quot Don’t quot:
B.4 Un S_kllled Mechanical maintenances Manday | 864 on't quote on't quote
services
B.5 Highly Skilled - Pipe Welder Manday | 30 | Don’t quote Don’t quote
B.6 Skilled - Pipe Fitter Manday | 30 | Don’t quote Don’t quote
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B.7 Skilled - Gas Cutter Manday | 30 | Don’t quote Don’t quote
B.8 Skilled - Grinder Manday | 30 | Don’t quote Don’t quote
Sub Total Don’t quote
C - Hiring of FLT Driver and Office Assistance in General Shift - 8 Hrs)
: Unit rate for 8 hours
Item No Particulars UOM | Qty working in general (INR) Amount ( INR)
c1 FLT Driver Manday | 288 | Don’t quote Don’t quote
C.2 Office Assistance Manday | 288 | Don’tquote Don’t quote
Sub Total
D - Equipment Maintenance
Item No Particulars UOM | Qty | Unit rate Amount ( INR)
D.1 Preventive maintenance of Equipment Don’t quote Don’t quote
D11 Pump/ Blower/Fans/ EOT/Agitator/ FD Don’t quote Don’t quote
o Fans
D.1.1.1 | Rating up to 4 KW EA 76 | Don’t quote Don’t quote
D.1.1.2 | Rating from 5 KW to 20 KW EA 188 | Don’t quote Don’t quote
D.1.1.3 | Rating from 20 KW & above EA 16 | Don’t quote Don’t quote
D.1.2 Reciprocating compressor Don’t quote Don’t quote
D121 Two cylinders BOP compressor , CP / EA 12 Don’t quote Don’t quote
Dresser Rand Make
i Don’t quote Don’t quot
D129 Four cylinders BOP compressor , KPCL EA 16 on'tq on't quote
Make
D.123 Start Air compressor , IR Make Rating EA 16 Don’t quote Don’t quote
5.5 KW
D.1.3 HOT Crane EA 12 | Don’t quote Don’t quote
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General maintenance of Gas Engine Don’t quote Don’t quote
D.2 Generator including Turbo Charger (
' Bargen Make, Model- KVGS-18G,
Capacity 2.8 MW)
D.2.1 500 Hrs Maintenance EA 18 | Don’t quote Don’t quote
Assistance to OEM During 5 K Running Don’t quote Don’t quote
. EA 2
D.2.2 Schedule Maint.
Assistance to OEM During 10 K Don’t quote Don’t quote
D.2.3 . . EA 1
Running Schedule Maint.
D.2.4 Cleaning / Replacement of Lube Filter EA 2 | Don’t quote Don’t quote
Gas conditioning Skid - Filter Cleaning Don’t quote Don’t quote
D.25 : EA 2
Replacement per Housing
D3 GEG Start Air compressor , IR Make, Don’t quote Don’t quote
' 7T4, Rating 5.5 KW
D.3.1 Complete repair / Overhauling EA 4 | Don’t quote Don’t quote
Top overhauling- Checking of valves / EA Don’t quote Don’t quote
D.3.2 replacement 4
i Don’t quote Don’t quote
D4 Gas Turbine, Frame -3, BHEL Make EA
D41 | AirFilter Cleaning / replacement (16 Nos | g g | DO tquote Don’t quote
- Containing 8 Per Row)
Gas conditioning Skid - Filter / GT Don’t quote Don’t quote
D.4.2 lube oil filter element Cleaning & EA
replacement if required 2
Cleaning / Replacement of Hydraulic EA Don’t quote Don’t quote
D.4.3 Filter 4
D.4.4 Cleaning / Maint. Oil Mist Separator EA 2 | Don’t quote Don’t quote
D5 Belt replacement & alignment of Don’t quote Don’t quote

Equipment
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D51 Compressor/ Blower/ EA Don’t quote Don’t quote
e Fans/DE/DG/Agitator 24
D6 Aligmenment of equipments belt driven Don’t quote Don’t quote
' equipment
D.6.1 Compressor/ Blower/ EA Don’t quote Don’t quote
e Fans/DE/DG/Agitator 24
D.7 General maintenance of BOP Don’t quote Don’t quote
' compressor
Checking & Repair /Replacement of Don’t quote Don’t quote
D.7.1 . EA
Suc/Disch Valve 100
Checking of Rider Band / Piston Ring & Don’t quote Don’t quote
D.7.2 corrective action per piston ( Including EA
Piston replacement) 10
D.7.3 Inspection / Replacement of Journal EA Don’t quote Don’t quote
Bearing 12
D.74 Cleaning / Replacement of Lube Filter EA 16 | Don’t quote Don’t quote
Cleaning / Replacement of Air Filter Don’t quote Don’t quote
D.7.5 EA
Element 8
D8 General maintenance of Horizontal Don’t quote Don’t quote
' centrifugal /reciprocating Pumps
Bearing Replacement of Pumps to 10 Don’t quote Don’t quote
EA 25
D.8.1 KW
Bearing Replacement of Pumps above 10 Don’t quote Don’t quote
EA 16
D.8.2 KW
Mech Seal Replacement ( Single Seal Don’t quote Don’t quote
EA 10
D.8.3 Pump)
Mech Seal Replacement ( Double Seal EA 4 Don’t quote Don’t quote
D.8.3 Pump)
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Alignment - Using Dial Gauge ( Pump EA 15 Don’t quote Don’t quote
D.8.4 Rating up to 10KW)
Alignment - Using Dial Gauge ( Pump EA 15 | Pontquote Don’t quote
D.8.5 Rating abovel0KW)
General Maint. of Expander Don’t quote Don’t quote
D.9 compressor , Make - Rotoflow, Model-
30-7E8C
D.9.1 Cleaning / replacement of Lube oil / Seal EA 4 Don’t quote Don’t quote
Gas Filter
D.10 General maint. of Diesel Engine (NT Don’t quote Don’t quote
743F INTA 855G / KT 1150 G)
D.10.1 Cleaning / Replacement of fuel Filter EA 14 | Don’t quote Don’t quote
. — Don’t quote Don’t quote
D.10.2 Cleaning / Replacement of Lube oil Filter EA 14
D11 General maintenance of Vertical Don’t quote Don’t quote
' Pumps
D.11.1 Strainer Cleaning EA 8 | Don’t quote Don’t quote
Replacement of Internal Parts / Don’t quote Don’t quote
D.11.2 Overhauling i.e. Shaft, Impeller, EA 4
Alignment etc.
D.12 General maintenance of Borewell Don’t quote Don’t quote
' Pump
Lifting ,Overhauling , Lowering & EA - Don’t quote Don’t quote
D.12.1 testing
D13 General maintenance of Jocky Pump, Don’t quote Don’t quote
7 Stages , 22 KW
D.13.1 Bearing Replacement EA 4 | Don’t quote Don’t quote
D.13.2 | Attending breakdown/ overhauling EA 2 | Don’t quote Don’t quote
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D.14 General maintenance of Fans of Fin Don’t quote Don’t quote
Fan Cooler
D141 | Bearing replacement/ Breakdown Maint EA 12 Don’t quote Don’t quote
W/o gear box
D.14o | Bearing replacement/ Breakdown Maint EA 4 Don’t quote Don’t quote
with gear box
Sub Total Don’t quoted
E - Fabrication Services
E Fabrication Services Don’t quote Don’t quote
E.l Dismantling of Structures / pipes KG | 5000 | Don’tquote Don’t quote
E.2 Fabrication & Erection of Structures KG | 2000 | Don’tquote Don’t quote
E3 Fabrication & Erection of CS/LTCS Don’t quote Don’t quote
' Piping
E.3.1 Fabrication of above ground Pipe Don’t quote Don’t quote
E3.11 |CS/LTCS uptowall thickness 10 MM ID | 200 | Don'tquote Don’t quote
Don’t quot Don’t quot
E3.12 |CS/LTCS wall thickness above 10MM | 1D | 400| @ 100F ontquote
E.3.2 Erection Don’t quote Don’t quote
E.3.21 | CS/LTCS upto Dia 200 MM Mtr. 100 | Don’t quote Don’t quote
E.3.2.2 CS/LTCS above Dia 200 MM Mtr 100 | Don’t quote Don’t quote
Sub Total Don’t quote
E - Fabrication Services
F Underground Pipeline Works Don’t quote Don’t quote
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L . Don’t quote Don’t quote
F.1 Replacement of Pipeline , Size upto 24" Mtrs 20
F.2 Repairs of HTLP Coating M2 10 | Don’t quote Don’t quote
£3 Supply, Installation, Painting & Writing Don’t quote Don’t quote

' of Markers
F.3.1 Warning Marker EA 5| Don’t quote Don’t quote
F.3.2 Direction Marker EA 3 | Don’t quote Don’t quote
F.3.3 Kilometer Marker EA 2 | Don’t quote Don’t quote
F.3.4 Boundary Pillar EA 10 | Don’t quote Don’t quote
Sub Total Don’t quote

CATEGORY :

Highly Skilled : - Pipe Fitter / Welder 6G /Milwrite Technician

Skilled : - Structural Welder / Fabricator/ Machine Fitter
Semi Skilled : - Gas Cutter / Grinder/ FLT Driver / Rigger/ Office Assistance
Unskilled : - Helper

Above rate is inclusive of all taxes and duties except service tax

SERVICE TAX (EXTRA) = %
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PART -B
PRICED SCHEDULE OF RATE

SUBJECT: ANNUAL  MAINTENANCE CONTRACT FOR
MAINTENANCE AT C2+ RECOVERY PLANT AT BCPL, LAKWA

MECHANICAL
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SUBJECT: ANNUAL MAINTENANCE CONTRACT FOR MECHANICAL MAINTENANCE AT C2+ RECOVERY PLANT AT BCPL

LAKWA

SCHEDULE OF RATES

A - Round the Clock Mechanical Maintenance Assistance Services & GEG Operation ( 8 Hourly shift).

Unit rate for 8 hours
working in general shift

Item No Particulars UOM | Qty including GH / Holidays ( Amount (INR)
INR)
A1l Skilled - Mechanical maintenances Manday | 1095
services
A2 Semi Skilled - Mechanical maintenances Manday | 1095
services
A3 Un Skilled - Mechanical maintenances Manday | 2190

services

0.00

B - Mechanical Maintenance Assistance Services as when required ( General Shift - 8 Hrs)

Unit rate for 8 hours

Item No Particulars UOM | Qty working in general (INR) Amount ( INR)
5.1 ng_hly Skilled - I\/I_echanlcal Manday | 288
maintenances services
5.9 Sklll_ed - Mechanical maintenances Manday | 576
services
B3 Sem_l Skilled - Mechanical maintenances Manday | 864
services
B4 Un Skilled - Mechanical maintenances Manday | 864

services
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B.5 Highly Skilled - Pipe Welder Manday | 30
B.6 Skilled - Pipe Fitter Manday | 30
B.7 Skilled - Gas Cutter Manday | 30
B.8 Skilled - Grinder Manday | 30

Sub Total

C - Hiring of FLT Driver and Office Assistance in General Shift - 8 Hrs)

Unit rate for 8 hours

Item No Particulars UOM | Qty working in general (INR) Amount ( INR)
ci1 FLT Driver Manday | 288
C.2 Office Assistance Manday | 288
Sub Total

D - Equipment Maintenance
Item No Particulars UOM | Qty | Unit rate Amount ( INR)
D.1 Preventive maintenance of Equipment

Pump/ Blower/Fans/ EOT/Agitator/ FD
D.1.1

Fans
D.1.1.1 | Rating up to 4 KW EA 76
D.1.1.2 | Rating from 5 KW to 20 KW EA 188
D.1.1.3 | Rating from 20 KW & above EA 16
D.1.2 Reciprocating compressor

Two cylinders BOP compressor , CP /
D121 Dresser Rand Make EA 12
D122 Four cylinders BOP compressor , KPCL EA 16

Make
D123 Start Air compressor , IR Make Rating EA 16

5.5 KW
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D.1.3 HOT Crane EA 12
General maintenance of Gas Engine
D.2 Generator including Turbo Charger (
' Bargen Make, Model- KVGS-18G,
Capacity 2.8 MW)
D.2.1 500 Hrs Maintenance EA 18
Assistance to OEM During 5 K Running EA 5
D.2.2 Schedule Maint.
Assistance to OEM During 10 K
D.23 Running Schedule Maint. EA .
D.2.4 Cleaning / Replacement of Lube Filter EA 2
D25 Gas conditioning Skld_- Filter Cleaning EA 5
Replacement per Housing
D3 GEG Start Air compressor , IR Make,
' 7T4, Rating 5.5 KW
D.3.1 Complete repair / Overhauling EA 4
Top overhauling- Checking of valves / EA
D.3.2 replacement 4
D.4 Gas Turbine, Frame -3, BHEL Make EA
D41 Air FiItgr_CIeaning / replacement ( 16 Nos EA 36
- Containing 8 Per Row)
Gas conditioning Skid - Filter / GT
D.4.2 lube oil filter element Cleaning & EA
replacement if required 2
Cleaning / Replacement of Hydraulic
. EA
D.4.3 Filter 4
D.4.4 Cleaning / Maint. Oil Mist Separator EA 2
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Belt replacement & alignment of

D-5 Equipment
Compressor/ Blower/
D5.1 Fans/DE/DG/Agitator EA 24
D6 Aligmenment of equipments belt driven
' equipment
Compressor/ Blower/
D6.1 Fans/DE/DG/Agitator EA 24
D.7 General maintenance of BOP
' compressor
Checking & Repair /Replacement of
D.7.1 Suc/Disch Valve EA 100
Checking of Rider Band / Piston Ring &
D.7.2 corrective action per piston ( Including EA
Piston replacement) 10
D73 Inspection / Replacement of Journal EA
Bearing 12
D.7.4 Cleaning / Replacement of Lube Filter EA 16
D75 Cleaning / Replacement of Air Filter EA
Element 8
General maintenance of Horizontal
D.8 . . .
centrifugal /reciprocating Pumps
Bearing Replacement of Pumps to 10 EA o5
D.8.1 KW
Bearing Replacement of Pumps above 10 EA 16
D.8.2 KW
Mech Seal Replacement ( Single Seal EA 10

D.8.3 Pump)
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Mech Seal Replacement ( Double Seal EA 4
D.8.3 Pump)
Alignment - Using Dial Gauge ( Pump EA 15
D.8.4 Rating up to 10KW)
Alignment - Using Dial Gauge ( Pump EA 15
D.8.5 Rating abovel0KW)
General Maint. of Expander
D.9 compressor , Make - Rotoflow, Model-
30-7E8C
D91 Clean!ng / replacement of Lube oil / Seal EA 4
Gas Filter
D.10 General maint. of Diesel Engine (NT
743F INTA 855G / KT 1150 G)
D.10.1 Cleaning / Replacement of fuel Filter EA 14
D.10.2 Cleaning / Replacement of Lube oil Filter EA 14
General maintenance of Vertical
D.11
Pumps
D.11.1 Strainer Cleaning EA 8
Replacement of Internal Parts /
D.11.2 Overhauling i.e. Shaft, Impeller, EA 4
Alignment etc.
General maintenance of Borewell
D.12
Pump
Lifting ,Overhauling , Lowering & EA 7
D.12.1 | testing
D.13 General maintenance of Jocky Pump,
7 Stages , 22 KW
D.13.1 Bearing Replacement EA 4

107|Page




D.13.2 Attending breakdown/ overhauling EA 2
D.14 General maintenance of Fans of Fin
Fan Cooler
D.14.1 Bearing replacement / Breakdown Maint EA 12
W/o gear box
D 14.2 B(_earlng replacement / Breakdown Maint EA 4
with gear box
Sub Total
E - Fabrication Services
E Fabrication Services
E.l Dismantling of Structures / pipes KG 5000
E.2 Fabrication & Erection of Structures KG | 2000
E3 Fabrication & Erection of CS/LTCS
' Piping
E.3.1 Fabrication of above ground Pipe
E.3.1.1 | CS/LTCS upto wall thickness 10 MM ID 200
E.3.1.2 | CS/LTCS wall thickness above 10 MM ID 400
E.3.2 Erection
E.3.2.1 | CS/LTCS upto Dia 200 MM Mtr. 100
E.3.2.2 | CS/LTCS above Dia 200 MM Mtr 100
Sub Total

E - Fabrication Services

F |

Underground Pipeline Works
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F.1 Replacement of Pipeline , Size upto 24" Mtrs 20
F.2 Repairs of HTLP Coating M2 10
Supply, Installation, Painting & Writing

F3 of Markers

F.3.1 Warning Marker EA 5

F.3.2 Direction Marker EA 3

F.3.3 Kilometer Marker EA 2

F.3.4 Boundary Pillar EA 10

Sub Total

CATEGORY :

Highly Skilled : - Pipe Fitter / Welder 6G /Milwrite Technician

Skilled : - Structural Welder / Fabricator/ Machine Fitter
Semi Skilled : - Gas Cutter / Grinder/ FLT Driver / Rigger/ Office Assistance
Unskilled : - Helper

Above rate is inclusive of all taxes and duties except service tax

SERVICE TAX (EXTRA) = %
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