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BRAHMAPUTRA CRACKER AND POLYMER LIMITED 
[A Government of India Enterprise] 

Part-A 
 

RRR eee qqq uuu eee sss ttt    fff ooo rrr    QQQ uuu ooo ttt aaa ttt iii ooo nnn    

   

Ref: BCPL/DIB/C&P/SER/20120118/DBK                  Date: 21/11/2012 

 

M/S_____________________ 
________________________ 
________________________ 
________________________ 
 
 
SUBJECT: HOUSEKEEPING AND MAINTENANCE CONTRACT OF BACHELOR HOSTEL-1, SECURITY 

GATE & UNCOVERED COMMON AREA WITHIN THE FENCED AREA OF BACHELOR 
HOSTEL-I, BACHELOR HOSTEL-II & GUEST HOUSE FOR A PERIOD OF 02 YEARS. 

 

TENDER NO: BCPL/DIB/C&P/SER/20120118/DBK 

Dear Sir (s), 
Brahmaputra Cracker & Polymer Limited here-in-after called OWNER/COMPANY/BCPL invites you to 
submit your bids UNDER TWO BIDS SYSTEM for the subject work as detailed below in complete 
accordance with tender documents enclosed: 
 
EARNEST MONEY DEPOSIT   : Rs. 43,873/- 

 (Rupees Fourty Three thousand Eight Hundred         
  and Seventy Three Only) 

 

DATE OF PRE BID CONFERENCE   : 03/11/2012, 15.00 HRS. 
 

DUE DATE AND TIME FOR 

RECEIPT OF TENDER    : 11/12/2012, 14.30 HRS. 

DATE AND TIME FOR OPENING 

OF TECHNO-COMMERCIAL BID   : 11/12/2012, 15.00 HRS. 

 

DATE AND TIME FOR PRICE BID   :  SHALL BE INTIMATED LATER ON  

OPENING OF TECHNO- 
COMMERCIALLY QUALIFIED  
BIDDERS 
 
PLACE OF RECEIPT OF TENDER   : OFFICE OF THE SR. MANAGER (C&P) 

  Brahmaputra Cracker & Polymer Ltd.“Central      

  Warehouse”Near Admin Gate ,  NH-37, P.O.    

  Lepetkata,Dibrugarh, Assam, PIN – 786006 

 
 
 

 

 

 

---------------------------------------------------------------------------------------------------------------- 

Regd.Office: Hotel Brahmaputra Ashok, MG Road, Guwahati-781001, Assam: Tel:0361-2733554, 0361-2733556(Fax) 

Project Site Office: Main Fire Station Building, Lepetkata, A.T.Road, PO-Lepetkata, Dibrugarh-786 006, Assam 

Tel: 0373-2371056-63, Fax: 0373-2371052(Fax) 

Project Execution Office: 3rd Floor, GTI; 24, Sector-16A; NOIDA–201 301: Tel: 0120-2513102, 011-26185941(Fax) 
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The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted in the form of crossed 
Bank Demand Draft drawn on any Nationalized/Scheduled bank in favour of Brahmaputra Cracker and Polymer 
Limited, payable at State Bank of India, Dibrugarh (Branch Code - 0071) Assam. Alternatively, Earnest Money 

deposit may also be submitted through Bank Guarantee from any Indian Scheduled Bank or a branch of an 

International Bank situated in India and registered with Reserve Bank of India as scheduled foreign bank in the 
proforma attached with the Tender Document. However, other than the Nationalized Indian Banks, the banks 

whose BGs are furnished must be commercial banks having net worth in excess of`. 100 crores and a declaration 
to this effect should be made by such commercial bank either in the bank guarantee itself or separately on a 

letter head. 

 
SUBMISSION OF BIDS: 

 
PART-A: UN-PRICED BID (TECHNO-COMMERCIAL BID): 

The un-priced bid must be complete with the following: a) all technical and commercial details other than the 
rate (i.e. identical to Part – B with rate blanked out) b) EMD/Bid bond c) documentary evidences towards bidders 

Eligibility Criteria and other documents sought under this tender document d) Tender documents duly signed & 
stamped on all the pages. 

 
PART-B: PRICED BID: 

It should contain only the schedule of rates complete with rates duly filled in and no terms & conditions should 
be put in priced bid. Priced bid containing any new/fresh conditions (not mentioned in the un-priced bid) shall be 

liable for rejection. The two envelopes containing Part-I & Part-II of the bid separately should be enclosed in a 
larger envelope duly sealed and super-scribed with tender no., due date and item prominently along with 

address of this office and sender‟s name and address. Bid must be submitted within the stipulated date and time 

as indicated in the tender. The bid must be valid for 120 days from the final date of Tender closing. Bid through 
Telex/Fax/Telegram will not be acceptable. BCPL assumes no responsibility for delay, loss or non-receipt of bid 

sent by post. 

 
Bidders Evaluation Criteria for this tender will be as under:- 

1) The bidder must have experience of house-keeping services in Guest house/ Bachelor Hostel / Training 

Institute/ Academic Institute/ MNC or 3 Star hotel.  They should have covered at-least 5505 sq. meter of 
area in any of the preceding 3 financial years. Duly attested client certificate must be submitted for 

certification of the area along with the un-priced offer. 
 

2) The bidder must have an experience of housekeeping services in preceding 3 years out of which the 

bidder must have executed at least one single contract having minimum value of Rs 10.96 Lac. Bidder 
must submit documentary proof i.e. copies of work orders / completion certificates etc. duly notarized by 

notary public against the experience along with the un-priced offer. 
 

3) The bidder must have a turnover of Rs 5.48 Laces in any of the three proceeding audited financial year 
ending, along with the un-priced offer, the bidder must submit attested copy of annual report/balance 

sheet/profit & loss account for the financial year 2009-10, 2010-11 & 2011-12, duly notarized by notary 

public towards the annual turnover requirement.   

4) The bidder must have permanent EPF account & submit attested copy of PF certificate along with un-

priced offer. 

In case there is more than one bidder at the same position, then to arrive for award of job shall be done 

based on their ranking of annual turnover for the last financial year, i.e. the bidder having higher 

turnover shall be considered. However in case the turnover also happens to be the same then the bidder 
who has better experience in terms of maximum single executed value will be considered.  

 
SUBMISSION OF ATTESTED COPIES OF CERTIFICATES / DOCUMENTARY EVIDENCES  

The bidders are required to submit the copies of all certificates/documentary evidences as mentioned 

above duly attested by Gazetted Officer/ Officer of Public Sector Enterprises/ notary public 
towards the proof of meeting the Bid Evaluation Criteria (BEC) as stated above: 
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 Attested copies of all the relevant documents viz.  Work Order(s), Execution Certificate(s), 

Annual Report / Balance Sheet and Profit & Loss Account and other documents as 

mentioned in Exhibit „A‟. 
 Attested copy (ies) of partnership deed (in case of partnership firm) and power of attorney. 

 Attested copy of P. F. certificate  

 Attested copy of PAN Card 

 Affidavit (on non-judicial stamp paper)duly notarized, as per clause no. 39 of Special 

conditions of Contract Part–A.                                                                                                                 

 An undertaking (by the bidders who quotes by down loading the tender from web site) on 

their letter head stating that “The contents of the Tender Document have not been modified 

or altered by M/s ………… (Name of the bidder with complete address).  In case, it is found 
that the tender document has been modified / altered by the bidder, the bid submitted by 

the M/s ………… (Name of the bidder) shall be liable for rejection”. 

 
 

Please note that this is a zero deviation tender. Bidders are advised to strictly confirm compliance 
to tender conditions and not to stipulate any deviation / conditions in their offer. Subsequent to bid 

submission, BCPL will not seek confirmations / clarifications and any bid(s) not in line with tender 
conditions shall be liable for rejection. Bidders are also requested to submit the documents / 

confirmations strictly as per the check list enclosed in the tender document. 

 
Bids complete in all respect must reach this office not later than 15:00 hrs on the notified date of closing of the 

tender. Bids sent by hand delivery should be put in the tender box at this office not later than 15:00 hrs on the 
specified date. All out-station bids, if sent by post, should be sent under registered cover. 

 
Bidders may depute their authorized representative to attend the bid opening. Bidders selected for opening of 

their priced bid shall be informed about the date and time of price bid opening. 

 
Any change in bid after due date of submission of tender will not be considered. 

Bidders are advised in their own interest to ensure that their bids reach this office well before the closing date 

and time of the tender as the bids received after the closing date and time of the tender will not be considered. 
 

Please confirm that you have received the tender document and will be quoting for the tender items/jobs. In 
case you are not quoting for the same, please return complete set of tender documents. 

 

The Bidder is required to submit the bid along with their covering letter under letter head disclosing the name 
and designation of authorized person signing the bid, complete postal address of firm / company, telephone no., 

fax no., e-mail etc. 
 

BCPL reserves the right to accept or reject any or all bids received, at its absolute discretion, without assigning 

any reason whatsoever. 
 

You are requested to depute your representative along with authorization letter at the time of bid opening.  
 

In case bidder(s) have any queries, they may present the same to the undersigned Ph. No. 0373-
2914611 / email – mkbinjola@bcplindia.co.in latest by 03.12.2012. Corrigendum/addendum 

incorporating the clarifications, if any, will be issued to the bidder 04.12.2012.   

 
Thanks and Regards, 

 
ForBrahmaputra Cracker & Polymer Limited 

 
 
(Manish Kumar Binjola) 
Sr. Officer (C&P) 

 
Enclosed: One set of tender document. 
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Exhibit „A‟ 

 

CONFIRMATION OF BIDDERS FOR MEETING BEC AND OTHER REQUIREMENTS OF TENDER 

TENDER NO.:  BCPL/DIB/C&P/SER/20120118/DBK 
 

DESCRIPTION: HOUSEKEEPING AND MAINTENANCE CONTRACT OF BACHELOR HOSTEL-1,  
 SECURITY GATE & UNCOVERED COMMON AREA WITHIN THE FENCED AREA OF 

BACHELOR HOSTEL-I, BACHELOR HOSTEL-II & GUEST HOUSE FOR A PERIOD OF 02 
YEARS. 

 

SL.
No TENDER REQUIREMENT 

BIDDER‟s REPLY / 
CONFIRMATION 

1 The bidder must have experience of house-keeping services 

in Guest house/ Bachelor Hostel / Training Institute/ 
Academic Institute/ MNC or 3 Star hotel.  They should have 

covered at-least 5505 sq. meter of area in any of the 

preceding 3 financial years. Duly attested client certificate 
must be submitted for certification of the area along with the 

un-priced offer. 
 

Reference of attested copies of 

documents furnished: 
1. 

2. 

3. 

2 The bidder must have an experience of housekeeping 

services in preceding 3 years out of which the bidder must 
have executed at least one single contract having minimum 

value of Rs 10.96 Lac. Bidder must submit documentary proof 
i.e. copies of work orders / completion certificates etc. duly 

notarized by notary public against the experience along with 

the un-priced offer. 
 

Reference of attested copies of 

documents furnished: 
 

1. 
2. 

3 The bidder must have a turnover of Rs 5.48 Laces in any of 

the three proceeding audited financial year ending, along 
with the un-priced offer, the bidder must submit attested 

copy of annual report/balance sheet/profit & loss account for 
the financial year 2009-10, 2010-11 & 2011-12, duly 

notarized by notary public towards the annual turnover 
requirement.   

 

Reference of attested copies of 

documents furnished: 
 

1. 
2. 

4 
The Bidders must submit attested copy of PF certificate along 

with un-priced offer. 
 

Reference of attested copies of 
documents furnished: 

1. 

2. 

5 Confirmation regarding submission of other documents as per 
check-list. 

 

6 Affidavit duly notarized, as per clause no. 39.0 of Special 

conditions of Contract Part–A 

Reference of document furnished 

1. 

7 Power of Attorney in favour of person who has signed the 

offer in stamp paper of appropriate value. 

Reference of document furnished 

1. 

Note:- 

Please note that the documents listed by you above only shall be considered for evaluation of your claim of 
meeting Bidder Evaluation Criteria. Any other documents, not included above shall not be considered. Further 

please note that all the documents submitted should be attested by a Gazetted officer / officer of Public Sector 
Enterprises/ Notary public. 

Date:      

Bidder‟s signature___________________  
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Part-A 
CHECK LIST FOR SUBMISSION OF DOCUMENTS 

 
Bidder is requested to fill this check list and ensure that all detail / documents have been furnished as called for 
in the Bidding Document along with duly filled in, signed & stamped checklist with each copy of the “Un-priced 
bid (Part-I)”. 
 

Please tick the box and ensure compliance: 

SL. 
NO. 

DETAILS OF DOCUMENTS BIDDER’S CONFIRNMATION 

01. 

EMD OF REQUISITE AMOUNT IS SUBMITTED IN THE  
FORM OF DD/BG FROM ANY SCHEDULED BANK AS  
MENTIONED IN RFQ. 

EITHER DEMAND DRAFT 
DD NO. ___________________________________ 
DATED: ___________________________________ 
DRAWN ON:_______________________________ 

OR BANK GUARANTEE 
BG NO. ___________________________________ 
DATED: ___________________________________ 
VALID UPTO:_______________________________ 

(BG VALID UPTO 06 MONTHS FROM THE DUE DATE OF 
SUBMISSION OF BID) 

 

02. 
SUBMISSION OF DOCUMENTS AS PER EXHIBIT ‘A’ DULY FILLED 
IN SUBMITTED. 

 

03. 
VALIDITY OF OFFER IS UP TO FOUR (04) MONTHS FROM THE 
DATE OF SUBMISSION OF TECHNO-COMMERCIAL PART. 

         YES 
         VALID UPTO: _________________________ 

04. 

POWER OF ATTORNEY IN FAVOUR OF PERSON WHO HAS 
SIGNED THE OFFER IN STAMP PAPER OF APPROPRIATE 
VALUE. 

 

05. 

PARTNERSHIP DEED  IN CASE OF PARTNERSHIP FIRM  
AND  ARTICLES OF ASSOCIATION  IN CASE OF LIMITED  
COMPANY. 

 

06. 
COPY OF THE P. F. REGISTRATION CERTIFICATE ISSUED BY THE 
P. F. AUTHORITIES. 

        YES 
        EPF REGISTRATION NO: ________________________ 

07. 

ORIGINAL BIDDING DOCUMENT ALONG WITH BLANK  
(UN-PRICED) COPY(2 NOS) OF PRICE BID (SCHEDULE OF 
RATES) AND ADDENDUM, IF ANY. 

 

08. 
NO DEVIATION CONFIRMATION IN THE PROFORMA  
ENCLOSED. 

 

09. 
AFFIDAVIT DULY NOTARIZED, AS PER CLAUSE NO. 39 OF 
SPECIAL CONDITIONS OF CONTRACT PART – A. 

 

10. 

ALL PAGES / DOCUMENTS ARE STAMPED AND SIGNED BY THE 
AUTHORIZED SIGNATORY OF THE BIDDER TOWARDS 
ACCEPTANCE OF TERMS AND CONDITIONS OF THE TENDER. 

 

11. COPY OF PAN CARD DULY ATTESTED.  

 
SIGNATURE OF BIDDER   : ______________________________ 

 NAME OF BIDDER   : ______________________________ 
 COMPANY SEAL   : ______________________________ 
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      “EXHIBIT-B” 

ACKNOWLEDGEMENT CUM CONSENT LETTER 

(Within 07 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm his intention to Bid against 
the enquiry/tender through e-mail to or per return FAX by filling up the this Format.) 

 

To,  
Sr. Officer (C&P) 
Brahmaputra Cracker & Polymer Ltd.  
“Central Warehouse” Near Admin Gate , 
NH-37, P.O. Lepetkata, Dibrugarh, Assam, PIN – 786006 
 
FAX: 0373 – 2914609 / 2914611 
e-mail: mkbinjola@bcplindia.co.in 
 

SUBJECT:  
  

Dear Sir, 
We hereby acknowledge receipt of a complete set of bidding document along with enclosures for subject 

item/work. 
 

We undertake that the contents of the above bidding document shall be kept confidential and further that the 
drawings, specifications and documents shall not be transferred and that the said documents are to be used only 

for the purpose for which they are intended. 

 
A) We intend to bid as requested for the subject item/work and furnish following details with respect to our 

quoting office: 
(i) Postal Address  : _________________________________________ 

     _________________________________________. 

(ii) Telephone Number  : _______________ 

(iii) Telefax Number  : _______________ 

(iv) Contact Person  : _______________ 

(v)  E-mail Address  : _______________ 

B) Details of Contact person: 

(i) Postal Address  : _________________________________________ 

     _________________________________________. 

(ii) Telephone Number  : _______________ 

(iii) Fax Number   : _______________ 

(iv) Contact Person  : _______________ 

(v)  E-mail Address  : _______________ 

 

C) We are unable to bid for the reasons given below and we are returning back the entire set of bidding 
documents. 

 

Reasons for non-submission of bid: 

 

Agency‟s Name  : ___________________________ 

Signature  : ___________________________ 

Name   : ___________________________ 

Designation   : ___________________________ 

Date   : ___________________________ 

Seal/Stamp  : ____________________________ 
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INSTRUCTIONS TO BIDDERS 

Ref:  BCPL/DIB/C&P/SER/20120118/DBK      
1.0 BIDDING DOCUMENT, CLARIFICATION AND ADDENDUM 

1.1 BIDDING DOCUMENT  
1.1.1 Two sets of bidding document (Tender document) are issued. Bidder shall submit the Tender document 

duly signed & stamped on each page of tender in token of his acceptance along with his bid 
1.1.2 Transfer of bidding document issued to one intending bidder to another is not permissible. 

1.1.3 Bid shall remain valid for 120 days from the date of submission of Bid. 

1.2 CLARIFICATION REQUESTS BY BIDDER 
1.2.1 Although the details presented in this Bidding document consisting of conditions of contract, scope of 

work, technical specifications and drawings have been compiled with all reasonable care, it is the 
Bidder‟s responsibility to ensure that the information provided is adequate and clearly understood. 

1.2.2 Bidder shall examine the bidding documents thoroughly in all respect.  

1.2.3 Any failure by Bidder to comply with the aforesaid requirement shall not excuse the Bidder, after 
subsequent award of contract, from performing the work in accordance with the agreement. 

 

1.3 AMENDMENT OF BIDDING DOCUMENT 

1.3.1 BCPL may, for any reason whether at his own initiative or in response to the clarification requested by 
the prospective Bidder, issue amendment in the form of addendum during the Bidding period and 

subsequent to receiving the bids. Any addendum thus issued shall become part of Bidding document and 

Bidder shall submit „original‟ addendum duly signed and stamped in token of his acceptance. 
1.3.2 For addendum issued during the Bidding period, Bidder shall consider the impact in his Bid. For 

addendum issued subsequent to receiving the Bids, Bidder shall follow the instructions issued along with 
addendum with regard to submission of impact on quoted price / revised price, if any.  

1.4 CONFIDENTIALITY OF DOCUMENT 

1.4.1 Bidder shall treat the Bidding document and contents thereof as confidential. 
1.5 ACKNOWLEDGEMENT & CONFIRMATION OF BID 

1.5.1 Within 07 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm his 

intention to Bid for the Bidding work. 
2.0 EARNEST MONEY DEPOSIT 

2.1 The bid must be accompanied by earnest money (interest free) for the amount indicated in „Letter 

Inviting Tender‟ in the form of a Demand Draft / Banker‟s Chque drawn on any Nationalized/Scheduled 
Bank in favour of M/s. Brahmaputra Cracker & Polymer Limited payable at STATE BANK OF INDIA, 

DIBRUGARH (BRANCH CODE 0071), ASSAM 

2.2 If the bidder, after submission, revokes his bid or modifies the terms and conditions thereof during the 
validity of his bid except where the BCPL has given opportunity to do so, the earnest money submitted 

by Bidder will, in such case, not be refunded to him.  
2.3 BCPL may at any time cancel or withdraw the invitation to bid without assigning any reason and the 

earnest money submitted by Bidder will in such case be refunded to him.  

2.4 The successful Bidder shall be required to deposit within 10 days of acceptance of his bid, security 
deposit / Initial Security Deposit with the BCPL in the manner indicated in General Conditions of Contract 

/ Special Conditions of Contract. Should the successful Bidder fail or refuse to sign the agreement or 
furnish the security deposit / initial security deposit within the period fixed by the BCPL as indicated 

above, the earnest money shall be forfeited without prejudice to his being liable to any further loss or 
damage incurred in consequence by the BCPL.  

2.5 Earnest money shall be returned to the successful Bidder after the security deposit / initial security 

deposit has been furnished by him to the BCPL. 
 

3.0 SCHEDULE OF RATES 

3.1 The schedule of Rates shall be read in conjunction with all other sections of Bidding document.  

3.2 The rates quoted by the bidder shall be firm and fixed for the completion period of the tendered works, 

unless stated otherwise. The rates quoted by the Bidder shall include all taxes, duties & levies except 
Service Tax and any cess thereon. Service Tax and cess thereon shall be paid by BCPL extra at actual 

against cenvat invoice to be submitted by the bidder. 
 Notwithstanding the instructions given above, in case any bidder(s) mention the terms such as 

“Inclusive” or “Included” in respect of Service Tax, their bids will still be evaluated considering the prices 

exclusive of Service Tax. However, in the event of such bidder emerging as the lowest bidder based on 
this evaluation, the award shall be made considering the service tax included in the quoted rates and the  
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same will be conclusive and binding on the bidder. Further, the bidder will be required to submit Cenvat 

invoice to enable BCPL to avail Cenvat benefit. 
3.3 Rates must be filled in format for „schedule of rates‟ enclosed as part of bidding document. If quoted in 

separate typed sheets and any variation in description, unit is noticed, the bid is liable to be rejected. In 
any case bidder shall be presumed to have quoted against the description of work and the same shall be 

binding on the bidder. 

3.4 In case any activity though specifically not covered in description of „Schedule of Rates‟ but is required to 
complete the work as per Scope of Work, Scope of Supply, Specifications, Standards, Drawings, General 

Conditions of Contract, Special condition of contract or any other part of bidding document, the quoted 
rates will deemed to be inclusive of cost incurred for such activity. 

3.5 The rates shall include all expenditure incurred towards mobilization and demobilization. 

3.6 Rates quoted shall be in Indian Rupees Only. 
3.7 Bidder shall quote rates both in figures as well as in words. 

 
4.0 DOCUMENTS COMPRISING THE BID 

4.1 Bidder is advised that BCPL intend to fully evaluate the technical and un-priced commercial submissions.  

4.2 It is important that Bidder clearly demonstrates his experience and capability, giving to BCPL a high level 
of confidence that if awarded, the Bidder will be able to perform the works within the stipulated Time 

Schedule and quoted price and meeting all other requirements listed in the Bidding document. 

4.3 Bidder is requested to furnish the complete and correct information required for evaluation of his Bid. If 
the information with regard to resources and concurrent commitments or any other information / 

documentation forming basis of evaluation is found in complete / incorrect the same may be considered 
adequate ground for rejection of the bid. 

4.4 Bidder shall arrange his bid in the following order: 

 
i) PART-A TECHNICAL AND UN-PRICED COMMERCIAL PART (TECHNO-COMMERCIAL 

BID) 

Technical and un-priced commercial part shall comprise the attachments, specifying attachment 
number arranged in the order as follows: 

a) Submission of bid letter along with Bidding document (Tender document), Earnest 

Money Deposit and its details. 
b) Attested copies of documents as mentioned in Request for Quotation  

c) Copy of tender document duly signed and stamped towards acceptance to terms and 
conditions of the tender.  

d) Power of Attorney in favour of authorized signatory of the Bidding document. 

e) Organization details  
 In case of a proprietorship firm, the name and address of proprietor, and certified 

copy of „Certificate of registration of firm‟. 
 In case Bidder is a partnership firm, certified copy of the partnership deed. 

 
 In case of company (whether private or public), certified copy of the „Certificate of 

Incorporation‟ together with certified Memorandum / articles of Association. 

f) Copy of”Schedule of Rates” without any prices (which will be left bank) duly signed and 
stamped. 

g) Technical offer if any, required as per Bidding document. 
h) Check list (Exhibit-A) 

i) Any other relevant document, Bidder desires to submit.  
 

ii) PART-B PRICED COMMERCIAL PART (PRICE BID) 

a) Priced commercial Part shall contain “Schedule of Rates” duly filled in .Two copies  i.e. 
one ORIGINAL COPY and one DUPLICATE copy of “Schedule of Rates” shall be 

submitted. 

b) No stipulation, deviation, terms & conditions, presumption, basis etc. shall be stipulated 
in Price part of bid. BCPL shall not take cognizance of any such statement and may at 

their discretion reject such price bids. 
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5.0 SUBMISSION OF BID 

 
5.1 SUBMISSION IN TWO SEPARATE ENVELOPS: 

  
5.1.1 Un-priced and priced part must be submitted in separate sealed envelopes in following 2 parts: 

 i) PART-A – TECHNICAL AND UN-PRICED COMMERCIAL PART 
 

a) This part shall contain technical and commercial (Un-priced) bid. This envelope shall 

comprise the signed copy of Bidding document (Tender document), drawings, 
addendum (if any), one original and 1 copy of the information listed for submission in 

Part –A under Para 4.4.above. Techno-commercial bid containing prices shall be 
summarily rejected. 

b) The envelope shall have following information clearly written on the outside of the 

envelope, failing which BCPL will assume no responsibility for the misplacement or 
premature opening of the bid. 

 
Part-ATechnical and Un-priced Commercial Part. 

Name of Work: _______________________________________ 

Bidding document No.: _________________________________ 

Due date & time of Opening:_____________________________ 

From:[Name & Address of Bidder]: _______________________ 
 

c) Original earnest money deposit (EMD) shall also be enclosed in this part. 

 
ii) PART-II SEALED PRICED COMMERCIAL PART 

 
a) This part of the bid shall contain the Schedule of Rates, duly filled in all respects and 

other information specifically requested for submission in price part under Para 4.4 ii) 

above. The envelope shall have the following information clearly written on outside of 
the envelope, failing which BCPL will assume no responsibility for the misplacement or 

premature opening of the bid. 
 

 
PART-B: – PRICED PART 

 

Name of Work: ______________________________________ 
 

Bidding document no : _________________________________ 
 

From:[Name & Address of Bidder]: _______________________ 

 
b) This part of Bid will be submitted in original plus one copy.  

 
5.2 DATE, TIME & PLACE OF SUBMISSION 

5.2.1 Bid must be submitted by the due date and time mentioned in the Letter Inviting Tender or any 
extension thereof as duly notified in writing by BCPL at the following address: 
OFFICE OF THE SR. MANAGER (C&P) 
BRAHMAPUTRA CRACKER & POLYMER LTD.  

“CENTRAL WAREHOUSE” NEAR ADMIN GATE,NH-37,  
P.O. LEPETKATA, DIBRUGARH, ASSAM, PIN – 786006 

 
5.2.2 Bid received after the time and date fixed for receipt of bid is liable for rejection. 

 

5.3 CHECK LIST FOR SUBMISSION OF BID 
 

5.3.1 To assist bidder in ensuring the completeness of bid, a checklist for submission of various documents / 
details in „technical & un-priced commercial part of bid has been enclosed to “INSTRUCTIONS TO 

BIDDERS”. Bidder, in his own interest, is requested to fill the checklist and submit along with his bid for 

ready reference. 
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5.3.2 In case of incomplete submissions, BCPL will not be under any obligation to give the bidder an 

opportunity to make good such deficiencies and BCPL may at its discretion treat such bids as incomplete 
and not consider for further evaluation. 

 
6.0 BID OPENING AND EVALUATION 

 

6.1 OPENING OF TECHNO-COMMERCIAL PART OF BID 
 

6.1.1 On the date and time mentioned in „Letter Inviting Tender‟ (if specified), Part-A i.e. Technical and un-
priced commercial Part will be opened in the office of BCPL- Dibrugarh. 

 

6.1.2 In the event, the specified date of bid opening is declared a holiday for BCPL, the bid shall be opened on 
the next working day at the specified time and location. 

 
6.2 CLARIFICATION & ADDITIONAL INFORMATION 

 

During evaluation, BCPL may request Bidder for any clarification on the bid, additional or outstanding 
documents. Bidder shall submit all additional documents in one original and one copy. However, seeking 

clarification shall be on sole discretion of BCPL. 
 

6.3 TECHNO-COMMERCIAL DISCUSSIONS 
6.3.1 Bid of the bidder who submits the required EMD shall be taken up for detailed evaluation. 

 

6.3.2 Techno-commercial discussions with bidder shall be arranged, if needed. Bidder shall depute his 
authorized representative(s) for attending the discussion. The representative(s) attending the discussions 

shall produce authorization from his organization to attend the discussions and sign the minutes of 
meeting on behalf of his organization. The authorized representatives must be competent and 

empowered to settle all technical and commercial issues. 

 
6.4 BID EVALUATION CRITERIA 

 
6.4.1 Bid is the responsibility of bidder and no relief or consideration can be given for errors and omissions 

made by the bidder inadvertently or adherently. Bid with incomplete information is liable for rejection. 
6.4.2 The techno-commercial part of bid shall be evaluated as per bid evaluation criteria, wherever indicated in 

the bidding document. 

6.4.3 Non-submission of details / documents as per Para (4.4.) above may lead to rejection of bid. 
 

6.4.4  DEVIATIONS TO CRITICAL STIPULATIONS: 
I) Deviations to critical stipulations of bidding document as mentioned below are not acceptable. 

Bidder taking deviations to the following bid stipulations may not be considered for price opening 

 
a) EMD / Bid security 

b) Contract period  
c) Total Scope of work 

d) Security deposit / Performance Bank Guarantee. 

e) Validity of bids 
f) Mobilization advance 

g) Schedule of Rates 
h) Payment Terms 

i) Arbitration clause 
j) Force Majeure 

k) Clause No. 6.4.2 & 6.6 of “Instructions to Bidders” 

l) Requirement of P. F. Code No. with RPFC under EPF & M Provisions Act 1952 
 

6.4.5 DETERMINATION OF RESPONSIVENESS: 

i) Prior to the financial evaluation of bids, the BCPL will determine whether each bid is substantially 

responsible to the requirements of the Bidding document. 
 

ii) For the purpose of this clause, a substantially responsible bid is one, which conforms to all the 
terms and conditions and specifications of the bidding document without material deviation or 

reservation. A material deviation or reservation is one which affects in any substantial way the  
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scope, quality, or performance of the works or which limits in any substantial way, in consistent 

with the bidding document, the employer‟s rights of contractor‟s obligation would affect unfairly 
the competitive position of bidders presenting substantially responsive bids. 

iii) If a bid is not substantially responsive to the requirements of the Bidding documents, it may be 
rejected by the BCPL. 

 

6.4.6 Bidders must submit the bid in line with bid stipulations without taking any deviation. However, in case it 
becomes unavoidable and the Bidder seek some clarifications / queries with respect to technical / 

commercial part, the bidder may stipulate the same strictly as per Annexure-I for the technical and 
commercial part. 

 

6.4.7 UNSOLICITED POST BIDDING MODIFICATIONS: 

Bidders are advised to quote strictly as per terms and conditions of the bidding document and not to 

stipulate any deviations / exceptions. Once quoted, the bidder shall not make any subsequent changes, 

whether resulting or arising out of any technical / commercial clarifications sought on any deviations or 
exceptions mentioned in the bid. Any proposal price change is likely to render the bid liable for rejection. 

6.4.8 Bidders must ensure that complete bid along with all details as sought are submitted as per provisions of 
the bidding document. The checklist has been provided in the bidding document to ensure that any 

required details are not missed by the bidders while submitting their offer. 

6.4.9 Proposed deployment of resources like manpower, equipment, tools and tackles shall be looked into to 
ensure performance of work within stipulated time period  

6.4.10 The concurrent commitments of Bidder on various jobs under execution by the bidder will be taken into 
account to assess the spare capacity available with the Bidder. 

6.4.11 Performance of bidder on work executed / under execution shall be taken into consideration before 

selecting the bidder for opening of his price bid. 
 

6.4.12 MECHANIZED CONSTRUCTION 
i) Bidder shall furnish construction methodology based on mechanized construction techniques for 

execution of work along with details of plant & machinery to be deployed. The bidder shall 
assess the number and type of plant and machinery for the scope of work and the completion 

schedule. 

ii) Bidder will deploy the required numbers and types of plant & machinery applicable for different 
activities in consultation with the Engineer-In-Charge after award and during execution of work 

with respect to actual mobilization required. 
 

6.5 OPENING OF PRICE PART OF BID 

Priced commercial part of only those bidder, whose bids are considered techno-commercial acceptable, 
shall be opened. 

 

6.6 EVALUATION OF PRICE PART 

The “Schedule of Rates” quoted by the bidder shall be taken up for evaluation on overall basis. Price bids 

containing additional qualifications not mentioned in Techno-Commercial part of the bid shall be 

summarily rejected. 
 

6.7 PURCHASE PREFERENCE TO PUBLIC SECTOR ENTERPRISE 

Owner reserves the right to grant purchase preference to Public Sector Enterprises in terms of the latest 
applicable guidelines of the Government of India. 

 
6.8 PROCESS TO BE CONFIDENTIAL 

Information related to the examination, clarification, evaluation and comparison of bids 

recommendations for award of contract shall not be disclosed to bidder or other person not officially 
concerned with such process. Any effort by bidder to influence the BCPL processing of bid or award 

decisions may result in rejection of such Bids. 

 
6.9 OWNER‟S RIGHT TO ACCEPT OR REJECT A BID 

6.9.1 BCPL reserves the right to accept a bid other than the lowest and to accept or reject any bid in whole or 

part, to annual the bidding process or to reject all bids with or without notice or reasons. Such decisions 
by BCPL shall bear no liability whatsoever consequent upon such decisions. 
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7.0 AWARD OF WORK AND CONTRACT DOCUMENT 

7.1 AWARD OF WORK 

7.1.1 The bidder whose bid is accepted by BCPL shall be issued Letter of Intent / fax of Intent (LOI/FOI) prior 
to expiry of bid validity. Bidder shall confirm acceptance by returning a signed copy of the LOI / FOI. 

7.1.2 BCPL shall not be obliged to furnish any information / clarification / explanation to the unsuccessful 
bidders as regards non acceptance of their bids. Except for refund of EMD to unsuccessful bidder, BCPL 

shall correspond only with the successful bidders. 

 
7.2 CONTRACT DOCUMENT 

7.2.1 The successful bidder shall be required to execute a formal agreement in accordance with the „Form of 

Contract‟ (Annexed to General Condition of Contract (GCC), within 10 days of receipt of LOI/FOI/Detailed 
Letter of Award specified period. 

7.2.2 Contract Documents to be signed between BCPL& selected bidder shall consist of the following: 
i) Agreement on stamp paper of appropriate value. 

ii) Letter of Intent / Fax of Intent 

iii) Detailed letter of award / acceptance along with agreed variation and other enclosures. 
iv) Original bidding document along with set of drawing 

v) Addendum/Corrigendum issued to bidder, if any. 
7.2.3 Stamp paper of appropriate value shall be provided by the successful bidder after ascertaining its value. 

7.2.4 The statement of Agreed variation prepared based on the deviation if any, finally retained by the bidder 
and accepted by BCPL, shall form part of detailed letter of award. 
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SUBJECT: HOUSEKEEPING AND MAINTAINENCE CONTRACT OF BACHELOR HOSTEL-1,  
 SECURITY GATE & UNCOVERED COMMON AREA WITHIN THE FENCED AREA OF 

BACHELOR HOSTEL-I, BACHELOR HOSTEL-II & GUEST HOUSE FOR A PERIOD OF 02 
YEARS. 

 
1.0 GENERAL: 

 
1.1 The Special Condition of Contract shall be read in conjunction with the General  

Conditions of Contract, Schedule of rates, specifications, drawings and any other     
documents forming part of contract, wherever the context so requires. 

Notwithstanding the sub-division of the documents into these separate sections  

and volumes, every part of each shall be deemed to be supplementary to and  
complementary of every other part and shall be read with and into the  

CONTRACT so far as it may be practicable to do so. 
 

1.2 Where any portion of the General Condition of Contract is repugnant to or at variance with any 

provisions of the Special Conditions of Contract, unless a different intention appears, the provisions of 
the Special Conditions of Contract shall be deemed to over-ride the provisions of the General Conditions 

of Contract and shall to the extent of such repugnancy, or variations, prevail. 
 

1.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or 
provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF 

CONTRACT shall be deemed to have included cost of such performance and provisions, so mentioned. 

 
1.4 The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 

SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate 
requirements in addition to those contained in the standard codes and specifications, these additional 

requirements shall also be satisfied.   

 
1.5 The intending bidder shall be deemed to have visited the site. Non-familiarity with site condition and 

unawareness of General Condition of contract will not be considered a reason either for extra claim or for 
not carrying out work in strict conformity with drawings and specifications. 

 

2.0 LOCATION: 
 Bachelor Hostel -I at BCPL Township, Barbaruah, Dibrugarh-786007 

 
3.0 SCOPE OF WORK: 

The Scope of work shall be as per “Special Conditions of Contract Part-B”. 
 

4.0 TIMEOF COMPLETION/PERIOD OF CONTRACT: 

The Time of Completion/Period of Contract shall be as per Special Conditions of Contract Part-B. i.e.for a 
period of 24 months from the date of LOA/LOI whichever is earlier. 

 
 The work shall be executed strictly as per time Schedule given in Tender  

 Document. The period of completion given includes the time required for  

 mobilization as well as inspection / testing of material , rectifications, if any, re-testing and  
completion in all respects to the entire satisfaction of the Engineer-in-Charge. 

 
5.0 TERMS OF PAYMENT: 

Terms of Payment shall be as per Special Conditions of Contract Part-B. 
 

With a view to ensure faster payments to all our vendors/contractors, all payments (including refund of 

EMD/Security Deposits) will be released by BCPL through cheque only. 
 

6.0 EARNEST MONEY: 
The bidder must deposit the earnest money as given in the letter/notice inviting tenders failing which the 

tender is liable to be rejected. Earnest Money can be paid by way of Demand Draft / Banker‟s chque 

drawn on any Scheduled/Nationalized Bank in favor of Brahmaputra Cracker & Polymer Limited payable 
at State Bank of India, Branch DIBRUGARH. 
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BCPL will refund the Earnest Money of the unsuccessful bidders directly to the bidders within a 

reasonable period of time. Correspondence in this regard may be addressed to BCPL directly by the 
BIDDERS. 

 
7.0 INCOME TAX/ SALES TAX/WORKS CONTRACT TAX: 

Income Tax deduction shall be made from all payments to the contractors as per rules and regulation in 

force in accordance with the Income Tax Act prevailing  
from time to time. Sales Tax, Works Contract Tax and other duties/ levies, as applicable shall be borne  

by the contractor. 
 

The BCPL will issue the necessary certificate for income tax deduction at source, however, the contractor 

has to submit detail of their Permanent Account No. (PAN) before issue of such certificate. However, if 
the contractor has not been allotted PAN and has applied for the same to Income Tax department / the 

authorized agency nominated by Income Tax department, contractor shall submit the copy of application 
filed for allotment of PAN No. In absence of any of these documents, no TDS certificate shall be issued 

by BCPL. 

 
Similarly, in case of Works Contract (involving both supply of material and services) Tax will be deducted 

at source by BCPL towards W.C. Tax at the rate applicable from time to time  and issue necessary 
certificate to this effect.  

 
8.0 SERVICE TAX: 

The contract price shall be inclusive of all taxes & duties applicable from time to time except Service Tax 

which will be paid as applicable at actual against Cenvatable Invoices. The bidder shall indicate in its bid 
the Service Tax registration no. and in case the Service Tax registration no. is not available, the bidder 

will give confirmation for obtaining registration with a copy of application for registration before payment 
of 1st bill. 

 

As per the provisions of new CENVAT Credit rules, 2004 which are applicable w.e.f. 10.09.2004, BCPL 
can avail benefit of CENVAT credit of the service tax. In order to avail CENVAT benefit for the service tax 

payment, the invoices of the Contractor(s) should COMPULSORILY be serially numbered and specify the 
following : 

 
i. the name, address and service tax registration number of the Contractor, 

ii. the name and address of the recipient of the taxable service, 

iii. description, classification and value of taxable service provided, and  
iv. the Service tax payable on such services. 

 
In case of non-compliance to the above, BCPL is not liable to reimburse any claim of contractor in 

respect of service tax. 

 
 

9.0 SECURITY DEPOSIT: 
9.1 Security deposit @ 7.5 % of contract value (Initial SD to be deposited2.5% and remaining 5% to be  

            recovered from the contractor‟s RA billshas to be deposited within 15 days of receipt of LOA/LOI by the  

contractor.  EMD deposited with the tender shall be adjusted towards security deposit/ISD provided it  
is deposited by Demand Draft. 

  
9.2 No interest shall be payable by the Company to the contractor for the amount of   

 Security deposit. 
 

9.3 Contractor can furnish the security deposit amount through bank  

guarantee from any nationalized / Schedule bank in prescribed proforma which shall be valid for 90 days 
beyond completion of the job or expiry of Defect Liability Period which ever is applicable. 

 
9.4.1 Security Deposit shall be refunded after the expiry of 90 days beyond the completion of work or Defect 

Liability Period which ever is applicable. 
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10.0 TECHNICAL SPECIFICATION: 

 As enumerated in Special Conditions of Contract/Scope of Work/attached Drawing/ Details/Schedule of 
Rates.  

 
11.0 TESTS AND INSPECTION: 

11.1 The Contractor shall carry out the various tests as enumerated in the technical  

 specifications of this tender document and the technical documents that will be  
 furnished to him during the performance of the work and no separate payment  

 shall be made unless otherwise specified in schedule of rates. 
 

11.2 All the tests either on the field or at outside laboratories concerning the execution  

 of the work and supply of materials by the Contractor shall be carried out by  
 Contractor at his own cost. 

11.3 The Contractor shall provide for purposes of inspection access ladders, lighting  
 and necessary instruments at his own cost for inspection work. 

 

11.4 Any work not conforming to execution drawings, specifications or codes shall be  
rejected forthwith and the Contractor shall carryout the necessary rectification at his own cost. 

 
11.5 All results of inspection and tests will be recorded in the inspection reports,  

 Proforma of which will be approved by the Engineer-in-Charge. These reports  
 shall form part of the completion documents. 

 

11.6 For materials supplied by Owner, Contractor shall carryout the tests, if required  
 by the Engineer-in-Charge, and the cost of such tests shall be reimbursed by the  

 owner at actual to the Contractor on production of documentary evidence.  
 Contractor shall inspect carefully all equipment before receiving them from  

 Owner for installation purposes. Any damage or defect noticed shall be brought to  

 the notice of Engineer-in-Charge. 
 

11.7 Inspection and acceptance of work shall not relieve the Contractor from any of his  
 responsibilities under this Contract. 

 
12.0 MEASUREMENT OF WORK: 

12.1 Measurement of works shall be made in the units mentioned in the Schedule of  

 Rates as per details given in Technical/Standards specifications. 
 

12.2 Wherever details are not available or inadequate in the execution drawings, physical measurements will 
be taken by the contractor in the presence of the representative of the Engineer-in-Charge. In such 

cases payment will be made on actual measurements. 

 
13.0 DEFECT LIABILITY PERIOD: 

(Not applicable) 
 

14.0 CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION: 

14.1 The Contractor shall without prejudice to his overall responsibility to execute and  
complete the work as per specifications and time schedule, progressively deploy  

adequate equipment and tools and tackles and augment the same as decided by  
the Engineer-in-Charge depending on the exigencies of the work so as to suit the  

work/construction schedule without any additional cost to owner. The bidder shall  
submit a list of construction equipment he proposes to deploy for the subject  

work along with deployment schedule. No Construction Equipment shall be  

supplied by the Owner. 
 

14.2 Subject to the provisions in the tender document and without prejudice to  
 Contractor's liabilities and responsibilities to provide adequate qualified and  

 skilled personnel on the work, contractor shall deploy site organization and  

 augment the same as decided by the Engineer-in-Charge depending on the  
 exigencies of work, without any additional cost to owner. The bidder shall  

 submit the details of minimum site organization proposed by him. 
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15.0 MOBILIZATION ADVANCE (M.A.): 

No mobilization advance is payable for this work. 
 

16.0 COMPENSATION FOR EXTENDED STAY: 
No compensation for extended stay is payable to contractor. 

 

17.0 ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 
In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated rates, 

such items will be considered as Abnormally High Rates Items (AHR) and payment of AHR items beyond 
the SOR stipulated quantities shall be made at the least of the following rates: 

 

(I) Rates as per SOR, quoted by the contractor. 
 

(II) Rate of the item, which shall be derived as follows: 
 

a) Based on rates of machine and labor as available from the contract (which includes 

contractor's supervision, profit, overheads and other expenses). 
b) In case rates are not available in the contract, rates will be calculated based on 

prevailing  market rates of machine, material and labor plus 10% to cover contractor's 
supervision profit, overhead & other expenses. 

 
18.0 MISCELLANEOUS: 

All obligations arising of labor deployment labor laws to meet the necessary statutory requirement would 

solely lie on the contractor. Contractor would be solely responsible for safety and security of manpower 
and materials. 

 
19.0 SUBMISSION OF TENDER DOCUMENTS: 

Over-writing should be avoided. Any overwriting or cutting should be signed by the bidder. All copies of 

tender documents along with drawings should be signed and submitted by the bidder. 
 

20.0 SCHEDULE OF RATES: 
20.1 The quantities indicated in Schedule of Rates are just tentative. The rates quoted by the bidder shall 

remain firm for the entire contract period for any variation and will be inclusive of all taxes & duties 
except service tax & any cess thereon. 

20.2 No escalation of whatsoever nature shall be paid to the contractor for the entire Contract Period. 

 
21.0 COMPENSATION FOR DELAY: 

21.1 In case of delay in mobilization or in completion of work in all respects and to the full satisfaction of 
Engineer-In-Charge, the Engineer-In-Charge may at his discretion impose a penalty at the rate of 0.5% 

per week or part thereof limited to 5% of the contract value. 

21.2 Alternatively, in case the Engineer-In-Charge feels that the progress of work is dissatisfactory and the 
work may be delayed beyond the scheduled or contractual completion date, he may at his discretion get 

the work done through other agency at the risk and cost of the contractor without prejudice to other 
rights available to owner under the contract. The decision of the EIC shall be final and binding in this 

regard. 

 
22.0 TERMINATION OF CONTRACT: 

The Owner/ Engineer-in-Charge reserve the right to terminate the contract on giving one-week notice 
without assigning any reason. 

 
23.0 CONTRACT AGREEMENT: 

If the work is awarded the contractor shall enter into an agreement with BCPL in the prescribed 

Performa within 10 days of the issue of LOA/LOI whichever is earlier. The agreement shall be executed 
on non-judicial stamp paper of RS. 100/- or as applicable as per Law .The cost of stamp paper shall be 

borne by the contractor. The format of agreement can be obtained from the office of the Sr. Manager 
(C&P), at Central Warehouse, Near Admin Gate of BCPL - Dibrugarh. 

 

24.0 SUPERVISION OF WORK: 
Contractor or his authorized representative shall be available at site all times, during the progress of the 

work. 
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25.0 CLEARANCE OF SITE: 

25.1 As a part of the contract the contractor shall completely remove all temporary/disposable materials, 
while execution of work at his own cost and initiative and dispose off the same as directed by Engineer-

in-charge. 
 

25.2 The works will not be considered as complete and taken over by the owner, until all the temporary 

works, labor and staff colonies etc. constructed are removed and the work site cleared to the satisfaction 
of the Engineer-in-charge, surplus materials and rubbish is cleared off the site completely and the work 

shall have been measured by the Engineer-in-charge whose measurement shall be binding and 
conclusive. 

 

25.3 If the contractor fails to comply with the requirements of this clause on or before the date fixed for the 
completion of the work, the Engineer-in-charge may at the expenses of the contractor remove such, 

surplus materials and rubbish and disposal off the same as he thinks fit and clean off such dirt as 
aforesaid, and the contractor shall forthwith pay the amount of all expenses as incurred and shall have 

no claim in respect of any such surplus materials as aforesaid except for any sum actually realized by the 

sale thereof. 
 

26.0 ADHERENCE TO SAFETY REGULATIONS: 
Contractor shall ensure that all safety precautions required one observed at all times during the 

execution of the job.  
 

27.0 NUISANCE: 

The contractor or his representative shall not at any time cause any nuisance on the site or do anything 
which shall cause unnecessary disturbance to the owners or tenants or occupants or their properties 

near the site and to the public generally. 
 

28.0 OWNER NOT BOUND BY PERSONAL REPRESENTATION: 

The contractor shall not be entitled to any increases on the schedule of rates or any other right or claim 
whatsoever by reason of any representation, explanation statement or alleged representation 

explanation statement or alleged representation, promise or guarantees given or called to have been 
given to him by any person. 

 
29.0 CARE OF WORKS: 

From the commencement to completion of the work, the contractor shall take full responsibility for the 

care for all works including all temporary works any in case any damages, loss or injury shall happen to 
the work or to a part thereof or to any temporary works from any reason. 

 
30.0 DEFENCE OF SUITS: 

If any action in court is brought against the owner or an officer or agent of the owner, for the failure, 

omission or neglect on the part of the contractor to perform any  acts, matters, convenient or things 
under the contract or damage or injury caused by the alleged omission or negligence on the part of the 

contractor, his agents, representative or his subcontractors or in connection with any claim based  on 
lawful demand of sub-contractor, shall in such cases indemnify and keep the owner and/or their 

representatives harmless from all lesson, damages, expenses or decrease arising out of such action. 

 
31.0 RESPONSIBILITIES OF THE CONTRACTOR AND COMPLIANCE WITH    

LABOUR/INDUSTRIAL LAWS:- 
31.1 The contractor shall have his own PF code no. with the RPFC as required under employee PF & 

Miscellaneous Provisions Act, 1952. 
 

31.2 The contractors shall periodically submit the monthly challans / receipts / proof of Provident Fund 

deposited amount alongwith a list of his labour / workers to the Engineer In charge. The contractor shall 
be required to deposit contribution towards Provident Fund, Pension, ESI, if applicable or any other 

statutory payments to be made in respect of his workers well in time and submit a copy of challan to 
owner / Engineer In charge in monthly / quarterly basis failingwhich BCPL will deduct from his bills the 

amount equivalent to such deductions with penalty as per the provisions of applicable Act. 

 
31.3 The contractor is required to obtain labor license from ALC (Central), Dibrugarh if he engages 20 or more 

labours at any given time. 
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31.4.1 The contractor is liable to abide by all necessary licenses / permissions from the concerned authorities as 

provided under the various labor legislations. 
 

31.4.2 The contractor shall discharge obligations as provided under various statutory enactment including the 
Employees Provident Fund and Miscellaneous Provisions Act, 1952, Contract Labor (R&A) Act, 1970, 

Minimum Wages Act, 1948, Payment of Wages act 1936, Workmen Compensation Act, 1923, Payment of 

Bonus Act and other labour legislations as in existence (at present in India) and as amended from time 
to time. 

 
31.5 The contractor shall pay the wages to the workers latest by 7th day of the subsequent month at the rates 

as per the Minimum Wages Act and as notified by the Regional Labour Commissioner (Central), 

Dibrugarh from time to time. The Engineer In charge shall ensure that the contractor is making payment 
of wages to its labours not less than the wages notified by the appropriate authority from time to time. 

 
31.7 The contractor shall be solely responsible and indemnify the BCPL against all charges, dues, claim etc. 

arising out of the disputes relating to the dues and employment of personnel, if any, deployed by him. 

 
31.8 The contractor shall indemnify BCPL against all losses or damages, if any, caused to it on account of acts 

of the personnel, if any, deployed by him. 
 

31.9 All personnel deployed by the contractor should be on the rolls of the contractor.  
31.10 The contractor shall ensure regular and effective supervision and control of the personnel, if any, 

deployed by him and give suitable direction for undertaking the contractual obligations. 

 
31.11 The personnel to be deputed by the contractor shall observe all security, fire and safety rules of BCPL 

while at the site. His work will be supervised by the supervisors of contractor. Contractor has to be 
strictly adhere to guidance, instruction when required.  

 

31.12 Contractor shall provide proper identification cards for his employees to be deputed by him for work, 
duly signed by the contractor or authorized person on behalf of contractor.  Also the contractor should 

obtain entry passes from CISF for his employees. 
 

31.13 Contractor has to deploy the personnel with no past criminal records. Names of such, if any Reformed 
people, should be clearly indicated. The contractor also has to provide police verification for all the 

persons deployed by him. 

 
31.14 While confirming to any of these conditions, the contractor should ensure that no law of state regarding 

labor, their welfare, conduct etc, is violated. The contractor shall indemnify BCPL for any action brought 
against him for violation, non-compliance of any act, rules & regulation of center / state / local statutory 

authorities. 

 
31.15 All existing and amended safety / fire rules of BCPL - Dibrugarh are to be followed within the BCPL Office 

premises or service center. 
 

31.16 Contractor shall ensure payment of wages to the person employed and meet all statutory obligation of 

payment as per Minimum Wages Act 1948 and Payment of Wages Act 1936.  
 

31.17 Boarding and lodging facilities for contractor‟s personal for carrying out the work is to be made by the 
contractor at his own cost outside the plant premises. 

 
31.18 Special safety equipment e.g. breathing apparatus etc. if required will be provided by BCPL, Dibrugarh. 

Contractor will be responsible for accounting of the same. 

 
31.19 Before undertaking jobs, contractor shall take work permit from engineer-in-charge and same shall be 

returned after completion of job. 
 

31.20 All types of transport connected with the work shall be in the scope of the contractor. 

 
31.21 Suitable site office space may be provided by BCPL - Dibrugarh if required and available. 

 
31.22 BCPL will provide free water, steam, air and electricity at suitable points, if required, for under taking the 

job. 
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31.23 All personnel undertaking the job proposed to be deployed by the contractor shall be medically examined 

and declared fit by qualified medical practitioner. It should be insured that no personnel engaged by the 
contractor is suffering from communicable disease.   

31.24 Technicians/ supervisors deployed by the contractor should be technically qualified for fulfilling the 
contractual obligation. 

31.25 In case of account, injury and death caused to the employee of the contractor while executing the work 

under the contract, the contractor shall be solely responsible for payment of adequate compensation, 
insurance money etc. to the next kith & kin of injured / diseased. Contractor shall indemnity BCPL from 

such liabilities. 
31.26 The contractor shall obtain necessary insurance policy covering all risks such as accident, injuries and 

death likely to be caused to workers or to a third person including loss to the properties of owner/BCPL 

or to some other agency. 
 

31.27 The contractor shall not employee any person suffering from any contagious, loathsome or infectious 
disease.  The contractor shall get examined his employees/workers through a Govt. Doctor before 

deployment. 

31.28 No worker of contractor (including contractor himself) shall be allowed to consume alcoholic drinks or 
any narcotics within the plant premises.  If found under the influence of above, the contractor shall have 

to change/replace him failing which BCPL may terminate the contract. 
 

31.29 The contractor shall indemnify BCPL against all claims, demands, actions, cost & charges etc. brought by 
any court, competent authority/ statutory authorities against any act or acts of the contractor or his 

workers. 

 
31.30 The contractor shall deploy the workers after verification of their character and antecedents. 

 In case any worker is found having criminal record, he shall have to be immediately  
replaced without any delay. 

31.31 The contractor shall obtain necessary License under Inter State Migrant Workmen  

(Regulation of Employees & Conditions of Service) Act, 1979, if he deploys and engages 
labours from states other than Assam. 

 
32.0 PHOTOGRAPHS/LABOUR PERMISSION/VEHICLE PERMISSION: 

The contractor shall arrange to make photo gate passes/labor permissions/vehicle passes etc.  
for his persons/labors/vehicles for working in site plant premises at his own cost as rules 

of the company. 

 
33.0 ARBITRATION CLAUSE: 

33.1 All disputes or differences, whatsoever, arising between the parties hereto pertaining to any part of the 
contract including its execution or concerning the WORKS or maintenance thereof this CONTRACT or to 

the rights or to liabilities of the parties or arising out or in relation thereto whether during or after 

completion of the CONTRACT or whether before or after determination, foreclosure or breach of the 
CONTRACT (other than those in respect of which the decision of any person is by the CONTRACT 

expressed to be final and binding) shall after written notice by either party to the CONTRACT be referred 
for adjudication to a sole arbitrator to be appointed by BCPL as hereinafter provided.  

33.2.1 For the purpose of appointing the Sole Arbitrator referred to above, the Appointing Authority will send 

within thirty days of receipt of the notice, to the CONTRACTOR a panel of three names which are not 
connected with the work in question.  

33.2.2 The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the persons named to be 
appointed as a sole Arbitrator and communicate his names to he Appointing Authority within thirty days 

of receipt of names. The Appointing Authority shall thereupon without any delay appoint the said person 
as the sole arbitrator. If the CONTRACTOR fails to communicate his choice for appointment of and 

Arbitrator, the Appointing Authority shall do it on expiry of 30 days. 

 
33.4 If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his office due to any 

reason whatsoever, another sole Arbitrator shall be appointed as aforesaid.  
33.5 The WORK under the CONTRACT shall however, continue during the Arbitration proceedings and no 

payment due or payable to the CONTRACTOR shall be withheld on account of such proceedings.  

33.6 The venue of arbitration shall be Guwahati.  
33.7 The award of the Arbitrator shall be final and binding on both the parties.  

33.8 Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rules made there under, and for the time being in force, 

shall apply to the arbitration proceeding under this clause. 
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34.0 JURISDICTION: 

The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Guwahati for the purpose of 

disputes, actions and proceedings arising out of the CONTRACT. 
 

35.0 PRICE PREFERENCE: 

Price Preference to Central/State Government/Public Sector, Enterprises (PSEs), Public Sector 
Construction and Services Enterprises or joint ventures with PSEs shall be applicable as per directives of 

Government of India. 
 

36.0 SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE DOCUMENT: 

36.1 Bidders are required to furnish the complete and correct information/documents required for evaluation 
of their bids. If the information/documents forming basis of evaluation is found to be false/forged, the 

same shall be considered adequate ground for rejection of the Bids and forfeiture of Earnest Money 
Deposit. 

 

36.2 In case, the information/document furnished by the contractor forming basis of evaluation of his bid is 
found to be false/forged after the award of the contract, BCPL shall have full right to terminate the 

contract and get the remaining job executed at the risk & cost of such contractor without any prejudice 
to other rights available to BCPL under the contract such as forfeiture of Security Deposit, withholding of 

payments etc. 
 

36.3 In case the issue of submission of false document comes to the notice after execution of the work, BCPL 

shall have full right to forfeit any amount due to the contractor along with forfeiture of Security Deposit 
furnished by the contractor. 

 
36.4 Further, such contractor/bidder shall be blacklisted for future business with BCPL. 

 

37.0 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY EVIDENCES 
37.1 The bidders are required to submit the copy of PF certificates duly attested by Gazzetted Officer/Officer 

of Public Sector Enterprises.  
 

37.2 Further, the bidders are required to furnish the attested copy(ies) of Power of Attorney/Partnership 
Deed. 

 

37.3 Bidders are required to furnish the attested copy(ies) of documentary evidence in support of meeting the 
Bidder‟s Eligibility Criteria. 

 
37.4 Non-submission of the attested copies of the certificates/documents will render they bid non-responsive 

and liable for rejection. 

 
38.0 SUB LETTING OF WORK: 

No contractor shall sub let or assign any work in part or whole to any firm, individual, partnership firm, 
Pvt. Ltd. company, Proprietorship firm etc without the prior written 

permission of BCPL. In case the contractor sub lets or assigns the contract in part or whole without the 

prior written permission of BCPL and any claim preferred by any firm / individual to BCPL stating that the 
main contractor has not paid his or their dues/ payments, in that circumstances, BCPL shall without 

assigning any reasons, withhold from the payments of contractor, the amount equivalent to the claim 
amount of sub contractor/ individual/ vendor (s) etc. The same shall be released to the contractor after 

contractor and labour/ supplier/ sub contractor jointly submits a joint written settlement to BCPL. 
 

39.0 AFFIDAVIT 

The bidder shall submit an affidavit by the authorized signatory of bidder, on non-judicial stamp paper of 
appropriate value duly notorized certifying the following: 

The document submitted by M/s. _______________________ are true and genuine and in case of any 
discrepancy noticed or observed at any stage, M/s.________________________ shall be personally 

responsible not only for the damages or loss to BCPL, but also for criminal proceedings under the 

relevant laws. 
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SSPPEECCIIAALL  CCOONNDDIITTIIOONNSS  OOFF  CCOONNTTRRAACCTT  --PART-B  
 

SUBJECT:HOUSEKEEPING AND MAINTAINENCE CONTRACT OF BACHELOR HOSTEL-1,  
SECURITY GATE & UNCOVERED COMMON AREA WITHIN THE FENCED AREA OF 
BACHELOR HOSTEL-I, BACHELOR HOSTEL-II & GUEST HOUSE FOR A PERIOD OF 02 
YEARS. 

   
 
1. GENERAL INFORMATION: 

 
1.1 The "Special Conditions of Contract [SCC]" shall be read in conjunction with the "General Conditions of 

Contract [GCC]", "Schedule of Rates [SOR]", "Scope of Work & Technical Specifications" and any other 
document forming part of the Contract, wherever the context so requires. Notwithstanding, the sub-divisions 

of the Tender Documents into separate sections, each part shall be deemed to be supplementary of every 

other part and shall be read with and into the Contract so far as it may be practicable to do so. 
 

1.2  Wherever any portion of the "GCC" is repugnant to or at variance with any provision(s) of the "SCC", unless 
a different intention appears, the provision(s) of the "SCC" shall be deemed to override the provision(s) of 

"GCC", and shall to the extent of such repugnancy or variations prevail. In case of any contradiction(s), the 

decision of the "Engineer-in-Charge [EIC]" will be final and binding on the Contractor. 
 

1.3 Wherever it is mentioned in the specifications that the Contractor shall perform certain Works / Services or 
provide certain facilities, it is understood that the Contractor shall do so at his cost and the value of the 

Contract shall be deemed to have included cost of such performance and provisions, so mentioned. 
 

1.4  The service, materials, and workmanship shall satisfy the relevant Indian Standards, the Job Specifications 

contained herein and Codes referred to. Where the job specification stipulate requirements in addition to 
those contained in the standard codes, instructions and specifications, these additional requirements shall 

also be satisfied. 
 

2 DEFINITIONS: 

 
2.1 The "CONTRACT" means the documents forming tender papers, the offer, the acceptance thereof and formal 

agreementexecuted between BCPL & the Contractor(s) together with the connected documents shall be 
deemed to form contract and shall be complementary to one another. 

 

2.2 "BCPL" shall mean Brahmaputra Cracker and Polymer Ltd. having its Registered Office at Hotel Brahmaputra 
Ashok, M.G. Road, Guwahati-781001 and Project Office at Main Fire Station Building, Lepetkata-786006, shall 

include its successors, heirs, assigns and representatives. 
 

2.3 The "CONTRACTOR(s)" shall mean the individual(s) or the Firm or Company or partnership concern 
undertaking thiscontract and shall include its legal representatives, successors, heirs, assigns and 

representatives. "MONTH" means a calendar month irrespective of number of days, however for part of the 

month, it will be reckoned of 30 (thirty) days. 
 

2.4 "ENGINEER-IN-CHARGE" means the person designated as such by BCPL or expressly authorized by BCPL to 
act for and on its behalf, here-in-after called as EIC. 

 

2.5 "SCHEDULE OF RATES (SOR)" means the schedule of rates attached with this tender document. 
 

 
3 SITE-INFORMATION/SITE-VISIT: 

 
3.1 It is understood that before quoting the rates; the bidder has visited the work site and has acquainted 

himself fully with the nature and quantum of the job to be carried out by him in case of award of Contract. 

Ignorance of this will not be considered after award of work. The Contractor will be responsible to complete 
the entire job/work in all respects, including any other work necessary to complete the job satisfactorily, 

though specifically not covered under "Specifications & Scope of Work". BCPL reserves the right to award the 
work in parts between two or more bidders in case such a division found to be advantageous to BCPL. 
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3.2 The intending bidder shall be deemed to have gone through the GCC available with Tender Document. Non-

familiarity with site condition and unawareness of GCC will not be considered a reason either for extra claim 
or for not carrying out Works / Services in strict conformity with specifications / requirements or any other 

terms and conditions of tender. 
 

4 DURATION/PERIOD OF CONTRACT: 

 
4.1 The completion schedule/period for all jobs listed under “Specifications & Scope of Work” and Schedule of 

Rates [SOR]” shall be "24 (Twenty Four) months" which shall be reckoned from the date of Letter of 
Intent [LOI] or as may be mentioned therein.  

 

5 MOBILIZATION:  
 

5.1 Contractor has to mobilize his resources for taking over the job within 15      (fifteen) days from the date of 
issue of Letter ofIntent (LOI)/ Letter of Acceptance (LOA), whichever is earlier. No mobilization advance shall 

be payable to the Contractorfor initially starting the services. He has to arrange his own resources for 

starting the job in terms of the Contract. 
 

5.2 In case of failure to mobilize the resources and takeover the job within the aforesaid time, a penalty of “Rs. 
1000/- per day”will be imposed for a maximum period of 30 (thirty) days. Thereafter, the Contract will be 

cancelled and Earnest MoneyDeposit (EMD) will be forfeited in accordance with the terms & conditions of the 
Contract. 

 

6. VALIDITY OF QUOTED RATES/PRICES: 
 

6.1 The 'quoted / accepted rates' shall remain valid for the entire duration of the   Contract, and no escalation,  
for whatsoever reason, shall be permissible at a later date. 

 

7. CONTRACT VALUE: 
 

7.1 The 'Contract Value' shall be as per the 'quoted / accepted rates' in the "SOR", excluding 'Service Tax' [and 
'Cess' thereon], which shall be payable extra at actual by BCPL. 'Quantities' shown in the "SOR" are only 

'indicative / tentative', and the same may be subjected to variations in both ways, as per stipulations made in 
"GCC". The Contractor shall not seek any revision in the 'quoted rates / prices' on account of any such 

variation(s) in 'quantities'. 

 
8. SCHEDULE OF RATES [SOR]: 

 
8.1 The monthly rates of the bidder, as approved by the owner, shall remain firm during the entire duration of  

the Contract. No escalation of whatsoever nature shall be allowed to the Contractor during the entire period  

of Contract unless otherwise specified in the tender. 
 

8.2 In addition to the monthly rates, Contractor shall be entitled for service charges for extra jobs as applicable  
from time to time on actual basis subject to production of necessary receipt thereof. 

 

8.3he "Schedule of Rates [SOR]" shall be read in conjunction with "SCC", "GCC", "Scope of Work" and any other  
document forming a part of the Contract. 'Quantities' indicated in the "SOR" for various items are only  

'indicative / tentative', and are subject to 'variations' on both ways, as per stipulations made in "GCC". 
 

8.4 BCPL reserves the right to interpolate or extrapolate the rates for any new item of work not covered in "SOR" 
from the similar items already available in "SOR". All the works, item-wise, shall be measured upon 

completion and paid for at the 'accepted/contracted rates'. In case, any activity, though specifically not 

covered under "SOR – Service / Item Description", but the same is covered under "Scope of Work", etc., no 
extra claim on this account shall be entertained [as "SOR" is to be read in conjunction with other documents 

forming part of the Contract]. 
 

8.5 All items of work mentioned in "SOR" shall be carried out as per the specifications, scope of work, relevant 

codes and instructions of the "EIC". The 'quoted rates' for the same shall be deemed to be inclusive of all 
costs w.r.t. materials, consumables, labor, supervision, tools & tackles, overheads, profits, various tests, 

inspections, as well as for preparatory, incidental, intermediate / auxiliary / ancillary or enabling works. 
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9. TAXES AND DUTIES: 

 
9.1 The 'rates/prices' quoted in the "SOR" shall include all taxes [except Service Tax] and duties, W.C.T., cess,  

other levies, etc., Employer's share of provident fund, insurance charges, all other levies, etc., as applicable. 
BCPL shall not entertain any such claim, whatsoever, on this account at a later date. 

 

9.2 The 'rates/prices' quoted in the "SOR" shall be inclusive of Contractor's supervision, transportation, 
overheads, profits etc. All cleaning consumables including other tools and tackles etc. shall be provided by 

the Contractor. 
 

9.3 Contractor shall be liable for timely payment of all taxes, duties & levies imposed by any Government / 

Government Deptt. / Agency / Body, including local autonomous bodies, from time to time without any 
extra claim from BCPL. However, Service Tax payable by the Contractor, if any, shall be reimbursed on 

production of receipt thereof. BCPL shall have no liability on these accounts and Contractor shall indemnify  
BCPL from any such liability, even if it arises in future. 

 

10. TERMS OF PAYMENT 
 

10.1 Contractor shall submit monthly bills along with the completed work-details in prescribed format [in 
duplicate] to "EIC". 

 
10.2 Payment shall be released through 'e-banking/cheque‟ by "In-charge [F&A] –BCPL, within fifteen [15] days 

of submission of Bills duly verified and certified by "EIC". Payment shall be released thru e-banking/Cheque 

in any of the nationalized banks only. Contractor while submitting their bid should advise their account in 
any branch of bank that has the e-banking facility. Further BCPL will release payment by way of 

NEFT/RTGS mode also. 
 

10.3 Necessary recoveries and all statutory deductions shall be made at the relevant rates [as per rules and 

regulations of the Government] from the payments to the Contractor. 
 

11. RESPONSIBILITIES OF THE CONTRACTOR 
 

11.1 Manpower Deployment: The Contractor will deploy sufficient number of skilled and unskilled adequately 
experienced manpower for discharging the contractual obligation effectively. 

 

11.2 It shall be the sole responsibility of the Contractor to remove the garbage from the Township to a specific 
safe area outside the Township/Plant premises on daily basis without any financial implication to BCPL, 

failing which penalty shall be imposed upon @ Rs. 500 per day. 
 

11.3 It shall be the sole responsibility of the contractor to clean the Bachelor Hostel premises including sweeping 

& swabbing of floor, wet cleaning of floor, cleaning and dusting of wall, ceiling, staircase, notice boards, 
dusting of Venetian blinds, cleaning of tables, chairs, outer surface of cupboards, removing cobweb inside 

building, covering floor, ceiling, side balconies and all toilets located in Bachelor Hostel-I, as per direction 
of EIC. He is also required to do cleaning of common area which includes Security gate, Roads, Paver 

block, jogging track, parking, Drainage, etc within the chain linked fence of Bachelor Hostel-I,II and 

Guesthouse. 
 

 
11.4 Contractor shall provide all consumables required for housekeeping to be used in all open and closed areas 

as per details given in "Annexure-I". The contractor shall however arrange on his own items, equipments 
and PPE such as boots, step ladder, vacuum cleaner, uniform, trolleys etc. 

 

11.5 The Contractor shall submit a list of his proposed workers after award of Contract along with details of 
qualifications, experience & residential address. It shall be the responsibility of Contractor to provide police 

verification documents of his proposed workers to the "EIC" before their deployment under this Contract. 
BCPL reserves the right to verify the antecedents of any worker and reject any of the Contractor's workers. 

BCPL shall be at liberty not to allow entry into its premises to any of the employees whose activities appear 

to be prejudicial to the safety, security or other interest of BCPL. 
 

11.6 The Contractor shall ensure payment of minimum wages, and other payment as per the provisions of labour 
laws, to his supervisors / workmen deputed for the work and furnish necessary proof whenever required.  
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Along with the monthly running bills, Contractor should enclose a Certificate given by each of his 

supervisors / workmen that they had received the payment in full from the Contractor for the said month. 
 

11.7 The Contractor will be solely responsible for any loss, damage to BCPL's property while it is in his charge 
due to negligence and/or fraud, etc. on the part of the Contractor/his personnel. Contractor shall be fully 

responsible for theft, burglary, fire or any mischievous deeds by his staff. 

 
11.8 In case it is felt by the authorized officer of BCPL that any person or supervisor of the Contractor is not 

suitable for carrying out the work, then the person or supervisor is to be replaced immediately by the 
Contractor. 

 

11.9 The 'quoted rates/prices' shall include cost for all essential and contingent works, which although not 
specifically mentioned in this Contract, are necessary for the work to the satisfaction of BCPL. 

 
11.10 If the Contractor fails or neglects to observe or perform the terms & conditions of the Contract, BCPL may: 

 

(a)     Hold the Contractor liable for all the losses or damages caused to BCPL by such failure or neglect. 
 

(b)  Hold the Contractor liable to pay damages and compensation for loss and inconvenience caused by 
dislocation of all or any services by the sudden discontinuance / dislocation or stoppages and recover such 

losses from the amount payable to the Contractor. 
 

11.11The Contractor shall use the premises only for the purpose of this Contract and he shall not make or permit 

it to be made, any structural additions or alterations to the same without the prior approval of BCPL in 
writing. 

 
11.12 In the event of the Contractor suspending or abandoning services without giving proper notice to the "EIC" 

without handing over charge of the assets and materials entrusted to him by BCPL, the whole of the 

'Security Deposit' and other dues payable to him shall stand forfeited, and the Contractor shall also be 
liable for any legal action as deemed fit for breach of Contract and the loss suffered by BCPL. 

 
11.13 The authorized officer(s) / concerned official(s) / "EIC" of BCPL shall in their own discretion make 

inspection at any time and record suggestions / complaints in the register. Appropriate action must be 
taken to correct discrepancies, if any, made therein. 

 

11.14 The Contractor shall be responsible for total upkeep, in order to present a neat and clean look. The 
Contractor shall take up any of the work related with the cleanliness of entire area as per instruction of 

the "EIC". 
 

11.15 The Contractor is requested to maintain logbook with them. "EIC" will make daily comment on this record 

regarding service and availability of cleaning material. 
 

11.16 The Contractor must ensure that his workmen should wear uniforms regularly, while on duty. 
 

11.17 The Contractor shall ensure regular and effective supervision and control of the personnel deployed by him 

and gives suitable direction for undertaking the contractual obligations. 
 

11.18 The Contractor shall not employ any person below "eighteen [18] years" of age. 
 

11.19 The Contractor shall be solely responsible for payment of wages / salaries and allowance to his personnel 
that might become applicable under any new act or order of the Government during the currency of the 

contract. BCPL shall no liability, whatsoever, in this regard. 

 
11.20 The Contractor would also have to give one [01] month's notice in writing for termination of the Contract. 

Unless extended at least 'one [01] month' before the expiry of the Contract, through a formal 
communication, the Contract shall automatically stand terminated on expiry of 'two [02] years' of the 

Contract. The Contractor shall submit an inventory list of all the items present alongwith the monthly bill. 

The Contractor shall in such an eventuality handover vacant possession of the premises, fixtures, fittings, 
furniture, TV's, utensils/utilities and all other items and equipments, etc. on the last day of the Contract. 

 
11.21 Based on previous experience, the approximate no. of contractor manpower is proposed to be 09(nine).  

 



26 | P a g e  

 

Part-A 
 
12. STATUTORY COMPLIANCE UNDER LABOUR & INDUSTRIAL LAW: 

 
12.1 The Contractor (which shall include the contracting firm/company) shall be solely liable to obtain and to 

abide by all necessary licenses/permissions from the concerned authorities as provided under the various 
Labour Law legislations including labour license from the Competent Authority under the Contract Labour 

(Regulation & Abolition) Act, 1970. 

 The contractor shall also be bound to discharge obligations as provided under various statutory enactments 
including the Employees Provident Fund & Miscellaneous Act, 1952, ESI Act, 1948, Contract Labour 

(Regulation & Abolition) Act, 1970, Minimum Wages Act, 1948, Payment of Wages Act, 1936, Workmen 
Compensation Act, 1923 and other relevant Acts, Rules and Regulations en forced from time to time. 

 

12.2 Contractor must have "Permanent EPF Account" & "Employees' State Insurance Corporation [ESIC] 
Certificate" in its name. Wherever "ESIC" is not available, the same shall be governed by "Workmen's 

Compensation Act, 1923" for which bidder must obtain a suitable Workmen‟s Compensation Policy. 
Documentary proof(s) of "Permanent EPF Account" and "ESIC" / "Workmen's Compensation Certificate 

[prior to commencement of work, in case of award]" must be submitted. 

 
12.3 The Contractor shall be responsible for necessary contributions towards PF, Family Pension, ESIC or any 

other statutory payment to Government Agencies as applicable under the law in respect of the contract 
and of personnel employed by the contractor for rendering services to BCPL and shall deposit other 

required amounts with the concerned statutory authorities on or before due dates. Contractor shall obtain 
a separate P.F. Number from the concerned Regional Provident Fund Commissioner and submit necessary 

proof of having deposited the employees as also the employer‟s contribution to the Provident Fund. 

 
12.4 The contractor shall regularly submit all relevant records/documents in this regard to BCPL representative 

for verification and upon such satisfaction only BCPL will release of the amounts paid. It shall be obligatory 
on the part of the contractor to submit along with their monthly bill a copy of challan in proof of payment 

of P.F. contribution (employees & employers) along with a detailed statement submitted to RPFC‟s office 

showing the name of contractor‟s relating to the dues and employment of personnel deployed by him. 

  
 The contractor(s) are required to submit copies of Electronic Challan cum Return(ECR)/Electronic Challan 

along with On Line Uploaded list of contract workers/members for the proof of remittance of Provident 
Fund(PF) and Employee State Insurance(ESI) contributions with respective authorities for the contract 

workers engaged by him in BCPL while submitting monthly bills. 

 
12.5 The contractor shall ensure and will be solely responsible for payment of wages and other dues latest by 

7th of the following month to the personnel deployed by him. The contractor shall be directly responsible 
and indemnify the company against all charges, claims, dues etc., arising out of disputes relation to the 

dues and employment of personnel deployed by him. 
 

12.6 Contractor must take a suitable Group Personal Accident/medical Policy for each worker deployed at   

   Bachelor Hostel-I. 
 

13. SUPERVISION OF WORK: 
 The Contractor shall appoint sufficient and adequate number of supervisors to control, supervise and give 

directions to the Contractor's personnel for carrying out the contractual obligations. These supervisors 

should obtain instructions from "EIC", time to time. 
 

14. OPERATIONAL TIMINGS: 
 

  14.1 Contactor must ensure to observe the following timings for housekeeping jobs: 08:00 hrs. to 17:00 hrs., 

daily on all "six [06] working days". 
 

14.2 Contractor shall provide services on second Saturdays, holidays including Sundays, bandhs, and nothing 
extra shall be payable by BCPL on this account. 

 
15. PENALTY: 

In case the housekeeping of any area has not been done, not done properly and found unsatisfactory as 

per the "EIC", a lump sum deduction on this account shall be made at the following rates on the sole 
discretion of the "EIC", who directly or through his representative will assess the work. 

 
1. For staircases, balcony, corridors and common passages @ Rs. 200.00 per day  
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2. For toilets at Bachelor Hostel-I, @ Rs. 200.00 per day per toilet. 

3. For not lifting of garbage & removal of tainted material @ Rs 200.00 per day. 

4. For non-compliance of dress-code by workmen @ Rs. 500.00 per day. 

5. For any other deviations not covered in the above mentioned category @ Rs. 300.00 per deviation. 

6. Disposal of Garbage from Township @ Rs. 500.00 per day. 

7. For Roads, paver block, Jogging track, parking@ Rs. 500.00 per day 

8. For drains @ Rs. 1000.00 per day  

 

16. ENGINEER-IN-CHARGE [EIC]: 
 

16.1 The "EIC" shall look after general supervision and directions of the work. He will be authorized to stop the 
work, whenever such stoppage may be necessary to ensure proper execution of the Contract. He shall also 

have authority to reject all works, which do not conform to the specifications. 

 
16.2 The "EIC" reserves the right to suspend the work or part thereof at any time and no claim whatsoever on 

this account shall be entertained. In case of any dispute, the Contractor may appeal to the "EIC" whose 
decision shall be final and binding on the Contractor. 

 
16.3 The decision of "EIC" for determining the category of work with reference to material of an item not 

mentioned in the "Scope of Work" and/or "SOR" shall be final and binding on the Contractor. 

 
17. ADHERENCE TO SAFETY & SECURITY REGULATIONS: 

 

17.1 All Contractors‟ personnel deployed inside the workplace should strictly follow all safety rules and 

regulations. They should be well-conversant with the safety precautions to be followed in the workplace. 

The Contractor shall abide by the advice and guidance of the Safety Officer in the workplace. In addition, 

the Contractor shall follow all safety codes framed from time to time. Smoking, consuming of alcohol inside 
the workplace premises is strictly prohibited. 

 
17.2 Contractor shall also ensure that all existing and amended Fire & Safety Rules/Policies of BCPL are strictly 

observed in the services rendered by him. Contractor has to strictly adhere to guidance, instructions issued 

from time to time in this regard. Any violation on this account shall be the Contractor's responsibility. 
 

17.3 BCPL will not be responsible for any accident / mishap with the Contractor's employees. The Contractor 
shall take necessary action for his employees in case of any incidents. 

 
17.4 BCPL shall not provide any medical assistance and shall have no other liability whatsoever except as 

expressly provided under the Contract. 

 
17.5 All employees of the Contractor are required to follow adequate safety and will be responsible for any fault 

thereof. 
 

18. LODGING, BOARDING & TRANSPORTATION: 

 
  Lodging, boarding & transportation of the Contractor's personnel during execution of the job under the 

Contract shall be provided by the Contractor at his own cost. 
 

19. IDENTITY CARDS: 

 
The Contractor shall obtain/renew Identity Cards of their personnel to be deployed inside Plant premises, 

which shall be required to display prominently during the period of their stay within the Plant premises and 
the Identity Cards shall have the information as demanded by BCPL Authorities. The personnel engaged by 

the Contractor shall be subject to security check [along with any accompanying baggage carried by them] 
by BCPL's security personnel while entering / leaving the premises. Within BCPL's premises, the Contractor's 

personnel shall not do any private / unauthorized work other than their normal duties. Contractor shall be 

directly responsible for any / all disputes arising between him and his personal and keep BCPL indemnified 
against all loses, damages and claims arising thereof. 
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20. JURISDICTIONS: 

 
The Contract shall be governed by and construed according to the laws in force in India. The Contractor, 

hereby, submits to the jurisdiction of the courts situated at Guwahati that, for the purpose of disputes, 
actions and proceeding arising out of the Contract, the courts at Guwahati only will have the jurisdiction to 

hear and decide such disputes, actions and proceedings. 

 
21. TERMINATION OF CONTRACT: 

 
          21.1 In case, the Contractor's performance is not found satisfactory as per the opinion of "EIC" at any point of 

time during the Contract, the Contract may be terminated by giving a thirty [30] day's notice. In the event 

of such termination, Contractor shall be paid for the actual time performed till the date specified in the 
notice. Any loss incurred by BCPL on this account shall be recovered from the Contractor. BCPL may engage 

another agency to complete pending jobs under this Contract at the risk and cost of the Contractor. If it is 
observed that work cannot be completed within the stipulated time, BCPL may get the work done through 

other agency(s) at the risk and cost of the Contractor. 

 
===================X==================== 
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SPECIFICATIONS & SCOPE OF WORK [SOW] 
 

1.1 The scope of work includes Housekeeping / sweeping, cleaning in Bachelor Hostel I, BCPL Township having   

total area of as per following: 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

1.2 The Contractor has to arrange all tools and tackles for sweeping. He shall also provide required number of   
gum boots, rubber hand gloves, brushes, gunny bags, etc. for protective sanitary and general cleaning. For 

this nothing extra shall be paid by BCPL. Daily and periodical housekeeping schedule is as per Annexure-I. 

 
1.3 For carriage of materials like garbage, debris, minor building rubbish, earth, etc., the same is to be disposed  

off beyond the premises up to a designated/ municipal dumping yard as directed by the EIC. 
 

1.4 The Contractor will be required to do the cleaning work including sweeping & swabbing of floor, wet cleaning  

of floor, cleaning and dusting of wall, ceiling, staircase, notice boards, dusting of Venetian blinds, cleaning of 
tables, chairs, outer surface of cupboards, TVs, removing cobweb inside building, covering floor, ceiling, side 

balconies and all toilets located in Bachelor Hostel-I, as per direction of EIC.  
 

1.5 The Contractor shall supply necessary toiletries i.e. sanitary/urinal cakes, soaps, Odonil, air-purifiers, toilet  

paper, naphthalene balls, chemicals, disinfectant compounds, detergents, liquid soaps, acids, etc. of good 
quality and in sufficient quantity from time to time and as and when required at his own cost. 

 
1.6 Following major landmarks, building and its surrounding premises, outside & inside Bachelor Hostel-I  

premises are to be covered in the housekeeping contract: 
 

i) All rooms and bathrooms of Bachelor Hostel –I 

ii) All common passages, stairs, balcony, corridors, terrace ,ground floor open space, Badminton area, 
common toilets, Tennis Room, Stores, Gym Room  

iii) Reception area, lobby of Bachelor Hostel-I 
iv) Dining Hall, Bachelor Hostel-I 

v) Kitchen, Bachelor Hostel-I  

vi) All drains within the fenced area of Bachelor Hostel-I,II and Guesthouse 
vii) All roads within the fenced area of Bachelor Hostel-I,II and Guesthouse 

viii) All uncovered area including paver block, Jogging track, Parking, Porticos, etc 
ix) The Security Gate at the entrance of BCPL Township, 03 other Security Morchas within the fenced 

area. 

 
 
 
 
 
 

Sl. No. Cleaning/Sweeping/Mopping/Wet cleaning of Area in Sq. Mtrs 

1. Covered Area of Bachelor Hostel-I ( as per Clause No. 1.6 

of Scope of Work) 

3,036.07 

 

2. 

Common area which includes Security Gate, and uncovered 

area- Roads, paver Block, Jogging track, Parking, Drainage, 

etc within the fenced area of Bachelor Hostel-I,II and 

Guesthouse 

 

7,975 

3. Total no. of Rooms(bathrooms attached) requiring dialing 

cleaning and disinfecting 

48 Nos. 
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Annexure-I 

 

MATERIALS/RESOURCES TO BE SUPPLIED BY CONTRACTOR 
 

 Adequate number of personnel and supervisor for proper execution of housekeeping and maintenance 

services in the area. 

 
 Sufficient stock of cleaning agents / materials for cleaning / washing of utensils, appliances, equipments, 

etc. for at least 15 days period. 

 
CLEANING TOOLS TO BE PROVIDED FOR HOUSEKEEPING AND MAINTENANCE 

 

1. Broom(Hard) 

2. Broom(Soft) 

3. Bleaching powder 

4. Carpet Brush 

5. Mosquito Killer-Hit/Baygon 

6. Thinner for removing paint stains/hard stains-Rouf 

7. Scrubber-Long Handle 

8. Phenyl- [ISI-marked] in containers of liter 

9. Cleaning powders, vim make or equivalent in standard packing of ISI-mark 
10.  Soft brushes, for carpet-cleaning 

11.  Glass-cleaning agents, Colin-make, or equivalent; to be supplied in standard plastic bottles –     as per 

IS:8540 
12.  Cloths / scrubbers, for floor-polishing 

13.  Jute-cloths, for floor cleaning by phenyl-water solution. 
14.  Yellow color soft cloths with fur, for cleaning furniture & delicate objects 

15.  Room-freshener 

16.  Battery Cells for TV remote-control/Wall Clock 
17. Harpic-Reckitt Benckiser 

18. Drainex to clean blockage in urinals 
19.  Paint-thinners, for removing paint-stains 

20.  AOS liquid soaps, for foam-cleaning 
21.  Granite stone polishing 

22.  Garbage-collection polythene bags Big and Small (for dust bins) 

23. Cloth-dusters 
24. Odonil or ISI marked air purifier in standard packing of 75 gms each 

25. Napthalene Balls 
26. Cleaning liquid for stair case handle 

 

 Other items which Contractor may like to bring with prior intimation for efficient and effective functioning 

of the Contract 
 

 

 

The quoted rate should be capable enough to disburse minimum wages with Bonus, PF, 

Insurance etc to the deployed personnel along with cost of materials & contractors margin as 
per applicable rates. 
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         Annexure – II 

 

 

DETAILS OF UP-KEEPING & MAINTENANCE MATERIALS TO BE PROVIDED BY THE CONTRACTOR AT 
BCPL TOWNSHIP PER MONTH 

 

SL.NO. ITEMS SL.NO. ITEMS 

1 Soap 2 Liquid 

3 Odonil 4 Naphthalene  

5 Phenyl 6 Room freshener 

7 Colin 8 Mop cloth 

9 Polish Cloth 10 Glass cleaning liquid 

11 Harpic 12 Broom hard 

13 Broom Soft 14 Bleaching power 

15 Scotch Brite 16 Soap oil 

17 Toilet Rolls 18 W/C Brush 

19 Water Pusher 20 Acid 

21 Vim 22 Carpet Brush 

23 Thinner for removing paint stains 24 Hit (Mosquito) 

25 Scrubbing Long handle 26 Brasso 

(All the items should be of reputed make) 

 
Details of Tools/ Equipment provided to be supplied by the contractor. 

 
SL.NO.  ITEM     FREQUENCY 

1  Vacuum Cleaner    As per requirement 

2  Buckets     As per requirement 
3  Tokari  As per requirement 

4  Hand scrubber   As per requirement 
5  Wooden scrubber  As per requirement 

6  Ladder  / Scaffolding arrangement  As per requirement 

7  Bamboo   As per requirement 
8  Wheel & Barrow    As per requirement  

 
 

NOTE:  The contractor has to provide above mentioned material at site, beside this he will make sure the 
availability of any other items/tools required for adequate Up-keeping & maintenance at his cost. All the 

above items should be made available by the contractor & approved by EIC in sufficient quantity as per 

the job requirement to keep premises clean in all respect during the entire period of the contract. 
Contractor will be required to show all cleaning materials to EIC for approval before use. At any point of 

time during the contract, 25% of the total daily requirement of cleaning materials should be kept by the 
contractor at site in excess as inventory. 

 

 

 

Signature of the tenderer 
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Documents to be attached with RA Bill: 

 

Sl. No. Document Periodicity Availability 
Status 

A Copy of labour license (applicable, if 
contractor is engaging more than 20 
workers) 

With first bill 
Not Applicable 

B Copy of comprehensive insurance 
cover (CAR policy/Workmen's 
Compensation Policy, whichever is 
applicable) 

With first bill  

C Copy of Contract Agreement With first bill  

D GatePass Details With first bill  

E Copies of Forms under Contract 
Labour (R&A) Act, 1970 

 Not applicable 

E.1 Register of persons in Form XIII Every month Note applicable 

E.2 Muster Roll in Form XVI Every month Note applicable 

E.3 Register of Wages in Form XVII Every month Note applicable 

F Copies of Forms under Factories Act, 
1948 

  

F.1 Form 11 Every month Not Applicable 

F.2 Form 12 Every month Not Applicable 

F.3 Form 13 Every month Not Applicable 

F.4 Form 14 Every month Not Applicable 

F.5 Form 15 Every month Not Applicable 

F.6 Form 16 Every month Not Applicable 

G Copies of Forms under Employees' 
Provident Fund & Miscellaneous 
Provisions Act, 1952 

  

G.1 PF Challan Every month  

G.2 Form 12A Every month  

G.3 Form 2 (for new joinees) Every month  

G.4 Form 11(revised) - for new joinees Every month  

G.5 Form 5 Every month  

G.6 Form 10 Every month  

G.7 Form 9 With first bill  

G.8 Form 3A At the end of 
financial year 

 

G.9 Form 6A® At the end of 
financial year 
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OOFF    
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(GCC) 
Wherever written as GAIL in GCC should be read as BCPL  
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TABLE OF CONTENTS 
FOR 

GENERAL CONDITIONS OF CONTRACT 
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SL. NO. DESCRIPTION  
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ANNEXURES: 
 

 1. Proforma for Indemnity Bond for Advance against Material 

 2. Proforma for Contract Agreement 

3.  Proforma for Bank Guarantee for Earnest Money Deposit 

 4. Proforma for Bank Guarantee for Security Deposit  
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SUBMISSION OF TENDER 
 
From: 
 

M/s 

 
 
To:  
Brahmaputra Cracker & Polymer Ltd. “Central Warehouse” Near Admin Gate ,  NH-37, 
P.O. Lepetkata, Dibrugarh, Assam, PIN – 786006 
 

1.  I/We hereby tender for execution of the WORKS of ---------------------------------------------------------
----------------------------------------------as per TENDER DOCUMENT within the Time Schedule of 
completion of work for jobs, as separately signed and accepted by me/us, at the schedule of Rates 
quoted by me/us for the whole work in accordance with Notice/Letter Inviting Tender, General 
Conditions of Contract. Special Conditions of Contract, Schedule of Rates Specifications for 
materials and workmanship, Drawings, Time Schedule of Completion of job, and other documents 
and papers, all as detailed in the tender documents. 

 
2. It has been explained to me/us that the time stipulated for jobs and completion of WORKS in all 

respects and in different stages mentioned in the “Time Schedule” of completion of jobs and 
signed and accepted by me/us is the essence of the CONTRACT. I/We agree that in the case of 
failure on my our part to strictly observe the Time of Completion mentioned for jobs or any of 
them and to the final Completion of WORK in all respects according to the schedule set out in the 
said “Time Schedule” of completion of jobs, I/We shall pay compensation to the OWNER as per 
provisions and stipulations contained in General Conditions of Contract and I/We agree to recovery 
being made as specified therein. In exceptional circumstances, extension of time which shall 
always be in writing may, however, be granted by ENGINEER-IN-CHARGE at his entire discretion 
for some items of work, and I/We agree that such extension of time will not be counted for the 
extension of completion dates stipulated for job and for the Final Completion of WORK as 
stipulated in the said “Time Schedule” of completion of jobs.  

 
3. I/We agree to pay the Earnest Money and Security Deposit and accept the terms and conditions 

laid down in the memorandum below in this respect. 
 

 

 

MEMORANDUM 

 

(a) General Description of Work  
 
 
 
  (b) Earnest Money             (Rupees) 
 

The Earnest Money is payable in the manner set out 
in para 5 below. 

 
The Earnest Money, if the tender is accepted, will be 
adjusted against the Security Deposit, when Earnest 
Money is paid by demand draft only.  

 
(c) Security deposit     10% of the CONTRACT amount, which will be  

paid in the manner set out in the General Conditions 
of Contract / Special Conditions of Contract. 

 
(d) Time allowed for starting work  Fifteen days from the date of issue of LOI / Letter  
      of  acceptance. 
 
 

4. Should this tender be accepted, I/We hereby agree to abide by and fulfill all terms and conditions referred 
to above and in default thereof, to forfeit and pay to the OWNER or its successors or its authorized 
nominees such sums of money as are stipulated in conditions contained in General Tender Notice and other 
Tender Documents. 
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 5. I/We herby pay the Earnest Money of Rs.------------------------------------------------------ 

(Rupees---------------------------------------------------------------------------------in Bank Demand Draft/Banker‟s 

Chque No.-------------------------------------issued by -----------------------------------------(name and office of 
the State Bank of India or any nationalized Bank) in favour of Brahmaputra Cracker & Polymer Ltd. 

 
6. If I/We fail to commence the work specified in the Memorandum in Para (3) above, or I/We agree that the 

said OWNER or its successors without prejudice to any other right or remedy be at liberty to forfeit the said 
Earnest Money in full, otherwise the said earnest Money shall be retained by OWNER towards the security 
Deposit specified in (3) above. The said OWNER shall also be at liberty to cancel the Notice of Acceptance 
of Tender if I/We fail to deposit the Security Deposit as aforesaid or to execute and Agreement or to start 
WORK as stipulated in the Tender Documents. 

 
I/we enclosed herewith evidence of my/ our experience of execution of works of similar nature and 
magnitude carried out by me/us in the prescribed proforma and also the income-Tax and sales Tax 
Clearance/Certificates. 

 
 
  Dated the _____________day of _____________200 
Witness: 
 
Name in Block Letters: 
 
Address:         Yours faithfully, 
 
 
                   Signature of Bidder (s)with the seal of the Firm 
 
          

Name and Designation of authorized person signing the tender 
on behalf of the Bidder (s) 
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GENERAL CONDITIONS OF CONTRACT 
 
SECTION- I DEFINITIONS 
 
1. Definition of Terms:  

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall have the meanings hereby 
assigned to them except where the context otherwise required.  

1.1.1. The EMPLOYER/COMPANY/BCPL means Brahmaputra Cracker & Polymer Ltd., a public limited company, 
incorporated under the  Company‟s act 1956 and having its Registered office at Hotel Brahmaputra Ashok, M. 
G. Road, Guwahati – 781 001 and includes its successors and assigns. 

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose tender has 
been accepted by the EMPLOYER and includes the CONTRACTOR's legal Representatives his successors and 
permitted assigns.  

1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time by the BCPL and 
shall include those who are expressly authorized by him to act for and on his behalf for operation of this 
CONTRACT. 

1.1.4. The "WORK" shall mean and include all items and things to be supplied/ done and services and activities to be 
performed by the CONTRACTOR in pursuant to and in accordance with CONTRACT or part thereof as the case 
may be and shall include all extra, additional, altered or substituted works as required for purpose of the 
CONTRACT. 

1.1.5. The "PERMANENT WORK" means and includes works which will be incorporated in and form a part of the 
work to be handed over to the EMPLOYER by the CONTRACTOR on completion of the CONTRACT. 

1.1.6. "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever nature for the use in 
or for the execution, completion, operation, or maintenance of the work or temporary works (as hereinafter 
defined) but does not include materials or other things intended to form or to be incorporated into the WORK, 
or camping facilities. 

1.1.7. "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, Specification, 
Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if any, and such other 
documents constituting the tender and acceptance thereof.   

1.1.8. CONSULTANT: means ------------------------------- who are the consulting engineer to the Employer for this 
project and having registered office at -------------------------------  

1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other than the CONTRACTOR) to whom any 
part of the work has been entrusted by the CONTRACTOR, with the written consent of the ENGINEER-IN-
CHARGE, and the legal representatives, successors and permitted assigns of such person, firm or company.  

1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and the CONTRACTOR for the 
execution of the works including therein all contract documents.   

1.1.11. The "SPECIFICATION" shall mean all directions the various technical specifications, provisions attached and 
referred to the Tender Documents which pertain to the method and manner of performing the work or works 
to the quantities and qualities of the work or works and the materials to be furnished under the CONTRACT 
for the work or works, as may be amplified or modified by the BCPL or ENGINEER-IN-CHARGE during the 
performance of CONTRACT in order to provide the unforeseen conditions or in the best interests of the work 
or works. It shall also include the latest edition of relevant Standard Specifications including all 
addenda/corrigenda published before entering into CONTRACT.  

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any 
modifications approved in writing by the ENGINEER- IN-CHARGE and such other drawing as may, from time to 
time, be furnished or approved in writing by the ENGINEER-IN-CHARGE.  

1.1.13. The "TENDER" means the proposal along with supporting documents submitted by the CONTRACTOR for 
consideration by the EMPLOYER.   

1.1.14. The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to effect additions to 
or deletion from and alteration in the works.   

1.1.15. The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-IN-CHARGE 
when the works have been completed entirely in accordance with CONTRACT DOCUMENT to his satisfaction.  

1.1.16. The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory compliance 
of various provision of the CONTRACT by the CONTRACTOR issued by the ENGINEER-IN- CHARGE/EMPLOYER 
after the period of liability is over.  

1.1.17. “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date of 
COMPLETION CERTIFICATE up-to the date of issue of FINAL CERTIFICATE during which the CONTRACTOR 
stands responsible for rectifying all defects that may appear in the works executed by the CONTRACTOR in 
pursuance of the CONTRACT and includes warranties against Manufacturing/Fabrication/ Erection/Construction 
defects covering all materials plants, equipment, components, and the like supplied by the CONTRACTOR, 
works executed against workmanship defects.  

1.1.18. The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN and MANAGING 
DIRECTOR or any other person so designated by the EMPLOYER.   

1.1.19. "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the execution, 
completion or maintenance of works.  

1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in order to define 
broadly the scope and specifications of the work or works, and all reproductions thereof.  
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1.1.21. "SITE" shall mean the lands and other places on, under, in or through which the permanent works are to 
be carried out and any other lands or places provided by the EMPLOYER for the purpose of the CONTRACT.  

1.1.22. "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed characters 

sent (unless delivered personally or otherwise proved to have been received by the addressee) by registered 
post to the latest known private or business address or registered office of the addressee and shall be deemed 
to have been received in the ordinary course of post it would have been delivered. 

1.1.23. "APPROVED" shall mean approved in writing including subsequent written confirmation of previous verbal 
approval and "APPROVAL" means approval in writing including as aforesaid.  

1.1.24. "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter to Tenderer(s) that the tender 
has been accepted in accordance with the provisions contained in the letter.  

1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours worked in 
that day. 

1.1.26. "WORKING DAY" means any day which is not declared to be holiday or rest day by the EMPLOYER.  
1.1.27. "WEEK" means a period of any consecutive seven days.  
1.1.28. "METRIC SYSTEM" - All technical documents regarding the construction of works are given in the metric 

system and all work in the project should be carried out according to the metric system. All documents 
concerning the work shall also be maintained in the metric system.   

1.1.29. "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or the sum calculated 
in accordance with the prices accepted in tender and/or the CONTRACT rates as payable to the CONTRACTOR 
for the entire execution and full completion of the work, including change order. 

1.1.30. "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction, dimensions, 
etc. shall be in English Language.  

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the CONTRACTOR at 
"SITE" comprising of construction equipments, aids, tools tackles including setting of site offices with facilities 
such as power, water, communication etc. establishing manpower organization comprising of Resident 
Engineers, Supervising personnel and an adequate strength of skilled, semi-skilled and un-skilled workers, 
who with the so established infrastructure shall be in a position to commence execution of work at site(s), in 
accordance with the agreed Time Schedule of Completion of Work. "MOBILISATION" shall be considered to 
have been achieved, if the CONTRACTOR is able to establish infrastructure as per Time Schedule, where so 
warranted in accordance with agreed schedule of work implementation to the satisfaction of ENGINEER-IN-
CHARGE/ EMPLOYER.  

1.1.32. "COMMISSIONING" shall mean pressing into service of the system including the plant(s), equipment(s), 
vessel(s), pipeline, machinery(ies), or any other section or sub-section of installation(s) pertaining to the work 
of the CONTRACTOR after successful testing and trial runs of the same. "COMMISSIONING" can be either for 
a completed system or a part of system of a combination of systems or sub-systems and can be performed in 
any sequence as desired by EMPLOYER and in a manner established to be made suited according to 
availability of pre-requisites. Any such readjustments made by EMPLOYER in performance of 
"COMMISSIONING" activity will not be construed to be violating CONTRACT provisions and CONTRACTOR 
shall be deemed to have provided for the same. 

 
SECTION-II GENERAL INFORMATION 

2. General Information  

2.1 a) Location of Site: The proposed location of Project site is defined in the Special Conditions of Contract. 
b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual site of 
construction for his own work at his own cost. The CONTRACTOR shall be required to permit the use of the roads so 
constructed by him for vehicles of any other parties who may be engaged on the project site. The CONTRACTOR 
shall also facilitate the construction of the permanent roads should the construction there of start while he is 
engaged on this work. He shall make allowance in his tender for any inconvenience he anticipates on such account. 
Non-availability of access roads, railway siding and railway wagons for the use of the CONTRACTOR shall in no case 
condone any delay in the execution of WORK nor be the cause for any claim for compensation against the 
EMPLOYER. 

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The CONTRACTOR 
shall provide all necessary materials, equipment, labour etc. for the execution and maintenance of the WORK till 
completion unless otherwise mentioned in the Tender Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of water to his labour camps and for 
works. All pumping installations, pipe net work and distribution system will have to be carried out by the Contractor 
at his own risk and cost. Alternatively the Employer at his discretion may endeavour to provide water to the 
Contractor at the Employer's source of supply provided the Contractor makes his own arrangement for the water 
meter which shall be in custody of the Employer and other pipe net works from source of supply and such 
distribution pipe network shall have prior approval of the Engineer-in-Charge so as not to interfere with the layout 
and progress of the other construction works. In such case, the rate for water shall be deducted from the running 
account bills. However, the Employer does not guarantee the supply of water and this does not relieve the 
Contractor of his responsibility in making his own arrangement and for the timely completion of the various works as 
stipulated.  

2.4 Power Supply: 
2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the nearest sub-

station, from where the CONTRACTOR will make his own arrangement for temporary distribution. The point 
of supply will not be more than 500 m away from the CONTRACTOR'S premises. All the works will be done  
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as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be 
removed forthwith after the completion of work or if there is any hindrance caused to the other works due 
to the alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at his own 

cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches, etc. for 
purposes of payment to the EMPLOYER which should be in the custody and control of the EMPLOYER. The 
cost of power supply shall be payable to the EMPLOYER every month for Construction Works power which 
would be deducted from the running account bills. The EMPLOYER shall not, however, guarantee the supply 
of electricity nor have any liability in respect thereof. No claim for compensation for any failure or short 
supply of electricity will be admissible.   

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the 
load side of the supply with due regard to safety requirement at site. All cabling, equipment, installations 
etc. shall comply in all respects with the latest statutory requirements and safety provisions i.e., as per the 
Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his equipment and Electrical 
Wiring etc., are installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is to 
be produced to the ENGINEER-IN-CHARGE for his approval, before power is made available.   

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to disconnect the 
power supply without any reference to the CONTRACTOR. No claim shall be entertained for such 
disconnection by the ENGINEER-IN-CHARGE. Power supply will be reconnected only after production of 
fresh certificate from authorized electrical supervisors.  

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a result of 
variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR arising 
therefrom.  

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that average power 
factors does not fall below 0.90 at his premises. In case power factor falls below 0.90 in any month, he will 
reimburse to the EMPLOYER at the penal rate determined by the EMPLOYER for all units consumed during 
the month.  

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be determined by the 
EMPLOYER and shall be as per State Electricity Board's Rules and other statutory provisions applicable for 
such installations from time to time. In case of power supply to CONTRACTOR's colony, the power will be 
made available at a single point and the CONTRACTOR shall make his own arrangement at his own cost for 
distribution to the occupants of the colony as per Electricity Rules and Acts. The site and colony shall be 
sufficiently illuminated to avoid accidents.   

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which will be governed 
as per Central/State Government Electricity Rules. The metres shall be sealed by the EMPLOYER.  

2.4.8 In case of damage of any of the EMPLOYER‟s equipment on account of fault, intentional or unintentional on 
the part of the CONTRACTOR, the EMPLOYER reserves the right to recover the cost of such damage from 
the CONTRACTOR's bill. Cost of HRC Fuses replaced at the EMPLOYER's terminals due to any fault in the 
CONTRACTOR's installation shall be to CONTRACTOR's account at the rates decided by the ENGINEER-IN-
CHARGE.  

2.4.9 Only motors up-to 3 HP will be allowed to be started direct on line. For motors above 3 HP and up-to 100 
HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be provided by the 
CONTRACTOR. For motors above 100 HP slipring induction motors with suitable starting devices as 
approved by the ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR.  
 

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all installations are 
approved by the State Electricity Inspector before power can be supplied to the EMPLOYER.  

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his tender. 
2.5 Land for Contractor‟s Field Office, Godown and Workshop: The EMPLOYER will, at his own discretion and 

convenience and for the duration of the execution of the work make available near the site, land for construction of 
CONTRACTOR's Temporary Field Office, godowns workshops and assembly yard required for the execution of the 
CONTRACT. The CONTRACTOR shall at his own cost construct all these temporary buildings and provide suitable 
water supply and sanitary arrangement and get the same approved by the ENGINEER-IN-CHARGE. On completion of 
the works undertaken by the CONTRACTOR, he shall remove all temporary works erected by him and have the SITE 
cleaned as directed by ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these requirements, the 
ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR remove such surplus, and rubbish materials and 
dispose off the same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR shall forthwith pay the 
amount of all expenses so incurred and shall have no claim in respect of any such surplus materials disposed off as 
aforesaid. But the EMPLOYER reserves the right to ask the CONTRACTOR any time during the pendency of the 
CONTRACT to vacate the land by giving 7 days notice on security reasons or on national interest or otherwise. Rent 
may be charged for the land so occupied from contractor by the Employer. The CONTRACTOR shall put up 
temporary structures as required by them for their office, fabrication shop and construction stores only in the area 
allocated to them on the project site by the EMPLOYER or his authorised representative. No tea stalls/canteens 
should be put up or allowed to be put up by any CONTRACTOR in the allotted land or complex area without written 
permission of the EMPLOYER. No unauthorised buildings, constructions or structures should be put up by the 
CONTRACTOR anywhere on the project site. For uninterrupted fabrication work, the CONTRACTOR shall put up 
temporary covered structures at his cost within Area in the location allocated to them in the project site by the 
EMPLOYER or his authorised representative. No person except for authorised watchman shall be allowed to stay in 
the plant area/CONTRACTOR's area after completion of the day's job without prior written permission from 
ENGINEER-IN-CHARGE.   
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2.6 Land for Residential Accommodation:-:No Land shall be made available for residential accommodation for staff and 
labour of CONTRACTOR. 

 

SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 

3. Submission of Tender:  

3.1 TENDER must be submitted without making any additions, alterations, and as per details given in other clauses 
hereunder. The requisite details shall be filled in by the TENDERER at space provided under “Submission of Tender at the 
beginning of GCC of Tender Document. The rate shall be filled only in the schedule given in this Tender Document.   

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted alongwith the Tender Document. the 
tenderer should write clearly the revised quantities in Schedule of Rates of Tender Document and should price the WORK 
based on revised quantities when amendments of quantities are issued in addenda.  

3.3 Covering letter alongwith its enclosures accompanying the Tender Document and all further correspondence shall be 
submitted in duplicate.   

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and specifications contained in the 
Tender Documents and not to stipulate any deviations.  

3.5 Tenders should always be placed in double sealed covers, superscribing ["QUOTATION DO NOT OPEN" Tender for 
_________________________ Project of BCPL (India) Limited due for opening on _______________________]. The Full 
Name, Address and Telegraphic Address, Fax No. of the Tenderers shall be written on the bottom left hand corner of the 
sealed cover.  

 
4. Documents:  

4.1 General: The tenders as submitted, will consist of the following: 

(i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as prescribed in 
different clauses of the Tender Documents.  

(ii) Earnest money in the manner specified in Clause 6 hereof. 
(iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an authorised 

representative has signed the tender, as required by Clause 14 hereof. 
(iv) Information regarding tenderers in the proforma enclosed. 
(v) Details of work of similar type and magnitude carried out by the Tenderer in the proforma provided in the 

tender document. 
(vi) Organisation chart giving details of field management at site, the tenderer proposes to have for this job. 
(vii) Details of construction plant and equipments available with the tenderer for using in this work. 
(viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work tendered for. 
(ix) Latest Balance Sheet and Profit & Loss Account duly audited. 
(x) Details of present commitment as per proforma enclosed to tender. 
(xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other technical informations the 

tenderer wish to furnish. 
(xii) Provident fund registration certificate 
(xiii) List showing all enclosures to tender. 

 
4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all the pages of all sections of 

Tender Documents shall be initialed at the lower right hand corner and signed wherever required in the tender papers by 
the TENDERER or by a person holding power of attorney authorising him to sign on behalf of the tenderer before 
submission of tender.  

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures as well as in words the rates and 
amounts tendered by him in the Schedule of Rates of Tender submitted by the CONTRACTOR for each item and in such a 
way that interpolation is not possible. The amount for each item should be worked out and entered and requisite total 
given of all items, both in figures and in words. The tendered amount for the work shall be entered in the tender and 
duly signed by the Tenderer. If some discrepancies are found between the RATES in FIGURES and WORDS or the 
AMOUNT shown in the tender, the following procedure shall be followed: 
a) When there is difference between the rates in figures and words, the rate which corresponds to the amount worked 

out by the tenderer shall be taken as correct. 
b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect the rate quoted by the 

tenderer shall be taken as correct. 
c) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted in words shall be 

taken as correct. 
4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall be signed in full by the 

TENDERER with date. No erasure or over writing is permissible.  
4.5 Signature of Tenderer: 
4.5.1 The TENDERER shall contain the name, residence and place of business of person or persons making the tender and 

shall be signed by the TENDERER with his usual signature. Partnership firms shall furnish the full names of all 
partners in the tender. It should be signed in the partnership's name by all the partners or by duly authorised 
representatives followed by the name and designation of the person signing. Tender by a corporation shall be signed 
by an authorised representative, and a Power of Attorney in that behalf shall accompany the tender. A copy of the 
constitution of the firm with names of all partners shall be furnished. 

4.5.2 When a tenderer signs a tender in a language other than English, the total amount tendered should, in addition, be 
written in the same language. The signature should be attested by at least one witness.  
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4.6 Witness: Witness and sureties shall be persons of status and property and their names, occupation and address shall be 

stated below their signature.  
4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of previous experience in having 

successfully completed in the recent past works of this nature, together with the names of Employers, location of sites 
and value of contract, date of commencement and completion of work, delays if any, reasons of delay and other details 
alongwith documentary evidence(s). 

4.8 Liability of Government of India: It is expressly understood and agreed by and between Bidder or/Contractor and M/s 
BCPL, and that M/s BCPL, is entering into this agreement solely on its own behalf and not on behalf of any other person 
or entity. In particular, it is expressly understood and agreed that the Government of India is not a party to this 
agreement and has no liabilities, obligations or rights hereunder. It is expressly understood and agreed that M/s BCPL is 
an independent legal entity with power and authority to enter into contracts solely on its own behalf under the applicable 
Laws of India and general principles of Contract Law. The Bidder/Contractor expressly agrees, acknowledges and 
understands that M/s BCPL is not an agent, representative or delegate of the Government of India. It is further 
understood and agreed that the Government of India is not and shall not be liable for any acts, omissions, commissions, 
breaches or other wrongs arising out of the contract. Accordingly, Bidder/Contractor hereby expressly waives, releases 
and foregoes any and all actions or claims, including cross claims, impleader claims or counter claims against the 
Government of India arising out of this contract and covenants not to sue to Government of India as to any manner, 
claim, cause of action or thing whatsoever arising of or under this agreement. 

 
5. Transfer of Tender Documents: 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible. 
 
6. Earnest Money:  

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and attach the official receipt with the 
tender failing which the tender is liable to be rejected and representatives of such tenderers will not be allowed to attend 
the tender opening. Earnest Money can be paid in Demand Drafts or Bank Guarantee or Banker‟s Cheque or Letter of 
Credit from any Indian scheduled bank or a branch of an International bank situated in India and registered with Reserve 
Bank of India as scheduled foreign bank. However, other than the Nationalised Indian Banks, the banks whose BGs are 
furnished, must be commercial banks having net worth in excess of Rs. 100 crores and a declaration to this effect should 
be made by such commercial bank either in the bank guarantee itself or separately on a letter head. The bid guarantee 
shall be submitted in the prescribed format. 

 
Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by the EMPLOYER. No interest 

shall be paid by the EMPLOYER on the Earnest Money deposited by the tenderer. The Bank Guarantee furnished in 
lieu of Earnest Money shall be kept valid for a period of "SIX MONTHS" from the date of opening of tender.(TWO 
MONTHS beyond the bid validity). The Earnest Money deposited by successful tenderer shall be forfeited if the 
Contractor fails to furnish the requisite Contract Performance Security as per clause 24 hereof and /or fails to start 
work within a period of 15 days or fails to execute the AGREEMENT within 15 days of the receipt by him of the 
Notification of Acceptance of Tender. 

 
Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER/CONSULTANT, directly to the tenderer 

(s), within a reasonable period of time but not later than 30 days after the expiration of the period of bid validity 
prescribed by EMPLOYER. 

 
7 Validity:  

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 MONTHS" from the date of opening of 
the tender. The tenderers shall not be entitled during the said period of 4 months, without the consent in writing of the 
EMPLOYER, to revoke or cancel his tender or to vary the tender given or any term thereof. In case of tender revoking or 
canceling his tender or varying any term in regard thereof without the consent of EMPLOYER in writing, the EMPLOYER 
shall forfeit Earnest Money paid by him alongwith tender. 

 
8 Addenda/Corrigenda  

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of opening of the tenders to 
clarify documents or to reflect modification in design or CONTRACT terms. 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or organisation to whom set of Tender 
Documents has been issued. Recipient will retain tenderer's copy of each Addendum/Corrigendum and attach original 
copy duly signed along with his offer. All Addenda/Corrigenda issued shall become part of Tender Documents. 

 
9 Right of Employer to Accept or Reject Tender: 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does not bind himself to accept 
the lowesttender, and reserves to itself the authority to reject any or all the tenders received without assigning any 
reason whatsoever. At the option of the Employer, the work for which the tender had been invited, may be awarded to 
one Contractor or split between more than one bidders, in which case the award will be made for only that part of the 
work, in respect of which the bid has been accepted. The quoted rates should hold good for such eventualities. Tenders 
in which any of the particulars and prescribed information are missing or are incomplete in any respect and/or the 
prescribed conditions are not fulfilled are liable to be rejected. The Tender containing uncalled for remarks or any  
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additional conditions are liable to be rejected. Canvassing in connection with tenders is strictly prohibited and tenders 
submitted by the Tenderers who resort to canvassing will be liable to rejection. 

 

10 Time Schedule  

10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in TENDER/CONTRACT Document. The period 
of construction given in Time Schedule includes the time required for mobilisation as well as testing, rectifications if any, 
retesting and completion in all respects to the entire satisfaction of the ENGINEER-IN- CHARGE. 

10.2  A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE and CONTRACTOR based 
on priority requirement of this project. This programme will take into account the time of completion mentioned in 10.1 
above and the time allowed for the priority works by the ENGINEER-IN-CHARGE. 
 

10.3 Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-CHARGE jointly with the CONTRACTOR, 
based on availability of work fronts and the joint construction programme as per 10.2 above. The CONTRACTOR shall 
scrupulously adhere to these targets /programmes by deploying adequate personnel, construction tools and tackles and 
he shall also supply himself all materials of his scope of supply in good time to achieve the targets/programmes. In all 
matters concerning the extent of targets set out in the weekly and monthly programmes and the degree of achievements 
the decision of the ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR. 

 
11 Tenderer‟s Responsibility  

11.1  The intending tenderers shall be deemed to have visited the SITE and familiarised submitting the tender. Non-familiarity 
with the site conditions will not be considered a reason either for extra claims or for not carrying out the works in strict 
conformity with the DRAWINGS and SPECIFICATIONS or for any delay in performance. 

 
12 Retired Government or Company Officers 

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties in an 
Engineering Department of the States/ Central Government or of the EMPLOYER is allowed to work as a CONTRACTOR 
for a period of two years after his retirement from Government Service, or from the employment of the EMPLOYER 
without the previous permission of the EMPLOYER. The CONTRACT, if awarded, is liable to be cancelled if either the 
CONTRACTOR or any of his employees is found at any time to be such a person, who has not obtained the permission of 
the State/Central Government or of the EMPLOYER as aforesaid before submission of tender, or engagement in the 
CONTRACTOR'S service as the case may be.  

 
13 Signing of the Contract:  

13.1  The successful tenderer shall be required to execute an AGREEMENT in the proforma attached with TENDER DOCUMENT 
within 15 days of the receipt by him of the Notification of Acceptance of Tender. In the event of failure on the part of the 
successful tenderer to sign the AGREEMENT within the above stipulated period, the Earnest Money or his initial deposit 
will be forefeited and the acceptance of the tender shall be considered as cancelled. 

 
14 Field Management & Controlling/Coordinating Authority: 

14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be nominated by the EMPLOYER. 
The ENGINEER-IN-CHARGE may also authorize his representatives to assist in performing his duties and functions. 

14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to ensure minimum 
disruption of work carried out by different agencies. It shall be the responsibility of the CONTRACTOR to plan and 
execute the work strictly in accordance with site instructions to avoid hindrance to the work being executed by other 
agencies. 

 
15 Note to Schedule of Rates: 

15.1  The Schedule of Rates should be read in conjunction with all the other sections of the tender. 
15.2  The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details of work to be done within 

TIME SCHEDULE and to have acquaintedhim of the condition prevailing at site. 
15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate typed sheets no 

variation in item description or specification shall be accepted. Any exceptions taken by the tenderer to the Schedule of 
Rates shall be brought out in the terms and conditions of the offer. 

15.4  The quantities shown against the various items are only approximate. Any increase or decrease in the quantities shall 
not form the basis of alteration of the rates quoted and accepted.  

15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work falling between similar items of lower 
and higher magnitude. 

 
16 Policy for Tenders Under Consideration: 

16.1  Only Those Tenders which are complete in all respects and are strictly in accordance with the Terms and Conditions and 
Technical Specifications of Tender Document, shall be considered for evaluation. Such Tenders shall be deemed to be 
under consideration immediately after opening of Tender and until such time an official intimation of acceptance 
/rejection of Tender is made by BCPL to the Bidder.  

16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BCPL will appreciate submission of offer based 
on the terms and conditions in the enclosed General Conditions of Contract (GCC), Special Conditions of Contract (SCC),  
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16.3 Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to avoid wastage of time and money in seeking 
clarifications on technical/ commercial aspects of the offer. Bidder may note that no technical and commercial 
clarifications will be sought for after the receipt of the bids. In case of any deviation/nonconformity observed in the bid, it 

will be liable for rejection. 
 
17 Award of Contract:  

17.1  The Acceptance of Tender will be intimated to the successful Tenderer by BCPL either by Telex/ Telegram/ Fax or by 
Letter or like means-defined as LETTER OF ACCEPTANCE OF TENDER. 

17.2 BCPL will be the sole judge in the matter of award of CONTRACT and the decision of BCPL shall be final and binding. 
18 Clarification of Tender Document: 

18.1  The Tender is required to carefully examine the Technical Specifications, Conditions of Contract, Drawings and other 
details relating to WORK and given in Tender Document and fully inform himself as to all conditions and matters which 
may in any way affect the WORK or the cost thereof. In case the Tenderer is in doubt about the completeness or 
correctness of any of the contents of the Tender Documents he should request in writing for an 
interpretation/clarification to BCPL in triplicate. BCPL will then issue interpretation/clarification to Tenderer in writing. 
Such clarifications and or interpretations shall form part of the Specifications and Documents and shall accompany the 
tender which shall be submitted by tenderer within time and date as specified in invitations to tender.  

18.2  Verbal clarification and information given by BCPL or its employee(s) or its representatives shall not in any way be 
binding on BCPL. 

 
19 Local Conditions:  

19.1  It will be imperative on each tenderer to inform himself of all local conditions and factors which may have any effect on 
the execution of WORK covered under the Tender Document. In their own interest, the tenderer are requested to 
familiarise themselves with the Indian Income Tax Act 1961, Indian Companies Act 1956, Indian Customs Act 1962 and 
other related Acts and Laws and Regulations of India with their latest amendments, as applicable BCPL shall not 
entertain any requests for clarifications from the tenderer regarding such local conditions.  

19.2  It must be understood and agreed that such factors have properly been investigated and considered while submitting 
the tender. No claim for financial or any other adjustments to VALUE OF CONTRACT, on lack of clarity of such factors 
shall be entertained. 

 
20 Abnormal Rates:  

20.1  The tenderer is expected to quote rate for each item after careful analysis of cost involved for the performance of the 
completed item considering all specifications and Conditions of Contract. This will avoid loss of profit or gain in case of 
curtailment or change of specification for any item. In case it is noticed that the rates quoted by the tenderer for any 
item are unusually high or unusually low, it will be sufficient cause for the rejection of the tender unless the EMPLOYER is 
convinced about the reasonableness after scrutiny of the analysis for such rate(s) to be furnished by the tenderer (on 
demand). 

 
SECTION-IV GENERAL OBLIGATIONS 
 
21 Priority of Contract Documents 

21.1  Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions of Contract and 
Special Conditions shall prevail over those of any other documents forming part of the CONTRACT. Several documents 
forming the CONTRACT are to be taken as mutually explanatory of one another, but in case of ambiguities or 
discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon issue to the 
Contractor instructions thereon and in such event, unless otherwise provided in the Contract, the priority of the 
documents forming the Contract shall be as follows : 
(i) The Contract Agreement ; 
(ii) The Letter of Acceptance; 
(iii) The (Instructions to Bidders)ITB; 
(iv) Special Conditions of Contract (SCC); 
(v) General Conditions of Contract (GCC) 
(vi) Any other document forming part of the Contract. Works shown in the DRAWING but not mentioned in the 

SPECIFICATIONS OR described in the SPECIFICATIONS without being shown in the DRAWINGS shall 
nevertheless be deemed to be included in the same manner as if they had been specifically shown upon the 
DRAWINGS and described in the SPECIFICATIONS. 

21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of these General Conditions of Contract or 
to the SPECIFICATIONS or to any other Tender Document are solely for the purpose of giving a concise indication and 
not a summary of the contents thereof, and they shall never be deemed to be part thereof or be used in the 
interpretation or construction thereof the CONTRACT.  

21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the singular shall include the plural 
and vice versa wherever the context so requires.  
 

21.4 Interpretation: Words implying `Persons' shall include relevant `Corporate Companies / Registered Associations/ Body of 
Individuals/ Firm of Partnership' as the case may be. 
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22 Special Conditions of Contract: 

22.1  Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, specification of 

Work, Drawings and any other documents forming part of this CONTRACT wherever the context so requires. 
22.2  Notwithstanding the sub-division of the documents into these separate sections and volumes every part of each shall be 

deemed to be supplementary to and complementary of every other part and shall be read with and into the CONTRACT 
so far as it may be practicable to do so. 

22.3  Where any portion of the General Condition of Contract is repugnant to or at variance with any provisions of the Special 
Conditions of Contract, unless a different intention appears the provisions of the Special Conditions of Contract shall be 
deemed to over-ride the provisions of the General Conditions of Contract and shall to the extent of such repugnancy, or 
variations, prevail. 

22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or provide certain 
facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall be deemed to 
have included cost of such performance and provisions, so mentioned.  

22.5  The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB SPECIFICATIONS 
contained herein and CODES referred to. Where the job specification stipulate requirements in addition to those 
contained in the standard codes and specifications, these additional requirements shall also be satisfied. 

23 Contractor to obtain his own Information: 

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have himself 
independently obtained all necessary information for the purpose of preparing his tender and his tender as accepted shall 
be deemed to have taken into account all contingencies as may arise due to such information or lack of same. The 
correctness of the details, given in the Tender Document to help the CONTRACTOR to make up the tender is not 
guaranteed. The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to have generally 
obtained his own information in all matters whatsoever that might affect the carrying out of the works at the schedules 
rates and to have satisfied himself to the sufficiency of his tender. Any error in description of quantity or omission 
therefrom shall not vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised in the 
CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to have known the 
scope, nature and magnitude of the WORKS and the requirements of materials and labour involved etc., and as to what 
all works he has to complete in accordance with the CONTRACT documents whatever be the defects, omissions or errors 
that may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to have visited surroundings, to have 
satisfied himself to the nature of all existing structures, if any, and also as to the nature and the conditions of the 
Railways, Roads, Bridges and Culverts, means of transport and communication, whether by land, water or air, and as to 
possible interruptions thereto and the access and egress from the site, to have made enquiries, examined and satisfied 
himself as to the sites for obtaining sand, stones, bricks and other materials, the sites for disposal of surplus materials, 
the available accommodation as to whatever required, depots and such other buildings as may be necessary for 
executing and completing the works, to have made local independent enquiries as to the sub-soil, subsoil water and 
variations thereof, storms, prevailing winds, climatic conditions and all other similar matters effecting these works. He is 
deemed to have acquainted himself as to his liability of payment of Government Taxes, Customs duty and other charges, 
levies etc. Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and reliable 
information upon the foregoing or any other matters affecting the CONTRACT shall not relieve him from any risks or 
liabilities or the entire responsibility from completion of the works at the scheduled rates and times in strict accordance 
with the CONTRACT. It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of any 
portion of the CONTRACT DOCUMENT he shall set forth the particulars thereof in writing to EMPLOYER in duplicate, 
before submission of tender. The EMPLOYER may provide such clarification as may be necessary in writing to 
CONTRACT, such clarifications as provided by EMPLOYER shall form part of CONTRACT DOCUMENTS. No verbal 
agreement or inference from conversation with any effect or employee of the EMPLOYER either before, during or after 
the execution of the CONTRACT agreement shall in any way affect or modify and of the terms or obligations herein 
contained. Any change in layout due to site conditions or technological requirement shall be binding on the 
CONTRACTOR and no extra claim on this account shall be entertained.  

 
24 Contract Performance Security: 

24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of notification of award, a security in 
the sum of 10% of the accepted value of the tender or the actual value of work to be done whichever is applicable due 
to any additional work or any other reasons, in the form of a Bank draft/Banker‟s cheque or Bank Guarantee or 
irrevocable Letter of credit (as per proforma enclosed) asContract Performance Security with the EMPLOYER which will be 
refunded after the expiry of DEFECTS LIABILITY PERIOD. 

24.2  CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or through a Bank Guarantee 
or through an irrevocable Letter of Credit from any Indian scheduled bank or a branch of an International bank situated 
in India and registered with Reserve Bank of India as scheduled foreign bank. However, other than the Nationalised 
Indian Banks, the banks whose BGs are furnished, must be commercial banks having net worth in excess of Rs. 100 
crores and a declaration to this effect should be made by such commercial bank either in the bank guarantee itself or 
separately on a letter head. The bank guarantee or the Letter of Credit shall be submitted in the prescribed format. 

24.3  If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR‟s agents and representatives shall 
damage, break, deface or destroy any property belonging to the EMPLOYER or others during the execution of the 
CONTRACT, the same shall be made good by the CONTRACTOR at his own expenses and in default thereof, the 
ENGINEER-IN-CHARGE may cause the same to be made good by other agencies and recover expenses from the 
CONTRACTOR (for which the certificate of the ENGINEER- IN-CHARGE shall be final). 
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24.4 All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER under terms of this 
CONTRACT may be deducted from or paid by the encashment or sale of a sufficient part of his Contract Performance 
Security or from any sums which may be due or may become due to the CONTRACTOR by the EMPLOYER of any account 

whatsoever and in the event of his Contract Performance Security being reduced by reasons of any such deductions or 
sale of aforesaid, the CONTRACTOR shall within ten days thereafter make good in cash, bank drafts as aforesaid any sum 
or sums which may have been deducted from or realised by sale of his Contract Performance Security, or any part 
thereof. No interest shall be payable by the EMPLOYER for sum deposited as Contract Performance Security.  

24.5  Failure of the successful bidder to comply with the requirements of this Clause shall constitute sufficient grounds for the 
annulment of the award and the forfeiture of bid security.  

 
25 Time of Performance:  

25.1  Time for Mobilisation:  The work covered by this CONTRACT shall be commenced within fifteen (15) days, the date of 
letter/Fax of Intent and be completed in stages on or before the dates as mentioned in the TIME SCHEDULE OF 
COMPLETION OF WORK. The CONTRACTOR should bear in mind that time is the essence of this agreement. Request for 
revision of construction time after tenders are opened will not receive consideration. The above period of fifteen (15) 
days is included within the overall COMPLETION SCHEDULE, not over and above the completion time to any additional 
work or any other reasons. 

25.2  Time Schedule of Construction:  
25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. CONTRACTOR should prepare a 

detailed monthly or weekly construction program jointly with the ENGINEER-IN-CHARGE within 15 days of receipt of 
LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per the Time 
Schedule given in the CONTRACT DOCUMENT. The period of construction given includes the time required for 
mobilisation testing, rectifications, if any, retesting and completion in all respects in accordance with CONTRACT 
DOCUMENT to the entire satisfaction of the ENGINEER-IN-CHARGE. 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above consisting of adequate 
number of activities covering various key phases of the WORK such as design, procurement, manufacturing, 
shipment and field erection activities within fifteen (15) days from the date of LETTER/FAX OF INTENT. This network 
shall also indicate the interface facilities to be provided by the EMPLOYER and the dates by which such facilities are 
needed.  

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed network which may be in 
the form as submitted with the EMPLOYER or in revised form in line with the outcome of discussions shall form part 
of the CONTRACT, to be signed within fifteen (15) days from the date of LETTER OF ACCEPTANCE OF TENDER. 
During the performance of the CONTRACT, if in the opinion of the EMPLOYER proper progress is not maintained 
suitable changes shall be made in the CONTRACTOR's operation to ensure proper progress. The above PERT 
network shall be reviewed periodically and reports shall be submitted by the CONTRACTOR as directed by 
EMPLOYER. 

 
26 Force Majeure: 

26.1  CONDITIONS FOR FORCE MAJEURE:  In the event of either party being rendered unable by Force Majeure to perform 
any obligations required to be performed by them under the CONTRACT the relative obligation of the party affected by 
such Force Majeures shall upon notification to the other party be suspended for the period during which Force Majeures 
event lasts. The cost and loss sustained by the either party shall be borne by the respective parties. The term "Force 
Majeures" as employed herein shall mean acts of God, earthquake, war (declared or undeclared), revolts, riots, fires, 
floods, rebellions, explosions, hurricane, sabotage, civil commotions and acts and regulations of respective Government 
of the two parties, namely the EMPLOYER and the CONTRACTOR. Upon the occurrence of such cause(s) and upon its 
termination, the party alleging that it has been rendered unable as aforesaid thereby, shall notify the other party in 
writing immediately but not later than 72 (Seventy-two) hours of the alleged beginningand ending thereof giving full 
particulars and satisfactory evidence in support of its claim. Time for performance of the relative obligation suspended by 
the Force Majeures shall then stand extended by the period for which such cause lasts. If deliveries of bought out items 
and/or works to be executed by the CONTRACTOR are suspended by Force Majeure conditions lasting for more than 2 
(two) months the EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate the contract provisions. 
 

26.2  Out Break of War: 
 
26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether declared or not, in that part of 

the World which whether financially or otherwise materially affect the execution of the WORK the CONTRACTOR 
shall unless and until the CONTRACT is terminated under the provisions in this clause continue to use his best 
endeavour to complete the execution of the WORK, provided always that the EMPLOYER shall be entitled, at any 
time after such out-break of war to terminate or re-negotiate the CONTRACT by giving notice in writing to the 
CONTRACTOR and upon such notice being given the CONTRACT shall, save as to the rights of the parties under this 
clause and to the operation of the clauses entitled settlement of Disputes and Arbitration hereof, be terminated but 
without prejudice to the right of either party in respect of any antecedent breach thereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the CONTRACTOR shall with all 
reasonable diligence remove from the SITE all the CONTRACTOR's equipment and shall give similar facilities to his 
SUB-CONTRACTORS to do so. 
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27 Price Reduction Schedule: 

27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK within the stipulated 
period, then, unless such failure is due to Force Majeure as defined in Clause 26 here above or due to EMPLOYER's 
defaults, the Total Contract price shall be reduced by ½ % of the total Contract Price per complete week of delay or part 
thereof subject to a maximum of 5 % of the Total Contract Price, by way of reduction in price for delay and not as 
penalty. The said amount will be recovered from amount due to the Contractor/ Contractor‟s Contract Performance 
Security payable on demand. The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction 
Schedule shall be final and binding on the CONTRACTOR. 

27.2 All sums payable under this clause is the reduction in price due to delay in completion period at the above agreed rate.  
 

27.3 Bonus For Early Completion (*) 

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all respect prior to the time 
schedule stipulated in the SCC, the Employer shall pay to the Contractor the relevant sum, if mentioned specifically in 
SCC, as bonus for early completion. The bonus for early completion, if provided specifically in SCC, shall be payable to 
the maximum ceiling of 2 ½ % of the total contract price.  

(*) Partial earlier completion may not always produce net benefits to the Employer, for example where utilization of the 
completed Works requires (a) the fulfillment of all parts of the Contract (e.g. the training of personnel); or (b) the 
completion of all Sections (e.g. in pipeline laying, where early completion of the laying of pipeline would not be useful if 
the compressor is still under installation); or (c) certain seasonal effects to take place (e.g. onset of the rainy season, 
for impounding a reservoir); or (d) other circumstances. Also a more rapid drawdown of budgeted funds may be 
required. All such factors should be considered prior to the inclusion of a bonus clause in the Contract.  

 
28 Rights of the employer to forfeit Contract Performance Security: 

28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or under the CONTRACT, 
the EMPLOYER shall be entitled to recover such sum by appropriating in part or whole the Contract Performance Security 
of the CONTRACTOR. In the event of the security being insufficient or if no security has been taken from the 
CONTRACTOR, then the balance or the total sum recoverable, as the case may be shall be deducted from any sum then 
due or which at any time thereafter may become due to the CONTRACTOR. The CONTRACTOR shall pay to the 
EMPLOYER on demand any balance remaining due.  

 
29 Failure by the Contractor to comply with the provisions of the contract: 

29.1  If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such diligence as will ensure 
its completion within the time specified in the CONTRACT or extension thereof or fails to perform any of his obligation 
under the CONTRACT or in any manner commits a breach of any of the provisions of the CONTRACT it shall be open to 
the EMPLOYER at its option by written notice to the CONTRACTOR: 
a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and shall cease to be in 

force and effect on and from the date appointed by the EMPLOYER on that behalf, whereupon the 
CONTRACTOR shall stop forthwith any of the CONTRACTOR's work then in progress, except such WORK as the 
EMPLOYER may, in writing, require to be done to safeguard any property or WORK, or installations from 
damage, and the EMPLOYER, for its part, may take over the work remaining unfinished by the CONTRACTOR 
and complete the same through a freshcontractor or by other means, at the risk and cost of the CONTRACTOR, 
and any of his sureties if any, shall be liable to the EMPLOYER for any excess cost occasioned by such work 
having to be so taken over and completed by the EMPLOYER over and above the cost at the rates specified in 
the schedule of quantities and rate/prices. 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or any part thereof and 
complete the same through a fresh contractor or by other means at the risk and cost of the CONTRACTOR. The 
CONTRACTOR and any of his sureties are liable to the EMPLOYER for any excess cost over and above the cost 
at the rates specified in the Schedule of Quantities/ rates, occasioned by such works having been taken over 
and completed by the EMPLOYER.  

29.2 In such events of Clause 29.1(a) or (b) above.  
a) The whole or part of the Contract Performance Security furnished by the CONTRACTOR is liable to be forfeited 

without prejudice to the right of the EMPLOYER to recover from the CONTRACTOR the excess cost referred to in 
the sub-clause aforesaid, the EMPLOYER shall also have the right of taking possession and utilising in 
completing the works or any part thereof, such as materials equipment and plants available at work site 
belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall not be entitled for any 
compensation for use or damage to such materials, equipment and plant. 

b) The amount that may have become due to the CONTRACTOR on account of work already executed by him shall 
not be payable to him until after the expiry of Six (6) calendar months reckoned from the date of termination of 
CONTRACT or from the taking over of the WORK or part thereof by the EMPLOYER as the case may be, during 
which period the responsibility for faulty materials or workmanship in respect of such work shall, under the 
CONTRACT, rest exclusively with the CONTRACTOR. This amount shall be subject to deduction of any amounts 
due from the CONTRACT to the EMPLOYER under the terms of the CONTRACT authorised or required to be 
reserved or retained by the EMPLOYER.  

29.3  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of the EMPLOYER, the 
default or defaults committed by the CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an 
opportunity given to him, then the EMPLOYER may issue Notice in writing calling the CONTRACTOR to cure the default 
within such time specified in the Notice. 
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29.4  The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in the event that the 
CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, assigns the CONTRACT in favour of his 
creditors or any other person or persons, or being a company or a corporation goes into voluntary liquidation, provided 

that in the said events it shall not be necessary for the EMPLOYER to give any prior notice to the CONTRACTOR.  
29.5  Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not prejudice or affect their rights of 

the EMPLOYER which may have accrued upto the date of such termination. 
 
30 Contractor remains liable to pay compensation if  

30.1  In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 thereof shall have become 
action not taken under clause 29: exercisable and the same had not been exercised, the non-exercise thereof shall 
not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in .the 
event of any further case of default by the CONTRACTOR for which by any clause or clauses hereof he is declared liable 
to pay compensation amounting to the whole of his Contract Performance Security, and the liability of the CONTRACTOR 
for past and future compensation shall remain unaffected. In the event of the EMPLOYER putting in force the power 
under above sub-clause (a), (b) or (c) vested in him under the preceding clause he may, if he so desired, take 
possession of all or any tools, and plants, materials and stores in or upon the works or the site thereof belonging to the 
CONTRACTOR or procured by him and intended to be used for the execution of the WORK or any part thereof paying or 
allowing for the same in account at the CONTRACT rates or in case of these not being applicable at current market rates 
to be certified by the ENGINEER-IN-CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN- 
CHARGE may give notice in writing to the CONTRACTOR or his clerk of the works, foreman or other authorised agent, 
requiring him to remove such tools, plant, materials or stores from the premises (within a time to be specified in such 
notice), and in the event of the CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-CHARGE 
may remove them at the CONTRACTOR's expense or sell them by auction or private sale on account of the 
CONTRACTOR and at his risk in all respects without any further notice as to the date, time or place of sale and the 
certificate of the ENGINEER-IN-CHARGE as to the expenses of any such removal and the amount of the proceeds and 
expenses of any such sale shall be final and conclusive against the CONTRACTOR. 

 
31 Change in Constitution:  

31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be obtained in writing, before 
any change is made in the constitution of the firm. Where the CONTRACTOR is an individual or a Hindu undivided family 
business concern, such approval as aforesaid shall, likewise be obtained before such CONTRACTOR enters into any 
agreement with other parties, where under, the reconstituted firm would have the right to carry out the work hereby 
undertaken by the CONTRACTOR. Ineither case if prior approval as aforesaid is not obtained, the CONTRACT shall be 
deemed to have been allotted in contravention of clause 37 hereof and the same action may be taken and the same 
consequence shall ensure as provided in the said clause. 
 

32 Termination of Contract 

32.1  TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a proprietary concern and the 
individual or the proprietor dies or if the CONTRACTOR is a partnership concern and one of the partner dies then unless, 
the EMPLOYER is satisfied that the legal representative of the individual or the proprietory concern or the surviving 
partners are capable of carrying out and completing CONTRACT, he (the EMPLOYER)is entitled to cancel the CONTRACT 
for the uncompleted part without being in any way liable for any compensation payment to the estate of the diseased 
CONTRACTOR and/or to the surviving partners of the CONTRACTOR'S firm on account of the cancellation of CONTRACT. 
The decision of the EMPLOYER in such assessment shall be final and binding on the parties. In the event of such 
cancellation, the EMPLOYER shall not hold the estate of the diseased CONTRACTOR and/or the surviving partners of the 
CONTRACTOR'S firm liable for any damages for non-completion of CONTRACT. 

32.2  TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the Contractor shall dissolve or 
become bankrupt or insolvent or cause or suffer any receiver to be appointed of his business of any assets thereof 
compound with his Creditors, or being a corporation commence to be wound up, not being a member‟s voluntary winding 
up for the purpose of amalgamation or reconstruction, or carry on its business under a Receiver for the benefits of its 
Creditors any of them, EMPLOYER shall be at liberty :- To terminate the contract forthwith upon coming to know of the 
happening of any such event as aforesaid by notice in writing to the Contractor or to give the Receiver or liquidator or 
other person, the option of carrying out the contract subject to his providing a guarantee upto an amount to be agreed 
upon by EMPLOYER for due and faithful performance of the contract.  

32.3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY PUTTING THE CONTRACTOR ON  
HOLIDAY: In case of termination of CONTRACT herein set forth (under clause 29.0) except under conditions of Force 
Majeure and termination after expiry of contract, the CONTRACTOR shall be put under holiday [i.e. neither any enquiry 
will be issued to the party by BCPL. against any type of tender nor their offer will be considered by BCPL against any 
ongoing tender (s) where contract between BCPL and that particular CONTRACTOR (as a bidder) has not been finalized] 
for three years from the date of termination by BCPL to such CONTRACTOR. 
 

33 Members of the employer not individually liable : 
33.1  No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be personally bound or liable for 

the acts or obligations of the EMPLOYER under the CONTRACT or answerable for any default or omission in the 
observance or performance of any of the acts, matters or things which are herein contained.  
 
 



51 | P a g e  

 

Part-A 
 

34 Employer not bound by personal representations: 
34.1  The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right or claim whatsoever by 

reason of any representation, explanation statement or alleged representation, promise or guarantees given or alleged to 

have been given to him by any person. 
35 Contractor's Office at Site: 
35.1 The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his agent and staff and such 

office shall be open at all reasonable hours to receive instructions, notice or other communications. The CONTRACTOR at 
all time shall maintain a site instruction book and compliance of these shall be communicated to the ENGINEER-IN 
CHARGE from time to time and the whole document to be preserved and handed over after completion of works.  

36 Contractor's Subordinate Staff and their Conduct 
36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer having sufficient 

experience in carrying out work of similar nature, to whom the equipments, materials, if any, shall be issued and 
instructions for works given. The CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE 
sufficient and qualified staff to superintend the execution of the WORK, competent sub-agents, foremen and leading 
hands including those specially qualified by previous experience to supervise the types of works comprised in the 
CONTRACT in such manner as will ensure work of the best quality, expeditious working. Whenever in the opinion of the 
ENGINEER-IN- CHARGE additional properly qualified supervisory staff is considered necessary, they shall be employed by 
the CONTRACTOR without additional charge on accounts thereof. The CONTRACTOR shall ensure to the satisfaction of 
the ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall provide competent and efficient supervision, over the 
work entrusted to them.  

36.2  If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, assistants, foremen, or other 
employees shall in the opinion of ENGINEER-IN- CHARGE be guilty of any misconduct or be incompetent or insufficiently 
qualified or negligent in the performance of their duties of that in the opinion of the EMPLOYER or the ENGINEER-IN-
CHARGE, it is undesirable for administrative or any other reason for such person or persons to be employed in the works, 
the CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, shall at once remove such person or persons from 
employment thereon. Any person or persons so removed from the works shall not again be employed in connection with 
the WORKSwithout the written permission of the ENGINEER-IN- CHARGE. Any person so removed from the WORK shall 
be immediately re-placed at the expense of the CONTRACTOR by a qualified and competent substitute. Should the 
CONTRACTOR be requested to repatriate any person removed from the works he shall do so and shall bear all costs in 
connection herewith.  

36.3  The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, workmen, and others, and 
shall exercise a proper degree of control over them and in particular and without prejudice to the said generality, the 
CONTRACTOR shall be bound to prohibit and prevent any employees from trespassing or acting in any way detrimental 
or prejudicial to the interest of the community or of the properties or occupiers of land and properties in the 
neighborhood and in the event of such employee so trespassing, the CONTRACTOR shall be responsible therefore and 
relieve the EMPLOYER of all consequent claims or actions for damages or injury or any other grounds whatsoever. The 
decision of the ENGINEER-IN-CHARGE upon any matter arising under this clause shall be final. The CONTRACTOR shall 
be liable for any liability to EMPLOYER on account of deployment of CONTRACTOR's staff etc. or incidental or arising out 
of the execution of CONTRACT. The CONTRACTOR shall be liable for all acts or omissions on the part of his staff, 
Foremen and Workmen and others in his employment, including misfeasance or negligence of whatever kind in the 
course of their work or during their employment, which are connected directly or indirectly with the CONTRACT.  
 

36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the EMPLOYER's premises shall be 
properly identified by badges of a type acceptable to the EMPLOYER which must be worn at all times on EMPLOYER's 
premises. CONTRACTOR may be required to obtain daily entry passes for his staff/employees from EMPLOYER to work 
within operating areas. These being safety requirements, no relaxations on this account shall be given to CONTRACTOR.  

 
37 Sub-letting of Works:  

37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or degree be transferred, assigned or 
sublet by the CONTRACTOR directly or indirectly to any person, firm or corporation whatsoever without the consent in 
writing, of the ENGINEER/EMPLOYER except as provided for in the succeeding sub-clause.  

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written consent to Sub- contract for the 
execution of any part of the WORK at the site, being entered in to by CONTRACTOR provided each individual Sub- 
contract is submitted to the ENGINEER-IN-CHARGE before being entered into and is approved by him.  

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every month the CONTRACTOR shall furnish to 
the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms engaged by the CONTRACTOR and 
working at the SITE during the previous month with particulars of the general nature of the Subcontract or works done 
by them. 

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding any sub-letting with such approval 
as aforesaid and notwithstanding that the ENGINEER-I N-CHARGE shall have received copies of any Subcontracts, the 
contractor shall be and shall remain solely responsible for the quality, proper and expeditious execution of the Contract in 
all respects as if such sub-letting or Subcontracting had not taken place, and as if such work had been done directly by 
the CONTRACTOR. The CONTRACTOR shall bear all responsibility for any act or omission on the part of sub-contractors 
in regard to work to be performed under the CONTRACT.  

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged upon the works at the site executes 
any works which in the opinion of the ENGINEER-IN-CHARGE is not in accordance with the CONTRACT documents, the 
EMPLOYER may by written notice to the CONTRACTOR request him to terminate such subcontract and the CONTRACTOR 
upon the receipt of such notice shall terminate such Subcontract and dismiss the SUB-CONTRACTOR(S) and the later  



52 | P a g e  

 

Part-A 
 
shall forthwith leave the works, failing which the EMPLOYER shall have the right to remove such SUB- CONTRACTOR(S) 
from the site.  

v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the EMPLOYER under the clause shall relieve 

the CONTRACTOR of any of his liabilities under the CONTRACT or give rise to any right or compensation, extension of 
time or otherwise failing which the EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S) from the site.  

 
38 Power of entry:  

38.1  If the CONTRACTOR shall not commence the WORK in the manner previously described in the CONTRACT documents or 
if he shall at any time in the opinion of the ENGINEER-I N-CHARGE. 
i) fail to carry out the WORK in conformity with the CONTRACT documents, orfail to carry out the WORK in accordance 

with the Time Schedule, or 
ii) substantially suspend work or the WORK for a period of fourteen days without authority from the ENGINEER IN-

CHARGE, or  
iii) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE, or   
iv) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or vi) Commit, 

suffer, or permit any other breach of any of the provisions of the CONTRACT on his partto be performed or observed 
or persist in any of the above mentioned breaches of the CONTRACT for fourteen days, after notice in writing shall 
have been given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such breach to be remedied, or  

v) if the CONTRACTOR shall abandon the WORK , or  
vi) If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any arrangement or 

composition with his creditors, or permit any execution to be levied or go into liquidation whether compulsory or 
voluntary not being merely a voluntary liquidation for the purpose of amalgamation or reconstruction then in any 
such case, the EMPLOYER shall have the power to enter upon the WORK and take possession thereof and of the 
materials, temporary WORK, construction plant, and stock thereon, and to revoke the CONTRACTOR's license to use 
the same, and to complete the WORK by his agents, other CONTRACTORS or workmen or to relate the same upon 
any terms and to such other person, firm or corporation as the EMPLOYER in his absolute discretion may think 
proper to employ and for the purpose aforesaid to use or authorise the use of any materials, temporary work, 
CONSTRUCTION PLANT, and stock as aforesaid, without making payment or allowance to the CONTRACTOR for the 
said materials other than such as may be certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and 
without making any payment or allowance to the CONTRACTOR for the use of the temporary said works, 
construction plant and stock or being liable for any loss or damage thereto, and if the EMPLOYER shall by reason of 
his taking possession of the WORK or of the WORK being completed by other CONTRACTOR (due account being 
taken of any such extra work or works which may or be omitted) then the amount of such excess as certified by the 
ENGINEER-IN- CHARGE shall be deducted from any money which may be due for work done by the CONTRACTOR 
under the CONTRACT and not paid for. Any deficiency shall forthwith be made good and paid to the EMPLOYER by 
the CONTRACTOR and the EMPLOYER shall have power to sell in such manner and for such price as he may think fit 
all or any of the construction plant, materials etc. constructed by or belonging to and to recoup and retain the said 
deficiency or any part thereof out of proceeds of the sale. 

 
39 Contractor's responsibility with the mechanical, electrical, intercommunication system, air conditioning 

contractors and other agencies: 
39.1  Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR executing the work of civil 

construction, to work in close cooperation and coordinate the WORK with the Mechanical, Electrical, Air-conditioning and  
Intercommunication Contractor's and other agencies or their authorised representatives, in providing the necessary 
grooves, recesses,  cuts and opening etc., in wall, slabs beams and columns etc. and making good the same to the 
desired finish as per specification, for the placement of electrical, intercommunication cables, conduits, air-conditioning 
inlets and outlets grills and other equipments etc. where required. For the above said requirements in the false ceiling 
and other partitions, the CONTRACTOR before starting-up the work shall in consultation with the Electrical, Mechanical, 
Intercommunication, Air-conditioning contractor and other agencies prepare and put-up a joint scheme, showing the 
necessary openings, grooves, recesses, cuts, the methods of fixing required for the WORK of the aforesaid, and the 
finishes therein, to the ENGINEER-IN-CHARGE and get the approval. The CONTRACTOR before finally submitting the 
scheme to the ENGINEER-IN-CHARGE, shall have the written agreement of the other agencies. The ENGINEER- IN-
CHARGE, before communicating his approval to the scheme, with any required modification, shall get the final agreement 
of all the agencies, which shall be binding. No claim shall be entertained on account of the above. The CONTRACTOR 
shall confirm in all respects with provision of any statutory regulations, ordinances or byelaws of any local or duly 
constituted authorities or public bodies which may be applicable from time to time to the WORK or any temporary works. 
The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and liabilities of every kind, arising out of 
non- adherance to such stains, ordinances, laws, rules, regulations, etc. 

 
40 Other agencies at site:  

40.1  The CONTRACTOR shall have to execute the WORK in such place and conditions where other agencies will also be 
engaged for other works such as site grading, filling, and levelling, electrical and mechanical engineering works, etc. No 
claim shall be entertained due to WORK being executed in the above circumstances. 
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41 Notice: 

41.1  TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or his duly authorised representative 
at the job site or may be served by registered mail direct to the address furnished by the CONTRACTOR. Proof of issue of 
any such notice could be conclusive of the CONTRACTOR having been duly informed of all contents therein.  

41.2  TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall be served by 
sending the same by Registered mail to or delivering the same at the respective site offices of M/S. BCPL (INDIA) LTD. 
addressed to the HEAD/SITE-IN-CHARGE. 

 
42 Right of various interests: 

42.1  The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The CONTRACTOR shall 
cooperate and afford other agency(ies) reasonable opportunity for access to the WORK for the carriage and storage of 
materials and execution of their works.  

42.2  Wherever the work being done by any department of the EMPLOYER or by other agency(ies) employed by the 
EMPLOYER is contingent upon WORK covered by this CONTRACT, the respective rights of the various interests involved 
shall be determined by the ENGINEER-IN-CHARGE to secure the completion of the various portions of the work in 
general harmony.  

 
43 Patents and royalties:  

43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or compositions of matter to 
be used or supplied or methods and process to be practised or employed in the performance of this CONTRACT, agrees 
to pay all royalties and licence fees which may be due with respect thereto. If any equipment, machinery, materials, 
composition of matters, be used or supplied or methods and processes to be practised or employed in the performance 
of this CONTRACT,is covered by a patent under which the CONTRACTOR is not licensed then the CONTRACTOR before 
supplying or using the equipment, machinery materials, composition method or processes shall obtain such licences and 
pay such royalties and licence fees as may be necessary for performance of this CONTRACT. In the event the 
CONTRACTOR fails to pay any such royalty or obtain any such licence, any suit for infringement of such patents which is 
brought against the CONTRACTOR or the EMPLOYER as a result such failure will be defended by the CONTRACTOR at his 
own expense and the CONTRACTOR will pay any damages and costs awarded in such suit. The CONTRACTOR shall 
promptly notify the EMPLOYER if the CONTRACTOR has acquired the knowledge of any plant under which a suit for 
infringement could be reasonably brought because of the use by the EMPLOYER of any equipment, machinery, materials, 
process, methods to be supplied hereunder. The CONTRACTOR agrees to and does hereby grant to EMPLOYER, together 
with the right to extend the same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free licence to use 
in any country, any invention made by the CONTRACTOR or his employee in or as result of the performance of the 
WORK under the CONTRACT. 

43.2  All charges on account of royalty. toilage, rent, octroi terminal or sales tax and/or other duties or any other levy on 
materials obtained for the work or temporary work or part thereof (excluding materials provided by the EMPLOYER) shall 
be borne by the CONTRACTOR. 

43.3  The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this CONTRACT, the sand, 
stone, clay, ballast, earth, rock or other substances, or materials obtained from any excavation made for the purpose of 
the WORK or any building or produce upon the site at the time of delivery of the possession thereof, but all such 
substances, materials, buildings and produce shall be the property of the EMPLOYER provided that the CONTRACTOR 
may with the permission of the ENGINEER-IN-CHARGE, use the same for the purpose of the work by payment of cost of 
the same at such a rate as may be determined by the ENGINEER-IN- CHARGE.  

43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account of claims against 
CONTRACTOR for the contributory infringement of patent rights arising out and based upon the claim that the use of the 
EMPLOYER of the process included in the design prepared by the EMPLOYER and used in the operation of the plant 
infringes on any patent right. With respect to any subcontract entered into by CONTRACTOR pursuant to the provisions 
of the relevant clause hereof, the CONTRACTOR shall obtain from the SUB-CONTRACTOR an undertaking to provide the 
EMPLOYER with the same patent protection that CONTRACTOR is required to provide under the provisions of this clause. 

 
44 Liens:  

44.1  If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have become liable and 
which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right to retain out of any payment then due or 
thereafter to become due an amount sufficient to completely indemnify the EMPLOYER against such lien or claim and if 
such lien or claim be valid, the EMPLOYER may pay and discharge the same and deduct the amount so paid from any 
money which may be or may become due and payable to the CONTRACTOR. If any lien or claim remain unsettled after 
all payments are made, the CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may be 
compelled to pay in discharging such lien or claim including all costs and reasonable expenses. EMPLOYER reserves the 
right to do the same.  

44.2  The EMPLOYER shall have lien on all materials, equipments including those brought by the CONTRACTOR for the 
purpose of erection, testing and commissioning of the WORK. 

44.3  The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-CHARGE a complete 
release or waiver of all liens arising or which may arise out of his agreement or receipt in full or certification by the 
CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all invoices for labour, materials, services have been 
paid in lien thereof and if required by the ENGINEER-IN-CHARGE in any case an affidavit that so far as the CONTRACTOR 
has knowledge or information the releases and receipts include all the labour and material for which a lien could be filled. 
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44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after the issue of FINAL 
CERTIFICATE, from all liens and other encumbrances against the EMPLOYER on account of debts or claims alleged to be 
due from the CONTRACTOR or his SUB-CONTRACTOR to any person including SUB- CONTRACTOR and on behalf of  

EMPLOYER will defend at his own expense, any claim or litigation brought against the EMPLOYER or the CONTRACTOR in 
connection therewith. CONTRACTOR shall defend or contest at his own expense any fresh claim or litigation by any 
person including his SUB-CONTRACTOR, till its satisfactory settlement even after the expiry of two years from the date of 
issue of FINAL CERTIFICATE. 

 
45 Delays by employer or his authorised agents: 

45.1  In case the CONTRACTOR's performance is delayed due to any act or omission on the part of the EMPLOYER or his 
authorized agents, then the CONTRACTOR shall be given due extension of time for the completion of the WORK, to the 
extent such omission on the part of the EMPLOYER has caused delay in the CONTRACTOR's performance of his WORK. 

45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions granted except as 
provided in TENDER DOCUMENT, where the EMPLOYER reserves the right to seek indulgence of CONTRACTOR to 
maintain the agreed Time Schedule of Completion. In such an event the CONTRACTOR shall be obliged for working by 
CONTRACTOR's personnel for additional time beyond stipulated working hours as also Sundays and Holidays and achieve 
the completion date/interim targets. 

 
46 Payment if the contract is terminated: 

46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the CONTRACTOR shall be paid 
by the EMPLOYER in so far as such amounts or items shall not have already been covered by payments of amounts  
made to the CONTRACTOR for the WORK executed and accepted by ENGINEER-IN-CHARGE prior to the date of 
termination at the rates and prices provided for in the CONTRACT and in addition to the following: 
i) The amount payable in respect of any preliminary items, so far as the Work or service comprised therein has been 

carried out or performed and an appropriate portion as certified by ENGINEER-IN- CHARGE of any such items or 
service comprised in which has been partially carried out or performed. 

ii)  Any other expenses which the CONTRACTOR has expended for performing the WORK under the CONTRACT 
subject to being duly recommended by ENGINEER-IN-CHARGE and approved by EMPLOYER for payment, based on 
documentary evidence of his having incurred such expenses. 

46.2  The CONTRACTOR will be further required to transfer the title and provide the following in the manner and as directed 
by the EMPLOYER. 

a) Any and all completed works. 
b) Such partially completed WORK including drawings, informations and CONTRACT rights as the CONTRACTOR has 

specially performed, produced or acquired for the performance of the CONTRACTOR. 
 
47 No waiver of rights:  

47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any order by the EMPLOYER 
for payment of money or any payment for or acceptance of the whole or any part of the Work by the EMPLOYER nor any 
extension of time, nor any possession taken by EMPLOYER shall operate as a waiver of any provision of the CONTRACT, 
or of any power herein reserved to the EMPLOYER, or any right to damages herein provided, nor shall any waiver of any 
breach in the CONTRACT be held to be a waiver of any other subsequent breach. 

 
48 Certificate not to affect right of employer and liability of contractor: 

48.1  No interim payment certificate(s) issued by the Engineer-in- Charge of the EMPLOYER, nor any sum paid on account by 
the EMPLOYER, nor any extension of time for execution of the work granted by EMPLOYER shall affect or prejudice the 
rights of the Employer against the CONTRACTOR or relieve the CONTRACTOR of his obligations for the due performance 
of the CONTRACT, or be interpreted as approval of the WORK done or of the equipment supplied and no certificate shall 
create liability for the EMPLOYER to pay for alterations, amendments, variations or additional works not ordered, in 
writing, by EMPLOYER or discharge the liability of the CONTRACTOR for the payment of damages whether due, 
ascertained, or certified or not or any sum against the payment of which he is bound to indemnify the EMPLOYER. 

 
49 Language and measures:  

49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, Correspondence, operating and 
maintenance Instructions, DRAWINGS, or any other writing shall be written in English language. The Metric System of 
measurement shall be used in the CONTRACT unless otherwise specified. 
 

 
50 Transfer of title:  

50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the EMPLOYER for all Supplies till 
the same are finally accepted by the EMPLOYER after the successful completion of PERFORMANCE TEST and 
GUARANTEE TEST and issue of FINAL CERTIFICATE. 

50.2  However, the EMPLOYER shall have the lien on all such works performed as soon as any advance or progressive 
payment is made by the EMPLOYER to the CONTRACTOR and the CONTRACTOR shall not subject these works for use 
other than those intended under this CONTRACT.  
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51 Release of information: 

51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any other medium, 

photographs, or other reproduction of the Work under this CONTRACT or description of the site dimensions, quantity , 
quality or other information, concerning the Work unless prior written permission has been obtained from the 
EMPLOYER. 

 
52 Brand names: 

52.1  The specific reference in the SPECIFICATIONS and documents to any material by trade name, make or catalogue 
number shall be construed as establishing standard or quality and performance and not as limited competition.  
However, TENDERER may offer other similar equipments provided it meets the specified standard design and 
performance requirements. 

 
 
 
 
53 Completion of Contract: 

53.1  Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT shall be deemed to have 
been completed at the expiration of the PERIOD OF LIABILITY as provided for under the CONTRACT. 

 
54 Spares:  

54.1  The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING of the  plants, 
recommendatory and/or mandatory spares, which are required essential by the manufacturer/supplier. The same shall be 
delivered at SITE, 3(Three) months before COMMISSIONING. Also the CONTRACTOR should furnish the manufacturing 
drawings for fast wearing spares.  

54.2  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments, plants and machineries 
go out of production of spare parts for the equipment furnished and erected by him, he shall give at least twelve (12) 
months' advance notice to the EMPLOYER, so that the latter may order his requirement of spares in one lot,  if he so 
desires. 

 
SECTION-V PERFORMANCE OF WORK  

55 Execution of work:  
55.1  All the Works shall be executed in strict conformity with the provisions of the CONTRACT Documents and with such 

explanatory detailed drawings, specification and instructions as may be furnished from time to time to the CONTRACTOR 
by the ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The CONTRACTOR shall be responsible for 
ensuring that works throughout are executed in the most substantial, proper and workmanlike manner with the quality of 
material and workmanship in strict accordance with the SPECIFICATIONS and to the entire satisfaction of the ENGINEER-
IN-CHARGE. The CONTRACTOR shall provide all necessary materials equipment labour etc. for execution and 
maintenance of WORK till completion unless otherwise mentioned in the CONTRACT. 

 
56 Co-ordination and inspection of work: 

56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall be the responsibility of the 
ENGINEER-IN-CHARGE. The written instruction regarding any particular job will normally be passed by the ENGINEER-
IN-CHARGE or his authorised representative. A work order book will be maintained by the CONTRACTOR for each sector 
in which the aforesaid written instructions will be entered. These will be signed by the CONTRACTOR or his authorised 
representative by way of acknowledgement within 12 hours. 

 
57 Work in monsoon and dewatering: 

57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working in the monsoon also. 
The CONTRACTOR must maintain a minimum labour force as may be required for the job and plan and execute the 
construction and erection according to the prescribed schedule. No extra rate will be considered for such work in 
monsoon. 

57.2  During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the construction work site 
free from water at his own cost. 

 
58 Work on Sundays and Holidays: 

58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his 
representative at least two days in advance and obtain permission in writing. The CONTRACTOR shall observe all labour 
laws and other statutory rules and regulations in force. In case of any violations of such laws, rules and regulations, 
consequence if any, including the cost thereto shall be exclusively borne by the CONTRACTOR and the EMPLOYER shall 
have no liability whatsoever on this account. 

 
59 General conditions for construction and erection work: 

59.1  The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of need and the 
EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will become necessary and the  
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59.2 CONTRACTOR should take this aspect into consideration for formulating his rates for quotation. No extra claims will be 
entertained by the EMPLOYER no this account. For carrying out work beyond working hours the CONTRACTOR will 
approach the ENGINEER-IN-CHARGE or his authorized representative and obtain his prior written permission. 

59.3  The CONTRACTOR must arrange for the placement of workers in such a way that the delayed completion of the WORK 
or any part thereof for any reason whatsoever will not affect their proper employment. The EMPLOYER will not entertain 
any claim for idle time payment whatsoever.  

59.4  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at regular intervals regarding the 
state and progress of WORK. The details and proforma of the report will mutually be agreed after the award of 
CONTRACT. The CONTRACTOR shall provide display boards showing progress and labour strengths at worksite, as 
directed by the ENGINEER-IN-CHARGE. 

 
60 Alterations in specifications, design and extra works: 

60.1  The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lumpsum firm price/item 
rate quoted by him, the EMPLOYER will not accept any proposals for changes in VALUE OF CONTRACT or  extension in 
time on account of any such changes which may arise to the CONTRACTOR's scope of WORK as a result of detailed 
Engineering and thereafter during the execution of WORK. The only exception to this will be a case where the EMPLOYER 
requests in writing to the CONTRACTOR to upgrade the SPECIFICATIONS or the size of any major pieces of equipments, 
plant or machinery beyond what is normally required to meet the scope of WORK as defined in the CONTRACT 
DOCUMENT. In such cases, a change order will be initialled by the CONTRACTOR at the appropriate time for the 
EMPLOYER's prior approval giving the full back-up data for their review and for final settlement of any impact on price 
within 30 (thirty) days thereafter.  

60.2  The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to or substitutions for, the 
Schedule of Rates, the original specifications, drawings, designs and instructions that may appear to him to be necessary 
or advisable during the progress of the WORK and the CONTRACTOR shall be bound to carry out the such altered/ extra/ 
new items of WORK in accordance with any instructions which may be given to him in writing signed by the ENGINEER-
IN- CHARGE, and such alterations, omissions, additions or substitutions shall not invalidate the CONTRACT and any 
altered, additional or substituted work which the CONTRACTOR may be directed to do in the manner above specified as 
part of the WORK shall be carried out by the CONTRACTOR on the same conditions in all respects on which he agreed to 
do the main WORK. The time of completion of WORK may be extended for the part of the particular job at the discretion 
of the ENGINEER-IN- CHARGE, for only such alterations, additions or substitutions of the WORK, as he may consider as 
just and reasonable. The rates for such additional, altered or substituted WORK under this clause shall be worked out in 
accordance with the following provisions:-  

I. For Item Rate Contract 
a) If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for the WORK, the 

CONTRACTOR is bound to carry on the additional, altered or substituted WORK at the same rates as are 
specified in the CONTRACT. 

b) If the rates for the additional, altered or substituted WORK are not specifically provided in the CONTRACT for 
the WORK, the rates will be derived from the rates for similar class of WORK as are specified in the CONTRACT 
for the WORK. The opinion of the ENGINEER-IN- CHARGE, as to whether or not the rates can be reasonably so 
derived from the items in this CONTRACT will be final and binding on the CONTRACTOR.  

c) If the rates for the altered, additional or substituted WORK cannot be determined in the manner specified in 
sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of the date of receipt of order to carry 
out the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention to charge for such class 
of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine 
the rate or rates on the basis of the prevailing market rates, labour cost at schedule of labour rates plus 10% to 
cover contractor's supervision, overheads and profit and pay the CONTRACTOR accordingly. The opinion of 
theENGINEER- IN-CHARGE as to current market rates of materials and the quantum of labour involved per unit 
of measurement will be final and binding on the CONTRACTOR.   

d) Where the item of work will be executed through nominated specialist agency as approved by the ENGINEER-
IN-CHARGE, then the actual amount paid to such nominated agency supported by documentary evidence and 
as certified by ENGINEER-IN-CHARGE shall be considered plus 10% (ten percent) to cover all contingencies, 
overhead, profits to arrive at the rates.   

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the following:- Where the 
value of additions of new items together with the value of alterations, additions/deletions or substitutions does 
not exceed by or is not less than plus/minus (+)25% of the VALUE OF CONTRACT. The item rates in the 
Schedule of Rates shall hold good for all such variations between the above mentioned limits, irrespective of any 
increase/decrease of quantities in the individual items of Schedule of Rates. Where the value of addition of new 
items together with the value of alterations, additions/deletions or substitutions reduces more than 25% of the 
contract value but is within the following limits the tenderer shall be paid compensation for decrease in the 
value of work, as follows: S.No. Range of Variation Percentage compensation for decrease in the value of work 
in the respective range. a) Beyond (+) 25% No increase and/or up-to & inclusive of decrease shall be (+) 50% 
applicable for the Schedule of Rates (The rates quoted for this increase shall be valid). b) Beyond (-) 25% 
upto& For reduction beyond inclusive of (-) 50% 25%contractor shall be compensated by an amount equivalent 
to 10% of the reduction in value of the contract as awarded. For example if the actual contract value is 70% of 
awarded value then compensation shall be 10% of (75-70) i.e. 0.5% of awarded contract value. 
 

II. For Lumpsum Contracts: CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the WORK, 
inform the  ENGINEER-IN- CHARGE of the rates which it is his intention to charge for such class of WORK, supported  
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by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the 
basis of the prevailing market rates, labour cost at schedule of labour rates plus 10% to cover contractor's 
supervision, overheads and profit and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE 

as to current market rates of materials and the quantum of labour involved per unit of measurement will be final and 
binding on the CONTRACTOR. 

 
61 Drawings to be supplied by the employer 

61.1  The drawings attached with tender are only for the general guidance to the CONTRACTOR to enable him to visualize the 
type of work contemplated and scope of work involved. The CONTRACTOR will be deemed to have studied the 
DRAWINGS and formed an idea about the WORK involved.  

61.2  Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will be furnished from time 
to time during the progress of the work. The CONTRACTOR shall be deemed to have gone through the DRAWINGS 
supplied to him thoroughly and carefully and in conjunction with all other connected drawings and bring to the notice of 
the ENGINEER-IN-CHARGE discrepancies, if any, therein before actually carrying out the Work. 

61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the CONTRACTOR's office on the site and 
shall be made available to the ENGINEER-IN- CHARGE at any time during the CONTRACT. The drawings and other 
documents issued by the EMPLOYER shall be returned to the EMPLOYER on completion of the WORK.  

 
62 Drawings to be supplied by the contractor: 

62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the special conditions of contract, 
and shall be furnished within the specified time.  

62.2  Where approval/review of drawings before manufacture/ construction/fabrication has been specified, it shall be 
CONTRACTOR's responsibility to have these drawings prepared as per the directions of ENGINEER-IN-CHARGE and got 
approved before proceeding with manufacture/construction/fabrication as the case may be. Any change that may have 
become necessary in these drawings during the execution of the work shall have to be carried out by the CONTRACTOR 
to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final drawings shall bear the certification stamp as 
indicated below duly signed by both the CONTRACTOR and ENGINEER-IN-CHARGE.  "Certified true for 
_____________________ (Name of Work) Agreement No.___________________________Signed:________________ 
(CONTRACTOR) (ENGINEER-IN-CHARGE) 

62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-CHARGE as far as practicable 
within 3 (Three) weeks and shall be modified by the CONTRACTOR, if any modifications and/or corrections are required 
by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such modifications and/or corrections and submit the 
final drawings for approval. Any delays arising out of failure by the CONTRACTOR to rectify the drawing in good time 
shall not alter the Contract Completion Time. 

 
62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR in six copies and one 

transparent for record purposed to the EMPLOYER.  
 
63 Setting out works: 

63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the Works site and a level 
bench mark and the CONTRACTOR shall set out the Works and shall provide an efficient staff for the purpose and shall 
be solely responsible for the accuracy of such setting out.  

63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, templates, level marks, 
profiles and other similar things and shall take all necessary precautions to prevent their removal or disturbance and shall 
be responsible for the consequence of such removal or disturbance should the same take place and for their efficient and 
timely reinstatement. The CONTRACTOR shall also be responsible for the maintenance of all existing survey marks, 
boundary marks, distance marks and center line marks, either existing or supplied and fixed by the CONTRACTOR. The 
work shall be set out to the satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining with the 
CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work, shall not relieve the CONTRACTOR of any of his 
responsibility.  

63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary reference and level posts, 

pegs, bamboos, flags, ranging rods, strings and other materials for proper layout of the works in accordance with the 
schemes for bearing marks acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal or face lines and cross 
lines shall be marked by means of small masonry pillars. Each pillar shall have distinct mark at the centre to enable 
theodolite to be set over it. No work shall be started until all these points are checked and approved by the ENGINEER-
IN-CHARGE in writing but such approval shall not relieve the CONTRACTOR of any of his responsibilities. The 
CONTRACTOR shall also provide all labour, material and other facilities, as necessary, for the proper checking of layout 
and inspection of the points during construction.  

63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be protected and fenced 
by the CONTRACTOR.  

63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents according to which the WORK was 
carried out. 

 
64 Responsibility for level and alignment: 

64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical alignment, the levels and 
correctness of every part of the WORK and shall rectify effectively any errors or imperfections therein, such rectifications  
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shall be carried out by the CONTRACTOR, at his own cost, when instructions are issued to that effect by the ENGINEER- 
IN-CHARGE. 

 

65 Materials to be supplied by contractor: 

65.1  The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the materials required for 
the construction including steels, cement and other building materials, tools, tackles, construction plant and equipment 
for the completion and maintenance of the WORK except the materials which will be issued by the EMPLOYER and shall 
make his own arrangement for procuring such materials and for the transport thereof. The EMPLOYER may give 
necessary recommendation to the respective authority if so desired by the CONTRACTOR but assumes no further 
responsibility of any nature. The EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or 
which are supplied by reputed suppliers. 

65.2  The CONTRACTOR shall properly store all materials either issued to him or brought by him to the SITE to prevent 
damages due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, etc. for proper and speedy 
execution of his works. The CONTRACTOR shall maintain sufficient stocks of all materials required by him.  

65.3  No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in writing of the 
ENGINEER-IN-CHARGE. 

 
66 Stores supplied by the employer: 

66.1  If the SPECIFICATION of the WORK provides for the use of any material of special description to be supplied from the 
EMPLOYER's stores or it is required that the CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-
CHARGE, such materials and stores, and price to be charged there for as hereinafter mentioned being so far as  
practicable for the convenience of the CONTRACTOR, but not so as in any way to control the meaning or effect of the 
CONTRACT, the CONTRACTOR shall be bound to purchase and shall be supplied such materials and stores as are from 
time to time required to be used by him for the purpose of the CONTRACT only. The sums due from the CONTRACTOR 
for the value of materials supplied by the EMPLOYER will be recovered from the running account bill on the basis of the 
actual consumption of materials in the works covered and for which the running account bill has been prepared. After the 
completion of the WORK, however, the CONTRACTOR has to account for the full quantity of materials supplied to him as 
per relevant clauses in this document. 

 
66.2 The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER will be debited to the 

CONTRACTOR's account at the rates shown in the schedule of materials and if they are not entered in the schedule, they 
will be debited at cost price, which for the purpose of the CONTRACT shall include the cost of carriage and all other  
expenses whatsoever such as normal storage supervision charges which shall have been incurred in obtaining the same 
at the EMPLOYER's stores. All materials so supplied to the CONTRACTOR shall remain the absolute property of the 
EMPLOYER and shall not be removed on any account from the SITE of the WORK, and shall be at all times open for 
inspection to the ENGINEER-IN-CHARGE. Any such materials remaining unused at the time of the completion or 
termination of the CONTRACT shall be returned to the EMPLOYER's stores or at a place as directed by the ENGINEER-IN-
CHARGE in perfectly good condition at CONTRACTOR's cost. 

 
67 Conditions for issue of materials: 

67.1 Materials specified as to be issued by the EMPLOYER will be supplied to the CONTRACTOR by the EMPLOYER form his 
stores. It shall be responsibility of the CONTRACTOR to take delivery of the materials and arrange for its loading, 
transport and unloading at the SITE of WORK at his own cost. The materials shall be issued between the working hours 
and as per the rules of the EMPLOYER as framed from time to time. 

67.2  The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials at site after these have 
been issued to him.  

67.3  Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained from the 
manufacturers.   

67.4  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the materials safe against damage 
by rain, dampness, fire, theft etc. He shall also employ necessary watch and ward establishment for the purpose.  

67.5  It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of taking delivery and satisfy 

himself that they are in good condition. After the materials have been delivered by the EMPLOYER, it shall be the 
responsibility of the CONTRACTOR to keep them in good condition and if the materials are damaged or lost, at any time, 
they shall be repaired and/or replaced by him at his own cost according to the instructions of the ENGINEER-IN-CHARGE.  

67.6   The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which the EMPLOYER has 
undertaken to supply where such failure or delay is due to natural calamities, act of enemies, transport and procurement 
difficulties and any circumstances beyond the control of the EMPLOYER. In no case, the CONTRACTOR shall be entitled 
to claim any compensation or loss suffered by him on this account.   

67.7  It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the WORK other than those to 
be supplied by the EMPLOYER. If, however, in the opinion of the ENGINEER-IN-CHARGE the execution of the WORK is 
likely to be delayed due to the CONTRACTOR's inability to make arrangements for supply of materials which normally he 
has to arrange for, the ENGINEER-IN-CHARGE shall have the right at his own discretion to issue such materials, if 
available with the EMPLOYER or procure the materials from the market or as elsewhere and the CONTRACTOR will be 
bound to take such materials at the rates decided by the ENGINEER-IN-CHARGE. This, however, does not in any way 
absolve the CONTRACTOR from responsibility of making arrangements for the supply of such materials in part or in full, 
should such a situation occur nor shall this constitute a reason for the delay in the execution of the WORK.  
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67.8  None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR for manufacturing item which 
can be obtained as supplied from standard manufacturer in finished form. 

67.9  The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to execute an Indemnity Bond in the 

prescribed form for safe custody and accounting of all materials issued by the EMPLOYER.  
67.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a statement showing his 

requirement of the quantities of the materials to be supplied by the EMPLOYER and the time when the same will be 
required by him for the works, so as to enable the ENGINEER-IN-CHARGE to make necessary arrangements for 
procurement and supply of the material. 

67.11 Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR indicating the daily receipt, 
consumption and balance in hand. This account shall be maintained in a manner prescribed by the ENGINEER-IN-
CHARGE along with all connected papers viz. requisitions, issues, etc., and shall be always available for inspection in the 
CONTRACTOR's office at SITE.   

67.12 The CONTRACTOR should see that only the required quantities of materials are got issued. The CONTRACTOR shall 
not be entitled to cartage and incidental charges for returning the surplus materials, if any, to the stores wherefrom they 
were issued or to the place as directed by the ENGINEER-IN-CHARGE.  

67.13 Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s) than issued for. 
 
68 Material procured with assistance of employer/return of Surplus: 

68.1  Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT where any materials for 
the execution of the CONTRACT are procured with the assistance of the EMPLOYER either by issue from EMPLOYER's 
stock or purchases made under order or permits or licences issued by Government, the CONTRACTOR shall hold the said 
materials as trustee for the EMPLOYER and use such 
 
materials economically and solely for the purpose of the CONTRACT and not dispose them off without the permission of 
the EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, shall determine having due regard to the condition 
of the materials. The price allowed to the CONTRACTOR, however, shall not exceed the amount charged to him 
excluding the storage charges, if any. The decision of the ENGINEER-IN-CHARGE shall be final and conclusive in such 
matters. In the event of breach of the aforesaid condition, the CONTRACTOR shall, in terms of the licences or permits 
and/or criminal breach of trust, be liable to compensate the EMPLOYER at double rate or any higher rate, in the event of 
those materials at that time having higher rate or not being available in the market, then any other rate to be determined 
by the ENGINEER-IN-CHARGE and his decision shall be final and conclusive. 

69 Materials obtained from dismantling: 

69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part for reasons other than 
those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK of dismantling etc., will be 
considered as the EMPLOYER's property and will be disposed off to the best advantage of  the EMPLOYER. 

70 Articles of value found:  
70.1  All gold, silver and other minerals of any description and all precious stones, coins, treasure relics, antiquities and other 

similar things which shall be found in, under or upon the SITE, shall be the property of the EMPLOYER and the 
CONTRACTOR shall duly preserve the same to the satisfaction of the ENGINEER-IN-CHARGE and shall from time to time 
deliver the same to such person or persons indicated by the EMPLOYER. 

71 Discrepancies between instructions: 

71.1  Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, his agent or staff or any 
doubt arises as to the meaning of any such instructions or should there be any misunderstanding between the 
CONTRACTOR's staff and the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall refer the matter immediately in 
writing to the ENGINEER-IN-CHARGE whose decision thereon shall be 7final and conclusive and no claim for losses 
alleged to have been caused by such discrepancies between instructions, doubts, or misunderstanding shall in any event 
be admissible. 

 
72 Action where no specification is issued: 

72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by the EMPLOYER as mentioned in the 
Tender Documents such WORK shall be carried out in accordance with Indian Standard Specifications and if the Indian 
Standard Specifications do not cover the same, the WORK should be carried out as per standard Engineering Practice 
subject to the approval of the ENGINEER-IN-CHARGE. 

 
73 Inspection of Works: 

73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any time wherever in progress 
either on the SITE or at the CONTRACTOR's premises/workshops wherever situated, premises/ workshops of any person, 
firm or corporation where WORK in connection with the CONTRACT may be in hand or where materials are being or are 
to be supplied, and the CONTRACTOR shall afford or procure for the ENGINEER-IN- CHARGE every facility and assistance 
to carry out such inspection. The CONTRACTOR shall, at all time during the usual working hours and at all other time at 
which reasonable notice of the intention of the ENGINEER-IN- CHARGE or his representative to visit the WORK shall have 
been given to the CONTRACTOR, either himself be present or receive orders and instructions, or have a responsible 
agent duly accredited in writing, present for the purpose. Orders given to the CONTRACTOR's agent shall be considered 
to have the same force as if they had been given to the CONTRACTOR himself. The CONTRACTOR shall give not less 
than seven days notice in writing to the ENGINEER-IN-CHARGE before covering up or otherwise placing beyond reach of  
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inspection and measurement of any work in order that the same may be inspected and measured. In the event of breach 
of above the same shall be uncovered at CONTRACTOR's expense for carrying out such measurement or inspection.  

73.2  No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in writing of the 

Engineer-in-Charge. The CONTRACTOR is to provide at all time during the progress of the WORK and the maintenance 
period, proper means of access with ladders, gangways etc. and the necessary attendance to move and adopt as 
directed for inspection or measurements of the WORK by the ENGINEER- IN-CHARGE. 

73.3  The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all necessary instruments and 
assistance in checking or setting out of WORK and in the checking of any WORK made by the CONTRACTOR for the 
purpose of setting out and taking measurements of WORK.  

 
74 Tests for quality of Work:  

74.1  All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and in accordance with the 
instructions of the ENGINEER-IN-CHARGE and shall be subjected from time to time to such test at CONTRACTOR's cost 
as the ENGINEER-IN-CHARGE may direct at the place of manufacture or fabrication or on the site or at all or any such 
places. The CONTRACTOR shall provide assistance, 
 
instruments, labour and materials as are normally required for examining, measuring and testing any workmanship as 
may be selected and required by the ENGINEER-IN-CHARGE.  

74.2  All the tests that will be necessary in connection with the execution of the WORK as decided by the ENGINEER- IN-
CHARGE shall be carried out at the field testing laboratory of the EMPLOYER by paying the charges as decided by the 
EMPLOYER from time to time. In case of non- availability of testing facility with the EMPLOYER, the required test shall be 
carried out at the cost of CONTRACTOR at Government or any other testing laboratory as directed by ENGINEER-IN-
CHARGE.  

74.3  If any tests are required to be carried out in conjunction with the WORK or materials or workmanship not supplied by 
the CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and 
cost of such tests shall be reimbursed by the EMPLOYER. 

 
75 Samples for approval:  

75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested or if required by the 
specifications, adequate samples of all materials and finished to be used in the WORK. Such samples shall be submitted 
before the WORK is commenced and in ample time to permit tests and examinations thereof. All materials furnished and 
finishes applied in actual WORK shall be fully equal to the approved samples. 

 
76 Action and compensation in Case of bad work: 

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, imperfect or unskilled 
workmanship, or with materials of any inferior description, or that any materials or articles provided by the CONTRACTOR 
for the execution of the WORK are unsound, or of a quality inferior to that contracted for, or otherwise not in accordance 
with the CONTRACT, the CONTRACTOR shall on demand in writing from the ENGINEER-IN-CHARGE or his authorised 
representative specifying the WORK, materials or articles complained of notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the WORK so specified and 
provide other proper and suitable materials or articles at his own cost and in the event of failure to do so within the 
period specified 
by the ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR shall be liable to pay compensation at the rate 
of 1 % (One percent) of the estimated cost of the whole WORK, for every week limited to a maximum of 10% (ten 
percent) of the value of the whole WORK, while his failure to do so shall continue and in the case of any such failure the 
ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove and re-execute the WORK or remove and 
replaced with others, the materials or articles complained of to as the case may be at the risk and expense in all respects 
of the CONTRACTOR. The decision of the Engineering-in-charge as to any question arising under this clause shall be final 
and conclusive. 

77 Suspension of works: 

77.1  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in writing by the ENGINEER-
IN-CHARGE, or his representative, temporarily suspend the WORKS or any part thereof for such written order, proceed 
with the WORK therein ordered to be suspended until, he shall have received a written order to proceed therewith. The 
CONTRACTOR shall not be entitled to claim compensation for any loss or damage sustained by him by reason of 
temporary suspension of the WORKS aforesaid. An extension of time for completion, corresponding with the delay 
caused by any such suspension of the WORKS as aforesaid will be granted to the ONTRACTOR should he apply for the 
same provided that the suspension was not consequent to any default or failure on the part of the CONTRACTOR. 

77.2  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a period of more than two 
months, the CONTRACTOR shall have the option to terminate the CONTRACT.  

78 Employer may do part of work: 

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the provisions of this 
CONTRACT the EMPLOYER has the alternative right, instead of assuming charge of entire WORK, to place additional 
labour force, tools, equipments and materials on such parts of the WORK, as the EMPLOYER may designate or also 
engage another CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER shall deduct from the amount 
which otherwise might become due to the CONTRACTOR, the cost of such work and material with ten percent (10%)  
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added to cover all departmental charges and should the total amount thereof exceed the amount due to the 
CONTRACTOR, the CONTRACTOR shall pay the difference to the EMPLOYER. 

 

79 Possession prior to completion: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or partially completed WORK 
or part of the WORK. Such possession or use shall not be deemed to be an acceptance of any work completed in 
accordance with the CONTRACT agreement. If such prior possession or use by the ENGINEER-IN- CHARGE delays the 
progress of WORK, equitable adjustment in the time of completion will be made and the CONTRACT agreement shall be 
deemed to be modified accordingly. 

 
 

80 Defects Liability Period (Twelve months period of liability from the date of issue of completion certificate): 

80.1  The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date of completion 
ofWORK as certified by the ENGINEER-IN-CHARGE which is indicated in the Completion Certificate. Any damage or defect 
that may arise or lie undiscovered at the time of issue of Completion Certificate, connected in any way with the 
equipment or materials supplied by him or in the workmanship, shall be rectified or replaced by the CONTRACTOR at his 
own expense as deemed necessary by the ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry 
out such works by other work and deduct actual cost incurred towards labour, supervision and materials consumables or 
otherwise plus 100% towards overheads (of which the certificate of ENGINEER-IN-CHARGE shall be final) from any sums 
that may then be or at any time thereafter, become due to the CONTRACTOR or from his Contract Performance Security, 
or the proceeds of sale thereof or a sufficient part on thereof.  

80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions would be beneficial or 
necessary to fulfil the guarantees called for, he shall bring this to the notice of the ENGINEER- IN-CHARGE in writing. If 
during the period of liability any portion of the WORK/equipment, is found defective and is rectified/ replaced, the period 
of liability for such equipment/ portion of WORK shall be operative from the date such rectification/ replacement are 
carried out and Contract Performance Guarantee shall be furnished separately for the extended period of liability for that 
portion of WORK/ equipment only. Notwithstanding the above provisions the supplier's, guarantees/warrantees for the 
replaced equipment shall also be passed on to the EMPLOYER.  

80.3  LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the aggregate total liability of 
CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement / Contract Value. However, 
neither party shall be liable to the other party for any indirect and consequential damages, loss of profits or loss of 
production. 

 
81 Care of Works:  

81.1  From the commencement to completion of the WORK, the CONTRACTOR shall take full responsibility for the care for all 
works including all temporary works and in case any damages, loss or injury shall happen 
 to the WORK or to any part thereof or to any temporary works from any cause whatsoever, shall at his own cost repair 
and make good the same so that at completion the WORK shall be in good order and in conformity in every respects with 
the requirement of the CONTRACT and the ENGINEER-IN- CHARGE's instructions. 

81.2  DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall: a) 
Decide that any works done or materials used by the CONTRACTOR or by any SUB-CONTRACTOR is defective or not in 
accordance with the CONTRACT, or that the works or any portion thereof are defective, or do not fulfill the requirements 
of CONTRACT (all such matters being hereinafter, called `Defects' in this clause), and b) As soon as reasonably 
practicable, gives to the CONTRACTOR notice in writing of the said decision, specifying particulars of the defects alleged 
to exist or to have occurred, then the CONTRACTOR shall at his own expenses and with all speed make good the defects 
so specified. In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the CONTRACTOR, such 
steps as may in all circumstances, be reasonable to make good such defects. The expenditure so incurred by the 
EMPLOYER will be recovered from the amount due to the CONTRACTOR. The decision of the ENGINEER-IN-CHARGE with 
regard to the amount to be recovered from the CONTRACTOR will be final and binding on the CONTRACTOR. As soon as 
the WORK has been completed in accordance with the CONTRACT (except in minor respects that do not affect their use 
for the purpose for which they are intended and except for maintenance thereof provided in clause 80.1 of General 

Conditions of Contract) and have passed the tests on completion, the ENGINEER-IN-CHARGE shall issue a certificate 
(hereinafter called Completion Certificate) in which he shall certify the date on which the WORK have been so completed 
and have passed the said tests and the EMPLOYER shall be deemed to have taken over the WORK on the date so 
certified. If the WORK has been divided into various groups in the CONTRACT, the EMPLOYER shall be entitled to take 
over any group or groups before the other or others and there upon the ENGINEER-IN-CHARGE shall issue a Completion 
Certificate which will, however, be for such group or groups so taken over only. In such an event if the group /section/ 
part so taken over is related, to the integrated system of the work, not withstanding date of grant of Completion 
Certificate for group/ section/ part. The period of liability in respect of such group/ section/ part shall extend 12 (twelve) 
months from the date of completion of WORK.  

81.3  DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he shall 
make good, with all possible speed, any defect arising from the defective materials supplied by the CONTRACTOR or 
workmanship or any act or omission of the CONTRACT or that may have been noticed or developed, after the works or 
groups of the works has been taken over, the period allowed for carrying out such WORK will be normally one month. If 
any defect be not remedied within a reasonable time, the EMPLOYER may proceed to do the WORK at CONTRACTOR's 
risk and expense and deduct from the final bill such amount as may be decided by the EMPLOYER. If by reason of any 
default on the part of the CONTRACTOR a COMPLETION CERTIFICATE has not been issued in respect of any 



62 | P a g e  

 

Part-A 
 
portion of the WORK within one month after the date fixed by the CONTRACT for the completion of the WORK, the 
EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of which a completion certificate has not 
been issued, provided that the WORK or the portion thereof so used as aforesaid shall be afforded reasonable 

opportunity for completing these works for the issue of Completion Certificate. 
82 Guarantee/transfer of guarantee: 

82.1  For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment against termite or any 
other specialized works etc. the CONTRACTOR shall invariably engage SUB-CONTRACTORS who are specialists in the 
field and firms of repute and such a SUB-CONTRACTOR shall furnish guarantees for their workmanship to the 
EMPLOYER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee 
to the EMPLOYER, the CONTRACTOR shall give that guarantee to the EMPLOYER directly. 

83 Training of employer's personnel: 

83.1  The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the EMPLOYER at the 
works of the CONTRACTOR without any cost to the EMPLOYER. The period and the nature of training for the individual 
personnel shall be agreed upon mutually between the CONTRACTOR and the EMPLOYER. These engineering personnel 
shall be given special training at the shops, where the equipment will be manufactured and/ or in their collaborator's 
works and where possible, in any other plant where equipment manufactured by the CONTRACTOR or his collaborators is 
under installation or test to enable those personnel to become familiar with the equipment being furnished by the 
CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said engineering personnel. 

 
84 Replacement of defective parts and materials: 

84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the CONTRACTOR, that the 
CONTRACTOR has manufactured any plant or part of the plant unsound or imperfect or has furnished plant inferior to 
the quality specified, the CONTRACTOR on receiving details of such defects or deficiencies shall at his own expenses 
within 7 (seven) days of his receiving the notice, or otherwise within such time as may be reasonably necessary for 
making it good, proceed to alter, re-construct or remove  
such work and furnish fresh equipments up-to the standards of the specifications. In case the CONTRACTOR fails to do 
so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's notice in writing of his intentions to do so, proceed to 
remove the portion of the WORK so complained of and at the cost of CONTRACTOR's, perform all such works or furnish 
all such equipments provided that nothing in the clause shall be deemed to deprive the EMPLOYER of or affect any rights 
under the CONTRACT, the EMPLOYER may otherwise have in respect of such defects and deficiencies.  

84.2  The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments to the EMPLOYER of 
the extra cost, of such replacements procured including erection/installation as provided for in the CONTRACT; such 
extra cost being the ascertained difference between the price paid by the EMPLOYER for such replacements and the 
CONTRACT price portion for such defective plants and repayments of any sum paid by the EMPLOYER to the 
CONTRACTOR in respect of such defective plant. Should the EMPLOYER not so replace the defective plant the 
CONTRACTOR's extreme liability under this clause shall be limited to the repayment of all such sums paid by the 
EMPLOYER under the CONTRACT for such defective plant. 

 
85 Indemnity  

85.1  If any action is brought before a Court, Tribunal or any other Authority against the Employer or an officer or agent of 
the EMPLOYER, for the failure, omission or neglect on the part of the CONTRACTOR to perform any acts, matters, 
covenants or things under the CONTRACT, or damage or injury caused by the alleged omission or negligence on the part 
of the CONTRACTOR, his agents, representatives or his SUB- CONTRACTOR's, or in connection with any claim based on 
lawful demands of SUB-CONTRACTOR's workmen suppliers or employees, the CONTRACTOR, shall in such cases 
indemnify and keep the EMPLOYER and/or their representatives harmless from all losses, damages, expenses or decrees 
arising out of such action. 

 
86 Construction aids, equipments, tools & tackles: 

86.1  CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite CONSTRUCTION 
EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing Equipment and Appliances, 
including imports of such equipment etc. as required. In case of import of the same the rates applicable for levying of 
Custom Duty on such Equipment, Tools, & Tackles and the duty drawback applicable thereon shall be ascertained by the 
CONTRACTOR from the concerned authorities of Government of India. It shall be clearly understood that EMPLOYER 
shall not in any way be responsible for arranging to obtain Custom Clearance and/or payment of any duties and/or duty 
draw backs etc. for such equipments so imported by the CONTRACTOR and the CONTRACTOR shall be fully responsible 
for all taxes, duties and documentation with regard to the same. Tenderer in his own interest may contact, for 
 
any clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of India. All clarifications so obtained and 
interpretations thereof shall be solely the responsibility of the CONTRACTOR.  

 
SECTION-VI CERTIFICATES AND PAYMENTS  
87 Schedule of rates and payments: 

87.1  CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the WORK 
to be done and for the performance of all the obligations undertaken by the CONTRACTOR under the CONTRACT 
DOCUMENTS shall be ascertained by the application of the respective Schedule of Rates (the inclusive nature of which is 
more particularly defined by way of application but not of limitation, with the succeeding sub-clause of this clause) and  
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payment to be made accordingly for the WORK actually executed and approved by the ENGINEERIN- CHARGE. The sum 
so ascertained shall (excepting only as and to the extent expressly provided herein) constitute the sole and inclusive 
remuneration of the CONTRACTOR under the CONTRACT and no further or other payment whatsoever shall be or 

become due or payable to the CONTRACTOR under the CONTRACT.  
87.2  SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of 

FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall be deemed to include and cover all 
costs, expenses and liabilities of every description and all risks of every kind to be taken in executing, completing and 
handing over the WORK to the EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be deemed to have known the 
nature, scope, magnitude and the extent of the WORK and materials required though the CONTRACT DOCUMENT may 
not fully and precisely furnish them. Tenderer's shall make such provision in the Schedule of Rates as he may consider 
necessary to cover the cost of such items of WORK and materials as may be reasonable and necessary to complete the 
WORK. The opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are necessary and reasonable for 
COMPLETION OF WORK shall be final and binding on the CONTRACTOR, although the same may not be shown on or 
described specifically in CONTRACT DOCUMENTS. Generality of this present provision shall not be deemed to cut down or 
limit in any way because in certain cases it may and in other cases it may not be expressly stated that the CONTRACTOR 
shall do or perform a work or supply articles or perform services at his own cost or without addition of payment or 
without extra charge or words to the  
same effect or that it may be stated or not stated that the same are included in and covered by the Schedule of Rates.  
 

87.3  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR ETC.: Without in any way 
limiting the provisions of the preceding sub-clause the Schedule of Rates shall be deemed to include and cover the cost 
of all construction equipment, temporary WORK (except as provided for herein), pumps, materials, labour, insurance, 
fuel, consumables, stores and appliances to be supplied by the CONTRACTOR and all other matters in connection with 
each item in the Schedule of Rates and the execution of the WORK or any portion thereof finished, complete in every 
respect and maintained as shown or described in the CONTRACT DOCUMENTS or as may be ordered in writing during 
the continuance of the CONTRACT.  

87.4  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule of Rates (i.e., VALUE OF CONTRACT) 
shall be deemed to include and cover the cost of all royalties and fees for the articles and processes, protected by letters, 
patent or otherwise incorporated in or used in connection with the WORK, also all royalties, rents and other payments in 
connection with obtaining materials of whatsoever kind for the WORK and shall include an indemnity to the EMPLOYER 
which the CONTRACTOR hereby gives against all actions, proceedings, claims, damages, costs and expenses arising from 
the incorporation in or use on the WORK of any such articles, processes or materials, octroi or other municipal or local 
Board Charges, if levied on materials, equipment or machineries to be brought to site for use on WORK shall be borne by 
the CONTRACTOR.  

87.5  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of Customs Duties, Excise Duties, 
Sales Tax, Sales Tax on works Contract quay or any port dues, transport charges, stamp duties or Central or State 
Government or local Body or Municipal Taxes or duties, taxes or charges (from or of any other body), whatsoever, will be 
granted or obtained, all of which expenses shall be deemed to be included in and covered by the Schedule or Rates. The 
CONTRACTOR shall also obtain and pay for all permits or other privileges necessary to complete the WORK. 

87.6  SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall be deemed to include and cover the risk 
of all possibilities of delay and interference with the CONTRACTOR's conduct of WORK which occur from any causes 
including orders of the EMPLOYER in the exercise of his power and on account of extension of time granted due to 
various reasons and for all other possible or probable causes of delay.  

87.7  SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, no alteration will be allowed in the 
Schedule of Rates by reason of works or any part of them being modified, altered, extended, diminished or committed. 
The Schedule of Rates are fully inclusive of rates which have been fixed by the CONTRACTOR and agreed to by the 
EMPLOYER and cannot be altered. For lumpsum CONTRACTS, the payment will be made according to the WORK actually 
carried out, for which purpose an item wise, or work wise Schedule of Rates shall be furnished, suitable for evaluating 
the value of WORKdone and preparing running account bill. Payment for any additional work which is not covered in the 
Schedule of Rates, shall only be released on issuance of change order. 

 
88 Procedure for measurement and billing of work in progress: 

88.1  BILLING PROCEDURE: Following procedures shall be adopted for billing of works executed by the CONTRACTOR. 
88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets supplied by EMPLOYER and 

submitted to EMPLOYER/CONSULTANT for scrutiny and passing. 
88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded on the sheets and shall certify 

correctness of the same on the measurement sheets.  
88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in accordance with the terms 

and conditions of the CONTRACTS, within 7 days of submission of the bills, complete in all respects and send the 
same to the Employer to effect payment to the CONTRACTOR.  

88.1.4 BCPL shall make all endeavour to make payments of undisputed amount of the bills submitted based on the joint 
measurements within 15 (Fifteen) days from the date of certification by the Engineer-in-Charge.  

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in EMPLOYER/CONSULTANT 
SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER/CONSULTANT shall be fully responsible for checking the 
measurements quantitatively and qualitatively as recorded in the Measurement Books/ Bills.  

88.1.6 While preparing the final bills overall measurements will not be taken again. Only volume of work executed since the 
last measured bill alongwith summary of final measurements will be considered for the final bill. However, a detailed  
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check shall be made as to missing measurements and in case there are any missing items or measurements the 
same shall be recorded.  

88.1.7 COMPUTERISED BILLING SYSTEM: BCPL (India) Limited has introduced Computerised Billing System whereby when 

the Bills are submitted in BCPL by a Contractor, a receipt number is generated. The Contractor can know the status 
of the Bill through BCPL‟s website.(Not applicable in case of BCPL) 

88.2  SECURED ADVANCEON MATERIAL: Unless otherwise provided elsewhere in the tender, no `Secured Advance' on 
security of materials brought to site for execution of contracted items(s) shall be paid to the Contractor whatsoever. 
 

88.3  DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of measurement not covered by the 
CONTRACT to be adopted for any item of WORK, mode of measurement as per latest Indian Standard Specifications shall 
be followed.  

88.4  ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to the CONTRACTOR in every certificate 
prepared for payment, sum of less than 50 paise shall be omitted and the total amount on each certificate shall be 
rounded off to the nearest rupees, i.e., sum of less than 50 paise shall be omitted and sums of 50 paise and more up-to 
one rupee shall be reckoned as one rupee. 

 
89 Lumpsum in tender:  

89.1  The payment against any Lump-sum item shall be made only on completion of that item as per the provision of the 
CONTRACT after certification by ENGINEER-IN-CHARGE. 

 
90 Running account payments to be regarded as Advance: 

90.1  All running account payments shall be regarded as payment by way of advance against the final payment only and not 
as payments for WORK actually done and completed and shall not preclude the requiring of bad, unsound and imperfect 
or unskilled work to be removed and taken away and reconstructed or re-erected or be considered as an admission of 
the due performance of the CONTRACT, or any part thereof, in this respect, or of the accruing of any claim by the 
CONTRACTOR, nor shall it conclude, determine or affect in any way the powers of the EMPLOYER under these conditions 
or any of them as to the final settlement and adjustment of the accounts or otherwise, or in any other way vary or affect 
the CONTRACT. The final bill shall be submitted by the CONTRACTOR within one month of the date of physical 
completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of the measurement and of total amount 
payable for the WORK accordingly shall be final and binding on all parties 

 
91 Notice of claims for additional payments: 

91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional WORKS or 
MATERIAL change in original SPECIFICATIONS carried out by him in respect of WORK he shall forthwith give notice in 
writing to the ENGINEER-IN-CHARGE that he claims extra payment. Such notice shall be given to the ENGINEER-IN-
CHARGE upon which CONTRACTOR bases such claims and such notice shall contain full particulars of the nature of such 
claim with full details of amount claimed. Irrespective of any provision in the CONTRACT to the contrary, the 
CONTRACTOR must intimate his intention to lodge claim on the EMPLOYER within 10 (ten) days of the commencement 
of happening of the event andquantify the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his right 
to claim any compensation/reimbursement/damages etc. or refer the matter to arbitration. Failure on the part of 
CONTRACTOR to put forward any claim without the necessary particulars as above within the time above specified shall 
be an absolute waiver thereof. No omission by EMPLOYER to reject any such claim and no delay in dealing therewith 
shall be waiver by EMPLOYER of any of this rights in respect thereof.  

91.2  ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause to discharge these in a 
manner considered appropriate after due deliberations thereon. However, CONTRACTOR shall be obliged to carry on with 
the WORK during the period in which his claims are under consideration by the EMPLOYER, irrespective of the outcome 
of such claims, where additional payments for WORKS considered extra are justifiable in accordance with the CONTRACT 
provisions, EMPLOYER shall arrange to release the same in the same manner as for normal WORK payments. Such of the 
extra works so admitted by EMPLOYER shall be governed by all the terms, conditions, stipulations and specifications as 
are applicable for the CONTRACT. The rates for extra works shall generally be the unit rates provided for in the 
CONTRACT. In the event unit rates for extra works so executed are not available as per CONTRACT, payments may 
either be released on day work basis for which daily/hourly rates for workmen and hourly rates for equipment rental shall 
apply, or on the unit rate for WORK executed shall be derived by interpolation/ extrapolation of unit rates already 
existing in the CONTRACT. In all the matters pertaining to applicability of rate and admittance of otherwise of an extra 
work claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be final and binding. 
 

92 Payment of contractor's bill:  

92.1  No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of the work shall have been 
completed and a certificate of completion given. But in case of works estimated to cost more than Rs.10,000/-, that 
CONTRACTOR on submitting the bill thereof be entitled to receive a monthly payment proportionate to the part thereof 
approved and passed by the ENGINEER-IN-CHARGE, whose certificate of such approval and passing of the sum so 
payable shall be final and conclusive against the CONTRACTOR. This payment will be made after making necessary 
corrections/deductions as stipulated elsewhere in the CONTRACT DOCUMENT for materials, Contract Performance 
Security, taxes etc.  

92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque forwarding the same to 
registered office or the notified office of the CONTRACTOR. In no case will EMPLOYER be responsible if the cheque is  
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mislaid or misappropriated by unauthorised person/persons. In all cases, the CONTRACTOR shall present his bill duly pre-
receipted on proper revenue stamp payment shall be made in Indian Currency.  
 

92.3 In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission of bill on joint 
measurements, after completion of all the obligations under the CONTRACT. 

 
93 Receipt for payment:  

93.1  Receipt for payment made on account of work when executed by a firm, must be signed by a person holding due power 
of attorney in this respect on behalf of the CONTRACTOR, except when the CONTRACTOR's are described in their tender 
as a limited company in which case the receipts must be signed in the name of the company by one of its principal 
officers or by some other person having authority to give effectual receipt for the company. 
 

94 Completion certificate:  

94.1  APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall 
be eligible to apply for COMPLETION CERTIFICATE. The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR 
the COMPLETION CERTIFICATE within one month after receiving any application therefore from the CONTRACTOR after 
verifying from the completion documents and satisfying himself that the WORK has been completed in accordance with 
and as set out in the construction and erection drawings, and the CONTRACT DOCUMENTS. The CONTRACTOR, after 
obtaining the COMPLETION CERTIFICATE, is eligible to present the final bill for the WORK executed by him under the 
terms of CONTRACT.  

94.2  COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all respects, the CONTRACTOR shall 
be furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, but no certificate shall be given nor 
shall the WORK be deemed to have been executed until all scaffolding, surplus materials and rubbish is cleared off the 
SITE completely nor until the WORK shall have been measured by the ENGINEER-IN-CHARGE whose measurement shall 
be binding and conclusive. The WORKS will not be considered as complete and taken over by the EMPLOYER, until all the 
temporary works, labour and staff colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. If the 
CONTRACTOR fails to comply with the requirements of this clause on or before the date fixed for the completion of the 
WORK, the ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR remove such scaffolding, surplus materials 
and rubbish and dispose off the same as he thinks fit and clean off such dirt as aforesaid, and the CONTRACTOR shall 
forthwith pay the amount of all expenses so incurred and shall have no claim in respect of any such scaffolding or 
surplus materials as aforesaid except for any sum actually realised by the sale thereof.  
 

94.3  COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the following documents will be deemed to 
form the completion documents:  
(i) The technical documents according to which the WORK was carried out. Six (6) sets of construction drawings 

showing therein the modification and correction made during the course of execution and signed by the 
ENGINEER-IN-CHARGE.  

(ii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 
(iii) Certificates of final levels as set out for various works.  
(iv) Certificates of tests performed for various WORKS.  
(v) Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list of surplus 

materials returned to the EMPLOYER's store duly supported by necessary documents. 
 

95 Final decision and final Certificate: 

95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that the WORKS have 
been duly maintained by the CONTRACTOR during monsoon or such period as hereinbefore provided in Clause 80 & 81 
and that the CONTRACTOR has in all respect duly made-up any subsidence and performed all his obligations under the 
CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice to the rights of the EMPLOYER to retain the provisions 
of relevant Clause hereof) otherwise give a certificate herein referred to as the FINAL CERTIFICATE to that effect and the 
CONTRACTOR shall not be considered to have fulfilled the whole of his obligations under CONTRACT until FINAL 
CERTIFICATE shall have been given by the ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK 
and taking possession, working or using of the same or any part thereof by the EMPLOYER.  

96 Certificate and payments on evidence of completion: 
96.1  Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on general account shall be 

taken to be an admission by the EMPLOYER of the due performance of the CONTRACT or any part thereof or of 
occupancy or validity of any claim by the CONTRACTOR.  

97 Deductions from the contract price: 
97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the provisions of the 

CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the EMPLOYER. All such  
claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such claims shall be 
paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills and if not paid by the 
CONTRACTOR within the said period, the EMPLOYER may, then, deduct the amount from any moneys due i.e., Contract 
Performance Security or becoming due to the CONTRACTOR under the CONTRACT or may be recovered by actions of law 
or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 
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SECTION-VII TAXES AND INSURANCE  
98 Taxes, Duties, Octroietc:  

98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of any and all Taxes, 
Duties, including Excise duty, octroi etc. now or hereafter imposed, increased, modified, all the sales taxes, duties, 
octrois etc. now in force and hereafter increased, imposed or modified, from time to time in respect of WORKS and 
materials and all contributions and taxes for unemployment compensation, insurance and old age pensions or annuities 
now or hereafter imposed by any Central or State Government authorities which are imposed with respect to or covered 
by the wages, salaries, or other compensations paid to the persons employed by the CONTRACTOR and the 
CONTRACTOR shall be responsible for the compliance of all SUB-CONTRACTORS, with all applicable Central, State, 
Municipal and local law and regulation and requirement of any Central, State or local Government agency or authority. 
CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless from any liability or penalty which may 
be imposed by the Central, State or Local authorities by reason or any violation by CONTRACTOR or SUB-CONTRACTOR 
of such laws, suits or proceedings that may be brought against the EMPLOYER arising under, growing out of, or by 
reason of the work provided for by this CONTRACT, by third parties, or by Central or State Government authority or any 
administrative sub-division thereof. Tax deductions will be made as per the rules and regulations in force in accordance 
with acts prevailing from time to time.  
 

99 Sales tax/Turnover tax:  

99.1  Tenderer should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether on the works contract 
as a whole or in respect of bought out components used by the CONTRACTOR in execution of the CONTRACT.  
EMPLOYER shall not be responsible for any such liability of the CONTRACTOR in respect of this CONTRACT. 
 

100  Statutory variations  

100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished product. Any statutory 
variations in Excise Duty and sales tax on finished product during the contractual completion period, shall be to the 
Employer's account for which the Contractor will furnish documentary evidence(s) in support of their claims to BCPL. 
However, any increase in the rate of these taxes and duties (E.D. and S.T.) beyond the contractual completion period 
shall be to Contractor's account and any decrease shall be passed on to BCPL.  
 

101  Insurance:  

101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain insurance with reputable insurance 
companies to the satisfaction of the EMPLOYER as follows: CONTRACTOR at his cost shall arrange, secure and maintain 
insurance as may be necessary and to its full value for all such amounts to protect the WORKS in progress from time to 
time and the interest of EMPLOYER against all risks as detailed herein. The form and the limit of such insurance, as 
defined here in together with the under works thereof in each case should be as acceptable to the EMPLOYER. However, 
irrespective of work acceptance the responsibility to maintain adequate insurance coverage at all times during the period 
of CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relieve him of any of 
his responsibilities and obligations under CONTRACT. Any loss or damage to the equipment, during ocean transportation, 
port/custom clearance, inland and port handling, inland transportation, storage, erection and commissioning till such time 
the WORK is taken over by EMPLOYER, shall be to the account of CONTRACTOR. CONTRACTOR shall be responsible for 
preferring of all claims and make good for the damage or loss by way of repairs and/or replacement of the parts of the 
Work damaged or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and documents 
taken out by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the EMPLOYER 
immediately upon the CONTRACTOR having taken such insurance coverage. CONTRACTOR shall also inform the 
EMPLOYER at least 60(Sixty) days in advance regarding the expiry cancellation and/or changes in any of such documents 
and ensure revalidation/renewal etc., as may be necessary well in time. Statutory clearances, if any, in respect of foreign 
supply required for the purpose of replacement of equipment lost in transit and/or during erection, shall be made 
available by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite licences, port clearances 
and other formalities relating to such import. The risks that are to be covered under the insurance shall include, but not 
be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil commotion, weather conditions, accidents 
of all kinds, fire, war risk (during ocean transportation only) etc. The scope of such insurance shall cover the entire value 
of supplies of equipments, plants and materials to be imported from time to time. All costs on account of insurance 
liabilities covered under CONTRACT will be to 
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the EMPLOYER may from time to time, 
during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk and in such a 
case, the parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT to the 
extent of reduced premium amounts CONTRACTOR as far as possible shall cover insurance with Indian Insurance 
Companies, including marine Insurance during ocean transportation.  
 

101.1.1 EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does hereby accept full and exclusive liability 
for the compliance with all obligations imposed by the Employee State Insurance Act 1948 and the CONTRACTOR 
further agrees to defend, indemnify and hold EMPLOYER harmless for any liability or penalty which may be imposed 
by the Central, State or Local authority by reason of any asserted violation by CONTRACTOR or SUB-CONTRACTOR 
of the Employees' State Insurance Act, 1948, and also from all claims, suits or proceeding that may be brought 
against the EMPLOYER arising under, growing out of or by reasons of the work provided for by this CONTRACTOR, 
by third parties or by Central or State Government authority or any political sub- division thereof. The CONTRACTOR 
agrees to fill in with the Employee's State Insurance Corporation, the Declaration Forms, and all forms which may be  
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required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the WORK 
provided for or those covered by ESI from time to time under the Agreement. The CONTRACTOR shall deduct and 
secure the agreement of the SUB- CONTRACTOR to deduct the employee's contribution as per the first schedule of 

the Employee's State Insurance Act from wages and affix the Employees Contribution Card at wages payment 
intervals. The CONTRACTOR shall remit and secure the agreement of SUB-CONTRACTOR to remit to the State Bank 
of India, Employee's State Insurance Corporation Account, the Employee's contribution as required by the Act. The 
CONTRACTOR agrees to maintain all cards and Records as required under the Act in respect of employees and 
payments and the CONTRACTOR  shall secure the agreement of the SUB- CONTRACTOR to maintain such records. 
Any expenses incurred for the contributions, making contributions or maintaining records shall be to the 
CONTRACTOR's or SUB-CONTRACTOR's account. The EMPLOYER shall retain such sum as may be necessary from 
the total VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all contributions as 
required by the Employees State Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR 
when the ESI Act is extended to the place of work.  

101.1.2 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be effected for all the 
CONTRACTOR's employees engaged in the performance of this CONTRACT. If any of the work is sublet, the 
CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's Compensation and employer's liability 
insurance for the later's employees if such employees are not covered under the CONTRACTOR's Insurance. 

101.1.3 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident or injury to 
 
any workman or other person in the Employment of the CONTRACTOR or any SUB-CONTRACTOR save and except 
an accident or injury resulting from any act or default of the EMPLOYER, his agents or servants and the 
CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all such damages and compensation 
(save and except and aforesaid) and against all claims, demands, proceeding, costs, charges and expenses, 
whatsoever in respect or in relation thereto.  

101.1.4 TRANSIT INSURANCE In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the cost 
of transit insurance should be borne by the CONTRACTOR and the quoted price shall be inclusive of this cost.  

101.1.5 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a form as to protect the Contractor 
against all claims for injuries, disability, disease and death to members of public including EMPLOYER‟s men and 
damage to the property of others arising from the use of motor vehicles during on or off the `site‟ operations, 
irrespective of the Employership of such vehicles.  

101.1.6 COMPREHENSIVE GENERAL LIABILITY INSURANCE:  
a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or death 

of member of public or damage to property of others due to any act or omission on the part of the Contractor, 
his agents, his employees, his representatives and Sub- Contractor‟s or from riots, strikes and civil commotion.  

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, damage or any 
other risks in respect of his Engineers and other Supervisory staff who are not covered under Employees State 
Insurance Act. 

c) The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement of human life 
(person not belonging to the Contractor) and also cover the risk of damage to others materials/ equipment/ 
properties during construction, erection and commissioning at site. The value of third party liability for 
compensation for loss of human life or partial/full disablement shall be of required statutory value but not less 
than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial disablement and shall 
nevertheless cover such compensation as may be awarded by Court by Law in India and cover for  

d) damage to others equipment/ property as approved by the Purchaser. However, third party risk shall be 
maximum to Rs. 10(ten) lakhs to death. 

e) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect of all 
his plant, equipments and machinery, erection tools & tackles and all other temporary attachments brought by 
him at site to execute the work.  

f) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from one or more 
nationalised insurance company from any branch office at Project site.  

 
g) Any such insurance requirements as are hereby established as the minimum policies and coverages which 

Contractor must secure and keep in force must be complied with, Contrator shall at all times be free to obtain 
additional or increased coverages at Contractor‟s sole expenses. 

101.1.7 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: CONTRACTOR shall also 
carry and maintain any and all other insurance(s) which he may be required under any law or regulation from time 
to time without any extra cost to EMPLOYER. He shall also carry and maintain any other insurance which may be 
required by the EMPLOYER. 

 
102  Damage to Property or to any Person or any Third Party 

102.1 CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss or any damage to 
structures and properties belonging to the EMPLOYER or being executed or procured or being procured by the 
EMPLOYER or of other agencies within in the premises of all the work of the EMPLOYER, if such loss or damage is due to 
fault and/or the negligence or willful acts or omission of the CONTRACTOR, his employees, agents, representatives or 
SUB-CONTRACTORs. 

102.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from one place to 
another so that they do not cause any damage to any person or to the property of the EMPLOYER or any third party  
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including overhead and underground cables and in the event of any damage resulting to the property of the EMPLOYER 
or of a third party during the movement of the aforesaid plant, equipment or materials the cost of such damages 
including eventual loss of production, operation or services in any plant or establishment as estimated by the EMPLOYER 

or ascertained or demanded by the third party shall be borne by the CONTRACTOR. Third party liability risk shall be 
Rupees One lakh for single accident and limited to Rupees Ten lakhs.  

102.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to property other 
than EMPLOYER's property arising under or by reason of this agreement, if such claims result from the fault and/or 
negligence or willful acts or omission of the CONTRACTOR, his employees, agents, representative of SUB-CONTRACTOR. 

 

SECTION-VIII LABOUR LAWS  

103 Labour laws: 

103.1 No labour below the age of 18 (eighteen) years shall be employed on the WORK.  
103.2 The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him on the WORK.  
103.3 The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER indemnified in respect 

thereof.  
103.4 The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour laws.  
103.5 If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he shall obtain a licence 

from licensing authority (i.e. office of the labour commissioner) by payment of necessary prescribed fee and the deposit, 
if any, before starting the WORK under the CONTRACT. Such fee/deposit shall be borne by the CONTRACTOR.  

103.6 The CONTRACTOR shall employ labour in sufficient numbers either directly or through SUB- CONTRACTOR's to 
maintain the required rate of progress and of quality to ensure workmanship of the degree specified in the CONTRACT 
and to the satisfaction of the ENGINEER-IN-CHARGE.   

103.7 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the number and description, 
by trades of the work people employed on the works. The CONTRACTOR shall also submit on the 4th and 19th of every 
month to the ENGINEER-IN-CHARGE a true statement showing in respect of the second half of the preceding month and 
the first half of the current month (1) the accidents that occurred during the said fortnight showing the circumstances 
under which they happened and the extent of damage and injury caused by them and (2) the number of female workers 
who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules made thereunder and 
the amount paid to them.  

103.8 The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, Employee Provident Fund Act 
1952, Minimum Wages Act 1948. Employers Liability Act 1938. Workmen's Compensation Act 1923, Industrial Disputes 
Act 1947, the Maternity Benefit Act 1961 and Contract Labour Regulation and Abolition Act 1970, Employment of Children 
Act 1938 or any modifications thereof or any other law relating thereto and rules made thereunder from time to time.   

103.9 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as defined in Contract 
Labour (Regulation and Abolition) Act 1970 have the power to deduct from the money due to the CONTRACTOR any sum 
required or estimated to be required for making good the loss suffered by a worker or workers by reason of non- 
fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of wages or of deductions made 
from his or their wages which are not justified by the terms of the Contract or non-observance of the said regulations. 

 
103.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under and for the observance 

of the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity from his SUB-CONTRACTOR's. In 
the event of the CONTRACTOR committing a default or breach of any of the provisions of the aforesaid Acts as amended 
from time to time, of furnishing any information or submitting or filling and Form/ Register/ Slip under the provisions of 
these Acts which is materially incorrect then on the report of the inspecting Officers, the CONTRACTOR shall without 
prejudice to any other liability pay to the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every 
default, breach or furnishing, making, submitting, filling materially incorrect statement as may be fixed by the 
ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's default continuing in this respect, the Liquidated 
Damages may be enhanced to Rs.50.00 per day for each day of default subject to a maximum of one percent of the 
estimated cost of the WORK put to tender. The ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract 
Performance Security of the CONTRACTOR and credit the same to the Welfare Fund constitute under these acts. The 
decision of the ENGINEER-IN-CHARGE in this respect shall be final and binding.  

 
104  Implementation of Apprentices Act, 1961: 

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and Orders issued 
thereunder from time to time. If he fails to do so, his failure will be a breach of the CONTRACT and the ENGINEER-IN-
CHARGE may, at his discretion, cancel the CONTRACT. The CONTRACTOR shall also be liable for any pecuniary liability 
arising on account of any violation by him of the provisions, of the Act.  

 
105  Contractor to indemnify the Employer: 

105.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of the EMPLOYER, also 
the ENGINEER-IN-CHARGE and his staff against all actions, proceedings, claims, demands, costs and expenses 
whatsoever arising out of or in connection with the matters referred to in Clause 102.0 and elsewhere and all actions, 
proceedings, claims, demands, costs and expenses which maybe made against the EMPLOYER for or in respect of or 
arising out of any failure by the CONTRACTOR in the performance of his obligations under the CONTRACT DOCUMENT. 
The EMPLOYER shall not be liable for or in respect of or arising out of any failure by the CONTRACTOR in the 
performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of  
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any demand or compensation payable by law in respect or in consequence of any accident or injury to any workmen or 
other person. In the employment of the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall indemnify and 
keep indemnified the EMPLOYER against all such damages and compensations and against all claims, damages, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto. 
105.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money in respect of such claims or 

demands as aforesaid the amount so paid and the costs incurred by the EMPLOYER shall be charged to and paid by the 
CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute or question the right of the EMPLOYER to make 
such payments notwithstanding the same, may have been made without the consent or authority or in law or otherwise 
to the contrary.  

105.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's compensation Act, 
1923 or other applicable provision of Workmen Compensation Act or any other Act, the EMPLOYER is obliged to pay 
compensation to a workman employed by the CONTRACTOR in execution of the WORK, the EMPLOYER will recover from 
the CONTRACTOR the amount of the compensation so paid, and without prejudice to the rights of EMPLOYER under 
Section 12, Sub- section (2) of the said act, EMPLOYER shall be at liberty to recover such amount or any part thereof by 
deducting it from the Contract Performance Security or from any sum due to the CONTRACTOR whether under this 
CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any claim made under Section 12, Sub-section (i) 
of the said act, except on the written request of the CONTRACTOR and upon his giving to the EMPLOYER full security for 
all costs for which the EMPLOYER might become liable in consequence of contesting such claim. 
 

106  Health and Sanitary arrangements for Workers: 

106.1 In respect of all labour directly or indirectly employed in the WORKS for the performance of the CONTRACTOR's part 
of this agreement, the CONTRACTOR shall comply with or cause to be complied with 
all the rules and regulations of the local sanitary and other authorities or as framed by the EMPLOYER from time to time 
for the protection of health and sanitary arrangements for all workers.  

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and other sanitary and 
health arrangements. The CONTRACTOR shall also provide necessary surface transportation to the place of work and 
back to the colony for their personnel accommodated in the labour colony. 

 
SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

107  Arbitration:  

107.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be finl and binding as 
provided in the Agreement and the issues/disputes which cannot be mutually resolved within a reasonable time, all 
disputes shall be referred to arbitration by Sole Arbitrator. The Employer [BCPL (India) Ltd.] shall suggest a panel of 
three independent and distinguished persons to the bidder/contractor/supplier/buyer (as the case may be) to select any 
one among them to act as the Sole Arbitrator. In the event of failure of the other parties to select the Sole Arbitrator 
within 30 days from the receipt of the communication suggesting the panel of arbitrators, the right of selection of the 
sole arbitrator by the other party shall stand forfeited and the EMPLOYER (BCPL) shall have discretion to proceed with 
the appointment of the Sole Arbitrator. The decision of Employer on the appointment of the sole arbitrator shall be final 
and binding on the parties. The award of sole arbitrator shall be final and binding on the parties and unless 
directed/awarded otherwise by the sole arbitrator, the cost of arbitration proceedings shall be shared equally by the 
parties. The Arbitration proceedings shall be in English language and venue shall be New Delhi, India. Subject to the 
above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and the Rules framed there under shall be 
applicable. All matter relating to this contract are subject to the exclusive jurisdiction of the court situated in the state of 
Delhi. Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 was enacted by the 
Indian Parliament and is based on United Nations Commission on International Trade Law (UNCITRAL model law), which 
were prepared after extensive consultation with Arbitral Institutions and centers of International Commercial Arbitration. 
The United Nations General Assembly vide resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 December 
1976.  

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND ANOTHER AND ONE 
GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC ENTERPRISE AND ANOTHER THE 
ARBITRATION SHALL BE AS FOLLOWS: "In the event of any dispute or difference between the parties hereto, such 
dispute or difference shall be resolved amicably by mutual consultation or through the good offices of empowered 
agencies of the Government.  If such resolution is not possible, then, the unresolved dispute or difference shall be 
referred to arbitration of an arbitrator to be nominated by Secretary, Department of Legal Affairs ("Law Secretary") in 
terms of the Office MemorandumNo.55/3/1/75-CF, dated the 19th December 1975 issued by the Cabinet Secretariat 
(Department of Cabinet Affairs), as modified from time to time. The Arbitration Act 1940 (10 of 1940) shall not be 
applicable to the arbitration under this clause. The award of the Arbitrator shall be binding upon parties to the dispute. 
Provided, however, any party aggrieved by such award may make a further reference for setting aside or revision of the 
award to Law Secretary whose decision shall bind the parties finally and conclusively.  

 
108  Jurisdiction:  

108.1 The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The CONTRACTOR 
hereby submits to the jurisdiction of the Courts situated at Guwahati for the purposes of disputes, actions and 
proceedings arising out of the CONTRACT, the courts at Guwahati only will have the jurisdiction to hear and decide such 
disputed, actions and proceedings.  
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SECTION-X SAFETY CODES 

109  General:  

109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and unsafe working 

conditions and shall comply with EMPLOYER's safety rules as set forth herein. Prior to start of construction, 
CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for information and guidance, if it has been 
prepared. 

110  Safety regulations:  

110.1 In respect of all labour, directly employed in the WORK for the performance of CONTRACTOR's part of this 
agreement, the CONTRACTOR shall at his own expense arrange for all the safety provisions as per safety codes of 
C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines Act and such other acts as applicable.  

110.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. Before starting 
construction work CONTRACTOR shall consult with EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE and must 
make good to the satisfaction of the EMPLOYER any loss or damage due to fire to any portion of the work done or to be 
done under this agreement or to any of the EMPLOYER's existing property. 

 
111  First aid and Industrial Injuries: 

111.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-CONTRACTOR.  
111.2 CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of industrial injuries. 

Names of those providing these services shall be furnished to EMPLOYER prior to start of construction and their 
telephone numbers shall be prominently posted in CONTRACTOR's field office.   

111.3 All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of CONTRACTOR's report covering 
each personal injury requiring the attention of a physician shall be furnished to the EMPLOYER. 

 
112  General Rules:  

112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no smoking rules shall 
be discharged immediately. 

 
113  Contractor's Barricades:  

113.1 CONTRACTOR shall erect and maintain barricades required in connection with his operation to guard or protect:-  
12. Excavations 
13. Hoisting Areas. 
14. Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 
15. EMPLOYER's existing property subject to damage by CONTRACTOR's Operations. 
16. Rail Road unloading spots. 
113.2 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become acquainted with EMPLOYER's 

barricading practice and shall respect the provisions thereof.  
113.3 Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be marked by red 

flasher lanterns at nights. 
 
114  Scaffolding:  

114.1 Suitable scaffolding should be provided for workmen for all works that cannot safely be done from the ground or 
from solid construction except such short period work as can be done safely from ladders. When a ladder is used an 
extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying material as well, suitable 
footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not steeper than 1 in 
4 (1 horizontal and 4 vertical).  

114.2 Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an overhead support or 
erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise retarded at least 
one metre high above the floor or platform of such scaffolding or staging and extending along the entire length of the 
outside and ends thereof with only such openings as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure.   

114.3 Working platform, gangway and stairway should be so constructed that they should not sag unduly or unequally and 
if the height of platform of the gangway or the stairway is more than 4 metres above the ground level or floor level, they 
should be closely boarded, should have adequate width and should be suitably fastened as in ii) above.  

114.4 Every opening in the floor of a building or in a working platform shall be provided with suitable means to prevent the 
fall of persons or materials by providing suitable fencing of railing whose minimum heights shall be 1 metre.  

114.5 Safe-means of access shall be provided to all working platforms and other working places, every ladder shall be 
securely fixed. No portable single ladder shall be over 9 metres in length while the width between side rails in rung 
ladder shall in no case be less than 30 cms for ladder upto and including 3 metres in length. For longer ladder this width 
should be increased 5mm for each additional foot of length. Uniform steps spacing shall not exceed 30 cms. Adequate 
precautions shall be taken to prevent danger from electrical equipment. No materials on any of the sites or work shall be 
so stacked or placed to cause danger or inconvenience to any person or public. The CONTRACTOR shall also provide all 
necessary fencing and lights to protect the workers and staff from accidents, and shall be bound to bear the expenses of 
defense of every suit, action or other proceeding of law that may be brought by any person for injury sustained owing to 
neglect of the above precautions and pay any damages and costs which may be awarded in any such suit or action or 
proceeding to any such person or which may with the consent of the CONTRACTOR be paid to compromise any claim by 
any such person.  
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115  Excavation and Trenching:  

115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for each 50 metres 
length or fraction thereof. Ladder shall be extended from bottom of the trenches to atleast 1 metre above the surface of 
the ground. The sides of the trenches which are 1.5M in depth shall be 
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides to collapse. The 
excavated materials shall not be placed within 1.5 metres of the edge of the trench or half of the trench width whichever 
is more. Cutting shall be done from top to bottom. Under no circumstances undermining or under-cutting shall be done. 

 
116  Demolition/General Safety:  

116.1 Before any demolition work is commenced and also during the progress of the demolition work  
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
b) No electric cable or apparatus which is liable to be a source of danger shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or flooding. No 

floor, roof or other part of the building shall be so overloaded with debris or materials as to render it unsafe. 
116.2 All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE, should be kept 

available for the use of the persons employed on the SITE and maintained in condition suitable for immediate use, and 
the CONTRACTOR shall take adequate steps to ensure proper use of equipment by those concerned. 
b) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective 

footwear and protective gloves.  
c) Those engaged in white washing and mixing or stacking or cement bags or any material which are injurious to the 

eyes be provided with protective goggles. 
d) Those engaged in welding and cutting works shall be provided with protective face & eye shield, hand gloves, etc. 
e) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

intervals. 
f) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall ensure that the 

manhole covers are opened and are ventilated atleast for an hour before the workers are allowed to get into the 
manholes, and the manholes so opened shall be cordoned off with suitable railing and provided with warning signals 
or 

g) board to prevent accident to the public. 
h) The CONTRACTOR shall not employ men below the age of 18 years and women on the work of painting with 

products containing lead in any form. Wherever men above the age of 18 years are employed on the work of lead 
painting, the following precautions should be taken. 

1) No paint containing lead or lead product shall be used except in the form of paste or readymade paint. 
 

2) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or 
a surface having lead paint dry rubbed and scrapped. 

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall be provided to 
enable the working painters to wash them during and on cessation of work. 

116.3 When the work is done near any place where there is risk of drowning, all necessary safety equipment should be 
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate 
provision should be made for prompt first aid treatment of all injuries likely to be sustained during the course of the 
work.  

116.4 Use of hoisting machines and tackles including their attachments, anchorage and supports shall conform to the 
following standards or conditions: 

a. These shall be of good mechanical construction, sound materials and adequate strength and free from 
patent defect and shall be kept in good working order. 

b. Every rope used in hoisting or lowering materials or as means of suspension shall be of durable quality and 
adequate strength and free from patent defects. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 years 
should be in charge of any hoisting machine including any scaffolding, winch or give signals to the operator. 

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley block used in hoisting or 
lowering or as means of suspension, the safe working load shall be ascertained by adequate means. Every hoisting 
machine and all gears referred to above shall be plainly marked with the safe working load of the conditions under 
which it is applicable and the same shall be clearly indicated. No part of any machine or any gear referred to above 
in this paragraph shall be loaded beyond safe working load except for the purpose of testing. 

d) In case of departmental machine, the safe working load shall be notified by the ENGINEER-IN-CHARGE. As regards 
CONTRACTOR's machines, the CONTRACTOR shall notify the safe working load of the machine to the ENGINEER-IN-
CHARGE whenever he brings any machinery to SITE of WORK and get it verified by the Engineer concerned.  

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances should be 
provided with efficient safeguards. Hoisting appliances should be provided with such means as to reduce to 
minimum the accidental descent of the load, adequate precautions should be taken to 
reduce the minimum risk of any part or parts of a suspended load becoming accidentally displaced. When workers 
are employed on electrical installations which are already energized, insulating mats, wearing apparel, such as 
gloves, sleeves, and boots as may be necessary should be provided. The workers shall not wear any rings, watches 
and carry keys or other materials which are good conductors of electricity.  

116.5 All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe conditions 
and no scaffolds, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities should be 
provided at or near places of work.  
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116.6 These safety provisions should be brought to the notice of all concerned by displaying on a notice board at a 
prominent place at the work-spot. The person responsible for compliance of the safety code shall be named therein by 
the CONTRACTOR.  

116.7 To ensure effective enforcement of the rules and regulations relating to safety precautions, the arrangements made 
by the CONTRACTOR shall be open to inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of 

the Administration or their representatives.  
116.8 Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the operations of any 

other Act or rules in force in the Republic of India. The work throughout including any temporary works shall be carried 
out in such a manner as not to interfere in any way whatsoever with the traffic on any roads or footpath at the site or in 
the vicinity thereto or any existing works whether the property of the Administration or of a third party. In addition to the 
above, the CONTRACTOR shall abide by the safety code provision as per C.P.W.D. Safety code and Indian Standard 
Safety Code from time to time. 

 
117  Care in handling inflammable gas: 
117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling the inflammable 

gas cylinder/inflammable liquids/paints etc. as required under the law and/or as advised by the fire Authorities of the 
EMPLOYER.  
 

118  Temporary combustible structures: 
118.1 Temporary combustible structures will not be built near or around work site. 

 
119  Precautions against fire:  

 
119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at worksite as recommended by 

ENGINEER-IN-CHARGE. They will have to ensure all precautionary measures and exercise utmost care in handling the 
inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by ENGINEER-IN-CHARGE. Temporary combustible 
structures will not be built near or around the work-site. 

120 Explosives:  
120.1 Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR without the permission of 

the ENGINEER-IN-CHARGE in writing and then only in the manner and to the extent to which such permission is given. 
When explosives are required for the WORK they will be stored in a special magazine to be provided at the cost of the 
CONTRACTOR in accordance with the Explosives Rules. The CONTRACTOR shall obtain the necessary licence for the 
storage and the use of explosives and all operations in which or for which explosives are employed shall be at sole risk 
and responsibility of the CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against any loss or damage 
resulting directly or indirectly therefrom. 

121  Mines act:  
121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety provisions as required by the 

ENGINEER-IN-CHARGE in respect of all labour directly employed for performance of the WORKS and shall provide all 
facilities in connection therewith. In case the CONTRACTOR fails to make arrangements and provides necessary facilities 
as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so and recover the costs thereof from the CONTRACTOR.  

121.2 Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of maternity 
benefits to female workers shall make the CONTRACTOR liable to pay Company Liquidated Damages an amount not 
exceeding Rs.50/- for each default or materially incorrect statement. The decision of the ENGINEER-IN-CHARGE in such 
matters based on reports from the Inspecting Officer or from representatives of ENGINEER-IN-CHARGE shall be final and 
binding and deductions for recovery of such Liquidated Damages may be made from any amount payable to the 
CONTRACTOR from all the provisions of the Mines Act, 1952 or any statutory modifications or re-enactment thereof the 
time being in force and any Rules and Regulations made there under in respect of all the persons employed by him under 
this CONTRACT and shall indemnify the EMPLOYER from and against any claim under the Mines Act or the rules and 
regulations framed there under by or on behalf of any persons employed by him or otherwise. 

122  Preservation of place:  
122.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to prevent any riotous or unlawful 

behaviour by or amongst his worker and others employed or the works and for the preservation of peace and protection 
of the inhabitants and security of property in the neighborhood of the WORK. In the event of the EMPLOYER requiring 
the maintenance of a Special Police Force at or in the vicinity of the site during the tenure of works, the expenses thereof 
shall be borne by the CONTRACTOR and if paid by the EMPLOYER shall be recoverable from the CONTRACTOR. 

123  Outbreak of infectious diseases: 
123.1 The CONTRACTOR shall remove from his camp such labour and their facilities who refuse protective inoculation and 

vaccination when called upon to do so by the ENGINEER-IN-CHARGE's representative. Should Cholera, Plague or other 
infectious diseases break out the CONTRACTOR shall burn the huts, beddings, clothes and other belongings or used by 
the infected parties and promptly erect new huts on healthy sites as required by the ENGINEER-IN-CHARGE failing which 
within the time specified in the Engineer's requisition, the work may be done by the EMPLOYER and the cost thereof 
recovered from the CONTRACTOR. 

124  Use of Intoxicants: 
124.1 The un-authorized sale of spirits or other intoxicants, beverages upon the work in any of the buildings, 

encampments or tenements owned, occupied by or within the control of the CONTRACTOR or any of his employee is 
forbidden and the CONTRACTOR shall exercise his influence and authority to the utmost extent to secure strict 
compliance with this condition. In addition to the above, the CONTRACTOR shall abide by the safety code provision as 
per C.P.W.D. safety code and Indian Standard Code framed from time to time. 

 
*  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  
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PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER 
(To be executed on non-judicial stamped paper of appropriate value) 

WHEREAS Brahmaputra Cracker & Polymer Ltd. (hereinafter referred to as BCPL) which expression shall unless repugnant to 

the context includes their legal representatives, successors and assigns having their registered office at Hotel Brahmaputra 
Ashok, M. G. Road, Guwahati - 781001 has entered into a CONTRACT with _______ (hereinafter referred to as the 
CONTRACTOR which expression shall unless repugnant to the context include their legal representatives, successors and 
assigns) for ____on the terms and conditions as set out, inter-alia, in the CONTRACT No............. Dated........ and various 
documents forming part thereof hereinafter collectively referred to as the "CONTRACT" which expression shall include all 
amendments, modifications and/or variations thereto. 
 
AND WHEREAS i) BCPL has agreed to supply to the CONTRACTOR, equipment, plants and materials (finished, semi-finished 
and raw)for the purpose of EXECUTION of the said CONTRACT by the CONTRACTOR (the equipment, plants and materials to 
be supplied by BCPL to the CONTRACTOR, hereinafter for the sake of brevity referred to as the "said materials") and pending 
execution by the CONTRACTOR of the CONTRACT incorporating the said materials, the said materials shall be under the 
custody and charge of the CONTRACTOR and shall be kept, stored, altered, worked upon and/or fabricated at the sole risk 
and expense of the CONTRACTOR.  
ii) As a pre-condition to the supply of the said materials by BCPL to the CONTRACTOR, BCPL has required the CONTRACTOR 
to furnish to BCPL an Indemnity Bond in the manner and upon terms and conditions hereinafter indicated. NOW, 
THEREFORE, in consideration of the premises aforesaid the CONTRACTOR hereby irrevocably and unconditionally undertakes 
to indemnify and keep indemnified BCPL from and against all loss, damage and destruction (inclusive but not limited to any or 
all loss or damage or destruction to or of the said materials or any item or part thereof by theft, pilferage, fire, flood, storm, 
tempest, lightning, explosion, storage, chemical or physical action or reaction, binding, warping, exposure, rusting, faulty 
workmanship, faulty fabrication, or faulty method or technique of fabrication, strike, riot, civil commotion, or other act or 
omission or commission whatsoever within or beyond the control of the CONTRACTOR, misuse and misappropriation 
(inclusive but not limited to the misuse or misappropriation by the CONTRACTOR and the Contractor's servants and/or 
agents) whatsoever to, or of in the said materials or any part of them thereof from the date that the same or relative part of 
item thereof was supplied to the CONTRACTOR upto and until the date of return to BCPL of the said materials or relative part 
of item thereof or completed fabricated works(s) incorporating the said material and undertake to pay to BCPL forthwith on 
demand in writing without protest or demur the value as specified by BCPL of the said material or item or part thereof, lost, 
damaged, destroyed, misused and/or misappropriated, as the case may be or, together with BCPL'S costs and expenses 
(inclusive of but not limited to handling, transportation, cartage, insurance, freight, packing and inspection costs/or expenses 
upto) and aggregate limit of Rs.___________(Rupees ____________Only). AND THE CONTRACTOR hereby agrees with BCPL 
that: i) This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall remain valid and irrevocable for all 
claims of BCPL arising hereunder upto and until the midnight of ______. However, if the CONTRACT for which this 
Indemnity/Undertaking is given is not completed by this date, the CONTRACTOR hereby agrees to extend the 
Indemnity/Undertaking till such time as is required to fulfil the CONTRACT. 
ii) This Indemnity/Undertaking shall not be determined by any change in constitution or upon insolvency of the CONTRACTOR 
but shall be in all respects and for all purposes be binding and operative until payment of all moneys payable to BCPL in 
terms of hereof. 
iii) The mere statement of allegation made by or on behalf of BCPL in any notice or demand or other writing addressed to the 
CONTRACTOR as to any of the said material or item or part thereof having been lost , damaged, destroyed, misused or 
misappropriated while in the custody of the CONTRACTOR and/or prior to completion of the completed fabricated work(s) 
and delivery to job site thereof incorporating the said materials shall be conclusive of the factum of the said material or item 
or part thereof having been supplied to the CONTRACTOR and/or the loss, damage, destruction, misuse or misappropriation 
thereof, as the case may be, while in the custody of the CONTRACTOR and/or prior to the completion of the completed 
fabricated work(s) and delivery to job site thereof incorporating the said materials without necessity on the part of BCPL to 
produce any documentary proof or other evidence whatsoever in support of this. 
iv) The amount stated in any notice of demand addressed by BCPL to the CONTRACTOR as to the value of such said 
materials lost, damaged, destroyed, misused or misappropriated, inclusive relative to the costs and expenses incurred by 
BCPL in connection therewith shall be conclusive of the value of such said materials and the said cost and expenses as also of 
the amount liable to be paid to BCPL to produce any voucher, bill or other documentation or evidence whatsoever in support 
thereof and such amount shall be paid without any demur and on demand and no dispute shall be raised concerning the 
same.  The undersigned has full power to execute this Indemnity Bond on behalf of the  
CONTRACTOR under the Power of Attorney dated_____.  
(SIGNED BY COMPETENT AUTHORITY) 
Place: 
Dated: 
Official seal of the CONTRACTOR 
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PROFORMA FOR CONTRACT AGREEMENT 
 

LOA No.BCPL /DIB/_____Dated: _/_/20 
 
 
Contract Agreement for the work of _____________ofBrahmaputra Cracker & Polymer Ltd. (BCPL) made on -------- between 
(Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term shall unless excluded by or repugnant to 
the subject or context include 
its successors and permitted assignees) of the one part and BCPL hereinafter called the “EMPLOYER” (which term shall, 
unless excluded by or repugnant to the subject or context include its successors and assignees) of the 
other part. WHEREAS 
 
A. The EMPLOYER being desirous of having provided and executed certain work mentioned, enumerated or referred to in the 
Tender Documents including Letter Inviting Tender, General Tender Notice, General Conditions of Contract, Special 
Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of Rates, Agreed 
Variations, other documents has called for Tender.  
 
B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender Documents and has satisfied 
himself by careful examination before submitting his tender as to the nature of the surface, strata, soil, sub-soil and ground, 
the form and nature of site and local conditions, the quantities, nature and magnitude of the work, the availability of labour 
and materials necessary for the execution of work, the means of access to SITE, the supply of power and water thereto and 
the accommodation he may require and has made local and independent enquiries and obtained complete information as to 
the matters and thing referred to, or implied in the tender documents or having any connection therewith and has considered 
the nature and extent of all probable and possible situations, delays, hindrances or interferences to or with the execution and 
completion of the work to be carried out under the CONTRACT, and has examined and considered all other matters, 
conditions and things and probable and possible contingencies, and generally all matters incidental thereto and ancillary 
thereof affecting the execution and completion of the WORK and which might have influenced him in making his tender. 
 
C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of Contract, Special Conditions of 
Contract, Schedule of Rates, General Obligations, SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of 
Jobs, Letter of Acceptance of Tender and any statement of agreed variations with its enclosures copies of which are hereto 
annexed formpart of this CONTRACT though separately set out herein and are included in the expression “CONTRACT” 
wherever herein used. 
AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution of the said 
WORK at the rates stated in the schedule of quantities of the work and finally approved by EMPLOYER (hereinafter called the 
"Schedule of Rates") upon the terms and subject to the conditions of CONTRACT.  
 
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS FOLLOWS:- 1. In consideration of the 
payment to be made to the CONTRACTOR for the WORK to be executed by him, the CONTRACTOR hereby covenants with 
EMPLOYER that the CONTRACTOR shall and will duly provide, execute and complete the said work and shall do and perform 
all other acts and things in the CONTRACT mentioned or described or which are to be implied there from or may be 
reasonably necessary for the completion of the said WORK and at the said times and in the manner and subject to the terms 
and conditions orstipulations mentioned in the contract.  
 
2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER does hereby agree with the 
CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the respective amounts for the WORK actually done by him 
and approved by the EMPLOYER at the Schedule of Rates and such other sum payable to the CONTRACTOR under provision 
ofCONTRACT, such payment to be made at such time in such manner as provided for in the CONTRACT. A N D 
 
3. In consideration of the due provision, execution and completion of the said WORK the CONTRACTOR does hereby agree to 
pay such sums as may be due to the EMPLOYER for the services rendered by the EMPLOYER to the CONTRACTOR, such as 
power supply, water supply and others as set for in the said CONTRACT and such other sums as may become payable to the 

EMPLOYER towards the controlled items of consumable materials or towards loss, damage to the EMPLOYER'S equipment, 
materials construction plant and machinery, such payments to be made at such time and in such manner as is provided in the 
CONTRACT. It is specifically and distinctly understood and agreed between the EMPLOYER and the CONTRACTOR that the 
CONTRACTOR shall have no right, title or interest in the SITE made available by the EMPLOYER for execution of the works or 
in the building, structures or work executed on the said SITE by the CONTRACTOR or in the goods, articles, materials etc., 
brought on the said SITE (unless the same specifically belongs to the CONTRACTOR) and the CONTRACTOR shall not have or 
deemed to have any lien whatsoever charge for unpaid bills will not be entitled to assume or retain possession or control of 
the SITE or structures and the EMPLOYER shall have an absolute and unfettered right to take full possession of SITE and to 
remove the CONTRACTOR, their servants, agents and materials belonging to the CONTRACTOR and lying on the SITE. The 
CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK only as a licensee simpliciter and shall not 
have any claim, right, title or interest in the SITE or the structures erected thereon and the EMPLOYER shall be entitled to 
terminate such license at any time without assigning any reason. The materials including sand, gravel, stone, loose, earth, 
rock etc., dug up or excavated from the said SITE shall, unless otherwise expressly agreed under this CONTRACT, exclusively 
belong to the EMPLOYER and the CONTRACTOR shall have no right to claim over the same and such excavation and 
materials should be disposed off on account of the EMPLOYER according to the instruction in writing issued from time to time  
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Part-A 
 
by the ENGINEER-IN-CHARGE In Witness whereof the parties have executed these presents in the day and the year first 
above written.  
 

 
Signed and Delivered for and on Signed and Delivered for and on behalf  
of EMPLOYER. on behalf of the CONTRACTORs.  

 
 
BRAHMAPUTRA CRACKER & POLYMER LIMITED  NAME OF THE CONTRACTOR 
 
 _______________________________     _______________________________  
 
Date :___________      Date :____________ 
 
 
Place:___________      Place:____________ 
 
 

 
 

 
IN PRESENCE OF TWO WITNESSES 
 
1.___________________________      1. ________________________ 

 

   ___________________________         ________________________ 

 

   ___________________________         ________________________ 

  

2.___________________________      2. ________________________ 

 

   ___________________________         ________________________ 

 

   ___________________________         ________________________ 
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Part-A 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

 
(To be stamped in accordance with the Stamp Act) 

 

Ref.:----------------       Bank Guarantee No.---------- 

         Date-------------------------------------- 
To 

Brahmaputra Cracker & Polymer Ltd. 

“Main Fire Station Building” NatunGaon, NH-37, P.O. Lepetkata, 
Dibrugarh, Assam, PIN – 786 006 

 
Dear Sir (s), 
 
In accordance with Letter inviting Tender under your reference No.---------------------------  
 
M/s--------------------------------------------------------------------------------------having their Registered/Head Office at----------------
-------------------------------------------(hereinafter called the Bidder) wish to participate in the said tender for------------------------
----------------------------------------------------------------------------------------------------------------------- 
 
As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of ---------is required to be submitted by the 
Bidder as a condition precedent for participation in the said Tender which amount in liable to be for forfeited on the 
happening of any contingencies mentioned in the Tender Document. 
 

We, the -------------------------------------------------Bank at------------------------------------- 

 
having our Head Office ------------------------------------------------------------------------------   
 
(Local Address)  guarantee  and undertake  to  pay immediately on demand by Brahmaputra Cracker & Polymer Limited., the 
amount  --------------------------------------------------------------------------------without any reservation, protest, demur and 
recourse. Any such demand made by BCPL, shall be conclusive and binding on us irrespective of any dispute or difference 
raised by the Bidder. 

This guarantee shall be irrevocable and shall remain, valid upto------------------------------- (This date should be 180 days (One 
hundred & eighty days) after the date finally set out foe closing of tender). If any further extension of this guarantee is 
required the same shall be extended to such required period on receiving instructions from M/s-------------------------------------
------------------------------------------ on whose behalf this guarantee is issued. 
 
In Witness whereof the Bank, through its authorized officer, has set its hand and stamp on this -----------------------------------
day of -------------------------200  -------------------------- at -------------------------- 
 
WITNESS : 
 
(SIGNATURE)      (SIGNATURE) 
 
 (NAME)         (NAME) 
 
(OFFICIAL ADDRESS)     Designation with Bank Stamp 
 
       Attorney as per  ______________________ 

 
       Power of Attorney No. 

       Date :_________________________    
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Part-A 
       

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
 

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 
 

To, 
Brahmaputra Cracker & Polymer Ltd. 

“Main Fire Station Building”, NH-37, P.O. Lepetkata, 
Dibrugarh, Assam, PIN – 786 006 

 
Dear Sirs, 
 
M/s_________________________________________________________have been awarded the work 
of____________________________________________________ for Brahmaputra Cracker & Polymer Limited, Dibrugarh – 
786008, Assam. The Contracts conditions provided that the CONTRACTOR shall pay a sum of Rs------------------------------- 
(Rupees as Initial / full Security Deposit in the form therein mentioned). The form of payment of Security Deposit includes 
guarantee executed by Nationalized Bank, undertaking full responsibility to indemnify Brahmaputra Cracker & Polymer 
Limited, in case of default. 
 

The said-------------------------------------has approached us and at their request and in consideration of the premises we having 
our office at ------------------------------------ have agreed to give such guarantee as hereinafter mentioned. 
 
1. We________________________________________________________ hereby undertake and agree with you that 

if default shall be made by M/s ---- --------------------------------------------------------------- in performing any of the 
terms and conditions of the tender or in payment of any money payable to Brahmaputra Cracker & Polymer Limited, 
we shall on demand pay to you in such manner as you may direct the said amount of Rupees---------------------- only 
or such portion thereof not exceeding the said sum as you may from time to time require. 

 
2. You will have the full liberty without reference to us and without affecting this guarantee, postpone for any time or 

from time to time the exercise of any of the powers and rights conferred on your under the contract with the said ---
-------------------------------------and to enforce or to forbear from endorsing any powers or rights or by reason of time 
being given to the said ---------------------------------------which under law relating to the sureties would but for 
provision have the effect of releasing us. 

 
3. Your right to recover the said sum of Rs---------------------------------(Rupees --------------------------------------------------

--------) from us in manner aforesaid will not be affected or suspended by reason of the fact that any dispute or 

disputes have been raised by the said M/s -------------------------------------------------------and/or that any dispute or 
disputes are pending before any officer, tribunal or court. 

 
4. The guarantee herein contained shall not be determined or affected by the liquidation or winding up dissolution or 

changes of constitution or insolvency of the save said but shall in all respects and for all purpose be binding and 
operative until payment of all money due to you in  respect of such liabilities is paid. 

 
5. This guarantee shall be irrevocable and shall remain valid upto-----------------If any further extension of this 

guarantee is required the same shall be extended to such required period on receiving instructions from M/s----------
------------------------------------ on whose behalf this guarantee is issued. 

 
6. We have power to issue this guarantee in your favour under Memorandum and Articles of Association and the 

undersigned has full power to do under the Power of Attorney dated ---------------------------- granted to him by the 
Bank. 

Yours faithfully, 
 

__________________________________ Bank 
 

By its Constituted Attorney Signature of a person 
duly authorized to sign on behalf of the Bank. 
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Part-A 
Annexure -III 

Schedule of Rates (SOR) for 

HOUSEKEEPING AND MAINTENANCE CONTRACT OF BACHELOR HOSTEL-1, SECURITY GATE & 
UNCOVERED COMMON AREA WITHIN THE FENCED AREA OF BACHELOR HOSTEL-I, BACHELOR  
HOSTEL-II & GUEST HOUSE FOR A PERIOD OF 02 YEARS. 
 
NAME OF BIDDER: M/S. 

 
SERVICE 

DESCRIPTION 
 

UOM Qty. UNIT PRICE (Rs.) AMOUNT (Rs.) 

 
Housekeeping and 
up-keep of 
Bachelor 
Accommodation 
/Hostel-I, Security 
gate and 
uncovered area 
within the fenced 
area of Bachelor 
Accommodation-I, 
II and Guesthouse 
as per scope of 
work and terms 
and conditions of 
tender. 

 
 
 
 

 
 
 
 

MONTH 

 
 
 
 

24 

In Figures 
 

In Words In Figures 

Do Not 
quote 
Here 

Do Not 
quote 
Here 

Do Not quote 
Here 

 TOTAL: Do Not quote 
Here 

 
Amount in Words:  
 
Above Quoted rate shall include:- 
 

1. Labour Cost as per Minimum wages Act, based on 30/31 working days per month including PF,Bonus, 
Insurance etc. 

 
2. Material/Equipment cost. 

 
3. Other charges including supervision charges, overhead expenses and profit (not to be quote separately). 

 
4. Bids will be evaluated on overall basis. 

 
5. The Scope of work may increase /decrease depending upon the physical inspection and the contractor is 

bound to provide service in all areas as per instruction of EIC. Bidder must acquaint themselves with area 
and local condition before bidding. 

 

6. Service tax (if applicable) will be paid extra as per Clause 8.0 of SCC-Part-A. 
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Part-B 
      Annexure -IV 

Schedule of Rates (SOR) for 

HOUSEKEEPING AND MAINTENANCE CONTRACT OF BACHELOR HOSTEL-1, SECURITY GATE & 
UNCOVERED COMMON AREA WITHIN THE FENCED AREA OF BACHELOR HOSTEL-I, BACHELOR  
HOSTEL-II & GUEST HOUSE FOR A PERIOD OF 02 YEARS. 
 
NAME OF BIDDER: M/S. 

 
SERVICE 

DESCRIPTION 
 

UOM Qty. UNIT PRICE (Rs.) AMOUNT (Rs.) 

 
Housekeeping and 
up-keep of 
Bachelor 
Accommodation 
/Hostel-I, Security 
gate and 
uncovered area 
within the fenced 
area of Bachelor 
Accommodation-I, 
II and Guesthouse 
as per scope of 
work and terms 
and conditions of 
tender. 

 
 
 
 

 
 
 
 

MONTH 

 
 
 
 

24 

In Figures 
 

In Words In Figures 

   

 TOTAL:  

 

 

Amount in Words: 
 

Above Quoted rate shall Include:- 
 

1. Labour Cost as per Minimum wages Act, based on 30 / 31 working days per month including 
PF, Insurance etc. 

 
2. Material / Equipment cost. 

 
3. Other charges including supervision charges, overhead expenses and profit (not to be quote 

separately). 
 

4. Bids will be evaluated on overall basis. 
 

5. The Scope of work may increase /decrease depending upon the physical inspection and the 
contractor is bound to provide service in all areas as per instruction of EIC. Bidder must 
acquaint themselves with area and local condition before bidding. 

 
6. Service tax (if applicable) will be paid extra as per clause 8.0 of SCC-Part-A. 


