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BRAHMAPUTRA CRACKER AND POLYMER LIMITED 

[A Government of India Enterprises] 

 

 

 

                  BID DOCUMENT No.: BCPL/DIB/C&P/SER/20130119/MKB               

        Date: 14/08/2013 

To, 

________________________ 

 

________________________    

 

_________________________ 

 

 

 

BID DOCUMENT TOWARDS SUPPORT SERVICES OF FIRE & SAFETY FOR 

FIRE PREVENTION AND PROTECTION DURING CONSTRUCTION, PRE-

COMMISSIONING, COMMISSIONING AND O&M SERVICES AT BCPL FOR A 

PERIOD OF ONE (01) YEAR 

 

LIMITED  DOMESTIC COMPETITIVE BIDDING 

 

Prepared & Issued By 

OFFICE OF THE DY. GENERAL MANAGER (C&P) 

M/s. Brahmaputra Cracker & Polymer Ltd. 

“Central Warehouse”, Lepetkata, 

BCPL-Project Site, P.O. Lepetkata 

Dibrugarh, PIN – 786006 (Assam) 

Tel#+91-373-2914609/611 

 

 

 

 

 

 

 

___________________________________________________________________ 
Regd. Office: Hotel Brahmaputra Ashok, MG Road, Guwahati-781001, Assam: Tel: 0361-2733554,    0361-

2733556(Fax) 

Project Site Office: Main Fire Station Building, BCPL-Project Site, A.T.Road, PO-Lepetkata, Dibrugarh-786 

006, Assam Tel: 0373-2914611/609/608/606/604/603/600, Fax: 0373-2371052(Fax) 

Project Execution office: 3
rd

Floor, GTI; 24, Sector-16A; NOIDA–201 301: Tel: 0120-2513102, 011-

26185941(Fax) 
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                    REQUEST FOR    QUOTATION (RFQ)  

 
 
Dear Sir(s), 

 

Brahmaputra Cracker & Polymer Ltd., stands for BCPL Dibrugarh here-in-after called 

OWNER/COMPANY/BCPL invites you to submit your bids under TWO BID system towards 

SUPPORT SERVICES OF FIRE & SAFETY FOR FIRE PREVENTION AND PROTECTION 

DURING CONSTRUCTION, PRE-COMMISSIONING, COMMISSIONING AND O&M 

SERVICES AT BCPL FOR A PERIOD OF ONE (01) YEAR, as detailed below in complete 

accordance with enclosed tender document: 

 

1.0 SALIENT FEATURES OF BID DOCUMENT: 

 
1.2.1 Type of Enquiry, Mode of 

bid submission 

Limited Domestic Competitive Bidding Basis (Bid to be sent by 

post / courier or hand delivered). 

1.2.2 Bid Document No.: BCPL/DIB/C&P/SER/20130119/MKB 

1.2.3 Bid documents available 

on Website & BCPL 

office  

From  9.00hrs on 14/08/2013 on www.bcplonline.co.in and 

www.gailtenders.in,  

1.2.3 Period of Contract REFER SPECIAL CONDITION OF CONTRACT-SECTION 

III of tender 

 

1.2.4 Pre-Bid Meeting 24/08/2013 on 15.00 hrs (IST)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              

1.2.5 Last date and time for 

Submission of bid 

06/09/2013 up to 14.30 hrs (IST) 

1.2.6 Date and time for opening 

of un –priced bid at 

BCPL, Lepetkata 

06/09/2013 on 15.00 hrs ( if the particular day is a HOLIDAY at 

BCPL, Lepetkata the un-priced bids shall be opened on next 

working days 

1.2.7 Place of submission of 

bid 

OFFICE OF THE DY. GENERAL MANAGER (C&P) 

BRAHMAPUTRA CRACKER & POLYMER LIMITED, 

CENTRAL WARE HOUSE, C&P DEPARTMENT 

P.O. – BARBARUAH 

LEPETKATA, DIBRUGARH-786006, ASSAM 

 

1.2.8 Earnest Money Deposit / 

Bid Security 

(Refundable) 

Rs 1,30,000/- (Rupees One lakh thirty thousand only) 

 Tender Fees  

(non-refundable) 

NIL 

 

1.2.9 Venue  for Opening of 

Un-priced bids 

OFFICE OF THE DY. GENERAL MANAGER (C&P) 

BRAHMAPUTRA CRACKER & POLYMER LIMITED, 

CENTRAL WARE HOUSE, C&P DEPARTMENT 

P.O. – BARBARUAH 

LEPETKATA, DIBRUGARH-786006, ASSAM 

 

1.2.10 Contact Person 

Manish Kumar Binjola, Sr. Officer  (C&P) 

E-mail: mkbinjola@bcplindia.co.in 

Ph. No. +91-373-2914611 

  

       
Bidder can download the Bid Document from BCPL and GAIL Website 

http://bcplonline.co.in/ 

http://gailtenders.in/home.asp 

 

http://www.bcplonline.co.in/
http://www.gailtenders.in/
mailto:mkbinjola@bcplindia.co.in
http://bcplonline.co.in/
http://gailtenders.in/home.asp
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An undertaking (by the bidders who quotes by down loading the tender from web site) stating 

that "The contents of the Tender Document have not been modified or altered by M/s 

………… (Name of the bidder with complete address)  In case, it is found that the tender 

document has been modified / altered by the bidder, the bid submitted by the M/s ………… 

(Name of the bidder) shall be liable for rejection". 

 
The bid will be submitted in 02 (two) parts as follows: 

PART –I: Un-Priced Bids (Techno-Commercial Bids) 

The un-priced bid must be complete with all technical and commercial details other than rate along 

with the following documents.  

i)   Demand Draft towards Bidding Document Fee/Tender Fee (If downloaded from web site) 

ii)  EMD/Bid security. 

iii) Power of Attorney. 

UN-PRICED OFFER in duplicate (ORIGINAL + ONE COPY) complete with all technical and 

commercial details & the Schedule of Rate (SOR) with prices blanked out and copy of tender. 

 
2.0 EARNEST MONEY DEPOSIT/BID SECURITY 

[Refer clause no. 5 of RFQ of Tender Document] 

It should contain only the “ EMD/BG” and no terms and conditions and document(s). Bidder 

shall ensure that they submit the bid well before the "Due Date & Time of Bid-Submission" 

along with the un-priced bid. 

 
Part –II: Priced Bid: It should contain only price schedule with rates filled in and no terms & 

conditions should be put in priced bid. PRICED OFFER in duplicate (ORIGINAL + ONE 

COPY) WITH COMPLETE PRICE DETAILS as per price schedule provided in the tender 

 

The two envelopes containing Part-I AND Part-II should be enclosed in a larger envelope duly 

sealed and super-scribed prominently with tender no., due date and item along-with address of 

this office and sender's name and address. 

Bids complete in all respect must reach this office not later than 14.30 hrs on the notified date of 

closing of the tender. 

Bids complete in all respects should be submitted on or before last date and time of Bid 

submission. 

 

If the last date happens to be a Holiday/Sunday, the next working day will be considered 

as bid due date. 

Bids sent through Fax or E-mail or in any other mode other than what is described in the 

tender document, will not be accepted. 

 

3.0   BIDDER’S ELIGIBILITY CRITERIA: 
Technical Criteria:- 

 

The bidder  should have executed at least one similar Single work order of value not less than 

Rs. 32.57 Lakhs (Rupees Thirty two lakhs fifty seven thousand Only) for providing maintenance 

Services of  Fire & Safety, for any department under central / state Govt. of India / Indian PSU / 

Govt. Organization / private limited (Petrochemicals / refinery / LPG Handling Plants) company  

/ public private company in any of the preceding seven (07) years reckoned from the last date of 

bid submission.  

The bidder must submit client completion certificate towards the execution of the job as well as 

copy of the work order along with the un-priced bid. 

Documentary proofs like copies of Orders, Completion etc. are to be submitted along with the 

bid, which should be duly notarized by a Notary Public. 
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Financial Criteria:- 

 

The bidder must have a minimum annual turnover of Rs. 32.57 Lakhs in any of the 03 (three) 

Proceeding audited financial years. 

Bidder shall have minimum working capital of Rs 6.5 Lakh as per the last audited financial year. 

If the bidder‟s working capital is inadequate, the bidder shall supplement this with a letter issued 

by their Banker having net worth not less than 100 Crore or US $ 22million, conforming the 

availability of line of credit to meet the above specified working capital requirement. 

The Financial Net Worth of the Bidder should be positive as per the last Audited Financial 

Statement. 

  

Bidders should submit attested copy(s) of audited Balance Sheet, Profit & Loss Account towards 

meeting the above financial criteria along with their un-priced bid. 

 

The bidder shall also comply the following besides submission of documentary evidence as 

mentioned above (wherever different) to substantiate the above mentioned Bidder‟s Eligibility 

Criteria – Technical as well as Financial failing which the offer shall be rejected. 

- Covering letter from Statutory Auditor/Chartered Accountant: as per format A of SECTION 

IIB of tender document. 

- Certificate from statuary auditor for details of similar services done during past seven years as 

per Format-D of SECTION IIB of tender document. 

-Certificate from Chartered Accountant for details of similar services done during past seven 

years as per Format C of SECTION IIB of tender document (applicable for cases where 

bidder‟s accounts are not audited by statuary auditors as per law/jurisdiction) 

-Certificate to be issued by Statutory Auditor/Charted Accountant for Details of financial 

capabilities of the bidder as per Format E of SECTION IIB of tender document. 

 

The contractors shall have to submit the documentary proofs in support of above requirements 

along with Techno - Commercial part of the tenders. A check list for submission of the relevant 

documents is enclosed herewith as Annexure-I. Bidders are requested to ensure the compliance 

as per the check list while submitting the offer. 

 

Non-Compliance to above BEC shall hold the bid liable for rejection.  

 

4.0   TECHNICAL SPECIFICATION : 
Refer SPECIAL CONDITION OF CONTRACT –SECTION III of tender document. 

  

5.0   EARNEST MONEY DEPOSIT / BID SECURITY:  
Rs 1, 30,000/-. For details refer point no. 6 of General Condition of Contract -SECTION IV of 

tender 

In case envelope containing Part-I (Un-priced bid / Techno-commercial Bid) does not contain the 

bid security / EMD as per tender condition the un-priced bid of such bidder shall be treated as 

non responsive & shall be rejected. 

However, PSUs & SSI are exempted from payment of EMD. 

The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted in the 

form of crossed Bank Demand Draft drawn on any Nationalized/Scheduled bank in favour of 

BCPL, payable at Dibrugarh (Assam). Alternatively, Earnest Money deposit may also be 

submitted through Bank Guarantee from any Indian Scheduled Bank or a branch of an 

International Bank situated in India and registered with Reserve Bank of India as scheduled 

foreign bank in the proforma attached with the Tender Document. However, other than the 

Nationalized Indian Banks, the banks whose BGs are furnished must be commercial banks 

having net worth in excess of Rs. 100 crores and a declaration to this effect should be made by 

such commercial bank either in the bank guarantee itself or separately on a letter head.  

Validity of EMD/BG shall be minimum 2 months beyond the validity of the offer. In event of 

non-availability of EMD in bid, such bids may not be considered/opened. 
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The format of Bank Guarantee for earnest money should be as per „Format-4‟ of Instruction to 

bidders –SECTION IIB. 

 

6.0   EVALUATION IN RESPECT OF EXCISE DUTY/SERVICE TAX/VAT: 

In case of Excise duty and service tax, bids shall be evaluated after considering the effect of 

cenvatable excise duty and service tax to avail cenvat credit. 

If the item is entitled for availment of input tax credit on VAT under Assam Value Added Act 

2003, the bid shall be evaluated after considering the effect of ITC on VAT .In case bidders 

quote as inclusive of VAT, same shall not be considered during evaluation of bid. 

Bidders are requested to mention the above components clearly in the SOR so that evaluation 

can be done accordingly. 

In case the applicable amount towards VAT/Excise Duty /Service Tax as mentioned by the 

bidder is considered for giving benefit  during evaluation of bid as stated above, the bidder must 

ensure to submit their invoice as per their declared applicable taxes & duties. If the bidder does 

not pass on the benefit to that extent to BCPL, the differential amount shall be deducted from 

their bill. 

 

7.0   SERVICE TAX: -  

While quoting against the tender, bidder shall have the option to decide on the method of 

valuation prescribed under the service tax rules, i.e, either on actual service portion or deemed 

service portion. 

Whether Service Tax is to be paid on actual service portion, the bidder(s) shall indicate the value 

for service portion on which the Service Tax is applicable. 

Whether Service Tax is to be paid on deemed service portion as per percentage prescribed, the 

bidder(s) shall indicate the percentage (presently 40%, 60% or 70%) of the gross works contract 

value on which Service Tax is applicable. 

Whether the bidder opts for paying Service Tax on deemed service portion, the gross works 

contract value or the purpose of payment of service tax shall mean the sum total of the gross 

amount charged for the works contract and the fair market value of all goods and services 

supplied in or in relation to the execution of the works contract, whether or not supplied under 

the same contract or any other contract. 

The fair market value of Free Issue Material (FIM) and services, wherever applicable, are 

indicated in the Bidding Documents. 

Bidders shall quote prices inclusive of all taxes and duties excluding service tax. In other words, 

the amount of service tax shall not be included by the bidders in their quoted price. However, 

bidders will indicate the details of applicable service tax as mentioned above along with the 

break-up of the service tax payable by him and service tax payable by Owner/BCPL as service 

recipient, if applicable, as per the reverse charge rule of service tax. 

In case a bidder does not provide any of the above requisite information, his bid will be 

evaluated with highest applicable rate of service tax (Presently 12.36%) on total value of works 

contract. 

Owner/BCPL will reimburse the service tax to the contractor at actual against submission of 

cenvatable invoices issued in accordance with service  tax Rules to enable Owner/BCPL to claim 

cenvat credit of service tax paid. In case any variation in the executed quantities, the amount on 

which the Service Tax is applicable shall be modified in same proportion. 

The benefit of Cenvat credit of service tax quoted shall be considered for evaluation of bids. 

 

8.0  PUBLIC PROCUREMENT POLICY (PPP), 2012 

Bid submitted by MSEs shall be processed as under subject to availability of the item(s) in the 

notified Gazette published by Government of India from time to time: 
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In Tender, participating Micro and Small Enterprises quoting price within price brand of 

L1+15% shall also be allowed to supply a portion of requirement by bringing down their prices 

to L-1 price in a situation where L-1 price is from someone other than a micro small enterprises 

and such micro and small enterprises shall be allowed to supply up to 20% of the total tendered 

value. In case of more than one such Micro and small Enterprises, the supply shall be shared 

proportionately (to tendered quantity). Further, out of above 20%, 4% (20%of 20%) shall be 

from MSEs owned by SC/ST entrepreneurs. This quota is to be transferred to other MSEs in case 

non-availability of MSEs owned by SC/ST entrepreneurs. 

The quoted prices against various items shall valid in case of splitting of quantities of the items 

as above.  

In case bidder is a Micro  or Small Enterprise under Micro, Small and Medium Enterprises 

Development Act, 2006, the bidder shall submit the following: 

Documentary evidence that the bidder is a Micro or Small Enterprises registered with District 

Industries Centers or Khadi and village Industries Commission or Khadi and Village Industries 

Board or Coir Board or National Small Industries Corporation or Directorate of Handicrafts and 

Handloom or any other body specified by Ministry of Micro, Small and Medium Enterprises. 

If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate documentary 

evidence in this regards. 

The above documents submitted by the bidder shall be duly certified by the Statutory Auditor of 

the bidder or a practicing Chartered Accountant (not being an employee or a Director or not 

having any interest in the bidder‟s company/firm) where audited accounts are not mandatory as 

per law.  

If the bidder does not provide the above confirmation or appropriate document or any evidence, 

then it will be presumed that they do not qualify for any preference admissible in the Public 

Procurement Policy (PPP), 2012. 

In case of MSEs, Tender fees & EMD/Bid Security is not applicable. 

9.0  PRE-BID MEETING:  

 

The Bidder(s) or his official representatives are invited to attend a pre-bid meeting on date, time 

and venue specified above.  

The bidder is requested to submit their queries /clarifications in the Format  F8 of SECTION 

IIB of tender document  through e-mail/ courier so as to reach BCPL at least one week before 

the Pre-bid meeting. These questions shall be replied during the Pre-bid meeting. 

Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 

If the last date happens to be a Holiday/Sunday, the next working day will be considered as for 

pre-bid meeting. 

 

10.   DELIVERY/COMPLETION SCHEDULE:  
REFER SPECIAL CONDITION OF CONTRACT-SECTION III of tender document . 

 

11.   VALIDITY PERIOD OF OFFER: 
Refer clause no 15 of Instruction to Bidders ( ITB ) SECTION IIA of  tender document. 

 

12.   GENERAL  
No extension in the bid due date/time shall be considered on account of delay in receipt of any 

document 

Bidder may download the tender documents from GAIL's or BCPL's website .  

Bid document is non –transferable. 

BCPL reserves the right to carry out capability assessment of the bidder including referral to in-

house information. 

BCPL will not be responsible or liable for cost incurred in preparation & delivery of bids, 

regardless of the conduct or conduct or outcome of the bidding process. 
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Bids received after stipulated last date and time, due to any reasons what-so-ever, including 

postal delays, will not be considered. 

BCPL reserve the right to reject any or all the bids received at its discretion without assigning 

any reason whatsoever. 

Bidder should not be under liquidation, court receivership or similar proceedings. 

Bidders should not be black listed with any PSU /Govt. establishment. 

Bid sent through other than Courier/post/personal delivery shall not be accepted. 

 

13.  FIXED PRICE: 
Prices quoted by the bidder shall be firm & fixed during the bidder‟s performance of the 

contract. A bid submitted with an adjustable price quotation will be treated as non responsive 

and rejected. 

 

14.  OWNER’S RIGHT TO VARY QUANTITIES AT THE TIME OF AWARD: 
       The OWNER reserves the right at the time of award of contract to increase or decrease the 

quantity specified in the scope (in respect of each item of scope), without any change in unit 

price and other terms & conditions.  

 

15.  ORDER OF PRECEDENCE: 
 In case of an irreconcilable conflict between RFQ Covering Letter, Instruction to Bidders, 

Special conditions of contracts  & General conditions of contracts  the following shall prevail to 

the extent of such irreconcilable conflict in the order of precedence: 

i) RFQ Covering Letter 

ii) Instruction to Bidders 

iii) Special conditions of contracts  

iv) General conditions of contracts 

 

 All the bidders including those who are not willing to submit their bid against in this tender, are 

required to submit format F-1 “Acknowledgement Cum Consent Letter” attached in the tender 

alongwith reason(s) for non-participation in the failing, if applicable within 7 days from receipt 

of tender information, failing which BCPL may not issue any tender to such bidder in future. 

Please note that this is a zero deviation tender. Bidders are advised to strictly confirm 

compliance to tender conditions and not to stipulate any deviation / conditions in their offer. 

Subsequent to bid submission, BCPL will not seek confirmations / clarifications and any 

bid(s) not in line with tender conditions shall be liable for rejection. Bidders are also requested 

to submit the documents / confirmations strictly as per the check list enclosed in the tender 

document. 

If you require any further information, feel free to contact us. 

Yours faithfully, 

For Brahmaputra Cracker and Polymer Limited, 

(A Government of India Enterprise) 

 

 

 

Manish Kumar Binjola 

Sr. Officer (Contracts & Procurement)           

E-Mail: mkbinjola@bcplindia.co.in 

Ph no: 0373-2914611 
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          SECTION IB 

   

 

CUT-OUT SLIP 

 

(Quotation – Do Not Open) 

 

Bid Document no.: BCPL/DIB/C&P/SER/20130119/MKB 

 

 

BID DOCUMENT TOWARDS SUPPORT SERVICES OF FIRE & SAFETY FOR 

FIRE PREVENTION AND PROTECTION DURING CONSTRUCTION, PRE-

COMMISSIONING, COMMISSIONING AND O&M SERVICES AT BCPL FOR A 

PERIOD OF ONE (01) YEAR 

 

Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 06/09/2013 

 

Date and time for opening of bids: 15.00 hrs (IST) on 06/09/2013 

 

 

 

From:                 to: 

 

 OFFICE OF THE DY. GENERAL 

MANAGER(C&P) 

M/S. BRAHMAPUTRA CRACKER & 

POLYMER LIMITED (BCPL), LEPETKATA 

CENTRAL WAREHOUSE,  

BCPL-PROJECT SITE, P.O. LEPETKATA 

DIST: DIBRUGARH, PIN – 786006 

ASSAM 

PH NO.:0373-2914611 

 

 

 

 

(To be pasted on the outer envelope containing envelopes Part –I, Part-II) 
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CUT-OUT SLIP 

 

 

(Quotation – Do Not Open) 

 

Bid Document no.: BCPL/DIB/C&P/SER/20130119/MKB 

 

BID DOCUMENT TOWARDS SUPPORT SERVICES OF FIRE & SAFETY FOR 

FIRE PREVENTION AND PROTECTION DURING CONSTRUCTION, PRE-

COMMISSIONING, COMMISSIONING AND O&M SERVICES AT BCPL FOR A 

PERIOD OF ONE (01) YEAR 

 

Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 06/09/2013 

 

Date and time for opening of bids: 15.00 hrs (IST) on 06/09/2013 

 

 

 

 

 

From:           to: 

 

 OFFICE OF THE DY. GENERAL 

MANAGER(C&P) 

M/S. BRAHMAPUTRA CRACKER & 

POLYMER LIMITED (BCPL), 

LEPETKATA 

CENTRAL WAREHOUSE,  

BCPL-PROJECT SITE, P.O. LEPETKATA 

DIST: DIBRUGARH, PIN – 786006 

ASSAM 

PH NO.:0373-2914611 

 

 

 

 

 

(To be pasted on the outer envelope containing envelopes Part –I) 
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CUT-OUT SLIP 

 

 

(Quotation – Do Not Open) 

 

Bid Document no.: BCPL/DIB/C&P/SER/20130119/MKB 

 

 

 BID DOCUMENT TOWARDS SUPPORT SERVICES OF FIRE & SAFETY FOR 

FIRE PREVENTION AND PROTECTION DURING CONSTRUCTION, PRE-

COMMISSIONING, COMMISSIONING AND O&M SERVICES AT BCPL FOR A 

PERIOD OF ONE (01) YEAR 

 

Due Date & Time of bid submission: Up-to 14.30 hrs (IST) on 06/09/2013 

 

Date and time for opening of bids: 15.00 hrs (IST) on 06/09/2013 

 

From:           to: 

 

 OFFICE OF THE DY. GENERAL 

MANAGER(C&P) 

M/S. BRAHMAPUTRA CRACKER & 

POLYMER LIMITED (BCPL), 

LEPETKATA 

CENTRAL WAREHOUSE,  

BCPL-PROJECT SITE, P.O. 

LEPETKATA 

DIST: DIBRUGARH, PIN – 786006 

ASSAM 

PH NO.:0373-2914611 

 

 

 

 

 

   (To be pasted on the outer envelope containing envelopes Part-II) 
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           Section-IIA 

                                                 INSTRUCTIONS TO BIDDERS 

Table of Contents 

A. General 

1. Scope of Bid 

2. Eligible Bidders 

3. Bid Evaluation Criteria 

4. One Bid per Bidder 

5. Cost of Bidding 

6. Site Visit 

7. Service Tax 

7.1 AHR items 

7.2 Income Tax 

7.3 Road permit 

B. Bidding Documents 

8. Content of Bidding Documents 

9. Clarification of Bidding Documents 

10. Amendment of Bidding Documents 

C. Preparation of Bids 

11. Language of Bid 

12. Documents Comprising the Bid 

13. Bid Prices 

14. Bid Currencies 

15. Bid Validity 

16. Bid Security 

17. Pre-Bid Meeting 

18. Format and Signing of Bid 

19. Zero Deviation 

20. E-Payment 

21. Agent/Consultant/Representative/Retainer Associate 

D. Submission of Bids 

22. Sealing and Marking of Bids 

23. Deadline for Submission of Bids 

24. Late Bids 

25. Modification and Withdrawal of Bids 

E. Bid Opening and Evaluation 

26. Bid Opening 

27. Process to be Confidential 

28. Contacting the Employer 

29. Examination of bids and Determination of Responsiveness 

30. Correction of Errors 

31. Conversion to Single Currency for Comparison of Bids 

32. Evaluation and Comparison of Bids 

33. Preference for Domestic bidders 

34. Purchase Preference 

35. Compensation for Extended Stay 

F. Award of Contract 

36. Award 

37. Employer's Right to Accept any bid and to Reject any or all Bids 

38. Notification of Award 

39. Signing of Agreement 

40. Contract Performance Security 

41. Corrupt or Fraudulent Practices 

42. Misc. 
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General 

 

1. Scope of Bid 

1.1 The Employer, as defined in the General Conditions of Contract, hereinafter "the Employer”, Bid 

wishes to receive bids for the Services as described in Section IV, Special Conditions of Contract, 

hereinafter referred to as "the Services". 

1.2 The successful bidder will be expected to complete the Works within the period stated in Special 

Conditions of Contract. 

1.3 Throughout these bidding documents, the terms "bid" and "tender" and their derivatives ("bidder/ 

tenderer", "bid/ tendered", "bidding/tendering", etc.) are synonymous, and day means calendar day. 

Singular also means plural. 

 

2. Eligible Bidders 

2.1 This invitation for bid is open to any bidder. 

2.2 A bidder shall not be affiliated with a firm or entity 

(i) that has provided consulting services related to the Works to the Employer during the preparatory 

stages of the Works or of the Project of which the Works form a part, or 

(ii) that has been hired (or is proposed to be hired) by the Employer as Engineer/Consultant for the 

contract. 

2.3 The bidder shall not be under a declaration of ineligibility by Employer for corrupt or fraudulent 

practices as defined in ITB. 

2.4 The bidder is not put on holiday by BCPL, GAIL or black listed by any Government Department 

/Public Sector. 

 

3. Bid Evaluation Criteria 

Please refer clause 2.0 of  RFQ 

 

4. One Bid per participates 

4.1 A firm shall submit only one bid in the same bidding process. A bidder who submits  or 

participate in more than one bid will cause all the proposals in which the bidder has Bidder 

participated to be disqualified. 

 

5. Cost of Bidding  

5.1 The bidder shall bear all costs associated with the preparation and submission of the bid, and 

PURCHASER (BCPL), will in no case, be responsible or liable for these costs, regardless of the 

conduct or outcome of the bidding process.  

6. Site Visit  

6.1 The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for 

itself on its own responsibility all information that may be necessary for preparing the bid and 

entering into a contract for construction of the Works. The costs of visiting the Site shall be at the 

bidder's own expense.  

6.2 The bidder and any of its personnel or agents will be granted permission by the Employer to enter 

upon its premises and lands for the purpose of such visit, but only upon the express condition that the 

bidder, its personnel, and agents will release and indemnify the Employer and its personnel and  

agents from and against all liability in respect thereof, and will be responsible for death or personal 

injury, loss of or damage to property, and any other loss, damage, costs, and expenses incurred as a 

result of the inspection.  

6.3 The Employer may conduct a Site visit concurrently with the pre-bid meeting. 

7. Service Tax 

Please Refer Clause No 7 of RFQ 

 

7.1. Abnormally High Rates  (AHR)  

In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated Items 

rates, such items will be considered as Abnormally High Rates Items (AHR) and Payment of AHR 

items beyond the SOR stipulated quantities shall be made at the least of the following rates: 

(I) Rates as per SOR, quoted by the contractor. 

(II) Rate of the item, which shall be derived as follows: 
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Based on rates of machine and labor as available from the contract (which includes contractor's  

supervision, profit, overheads and other expenses). 

In case rates are not available in the contract, rates will be calculated based on prevailing market rates 

of machine, material and labor plus 15% to cover contractor's supervision profit, overhead & other 

expenses. 

7.2. Income Tax deduction shall be made from all payments of the contractor as per rules and Tax 

regulation in force in accordance with the Income Tax Act prevailing from time to time. 

7.3. Road Permit 

NOT APPLICABLE 

 

BIDDING DOCUMENTS 

 

8. Content of Bidding Document 

8.1 The bidding documents are those stated below and should be read in conjunction with any 

addenda issued in accordance with ITB Clause 10. 

Section I. Request for quotation (RFQ) 

Section II. Instructions to Bidders (ITB) 

Section III. Special Conditions of Contract, Scope of Work  

Section IV. General Conditions of Contract and 

Section V. Schedule of Rates (SOR) 

 

8.2 The bidder is expected to examine all instructions, forms, terms and specifications in the bidding 

documents. The Request for quotation (RFQ) together with all its attachments thereto, shall be 

considered to be read, understood and accepted by the bidders. Failure to furnish all information 

required by the bidding documents or submission of a bid not substantially responsive to the bidding 

documents in every respect will be at bidder's risk and may result in the rejection of his bid. 

 

9. Clarification of Bidding Document 

9.1 A prospective bidder requiring any clarification of the Bidding Documents may Bidding notify 

BCPL in writing or by fax or e-mail at BCPL's mailing address indicated in the Invitation for Bids. 

BCPL will respond in writing to any request for clarification of the Bidding documents which it 

receives not later than 10 days prior to the deadline for the submission of bids prescribed by BCPL. 

Written copies of BCPL's response (including an explanation of the query but without identifying the 

source of the query) will be sent to all prospective bidders who have received the bidding documents. 

Any Clarification or information required by the bidder but same not received by the Employer, ten 

days prior to the bid due date, the same is liable to be considered as no clarification/information 

required. 

 

10. Amendment of Bidding Document 

10.1 At any time prior to the bid due date, BCPL may, for any reason, whether at its own initiative or 

in response to a clarification requested by a prospective bidder, modify the bidding documents. 

10.2 The amendment will be notified to all prospective bidders through proper medium and will be 

binding on them. 

10.3 In order to afford prospective bidders, reasonable time in which to take the amendment into 

account in preparing their bids, BCPL may, at its discretion, extend the bid due date. 

 

 

C. PREPARATION OF BIDS 

 

11. Language of Bid 

II. I The bid prepared by the bidder and all correspondence/drawings and documents relating to the 

bid exchanged by bidder and BCPL shall be written in English language. Any printed literature 

furnished by the bidder may be written in another language so long as accompanied by an ENGLISH 

translation duly authenticated by the chamber of commerce of Bidders country, in which case, for the 

purpose of interpretation of the bid, the ENGLISH. 

 

12. Documents Comprising the Bid 

(a) The bid prepared by the bidder shall comprise the following components: 
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(b) Envelope -I: Super scribing Techno-Commercial Un priced Bids (PART-I) 

Part-I: Techno-commercial/Un-priced Bid, Original EMD and shall contain the following: 

ii) Covering Letter as per format "Submission of tender" enclosed with GCC 

iii) Bidder's general details/information as per format F-l. 

iv) Power of Attorney in favour of person(s) signing the bid that such person (s) is/are authorized to 

sign the bid on behalf of the bidder and any consequence resulting due to such signing shall be 

binding on the bidder. 

v) A Bid Form as per format F-2. 

vi) Copies of documents as required in F-3 

vii) A confirmation that prices in requisite formats, strictly complying with the requirement, are in 

envelope number II "Price Bid". 

viii) Documents establishing the eligibility and conformity to the Bid Documents services, which the 

bidder proposes to provide. 

ix) Bid security in accordance with Clause no 5 of RFQ &   Clause 12 of ITB to be furnished either in 

the form of Banker's cheque / Bank Draft payable to BCPL  at Lepetkata  / Bank Guarantee as per 

format F-4/ Letter of Credit as per format. 

x) F 11, formats for BEC evaluation - A, C,D,E . 

xi) Letter of authority in favour of anyone or two of bidder's executives having authority to attend the 

un-priced and price bid opening on specified dates and venue as per format F-5. 

xii) Confirmation of no deviation as per Format F-6. 

xiii) Specific Experience and other details as called for in qualifying requirements. Copy of work 

order and completion certificates should be enclosed. Format   

xiv) Current commitments strictly as per format F-9. 

xv)   Agreed Terms & Conditions duly filled-in at F-13. 

xvi) Bidder's declaration that they are not under liquidation, court receivership or similar proceedings. 

xvii) Organization details: 

(a) In case of a proprietorship firm, the name and address of proprietor, and certified copy of 

'Certificate of registration of firm' . 

(b) In case Bidder is a partnership firm, certified copy of the partnership deed. 

(c.) In case of company (whether private or public), certified copy of the 'Certificate of Incorporation' 

together with certified Memorandum / articles of Association 

xvii) Any other information/details required as per bid document. 

 

Note: All pages of the bid to be signed and sealed by authorized person of the bidder. 

 

12.1Envelope II: Super scribing "Price Bid- Not to Open with Techno- Commercial Un priced Bid" - 

PART-II 

Part-II price Bid 

(i) Part-II shall contain one original and One copy of Schedule of Rates duly filled in, in separate 

sealed envelopes duly signed and stamped on each page super scribing on the sealed envelope "Price - 

Do Not Open". In case of any correction, the bidders shall put his signature and his stamp. 

 

13. Bid Prices  

13.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole works as 

described in Bidding Document, based on the unit rates and prices submitted by the Bidder and 

accepted by the EMPLOYER. 

13.2 Prices must be filled in format for 'Schedule of Rates' enclosed as part Bidding Document. If 

quoted in separate typed sheets and any variation in description, unit or quantity is noticed; the bid is 

liable to be rejected.  

13.3 Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost involved 

for the performance of the completed item considering all parts of the Bidding Document. In case any 

activity though specifically not covered in description of item under 'Schedule of Rates' but is 

required to complete the works as per Scope of Work, Scope of supply, Specifications, Standards, 

Drawings, General Conditions of Contract, Special Condition of Contract or any other part of Bidding 

Document, the prices quoted shall deemed to be inclusive of cost incurred for such activity. Items 

against which no rate or price is entered by the bidder will not be paid for by the Employer when 

executed and shall be deemed covered by the rates for other items and prices in the SOR.  
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13.4 All duties and taxes including excluding Service tax payable by the Contractor under the 

Contract, or for any other cause, shall. Be included in the rates and prices and the total bid price 

submitted by the bidder. 

13.5 Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the 

Contract and will not be subject to variation on any account. 

13.6 The Bidder shall quote the prices both in figures as well as in words. There should not be any 

discrepancies between the price indicated in figures and the price indicated in words. 

13.7 Alternative bids shall not be considered. 

13.8 Bidders are advised NOT to mention Rebate/Discount separately, either in the SOR format or 

anywhere else in the offer. In case bidder(s) intend to offer any Rebate/Discount, they should include 

the same in the item rate(s) itself under the "Schedule of Rates (SOR)" and indicate the discounted 

unit rate(s) only.  

In case, it is observed that any of the bidder( s) has/have mentioned Discount/Rebate separately, the 

same shall not be considered for evaluation. However, in the event of the bidder emerging as the 

lowest bidder, the Discount/Rebate offered by the bidder shall be considered for Award of Work and 

the same will be conclusive and binding on the bidder. 

 

14. Bid Currencies 

14.1 Indian Bidders has to submit bid in Indian Rupees only. 

 

15. Bid Validity 

15.1 Bids shall be kept valid for 3 months from the final bid due date. A bid valid for a shorter period 

may be rejected by BCPL as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original bid validity period, the Employer 

may request that the bidders extend the period of validity for a specified additional period. The 

request and the responses thereto shall be made in writing or by fax / e-mail. A bidder may refuse the 

request without forfeiture of his bid security. A bidder agreeing to the request will not be required or 

permitted to modify his bid, but will be required to extend the validity of its bid security for the period 

of the extension and in accordance with Clause 16 in all respects. 

 

16. Bid Security 

[Refer clause no. 5 of RFQ of Tender Document]. 

 

17. Pre-Bid Meeting 

Refer Clause no 10 of RFQ --SECTION IA of tender document. 

 

18. Format and Signing of Bid  

18.1 The original and all copies of the bid shall be typed or written in indelible ink (in the case of 

copies, photocopies are also acceptable) and shall be signed by a person or persons duly authorized to 

sign on behalf of the bidder. The name and position held by each person signing, must be typed or 

printed below the signature. All pages of the bid except for un-amended printed literature where 

entries or amendments have been made shall be initialed by the person or persons signing the bid. 

18.2 The bid shall contain no alterations, omissions, or additions, unless such corrections are initialed 

by the person or persons signing the bid. 

 

19. Zero Deviation 

19.1 Bidders to note that this is a zero deviation tender. BCPL will appreciate submission of offer 

based on the terms and conditions in the enclosed General Conditions of Contract (GCC), Special 

Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work etc. to avoid wastage of 

time and money in seeking clarifications on technical/ commercial aspects of the offer. Bidder may 

note that no technical and commercial clarifications will be sought for after the receipt of the bids. 

19.2 Notwithstanding to the above, bids with deviation(s) to the following bid conditions shall be 

summarily rejected without any post bid reference to the bidders. 

19.2.1 Firm and Fixed Price. 

19.2.2 Bid Price as per clause-13.0 of ITB. 

19.2.3 Scope of Work. 

19.2.4 Specifications. 

19.2.5 Schedule of Rates. 
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19.2.6 Completion Schedule/Contract period. 

19.2.7 Period of Validity of bid. 

19.2.8 Price Reduction Schedule/ Compensation for Delay/ Demurrages/Penalty  

19.2.9 Performance bank Guarantee. 

19.2.10 Arbitration / Resolution of Dispute 

19.2.11 Force Majeure 

19.2.12 Guarantee of Work 

19.2.13 Applicable Laws 

19.2.14 Any other condition specifically mentioned in the tender document elsewhere that non-

compliance of the clause lead to rejection of the bid 

19.3 In case Bidder stipulate deviations, Owner have the right to reject such bid at its absolute 

discretion without giving any opportunity for such Bidders to make good such deficiency 

 

20. E-Payment 

Not applicable 

 

21. Agent/consultant/Representative/ Retainer/Associate 

Not applicable 

 

   D. SUBMISSION OF BIDS 

 

22. Sealing and Marking of Bids 

22.1 Bid shall be submitted in the following manner in separately sealed envelopes duly super scribed 

as below: 

Part I - Techno-commercial/unpriced Bid, EMD/Bid Security  

Part II - Priced Bid 

22.2 Part 'I' shall contain original of UNPRICED BID complete with all technical and commercial 

details other than price (with prices blanked out ) & BID SECURITY in original . 

22.3 Part 'II' PRICED BID shall be submitted in one original duly filled in Price schedule sealed in a 

separate envelope duly pasted with the corresponding cut-out slip enclosed. 

22.4 The two envelopes containing PART '1', PART „II‟ should be enclosed in a larger envelope duly 

sealed and pasted with corresponding CUT OUT SLIP enclosed and also bear the name and address 

of The Bidder. 

22.5 If the outer envelope is not sealed and pasted with the corresponding cut-out slip, BCPL will 

assume no responsibility for the Bid's misplacement or premature opening. 

22.6 Each bidder shall submit only one bid. A bidder who submits more than one bid will be rejected. 

 

 

23. Deadline for Submission of Bids 

23.1 Bids must be received by BCPL at the address specified in the RFQ not later than the date and 

time stipulated in the RFQ. 

23.2 BCPL may, in exceptional circumstances and at its discretion, on giving reasonable notice by fax 

or any written communication to all prospective bidders who have been issued the bid documents, 

extend the deadline for submission of bids, in which case all rights and obligations of BCPL and the 

bidders, previously subject to the original deadline will thereafter be subject to the deadline as 

extended. Any bid received by BCPL after the deadline for submission of bids prescribed on main 

body of RFQ will not be considered and returned unopened to the bidder. The bidder may modify or 

withdraw his bid after the bid submission but before the due date, for submission, provided that 

written notice of the modification/withdrawal is received by BCPL prior to the deadline for 

submission of bids. The modification shall also be prepared, sealed, marked and dispatched in 

accordance with the provisions of Clause 22, with the outer and inner envelopes additionally marked 

"modification" or "withdrawal", as appropriate. A withdrawal notice may also be sent by telex or 

cable, but followed by a signed confirmation copy post marked not later than the deadline for 

submission of bids. 

 

24. Late Bids   

24.1 Any bid received by BCPL after the deadline for submission of bids prescribed on main body of 

RFQ will not be considered and returned unopened to the bidder.  
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25. Modification and Withdrawal of Bids 

25.1 The bidder may modify or withdraw his bid after the bid submission but before the due date, for 

submission, provided that written notice of the modification/withdrawal is received by BCPL prior to 

the deadline for submission of bids. 

25.2 The modification shall also be prepared, sealed, marked and dispatched in accordance with the 

provisions of Clause 22, with the outer and inner envelopes additionally marked "modification" or 

"withdrawal", as appropriate. A withdrawal notice may also be sent by telex or cable, but followed by 

a signed confirmation copy post marked not later than the deadline for submission of bids. 

25.3 No bid shall be modified after the deadline for submission of bids. 

25.4 No bid shall be allowed to be withdrawn in the interval between the deadline for  submission of 

bids and the expiration of the period of bid validity specified by the bidder on the Bid  Form 

.Withdrawal of a bid during this interval shall result in the bidder's forfeiture of his bid security 

pursuant to Sub-Clause 16.7. 

25.5 In case after price bid opening the lowest evaluated bidder (L-I) is not awarded the Job for any 

mistake committed by him in bidding or withdrawal of bid or varying any term in regard thereof 

leading to re-tendering, BCPL shall forfeit Earnest Money paid by the bidder and such bidders shall 

be debarred from participating in re-tendering of the same job(s)/item(s). 

 

 

    E. BID OPENING AND EVALUATION 

 

26. Bid Opening  

26.1 Unprice Bid Opening: 

BCPL will open bids, including withdrawals and modifications made pursuant to Clause 25, in the 

presence of bidders' designated representatives who choose to attend, at date, time and location 

stipulated in the RFQ. The bidders' representatives, who are present, shall sign a bid opening register 

evidencing their attendance. 

26.2 Priced Bid Opening: 

26.2.1 BCPL will open the price bids of those bidders who meet the qualification requirement and 

whose bids are determined to be technically and commercially responsive. Bidders selected for 

opening of their price bids shall be informed about the date of price bid opening. Bidders may depute 

their authorized representative to attend the opening. The bidders' representatives, who are present, 

shall sign a register evidencing their attendance. 

26.2.2 The price bids of those bidders who were not found to be techno-commercially responsive shall 

be opened. 

26.2.3 Bids shall be evaluated on overall basis including all taxes and duties but excluding service tax. 

The bidders are required to provide cenvat invoice (to the extent possible) to enable BCPL to avail 

Cenvat benefit. 

 

 

27. Process to be Confidential 

27.1 Information relating to the examination, clarification, evaluation, and comparison of bids, and 

recommendations for the award of a contract, shall not be disclosed to bidders or any other persons 

officially concerned with such process. Any effort by a bidder to influence the Employer's processing 

of bids or award decisions may result in the rejection of the bidder's bid. 

 

28. Contacting the Employer 

28.1 From the time of bid opening to the time of Contract award, if any bidder wishes to contact the 

Employer on any matter related to the bid, it should do so in writing.  

28.2 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison, or Contract award decisions may result in the rejection of the bidder's bid. 

 

29. Examination of bids and Determination of Responsiveness 

29.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid 

(c)  meets the Bid Evaluation Criteria; 

(d)  has been properly signed; 

(e)  is accompanied by the required securities; 
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(f)   is substantially responsive to the requirements of the bidding documents; and  

(g) Provides any clarification and/or substantiation that the Employer may require to determine 

responsiveness pursuant to Sub-Clause 29.2. 

29.2 A substantially responsive bid is one, which conforms to all the terms, conditions and 

specifications of the bidding documents without material deviations or reservations. 

A material deviation or reservation is one 

(a) that affects in any substantial way the scope, quality, or performance of the Works; 

(b) that limits in any substantial way, inconsistent with the bidding documents, the Employer's rights 

or the bidder's obligations under the contract; or 

(c) whose rectification would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids. 

29.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 

reservation. 

 

30. Correction of Errors   

30.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 

(a) Where there is a discrepancy between the unit rate and the total resulting from multiplying the unit 

rate by the quantity, the unit rate as quoted will govern. 

(b) When there is a difference between the rates in figures and words, the rate which corresponds to 

the amount worked out by the contractor (by multiplying the quantity and rate) shall be taken as 

correct. 

(c)When the rate quoted by the contractor in figures and words tallies but the amount is incorrect, the 

rate quoted by the contractor shall be taken as correct and not the amount and the amount corrected. 

(d)When it is not possible to ascertain the correct rate, in the manner prescribed above, the rate as 

quoted in words shall be adopted and the amount worked out, for comparison purposes. 

30.2 In case it is observed that any bidder has not quoted for any item in the Schedule of Rates (such 

unquoted item not being in large numbers), the quoted price for the purpose of evaluation shall be 

considered as the maximum rate quoted by the remaining bidders for such items. If after evaluation, 

such bidder is found to be the lowest evaluated bidder, the rates for the missing item shall be 

considered as included in quoted bid price. If the estimated price impact of the unquoted items is more 

that 10% of the bidder's quoted price, the above provision shall not be applicable and such bid shall be 

rejected. 

30.3 The amount stated in the bid will be adjusted by the Employer in accordance with the  above 

procedure for the correction of errors and, with the concurrence of the bidder, shall be considered as 

binding upon the bidder. If the bidder does not accept the corrected amount of bid, its bid will be 

rejected, and the bid security shall be forfeited. 

 

31. Conversion to Single Currency for Comparison of Bids 

NOT APPLICABLE 

 

32. Evaluation and Comparison of Bids 

32.1 Bids shall be evaluated on overall basis including all taxes and duties but excluding service tax. 

 

33 Preferences for Domestic Bidders 

NOT APPLICABLE 

 

34. Purchase Preference 

34.1 Purchase Preference to Central Government Public Sector Undertakings shall be allowed as per 

government guidelines in vogue. 

 

35. Compensation for extended stay 

NOT APPLICABLE  

 

    F. AWARD OF CONTRACT 

 

36. Award of work 
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36.1 Subject to Clause 29, BCPL will award the contract to the successful bidder whose bid has been 

determined to be substantially responsive and has been determined as the lowest, is determined to be 

qualified to satisfactorily perform the contract. 

36.2 BCPL intends to award the entire work to a single bidder on overall cost basis i.e. overall quoted 

amount inclusive of all taxes and duties + service tax and education cess thereon. 

 

37. Employer's Right to Accept Any Bid and to Reject Any or All Bids 

37.1 BCPL reserves the right to accept or reject any bid, and to annul the bidding process and reject 

all bids, at any time prior to award of contract, without thereby incurring any liability to the affected 

bidder or bidders or any obligations to inform the affected bidder or bidders of the ground for BCPL'S 

ACTION. 

 

38. Notification of Award 

38.1 Prior to the expiration of period of bid validity BCPL will notify the successful bidder in writing 

by fax, cable or telex to be confirmed in writing, that his bid has been accepted. The notification of 

award / Fax of Intent will constitute the formation of the Contract. 

38.2 Delivery shall be counted from the date of notification of award / Fax of Acceptance. 

The notification of award will constitute the formation of a Contract, until the Contract has been 

affected pursuant to signing of Contract as per Clause 39 of ITB. 

Upon the successful bidder's furnishing of contract performance security, pursuant to Clause 40 of 

ITB, BCPL will promptly notify each unsuccessful bidder and will discharge his bid security, 

pursuant to Clause 16 of lTB. 

 

39. Signing of Agreement 

39.1 BCPL will award the Contract to the successful bidder, who, within 15 days of receipt of the 

same, shall sign and return the acceptance copy to BCPL. 

39.2 The successful bidder shall be required to execute an AGREEMENT in the proforma given in 

Instruction to Bidder (ITB) F-16 of this standard bidding document on non-judicial paper of 

appropriate value (the cost of stamp paper shall be borne by the Contractor), within 15 days of the 

receipt by him of The Notification of Acceptance of Tender. In the event of failure on the part of the 

successful bidder to sign the AGREEMENT within the above stipulated period, the Bid Security shall 

be forfeited and the acceptance of the tender shall be considered as cancelled. 

 

40. Contract Performance Security 

40.1 Within 15 days of the receipt of the notification of award / Fax of Intent from BCPL, the 

successful bidder shall furnish the contract performance security in accordance with Clause no 13 of 

Special Condition of Contract &  Article 24 of General Conditions of The Contract in the form 

provided in the bidding documents. The Contract Performance Security shall be in the form of either 

Demand Draft or Bank Guarantee or Letter of Credit and shall be in the currency of the Contract. 

40.2 The Bank Guarantee/DD/Letter of Credit shall be from any Indian scheduled bank or a branch of 

an International bank situated in India and registered with Reserve bank of India as scheduled foreign 

bank. However, in case of bank guarantees from banks other than the Nationalized Indian banks, the 

bank must be a commercial bank having net worth in excess of Rs 100 crores and a declaration to this 

effect should be made by such commercial bank either in the Bank Guarantee itself or separately on 

its letterhead. This bank guarantee shall be valid for a period as stated in Article-24 of General 

Conditions of The Contract.  

40.3 Failure of the successful bidder to comply with the requirements of this article shall constitute 

sufficient grounds for the annulment of the award and forfeiture of the bid security, in which event 

BCPL may award the order to the next lowest evaluated bidder or call for new bids. 

 

41. Corrupt or Fraudulent Practices 

41.1 BCPL requires that bidders/contractors observe the highest standard of ethics during the 

execution of contracts. In pursuance of this policy, the Employer;  

a) defines, for the purposes of this provision, the terms set forth below as follows; 

 I. "corrupt practice" means the offering, giving or soliciting of anything of value to influence the 

action of a public official in the procurement process or in contract execution; and  

II. fraudulent practice" means a misrepresentation of facts in order to influence a procurement process 

or the execution of a contract to the detriment of the Employer, and includes collusive practice among 
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bidders (prior to or after bid submission) designed to establish bid prices at artificial non-competitive 

levels and to deprive the Employer of the benefits of free and open competition; 

b) will reject a proposal for award if it determines that the bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question; 

c) will declare a firm ineligible, either indefinitely or a for a stated period of time if it at any time 

determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in 

executing a contract. 

41.2 Bidder is required to furnish the complete and correct information/documents required for 

evaluation of their bids. If the information / documents forming basis of evaluation is found to be 

false/forged, the same shall be considered adequate ground for rejection of Bids and forfeiture of 

Earnest Money Deposit (Bid Security). 

b) In case, the information/document furnished by the vendor/contractor forming basis of evaluation 

of his bid is found to be false/forged after the award of the contract, BCPL shall have full right to 

terminate the contract and get the remaining job executed at the risk & cost of such vendor/contractor 

without any prejudice to other rights available to BCPL under the contract such as forfeiture of 

CPBG/Security Deposit, withholding of payment etc. 

c) In case this issue of submission of false document comes to the notice after execution of work, 

BCPL shall have full right to forfeit any amount due to the vendor/contractor along with forfeiture of 

CPBG/Security Deposit furnished by the vendor/contractor. 

a) Further, such bidder/vendor/contractor shall be put on Blacklist/Holiday List of BCPL debarring 

them from future business with BCPL. 

 

42 Misc. 

A new clause in General Conditions of Contract has been appended as under: 

The contractor shall obtain necessary certificate with regard to verification of character and 

antecedents in respect of personnel deployed or proposed to be deployed to carry out the contractual 

obligations and provide the copy of the said certificate for facilitating Photo Pass to enter into BCPL's 

premises. 
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                      Section-IIB  

 

 

 

 

 

 

 

 

 

 

 

                                                               

 

 

 

 

                                                      FORMS AND FORMATS 
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F-1 

BIDDER’S GENERAL INFORMATION 
 

To 

BRAHMAPUTRA CRACKER AND POLYMER LIMITED, 

P.O. LEPETKATA,-786006 

DISTRICT – DIBRUGARH 

ASSAM 

                                                                (Country Code) (Area Code) (Telephone Number) 

             

1-10  ISO Certification, if any {If yes, please furnish details} 

1-11  Whether Supplier / Manufacturer ___________________________________ 

 Dealer/Trader/Contractor  

1-12 Banker‟s Name, Branch   ___________________________________ 

1-13  Bank account number                     ___________________________________ 

1-1  Bidder Name:      

1-2   Number of Years in Operation: _____________________________________ 

1-3   Address of Registered Office: _____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-4 Operation Address   

 if different from above: _____________________________________ 

  ____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-5 Address where order   

 Is to be placed/ issued: _____________________________________ 

  ____________________________________ 

  City________________ District _________ 

  State _______________ PIN/ZIP__________ 

1-6 Telephone Number: _____________________________________ 

  (Country Code) (Area Code)(Telephone Number) 

1-7 E-mail address,  _____________________________________ 

1-8 Website:: _____________________________________ 

1-9 Fax Number: _____________________________________ 
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1-14 TIN/CST/VAT __________________(enclose copy of registration for TIN/CST/VAT)       

1-15 SERVICE TAX NUMBER 

________             (Enclosed Copy of „Service Tax Registration 

Certificate ) 

1-16 PAN No. :  .............................. 

1-17  Whether SSI Registrant Or not : 

                                               () 

      

 

Place:              [Signature of Authorized Signatory of Bidder] 

Date:                                        Name: 

  Designation: 

  Seal: 
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                                                              BID FORM                                                                              F2 
To, 
Dy. General Manager (C&P) BCPL 
Lepetkata, Dibrugarh, Assam  (India)  

Phone: +91 373 2914609 
 

Dear Sir, 
After examining/reviewing the Bidding Documents for , including Special conditions of contract, 

Scope of work, General Conditions of Contract and schedule of rates etc. the receipt of which is 

hereby duly acknowledged, we, the undersigned, pleased to offer to execute the whole of the Job 

of.................................................................................. and in conformity with, the said Bid 

Documents, including Addenda Nos. _ 
 
We confirm that this bid is valid for a period of F o u r   (4) months from the date of opening of 

Techno- Commercial Bid, and it shall remain binding upon  us and may be accepted by any 

time before the expiration of that period. 

If our bid is accepted, we will provide the requisite performance security for the due performance 

with in fifteen days of such award. 

Until a final Purchase Order/Agreement is prepared, the bid together with your written acceptance 

thereof in your notification of award shall constitute a binding Agreement between us. 

We understand that Bid Document is not exhaustive and any action and activity not mentioned 

in Bid Documents but may be inferred to be included to meet the intend of the Bid Documents shall 

be deemed to be  mentioned in Bid Documents unless otherwise specifically excluded and we 

confirm to perform for fulfilment of  Agreement and completeness of the Work in all respects 

within the time frame and agreed price. 

We understand that you are not bound to accept the lowest priced or any bid that you may receive.           

 

                                                                                                           SEAL AND SIGNATURE  

                                                                                                                DATE: 
Duly authorized to sign bid for and on behalf of M/s    

 

(SIGNATURE OF WITNESS) 

 WITNESS NAME: 
ADDRESS: 
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                                                  LIST   OF ENCLOSURES                                                         F3 

 

 

Brahmaputra Cracker and Polymer Limited,    

Central Warehouse Building”,  

 NH-37, P.O. Lepetkata, 

 Dibrugarh, Assam, PIN – 786006 

 

 

 

 

 

Dear Sir, 

 

We are enclosing the following documents as part of the bid: 

 

1. Power of Attorney of the signatory to the Bidding Document. 

2.     

3.      

4.          

5.   

6.    

7.           

8.  

 

 

                                           

 

 

 

 

 

 

 

                                                                                      (SEAL AND SIGNATURE OF BIDDER) 
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                                    F-4 

              PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT         

(To be stamped in accordance with the Stamp Act) 

Ref.:----------------       Bank Guarantee No.:---------- 

                     Date-------------------------- 

To 

BRAHMAPUTRA CRACKER & POLYMER LTD.  

“MAIN FIRE STATION BUILDING” LEPETKATA,  

NH-37, P.O. LEPETKATA, DIBRUGARH, 

ASSAM, PIN – 786 006 

 

Dear Sir (s), 

In accordance with Letter inviting Tender under your reference No.---------------------------  

M/s--------------------------------------------------------------------------------------having their 

Registered/Head Office at-----------------------------------------------------------(hereinafter called the 

Bidder) wish to participate in the said tender for----------------------------------------------------------------

------------------------------------------------------------------------------- 

As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of ---------is 

required to be submitted by the Bidder as a condition precedent for participation in the said Tender 

which amount in liable to be for forfeited on the happening of any contingencies mentioned in the 

Tender Document. 

We, the -------------------------------------------------Bank at---------------------------------having our Head 

Office ------------------------------------------------------------------------------(Local Address)  guarantee  

and undertake  to  pay immediately on demand by Brahmaputra Cracker & Polymer Limited., the 

amount  --------------------------------------------------------------------------------without any reservation, 

protest, demur and recourse. Any such demand made by BCPL , shall be conclusive and binding on 

us irrespective of any dispute or difference raised by the Bidder. 

This guarantee shall be irrevocable and shall remain, valid upto------------------------------- (This date 

should be 180 days (One hundred & eighty days) after the date finally set out for closing of tender). 

If any further extension of this guarantee is required the same shall be extended to such required 

period on receiving instructions from M/s------------------------------------------------------------------------

------- on whose behalf this guarantee is issued. 

In Witness whereof the Bank, through its authorized officer, has set its hand and stamp on this --------

---------------------------day of -------------------------200  -------------------------- at -------------------------- 

WITNESS: 

 

(SIGNATURE)     (SIGNATURE) 

(NAME) :         (NAME) 

(OFFICIAL ADDRESS):      Designation with Bank Stamp 

         Attorney as per 

______________________         Power of Attorney No. 

         Date: _________________________  
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                                                                                                          F-5 

LETTER OF AUTHORITY 

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT 

NEGOTIATIONS/CONFERENCES 

 

Ref: No.                                                                                                                  Date: 

 

To, 

Brahmaputra Cracker & Polymer Ltd. 

“Central Warehouse Building”,  

 NH-37, P.O. Lepetkata, 

 Dibrugarh, Assam, PIN – 786006 

 

 

Dear Sir, 

We ----------------------------------------------------------------hereby authorize following representative(s) 

to attend un-priced bid opening and price bid opening and for any other correspondence and 

communication against above Bidding Document: 

 

1) Name & Designation ---------------------------------------Signature---------------------------- 

2) Name & Designation ---------------------------------------Signature---------------------------- 

 

We confirm that we shall be bound by all commitments made by aforementioned authorized 

representatives. 

                                                                                       Yours faithfully, 

Place:                                                                             (Signature of Authorized Signatory of Bidder) 

Date:                                                                              Name: 

                                                                                       Designation: 

                                                                                       Seal: 

 

Note: This letter of authority should be on the letterhead of the bidder and should be signed by a          

person competent and having the power of attorney to bind the bidder. Not more than two persons are 

permitted to attend techno-commercial un-priced and price bid  opening. 
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                                                                                                                                                  F-6                   

NO DEVIATION CONFIRMATION 

 

To, 

Brahmaputra Cracker & Polymer Ltd. 

“Central Warehouse Building”,  

 NH-37, P.O. Lepetkata, 

 Dibrugarh, Assam, PIN – 786006 

 

 

Dear Sir, 

 

We understand that any deviation/exception in any form may result in rejection of bid. We, therefore, 

certify that we have not taken any exceptions/deviations anywhere in the bid and we agreed that if 

any deviation/exception is mentioned or noticed, our bid may be rejected. 

 

 

Place:                                                                          (Signature of Authorized Signatory of Bidder) 

Date:                                                                           Name: 

                                                                                    Designation: 

                                                                                    Seal: 

 

 

 

 

 

 

 

 



30 | P a g e  

 

                                                                                                                                                                                                                                 F-8 

 

BIDDER'S QUERIES FOR PRE BID MEETING 
To, 

Dy. General Manager (C&P)  

Brahmaputra Cracker and Polymer Limited 

Lepetkata, Dibrugarh, Assam  (India)  

Phone: +91 373 291461 

NOTE:   The Queries may be sent by e-mail to mkbinjola@bcplindia.co.in  before due date for receipt of Bidder's queries. 

SIGNATURE OF BIDDER:    NAME OF BIDDER :    
 

 
SL. 
NO. 

 
REFERENCE OF BIDDING DOCUMENT  

BIDDER'S QUERY 
 
      BCPL'S REPLY 

SEC. 

NO. 

 
Page 

No. 

 
Clause 

No

. 
             Subject 

       

 

mailto:mkbinjola@bcplindia.co.in
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                                                                                                                                                                                                                                     F-9 

PRESENT COMMITMENTS OF THE BIDDER 

 

Full Postal Address and 

phone nos of Client & Name 

of Officer-in-Charge 

 

Description 

of the Work 

 

Date of 

Commenceme

nt  of 

Work 

 

Schedule

d 

Compo. 

Period 

%Age 

Completion  

as on 

Date 

 

Expected 

Date of 

Completion 

 

Remarks 

       

 

 

Note: This list must be a full list of all type of works in hand. 

                                                                                                                   

  

                                                                                                                                                                  SEAL AND SIGNATURE OF BIDDER 
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                                                                                                                                               F-1O 

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

To: 

Brahmaputra Cracker & Polymer Ltd. 

“Main Fire Station Building”, NH-37, P.O. Lepetkata, 

Dibrugarh, Assam, PIN – 786006 

 

Dear Sirs, 

M/s ____________________________________________ have been awarded the work 

of____________________________________________________ for Brahmaputra Cracker & Polymer 

Limited, Dibrugarh – 786006, Assam. The Contracts conditions provided that the CONTRACTOR shall 

pay a sum of Rs------------------------------- (Rupees as Initial / full Security Deposit in the form therein 

mentioned). The form of payment of Security Deposit includes guarantee executed by Nationalized 

Bank, undertaking full responsibility to indemnify Brahmaputra Cracker & Polymer Limited, in case of 

default. 

The said-------------------------------------has approached us and at their request and in consideration of the 

premises we having our office at ------------------------------------ have agreed to give such guarantee as 

hereinafter mentioned. 

1. We________________________________________________________ hereby undertake and agree 

with you that if default shall be made by M/s ---- --------------------------------------------------------------- in 

performing any of the terms and conditions of the tender or in payment of any money payable to 

Brahmaputra Cracker & Polymer Limited, we shall on demand pay to you in such manner as you may 

direct the said amount of Rupees---------------------- only or such portion thereof not exceeding the said 

sum as you may from time to time require. 

2. You will have the full liberty without reference to us and without affecting this guarantee, postpone for 

any time or from time to time the exercise of any of the powers and rights conferred on your under the 

contract with the said ----------------------------------------and to enforce or to forbear from endorsing any 

powers or rights or by reason of time being given to the said ---------------------------------------which 

under law relating to the sureties would but for provision have the effect of releasing us. 

3. Your right to recover the said sum of Rs---------------------------------(Rupees ----------------------------------

------------------------) from us in manner aforesaid will not be affected or suspended by reason of the fact 

that any dispute or disputes have been raised by the said M/s -----------------------------------------------------

--and/or that any dispute or disputes are pending before any officer, tribunal or court. 

4. The guarantee herein contained shall not be determined or affected by the liquidation or winding up 

dissolution or changes of constitution or insolvency of the save said but shall in all respects and for all 

purpose be binding and operative until payment of all money due to you in  respect of such liabilities is 

paid. 

5. This guarantee shall be irrevocable and shall remain valid upto-----------------If any further extension of 

this guarantee is required the same shall be extended to such required period on receiving instructions 

from M/s---------------------------------------------- on whose behalf this guarantee is issued. 

6. We have power to issue this guarantee in your favour under Memorandum and Articles of Association 

and the undersigned has full power to do under the Power of Attorney dated ---------------------------- 

granted to him by the Bank. 

                                                                                                                   

                                                                                                                                      Yours faithfully, 

 

                                                                                             _____________________________ Bank      

                                                                                                                   By its Constituted Attorney  

    

                                                    Signature of a person duly authorized to sign on behalf of the Bank. 
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                                                                                                                                                         F-Il         
                                                                                

DECLARATION 

To 

Brahmaputra Cracker & Polymer Ltd. 

“Main Fire Station Building”, NH-37, P.O. Lepetkata, 

Dibrugarh, Assam, PIN – 786006 

 

 

Dear Sir, 

We hereby confirm that we are not under any 'liquidation', any 'court receivership' or similar 

proceedings and 'bankruptcy'. 

We further confirm that, we have not been blacklisted or kept under holiday by any Public Sector 

Undertaking /Government Organization /GAIL (India) Limited/BCPL etc. 

We agree that if any noticed in future, our Bid may be rejected / terminated. 

 

 

 

 

 

Place:                                                                          [Signature of Authorized Signatory of Bidder] 

Date :                                                                          Name: 

                                                                                    Designation: 

                                                                                    Seal: 
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                                                                                                                                             F-12                      

                ACKNOWLEDGEMENT CUM CONSENT LETTER 

(Within 07 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm his 

intention to Bid against the enquiry/tender through e-mail to or per return FAX by filling up the this 

Format) 

To,  

Dy. Manager (C&P) 

BRAHMAPUTRA CRACKER & POLYMER LTD. 

“CENTRAL WAREHOUSE BUILDING”, P.O.LEPETKATA 

DIBRUGARH, ASSAM, PIN – 786006 

FAX: 0373 – 2914611 / 2914609 

 

SUBJECT:  

Dear Sir, 

We hereby acknowledge receipt of a complete set of bidding document along with enclosures for 

subject item/work. 

We undertake that the contents of the above bidding document shall be kept confidential and further 

that the drawings, specifications and documents shall not be transferred and that the said documents are 

to be used only for the purpose for which they are intended. 

A) We intend to bid as requested for the subject item/work and furnish following details with respect to 

our quoting office: 

 

(i) Postal Address  :           _______________ 

                        _______________ 

(ii) Telephone Number : _______________ 

(iii) Telefax Number  : _______________ 

(iv) Contact Person  : _______________ 

(v)  E-mail Address  : _______________ 

 

B) Details of Contact person: 

(i) Postal Address  :           _______________ 

                _______________ 

(ii) Telephone Number : _______________ 

(iii) Fax Number  : _______________ 

(iv) Contact Parson  : _______________ 

(v)  E-mail Address  : _______________ 

 

 

 

 

C) We are unable to bid for the reasons given below and we are returning back the entire set of bidding 

documents. 

 

Reasons for non-submission of bid     : 

Agency‟s Name               : __________________________ 

Signature                         : ___________________________ 

Name                           : ___________________________ 

Designation                : ___________________________ 

Date                           : ___________________________ 

Seal/Stamp               : ___________________________ 
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                                                                                                                                                    F16 

  

PROFORMA FOR CONTRACT AGREEMENT 

 

LOA No. BCPL /                                                                                                Dated ----------- 

 

Contract Agreement for the work of --------------- of Brahmaputra Cracker & Polymer Ltd. (BCPL) 

made on -------- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” 

(which term shall unless excluded by or repugnant to the subject or context include 

its successors and permitted assignees) of the one part and BCPL hereinafter called the “EMPLOYER” 

(which term shall, unless excluded by or repugnant to the subject or context include its successors and 

assignees) of the other part. WHEREAS 

A. The EMPLOYER being desirous of having provided and executed certain work mentioned, 

enumerated or referred to in the Tender Documents including Letter Inviting Tender, General Tender 

Notice, General Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, 

Plans, Time Schedule of completion of jobs, Schedule of Rates, Agreed Variations, other documents 

has called for Tender.  

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender 

Documents and has satisfied himself by careful examination before submitting his tender as to the 

nature of the surface, strata, soil, sub-soil and ground, the form and nature of site and local conditions, 

the quantities, nature and magnitude of the work, the availability of labour and materials necessary for 

the execution of work, the means of access to SITE, the supply of power and water thereto and the 

accommodation he may require and has made local and independent enquiries and obtained complete 

information as to the matters and thing referred to, or implied in the tender documents or having any 

connection therewith and has considered the nature and extent of all probable and possible situations, 

delays, hindrances or interferences to or with the execution and completion of the work to be carried 

out under the CONTRACT, and has examined and considered all other matters, conditions and things 

and probable and possible contingencies, and generally all matters incidental thereto and ancillary 

thereof affecting the execution and completion of the WORK and which might have influenced him in 

making his tender. 

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of Contract, 

Special Conditions of Contract, Schedule of Rates, General Obligations, SPECIFICATIONS, 

DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of Acceptance of Tender and any 

statement of agreed variations with its enclosures copies of which are hereto annexed form part of this 

CONTRACT though separately set out herein and are included in the expression “CONTRACT” 

wherever herein used. 

AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and 

the execution of the said WORK at the rates stated in the schedule of quantities of the work and finally 

approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to 

the conditions of CONTRACT.  

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 

FOLLOWS:-  

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by 

him, the CONTRACTOR hereby covenants with EMPLOYER that the CONTRACTOR shall and will 

duly provide, execute and complete the said work and shall do and perform all other acts and things in 

the CONTRACT mentioned or described or which are to be implied there from or may be reasonably 

necessary for the completion of the said WORK and at the said times and in the manner and subject to 

the terms and conditions or stipulations mentioned in the contract.  

2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER 

does hereby agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the 

respective amounts for the WORK actually done by him and approved by the EMPLOYER at the 
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Schedule of Rates and such other sum payable to the CONTRACTOR under provision of 

CONTRACT, such payment to be made at such time in such manner as provided for in the 

CONTRACT. A N D 

3. In consideration of the due provision, execution and completion of the said WORK the 

CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER for the 

services rendered by the EMPLOYER to the CONTRACTOR, such as power supply, water 

supply and others as set for in the said CONTRACT and such other sums as may become 

payable to the EMPLOYER towards the controlled items of consumable materials or towards 

loss, damage to the EMPLOYER'S equipment, materials construction plant and machinery, such 

payments to be made at such time and in such manner as is provided in the CONTRACT. It is 

specifically and distinctly understood and agreed between the EMPLOYER and the 

CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE made 

available by the EMPLOYER for execution of the works or in the building, structures or work 

executed on the said SITE by the CONTRACTOR or in the goods, articles, materials etc., 

brought on the said SITE (unless the same specifically belongs to the CONTRACTOR) and the 

CONTRACTOR shall not have or deemed to have any lien whatsoever charge for unpaid bills 

will not be entitled  to assume or retain possession or control of the SITE or structures and the 

EMPLOYER shall have an absolute and unfettered right to take full possession of SITE and to 

remove the CONTRACTOR, their servants, agents and materials belonging to the 

CONTRACTOR and lying on the SITE. The CONTRACTOR shall be allowed to enter upon the 

SITE for execution of the WORK only as a licensee simpliciter and shall not have any claim, 

right, title or interest in the SITE or the structures erected thereon and the EMPLOYER shall be 

entitled to terminate such license at any time without assigning any reason. The materials 

including sand, gravel, stone, loose, earth, rock etc., dug up or excavated from the said SITE 

shall, unless otherwise expressly agreed under this CONTRACT, exclusively belong to the 

EMPLOYER and the CONTRACTOR shall have no right to claim over the same and such 

excavation and materials should be disposed off on account of the EMPLOYER according to the 

instruction in writing issued from time to time by the ENGINEER-IN-CHARGE In Witness 

whereof the parties have executed these presents in the day and the year first above written.  

 

Signed and Delivered for and on behalf                        Signed and Delivered for and on behalf                              

of the CONTRACTOR                                                                                 of the EMPLOYER 

(NAME OF THE CONTRACTOR)                BRAHMAPUTRA CRACKER & POLYMER LIMITED   

 _______________________________    _______________________________  

Date :___________        Date :____________ 

Place:___________        Place:____________ 

 

IN PRESENCE OF TWO WITNESSES 

1 .___________________________                               1 . ________________________ 

___________________________                                    ________________________ 

___________________________                                   ________________________ 

 

2.___________________________                               2 . ________________________ 

___________________________                                   ________________________ 
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CERITIFICATE FROM BIDDER / STATUTORY AUDITOR/CHARTERED ACCOUNTANT  

(ALL THE CERTIFICATES SHOULD BE IN LETTER HEADS OF RESPECTIVE BIDDER / 

STATUTORY AUDITOR/CHARTERED ACCOUNTANT) 

 

(i) Covering letter from Statutory Auditor/Chartered Accountant. 

(ii) Format-A for Ownership/Possession of Equipment/Vehicles- Not applicable in this case. 

(iii) Format-B for Financial Capacity and Experience Criteria for Hiring of Legal or similar 

consultant.-(Not applicable in this case). 

(iv)       Format-C for Details of Similar Supply of Goods. Works/Services in past 05 years and       

      certification from a Chartered Accountant in case audit of accounts is not mandatory as       

      per Law (present ceiling of Annual Turnover is `. 40 Lakhs in India). 

(v)       Format-D for Details of Similar Supply of Goods/Works/Services in past 05 years and     

      certification from a Statutory Auditor who audits Annual accounts of bidder. 

(vi) Format-E for Details of Financial Capability of the bidder. 
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                                                                                                                            FORMAT -A 

 

                         (COVERING LETTER ON LETTER HEAD) 

 

To,                   Date: 

 

 

 

 

 

Sub: Certificate regarding…………………………………….. 

 

Dear Sir, 

 

We……………………………………………………… (Name of Statutory Auditor/Chartered 

Accountant) are the Statutory Auditor/Chartered Accountant of 

M/s…………………………………………………………………………. (name of bidder). 

 

We hereby confirm that we have issued following certificate: 

 

1. 

2. 

3. 

 

 

Thanking You, 

                                                                                                                (Signature) 

                                                                                                Name of Authorized Signatory 

Place                      Membership no.: 

Date 

 

Encl: As above 

 

Note: Bidder whose accounts are not audited by auditors as per Law/Jurisdiction, certification from a 

Chartered Accountant to be submitted. 
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FORMAT-C 

 

FORMAT FOR CERTIFICATE FROM CHARTERED ACCOUNTANT FOR DETAILS OF 

SIMILAR SUPPLY OF GOODS/WORKS/SERVICES IN PAST 07 YEARS. 

 

(Applicable for cases where bidder’s account are not audited by Statutory Auditor as per 

Law/Jurisdiction) 

 

NAME OF THE WORK  

NAME, ADDRESS AND CONTACT DETAILS OF CLIENT  

P.O. / W.O NO.  

SCOPE OF WORK OF BIDDER  

DATE OF COMMENCEMENT OF THE PROJECT/WORK  

DATE OF COMPLETION OF THE PROJECT/WORK  

TOTAL EXECUTED VALUE FROM THE PROJECT/WORK 

(SPECIFY CURRENCY AND AMOUNT) 
 

 

 

(i) Copies of Letter of awards/Order/Work Orders and completion certificate (in case of 

works/services) or IRN/Proof of delivery (in case of supplies, if applicable) to be enclosed. 

 

(ii) The Supply/Work/Services completed earlier than 07 years need not be indicated here. 

 

 

(iii) The list of Supply/Work/Services, not of similar nature need not be indicated here. Failing to 

comply aforementioned instructions may lead to rejection of bid. 

 

 

                                                       [Signature of Authorized Signatory of Bidder] 

                   Name: 

                                                                              Designation: 

                                                                              Seal: 

Date: 

Place: 
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CONTINUE FORMAT-C 

 

FORMAT FOR CERTIFICATION BY CHARTERED ACCOUNTANT 

 

Certificate from the Chartered Accountant regarding Supply of Good/Works/Services 

 

Based on its books of accounts and other published information authenticated by it, (this is to  

certify that LOA/PO/WO No………………………………………..dated…………………….was 

awarded to……………………………………………(name of the Bidder) by 

……………………………………………..(Name of Client) to 

execute…………………………………..(name of Supply /work/ Service).   The Supply/Works/ 

Services commenced on………………….. (Date) and was/is likely to be  

completed on…………………………. (Date, if any). It is certified that the total value of 

contract/order executed by……………………………………(name of bidder) was 

……………………….(Specify Currency and amount) and executed value 

was………………………….(Specify Currency and amount). 

 

 

 

Name of Audit Firm/:                                                                 [Signature of Authorized Signatory] 

Chartered Accountant 

Date:                                                                                            Name: 

                                                                                                     Designation: 

                                                                                                     Seal: 

                                                                                                     Membership no. 
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FORMAT-D 

 

FORMAT FOR CERTIFICATE FROM STATUTORY AUDITOR FOR DETAILS OF 

SIMILAR GOODS/WORK/SERVICES SUPPLIED/DONE DURING PAST 07 YEARS. 

(Applicable in all cases where bidder’s accounts are audited by Statutory Auditor) 
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Pl refer instruction 

         

         

         

         

 

                                                                     [Signature of Authorized Signatory of Bidder] 

Place:                    Name 

                                                                               Designation: 

Date:                                                                               Seal: 

Instructions: 

1. Copies of Letter of awards/Order/Work others and completion certificate (in case of 

works/services) or IRN/Proof of delivery (in case of supplies, if applicable) to be enclosed. 

2. The Supply/work/Services completed earlier than 07 years need not be indicated here. 

3. The list of Supply/Work/Services, not of similar nature need not be indicated here. Failing to 

comply aforementioned instructions may lead to rejection of bid. 

4. Bidders are expected to provide details in respect of each Order in this Annex. The orders cited 

must comply with the Bid Evaluation criteria specified in Tender Document. Details provided 

in this section are intended to serve as a backup for information provided in Offer/Quotation. 

Bidder should also refer to the Instructions below. 

5. A separate sheet should be filled for each LOA/Work Order/Purchase Order. 

6. Certificate from the Bidder‟s statutory auditors must be furnished in the format below for 

LOA/Work Order/Purchase Order mentioned above (separately for each orders). 

7. It may be noted that in the absence above certificates, the details would be considered 

inadequate and could lead to the bid being considered ineligible for further evaluation. 
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CONTINUE FORMAT-D 

 

Certificate from the Statutory Auditor regarding Supply of Good/Works/Services 

 

Based on its books of accounts and other published information authenticated by it, (this is to 

certify that LOA/PO/WO 

No………………………………………..dated…………………….was awarded 

to……………………………………………(name of the Bidder) by 

……………………………………………..(Name of Client) to 

execute…………………………………..(name of Supply/work/Service). The 

Supply/Works/Services commenced on………………….. (Date) and was/is likely to be 

completed on…………………………. (Date, if any). It is certified that the total value of 

contract/order executed by……………………………………(name of bidder) was 

……………………….(Specify Currency and amount) and executed value 

was………………………….(Specify Currency and amount). 

 

 

Name of Audit Firm/:                                                   [Signature of Authorized Signatory] 

Chartered Accountant                                                   Name :  

Date:                                                                             Designation: 

                                                                                      Seal: 

                                                                                     Membership no.                                                                                                                                                                                                                                                              
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FORMAT-E 

FORMAT FOR STATUTORY AUDITOR’S/CHARTERED ACCOUNTANT* 

CERTIFICATE FOR FINANCIAL CAPABILITY OF THE BIDDER 

(For Supply of Goods/Works/Services) 

We have verified the Annual Accounts and other relevant records of 

M/s………………………………. (Name of the bidder) and certify the following. 

 

A. ANNUAL TURNOVER OF LAST 3 YEARS: 

 

YEAR AMOUNT (CURRENCY) 

Year 1:  

Year 2:  

Year 3:  

 

 

B. FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR: 

 

DESCRIPTION YEAR____   (AMOUNT - CURRENCY) 

1. 
Current Assets 

 

2. 
Current Liabilities 

 

3. 

Working Capital (Current  

Assets-Current liabilities) 

 

4. 

Net Worth (Paid up share  

capital and Free Reserve &  

Surplus) 

 

 

Name of Audit Firm/:                                            [Signature of Authorized Signatory] 

Chartered Accountant 

Date:                                                                      Name: 

                                                                               Designation: 

                                                                               Seal: 

                                                                               Membership no. 

INSTRUCTIONS: 

1. The financial year would be the same as one normally followed by the bidder forits Annual 

Report. 

2. The bidder shall provide the audited annual financial statements as required for this Tender 

document. Failure to do so would result in the Proposal being considered as non-responsive. 

3. For the purpose of this Tender document, (i) Annul Turnover shall be “Sale value/Operating 

Income” (ii) Working Capital shall be “Current Assets less Current liabilities” and (iii) Net 

Worth shall be “Paid up share capital and Free Reserves & Surplus.” 

4. * Bidder whose accounts are not audited by auditors as per law/jurisdiction, certification from a 

Chartered Accountant to be submitted. 
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                                                                                                                                    ANNEXURE-I 

 
 

 

                                                                                                                                                                                              

CHECK LIST FOR THE DOCUMENTS AS PER BEC TO BE SUBMITTED ALONG WITH 

THE TECHNICAL BID. 

 

SR NO. DESCRIPTION OF DOCUMENTS TO BE 

SUBMITTED 

DOCUMENT SUBMITTED 

  YES NO 

1. Have you enclosed the duly certified by Statutory 

Auditor the Work Order and its completion 

certificate mentioning value of job completed as 

stipulated in BEC. 

  

2 Proof of annual turnover as per BEC. Duly Certified 

by Statutory Auditor of the audited accounts to be 

enclosed. 

Have you enclosed Format A, C,D &E  

  

3 Earnest Money Deposit as per tender documents in 

the form of bank Guarantee/Demand Draft 

(DD)/Banker‟s Cheque/a letter of credit from any 

Nationalized/Scheduled Bank drawn in the favour of 

“GAIL (India) Ltd.” Payable at Mumbai. 

  

4 Have you enclosed Authority Letter/Power of 

Attorney for submission of Tender and Integrity 

pact. 

  

5 Have you enclosed No deviation form, duly filled 

signed & stamped. 

  

6 Have you enclosed complete tender duly signed & 

stamped. 

  

7 Have you enclosed Copy of PAN card   

8 Have you enclosed Annexure-A (RTGS Form) & 

Bidders General Information (F-1) 

  

9 Do you confirm that you will submit the cenvatable 

invoice if you get order. 
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                                                                                                                                                  F-13 

                                 BRIEF SUMMARY OF AGREED TERMS & CONDITIONS 

 

Bidder M/s . 

Offer Ref . 

 

This Questionnaire duly filled in should be returned along with Un-priced Bid. 

Clauses confirmed hereunder should not be repeated in the Bid. 

 

SI. 

No. 

 

 Description  

 

Bidder's  

Confirmation 

1  It is noted that deviations to Terms & Conditions shall lead to 

Rejection of offer, as specified in the Bid Document. 

 

 

2  Confirm Bid has been submitted as per Instructions to Bidders in  

bid document. 

 

3  Confirm that the offer shall remain valid for acceptance up to 4 

(Four ) months from Final Bid Due Date /Date of Opening of Bids 

 

4  Confirmed that the documents submitted are true and genuine 

and in case of any discrepancy noticed or observed at any stage, 

bidder shall be personally responsible for the damages or loss to 

BCPL 

 

5  Confirmed that PF registration certificate shall be provided before 

commencement of work (if awarded). 

 

6  Confirmed that Power of Attorney in favour of person who has 

signed the offer is  submitted 

 

7  Confirmed that the contents of the Tender Document have not 

been modified or altered. In case, it is found that the tender 

document has been modified / altered by the bidder, the bid 

submitted by us shall be liable for rejection. 

 

8  Confirmation towards submission of EMD/Bid Bond of requisite 

value & its details. 

 

 a Bid Security No. & Date  

 b Value & validity  

 c Name & address of Bank Issuing Bid Security  

9  Provide PAN number.  

10  Provide Service Tax Registration number.  

11  Confirmation towards submission of duly filled, signed and 

stamped copy of complete tender documents (ITB, SCC, SCOPE 

OF WORK, GCC and all Annexure & Forms). 

 

12  Confirmation towards submission of duly signed & stamped 

copy of blank SOR (Schedule of Rates) showing that rate is 

quoted in same format. 

 

13  Confirmation towards submission of duly signed and stamped 

copy of No Deviation Confirmation as per F-6 
 

14  Confirmation of compliance to tender terms & condition 

without any deviation such as Scope of work, Specification, 
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contract period & time of job completion, Terms of Payment, 

PRS/compensation for delay, PBG/ security deposit, 

Arbitration, Force Majeure, Guarantee of work, applicable 

laws, etc. 

15  Confirmed that all terms and conditions of the tender are 

acceptable in totality 
 

16  Confirm that the prices are quoted as per clause 13.0 of ITB.  

17  Bidder's name and address  

18  Confirm acceptance of Price Reduction Schedule 

(PRS)/Demurrage / Penalty for delay & Penalty clause as 

specified in the Bid Document.  

 

19  Confirm acceptance of Terms of Payment as specified in the 

Bid Document. 
 

20  Confirm quoted prices will remain firm and fixed till complete 

execution of the order. Fax of Intent shall be placed within 

offer validity as 'Notification of Award of Contract'. 

 

21  Confirm acceptance in totality of the Terms & Conditions 

contained in: 
 

 I Instructions to Bidders   

 ii General Conditions of Contract (GCC)  

 Iii Special Conditions of Contract (SCC)   

 Iv Scope of Work  

 v All other commercial 

documents/attachments of Bid Document 
 

22  Indicate Name & Contact EMail/ Telephone/Mobile/Fax No. Of 

person(s) to whom queries, if any, are to be addressed against 

your bid 

 

 

 

BIDDER CONFIRMS THAT IN CASE OF CONFLICTING VERSION OF VARIOUS TERMS & 

CONDITIONS AT DIFFERENT PLACES, THE CONFIRMATION FURNISHED AS ABOVE 

SHALL BE CONSIDERED OVERRIDING AND FINAL AND ANY OTHER DEVIATION 

INDICATED ELSEWHERE SHALL BE TREATED AS REDUNDANT. 

 

 

 

                                                                                                                 Signature _ 

                                                                                                                 Name------------- 

                                                                                                                 Designation _ 

                                                                                                                 Tel No. 

                                                                                                                 E-mail ------------  

                                                                                                                 Fax No-. -----------  

                                                                                                                 Office St-am-p ---------_ 
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          SECTION IIIB 

SS PP EE CC II AA LL   CC OO NN DD II TT II OO NN SS   OO FF   TT HH EE   CC OO NN TT RR AA CC TT   

SCC: Part –A 

 
TENDER NO: BCPL/DIB/C&P/SER/20130119/MKB         

                                                                                                                                                      

1.0        GENERAL: 

1.1 The Special Condition of Contract shall be read in conjunction with the General 

Conditions of Contract, Schedule of rates, specifications, drawings and any other 

documents forming part of contract, wherever the context so requires. Notwithstanding the 

sub-division of the documents into these separate sections and volumes, every part of each 

shall be deemed to be supplementary to and complementary of every other part and shall be 

read with and into the CONTRACT so far as it may be practicable to do so. 

 

1.2 Where any portion of the “General Condition of Contract” is repugnant to or at variance 

with any provisions of the Special Conditions of Contract, unless a different intention 

appears, the provisions of the Special Conditions of Contract shall be deemed to over-ride 

the provisions of the “General Conditions of Contract” and shall to the extent of such 

repugnancy, or variations, prevail. 

1.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform 

certain WORK or provide certain facilities, it is understood that the CONTRACTOR shall 

do so at his cost and the VALUE OF CONTRACT shall be deemed to have included cost 

of such performance and provisions, so mentioned. 

 

1.4 The materials, design, and workmanship. shall satisfy the relevant INDIAN STANDARDS, 

the JOB SPECIFICATIONS contained herein and CODES referred to. Where the job 

specification stipulate requirements in addition to those contained in the standard codes and 

specifications, these additional requirements shall also be satisfied.   

 
The intending bidder shall be deemed to have visited the site. Non-familiarity with site 

condition and unawareness of General Condition of Contract will not be considered a 

reason either for extra claim or for not carrying out work in strict conformity with 

drawings and specifications.  

 

2.0       LOCATION: 

 

             Refer SCC-Part B 

 

3.0       SCOPE OF WORK: 

             The Scope of Work shall be as per Special Conditions of Contract (SCC) Part-B. 

 

4.0        TIME OF COMPLETION / PERIOD OF CONTRACT: 

The Period of Contract shall be 01 year and as per Special Conditions of Contract (SCC) 

Part-B. 

The work shall be executed strictly as per time Schedule given in Tender Document. The 

period of completion given includes the time required for mobilization as well as testing, 

rectifications, if any, re-testing and completion in all respects to the entire satisfaction of 

the Engineer-in-Charge. 
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5.0       TERMS OF PAYMENT: 

 

Terms and conditions related to Payment are specified in SCC Part B. 

 

6.0      EARNEST MONEY:  

The bidder must deposit the earnest money as given in the letter/notice inviting tenders 

failing which the tender is liable to be rejected. Earnest Money can be paid by way of 

Demand Draft drawn on any Scheduled/Nationalized Bank in favor of “M/s. 

Brahmaputra Cracker & Polymer Limited” payable at   DIBRUGARH, ASSAM. 

 

Alternatively, Earnest Money may also be submitted in the form of Bank Guarantee from 

any Nationalized/Schedule Bank of India. The Bank Guarantee so furnished by the bidder 

shall be in the proforma prescribed by the OWNER attached with the Tender document. 

No interest shall be paid by the OWNER on the Earnest Money deposited by the bidder. 

The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for a period 

of (6) SIX MONTHS from the date of opening of tender. 

 

BCPL will refund the Earnest Money of the unsuccessful bidders directly to the bidders 

within a reasonable period of time. Correspondence in this regard may be addressed to 

BCPL directly by the BIDDERS. 

 

7 .0       INCOME TAX / SALES TAX / WORKS CONTRACT TAX: 

Income Tax deduction shall be made from all payments to the contractors as per 

rules and regulation in force in accordance with the Income Tax Act prevailing 

from time to time. Sales Tax, Works Contract Tax and other duties/ levies, as 

applicable shall be borne by the contractor. 

 

The BCPL will issue the necessary certificate for income tax deduction at source, 

however, the contractor has to submit detail of their Permanent Account No. (PAN) 

before issue of such certificate. However, if the contractor has not been allotted PAN and 

has applied for the same to Income Tax department / the authorized agency nominated by 

Income Tax department, contractor shall submit the copy of application filed for 

allotment of PAN No. In absence of any of these documents, no TDS certificate shall be 

issued by BCPL. 

 

Similarly, in case of Works Contract (involving both supply of material and services) Tax 

will be deducted at source by BCPL towards W. C. Tax at the rate applicable from time 

to time (presently 4%) and issue necessary certificate to this effect.  

 

8.0       SERVICE TAX: 

The Quoted rates should be inclusive of all taxes & duties applicable during the contract 

period. Service Tax and Cess thereon shall be paid if applicable on submission of 

documentary evidence/invoice(s). 

 

9.0       SECURITY DEPOSIT: 

9.1 Security deposit @ 7.5% of Annualized Contract Value has to be deposited within 15 

(fifteen) days of receipt of LOA/LOI by the contractor. EMD deposited with the tender 

shall be adjusted towards security deposit/ISD provided it is deposited by Demand 

Draft/Bankers Cheque. 

 

9.2   No interest shall be payable by the Company to the contractor for the amount of   

           Security deposit. 
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9.3 Contractor can furnish the total security deposit amount through bank  

guarantee from any nationalized /Schedule bank in prescribed proforma which shall be 

valid for 90 days beyond completion of the job or expiry of Defect Liability Period 

whichever is applicable. 

9.4.1 Security Deposit shall be refunded within 90 days after the completion of work or Defect 

Liability Period whichever is applicable. 

 

10.0    TECHNICAL SPECIFICATION: 

As enumerated in Special Conditions of Contract / Scope of Work / Attached Drawing / 

Details / Schedule of Rates.  

 

11.0    TESTS AND INSPECTION: 

11.1 The Contractor shall carry out the various tests as enumerated in the technical 

specifications of this      tender document and the technical documents that will be 

furnished to him during the performance of the work and no separate payment shall be 

made unless otherwise specified in schedule of rates. 

11.2 All the tests either on the field or at outside laboratories concerning the execution of the 

work and supply of materials by the Contractor shall be carried out by Contractor at his 

own cost. 

11.3 The Contractor shall provide for purposes of inspection access ladders, lighting and 

necessary instruments at his own cost for inspection work. 

11.4 Any work not conforming to execution drawings, specifications or codes shall be  

rejected forthwith and the Contractor shall carryout the necessary rectification at his own 

cost. 

11.5 All results of inspection and tests will be recorded in the inspection reports, Proforma of 

which will be approved by the Engineer-in-Charge. These reports shall form part of the 

completion documents. 

11.6 For materials supplied by Owner, Contractor shall carryout the tests, if required by the 

Engineer-in-Charge, and the cost of such tests shall be reimbursed by the owner at actual 

to the Contractor on production of documentary evidence. Contractor shall inspect 

carefully all equipment before receiving them from Owner for installation purposes. Any 

damage or defect noticed shall be brought to the notice of Engineer-in-Charge. 

11.7  Inspection and acceptance of work shall not relieve the Contractor from any of his  

           responsibilities under this Contract. 

 

12.0    MEASUREMENT OF WORK: 

12.1 Measurement of works shall be made in the units mentioned in the 

Schedule of Rates as per details given in Technical/Standards 

specifications. 
12.2 Wherever details are not available or inadequate in the execution drawings, physical 

measurements will be taken by the contractor in the presence of the representative of the 

Engineer-in-Charge. In such cases payment will be made on actual measurements. 

 

13.0     DEFECT LIABILITY PERIOD: 

 

The defect liability period shall be as per “SCC-Part B” 

 

14.0     CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION: 

14.1 The Contractor shall without prejudice to his overall responsibility to execute and 

complete the work as per specifications and time schedule, progressively deploy adequate 

equipment and tools and  
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14.2 Tackles and augment the same as decided by the Engineer-in-Charge depending on the 

exigencies of the work so as to suit the work/construction schedule without any 

additional cost to owner. The bidder shall submit a list of construction equipment he 

proposes to deploy for the subject work along with deployment schedule. No 

Construction Equipment shall be supplied by the Owner. 

 

14.3 Subject to the provisions in the tender document and without prejudice to  

  Contractor's liabilities and responsibilities to provide adequate qualified and  

  skilled personnel on the work, contractor shall deploy site organization and  

  augment the same as decided by the Engineer-in-Charge depending on the  

  exigencies of work, without any additional cost to owner. The bidder shall  

  submit the details of minimum site organization proposed by him. 

 

15.0     MOBILIZATION ADVANCE (M.A.): 

No mobilization advance is payable for this work. 

 

16.0     COMPENSATION FOR EXTENDED STAY: 
No compensation for extended stay is payable to contractor. 

 

17.0     ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 

  In items rate contract where the quoted rates for the items exceed 50% of the 

owners/estimated rates, such items will be considered as Abnormally High Rates Items 

(AHR) and payment of AHR items beyond the SOR stipulated quantities shall be made at 

the least of the following rates: 

 

(I) Rates as per SOR, quoted by the contractor. 

(II)Rate of the item, which shall be derived as follows: 

a) Based on rates of machine and labor as available from the contract (which 

includes contractor's supervision, profit, overheads and other expenses). 

b) In case rates are not available in the contract, rates will be calculated based 

on prevailing market rates of machine, material and labor plus 10% to cover 

contractor's supervision profit, overhead & other expenses. 

 

18.0     MISCELLANEOUS: 

All obligations arising of labor deployment labor laws to meet the necessary statutory 

requirement would solely lie on the contractor. Contractor would be solely responsible 

for safety and security of manpower and materials. 

 

19.0     SUBMISSION OF TENDER DOCUMENTS: 

Over-writing should be avoided. Any overwriting or cutting should be signed by the 

bidder. All copies of tender documents along with drawings should be signed and 

submitted by the bidder. 

 

20.0      SCHEDULE OF RATES: 

20.1 The rates quoted by the bidder shall remain firm for any variation and will assume to be 

inclusive of all taxes & duties excluding Service Tax & Cess thereon. 

 

20.2 No escalation of whatsoever nature shall be paid to the contractor for the entire Contract 

Period. 
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21.0     COMPENSATION FOR DELAY:  

21.1 In case of delay in mobilization or in completion of work in all respects and to the full 

satisfaction of Engineer-In-Charge, the Engineer-In-Charge may at his discretion impose 

a penalty at the rate of 0.5% per week or part thereof limited to 5% of the contract value. 

 

21.2 Alternatively, in case the Engineer-In-Charge feels that the progress of work is 

dissatisfactory and the work may be delayed beyond the scheduled or contractual 

completion date, he may at his discretion get the work done through other agency at the 

risk and cost of the contractor without prejudice to other rights available to owner under 

the contract. The decision of the Engineer-In-Charge shall be final and binding in this 

regard. 

 

22.0     TERMINATION OF CONTRACT: 

The Owner/ Engineer-in-Charge reserve the right to terminate the contract on giving 30 

days notice without assigning any reason. 

 

23.0      CONTRACT AGREEMENT: 

If the work is awarded the contractor shall enter into an agreement with BCPL in the 

prescribed Performa within 10 days of the issue of LOA/LOI whichever is earlier. The 

agreement shall be executed on non-judicial stamp paper of RS. 100/- .The cost of stamp 

paper shall be borne by the contractor. The format of agreement can be obtained from 

the office of the Deputy General Manager(C&P), BCPL, DIBRUGARH, ASSAM. 

 

24.0     SUPERVISION OF WORK: 

 Contractor or his authorized representative shall be available at site all times, during the    

 progress  of the work. 

 

25.0      CLEARANCE OF SITE: 

25.1 As a part of the contract the contractor shall completely remove all temporary/disposable 

materials, while execution of work at his own cost and initiative and dispose off the same 

as directed by Engineer-in-charge. 

25.2 The works will not be considered as complete and taken over by the owner, until all the 

temporary works, labor and staff colonies etc. constructed are removed and the work site 

cleared to the satisfaction of the Engineer-in-charge, surplus materials and rubbish is 

cleared off the site completely and the work shall have been measured by the Engineer-

in-charge whose measurement shall be binding and conclusive. 

25.3 If the contractor fails to comply with the requirements of this clause on or before the date 

fixed for the completion of the work, the Engineer-in-charge may at the expenses of the 

contractor remove such, surplus materials and rubbish and disposal off the same as he 

thinks fit and clean off such dirt as aforesaid, and the contractor shall forthwith pay the 

amount of all expenses as incurred and shall have no claim in respect of any such surplus 

materials as aforesaid except for any sum actually realized by the sale thereof. 

 

26.0 ADHERENCE TO SAFETY REGULATIONS: 

Contractor shall ensure that all safety precautions required are observed at all times 

during the execution of the job.  

 

27.0 NUISANCE: 

The contractor or his representative shall not at any time cause any nuisance on the site or 

do anything which shall cause unnecessary disturbance to the owners or tenants or 

occupants or their properties near the site and to the public generally. 
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28.0      OWNER NOT BOUND BY PERSONAL REPRESENTATION: 

The contractor shall not be entitled to any increases on the schedule of rates or any other 

right or claim whatsoever by reason of any representation, explanation statement or 

alleged representation explanation statement or alleged representation, promise or 

guarantees given or called to have been given to him by any person. 

 

29.0      CARE OF WORKS: 

From the commencement to completion of the work, the contractor shall take full 

responsibility for the care for all works including all temporary works any in case any 

damages, loss or injury shall happen to the work or to a part thereof or to any temporary 

works from any reason. 

 

30.0      DEFENCE OF SUITS: 

If any action in court is brought against the owner or an officer or agent of the owner, for 

the failure, omission or neglect on the part of the contractor to perform any  acts, matters, 

convenient or things under the contract or damage or injury caused by the alleged 

omission or negligence on the part of the contractor, his agents, representative or his 

subcontractors or in connection with any claim based  on lawful demand of sub-

contractor, shall in such cases indemnify and keep the owner and/or their representatives 

harmless from all lesson, damages, expenses or decrease arising out of such action. 

 

31.0      ARBITRATION CLAUSE: 

31.1 All disputes or differences, whatsoever, arising between the parties hereto pertaining to 

any part of the contract including its execution or concerning the WORKS or 

maintenance thereof this CONTRACT or to the rights or to liabilities of the parties or 

arising out or in relation thereto whether during or after completion of the CONTRACT 

or whether before or after determination, foreclosure or breach of the CONTRACT (other 

than those in respect of which the decision of any person is by the CONTRACT 

expressed to be final and binding) shall after written notice by either party to the 

CONTRACT be referred for adjudication to a sole arbitrator to be appointed by BCPL as 

hereinafter provided.  

31.2 For the purpose of appointing the Sole Arbitrator referred to above, the Appointing 

Authority will send within thirty days of receipt of the notice, to the CONTRACTOR a 

panel of three names which are not connected with the work in question.  

31.3 The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the 

persons named to be appointed as a sole Arbitrator and communicate his names to he 

Appointing Authority within thirty days of receipt of names. The Appointing Authority 

shall thereupon without any delay appoint the said person as the sole arbitrator. If the 

CONTRACTOR fails to communicate his choice for appointment of and Arbitrator, the 

Appointing Authority shall do it on expiry of 30 days.  

31.4 If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his 

office due to any reason whatsoever, another sole Arbitrator shall be appointed as 

aforesaid.  

31.5 The WORK under the CONTRACT shall however, continue during the Arbitration 

proceedings and no payment due or payable to the CONTRACTOR shall be withheld on 

account of such proceedings.  

31.6  The venue of arbitration shall be Guwahati.  

31.7  The award of the Arbitrator shall be final and binding on both the parties.  

31.8    Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 or 

any statutory modification or re-enactment thereof and the rules made there under, and 

for the time being in force, shall apply to the arbitration proceeding under this clause. 
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32.0      JURISDICTION: 

The CONTRACT shall be governed by and constructed according to the laws in force in 

INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at 

GUWAHATI for the purpose of disputes, actions and proceedings arising out of the 

CONTRACT. 

 

33.0 SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF 

FALSE DOCUMENT: 

 

33.1 Bidders are required to furnish the complete and correct information/documents required 

for evaluation of their bids. If the information/documents forming basis of evaluation is 

found to be false/forged, the same shall be considered adequate ground for rejection of 

the Bids and forfeiture of Earnest Money Deposit. 

33.2 In case, the information/document furnished by the contractor forming basis of evaluation 

of his bid is found to be false/forged after the award of the contract, BCPL shall have full 

right to terminate the contract and get the remaining job executed at the risk & cost of 

such contractor without any prejudice to other rights available to BCPL under the 

contract such as forfeiture of Security Deposit, withholding of payments etc. 

33.3 In case the issue of submission of false document comes to the notice after execution of 

the work, BCPL shall have full right to forfeit any amount due to the contractor along 

with forfeiture of Security Deposit furnished by the contractor. 

33.4     Further, such contractor/bidder shall be blacklisted for future business with BCPL. 

 

34.0 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY 

EVIDENCES 

 

34.1 Further, the bidders are required to furnish the attested copy (ies) of Power of 

Attorney/Partnership Deed. 

 

34.2 Non-submission of the attested copies of the certificates/documents will render the bid 

non-responsive and liable for rejection. 

 

35.0      SUB LETTING OF WORK: 

 No contractor shall sub let or assign any work in part or whole to any firm, individual, 

partnership     firm, Pvt. Ltd., Company, Proprietorship firm etc without the prior written 

permission of BCPL. In   case the contractor sub lets or assigns the contract in part or 

whole without the prior written    permission of BCPL and any claim referred by any firm 

/ individual to BCPL stating that the main contractor has not paid his or their dues/ 

payments, in that circumstances, BCPL shall without assigning any reasons, withhold 

from the payments of contractor, the amount equivalent to the claim amount of sub 

contractor/ individual/ vendor (s) etc. The same shall be released to the   contractor after 

contractor and labour/ supplier/ sub contractor jointly submits a joint written  settlement 

to BCPL. 

 

 

 

 

 

 



54 | P a g e  

 

SS PP EE CC II AA LL   CC OO NN DD II TT II OO NN SS   OO FF   TT HH EE   CC OO NN TT RR AA CC TT   

SCC: Part -B 

 

  

1.0   SITE INFORMATION: 

 
1.1  It is understood that before quoting the rates, the contractor has visited the work sites  

and has acquainted himself fully with nature and quantum of job to be carried out by him. 

1.2  Construction of plant by Brahmaputra Cracker and Polymer Limited is going on at  

Lepetkata Duliajan and at Lakwa. Maintenance of Fire & Safety shall be carried out from 

three maintenance bases namely; Lepetkata, Duliajan and Lakwa. 

 

Ignorance of Scope of work and sites will not be considered after award of work. The 

contractor will be responsible to complete the entire jobs in all respect as per Scope of Work 

and Schedule of Rate and any other work necessary to complete the job though specifically 

not covered in Scope of Work. 

 
2.0 WORKSITE DETAIL 

 

2.1  The scope of work mainly consists of job of Fire Prevention, Protection and Fire Fighting 

and maintenance of Fire Fighting facilities installed as peer the detail list given as per the 

respective scope of work. 

 

The contractor has to engage necessary resources to provide services. 

 

The maintenance of the system is to be carried out through out entire contract period.  For 

providing services as above at different locations of Brahmaputra Cracker and Polymer 

Limited. 

 

2.2  The quantity of Installations / other equipments mentioned in the scope of work are purely 

indicative for an idea of work and the contractor shall have to maintain any/all the 

equipments given to them within the scope of service to the satisfaction of Engineer – in - 

Charge. 

 

2.3  Fire & Safety System Provided are as per the equipment list. The list is not exhaustive, only 

indicative. 

 

3.0 DUTIES & RESPONSIBILITY OF CONTRACTOR :  

 

3.1 The contractor has to observe fire & safety rules of BRAHMAPUTRA CRACKER AND 

POLYMER LIMITED.  

3.2 The resources deployed by the contractor should be substantiated by necessary proofs / 

documentary evidence regarding the Trade exercise and physical standards to the 

satisfaction of the EIC. 

3.3 Contractor should arrange to provide proper Identification Card for his Employees to be 

deputed by him for the work duly issued by the BRAHMAPUTRA CRACKER AND 

POLYMER LIMITED‟s Security Section. The contractor is supposed to complete all the 

necessary formalities of the Security Department like furnishing of Police verification, 

signed Photo ID, etc at his own cost. 

3.4 Contractor has to depute a responsible representative to all worksites at to review and 

substantiate the statutory compliance of PF, ESI, Service Tax and payments to workers etc. 
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3.5 All the persons deployed by the CONTRACTOR for carrying-out services under SoR, 

Scope of work shall be on his established pay roll and be paid by him and the COMPANY 

has no liability whatsoever in this regard.  The CONTRACTOR shall make regular and full 

payment of wages & salaries to the persons engaged by him as required under relevant 

Labor laws within 7th of the subsequent month and submit one copy of the Bank statement / 

payment sheet / register to the COMPANY as a documentary evidence there of for its 

record. 

3.6 All persons of the CONTRACTOR entering on work premises shall be properly and neatly 

dressed, clean shaved and shall wear badges while working on premises of the COMPANY 

involving worksite.   

3.7 Contractor shall be responsible for proper uniform, and safety shoes for the personnel 

deputed while on duty. Personnel deputed including supervisor shall wear cotton Khaki 

uniform as per Police pattern, or as per the pattern approved by EIC. Each personnel 

deputed shall be provided with the items prior to their deputing : 

i. Three sets of Cotton wear, Shirts and Trousers each year, 

ii. Leather Belt with Metal Buckle bearing Sign for Fire Services, and Lanyard three sets in 

each year, 

iii. One set of Raincoat, (jacket and trousers type), Once in a year, 

iv. One pair of Gum Boot Once in a year, 

v. One pair of Industrial Safety Shoe each year. The Industrial Safety Shoe shall have   BIS 

marked / DGMS Approved or having other suitable approval.  

 

 If the contractor does not provide the Kits Liveries and other required Personal Protective 

Equipments, Brahmaputra Cracker and Polymer Limited reserves the right to provide the 

required Kits Liveries and other required Personal Protective Equipments, with deduction of 

the purchase cost and additional fifty percent as penalty at cost of purchasing. 

 

 The safety shoe shall have guarantee of minimum one year, however in case of damage to 

the shoe replacement to be done at the cost of the contractor. The cost of uniform and shoes 

to be borne by the contractor and not to be deducted from the wages /salary / remuneration 

of the personnel deputed. 

3.8 In case the BCPL considers presence of any of the persons of the CONTRACTOR 

undesirable for whatever reasons including integrity, conduct, competence, 24 hours notice 

in writing will be given by the COMPANY to the CONTRACTOR and such persons shall 

be necessarily removed from site by the CONTRACTOR on receipt of said notice.  Such a 

person will not be re-employed without the express and written authorisation of Engineer-

in-charge of the COMPANY.  Suitable replacement/arrangement to be made by the 

contractor to ensure uninterrupted services under above circumstances as per the 

instructions of the Company representative. 

3.9 The CONTRACTOR shall ensure that all persons are provided with the protective cotton 

clothing like the helmets,  safety shoes, etc. and all the safety equipments required as per the 

nature of hazard in the task / order entrusted by the Engineer in-charge / Shift in-charge Fire 

& Safety as may be required from safety and security point of view and all his persons shall 

follow instructions issued by the company, from time to time. 

3.10 During the currency of job, if the work progress does not commensurate with the time 

elapsed in respect of any person / persons engaged, the CONTRACTOR shall be liable to 

pay the COMPANY compensation as may be considered reasonable 

3.11 The CONTRACTOR shall be liable for making good all damages / losses arising out of 

theft, breakage, pilferage of any office furniture, equipments, fittings, and fixtures as may be 

caused directly or indirectly by the persons engaged through him/work carried out by them. 

3.12 It shall be the sole liability of the Contractor (including Contracting firm / Company) to 

obtain and to abide by all the necessary Licenses / permissions from the concerned 
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Authorities as provided under the various Labour Legislations including the labour License 

obtained as per the Provisions on the Contract Labour(Regulations & abolition) Act , 1970.  

3.13 The Contractor shall discharge Obligations as provided under various applicable statutory 

enactments including the Employees Provident Fund & Miscellaneous Provisions Act,1952, 

the Employees State Insurance(ESI) Act 1948, the contract Labour(Regulation and 

Abolition) Act,1970, the inter state migrant workmen (Regulation of employment & 

Conditions of  Service) Act,1979, the minimum wages Act,1948, the payment of wages Act, 

1936, the workmen‟s compensation Act, 1923 and other relevant acts, Rules and 

Regulations enforced from time to time. 

3.14 The contractor shall be responsible for required contributions towards Provident Fund, 

pension, ESI or any other statutory payments to be made in respect of the contract and the 

personnel employed for rendering service to BRAHMAPUTRA CRACKER AND 

POLYMER LIMITED ad shall deposit these amounts on or before the prescribed dates. 

Every contractor shall submit the proof of depositing the employee‟ and employer‟s 

contributions. The contractor shall also be responsible to pay any administrative/inspection 

charges thereof, wherever applicable, in respect of the personnel employed by him for the 

work of BRAHMAPUTRA CRACKER AND POLYMER LIMITED. 

3.15 The contractor shall regularly submit all relevant records / documents to BRAHMAPUTRA 

CRACKER AND POLYMER LIMITED representative for verification and upon such 

satisfaction only; BRAHMAPUTRA CRACKER AND POLYMER LIMITED will allow 

the reimbursement of the amounts paid. 

3.16 The contractor shall be solely responsible for the payment of wages (at least minimum wage 

as applicable from time to time), bonus as per payment of bonus act, and other dues to the 

personnel deployed by him latest by 7th of the subsequent month. The contractor shall be 

directly responsible and indemnify the company against all charges, dues, claims etc. arising 

out of the disputes relating to the dues and employment of personnel deployed by him. Proof 

of disbursement of payment to be submitted along with the monthly bills. 

3.17 The contractor shall indemnify the company against all losses or damages, if any, caused to 

it on account of acts of the personnel deployed by him. 

3.18 The contractor shall ensure regular and effective supervision and control of the personnel 

deployed by him and gives suitable direction for undertaking the contractual obligations.  

3.19 The period of contract shall be initially for a period as per the respective schedule of rates 

from the date of issue of letter of intent & may be renewable further period for six months 

on the same rates, terms & conditions.  The contractor has to provide requisite services 

within after issuing of letter of intent. 

3.20 If any part of equipment or any equipment is damaged by contractor or his men, the cost of 

the same shall be recovered from the contractor depending upon the values appearing in 

BRAHMAPUTRA CRACKER AND POLYMER LIMITED records book. 

3.21 During the contract period, at any point of time, duties assigned to the contractor or his men 

is not fulfilled, contractor is liable to pay penalty as decided by Shift in-charge Fire & 

Safety / Engineer in-Charge / Chief Operating Officer against the non-fulfilment of Job. 

3.22 The CONTRACTOR and his resources have to be familiar to work in the Construction Sites 

/ Petrochemicals / Chemical industry or Refinery. 

3.23 Before deployment of his resources the contractor has to fully satisfy the Engineer in-charge 

and Chief Operating Officer of the work Centre regarding his capabilities of effectively 

executing the assigned jobs and maintenance of Fire & Safety System at the plant. 

Contractor has to and arranges training for personnel deputed and arrange demonstration by 

personnel deputed. 

3.24 The rates agreed to here-in shall remain fixed till the expiry of the contract and the 

Contractor shall not be entitled to any increase or revision or any other right or claim 

whatsoever by way of representation, explanation or statement or alleged representation or 

any understanding or assurance given or alleged to have been by any employee of the 
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company or due to .Contractor's own ignorance or on account of any difficulties or 

hardships faced by him. 

3.25 All the personnel deputed shall be in contact through mobile phone round the clock with the 

Engineer- in – Charge, control room while on off the duty and while journey. Mobile 

numbers of all the personnel deputed to be informed prior to their engaging in job. 

3.26 All the personnel deputed shall undergo a medical check up from a recognised hospital as 

per the scope of work, initially at the start of the contract & then at least once in six months / 

As per Assam Factory Rules. Reports in this regard to be submitted to Engineer in-charge 

before deploying at site. 

3.27 Supervisor has to make rooster for shift duty and pipeline duty of the personnel deputed at 

the beginning of each month in such a way that normally : 

 No person shall perform shift night to morning in continuation 

 There shall be a gap of 16 hours in between two duties, 

 There is al least one weekly off in seven days, 

 There shall be no double shift normally. 

 

3.28  General guidelines for all worksite: 

        

a) The persons deployed for services for a particular location should report fifteen minutes 

before in the Fire Control Room, of that particular location, on 8 (eight) hours shift duty basis 

& General Shift i.e., Shift Hours are  normally   (6.00 A.M. to 2.00 P.M. ; 2.00 P.M. to 10.00 

P.M. and 10.00 to 6.00 A.M.) and carry-out routine checking, cleaning, refilling and testing 

of Fire Tender, Fire Extinguishers and to maintain all fire protection fixed installations 

including Automatic Fire Alarm System as per instruction of In-Charge Fire – cum – Safety 

from time to time. 

b)  The persons deployed for services under all SoR Items on duty to keep strict vigilance 

against outbreak of fire and to check the availability/serviceability of first-aid fire fighting 

equipment and fixed fire protection installations. 

c) The persons deployed for services under all SoR Items on duty to use fire fighting equipment 

and operate fixed installations in case of actual fire or during exercise and demonstrations 

etc. independently and/or under command of Fire- cum-Safety Officer as required. 

d) The persons deployed for services under all SoR Items on duty to assist the Shift in charge 

control/ O&M staff for conducting the evacuation as per the instructions/directions of Fire-

cum -Safety Officer. The persons deployed must be physically fit for carrying out minor 

rescue operations in case of fire or any other emergency/exercise. 

e) The substitute for weekly off days/ leave shall be provided by the contractor without any 

extra cost. 

f) The persons deployed for services under all SoR Items should be well conversant with fire 

fighting, fire alarm system, fire-extinguishing system, fire hydrant system. Further, the 

persons deployed by the contractor should have proper knowledge of the fire fighting system, 

layout of water piping, water flows, Hydrocarbon pipes, fire protection system, fire alarm 

system, fire-extinguishing system, fire hydrant system.  

g) The persons deployed shall be well aware of the hazards of fire, Hydrocarbon, flammable 

gases, water at pressure and electricity and necessary precautions he has to take while on 

equipments as and when required job. He has to be safety conscious all the time and shall not   

take any chance to work on LIVE LINE / CIRCUIT under any circumstances.  

h) The persons deployed must have sufficient knowledge about the first-aid requirements when 

somebody gets burns, electrical shock. Deputed personnel must know all steps of shock 

treatment. Deputed personnel must be well conversant with the ways and means to fight all 

type of fire and should be able to use the fire fighting extinguishers and other equipments as 

and when required. 

i) Contractor has to assist in carrying out any other work such as refilling of cylinders etc.    
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Contractor has to monitor and supervise the preventive/ breakdown and any other work being 

carried out for fire fighting system by any other agency and keep the record and follow-up 

for the same, in case of breakdown or malfunctioning of any of the system / equipment, the 

matter is to be immediately conveyed to EIC and corrective action / work has to be carried 

out as advised. 

j)  The persons deployed for services for BCPL, Lepetkata/ Duliajan should go round the 

system installations while on duty, observe for any abnormality in the running / working of 

lives as well as stand still equipment, note it and subsequently rectify the same.  

3.29 The persons deployed for services under all SoR Items shall have experience as per the 

contract document. Otherwise the deputed personnel undergo on job training cum 

familiarisation program of at respective BRAHMAPUTRA CRACKER AND POLYMER 

LIMITED stations for minimum period fifteen days to ascertain the competence and 

performance. The persons deployed for services under training shall not be considered for 

payment / personnel deputed for execution of job. 

3.30 RECORDS: The contractor shall keep daily record of installed equipments. Inventory / 

materials and house keeping of items/ equipments and store, and shall ensure that daily log 

report of all the works / jobs carried out and the performance / inspection reports by the 

persons deployed for the purpose of this contract is maintained at office premises of each 

unit. A monthly report of all the works / jobs carried out (preventive and breakdown 

maintenance jobs carried out etc) during the month should be submitted along with the 

monthly bills 

 

3.31 Criteria, Educational Qualification and Physical Standards for all Personnel:- The 

persons deployed for services under all SoR Items shall have physical standards as per the 

respective Scope of Work. The Contractor shall be held responsible for any suppression of 

facts and liable for forfeiting of guarantee money and cancellation of contract.).  

 
3.31.1 QUALIFICATION : - 

Contractor should ensure that personnel to be deployed by him are trained, qualified and 

experienced. The minimum qualification is as under: 

 

 
3.31.2 PHYSICAL STANDARD – 

1 Height without shoes: minimum 165 cms 

2 Weight (without shoes): 50 Kilogram, minimum, 

3 Chest without expansion: 82 cms (minimum) & with expansion of chest minimum 5 cms. 

Item No.  Scope of work  Minimum Qualification  

1 & 3 Services for Driving and 

Pump operation by Driver 

cum Pump Operator & allied 

maintenance / check in each 

shift at Lepetkata & Duliajan 

Passed certificate course for fire fighting from 

govt. recognized institute with valid Heavy 

Vehicle License. Minimum 01 year experience of 

driving Fire Tenders in large scale manufacturing 

industry. Must be able to understand Hindi and 

local language. Ex serviceman with fire fighting 

training &  heavy vehicle driving license for 

driving is desirable. 

2, 4 & 5 Services for fire prevention 

and protection and allied 

maintenance, check by Fire 

men in each shift  general shit 

at Lepetkata & Duliajan 

Passed certificate course for fire fighting from 

govt. recognized institute. Minimum 01 year 

experience in large scale manufacturing industry. 

Must be able to understand Hindi and local 

language. Ex serviceman with fire fighting training 

is desirable. 
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4 Age:  Not more than 40 Years at the time of start of the contract 

5 Vision: 6x6 without aids. No night blindness or colour blindness 

6 Personnel deputed (i) Shall not have any physical deformity Bow Leg (ii) No Knock knee 

(iii) No Skin disease (iv) Free from Dust and smoke allergies (v) Free from Blood pressure 

(vi) Free from diabetics (vii) Free from pulmonary, heart disorders and chronic disorders  

etc. 

Physical Endurance Test: Candidates should qualify in physical endurance test like running 

100 meters with 64 kgs weight in one minute, climbing of rope and /or vertical pipe to a height 

of at least three meters from the ground. Candidates should also qualify for driving test and shall 

not have joined knee, flat foot, physical deformity. 

NOTE:-  

(i)Candidate should have minimum 01 year on the job experience in Large Scale Industrial 

Projects sector in Fire & Safety/ Safety department. Age of the personnel deployed should 

not be more than 40 years as on 1st March 2013”. 

 

(ii) Physical Endurance test shall be carried out by BCPL & only after clearing the test 

person shall be deployed or contractor has to provide replacement. 

 
3.31.3 The requirement of services as given in SOR is tentative and EIC may divert service providing 

resources to other location as and wheneever required. EIC may also change the duty from shift 

to general or vice versa based as per the requirement of the units. 

3.32 The contractor shall abide by the following Labour Laws and maintain following 

registers as per the contract labour (Regulation and abolition) Act, 1970 and subsequent 

amendments: - 

(a) Register of workmen as per form XIII of Rule 75. 

(b) Employment cards as per from XIV or Rule 76. 

(c) Muster Roll register as per form XVI of Rule 78. 

(d) Register of Wages as per from XVII of Rule 78. 

 

Note: Any other register/records required by labour authorities from time to time, shall 

also be maintained by the contractor. 

3.33 The total working hours for the personnel deployed under the contract by the Contractor 

would generally be as per the Government norms except during emergency requirements 

and any anomalies arising out of the working hours of the personnel will be wholly 

within the purview of the contractor alone. No payment towards overtime, due to extra 

work when required or any other allowance will be paid by BRAHMAPUTRA 

CRACKER AND POLYMER LIMITED. 

3.34 The contractor will be fully responsible for any accidental Injury, disability due to injury 

and or Death or consequential loss to the contractual worker of the company while in the 

service of this Establishment. 

3.35 The contractor shall cover all the workers/personnel under this contract under Group 

Accident & Medical Insurance Policy and submit documentary proof of the same to this 

office. 

3.36 The Contract shall not handle any equipments or utilities that are not identified for the 

use by his personnel. Any damage arising out of violation thereon either directly or 

indirectly will be liability of the Contractor. 

3.37 All Major and Minor Fire Fighting Equipments entrusted to the Contractor shall be his 

responsibility and damage / loss caused due to mishandling; the liability shall be the 

Contractor. 

3.38 The contractor shall ensure complete Fire Protection of all BRAHMAPUTRA 

CRACKER AND POLYMER LIMITED‟s property and safeguard the employees from 

Fire incident by providing properly trained personnel. 
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3.39 The Contractor shall ensure execution of the work as per Scope of Work & submit 

documentary evidence.  

3.40 Proof Experimental and Establishment reserves the right to reject any person/persons 

deployed or proposed to the deployed by the Contractor without assigning any reasons. 

3.41 The Contractor shall ensure that photo identity cards issued as work permits are deposited 

with the contractor Manager when ever personnel under his contract are leaving service-

leave/resign. 

3.42 The contractor shall ensure full discipline of all personnel deployed by him at all times 

and ensure that his personnel are not intoxicated while on duty and they display their 

identity cards at all times during duty. 

3.43 The Contractor shall ensure that his personnel are not involved in Trade Union activities 

inside or out side at any time during their deployment with various premises of 

Brahmaputra Cracker and Polymer Limited, at Lepetkata, Duliajan and Lakwa. 

3.44 The contractor shall be responsible to change personnel within 24 hours on demand by 

the EIC, BRAHMAPUTRA CRACKER AND POLYMER LIMITED for acts committed 

like 

(a) Violation of Security and safety regulations. 

(b) Sleeping while on duty. 

(c) Any negligence in performance of duty. 

(d) Drunkenness and or Disobedience. 

(e) Theft / dishonesty. 

(f) Lack of efficiency, 

(g) Any other Activities detrimental to the safety and interest of Brahmaputra Cracker and 

Polymer Limited. 

3.45     The Contractor at the time of signing of contract shall submit an Affidavit duly 

Notarized with the following indemnifying BRAHMAPUTRA CRACKER AND 

POLYMER LIMITED: 

(a) During work, in case of accidental Injury, Disability due to injury and or Death to the 

contractual worker of the company while in the service of this establishment, 

BRAHMAPUTRA CRACKER AND POLYMER LIMITED shall not be held 

responsible, Medical expenditure and or any Compensation to be given to the 

injured/disable/deceased shall be borne by the contractor. 

(b) All contractual service personnel shall be covered under ESI and accident Insurance. 

(c) For change of ownership of the company or addition of a working partner, the contractor 

shall intimate BRAHMAPUTRA CRACKER AND POLYMER LIMITED at least one 

month in advance before change of ownership or addition of partner. 

 

 

4.0       INDEMNITY AGREEMENT: 

 

(a) Contractor agrees to protect, defend, indemnify and hold BRAHMAPUTRA CRACKER 

AND POLYMER LIMITED harmless from and against all claims, demands and causes 

of action, liabilities, expenses costs, lines, rights in term and judgment of every kind and 

character without limit which may arise in favor of Contractor‟s Employees, agents, 

subordinates or their employees or third parties on account of bodily injury or death or 

damage to personal property as a result of the operation contemplated hereby, regardless 

of whether said claims, demands or causes of actions out of the negligence or otherwise 

in whole or in part, un-seaworthiness or other fault, including pre-existent conditions or 

commission its Contractor (Other than Contractor) Sub-contractor, Partners, Joint 

ventures, employees or agents. 

(b) BRAHMAPUTRA CRACKER AND POLYMER LIMITED agrees to protect, defend, 

indemnify and hold Contractor harmless from and against all claims suits, demands and 

cause of action liabilities, expenses, costs, lines, rights in term and judgment of every 
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kind and character without limit, which may arise in favor of commission, its Employees 

Agents, Contractors, (other than contractor) and sub-contractors or their employees on 

account of bodily injury, death or damage to personal property as a result of the 

operations contemplate hereby and caused by any act of BRAHMAPUTRA CRACKER 

AND POLYMER LIMITED unless the said claimed demands or causes or action rise out 

of negligent of otherwise in whole or in part or other fault, including pre-existing 

conditions of Contractor, its Sub-Contractor Partners, Joint ventures, Employees or 

Agents. 

 

 

5.0   SIGNING OF CONTRACT AGREEMENT 

 

5.1    Successful bidder will execute an Agreement on a non-judicial stamp paper of the requisite 

value at its own cost within a period of 07 days from the date of the issue of letter of 

intent/work order. 

5.2     The contractor shall keep BRAHMAPUTRA CRACKER AND POLYMER LIMITED 

harmless and indemnified against any claim, demand, actions, suits, proceedings and 

judgments for all liabilities, costs, losses, damages or expenses incidental to or in 

connection herewith which may be made or brought out against BRAHMAPUTRA 

CRACKER AND POLYMER LIMITED whether by the contractor or its employee(s), 

agents, successor(s) or assigns or by the third party or any person for the discharge of its 

obligations under the contract and further defend BRAHMAPUTRA CRACKER AND 

POLYMER LIMITED from any litigation involving BRAHMAPUTRA CRACKER AND 

POLYMER LIMITED from any party including   Central or State Government, under the 

contract. 

 

6.0      PERIOD OF CONTRACT AND CONTRACT VALUE: 

 

8.1 The contract will be initially for a period of one years (or 12 months) and can be 

further extended by six months at the same rate terms and conditions. During the 

currency / progress of the contract at any point of time, if the contractor performance is 

not found satisfactory enforcing termination Clause can terminate the contract. 

 

8.2 The value of contract shall be in accordance with the schedule of rate and schedule of 

quantities. However, actual work may vary depending upon the requirement by EIC or 

site In-charge. Minimum value of work is not guaranteed. 

 

 7.0       MATERIAL & SPARES 

 

BRAHMAPUTRA CRACKER AND POLYMER LIMITED shall supply all material, 

spares, consumables electricity and water free of cost to carry out the services as per the 

scope of work. Kits and liveries for the personnel deputed for the maintenance of fire 

fighting and fire protection equipment, to be provided by the contractor. 

 

  8.0      ALTERATION IN WORK SCHEDULE 

 

If any time after commencement of work, BRAHMAPUTRA CRACKER AND 

POLYMER LIMITED for any reason whatsoever does not require the whole or part 

thereof as specified in the tender document to be carried out, the officer in 

charge(OIC/WIC) / Chief Operating Officer / Engineer – in – Charge of the work centre 

shall give notice in writing of the fact to the contractor who shall have no claim to any 

payment or compensation whatsoever on account of any profit or advantages which he 
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might have derived from the execution of work in full but which he did not derive in 

consequence of the full amount of the work not having been carried out. Contractor shall 

not have any claim for compensation by any reason of any alterations having been made 

in the original specifications, and instructions, which shall involve any curtailment of the 

work, originally contemplated. 

 

9.0        TERMINATION 

 

(a).      Notwithstanding anything contained elsewhere, the BRAHMAPUTRA CRACKER AND 

POLYMER LIMITED may at any time at its option terminate the contract after giving 15 

days notice in writing to the contractor without assigning any reasons upon such 

termination the BRAHMAPUTRA CRACKER AND POLYMER LIMITED shall have 

the right to remove the contractors material from the work site and contractor shall be 

paid price of work satisfactorily completed till then, in accordance with the provision of 

contract. 

(b).   Termination for unsatisfactory performances: If BRAHMAPUTRA CRACKER AND 

POLYMER LIMITED considers that performances of the contract are unsatisfactory or 

not upto the expected standard, the BRAHMAPUTRA CRACKER AND POLYMER 

LIMITED shall notify the contractor in writing and may specify in details the cause of its 

dissatisfaction. The BRAHMAPUTRA CRACKER AND POLYMER LIMITED shall 

have the option to terminate this agreement if the contractor fails to comply with the 

requisition contained therein the said written notice issued by the BRAHMAPUTRA 

CRACKER AND POLYMER LIMITED to the contractor within 10 days of the receipt 

thereof by the contractor. 

 

Bidders are required to furnish the complete and correct information/documents required 

for evaluation of their bids. If the information/documents forming basis of evaluation is 

found to be false/forged, the same shall be considered adequate ground for rejection of 

the Bids and forfeiture of Earnest Money Deposit. 

 

In case, the information/document furnished by the contractor forming basis of evaluation 

of his bid is found to be false/forged after the award of the contract, BRAHMAPUTRA 

CRACKER AND POLYMER LIMITED shall have full right to terminate the contract 

and get the remaining job executed at the risk & cost of such contractor without any 

prejudice to other rights available to BRAHMAPUTRA CRACKER AND POLYMER 

LIMITED under the contract such as forfeiture of Security Deposit, withholding of 

payments etc. 

 

In case the issue of submission of false document comes to the notice after execution of 

the work, BRAHMAPUTRA CRACKER AND POLYMER LIMITED shall have full 

right to forfeit any amount due to the contractor along with forfeiture of Security Deposit 

furnished by the contractor. 

 

Further, such contractor/bidder shall be blacklisted for future business with 

BRAHMAPUTRA CRACKER AND POLYMER LIMITED.             

 

All Tax Invoice are to be addressed to Paying Authority ie., In-charge (F&A), 

BRAHMAPUTRA CRACKER AND POLYMER LIMITED India Limited, Sheelanagar, 

Visakhapatnam – 530 012. 
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10.0   DEFECT LIABILITY PERIOD : 

Defect Liability Period shall be six months from the date of completion of entire contract. 

The Security Deposit shall be released after successful completion of Contract Period and 

Defect Liability Period . 

 

11.0     INCORPORATION CLAUSE 

 

            BRAHMAPUTRA CRACKER AND POLYMER LIMITED can incorporate any 

condition later on also, which is not envisaged herein at the time of agreement, and can 

be of sole interest/ advantage to BRAHMAPUTRA CRACKER AND POLYMER 

LIMITED. Interpretation of terms and conditions of this document as confirmed by 

BRAHMAPUTRA CRACKER AND POLYMER LIMITED shall be final and binding 

on the contractor. 

  

 12.0  TERMS OF PAYMENT 

 

(a) Bill in triplicate will be submitted every month to the Engineer in charge at 

Brahmaputra Cracker & Polymer Limited, Lepetkata, for verification, certification & 

onward transmission to finance department for release of payment. Bills are required to 

sent in an envelope mentioning the following information on the top : 

i) Invoice Number 

ii) Date of Invoice, 

iii) Service Provided to the Department and Location, 

iv) Brief Description, 

Those bills shall be submitted as per SOR along with the documents as applicable : 

i. PF deposit certificate,  

ii. ESI Payment deposit certificate,  

iii. Documentary evidence for payment deputed personnel for previous month, Bank 

Statement for release of payment etc. 

iv. Any other statutory payment bonus etc, to the personnel deputed for any particular 

month.  

v. Proof of service tax remittance. 

No advance payment in any form will be made even against supply of materials. The 

monthly payment shall be released only after a satisfactory completion of work as per 

terms and conditions of agreement. Payment shall be released with necessary recoveries 

within 15 days from the date of receipt of bills, electronically by e- banking. For this the 

bidders are requested to give their account details in any of the following banks (ICICI, 

HDFC, SBI). 

 (b) No deviation of payment terms as per tender document shall be acceptable.    

 (c) The contractor has to bear the Tax liabilities under Income Tax Act 1961, amended  

      from time to time in respect of himself and his employees. 

 

13.0  SCHEDULE OF RATES 

a) The contractor shall quote as per Schedule of Rate attached herewith the Locations- 

Lepetkata, Duliajan. The rates shall be firm & composite. The Contractor shall quote for 

monthly rates including taxes and other charges for carrying out the operation & 

maintenance activities. The schedule of rate shall be read in conjunction with special 

conditions of contract, general conditions of contract & any other documents forming part 

of this contract. The quantities shown against the various items are only approximate & 

subject to any variations as per the stipulations made in general condition of contract. 

b) The owner reserve the right to interpolate or extrapolate the rates for any new items of 

work not covered in the schedule of rate from the similar items already available in SOR. 
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All the works shall be measured upon completion & paid for contracted rates. In case any 

activity especially not covered in SOR description but same is not covered under the scope 

of work/ specification, no extra claim on this account shall be entertained.  

c)    The value of work under this contract shall be as per quantities mentioned in the SOR.  

Actual work may vary to any extent plus or minus to the attached quantities.  The value of 

work will be as mentioned in the SOR, and shall remain firm during the entire period of the 

contract. 

d)    The contract price shall be arrived at by considering the jobs description as per the SOR , 

Scope of Work and Special Condition of Contract. The rate quoted by the bidder. even in 

the event of variation of the contract value arising from non execution of certain SOR 

items, the unit rate as quoted by the bidder shall remain the same and no revision in rates 

whatsoever will be applicable during the present tenure of contract or extension thereof. 

 

e)     The rate quoted by the bidder shall remain firm throughout the period of the contract. The 

unit quoted shall include all expenditure envisaged by the bidder . Schedule of rates shall be 

deemed to include and cover all cost, expenses , liabilities taxes and duties including work 

contract tax ( except service tax ) of every description and all risk of every kind to be taken 

in executing and completing the work. 

 

The quoted rates shall be deemed to be inclusive of all taxes, duties, octroi, levies, works 

contract tax, bonuses, statutory payments etc. as applicable till the completion of the 

contract and the contractor shall not be eligible for any compensation on this account 

during the entire period of contract. However, for service tax, the bidder has to quote the 

percentage ( % ) of service tax at the applicable rate categorically specifying the same  in 

the SOR ( schedule of rates) other wise it shall be presumed and deemed that service tax is 

nil and, BRAHMAPUTRA CRACKER AND POLYMER LIMITED shall not reimburse 

the portion of service tax for this entire contract period. 

 

The Rates quoted in SOR shall include all the Taxes( except service tax and education 

cess).  THE RATES QUOTED BY CONTRACTOR SHALL BE IN ACCORDANCE 

WITH SOR SHALL BE INCLUSIVE OF ALL TAXES, DUTIES (EXCEPT SERVICE 

TAX- PAYABLE EXTRA AT ACTUAL BY BRAHMAPUTRA CRACKER AND 

POLYMER LIMITED) 

  

14.0  SERVICE TAX 

 

The quoted rates shall be inclusive of all taxes and duties applicable during the contract 

period except for Service Tax & Education cess thereon. Service Tax & cess thereon shall 

be paid extra, if applicable, on submission of documentary Evidence/Invoice(s). 
 

The Bidder shall indicate in the bid the Service Tax Registration Number and in case the 

service tax Registration Number is not available, the bidder will give confirmation for 

obtaining Registration with a copy of application for registration. 
 

The contractor liable to pay Service Tax for the work/ services rendered to 

BRAHMAPUTRA CRACKER AND POLYMER LIMITED, shall specifically mention the 

Service Tax Registration Number in their invoices. Further, the amount and rate of Service 

Tax shall be separately and distinctly specified in the invoice. 
 

For payment of Service Tax, serially numbered Invoice/ Bill shall be issued by service 

provider and should also specify the following: 
 

(i)  The name, address and registration number of the service provider. 

(ii)  The name and address of the recipient of the taxable service 
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(iii)  Description, classification 8: value of taxable service provided and; 

(iv)  The service tax payable on such services. 

 

The above details are required to enable BRAHMAPUTRA CRACKER AND POLYMER 

LIMITED to avail CENVAT credit for the service tax payments. 

 

The bidder shall quote separately the PRESENT APPLICABLE RATE OF SERVICE TAX 

PAYABLE if any otherwise it shall be deemed presumed that the quoted rates are also 

inclusive of Service Tax & bid shall be evaluated accordingly and in such case Service tax 

should be born by service provider only if applicable during execution of contract.  Service 

Tax & cess thereon shall be paid extra, if applicable, on submission of documentary 

evidence/invoice(s) 

 

Incase of any statutory variation in Service tax during the currency of the contract, the 

contractor shall submit a copy of Government notification to evidence the rate as applicable 

on the date of submission of bid and on the date of revision. Claim for payment of service 

tax/statutory variation in service tax, should be raised within two (2) months from the date 

of issue of Government Notification for payment of differential service tax, otherwise 

claim in respect of above shall not be entertained for payment of arrears. 

 

15.0     TAXES & DUTIES  
 

(a)      The BRAHMAPUTRA CRACKER AND POLYMER LIMITED shall not be liable to pay 

or reimburse any taxes, duties and levies including but not limited to taxes imposed on 

the income on the contractor and its employees. The contractor shall make all reports and 

take all action necessary for such payment. BRAHMAPUTRA CRACKER AND 

POLYMER LIMITED in the event so required by law withhold and pay to the Tax 

authorities directly any taxes, levies assessed on account of the contractors of operation 

pursuant to this agreement and contractor shall indemnify BRAHMAPUTRA CRACKER 

AND POLYMER LIMITED against any all liabilities claimed for taxes and statutory 

payment including interest and penalty which any attributes may impose on the 

BRAHMAPUTRA CRACKER AND POLYMER LIMITED or on the contractor. 

      (b)      Charges payable hereunder shall be firm during the period of the contract or any extension 

thereof and no escalation shall be allowed on any ground whatsoever. 

      (c)      The contractor shall be liable to pay the entire license fee or any other fees as required by 

any authorities. The contractor shall observe all statutory laws and rules and regulations. 

Contractor shall pay to the concerned personnel all the payments due to the personnel 

deployed by the contractor under this contract. The BRAHMAPUTRA CRACKER AND 

POLYMER LIMITED has no liabilities whatsoever. 

 

16.0     ACCOMMODATIONS & TRANSPORTATION  
 

The contractor will make his own arrangements for accommodation, food, and 

transportation etc of the personnel deployed by him at all the worksites (Lepetkata, 

Duliajan). In case of requirement of stay / halt at any location at pipeline, contractor has 

to arrange food and accommodation for deputed personnel. 

 

However, emergency requirement etc., pipeline, vehicle will be provided by 

Brahmaputra Cracker and Polymer Limited, from the worksites, for their 

respective jurisdiction as per the convenience of Brahmaputra Cracker and 

Polymer Limited, / maintenance schedule. 
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17.0 PENALTY & PRICE REDUCTION SCHEDULE 

 

Time and service are the essence of this contract. As per the contract, the contractor has 

to provide right quality of service and right time to the owner. In case the contractor fails 

to provide the service on any day as per the contract, the pro-rata penal deduction of 

twice the day’s service charge will be deducted from their proceeds.  However, the 

aforesaid penalty is in addition to the penalty for delayed work/execution as stated in our 

Price reduction schedule Clause no- 27 of GCC. 

 

18.0 INSURANCE 

 

The contractor shall provide necessary insurance coverage to his men (for accident and 

death), material, machinery and equipment through a Nationalised Insurance Company. 

The Brahmaputra Cracker and Polymer Limited shall not be liable to any claim for 

accident/ loss during execution of work. The relevant document shall be submitted before 

commencement of work. This insurance shall be additional to normal ESI. 

    

 19.0   MOBILISATION PERIOD  

 

The contractor is required to mobilise within 7 days from the date of FOI / LOA 

whichever as earlier at his own cost without any implication to BRAHMAPUTRA 

CRACKER AND POLYMER LIMITED. 

 

20.0 APPLICABLE CODES AND SPECIFICATIONS: 

 
a)   For the smooth execution of the services contracted out herein it is expected that the 

contractor will deploy personnel, if any, who has the proper qualification, experience and 

expertise as normally required under the norms followed and also meets the statutory 

requirements. 

b) The contractor will also be required to take repair work according to the  priorities fixed 

by the EIC from time to time. 
 
21.0 COMPLETION CERTIFICATE & FINAL BILL:- 
 
a) The Engineer-in-charge shall normally issue to the contractor, the completion certificate 

within one month after receiving an application thereof from the contractor after 
verifying from the completion documents and satisfying himself that the work has been 
completed in all respect in accordance with the instructions, specifications of the 
contract documents. 
 

b) The contractor after obtaining the completion certificate is eligible to present the final 
bill for the work executed by him. The final bill shall be prepared on the basis of the 
final measurements entered in the measurement book/sheets. The final bill shall be 
prepared in the prescribed Performa with reference to total work covered by the contract, 
such bill to be drawn up by applying the applicable rates, specified in the schedule or 
rates to the relative measured quantities. The final bill shall also include all additional 
claims of the contractor and will be considered as conclusive. 

 
22.0 FINAL CERTIFICATE: 

 

a) Within fifteen days of the contractor's application after the expiry of the period of defect 
liability provided in the contract, the Engineer-in-charge shall issue final certificate to the 
contractor certifying that the contractor has performed his obligations in respect of the 
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defect liability period and until, issue of such final certificate, the contractor shall be 
deemed not to have performed such liabilities not withstanding issue of the completion 
certificate or payment of the final bill by BRAHMAPUTRA CRACKER AND 
POLYMER LIMITED. 

 
 
23..0 SATUTARY COMPLIANCE UNDER LABOUR & INDUSTRIAL LAW 

 

1. It shall be the sole liability of the Contractor (including the Contracting Firm/Company) to 

obtain and to abide by all necessary licenses/ permissions from the concerned authorities 

as provided under the various Labour Legislations including the Labour License obtained 

as per the provisions of the Contract Labour (Regulation & Abolition) Act, 1970. 

2. The Contractor/Contracting Firm shall discharge obligations as provided under various 

applicable statutory enactments including the Employees State Insurance (ESI) Act, 1948, 

Contract Labour (Regulations & Abolition) act, 1970, Inter-State Migrant Workmen 

(Regulation of employment & Conditions of Service) Act, 1979, Minimum Wages Act, 

1948, Payment of Wages Act, 1936, Workmen‟s Compensation Act, 1923, Payment of 

Bonus Act and any other relevant Acts, Rules & Regulations enforced from time to time.  

In the area which is not covered under ESI Act, Contractor / Contracting Firm should 

cover its personnel engaged to execute the work under Workmen‟s Compensation Act, 

1923.  

3. It is made clear that the Contractor shall have a separate PF & ESI code allotted by the 

concerned Authorities & ensure coverage of the persons employed under the Contract. 

The Contractor/Contracting Firm shall be responsible for required contributions towards 

P.F., Pension, ESI or any other statutory payments to be made in respect of the contract 

and the personnel employed for rendering service to BRAHMAPUTRA CRACKER AND 

POLYMER LIMITED and shall deposit these amounts on or before the prescribed dates. 

Contractor shall submit the proof of depositing the employee‟s and employer‟s 

contributions along with monthly running bill.  

 

4. The Contractor should produce necessary EPF & ESIC code before commencement of the 

work.  The Contractor shall also be responsible to pay any administrative/ inspection 

charges thereof, wherever applicable, in respect of the personnel employed by him for the 

work of BRAHMAPUTRA CRACKER AND POLYMER LIMITED. Incase of placement 

of order, the bidder should furnish necessary valid Employees Provident Fund (EPF) 

registration certificate & ESIC registration certificate in the name of the contractor‟s firm 

DULY NOTARIZED BY NOTARY PUBLIC before commencement/mobilization of 

work/contract. 

 

5. If workmen who are not covered under ESI Act, the contractor should take appropriate 

Workmen Compensation Insurance policy and submit the copy  to BRAHMAPUTRA 

CRACKER AND POLYMER LIMITED (India) Limited.  NO DEVIATION IS 

ALLOWED IN THIS REGARD. 

6. The Contractor/Contracting Firm shall be solely responsible for the payment of wages and 

other dues to the persons deployed by him latest by 7
th

 of the subsequent month.  The 

contractor shall be directly responsible and indemnify the Company against all charges, 

dues, claims etc. arising out of the dispute relating to the dues and employment of 

personnel deployed by him.  

7. The Contractor shall be solely responsible for payment of wages / salaries and allowance 

to his personnel that might become applicable under any new act or order of the 
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Government. BRAHMAPUTRA CRACKER AND POLYMER LIMITED shall no 

liability, whatsoever, in this regard. 

8. If due to any reason whatsoever, BRAHMAPUTRA CRACKER AND POLYMER 

LIMITED is made liable to meet any obligation to pay the contribution towards PF/ESI or 

any other statutory payment, BRAHMAPUTRA CRACKER AND POLYMER LIMITED 

shall be at liberty to recover such amount by deducting it from the 'Security Deposit / 

Contract Performance Security' or from any sum due to the Contractor whether under this 

Contract or otherwise. 

 

9. In case of any accident resulting in injury or death in respect of the personnel deployed by 

the contractor during the execution of the work, the contractor shall be solely responsible 

for payment of adequate compensation, insurance amount, etc. to the person injured/next 

kith and kin of the deceased. Contractor shall indemnify BRAHMAPUTRA CRACKER 

AND POLYMER LIMITED from such liabilities. 

 

10. No worker of contractor/contracting firm and contractor himself shall be allowed to 

consume alcoholic drinks or any narcotics within the plant premises. If found under the 

influence of above, the contractor/contracting firm shall have to change/replace him, 

failing which, BRAHMAPUTRA CRACKER AND POLYMER LIMITED may terminate 

the contract. 

 

11. The Contractor/Contracting Firm shall indemnify the Company against all losses or 

damages, if any, caused to it on account of acts of the personnel deployed by him. 

12. The Contractor/Contracting Firm shall ensure regular and effective supervision and 

control of the personnel deployed by him and gives suitable direction for undertaking the 

contractual obligations.  

 

13. The Contractor shall not deploy any person below "eighteen [18] years" of age for 

executing this contract. 

14. The persons to be deployed should be on rolls of the contractor/contracting firm. The 

contractor/contracting firm shall issue proper identity cards to all the workers who are to 

be engaged for the job. The identity cards shall be signed by the contractor or his 

authorized representative. The contractor/contracting firm shall also be responsible for 

obtaining the gate passes. 
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SCOPE OF WORK 
1. The broad scope of work is: 

 The services are required for the complete period as specified in the SOR. 

 Contractor has to ensure availability of required no. of firefighting crew of various categories on 

day to day basis for entire period. 

 Fire tender driving & pump operation as & when required. 

 Fire prevention, fire protection and fire-fighting. 

 Responding to emergency calls. 

 Compliance of fire & safety procedures. 

 Issue of work permit as per existing system of BCPL if required. 

 Supervision of all critical activities at site. 

 Prevention of unsafe condition/acts. 

 Providing stand by duties as & when required. 

 Reporting of near miss/incidents. 

 Safety inspection/audits. 

 Maintenance of fire & safety systems/equipments/appliances if any. 

 Manning of shifts and shift management as per requirement. 

 Records updation. 

 Any other job, which is not included/covered above but essential requirement of the Fire & safety 

management system shall be performed. 

 

1.1 Duties & Responsibilities of Driver Cum Pump Operator 

 

 He will report at the Section 15 minutes before shift changing time and acquaint himself with all 

the happenings of the previous shift and any special assignment for himself. While on duty, he 

will locate himself at the Fire Station so that he is readily available to answer emergency calls. 

 Operation, Testing & Maintenance of Fire Tenders. 

 Operation, Testing & Maintenance of Fire Tender mounted fire pump. 

 Testing & Maintenance of Firefighting appliances via Fire Extinguishers, BA Set, Fire-Hose etc. 

 Demonstration in fire & rescue operation in plant premises as well as outside. 

 Demonstration in Mock / Evacuation / Fire Drills. 

 Height job, firefighting and rescue. 

 Responsible for Coordination with crew member. 

 Identify the fire hazards. 

 Select & provided fire extinguishers as per the Fire load. 

 Maintenance of Fire extinguishers. 

 Provide training on Fire & Safety. 

 Responding to emergency calls. 

 Compliance of fire & safety procedures. 

 Issue of work permit as per existing system of BCPL if required. 

 Supervision of all critical activities at site. 

 Prevention of unsafe condition/acts. 

 Providing stand by duties as & when required. 

 Reporting of near miss/incidents. 

 Prepare Fire occurrence report. 

 Accounting and issue of refills and spare parts of firefighting equipment. The ledger will be 

maintained and records updated by him. 
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 He will ensure proper stacking of refills and various items in the store and maintain bin cards 

separately for each item. 

 Giving demonstrations on methods of using various types of fire extinguishers. 

 Maintaining the records and Time to time communication to all concern. 

 Ensure implementation of fire preventive actions in association with safety department. 

 Additional job if any instructed by Engineer-in-charge. 

 

1.2 Duties & Responsibilities of Fire Men 

 He will report at the Section 15 minutes before shift changing time and acquaint himself with all 

the happenings of the previous shift and any special assignment for himself. 

 While on duty, he will locate himself as per the job roster. He will be smartly turned out and will 

keep himself in readiness to attend to fire calls without delay. 

 He will perform pump drill, ladder drill, squad drill and other fire exercises as directed by Fire & 

Safety Shift-in-Charge. 

 He will carry out maintenance, checking and inspection of all Fire Fighting vehicles & 

equipment‟s as directed by Fire & Safety Shift-in-Charge. 

 He will ensure that he is acquainted with the geographical lay out of the Factory so that he can 

rush to any spot where help is needed. 

 He will perform guard duties and Control Room and Watch Room duties. 

 When put on guard duty he will ensure that :- 

 Property and fixtures of the Fire Station are properly guarded. 

 ii). Movement of incoming and outgoing vehicles is controlled properly. 

 iii). Men coming to the Fire Station on duty are directed to the proper post and that they leave the 

Fire Station as soon as their duty is over. 

 He will ensure that the Fire Station premises are kept clean and all the appliances and equipment 

are in efficient working condition for instant use. 

 Responding to emergency calls. 

 Compliance of fire & safety procedures. 

 Issue of work permit as per existing system of BCPL if required. 

 Supervision of all critical activities at site. 

 Prevention of unsafe condition/acts. 

 Providing stand by duties as & when required. 

 Reporting of near miss/incidents 

 He will be responsible for proper accounting of all equipment, gears and other articles of the Fire 

station. In case of damage or loss, he will report the matter to the Engineer-In charge and will also 

initiate provisioning action. 

 He will perform any other duty assigned to him by the Fire & Safety Shift-In-Charge or any other 

officer of Fire & Safety Department. 

 Additional job if any instructed by Engineer-in-charge 

 

All activities in the plant area shall be strictly done under the instructions of Engineer-In-Charge. 

To perform above activities, may require- 

 Lifting / Shifting / loading / unloading of F&S equipments and related material. 

 To carry out firefighting/ rescue operations in case of any emergency, fire or accident inside or 

outside the plant as per requirements in shift. 

 Various log books & records shall be maintained by the contractor and produce to EIC/SIC. No 

extra payment for maintaining the logbook will be made. 

 The Contractor shall observe Fire and Safety rules of "BCPL".
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DETAIL OF INSTALLATIONS AND EQUIPMENTS OF FIRE & SAFETY TO BE MAINTAINED UNDER CONTRACT 
Sr. 
No
. 

Item GS
U 

ECU LLDPE PPU CPP Fire 
Water 
Reser
. 

Cooling 
Tower # 
1 

Cooling 
Tower # 
2 

Raw 
Water 
Reser 

Raw 
Water 
Plant 

Nitroge
n Plant 

Other Total Remarks 

1 
Hydrant Stand 

Post 
14 40 22 11 11 0 14 11 2 12 8 

 
145 

 

2 
Water 

Monitor 
6 18 18 7 7 0 2 2 0 0 0 

 
60 

 

3 

Fire Water 

Isolation 

Valve 

7 11 8 7 3 1 5 5 2 2 3 
 

54 
 

4 
Flooding 

System 
NA 

SRR#1(I

nstalled) 

Arg. 

SRR#3  

(Mech. 

Completed) 

Arg. 

SRR#2 

(Under 

Constru

ction) 

Arg. 

8 Co2 at 

GT Inert 

Gas at at 

other 

places 

     
NA 

 
11 

 

5 
Gas (LEL) 

Detector 
11 87 

  
8 

      
126 232 

 

6 
Manual Call 

Point 
16 30 22 10 35 

       
113 

 

7 Siren 1 
   

14 
       

15 
 

8 
Breathing 

Apparatus Set 
NA NA 

          
0 With Fire & Safety 

9 

Detectors of 

Fire Alarm 

System 

SS 

#6( 

UC) 

SRR#1 

Complet

ed 

SRR#3  (C 

) 

SRR#2  

(C ) 
274 

Sub 

Statio

n 

Sub 

Station 

Sub 

Station 

Sub 

Station 

Sub 

Station 

CCR  ( 

C )  
3200 

2400 under UTC                             

800 Under others 

10 
Air Line 

Trolley 
NA NA 

          
0 With Fire & Safety 

11 First Aid Box 2 2 2 2 2 2 2 2 2 
 

2 
 

20 
 

12 
Foam Nurser 

# 1 
NA NA NA NA NA NA NA NA NA 

 
NA 

 
0 

 

13 
Foam Nurser 

# 2 
NA NA NA NA NA NA NA NA NA 

 
NA 

 
0 

 

14 

Emergency 

Cum Rescue 

Tender with 

all 

equipments. 

NA NA NA NA NA NA NA NA NA 
 

NA 
 

0 
Equipment list for 

ERV is provided. 
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List of Equipments to be maintained under contract 

 

Sr. 

No 
Main   Name of Equipments Nos. 

1 
Emergency 

Lighting System 

Emergency Lighting System shall consist of minimum 5 

KVA ISI Marked single phase Diesel Generator Set. 1 

Flame proof halogen flood light of 500 W each 4 

Flame proof halogen flood light of 250 W each 2 

50 meter cable reel drum 6 

2 Hydraulic Spreader 

Hydraulic Spreader and Cutter complete with accessories 
1 

Pneumatic Lifting System 1 

Pressure Reducer 1 

Control Unit 1 

Air Hose 1 

Shut off Hose 1 

3 Air Lifting Bag 

Air Lifting  Bag having capacity of minimum 10 metric 

tonne  

1 

Kevlar Threads made of neoprene reinforced  1 

4 Suits 

Low Temperature Gas Protected Suit with gloves,  1 

Fire Entry Suit 1 

Fire Proximity Suit 1 

5 
Leak Controlling 

Kits 

Leak Sealing Pad (Vacuum Type)- Halmatro 1 

Leak Control Kit 1 

Leak Control for Internal Pipe : 1 

Leak Control Kit for External Pipe : 1 

Leak Control Kit for Large External Pipe : 1 

Leak Control Kit for Drums / Containers : 1 

Leak Control Kit for Large Holes of small / large sizes in 

Tanks : 
1 

6 Detector Portable Gas Detectors : 1 

7 
Traffic Control 

Equipment 

Cordoning Rope minimum 100 meters Nylon rope of 16 

mm diameter  made of Nylon  

1 

MS Pipe of NB 2 inch of three feet height shall be 

painted with red and white reflective paint. 

50 

HDP Cone with redium strip 8 

Signboard of size 30 inch X 12 inch  12 

8 
LPG Transfer 

Facility 

pump 1 

PTO Unit shall be of Martin Harper / Webstar / Shyall 

Make. 1 
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Electric Motor 1.5 HP, 33 lpm  flame proof / Gas Group 

II A, Class II insulation, Electrical Motor Driven 

Centrifugal Pump of 300 lpm cpacity to handle diesel, 

kerosene and motor spirit. 

1 

9 LPG & POL Hoses 

LPG Hoses   

2 inch NB, 15 meters length, working pressure 373 psi. 

The LPG Hoses shall be conforming to BS 4089 
4 

 1.5 inch NB, 15 meters length, working pressure 500 

psi. The LPG Hoses shall be conforming to BS 4089 4 

POL Hoses    

Diameter 3 inch NB, With 3 inch flange at one end and 3 

inch male coupling at other end.  
2 

10   

Electrically operated siren  1 

Fog Lamps powered by batteries, in front of vehicle 2 

Reversing Lights 4 

Blinker Type Traffic Indicator- Fitted 1 

Twin Amber Blinker Lights on cabin roof 1 

Search Lights with 50 meters lengths of TRS Cable with 

Tripod. 
1 

Adjustable Spotlight. 1 

Portable Inspection Lamp with bracket 1 

Tool Kit 1 

Fix spanner set 1 

Hammer 1 

Screw driver 1 

Pliers 1 

Adustable spanners 1 

Spark arrester (fitted) 1 

A trickle charger (fitted) 1 

Wind screen wiper 1 

Hydraulic Jack 25 Tonnes Capacity 1 

Oil Feeder 1 

Grease Gun  1 

First Aid Box  1 

Public Address System Battery Operated from Driver's 

Cabin. 1 

Extension Ladder : 10 Meters  1 

Light Tower / Light Mast (Folding Type), with minimum 

1000 Lux  1 

Chlorine Handling kit  1 

Breathing Apparatus Set complete with Cylinder  4 

Spare Cylinder for Breathing Apparatus Set 4 
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Life Saving Jacket 5 

Folding Stretchers 2 

Vertical Lifting Type Stretcher 1 

Tanker Safety Valve Leakage protection kit  1 

Non Sparking Tools 1 

Ceiling Hook  1 

Rail Wagon Leakage Handling kit 1 

Rechargeable Sparkproof  Intrinsically Safe Torch 1 

Megaphone portable public address system Type 1 

Door lock key 4 

Adopter 2 

11 Extra Items 

Door lock handle 1 

Door regulator handle 4 

Shutter gutkha 10 

Reailing socket (Double socket) 4 

Auxillilitour wire 1 

Fuse 10 

Colour touching (Red) 200gram 

PTO Mounting bolt 2 

Peno switch 4 

12 Chassis Tools 

Battery 2 

Key 1 

Spare wheel 1 

Wipper machine with blade 1 

Wheel chock 2 

Wheel spanner with rod 1 

Fix spanner 3 

Ring spanner 1 

Screw driver 1 

First Aid Kit 1 

Bulb 2 

Triangle 2 

Mirror 1 
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GGEENNEERRAALL  CCOONNDDIITTIIOONNSS  OOFF  CCOONNTTRRAACCTT  

 

SECTION- I DEFINITIONS 

 

1. Definition of Terms:  

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall have the meanings 

hereby assigned to them except where the context otherwise required.  

1.1.1. The EMPLOYER/COMPANY/BCPL means Brahmaputra Cracker & Polymer Ltd., a public limited company, 

incorporated under the  Company‟s act 1956 and having its Registered office at Hotel Brahmaputra Ashok, M. 

G. Road, Guwahati – 781 001 and includes its successors and assigns. 

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose tender has 

been accepted by the EMPLOYER and includes the CONTRACTOR's legal Representatives his successors 

and permitted assigns.  

1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time by the 

BCPL and shall include those who are expressly authorized by him to act for and on his behalf for operation of 

this CONTRACT. 

1.1.4. The "WORK" shall mean and include all items and things to be supplied/ done and services and activities to be 

performed by the CONTRACTOR in pursuant to and in accordance with CONTRACT or part thereof as the 

case may be and shall include all extra, additional, altered or substituted works as required for purpose of the 

CONTRACT. 

1.1.5. The "PERMANENT WORK" means and includes works which will be incorporated in and form a part of the 

work to be handed over to the EMPLOYER by the CONTRACTOR on completion of the CONTRACT. 

1.1.6. "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever nature for the use 

in or for the execution, completion, operation, or maintenance of the work or temporary works (as hereinafter 

defined) but does not include materials or other things intended to form or to be incorporated into the WORK, 

or camping facilities. 

1.1.7. "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, Specification, 

Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if any, and such other documents 

constituting the tender and acceptance thereof.   

1.1.8. CONSULTANT: means ------------------------------- who are the consulting engineer to the Employer for this 

project and having registered office at -------------------------------  

1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other than the CONTRACTOR) to 

whom any part of the work has been entrusted by the CONTRACTOR, with the written consent of the 

ENGINEER-IN-CHARGE, and the legal representatives, successors and permitted assigns of such person, 

firm or company.  

1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and the CONTRACTOR for the 

execution of the works including therein all contract documents.   

1.1.11. The "SPECIFICATION" shall mean all directions the various technical specifications, provisions attached and 

referred to the Tender Documents which pertain to the method and manner of performing the work or works to 

the quantities and qualities of the work or works and the materials to be furnished under the CONTRACT for 

the work or works, as may be amplified or modified by the BCPL or ENGINEER-IN-CHARGE during the 

performance of CONTRACT in order to provide the unforeseen conditions or in the best interests of the work 

or works. It shall also include the latest edition of relevant Standard Specifications including all 

addenda/corrigenda published before entering into CONTRACT.  

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any modifications 

approved in writing by the ENGINEER- IN-CHARGE and such other drawing as may, from time to time, be 

furnished or approved in writing by the ENGINEER-IN-CHARGE.  

1.1.13. The "TENDER" means the proposal along with supporting documents submitted by the CONTRACTOR for 

consideration by the EMPLOYER.   

1.1.14. The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to effect 

additions to or deletion from and alteration in the works.   
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1.1.15. The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-IN-

CHARGE when the works have been completed entirely in accordance with CONTRACT DOCUMENT to 

his satisfaction.  

1.1.16. The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory compliance 

of various provision of the CONTRACT by the CONTRACTOR issued by the ENGINEER-IN- 

CHARGE/EMPLOYER after the period of liability is over.  

1.1.17. “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date of 

COMPLETION CERTIFICATE up to the date of issue of FINAL CERTIFICATE during which the 

CONTRACTOR stands responsible for rectifying all defects that may appear in the works executed by the 

CONTRACTOR in pursuance of the CONTRACT and includes warranties against Manufacturing/Fabrication/ 

Erection/Construction defects covering all materials plants, equipment, components, and the like supplied by 

the CONTRACTOR, works executed against workmanship defects.  

1.1.18. The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN and 

MANAGING DIRECTOR or any other person so designated by the EMPLOYER.   

1.1.19. "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the execution, 

completion or maintenance of works.  

1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in order to define 

broadly the scope and specifications of the work or works, and all reproductions thereof.  

1.1.21. "SITE" shall mean the lands and other places on, under, in or through which the permanent works are to be 

carried out and any other lands or places provided by the EMPLOYER for the purpose of the CONTRACT.  

1.1.22. "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed characters 

sent (unless delivered personally or otherwise proved to have been received by the addressee) by registered 

post to the latest known private or business address or registered office of the addressee and shall be deemed to 

have been received in the ordinary course of post it would have been delivered. 

1.1.23. "APPROVED" shall mean approved in writing including subsequent written confirmation of previous verbal 

approval and "APPROVAL" means approval in writing including as aforesaid.  

1.1.24. "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter to Tenderer(s) that the 

tender has been accepted in accordance with the provisions contained in the letter.  

1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours worked in that 

day. 

1.1.26. "WORKING DAY" means any day which is not declared to be holiday or rest day by the EMPLOYER.  

1.1.27. "WEEK" means a period of any consecutive seven days.  

1.1.28. "METRIC SYSTEM" - All technical documents regarding the construction of works are given in the metric 

system and all work in the project should be carried out according to the metric system. All documents 

concerning the work shall also be maintained in the metric system.   

1.1.29. "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or the sum 

calculated in accordance with the prices accepted in tender and/or the CONTRACT rates as payable to the 

CONTRACTOR for the entire execution and full completion of the work, including change order. 

1.1.30. "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction, 

dimensions, etc. shall be in English Language.  

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the CONTRACTOR at 

"SITE" comprising of construction equipments, aids, tools tackles including setting of site offices with 

facilities such as power, water, communication etc. establishing manpower organization comprising of 

Resident Engineers, Supervising personnel and an adequate strength of skilled, semi-skilled and un-skilled 

workers, who with the so established infrastructure shall be in a position to commence execution of work at 

site(s), in accordance with the agreed Time Schedule of Completion of Work. "MOBILISATION" shall be 

considered to have been achieved, if the CONTRACTOR is able to establish infrastructure as per Time 

Schedule, where so warranted in accordance with agreed schedule of work implementation to the satisfaction 

of ENGINEER-IN-CHARGE/ EMPLOYER.  
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1.1.32. "COMMISSIONING" shall mean pressing into service of the system including the plant(s), equipment(s), 

vessel(s), pipeline, machinery(ies), or any other section or sub-section of installation(s) pertaining to the work 

of the CONTRACTOR after successful testing and trial runs of the same. "COMMISSIONING" can be either 

for a completed system or a part of system of a combination of systems or sub-systems and can be performed 

in any sequence as desired by EMPLOYER and in a manner established to be made suited according to 

availability of pre-requisites. Any such readjustments made by EMPLOYER in performance of 

"COMMISSIONING" activity will not be construed to be violating CONTRACT provisions and 

CONTRACTOR shall be deemed to have provided for the same. 

 

SECTION-II GENERAL INFORMATION 

2. General Information  

2.1 a) Location of Site: The proposed location of Project site is defined in the Special Conditions of Contract. 

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual site 

of construction for his own work at his own cost. The CONTRACTOR shall be required to permit the use of 

the roads so constructed by him for vehicles of any other parties who may be engaged on the project site. The 

CONTRACTOR shall also facilitate the construction of the permanent roads should the construction there of 

start while he is engaged on this work. He shall make allowance in his tender for any inconvenience he 

anticipates on such account. Non-availability of access roads, railway siding and railway wagons for the use of 

the CONTRACTOR shall in no case condone any delay in the execution of WORK nor be the cause for any 

claim for compensation against the EMPLOYER. 

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The 

CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and 

maintenance of the WORK till completion unless otherwise mentioned in the Tender Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of water to his labour camps and 

for works. All pumping installations, pipe net work and distribution system will have to be carried out by the 

Contractor at his own risk and cost. Alternatively the Employer at his discretion may endeavour to provide 

water to the Contractor at the Employer's source of supply provided the Contractor makes his own 

arrangement for the water meter which shall be in custody of the Employer and other pipe net works from 

source of supply and such distribution pipe network shall have prior approval of the Engineer-in-Charge so as 

not to interfere with the layout and progress of the other construction works. In such case, the rate for water 

shall be deducted from the running account bills. However, the Employer does not guarantee the supply of 

water and this does not relieve the Contractor of his responsibility in making his own arrangement and for the 

timely completion of the various works as stipulated.  

2.4 Power Supply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the nearest sub-

station, from where the CONTRACTOR will make his own arrangement for temporary distribution. The point 

of supply will not be more than 500 m away from the CONTRACTOR'S premises. All the works will be done 

as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be 

removed forthwith after the completion of work or if there is any hindrance caused to the other works due to 

the alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at his own cost. 

The CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches, etc. for purposes of 

payment to the EMPLOYER which should be in the custody and control of the EMPLOYER. The cost of 

power supply shall be payable to the EMPLOYER every month for Construction Works power which would 

be deducted from the running account bills. The EMPLOYER shall not, however, guarantee the supply of 

electricity nor have any liability in respect thereof. No claim for compensation for any failure or short supply 

of electricity will be admissible.   

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the 

load side of the supply with due regard to safety requirement at site. All cabling, equipment, installations etc. 

shall comply in all respects with the latest statutory requirements and safety provisions i.e., as per the 

Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his equipment and 
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Electrical Wiring etc., are installed, modified, maintained by a licensed Electrician/Supervisor. A test 

certificate is to be produced to the ENGINEER-IN-CHARGE for his approval, before power is made 

available.   

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to disconnect the 

power supply without any reference to the CONTRACTOR. No claim shall be entertained for such 

disconnection by the ENGINEER-IN-CHARGE. Power supply will be reconnected only after production of 

fresh certificate from authorized electrical supervisors.  

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a result of 

variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR arising 

therefrom.  

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that average power 

factors does not fall below 0.90 at his premises. In case power factor falls below 0.90 in any month, he will 

reimburse to the EMPLOYER at the penal rate determined by the EMPLOYER for all units consumed during 

the month.  

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be determined by the 

EMPLOYER and shall be as per State Electricity Board's Rules and other statutory provisions applicable for 

such installations from time to time. In case of power supply to CONTRACTOR's colony, the power will be 

made available at a single point and the CONTRACTOR shall make his own arrangement at his own cost for 

distribution to the occupants of the colony as per Electricity Rules and Acts. The site and colony shall be 

sufficiently illuminated to avoid accidents.   

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which will be  

governed as per Central/State Government Electricity Rules. The metres shall be sealed by the EMPLOYER.  

2.4.8 In case of damage of any of the EMPLOYER‟s equipment on account of fault, intentional or unintentional on    

                the part of the CONTRACTOR, the EMPLOYER reserves the right to recover the cost of such damage from    

                the CONTRACTOR's bill. Cost of HRC Fuses replaced at the EMPLOYER's terminals due to any fault in the  

                CONTRACTOR's installation shall be to CONTRACTOR's account at the rates decided by the ENGINEER- 

                IN-CHARGE.  

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP and upto 100 HP a 

suitable Starting device approved by the ENGINEER- IN-CHARGE shall be provided by the 

CONTRACTOR. For motors above 100 HP slipring induction motors with suitable starting devices as 

approved by the ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR.  

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all installations are 

                approved by the State Electricity Inspector before power can be supplied to the EMPLOYER.  

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his tender. 

2.5 Land for Contractor‟s Field Office, Godown and Workshop: The EMPLOYER will, at his own discretion and 

convenience and for the duration of the execution of the work make available near the site, land for 

construction of CONTRACTOR's Temporary Field Office, godowns workshops and assembly yard required 

for the execution of the CONTRACT. The CONTRACTOR shall at his own cost construct all these temporary 

buildings and provide suitable water supply and sanitary arrangement and get the same approved by the 

ENGINEER-IN-CHARGE. On completion of the works undertaken by the CONTRACTOR, he shall remove 

all temporary works erected by him and have the SITE cleaned as directed by ENGINEER-IN-CHARGE. If 

the CONTRACTOR shall fail to comply with these requirements, the ENGINEER-IN-CHARGE may at he 

expenses of the CONTRACTOR remove such surplus, and rubbish materials and dispose off the same as he 

deems fit and get the site cleared as aforesaid; and CONTRACTOR shall forthwith pay the amount of all 

expenses so incurred and shall have no claim in respect of any such surplus materials disposed off as aforesaid. 

But the EMPLOYER reserves the right to ask the CONTRACTOR any time during the pendency of the 

CONTRACT to vacate the land by giving 7 days notice on security reasons or on national interest or 

otherwise. Rent may be charged for the land so occupied from contractor by the Employer. The 

CONTRACTOR shall put up temporary structures as required by them for their office, fabrication shop and 

construction stores only in the area allocated to them on the project site by the EMPLOYER or his authorised 
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representative. No tea stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in the 

allotted land or complex area without written permission of the EMPLOYER. No unauthorised buildings, 

constructions or structures should be put up by the CONTRACTOR anywhere on the project site. For 

uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered structures at his cost 

within Area in the location allocated to them in the project site by the EMPLOYER or his authorised 

representative. No person except for authorised watchman shall be allowed to stay in the plant 

area/CONTRACTOR's area after completion of the day's job without prior written permission from 

ENGINEER-IN-CHARGE.   

2.6 Land for Residential Accommodation:-: No Land shall be made available for residential accommodation for 

staff and labour of CONTRACTOR. 

 

SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 

3. Submission of Tender:  

3.1 TENDER must be submitted without making any additions, alterations, and as per details given in other 

clauses hereunder. The requisite details shall be filled in by the TENDERER at space provided under 

“Submission of Tender at the beginning of GCC of Tender Document. The rate shall be filled only in the 

schedule given in this Tender Document.   

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted alongwith the Tender 

Document. the tenderer should write clearly the revised quantities in Schedule of Rates of Tender Document 

and should price the WORK based on revised quantities when amendments of quantities are issued in 

addenda.  

3.3 Covering letter alongwith its enclosures accompanying the Tender Document and all further correspondence 

shall be submitted in duplicate.   

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and specifications 

contained in the Tender Documents and not to stipulate any deviations.  

3.5 Tenders should always be placed in double sealed covers, superscribing ["QUOTATION DO NOT OPEN" 

Tender for _________________________ Project of Brahmaputra Cracker and Polymer Limited due for 

opening on _______________________]. The Full Name, Address and Telegraphic Address, Fax No. of the 

Tenderers shall be written on the bottom left hand corner of the sealed cover.  

 

4. Documents:  

4.1 General: The tenders as submitted, will consist of the following: 

(i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as prescribed in 

different clauses of the Tender Documents.  

(ii) Earnest money in the manner specified in Clause 6 hereof. 

(iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an authorised 

representative has signed the tender, as required by Clause 14 hereof. 

(iv) Information regarding tenderers in the proforma enclosed. 

(v) Details of work of similar type and magnitude carried out by the Tenderer in the proforma provided in the 

tender document. 

(vi) Organisation chart giving details of field management at site, the tenderer proposes to have for this job. 

(vii) Details of construction plant and equipments available with the tenderer for using in this work. 

(viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work tendered for. 

(ix) Latest Balance Sheet and Profit & Loss Account duly audited. 

(x) Details of present commitment as per proforma enclosed to tender. 

(xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other technical informations  

           the tenderer wish to furnish. 

(xii) Provident fund registration certificate 

(xiii) List showing all enclosures to tender. 
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4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all the pages of all 

sections of Tender Documents shall be initialed at the lower right hand corner and signed wherever required in 

the tender papers by the TENDERER or by a person holding power of attorney authorising him to sign on 

behalf of the tenderer before submission of tender.  

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures as well as in words the 

rates and amounts tendered by him in the Schedule of Rates of Tender submitted by the CONTRACTOR for 

each item and in such a way that interpolation is not possible. The amount for each item should be worked out 

and entered and requisite total given of all items, both in figures and in words. The tendered amount for the 

work shall be entered in the tender and duly signed by the Tenderer. If some discrepancies are found between 

the RATES in FIGURES and WORDS or the AMOUNT shown in the tender, the following procedure shall be 

followed: 

a) When there is difference between the rates in figures and words, the rate which corresponds to the amount 

worked out by the tenderer shall be taken as correct. 

b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect the rate quoted by  

            the tenderer shall be taken as correct. 

c) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted in words shall  

             be taken as correct. 

4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall be signed in 

                full by the TENDERER with date. No erasure or over writing is permissible.  

4.5 Signature of Tenderer: 

4.5.1 The TENDERER shall contain the name, residence and place of business of person or persons making the 

tender and shall be signed by the TENDERER with his usual signature. Partnership firms shall furnish the full 

names of all partners in the tender. It should be signed in the partnership's name by all the partners or by duly 

authorised representatives followed by the name and designation of the person signing. Tender by a 

corporation shall be signed by an authorised representative, and a Power of Attorney in that behalf shall 

accompany the tender. A copy of the constitution of the firm with names of all partners shall be furnished. 

4.5.2 When a tenderer signs a tender in a language other than English, the total amount tendered should, in addition,  

                be written in the same language. The signature should be attested by at least one witness.  

4.6 Witness: Witness and sureties shall be persons of status and property and their names, occupation and address 

shall be stated below their signature.  

4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of previous experience in 

having successfully completed in the recent past works of this nature, together with the names of Employers, 

location of sites and value of contract, date of commencement and completion of work, delays if any, reasons 

of delay and other details alongwith documentary evidence(s). 

4.8 Liability of Government of India: It is expressly understood and agreed by and between Bidder or/Contractor 

and M/s BCPL, and that M/s BCPL, is entering into this agreement solely on its own behalf and not on behalf 

of any other person or entity. In particular, it is expressly understood and agreed that the Government of India 

is not a party to this agreement and has no liabilities, obligations or rights hereunder. It is expressly understood 

and agreed that M/s BCPL is an independent legal entity with power and authority to enter into contracts 

solely on its own behalf under the applicable Laws of India and general principles of Contract Law. The 

Bidder/Contractor expressly agrees, acknowledges and understands that M/s BCPL is not an agent, 

representative or delegate of the Government of India. It is further understood and agreed that the Government 

of India is not and shall not be liable for any acts, omissions, commissions, breaches or other wrongs arising 

out of the contract. Accordingly, Bidder/Contractor hereby expressly waives, releases and foregoes any and all 

actions or claims, including cross claims, impleader claims or counter claims against the Government of India 

arising out of this contract and covenants not to sue to Government of India as to any manner, claim, cause of 

action or thing whatsoever arising of or under this agreement. 

5. Transfer of Tender Documents: 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible. 

6. Earnest Money:  
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6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and attach the official receipt 

with the tender failing which the tender is liable to be rejected and representatives of such tenderers will not be 

allowed to attend the tender opening. Earnest Money can be paid in Demand Drafts or Bank Guarantee or 

Banker‟s Cheque or Letter of Credit from any Indian scheduled bank or a branch of an International bank 

situated in India and registered with Reserve Bank of India as scheduled foreign bank. However, other than the 

Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial banks having net worth 

in excess of Rs. 100 crores and a declaration to this effect should be made by such commercial bank either in 

the bank guarantee itself or separately on a letter head. The bid guarantee shall be submitted in the prescribed 

format . 

 

             Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by the 

EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money deposited by the tenderer. 

The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of "SIX MONTHS" 

from the date of opening of tender.(TWO MONTHS beyond the bid validity). The Earnest Money deposited 

by successful tenderer shall be forfeited if the Contractor fails to furnish the requisite Contract Performance 

Security as per clause 24 hereof and /or fails to start work within a period of 15 days or fails to execute the 

AGREEMENT within 15 days of the receipt by him of the Notification of Acceptance of Tender. 

              Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER/CONSULTANT, 

directly to the tenderer (s), within a reasonable period of time but not later than 30 days after the expiration of 

the period of bid validity prescribed by EMPLOYER. 

 

7 Validity:  

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "3 MONTHS" from the date of 

opening of the tender. The tenderers shall not be entitled during the said period of 3 months, without the 

consent in writing of the EMPLOYER, to revoke or cancel his tender or to vary the tender given or any term 

thereof. In case of tender revoking or canceling his tender or varying any term in regard thereof without the 

consent of EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by him alongwith 

tender. 

8 Addenda/Corrigenda  

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of opening of the  

                tenders to clarify documents or to reflect modification in design or CONTRACT terms. 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or organisation to whom set of  

Tender Documents has been issued. Recipient will retain tenderer's copy of each Addendum/Corrigendum and 

attach original copy duly signed along with his offer. All Addenda/Corrigenda issued shall become part of 

Tender Documents. 

9 Right of Employer to Accept or Reject Tender: 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does not bind 

himself to accept the lowest tender, and reserves to itself the authority to reject any or all the tenders received 

without assigning any reason whatsoever. At the option of the Employer, the work for which the tender had 

been invited, may be awarded to one Contractor or split between more than one bidders, in which case the 

award will be made for only that part of the work, in respect of which the bid has been accepted. The quoted 

rates should hold good for such eventualities. Tenders in which any of the particulars and prescribed 

information are missing or are incomplete in any respect and/or the prescribed conditions are not fulfilled are 

liable to be rejected. The Tender containing uncalled for remarks or any additional conditions are liable to be 

rejected. Canvassing in connection with tenders is strictly prohibited and tenders submitted by the Tenderers 

who resort to canvassing will be liable to rejection. 

10 Time Schedule  

10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in TENDER/CONTRACT 

Document. The period of construction given in Time Schedule includes the time required for mobilisation as 
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well as testing, rectifications if any, retesting and completion in all respects to the entire satisfaction of the 

ENGINEER-IN- CHARGE. 

10.2 A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE and 

CONTRACTOR based on priority requirement of this project. This programme will take into account the time 

of completion mentioned in 10.1 above and the time allowed for the priority works by the ENGINEER-IN-

CHARGE. 

10.3 Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-CHARGE jointly with the 

CONTRACTOR, based on availability of work fronts and the joint construction programme as per 10.2 above. 

The CONTRACTOR shall scrupulously adhere to these targets /programmes by deploying adequate 

personnel, construction tools and tackles and he shall also supply himself all materials of his scope of supply 

in good time to achieve the targets/programmes. In all matters concerning the extent of targets set out in the 

weekly and monthly programmes and the degree of achievements the decision of the ENGINEER-IN-

CHARGE will be final and binding on the CONTRACTOR. 

11 Tenderer’s Responsibility  

11.1 The intending tenderers shall be deemed to have visited the SITE and familiarised submitting the tender. Non-

familiarity with the site conditions will not be considered a reason either for extra claims or for not carrying 

out the works in strict conformity with the DRAWINGS and SPECIFICATIONS or for any delay in 

performance. 

12 Retired Government or Company Officers 

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties in 

an Engineering Department of the States/ Central Government or of the EMPLOYER is allowed to work as a 

CONTRACTOR for a period of two years after his retirement from Government Service, or from the 

employment of the EMPLOYER without the previous permission of the EMPLOYER. The CONTRACT, if 

awarded, is liable to be cancelled if either the CONTRACTOR or any of his employees is found at any time to 

be such a person, who has not obtained the permission of the State/Central Government or of the EMPLOYER 

as aforesaid before submission of tender, or engagement in the CONTRACTOR'S service as the case may be.  

 

13 Signing of the Contract:  

13.1 The successful tenderer shall be required to execute an AGREEMENT in the proforma attached with 

TENDER DOCUMENT within 15 days of the receipt by him of the Notification of Acceptance of Tender. In 

the event of failure on the part of the successful tenderer to sign the AGREEMENT within the above stipulated 

period, the Earnest Money or his initial deposit will be forefeited and the acceptance of the tender shall be 

considered as cancelled. 

 

14 Field Management & Controlling/Coordinating Authority: 

14.1 The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be nominated by 

the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his representatives to assist in 

performing his duties and functions. 

14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to ensure 

minimum disruption of work carried out by different agencies. It shall be the responsibility of the 

CONTRACTOR to plan and execute the work strictly in accordance with site instructions to avoid hindrance 

to the work being executed by other agencies. 

 

15 Note to Schedule of Rates: 

15.1 The Schedule of Rates should be read in conjunction with all the other sections of the tender. 

15.2 The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details of work to be 

done within TIME SCHEDULE and to have acquainted him of the condition prevailing at site. 

15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate typed sheets 

no variation in item description or specification shall be accepted. Any exceptions taken by the tenderer to the 

Schedule of Rates shall be brought out in the terms and conditions of the offer. 
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15.4 The quantities shown against the various items are only approximate. Any increase or decrease in the 

quantities shall not form the basis of alteration of the rates quoted and accepted.  

15.5 The EMPLOYER reserves the right to interpolate the rates for such items of work falling between similar 

items of lower and higher magnitude. 

 

16 Policy for Tenders Under Consideration: 

16.1 Only Those Tenders which are complete in all respects and are strictly in accordance with the Terms and 

Conditions and Technical Specifications of Tender Document, shall be considered for evaluation. Such 

Tenders shall be deemed to be under consideration immediately after opening of Tender and until such time an 

official intimation of acceptance /rejection of Tender is made by BCPL to the Bidder.  

16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BCPL will appreciate 

submission of offer based on the terms and conditions in the enclosed General Conditions of Contract (GCC), 

Special Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work, technical specifications 

etc. to avoid wastage of time and money in seeking clarifications on technical/ commercial aspects of the offer. 

Bidder may note that no technical and commercial clarifications will be sought for after the receipt of the bids. 

In case of any deviation/nonconformity observed in the bid, it will be liable for rejection. 

 

17 Award of Contract:  

17.1 The Acceptance of Tender will be intimated to the successful Tenderer by BCPL either by Telex/ Telegram/ 

                Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF TENDER. 

17.2 BCPL will be the sole judge in the matter of award of CONTRACT and the decision of BCPL shall be final  

and binding. 

 

18 Clarification of Tender Document: 

18.1 The Tender is required to carefully examine the Technical Specifications, Conditions of Contract, Drawings 

and other details relating to WORK and given in Tender Document and fully inform himself as to all 

conditions and matters which may in any way affect the WORK or the cost thereof. In case the Tenderer is in 

doubt about the completeness or correctness of any of the contents of the Tender Documents he should request 

in writing for an interpretation/clarification to BCPL in triplicate. BCPL will then issue 

interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations shall form part of 

the Specifications and Documents and shall accompany the tender which shall be submitted by tenderer within 

time and date as specified in invitations to tender.  

18.2 Verbal clarification and information given by BCPL or its employee(s) or its representatives shall not in any 

way be binding on BCPL. 

 

19 Local Conditions:  

19.1 It will be imperative on each tenderer to inform himself of all local conditions and factors which may have any 

effect on the execution of WORK covered under the Tender Document. In their own interest, the tenderer are 

requested to familiarise themselves with the Indian Income Tax Act 1961, Indian Companies Act 1956, Indian 

Customs Act 1962 and other related Acts and Laws and Regulations of India with their latest amendments, as 

applicable BCPL shall not entertain any requests for clarifications from the tenderer regarding such local 

conditions.  

19.2 It must be understood and agreed that such factors have properly been investigated and considered while 

submitting the tender. No claim for financial or any other adjustments to VALUE OF CONTRACT, on lack of 

clarity of such factors shall be entertained. 

 

20 Abnormal Rates:  

20.1 The tenderer is expected to quote rate for each item after careful analysis of cost involved for the performance 

of the completed item considering all specifications and Conditions of Contract. This will avoid loss of profit 

or gain in case of curtailment or change of specification for any item. In case it is noticed that the rates quoted 
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by the tenderer for any item are unusually high or unusually low, it will be sufficient cause for the rejection of 

the tender unless the EMPLOYER is convinced about the reasonableness after scrutiny of the analysis for such 

rate(s) to be furnished by the tenderer (on demand). 

 

SECTION-IV GENERAL OBLIGATIONS 

 

21 Priority of Contract Documents 

21.1  Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions of 

Contract and Special Conditions shall prevail over those of any other documents forming part of the 

CONTRACT. Several documents forming the CONTRACT are to be taken as mutually explanatory of one 

another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the 

ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor instructions thereon and in such event, 

unless otherwise provided in the Contract, the priority of the documents forming the Contract shall be as 

follows : 

(i)              The Contract Agreement ; 

(ii)              The Letter of Acceptance; 

(iii) The (Instructions to Bidders)ITB; 

(iv) Special Conditions of Contract (SCC); 

(v)              General Conditions of Contract (GCC) 

(vi) Any other document forming part of the Contract. Works shown in the DRAWING but not mentioned 

in the SPECIFICATIONS OR described in the SPECIFICATIONS without being shown in the DRAWINGS 

shall nevertheless be deemed to be included in the same manner as if they had been specifically shown upon 

the DRAWINGS and described in the SPECIFICATIONS. 

21.2 Headings and Marginal Notes: All headings and marginal notes to the clauses of these General Conditions of 

Contract or to the SPECIFICATIONS or to any other Tender Document are solely for the purpose of giving a 

concise indication and not a summary of the contents thereof, and they shall never be deemed to be part 

thereof or be used in the interpretation or construction thereof the CONTRACT.  

21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the singular shall 

include the plural and vice versa wherever the context so requires.  

21.4 Interpretation: Words implying `Persons' shall include relevant `Corporate Companies / Registered 

Associations/ Body of Individuals/ Firm of Partnership' as the case may be. 

 

22 Special Conditions of Contract: 

22.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, 

specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the 

context so requires. 

22.2 Notwithstanding the sub-division of the documents into these separate sections and volumes every part of each 

shall be deemed to be supplementary to and complementary of every other part and shall be read with and into 

the CONTRACT so far as it may be practicable to do so. 

22.3 Where any portion of the General Condition of Contract is repugnant to or at variance with any provisions of 

the Special Conditions of Contract, unless a different intention appears the provisions of the Special 

Conditions of Contract shall be deemed to over-ride the provisions of the General Conditions of Contract and 

shall to the extent of such repugnancy, or variations, prevail. 

22.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or 

provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF 

CONTRACT shall be deemed to have included cost of such performance and provisions, so mentioned.  

22.5 The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 

SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate 

requirements in addition to those contained in the standard codes and specifications, these additional 

requirements shall also be satisfied. 
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23 Contractor to obtain his own Information: 

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have 

himself independently obtained all necessary information for the purpose of preparing his tender and his tender 

as accepted shall be deemed to have taken into account all contingencies as may arise due to such information 

or lack of same. The correctness of the details, given in the Tender Document to help the CONTRACTOR to 

make up the tender is not guaranteed. The CONTRACTOR shall be deemed to have examined the 

CONTRACT DOCUMENTS, to have generally obtained his own information in all matters whatsoever that 

might affect the carrying out of the works at the schedules rates and to have satisfied himself to the sufficiency 

of his tender. Any error in description of quantity or omission therefrom shall not vitiate the CONTRACT or 

release the CONTRACTOR from executing the work comprised in the CONTRACT according to 

DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to have known the scope, nature 

and magnitude of the WORKS and the requirements of materials and labour involved etc., and as to what all 

works he has to complete in accordance with the CONTRACT documents whatever be the defects, omissions 

or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to have visited 

surroundings, to have satisfied himself to the nature of all existing structures, if any, and also as to the nature 

and the conditions of the Railways, Roads, Bridges and Culverts, means of transport and communication, 

whether by land, water or air, and as to possible interruptions thereto and the access and egress from the site, 

to have made enquiries, examined and satisfied himself as to the sites for obtaining sand, stones, bricks and 

other materials, the sites for disposal of surplus materials, the available accommodation as to whatever 

required, depots and such other buildings as may be necessary for executing and completing the works, to 

have made local independent enquiries as to the sub-soil, subsoil water and variations thereof, storms, 

prevailing winds, climatic conditions and all other similar matters effecting these works. He is deemed to have 

acquainted himself as to his liability of payment of Government Taxes, Customs duty and other charges, levies 

etc. Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and reliable 

information upon the foregoing or any other matters affecting the CONTRACT shall not relieve him from any 

risks or liabilities or the entire responsibility from completion of the works at the scheduled rates and times in 

strict accordance with the CONTRACT. It is, therefore, expected that should the CONTRACTOR have any 

doubt as to the meaning of any portion of the CONTRACT DOCUMENT he shall set forth the particulars 

thereof in writing to EMPLOYER in duplicate, before submission of tender. The EMPLOYER may provide 

such clarification as may be necessary in writing to CONTRACT, such clarifications as provided by 

EMPLOYER shall form part of CONTRACT DOCUMENTS. No verbal agreement or inference from 

conversation with any effect or employee of the EMPLOYER either before, during or after the execution of 

the CONTRACT agreement shall in any way affect or modify and of the terms or obligations herein contained. 

Any change in layout due to site conditions or technological requirement shall be binding on the 

CONTRACTOR and no extra claim on this account shall be entertained.  

 

24 Contract Performance Security: 

24.1 The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of notification of award, 

a security in the sum of 10% of the accepted value of the tender or the actual value of work to be done 

whichever is applicable due to any additional work or any other reasons, in the form of a Bank draft/Banker‟s 

cheque or Bank Guarantee or irrevocable Letter of credit (as per proforma enclosed) as Contract Performance 

Security with the EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY PERIOD. 

24.2 CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or through a 

Bank Guarantee or through an irrevocable Letter of Credit from any Indian scheduled bank or a branch of an 

International bank situated in India and registered with Reserve Bank of India as scheduled foreign bank. 

However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial 

banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be made by such 

commercial bank either in the bank guarantee itself or separately on a letter head. The bank guarantee or the 

Letter of Credit shall be submitted in the prescribed format. 
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24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR‟s agents and 

representatives shall damage, break, deface or destroy any property belonging to the EMPLOYER or others 

during the execution of the CONTRACT, the same shall be made good by the CONTRACTOR at his own 

expenses and in default thereof, the ENGINEER-IN-CHARGE may cause the same to be made good by other 

agencies and recover expenses from the CONTRACTOR (for which the certificate of the ENGINEER- IN-

CHARGE shall be final). 

24.4 All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER under terms of 

this CONTRACT may be deducted from or paid by the encashment or sale of a sufficient part of his Contract 

Performance Security or from any sums which may be due or may become due to the CONTRACTOR by the 

EMPLOYER of any account whatsoever and in the event of his Contract Performance Security being reduced 

by reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall within ten days thereafter 

make good in cash, bank drafts as aforesaid any sum or sums which may have been deducted from or realised 

by sale of his Contract Performance Security, or any part thereof. No interest shall be payable by the 

EMPLOYER for sum deposited as Contract Performance Security.  

24.5 Failure of the successful bidder to comply with the requirements of this Clause shall constitute sufficient 

grounds for the annulment of the award and the forfeiture of bid security.  

 

25 Time of Performance:  

25.1 Time for Mobilisation:  The work covered by this CONTRACT shall be commenced within fifteen (15) days, 

the date of letter/Fax of Intent and be completed in stages on or before the dates as mentioned in the TIME 

SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR should bear in mind that time is the 

essence of this agreement. Request for revision of construction time after tenders are opened will not receive 

consideration. The above period of fifteen (15) days is included within the overall COMPLETION 

SCHEDULE, not over and above the completion time to any additional work or any other reasons. 

25.2 Time Schedule of Construction:  

25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. CONTRACTOR should 

prepare a detailed monthly or weekly construction program jointly with the ENGINEER-IN-CHARGE within 

15 days of receipt of LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be 

executed strictly as per the Time Schedule given in the CONTRACT DOCUMENT. The period of 

construction given includes the time required for mobilisation testing, rectifications, if any, retesting and 

completion in all respects in accordance with CONTRACT DOCUMENT to the entire satisfaction of the 

ENGINEER-IN-CHARGE. 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above consisting of 

adequate number of activities covering various key phases of the WORK such as design, procurement, 

manufacturing, shipment and field erection activities within fifteen (15) days from the date of LETTER/FAX 

OF INTENT. This network shall also indicate the interface facilities to be provided by the EMPLOYER and 

the dates by which such facilities are needed.  

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed network which 

may be in the form as submitted with the EMPLOYER or in revised form in line with the outcome of 

discussions shall form part of the CONTRACT, to be signed within fifteen (15) days from the date of 

LETTER OF ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in the opinion of 

the EMPLOYER proper progress is not maintained suitable changes shall be made in the CONTRACTOR's 

operation to ensure proper progress. The above PERT network shall be reviewed periodically and reports shall 

be submitted by the CONTRACTOR as directed by EMPLOYER. 

 

26 Force Majeure: 

26.1 CONDITIONS FOR FORCE MAJEURE:  In the event of either party being rendered unable by Force 

Majeure to perform any obligations required to be performed by them under the CONTRACT the relative 

obligation of the party affected by such Force Majeures shall upon notification to the other party be suspended 

for the period during which Force Majeures event lasts. The cost and loss sustained by the either party shall be 
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borne by the respective parties. The term "Force Majeures" as employed herein shall mean acts of God, 

earthquake, war (declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, 

sabotage, civil commotions and acts and regulations of respective Government of the two parties, namely the 

EMPLOYER and the CONTRACTOR. Upon the occurrence of such cause(s) and upon its termination, the 

party alleging that it has been rendered unable as aforesaid thereby, shall notify the other party in writing 

immediately but not later than 72 (Seventy-two) hours of the alleged beginning and ending thereof giving full 

particulars and satisfactory evidence in support of its claim. Time for performance of the relative obligation 

suspended by the Force Majeures shall then stand extended by the period for which such cause lasts. If 

deliveries of bought out items and/or works to be executed by the CONTRACTOR are suspended by Force 

Majeure conditions lasting for more than 2 (two) months the EMPLOYER shall have the option to terminate 

the CONTRACT or re-negotiate the contract provisions. 

26.2 OUTBREAK OF WAR 

26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether declared or not, in that 

part of the World which whether financially or otherwise materially affect the execution of the WORK the 

CONTRACTOR shall unless and until the CONTRACT is terminated under the provisions in this clause 

continue to use his best endeavour to complete the execution of the WORK, provided always that the 

EMPLOYER shall be entitled, at any time after such out-break of war to terminate or re-negotiate the 

CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice being given the 

CONTRACT shall, save as to the rights of the parties under this clause and to the operation of the clauses 

entitled settlement of Disputes and Arbitration hereof, be terminated but without prejudice to the right of either 

party in respect of any antecedent breach thereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the CONTRACTOR shall 

with all reasonable diligence remove from the SITE all the CONTRACTOR's equipment and shall give similar 

facilities to his SUB-CONTRACTORS to do so. 

 

27 Price reduction schedule: 

27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK within the 

stipulated period, then, unless such failure is due to Force Majeure as defined in Clause 26 here above or due 

to EMPLOYER's defaults, the Total Contract price shall be reduced by ½ % of the total Contract Price per 

complete week of delay or part thereof subject to a maximum of 5 % of the Total Contract Price, by way of 

reduction in price for delay and not as penalty. The said amount will be recovered from amount due to the 

Contractor/ Contractor‟s Contract Performance Security payable on demand. The decision of the ENGINEER-

IN-CHARGE in regard to applicability of Price Reduction Schedule shall be final and binding on the 

CONTRACTOR. 

27.2 All sums payable under this clause is the reduction in price due to delay in completion period at the above 

agreed rate.  

 

27.3         Bonus for Early Completion (*) 

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all respect prior to 

the time schedule stipulated in the SCC, the Employer shall pay to the Contractor the relevant sum, if 

mentioned specifically in SCC, as bonus for early completion. The bonus for early completion, if provided 

specifically in SCC, shall be payable to the maximum ceiling of 2 ½ % of the total contract price.  

(*) Partial earlier completion may not always produce net benefits to the Employer, for example where 

utilization of the completed Works requires (a) the fulfillment of all parts of the Contract (e.g. the training of 

personnel); or (b) the completion of all Sections (e.g. in pipeline laying, where early completion of the laying 

of pipeline would not be useful if the compressor is still under installation); or (c) certain seasonal effects to 

take place (e.g. onset of the rainy season, for impounding a reservoir); or (d) other circumstances. Also a more 

rapid drawdown of budgeted funds may be required. All such factors should be considered prior to the 

inclusion of a bonus clause in the Contract.  
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28 Rights of the employer to forfeit contract performance security: 

28.1 Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or under the 

CONTRACT, the EMPLOYER shall be entitled to recover such sum by appropriating in part or whole the 

Contract Performance Security of the CONTRACTOR. In the event of the security being insufficient or if no 

security has been taken from the CONTRACTOR, then the balance or the total sum recoverable, as the case 

may be shall be deducted from any sum then due or which at any time thereafter may become due to the 

CONTRACTOR. The CONTRACTOR shall pay to the EMPLOYER on demand any balance remaining due.  

 

29 Failure by the contractor to comply with the provisions of the contract: 

29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such diligence 

as will ensure its completion within the time specified in the CONTRACT or extension thereof or fails to 

perform any of his obligation under the CONTRACT or in any manner commits a breach of any of the 

provisions of the CONTRACT it shall be open to the EMPLOYER at its option by written notice to the 

CONTRACTOR: 

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and shall cease 

to be in force and effect on and from the date appointed by the EMPLOYER on that behalf, whereupon the 

CONTRACTOR shall stop forthwith any of the CONTRACTOR's work then in progress, except such WORK 

as the EMPLOYER may, in writing, require to be done to safeguard any property or WORK, or installations 

from damage, and the EMPLOYER, for its part, may take over the work remaining unfinished by the 

CONTRACTOR and complete the same through a fresh contractor or by other means, at the risk and cost of 

the CONTRACTOR, and any of his sureties if any, shall be liable to the EMPLOYER for any excess cost 

occasioned by such work having to be so taken over and completed by the EMPLOYER over and above the 

cost at the rates specified in the schedule of quantities and rate/prices. 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or any part 

thereof and complete the same through a fresh contractor or by other means at the risk and cost of the 

CONTRACTOR. The CONTRACTOR and any of his sureties are liable to the EMPLOYER for any excess 

cost over and above the cost at the rates specified in the Schedule of Quantities/ rates, occasioned by such 

works having been taken over and completed by the EMPLOYER.  

29.2 In such events of Clause 29.1(a) or (b) above.  

a) The whole or part of the Contract Performance Security furnished by the CONTRACTOR is liable to be 

forfeited without prejudice to the right of the EMPLOYER to recover from the CONTRACTOR the excess 

cost referred to in the sub-clause aforesaid, the EMPLOYER shall also have the right of taking possession and 

utilising in completing the works or any part thereof, such as materials equipment and plants available at work 

site belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall not be entitled for 

any compensation for use or damage to such materials, equipment and plant. 

b) The amount that may have become due to the CONTRACTOR on account of work already executed by him 

shall not be payable to him until after the expiry of Six (6) calendar months reckoned from the date of 

termination of CONTRACT or from the taking over of the WORK or part thereof by the EMPLOYER as the 

case may be, during which period the responsibility for faulty materials or workmanship in respect of such 

work shall, under the CONTRACT, rest exclusively with the CONTRACTOR. This amount shall be subject to 

deduction of any amounts due from the CONTRACT to the EMPLOYER under the terms of the CONTRACT 

authorised or required to be reserved or retained by the EMPLOYER.  

29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of the 

EMPLOYER, the default or defaults committed by the CONTRACTOR is/are curable and can be cured by the 

CONTRACTOR if an opportunity given to him, then the EMPLOYER may issue Notice in writing calling the 

CONTRACTOR to cure the default within such time specified in the Notice. 

29.4 The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in the event 

that the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, assigns the 

CONTRACT in favour of his creditors or any other person or persons, or being a company or a corporation 
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goes into voluntary liquidation, provided that in the said events it shall not be necessary for the EMPLOYER 

to give any prior notice to the CONTRACTOR.  

29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not prejudice or affect their 

rights of the EMPLOYER which may have accrued up to the date of such termination. 

 

30 Contractor remains liable to pay compensation if  

30.1 In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 thereof shall have 

become action not taken under clause 29: exercisable and the same had not been exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in .the event of any further case of default by the CONTRACTOR for which by any clause or 

clauses hereof he is declared liable to pay compensation amounting to the whole of his Contract Performance 

Security, and the liability of the CONTRACTOR for past and future compensation shall remain unaffected. In 

the event of the EMPLOYER putting in force the power under above sub-clause (a), (b) or (c) vested in him 

under the preceding clause he may, if he so desired, take possession of all or any tools, and plants, materials 

and stores in or upon the works or the site thereof belonging to the CONTRACTOR or procured by him and 

intended to be used for the execution of the WORK or any part thereof paying or allowing for the same in 

account at the CONTRACT rates or in case of these not being applicable at current market rates to be certified 

by the ENGINEER-IN-CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN- 

CHARGE may give notice in writing to the CONTRACTOR or his clerk of the works, foreman or other 

authorised agent, requiring him to remove such tools, plant, materials or stores from the premises (within a 

time to be specified in such notice), and in the event of the CONTRACTOR failing to comply with any such 

requisition, the ENGINEER-IN-CHARGE may remove them at the CONTRACTOR's expense or sell them by 

auction or private sale on account of the CONTRACTOR and at his risk in all respects without any further 

notice as to the date, time or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the 

expenses of any such removal and the amount of the proceeds and expenses of any such sale shall be final and 

conclusive against the CONTRACTOR. 

 

31 Change in constitution:  

31.1 Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be obtained in 

writing, before any change is made in the constitution of the firm. Where the CONTRACTOR is an individual 

or a Hindu undivided family business concern, such approval as aforesaid shall, likewise be obtained before 

such CONTRACTOR enters into any agreement with other parties, where under, the reconstituted firm would 

have the right to carry out the work hereby undertaken by the CONTRACTOR. In either case if prior approval 

as aforesaid is not obtained, the CONTRACT shall be deemed to have been allotted in contravention of clause 

37 hereof and the same action may be taken and the same consequence shall ensure as provided in the said 

clause. 

 

32 Termination of contract 

32.1 TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a proprietary 

concern and the individual or the proprietor dies or if the CONTRACTOR is a partnership concern and one of 

the partner dies then unless, the EMPLOYER is satisfied that the legal representative of the individual or the 

proprietory concern or the surviving partners are capable of carrying out and completing CONTRACT, he (the 

EMPLOYER)is entitled to cancel the CONTRACT for the uncompleted part without being in any way liable 

for any compensation payment to the estate of the diseased CONTRACTOR and/or to the surviving partners 

of the CONTRACTOR'S firm on account of the cancellation of CONTRACT. The decision of the 

EMPLOYER in such assessment shall be final and binding on the parties. In the event of such cancellation, the 

EMPLOYER shall not hold the estate of the diseased CONTRACTOR and/or the surviving partners of the 

CONTRACTOR'S firm liable for any damages for non-completion of CONTRACT. 

32.2 TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the Contractor 

shall dissolve or become bankrupt or insolvent or cause or suffer any receiver to be appointed of his business 
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of any assets thereof compound with his Creditors, or being a corporation commence to be wound up, not 

being a member‟s voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its 

business under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall be at liberty :- To 

terminate the contract forthwith upon coming to know of the happening of any such event as aforesaid by 

notice in writing to the Contractor or to give the Receiver or liquidator or other person, the option of carrying 

out the contract subject to his providing a guarantee upto an amount to be agreed upon by EMPLOYER for 

due and faithful performance of the contract.  

32.3      TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY PUTTING THE 

CONTRACTOR ON HOLIDAY: In     

case of termination of CONTRACT herein set forth (under clause 29.0) except under conditions of Force 

Majeure and termination after expiry of contract, the CONTRACTOR shall be put under holiday [i.e. neither 

any enquiry will be issued to the party by BCPL. against any type of tender nor their offer will be considered 

by BCPL against any ongoing tender (s) where contract between BCPL and that particular CONTRACTOR 

(as a bidder) has not been finalized] for three years from the date of termination by BCPL to such 

CONTRACTOR. 

 

33 Members of the employer not individually liable : 

33.1 No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be personally 

bound or liable for the acts or obligations of the EMPLOYER under the CONTRACT or answerable for any 

default or omission in the observance or performance of any of the acts, matters or things which are herein 

contained. 

  

34 Employer not bound by personal representations: 

34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right or claim 

whatsoever by reason of any representation, explanation statement or alleged representation, promise or 

guarantees given or alleged to have been given to him by any person. 

 

35 Contractor's office at site: 

35.1 The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his agent and 

staff and such office shall be open at all reasonable hours to receive instructions, notice or other 

communications. The CONTRACTOR at all time shall maintain a site instruction book and compliance of 

these shall be communicated to the ENGINEER-IN CHARGE from time to time and the whole document to 

be preserved and handed over after completion of works.  

 

36 Contractor's subordinate staff and their conduct 

36.1 The CONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer having 

sufficient experience in carrying out work of similar nature, to whom the equipments, materials, if any, shall 

be issued and instructions for works given. The CONTRACTOR shall also provide to the satisfaction of the 

ENGINEER-IN- CHARGE sufficient and qualified staff to superintend the execution of the WORK, 

competent sub-agents, foremen and leading hands including those specially qualified by previous experience 

to supervise the types of works comprised in the CONTRACT in such manner as will ensure work of the best 

quality, expeditious working. Whenever in the opinion of the ENGINEER-IN- CHARGE additional properly 

qualified supervisory staff is considered necessary, they shall be employed by the CONTRACTOR without 

additional charge on accounts thereof. The CONTRACTOR shall ensure to the satisfaction of the 

ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall provide competent and efficient 

supervision, over the work entrusted to them.  

36.2 If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, assistants, 

foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be guilty of any misconduct or 

be incompetent or insufficiently qualified or negligent in the performance of their duties of that in the opinion 

of the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for administrative or any other reason 

for such person or persons to be employed in the works, the CONTRACTOR, is so directed by the 

ENGINEER-IN-CHARGE, shall at once remove such person or persons from employment thereon. Any 
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person or persons so removed from the works shall not again be employed in connection with the WORKS 

without the written permission of the ENGINEER-IN- CHARGE. Any person so removed from the WORK 

shall be immediately re-placed at the expense of the CONTRACTOR by a qualified and competent substitute. 

Should the CONTRACTOR be requested to repatriate any person removed from the works he shall do so and 

shall bear all costs in connection here with.  

36.3 The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, workmen, and 

others, and shall exercise a proper degree of control over them and in particular and without prejudice to the 

said generality, the CONTRACTOR shall be bound to prohibit and prevent any employees from trespassing or 

acting in any way detrimental or prejudicial to the interest of the community or of the properties or occupiers 

of land and properties in the neighborhood and in the event of such employee so trespassing, the 

CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all consequent claims or 

actions for damages or injury or any other grounds whatsoever. The decision of the ENGINEER-IN-CHARGE 

upon any matter arising under this clause shall be final. The CONTRACTOR shall be liable for any liability to 

EMPLOYER on account of deployment of CONTRACTOR's staff etc. or incidental or arising out of the 

execution of CONTRACT. The CONTRACTOR shall be liable for all acts or omissions on the part of his 

staff, Foremen and Workmen and others in his employment, including misfeasance or negligence of whatever 

kind in the course of their work or during their employment, which are connected directly or indirectly with 

the CONTRACT.  

36.4 If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the EMPLOYER's 

premises shall be properly identified by badges of a type acceptable to the EMPLOYER which must be worn 

at all times on EMPLOYER's premises. CONTRACTOR may be required to obtain daily entry passes for his 

staff/employees from EMPLOYER to work within operating areas. These being safety requirements, no 

relaxations on this account shall be given to CONTRACTOR.  

 

37 Sub-letting of works:  

37.1 No part of the CONTRACT nor any share or interest therein shall in any manner or degree be transferred, 

assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm or corporation whatsoever 

without the consent in writing, of the ENGINEER/EMPLOYER except as provided for in the succeeding sub-

clause.  

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written consent to Sub- 

contract for the execution of any part of the WORK at the site, being entered in to by CONTRACTOR 

provided each individual Sub- contract is submitted to the ENGINEER-IN-CHARGE before being entered 

into and is approved by him.  

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every month the 

CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other 

persons or firms engaged by the CONTRACTOR and working at the SITE during the previous month with 

particulars of the general nature of the Subcontract or works done by them. 

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding any sub-

letting with such approval as aforesaid and notwithstanding that the ENGINEER-I N-CHARGE shall have 

received copies of any Subcontracts, the contractor shall be and shall remain solely responsible for the quality, 

proper and expeditious execution of the Contract in all respects as if such sub-letting or Subcontracting had 

not taken place, and as if such work had been done directly by the CONTRACTOR. The CONTRACTOR 

shall bear all responsibility for any act or omission on the part of sub-contractors in regard to work to be 

performed under the CONTRACT.  

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged upon the 

works at the site executes any works which in the opinion of the ENGINEER-IN-CHARGE is not in 

accordance with the CONTRACT documents, the EMPLOYER may by written notice to the CONTRACTOR 

request him to terminate such subcontract and the CONTRACTOR upon the receipt of such notice shall 

terminate such Subcontract and dismiss the SUB-CONTRACTOR(S) and the later shall forthwith leave the 
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works, failing which the EMPLOYER shall have the right to remove such SUB- CONTRACTOR(S) from the 

site.  

v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the EMPLOYER under 

the clause shall relieve the CONTRACTOR of any of his liabilities under the CONTRACT or give rise to any 

right or compensation, extension of time or otherwise failing which the EMPLOYER shall have the right to 

remove such SUB-CONTRACTOR(S) from the site.  

 

38 Power of entry:  

38.1 If the CONTRACTOR shall not commence the WORK in the manner previously described in the 

CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-I N-CHARGE. 

i) fail to carry out the WORK in conformity with the CONTRACT documents, or 

ii) fail to carry out the WORK in accordance with the Time Schedule, or 

iii) substantially suspend work or the WORK for a period of fourteen days without authority from the 

ENGINEER IN-CHARGE, or  

iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE, or   

v) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or vi) 

Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT on his part to be 

performed or observed or persist in any of the above mentioned breaches of the CONTRACT for fourteen 

days, after notice in writing shall have been given to the CONTRACTOR by the ENGINEER-IN-CHARGE 

requiring such breach to be remedied, or  

vi) if the CONTRACTOR shall abandon the WORK , or  

vii) If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any 

arrangement or composition with his creditors, or permit any execution to be levied or go into liquidation 

whether compulsory or voluntary not being merely a voluntary liquidation for the purpose of amalgamation or 

reconstruction then in any such case, the EMPLOYER shall have the power to enter upon the WORK and take 

possession thereof and of the materials, temporary WORK, construction plant, and stock thereon, and to 

revoke the CONTRACTOR's license to use the same, and to complete the WORK by his agents, other 

CONTRACTORS or workmen or to relate the same upon any terms and to such other person, firm or 

corporation as the EMPLOYER in his absolute discretion may think proper to employ and for the purpose 

aforesaid to use or authorise the use of any materials, temporary work, CONSTRUCTION PLANT, and stock 

as aforesaid, without making payment or allowance to the CONTRACTOR for the said materials other than 

such as may be certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and without making 

any payment or allowance to the CONTRACTOR for the use of the temporary said works, construction plant 

and stock or being liable for any loss or damage thereto, and if the EMPLOYER shall by reason of his taking 

possession of the WORK or of the WORK being completed by other CONTRACTOR (due account being 

taken of any such extra work or works which may or be omitted) then the amount of such excess as certified 

by the ENGINEER-IN- CHARGE shall be deducted from any money which may be due for work done by the 

CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be made good and 

paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to sell in such 

manner and for such price as he may think fit all or any of the construction plant, materials etc. constructed by 

or belonging to and to recoup and retain the said deficiency or any part thereof out of proceeds of the sale. 

 

39 Contractor's responsibility with the mechanical, electrical, intercommunication system, air conditioning 

contractors and other agencies: 

39.1 Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR executing the 

work of civil construction, to work in close cooperation and coordinate the WORK with the Mechanical, 

Electrical, Air-conditioning and  Intercommunication Contractor's and other agencies or their authorised 

representatives, in providing the necessary grooves, recesses,  cuts and opening etc., in wall, slabs beams and 

columns etc. and making good the same to the desired finish as per specification, for the placement of 

electrical, intercommunication cables, conduits, air-conditioning inlets and outlets grills and other equipments 
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etc. where required. For the above said requirements in the false ceiling and other partitions, the 

CONTRACTOR before starting-up the work shall in consultation with the Electrical, Mechanical, 

Intercommunication, Air-conditioning contractor and other agencies prepare and put-up a joint scheme, 

showing the necessary openings, grooves, recesses, cuts, the methods of fixing required for the WORK of the 

aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval. The 

CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE, shall have the written 

agreement of the other agencies. The ENGINEER- IN-CHARGE, before communicating his approval to the 

scheme, with any required modification, shall get the final agreement of all the agencies, which shall be 

binding. No claim shall be entertained on account of the above. The CONTRACTOR shall confirm in all 

respects with provision of any statutory regulations, ordinances or byelaws of any local or duly constituted 

authorities or public bodies which may be applicable from time to time to the WORK or any temporary works. 

The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and liabilities of every 

kind, arising out of non- adherance to such stains, ordinances, laws, rules, regulations, etc. 

 

40 Other agencies at site:  

40.1 The CONTRACTOR shall have to execute the WORK in such place and conditions where other agencies will 

also be engaged for other works such as site grading, filling, and levelling, electrical and mechanical 

engineering works, etc. No claim shall be entertained due to WORK being executed in the above 

circumstances. 

 

41 Notice: 

41.1 TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or his duly 

authorised representative at the job site or may be served by registered mail direct to the address furnished by 

the CONTRACTOR. Proof of issue of any such notice could be conclusive of the CONTRACTOR having 

been duly informed of all contents therein.  

41.2 TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR 

shall be served by sending the same by Registered mail to or delivering the same at the respective site offices 

of M/S. Brahmaputra Cracker and Polymer Limited  addressed to the HEAD/SITE-IN-CHARGE. 

 

42 Right of various interests: 

42.1 The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The 

CONTRACTOR shall cooperate and afford other agency(ies) reasonable opportunity for access to the WORK 

for the carriage and storage of materials and execution of their works.  

42.2 Wherever the work being done by any department of the EMPLOYER or by other agency(ies) employed by 

the EMPLOYER is contingent upon WORK covered by this CONTRACT, the respective rights of the various 

interests involved shall be determined by the ENGINEER-IN-CHARGE to secure the completion of the 

various portions of the work in general harmony.  

 

43 Patents and royalties:  

43.1 The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or compositions 

of matter to be used or supplied or methods and process to be practised or employed in the performance of this 

CONTRACT, agrees to pay all royalties and licence fees which may be due with respect thereto. If any 

equipment, machinery, materials, composition of matters, be used or supplied or methods and processes to be 

practised or employed in the performance of this CONTRACT,is covered by a patent under which the 

CONTRACTOR is not licensed then the CONTRACTOR before supplying or using the equipment, machinery 

materials, composition method or processes shall obtain such licences and pay such royalties and licence fees 

as may be necessary for performance of this CONTRACT. In the event the CONTRACTOR fails to pay any 

such royalty or obtain any such licence, any suit for infringement of such patents which is brought against the 

CONTRACTOR or the EMPLOYER as a result such failure will be defended by the CONTRACTOR at his 

own expense and the CONTRACTOR will pay any damages and costs awarded in such suit. The 
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CONTRACTOR shall promptly notify the EMPLOYER if the CONTRACTOR has acquired the knowledge of 

any plant under which a suit for infringement could be reasonably brought because of the use by the 

EMPLOYER of any equipment, machinery, materials, process, methods to be supplied hereunder. The 

CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with the right to extend the same 

to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free licence to use in any country, any 

invention made by the CONTRACTOR or his employee in or as result of the performance of the WORK 

under the CONTRACT. 

43.2 All charges on account of royalty. toilage, rent, octroi terminal or sales tax and/or other duties or any other 

levy on materials obtained for the work or temporary work or part thereof (excluding materials provided by the 

EMPLOYER) shall be borne by the CONTRACTOR. 

43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this 

CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials obtained from any 

excavation made for the purpose of the WORK or any building or produce upon the site at the time of delivery 

of the possession thereof, but all such substances, materials, buildings and produce shall be the property of the 

EMPLOYER provided that the CONTRACTOR may with the permission of the ENGINEER-IN-CHARGE, 

use the same for the purpose of the work by payment of cost of the same at such a rate as may be determined 

by the ENGINEER-IN- CHARGE.  

43.4 The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account of claims 

against CONTRACTOR for the contributory infringement of patent rights arising out and based upon the 

claim that the use of the EMPLOYER of the process included in the design prepared by the EMPLOYER and 

used in the operation of the plant infringes on any patent right. With respect to any subcontract entered into by 

CONTRACTOR pursuant to the provisions of the relevant clause hereof, the CONTRACTOR shall obtain 

from the SUB-CONTRACTOR an undertaking to provide the EMPLOYER with the same patent protection 

that CONTRACTOR is required to provide under the provisions of this clause. 

 

44 Liens:  

44.1 If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have become 

liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right to retain out of 

any payment then due or thereafter to become due an amount sufficient to completely indemnify the 

EMPLOYER against such lien or claim and if such lien or claim be valid, the EMPLOYER may pay and 

discharge the same and deduct the amount so paid from any money which may be or may become due and 

payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments are made, the 

CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may be compelled to pay in 

discharging such lien or claim including all costs and reasonable expenses. EMPLOYER reserves the right to 

do the same.  

44.2 The EMPLOYER shall have lien on all materials, equipments including those brought by the CONTRACTOR 

for the purpose of erection, testing and commissioning of the WORK. 

44.3 The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-CHARGE a 

complete release or waiver of all liens arising or which may arise out of his agreement or receipt in full or 

certification by the CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all invoices for 

labour, materials, services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in 

any case an affidavit that so far as the CONTRACTOR has knowledge or information the releases and receipts 

include all the labour and material for which a lien could be filled.  

44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after the issue 

of FINAL CERTIFICATE, from all liens and other encumbrances against the EMPLOYER on account of 

debts or claims alleged to be due from the CONTRACTOR or his SUB-CONTRACTOR to any person 

including SUB- CONTRACTOR and on behalf of  EMPLOYER will defend at his own expense, any claim or 

litigation brought against the EMPLOYER or the CONTRACTOR in connection therewith. CONTRACTOR 

shall defend or contest at his own expense any fresh claim or litigation by any person including his SUB-
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CONTRACTOR, till its satisfactory settlement even after the expiry of two years from the date of issue of 

FINAL CERTIFICATE. 

 

45 Delays by employer or his authorised agents: 

45.1 In case the CONTRACTOR's performance is delayed due to any act or omission on the part of the 

EMPLOYER or his authorized agents, then the CONTRACTOR shall be given due extension of time for the 

completion of the WORK, to the extent such omission on the part of the EMPLOYER has caused delay in the 

CONTRACTOR's performance of his WORK. 

45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions granted 

except as provided in TENDER DOCUMENT, where the EMPLOYER reserves the right to seek indulgence 

of CONTRACTOR to maintain the agreed Time Schedule of Completion. In such an event the 

CONTRACTOR shall be obliged for working by CONTRACTOR's personnel for additional time beyond 

stipulated working hours as also Sundays and Holidays and achieve the completion date/interim targets. 

 

46 Payment if the contract is terminated: 

46.1 If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the CONTRACTOR 

shall be paid by the EMPLOYER in so far as such amounts or items shall not have already been covered by 

payments of amounts  made to the CONTRACTOR for the WORK executed and accepted by ENGINEER-IN-

CHARGE prior to the date of termination at the rates and prices provided for in the CONTRACT and in 

addition to the following: 

i) The amount payable in respect of any preliminary items, so far as the Work or service comprised therein has 

been carried out or performed and an appropriate portion as certified by ENGINEER-IN- CHARGE of any 

such items or service comprised in which has been partially carried out or performed. 

ii) Any other expenses which the CONTRACTOR has expended for performing the WORK under the 

CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and approved by 

EMPLOYER for payment, based on documentary evidence of his having incurred such expenses. 

46.2 The CONTRACTOR will be further required to transfer the title and provide the following in the manner and 

as directed by the EMPLOYER. 

a) Any and all completed works. 

b) Such partially completed WORK including drawings, informations and CONTRACT rights as the 

CONTRACTOR has specially performed, produced or acquired for the performance of the CONTRACTOR. 

 

47 No waiver of rights:  

47.1 Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any order by the 

EMPLOYER for payment of money or any payment for or acceptance of the whole or any part of the Work by 

the EMPLOYER nor any extension of time, nor any possession taken by EMPLOYER shall operate as a 

waiver of any provision of the CONTRACT, or of any power herein reserved to the EMPLOYER, or any right 

to damages herein provided, nor shall any waiver of any breach in the CONTRACT be held to be a waiver of 

any other subsequent breach. 

 

48 Certificate not to affect right of employer and liability of contractor: 

48.1 No interim payment certificate(s) issued by the Engineer-in- Charge of the EMPLOYER, nor any sum paid on 

account by the EMPLOYER, nor any extension of time for execution of the work granted by EMPLOYER 

shall affect or prejudice the rights of the Employer against the CONTRACTOR or relieve the CONTRACTOR 

of his obligations for the due performance of the CONTRACT, or be interpreted as approval of the WORK 

done or of the equipment supplied and no certificate shall create liability for the EMPLOYER to pay for 

alterations, amendments, variations or additional works not ordered, in writing, by EMPLOYER or discharge 

the liability of the CONTRACTOR for the payment of damages whether due, ascertained, or certified or not or 

any sum against the payment of which he is bound to indemnify the EMPLOYER. 
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49 Language and measures:  

49.1 All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, Correspondence, 

operating and maintenance Instructions, DRAWINGS, or any other writing shall be written in English 

language. The Metric System of measurement shall be used in the CONTRACT unless otherwise specified. 

 

50 Transfer of title:  

50.1 The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the EMPLOYER for 

all Supplies till the same are finally accepted by the EMPLOYER after the successful completion of 

PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL CERTIFICATE. 

50.2 However, the EMPLOYER shall have the lien on all such works performed as soon as any advance or 

progressive payment is made by the EMPLOYER to the CONTRACTOR and the CONTRACTOR shall not 

subject these works for use other than those intended under this CONTRACT.  

 

51 Release of information: 

51.1 The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any other 

medium, photographs, or other reproduction of the Work under this CONTRACT or description of the site 

dimensions, quantity , quality or other information, concerning the Work unless prior written permission has 

been obtained from the EMPLOYER. 

 

52 Brand names: 

52.1 The specific reference in the SPECIFICATIONS and documents to any material by trade name, make or 

catalogue number shall be construed as establishing standard or quality and performance and not as limited 

competition.  However, TENDERER may offer other similar equipments provided it meets the specified 

standard design and performance requirements. 

 

 

53 Completion of contract: 

53.1 Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT shall be 

deemed to have been completed at the expiration of the PERIOD OF LIABILITY as provided for under the 

CONTRACT. 

 

54 Spares:  

54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING of the  

plants, recommendatory and/or mandatory spares, which are required essential by the manufacturer/supplier. 

The same shall be delivered at SITE, 3(Three) months before COMMISSIONING. Also the CONTRACTOR 

should furnish the manufacturing drawings for fast wearing spares.  

54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments, plants and 

machineries go out of production of spare parts for the equipment furnished and erected by him, he shall give 

at least twelve (12) months' advance notice to the EMPLOYER, so that the latter may order his requirement of 

spares in one lot,  if he so desires. 

 

SECTION-V PERFORMANCE OF WORK  

55 Execution of work:  

55.1 All the Works shall be executed in strict conformity with the provisions of the CONTRACT Documents and 

with such explanatory detailed drawings, specification and instructions as may be furnished from time to time 

to the CONTRACTOR by the ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The 

CONTRACTOR shall be responsible for ensuring that works throughout are executed in the most substantial, 

proper and workmanlike manner with the quality of material and workmanship in strict accordance with the 

SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR shall 
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provide all necessary materials equipment labour etc. for execution and maintenance of WORK till completion 

unless otherwise mentioned in the CONTRACT. 

 

56 Co-ordination and inspection of work: 

56.1 The coordination and inspection of the day-to-day work under the CONTRACT shall be the responsibility of 

the ENGINEER-IN-CHARGE. The written instruction regarding any particular job will normally be passed by 

the ENGINEER-IN-CHARGE or his authorised representative. A work order book will be maintained by the 

CONTRACTOR for each sector in which the aforesaid written instructions will be entered. These will be 

signed by the CONTRACTOR or his authorised representative by way of acknowledgement within 12 hours. 

 

57 Work in monsoon and dewatering: 

57.1 Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working in the 

monsoon also. The CONTRACTOR must maintain a minimum labour force as may be required for the job and 

plan and execute the construction and erection according to the prescribed schedule. No extra rate will be 

considered for such work in monsoon. 

57.2 During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the 

construction work site free from water at his own cost. 

 

58 Work on Sundays and Holidays: 

58.1 For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER-IN-

CHARGE or his representative at least two days in advance and obtain permission in writing. The 

CONTRACTOR shall observe all labour laws and other statutory rules and regulations in force. In case of any 

violations of such laws, rules and regulations, consequence if any, including the cost thereto shall be 

exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this 

account. 

 

59 General conditions for construction and erection work: 

59.1 The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of need and 

the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will become necessary 

and the CONTRACTOR should take this aspect into consideration for formulating his rates for quotation. No 

extra claims will be entertained by the EMPLOYER no this account. For carrying out work beyond working 

hours the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized representative and 

obtain his prior written permission. 

59.2 The CONTRACTOR must arrange for the placement of workers in such a way that the delayed completion of 

the WORK or any part thereof for any reason whatsoever will not affect their proper employment. The 

EMPLOYER will not entertain any claim for idle time payment whatsoever.  

59.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at regular intervals 

regarding the state and progress of WORK. The details and proforma of the report will mutually be agreed 

after the award of CONTRACT. The CONTRACTOR shall provide display boards showing progress and 

labour strengths at worksite, as directed by the ENGINEER-IN-CHARGE. 

 

60 Alterations in specifications, design and extra works: 

60.1 The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lumpsum 

firm price/item rate quoted by him, the EMPLOYER will not accept any proposals for changes in VALUE OF 

CONTRACT or  extension in time on account of any such changes which may arise to the CONTRACTOR's 

scope of WORK as a result of detailed Engineering and thereafter during the execution of WORK. The only 

exception to this will be a case where the EMPLOYER requests in writing to the CONTRACTOR to upgrade 

the SPECIFICATIONS or the size of any major pieces of equipments, plant or machinery beyond what is 

normally required to meet the scope of WORK as defined in the CONTRACT DOCUMENT. In such cases, a 

change order will be initialled by the CONTRACTOR at the appropriate time for the EMPLOYER's prior 
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approval giving the full back-up data for their review and for final settlement of any impact on price within 30 

(thirty) days thereafter.  

60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to or 

substitutions for, the Schedule of Rates, the original specifications, drawings, designs and instructions that 

may appear to him to be necessary or advisable during the progress of the WORK and the CONTRACTOR 

shall be bound to carry out the such altered/ extra/ new items of WORK in accordance with any instructions 

which may be given to him in writing signed by the ENGINEER-IN- CHARGE, and such alterations, 

omissions, additions or substitutions shall not invalidate the CONTRACT and any altered, additional or 

substituted work which the CONTRACTOR may be directed to do in the manner above specified as part of the 

WORK shall be carried out by the CONTRACTOR on the same conditions in all respects on which he agreed 

to do the main WORK. The time of completion of WORK may be extended for the part of the particular job at 

the discretion of the ENGINEER-IN- CHARGE, for only such alterations, additions or substitutions of the 

WORK, as he may consider as just and reasonable. The rates for such additional, altered or substituted WORK 

under this clause shall be worked out in accordance with the following provisions:-  

I. For Item Rate Contract 

a) If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for the WORK, 

the CONTRACTOR is bound to carry on the additional, altered or substituted WORK at the same rates as are 

specified in the CONTRACT. 

b) If the rates for the additional, altered or substituted WORK are not specifically provided in the CONTRACT 

for the WORK, the rates will be derived from the rates for similar class of WORK as are specified in the 

CONTRACT for the WORK. The opinion of the ENGINEER-IN- CHARGE, as to whether or not the rates 

can be reasonably so derived from the items in this CONTRACT will be final and binding on the 

CONTRACTOR.  

c) If the rates for the altered, additional or substituted WORK cannot be determined in the manner specified in 

sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of the date of receipt of order to 

carry out the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention to charge for 

such class of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE 

shall determine the rate or rates on the basis of the prevailing market rates, labour cost at schedule of labour 

rates plus 10% to cover contractor's supervision, overheads and profit and pay the CONTRACTOR 

accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market rates of materials and the 

quantum of labour involved per unit of measurement will be final and binding on the CONTRACTOR.   

d) Where the item of work will be executed through nominated specialist agency as approved by the 

ENGINEER-IN-CHARGE, then the actual amount paid to such nominated agency supported by documentary 

evidence and as certified by ENGINEER-IN-CHARGE shall be considered plus 10% (ten percent) to cover all 

contingencies, overhead, profits to arrive at the rates.   

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the following:- Where the 

value of additions of new items together with the value of alterations, additions/deletions or substitutions does 

not exceed by or is not less than plus/minus (+)25% of the VALUE OF CONTRACT. The item rates in the 

Schedule of Rates shall hold good for all such variations between the above mentioned limits, irrespective of 

any increase/decrease of quantities in the individual items of Schedule of Rates. Where the value of addition of 

new items together with the value of alterations, additions/deletions or substitutions reduces more than 25% of 

the contract value but is within the following limits the tenderer shall be paid compensation for decrease in the 

value of work, as follows: S.No. Range of Variation Percentage compensation for decrease in the value of 

work in the respective range. a) Beyond (+) 25% No increase and/or upto & inclusive of decrease shall be (+) 

50% applicable for the Schedule of Rates (The rates quoted for this increase shall be valid). b) Beyond (-) 25% 

upto & For reduction beyond inclusive of (-) 50% 25%contractor shall be compensated by an amount 

equivalent to 10% of the reduction in value of the contract as awarded. For example if the actual contract value 

is 70% of awarded value then compensation shall be 10% of (75-70) i.e. 0.5% of awarded contract value. 

II. For Lumpsum Contracts: CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the 

WORK, inform the  ENGINEER-IN- CHARGE of the rates which it is his intention to charge for such class of 
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WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine 

the rate or rates on the basis of the prevailing market rates, labour cost at schedule of labour rates plus 10% to 

cover contractor's supervision, overheads and profit and pay the CONTRACTOR accordingly. The opinion of 

the ENGINEER- IN-CHARGE as to current market rates of materials and the quantum of labour involved per 

unit of measurement will be final and binding on the CONTRACTOR. 

 

61 Drawings to be supplied by the employer 

61.1 The drawings attached with tender are only for the general guidance to the CONTRACTOR to enable him to 

visualize the type of work contemplated and scope of work involved. The CONTRACTOR will be deemed to 

have studied the DRAWINGS and formed an idea about the WORK involved.  

61.2 Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will be 

furnished from time to time during the progress of the work. The CONTRACTOR shall be deemed to have 

gone through the DRAWINGS supplied to him thoroughly and carefully and in conjunction with all other 

connected drawings and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein 

before actually carrying out the Work. 

61.3 Copies of all detailed working drawings relating to the WORK shall be kept at the CONTRACTOR's office on 

the site and shall be made available to the ENGINEER-IN- CHARGE at any time during the CONTRACT. 

The drawings and other documents issued by the EMPLOYER shall be returned to the EMPLOYER on 

completion of the WORK.  

 

62 Drawings to be supplied by the contractor: 

62.1 The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the special conditions 

of contract, and shall be furnished within the specified time.  

62.2 Where approval/review of drawings before manufacture/ construction/fabrication has been specified, it shall 

be CONTRACTOR's responsibility to have these drawings prepared as per the directions of ENGINEER-IN-

CHARGE and got approved before proceeding with manufacture/construction/fabrication as the case may be. 

Any change that may have become necessary in these drawings during the execution of the work shall have to 

be carried out by the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All 

final drawings shall bear the certification stamp as indicated below duly signed by both the CONTRACTOR 

and ENGINEER-IN-CHARGE.  "Certified true for _____________________ (Name of Work) Agreement 

No. ___________________________Signed:________________ (CONTRACTOR) (ENGINEER-IN-

CHARGE) 

62.3 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-CHARGE as 

far as practicable within 3 (Three) weeks and shall be modified by the CONTRACTOR, if any modifications 

and/or corrections are required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such 

modifications and/or corrections and submit the final drawings for approval. Any delays arising out of failure 

by the CONTRACTOR to rectify the drawing in good time shall not alter the Contract Completion Time.  

62.4 As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR in six 

copies and one transparent for record purposed to the EMPLOYER.  

 

63 Setting out works: 

63.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the Works site 

and a level bench mark and the CONTRACTOR shall set out the Works and shall provide an efficient staff for 

the purpose and shall be solely responsible for the accuracy of such setting out.  

63.2 The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, templates, level 

marks, profiles and other similar things and shall take all necessary precautions to prevent their removal or 

disturbance and shall be responsible for the consequence of such removal or disturbance should the same take 

place and for their efficient and timely reinstatement. The CONTRACTOR shall also be responsible for the 

maintenance of all existing survey marks, boundary marks, distance marks and center line marks, either 

existing or supplied and fixed by the CONTRACTOR. The work shall be set out to the satisfaction of the 
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ENGINEER-IN-CHARGE. The approval there of joining with the CONTRACTOR by the ENGINEER- IN-

CHARGE in setting out the work, shall not relieve the CONTRACTOR of any of his responsibility.  

63.3 Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary reference and 

level posts, pegs, bamboos, flags, ranging rods, strings and other materials for proper layout of the works in 

accordance with the schemes for bearing marks acceptable to the ENGINEER-IN-CHARGE. The center, 

longitudinal or face lines and cross lines shall be marked by means of small masonry pillars. Each pillar shall 

have distinct mark at the centre to enable theodolite to be set over it. No work shall be started until all these 

points are checked and approved by the ENGINEER-IN-CHARGE in writing but such approval shall not 

relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all labour, 

material and other facilities, as necessary, for the proper checking of layout and inspection of the points during 

construction.  

63.4 Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be protected 

and fenced by the CONTRACTOR.  

63.5 On completion of WORK, the CONTRACTOR must submit the geodetic documents according to which the 

WORK was carried out. 

 

64 Responsibility for level and alignment: 

64.1 The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical alignment, 

the levels and correctness of every part of the WORK and shall rectify effectively any errors or imperfections 

therein, such rectifications shall be carried out by the CONTRACTOR, at his own cost, when instructions are 

issued to that effect by the ENGINEER- IN-CHARGE. 

 

65 Materials to be supplied by contractor: 

65.1 The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the 

materials required for the construction including steels, cement and other building materials, tools, tackles, 

construction plant and equipment for the completion and maintenance of the WORK except the materials 

which will be issued by the EMPLOYER and shall make his own arrangement for procuring such materials 

and for the transport thereof. The EMPLOYER may give necessary recommendation to the respective 

authority if so desired by the CONTRACTOR but assumes no further responsibility of any nature. The 

EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which are supplied by 

reputed suppliers. 

65.2 The CONTRACTOR shall properly store all materials either issued to him or brought by him to the SITE to 

prevent damages due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, etc. for proper and 

speedy execution of his works. The CONTRACTOR shall maintain sufficient stocks of all materials required 

by him.  

65.3 No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in writing of 

the ENGINEER-IN-CHARGE. 

 

66 Stores supplied by the employer: 

66.1 If the SPECIFICATION of the WORK provides for the use of any material of special description to be 

supplied from the EMPLOYER's stores or it is required that the CONTRACTOR shall use certain stores to be 

provided by the ENGINEER-IN-CHARGE, such materials and stores, and price to be charged there for as 

hereinafter mentioned being so far as  practicable for the convenience of the CONTRACTOR, but not so as in 

any way to control the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to purchase 

and shall be supplied such materials and stores as are from time to time required to be used by him for the 

purpose of the CONTRACT only. The sums due from the CONTRACTOR for the value of materials supplied 

by the EMPLOYER will be recovered from the running account bill on the basis of the actual consumption of 

materials in the works covered and for which the running account bill has been prepared. After the completion 

of the WORK, however, the CONTRACTOR has to account for the full quantity of materials supplied to him 

as per relevant clauses in this document.  
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66.2 The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER will be 

debited to the CONTRACTOR's account at the rates shown in the schedule of materials and if they are not 

entered in the schedule, they will be debited at cost price, which for the purpose of the CONTRACT shall 

include the cost of carriage and all other  expenses whatsoever such as normal storage supervision charges 

which shall have been incurred in obtaining the same at the EMPLOYER's stores. All materials so supplied to 

the CONTRACTOR shall remain the absolute property of the EMPLOYER and shall not be removed on any 

account from the SITE of the WORK, and shall be at all times open for inspection to the ENGINEER-IN-

CHARGE. Any such materials remaining unused at the time of the completion or termination of the 

CONTRACT shall be returned to the EMPLOYER's stores or at a place as directed by the ENGINEER-IN-

CHARGE in perfectly good condition at CONTRACTOR's cost. 

 

67 Conditions for issue of materials: 

67.1.1 Materials specified as to be issued by the EMPLOYER will be supplied to the CONTRACTOR by the 

EMPLOYER form his stores. It shall be responsibility of the CONTRACTOR to take delivery of the materials 

and arrange for its loading, transport and unloading at the SITE of WORK at his own cost. The materials shall 

be issued between the working hours and as per the rules of the EMPLOYER as framed from time to time. 

67.1.2 The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials at site after 

these have been issued to him.  

67.1.3 Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained from the 

manufacturers.   

67.1.4 The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the materials safe 

against damage by rain, dampness, fire, theft etc. He shall also employ necessary watch and ward 

establishment for the purpose.  

67.1.5 It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of taking delivery 

and satisfy himself that they are in good condition. After the materials have been delivered by the 

EMPLOYER, it shall be the responsibility of the CONTRACTOR to keep them in good condition and if the 

materials are damaged or lost, at any time, they shall be repaired and/or replaced by him at his own cost 

according to the instructions of the ENGINEER-IN-CHARGE.  

67.1.6 The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which the 

EMPLOYER has undertaken to supply where such failure or delay is due to natural calamities, act of enemies, 

transport and procurement difficulties and any circumstances beyond the control of the EMPLOYER. In no 

case, the CONTRACTOR shall be entitled to claim any compensation or loss suffered by him on this account.   

67.1.7 It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the WORK other 

than those to be supplied by the EMPLOYER. If, however, in the opinion of the ENGINEER-IN-CHARGE 

the execution of the WORK is likely to be delayed due to the CONTRACTOR's inability to make 

arrangements for supply of materials which normally he has to arrange for, the ENGINEER-IN-CHARGE 

shall have the right at his own discretion to issue such materials, if available with the EMPLOYER or procure 

the materials from the market or as elsewhere and the CONTRACTOR will be bound to take such materials at 

the rates decided by the ENGINEER-IN-CHARGE. This, however, does not in any way absolve the 

CONTRACTOR from responsibility of making arrangements for the supply of such materials in part or in full, 

should such a situation occur nor shall this constitute a reason for the delay in the execution of the WORK.  

67.1.8 None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR for 

manufacturing item which can be obtained as supplied from standard manufacturer in finished form. 

67.1.9 The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to execute an Indemnity 

Bond in the prescribed form for safe custody and accounting of all materials issued by the EMPLOYER.  

67.1.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a statement 

showing his requirement of the quantities of the materials to be supplied by the EMPLOYER and the time 

when the same will be required by him for the works, so as to enable the ENGINEER-IN-CHARGE to make 

necessary arrangements for procurement and supply of the material. 
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67.2 Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR indicating the 

daily receipt, consumption and balance in hand. This account shall be maintained in a manner prescribed by 

the ENGINEER-IN-CHARGE along with all connected papers viz. requisitions, issues, etc., and shall be 

always available for inspection in the CONTRACTOR's office at SITE.   

67.3 The CONTRACTOR should see that only the required quantities of materials are got issued. The 

CONTRACTOR shall not be entitled to cartage and incidental charges for returning the surplus materials, if 

any, to the stores wherefrom they were issued or to the place as directed by the ENGINEER-IN-CHARGE.  

67.4 Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s) than issued for. 

 

68 Material procured with assistance of employer/return of surplus: 

68.1 Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT where any 

materials for the execution of the CONTRACT are procured with the assistance of the EMPLOYER either by 

issue from EMPLOYER's stock or purchases made under order or permits or licences issued by Government, 

the CONTRACTOR shall hold the said materials as trustee for the EMPLOYER and use such materials 

economically and solely for the purpose of the CONTRACT and not dispose them off without the permission 

of the EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, shall determine having due 

regard to the condition of the materials. The price allowed to the CONTRACTOR, however, shall not exceed 

the amount charged to him excluding the storage charges, if any. The decision of the ENGINEER-IN-

CHARGE shall be final and conclusive in such matters. In the event of breach of the aforesaid condition, the 

CONTRACTOR shall, in terms of the licences or permits and/or criminal breach of trust, be liable to 

compensate the EMPLOYER at double rate or any higher rate, in the event of those materials at that time 

having higher rate or not being available in the market, then any other rate to be determined by the 

ENGINEER-IN-CHARGE and his decision shall be final and conclusive. 

 

69 Materials obtained from dismantling: 

69.1 If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part for 

reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK of 

dismantling etc., will be considered as the EMPLOYER's property and will be disposed off to the best 

advantage of  the EMPLOYER. 

 

 

 

70 Articles of value found:  

70.1 All gold, silver and other minerals of any description and all precious stones, coins, treasure relics, antiquities 

and other similar things which shall be found in, under or upon the SITE, shall be the property of the 

EMPLOYER and the CONTRACTOR shall duly preserve the same to the satisfaction of the ENGINEER-IN-

CHARGE and shall from time to time deliver the same to such person or persons indicated by the 

EMPLOYER. 

 

71 Discrepancies between instructions: 

71.1 Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, his agent or 

staff or any doubt arises as to the meaning of any such instructions or should there be any misunderstanding 

between the CONTRACTOR's staff and the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall 

refer the matter immediately in writing to the ENGINEER-IN-CHARGE whose decision thereon shall be 

7final and conclusive and no claim for losses alleged to have been caused by such discrepancies between 

instructions, doubts, or misunderstanding shall in any event be admissible. 

 

72 Action where no specification is issued: 

72.1 In case of any class of WORK for which there is no SPECIFICATION supplied by the EMPLOYER as 

mentioned in the Tender Documents such WORK shall be carried out in accordance with Indian Standard 
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Specifications and if the Indian Standard Specifications do not cover the same, the WORK should be carried 

out as per standard Engineering Practice subject to the approval of the ENGINEER-IN-CHARGE. 

 

73 Inspection of works: 

73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any time wherever 

in progress either on the SITE or at the CONTRACTOR's premises/workshops wherever situated, premises/ 

workshops of any person, firm or corporation where WORK in connection with the CONTRACT may be in 

hand or where materials are being or are to be supplied, and the CONTRACTOR shall afford or procure for 

the ENGINEER-IN- CHARGE every facility and assistance to carry out such inspection. The CONTRACTOR 

shall, at all time during the usual working hours and at all other time at which reasonable notice of the 

intention of the ENGINEER-IN- CHARGE or his representative to visit the WORK shall have been given to 

the CONTRACTOR, either himself be present or receive orders and instructions, or have a responsible agent 

duly accredited in writing, present for the purpose. Orders given to the CONTRACTOR's agent shall be 

considered to have the same force as if they had been given to the CONTRACTOR himself. The 

CONTRACTOR shall give not less than seven days notice in writing to the ENGINEER-IN-CHARGE before 

covering up or otherwise placing beyond reach of inspection and measurement of any work in order that the 

same may be inspected and measured. In the event of breach of above the same shall be uncovered at 

CONTRACTOR's expense for carrying out such measurement or inspection.  

73.2  No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in writing of 

the Engineer-in-Charge. The CONTRACTOR is to provide at all time during the progress of the WORK and 

the maintenance period, proper means of access with ladders, gangways etc. and the necessary attendance to 

move and adopt as directed for inspection or measurements of the WORK by the ENGINEER- IN-CHARGE. 

73.3  The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all necessary 

instruments and assistance in checking or setting out of WORK and in the checking of any WORK made by 

the CONTRACTOR for the purpose of setting out and taking measurements of WORK.  

 

74 Tests for quality of work:  

74.1  All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and in 

accordance with the instructions of the ENGINEER-IN-CHARGE and shall be subjected from time to time to 

such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or 

fabrication or on the site or at all or any such places. The CONTRACTOR shall provide assistance, 

instruments, labour and materials as are normally required for examining, measuring and testing any 

workmanship as may be selected and required by the ENGINEER-IN-CHARGE.  

74.2  All the tests that will be necessary in connection with the execution of the WORK as decided by the 

ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the EMPLOYER by paying 

the charges as decided by the EMPLOYER from time to time. In case of non- availability of testing facility 

with the EMPLOYER, the required test shall be carried out at the cost of CONTRACTOR at Government or 

any other testing laboratory as directed by ENGINEER-IN-CHARGE.  

74.3  If any tests are required to be carried out in conjunction with the WORK or materials or workmanship not 

supplied by the CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions of 

ENGINEER-IN-CHARGE and cost of such tests shall be reimbursed by the EMPLOYER. 

 

75 Samples for approval:  

75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested or if 

required by the specifications, adequate samples of all materials and finished to be used in the WORK. Such 

samples shall be submitted before the WORK is commenced and in ample time to permit tests and 

examinations thereof. All materials furnished and finishes applied in actual WORK shall be fully equal to the 

approved samples. 

75.2  

 



109 | P a g e  

 

76 Action and compensation in case of bad work: 

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, imperfect 

or unskilled workmanship, or with materials of any inferior description, or that any materials or articles 

provided by the CONTRACTOR for the execution of the WORK are unsound, or of a quality inferior to that 

contracted for, or otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on demand in 

writing from the ENGINEER-IN-CHARGE or his authorised representative specifying the WORK, materials 

or articles complained of notwithstanding that the same may have been inadvertently passed, certified and paid 

for, forthwith rectify or remove and reconstruct the WORK so specified and provide other proper and suitable 

materials or articles at his own cost and in the event of failure to do so within the period specified by the 

ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR shall be liable to pay compensation 

at the rate of 1 % (One percent) of the estimated cost of the whole WORK, for every week limited to a 

maximum of 10% (ten percent) of the value of the whole WORK, while his failure to do so shall continue and 

in the case of any such failure the ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove 

and re-execute the WORK or remove and replaced with others, the materials or articles complained of to as the 

case may be at the risk and expense in all respects of the CONTRACTOR. The decision of the Engineering-in-

charge as to any question arising under this clause shall be final and conclusive. 

 

77 Suspension of works: 

77.1  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in writing by the 

ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS or any part thereof for 

such written order, proceed with the WORK therein ordered to be suspended until, he shall have received a 

written order to proceed therewith. The CONTRACTOR shall not be entitled to claim compensation for any 

loss or damage sustained by him by reason of temporary suspension of the WORKS aforesaid. An extension of 

time for completion, corresponding with the delay caused by any such suspension of the WORKS as aforesaid 

will be granted to the ONTRACTOR should he apply for the same provided that the suspension was not 

consequent to any default or failure on the part of the CONTRACTOR. 

77.2  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a period of 

more than two months, the CONTRACTOR shall have the option to terminate the CONTRACT.  

 

78 Employer may do part of work: 

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the provisions 

of this CONTRACT the EMPLOYER has the alternative right, instead of assuming charge of entire WORK, 

to place additional labour force, tools, equipments and materials on such parts of the WORK, as the 

EMPLOYER may designate or also engage another CONTRACTOR to carry out the WORK. In such cases, 

the EMPLOYER shall deduct from the amount which otherwise might become due to the CONTRACTOR, 

the cost of such work and material with ten percent (10%) added to cover all departmental charges and should 

the total amount thereof exceed the amount due to the CONTRACTOR, the CONTRACTOR shall pay the 

difference to the EMPLOYER. 

 

79 Possession prior to completion: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or partially 

completed WORK or part of the WORK. Such possession or use shall not be deemed to be an acceptance of 

any work completed in accordance with the CONTRACT agreement. If such prior possession or use by the 

ENGINEER-IN- CHARGE delays the progress of WORK, equitable adjustment in the time of completion will 

be made and the CONTRACT agreement shall be deemed to be modified accordingly. 

 

80 Defects Liability Period (Twelve months period of liability from the date of issue of completion 

certificate): 

80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date of 

completion of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in the Completion 
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Certificate. Any damage or defect that may arise or lie undiscovered at the time of issue of Completion 

Certificate, connected in any way with the equipment or materials supplied by him or in the workmanship, 

shall be rectified or replaced by the CONTRACTOR at his own expense as deemed necessary by the 

ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by other 

work and deduct actual cost incurred towards labour, supervision and materials consumables or otherwise plus 

100% towards overheads (of which the certificate of ENGINEER-IN-CHARGE shall be final) from any sums 

that may then be or at any time thereafter, become due to the CONTRACTOR or from his Contract 

Performance Security, or the proceeds of sale thereof or a sufficient part on thereof.  

80.2 If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions would be 

beneficial or necessary to fulfil the guarantees called for, he shall bring this to the notice of the ENGINEER- 

IN-CHARGE in writing. If during the period of liability any portion of the WORK/equipment, is found 

defective and is rectified/ replaced, the period of liability for such equipment/ portion of WORK shall be 

operative from the date such rectification/ replacement are carried out and Contract Performance Guarantee 

shall be furnished separately for the extended period of liability for that portion of WORK/ equipment only. 

Notwithstanding the above provisions the supplier's, guarantees/warrantees for the replaced equipment shall 

also be passed on to the EMPLOYER.  

80.3 LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the aggregate total 

liability of CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement / 

Contract Value. However, neither party shall be liable to the other party for any indirect and consequential 

damages, loss of profits or loss of production. 

 

81 Care of works:  

81.1 From the commencement to completion of the WORK, the CONTRACTOR shall take full responsibility for 

the care for all works including all temporary works and in case any damages, loss or injury shall happen to 

the WORK or to any part thereof or to any temporary works from any cause whatsoever, shall at his own cost 

repair and make good the same so that at completion the WORK shall be in good order and in conformity in 

every respects with the requirement of the CONTRACT and the ENGINEER-IN- CHARGE's instructions. 

81.2 DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the ENGINEER-IN-

CHARGE shall: a) Decide that any works done or materials used by the CONTRACTOR or by any SUB-

CONTRACTOR is defective or not in accordance with the CONTRACT, or that the works or any portion 

thereof are defective, or do not fulfill the requirements of CONTRACT (all such matters being hereinafter, 

called `Defects' in this clause), and b) As soon as reasonably practicable, gives to the CONTRACTOR notice 

in writing of the said decision, specifying particulars of the defects alleged to exist or to have occurred, then 

the CONTRACTOR shall at his own expenses and with all speed make good the defects so specified. In case 

CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the CONTRACTOR, such steps 

as may in all circumstances, be reasonable to make good such defects. The expenditure so incurred by the 

EMPLOYER will be recovered from the amount due to the CONTRACTOR. The decision of the 

ENGINEER-IN-CHARGE with regard to the amount to be recovered from the CONTRACTOR will be final 

and binding on the CONTRACTOR. As soon as the WORK has been completed in accordance with the 

CONTRACT (except in minor respects that do not affect their use for the purpose for which they are intended 

and except for maintenance there of provided in clause 80.1 of General Conditions of Contract) and have 

passed the tests on completion, the ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called 

Completion Certificate) in which he shall certify the date on which the WORK have been so completed and 

have passed the said tests and the EMPLOYER shall be deemed to have taken over the WORK on the date so 

certified. If the WORK has been divided into various groups in the CONTRACT, the EMPLOYER shall be 

entitled to take over any group or groups before the other or others and there upon the ENGINEER-IN-

CHARGE shall issue a Completion Certificate which will, however, be for such group or groups so taken over 

only. In such an event if the group /section/ part so taken over is related, to the integrated system of the work, 

not withstanding date of grant of Completion Certificate for group/ section/ part. The period of liability in 

respect of such group/ section/ part shall extend 12 (twelve) months from the date of completion of WORK.  
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81.3 DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a COMPLETION 

CERTIFICATE he shall make good, with all possible speed, any defect arising from the defective materials 

supplied by the CONTRACTOR or workmanship or any act or omission of the CONTRACT or that may have 

been noticed or developed, after the works or groups of the works has been taken over, the period allowed for 

carrying out such WORK will be normally one month. If any defect be not remedied within a reasonable time, 

the EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense and deduct from the 

final bill such amount as may be decided by the EMPLOYER. If by reason of any default on the part of the 

CONTRACTOR a COMPLETION CERTIFICATE has not been issued in respect of any portion of the 

WORK within one month after the date fixed by the CONTRACT for the completion of the WORK, the 

EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of which a completion 

certificate has not been issued, provided that the WORK or the portion thereof so used as aforesaid shall be 

afforded reasonable opportunity for completing these works for the issue of Completion Certificate. 

 

82 Guarantee/transfer of guarantee: 

82.1 For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment against 

termite or any other specialized works etc. the CONTRACTOR shall invariably engage SUB-

CONTRACTORS who are specialists in the field and firms of repute and such a SUB-CONTRACTOR shall 

furnish guarantees for their workmanship to the EMPLOYER, through the CONTRACTOR. In case such a 

SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR 

shall give that guarantee to the EMPLOYER directly. 

 

83 Training of employer's personnel: 

83.1 The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the 

EMPLOYER at the works of the CONTRACTOR without any cost to the EMPLOYER. The period and the 

nature of training for the individual personnel shall be agreed upon mutually between the CONTRACTOR and 

the EMPLOYER. These engineering personnel shall be given special training at the shops, where the 

equipment will be manufactured and/ or in their collaborator's works and where possible, in any other plant 

where equipment manufactured by the CONTRACTOR or his collaborators is under installation or test to 

enable those personnel to become familiar with the equipment being furnished by the CONTRACTOR. 

EMPLOYER shall bear only the to and fro fare of the said engineering personnel. 

 

84 Replacement of defective parts and materials: 

84.1 If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the CONTRACTOR, 

that the CONTRACTOR has manufactured any plant or part of the plant unsound or imperfect or has 

furnished plant inferior to the quality specified, the CONTRACTOR on receiving details of such defects or 

deficiencies shall at his own expenses within 7 (seven) days of his receiving the notice, or otherwise within 

such time as may be reasonably necessary for making it good, proceed to alter, re-construct or remove such 

work and furnish fresh equipments upto the standards of the specifications. In case the CONTRACTOR fails 

to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's notice in writing of his intentions to 

do so, proceed to remove the portion of the WORK so complained of and at the cost of CONTRACTOR's, 

perform all such works or furnish all such equipments provided that nothing in the clause shall be deemed to 

deprive the EMPLOYER of or affect any rights under the CONTRACT, the EMPLOYER may otherwise have 

in respect of such defects and deficiencies.  

84.2 The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments to the 

EMPLOYER of the extra cost, of such replacements procured including erection/installation as provided for in 

the CONTRACT; such extra cost being the ascertained difference between the price paid by the EMPLOYER 

for such replacements and the CONTRACT price portion for such defective plants and repayments of any sum 

paid by the EMPLOYER to the CONTRACTOR in respect of such defective plant. Should the EMPLOYER 

not so replace the defective plant the CONTRACTOR's extreme liability under this clause shall be limited to 

the repayment of all such sums paid by the EMPLOYER under the CONTRACT for such defective plant. 
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85 Indemnity  

85.1 If any action is brought before a Court, Tribunal or any other Authority against the Employer or an officer or 

agent of the EMPLOYER, for the failure, omission or neglect on the part of the CONTRACTOR to perform 

any acts, matters, covenants or things under the CONTRACT, or damage or injury caused by the alleged 

omission or negligence on the part of the CONTRACTOR, his agents, representatives or his SUB- 

CONTRACTOR's, or in connection with any claim based on lawful demands of SUB-CONTRACTOR's 

workmen suppliers or employees, the CONTRACTOR, shall in such cases indemnify and keep the 

EMPLOYER and/or their representatives harmless from all losses, damages, expenses or decrees arising out of 

such action. 

 

86 Construction aids, equipments, tools & tackles: 

86.1 CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite 

CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing 

Equipment and Appliances, including imports of such equipment etc. as required. In case of import of the 

same the rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the duty 

drawback applicable thereon shall be ascertained by the CONTRACTOR from the concerned authorities of 

Government of India. It shall be clearly understood that EMPLOYER shall not in any way be responsible for 

arranging to obtain Custom Clearance and/or payment of any duties and/or duty draw backs etc. for such 

equipments so imported by the CONTRACTOR and the CONTRACTOR shall be fully responsible for all 

taxes, duties and documentation with regard to the same. Tenderer in his own interest may contact, for any 

clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of India. All clarifications so 

obtained and interpretations thereof shall be solely the responsibility of the CONTRACTOR.  

 

SECTION-VI CERTIFICATES AND PAYMENTS  

 

87 Schedule of rates and payments: 

87.1 CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to CONTRACTOR for the 

whole of the WORK to be done and for the performance of all the obligations undertaken by the 

CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained by the application of the 

respective Schedule of Rates (the inclusive nature of which is more particularly defined by way of application 

but not of limitation, with the succeeding sub-clause of this clause) and payment to be made accordingly for 

the WORK actually executed and approved by the ENGINEERIN- CHARGE. The sum so ascertained shall 

(excepting only as and to the extent expressly provided herein) constitute the sole and inclusive remuneration 

of the CONTRACTOR under the CONTRACT and no further or other payment whatsoever shall be or 

become due or payable to the CONTRACTOR under the CONTRACT.  

87.2 SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the CONTRACTOR shall remain 

firm till the issue of FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall be 

deemed to include and cover all costs, expenses and liabilities of every description and all risks of every kind 

to be taken in executing, completing and handing over the WORK to the EMPLOYER by the 

CONTRACTOR. The CONTRACTOR shall be deemed to have known the nature, scope, magnitude and the 

extent of the WORK and materials required though the CONTRACT DOCUMENT may not fully and 

precisely furnish them. Tenderer's shall make such provision in the Schedule of Rates as he may consider 

necessary to cover the cost of such items of WORK and materials as may be reasonable and necessary to 

complete the WORK. The opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are 

necessary and reasonable for COMPLETION OF WORK shall be final and binding on the CONTRACTOR, 

although the same may not be shown on or described specifically in CONTRACT DOCUMENTS. Generality 

of this present provision shall not be deemed to cut down or limit in any way because in certain cases it may 

and in other cases it may not be expressly stated that the CONTRACTOR shall do or perform a work or supply 

articles or perform services at his own cost or without addition of payment or without extra charge or words to 
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the same effect or that it may be stated or not stated that the same are included in and covered by the Schedule 

of Rates.  

87.3 SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR ETC.: 

Without in any way limiting the provisions of the preceding sub-clause the Schedule of Rates shall be deemed 

to include and cover the cost of all construction equipment, temporary WORK (except as provided for herein), 

pumps, materials, labour, insurance, fuel, consumables, stores and appliances to be supplied by the 

CONTRACTOR and all other matters in connection with each item in the Schedule of Rates and the execution 

of the WORK or any portion thereof finished, complete in every respect and maintained as shown or described 

in the CONTRACT DOCUMENTS or as may be ordered in writing during the continuance of the 

CONTRACT.  

87.4 SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule of Rates (i.e., 

VALUE OF CONTRACT) shall be deemed to include and cover the cost of all royalties and fees for the 

articles and processes, protected by letters, patent or otherwise incorporated in or used in connection with the 

WORK, also all royalties, rents and other payments in connection with obtaining materials of whatsoever kind 

for the WORK and shall include an indemnity to the EMPLOYER which the CONTRACTOR hereby gives 

against all actions, proceedings, claims, damages, costs and expenses arising from the incorporation in or use 

on the WORK of any such articles, processes or materials, octroi or other municipal or local Board Charges, if 

levied on materials, equipment or machineries to be brought to site for use on WORK shall be borne by the 

CONTRACTOR.  

87.5 SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of Customs Duties, 

Excise Duties, Sales Tax, Sales Tax on works Contract quay or any port dues, transport charges, stamp duties 

or Central or State Government or local Body or Municipal Taxes or duties, taxes or charges (from or of any 

other body), whatsoever, will be granted or obtained, all of which expenses shall be deemed to be included in 

and covered by the Schedule or Rates. The CONTRACTOR shall also obtain and pay for all permits or other 

privileges necessary to complete the  WORK. 

87.6 SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall be deemed to include 

and cover the risk of all possibilities of delay and interference with the CONTRACTOR's conduct of WORK 

which occur from any causes including orders of the EMPLOYER in the exercise of his power and on account 

of extension of time granted due to various reasons and for all other possible or probable causes of delay.  

87.7 SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, no alteration will be 

allowed in the Schedule of Rates by reason of works or any part of them being modified, altered, extended, 

diminished or committed. The Schedule of Rates are fully inclusive of rates which have been fixed by the 

CONTRACTOR and agreed to by the EMPLOYER and cannot be altered. For lumpsum CONTRACTS, the 

payment will be made according to the WORK actually carried out, for which purpose an item wise, or work 

wise Schedule of Rates shall be furnished, suitable for evaluating the value of WORK done and preparing 

running account bill. Payment for any additional work which is not covered in the Schedule of Rates, shall 

only be released on issuance of change order. 

 

88 Procedure for measurement and billing of work in progress: 

88.1  BILLING PROCEDURE: Following procedures shall be adopted for billing of works executed by the 

CONTRACTOR. 

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets supplied by EMPLOYER 

and submitted to EMPLOYER/CONSULTANT for scrutiny and passing. 

88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded on the sheets and shall 

certify correctness of the same on the measurement sheets.  

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in accordance with 

the terms and conditions of the CONTRACTS, within 7 days of submission of the bills, complete in all 

respects and send the same to the Employer to effect payment to the CONTRACTOR.  

88.1.4 BCPL shall make all endeavour to make payments of undisputed amount of the bills submitted based on the 

joint measurements within 15 (Fifteen) days from the date of certification by the Engineer-in-Charge.  
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88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 

EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. 

EMPLOYER/CONSULTANT shall be fully responsible for checking the measurements quantitatively and 

qualitatively as recorded in the Measurement Books/ Bills.  

88.1.6 While preparing the final bills overall measurements will not be taken again. Only volume of work executed 

since the last measured bill alongwith summary of final measurements will be considered for the final bill. 

However, a detailed check shall be made as to missing measurements and in case there are any missing items 

or measurements the same shall be recorded.  

88.1.7 COMPUTERISED BILLING SYSTEM : GAIL (India) Limited has introduced Computerised Billing System 

whereby when the Bills are submitted in GAIL by a Contractor, a receipt number is generated. The Contractor 

can know the status of the Bill through GAIL‟s website. (Not applicable in case of BCPL)  

88.2 SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in the tender, no `Secured 

Advance' on security of materials brought to site for execution of contracted items(s) shall be paid to the 

Contractor whatsoever. 

88.3 DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of measurement not 

covered by the CONTRACT to be adopted for any item of WORK, mode of measurement as per latest Indian 

Standard Specifications shall be followed.  

88.4 ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to the CONTRACTOR in 

every certificate prepared for payment, sum of less than 50 paise shall be omitted and the total amount on each 

certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise shall be omitted and sums 

of 50 paise and more upto one rupee shall be reckoned as one rupee. 

 

89 Lumpsum in tender:  

89.1 The payment against any Lumpsum item shall be made only on completion of that item as per the provision of 

the CONTRACT after certification by ENGINEER-IN-CHARGE. 

 

90 Running account payments to be regarded as advance: 

90.1 All running account payments shall be regarded as payment by way of advance against the final payment only 

and not as payments for WORK actually done and completed and shall not preclude the requiring of bad, 

unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be 

considered as an admission of the due performance of the CONTRACT, or any part thereof, in this respect, or 

of the accruing of any claim by the CONTRACTOR, nor shall it conclude, determine or affect in any way the 

powers of the EMPLOYER under these conditions or any of them as to the final settlement and adjustment of 

the accounts or otherwise, or in any other way vary or affect the CONTRACT. The final bill shall be 

submitted by the CONTRACTOR within one month of the date of physical completion of the WORK, 

otherwise, the ENGINEER-IN-CHARGE's certificate of the measurement and of total amount payable for the 

WORK accordingly shall be final and binding on all parties 

 

91 Notice of claims for additional payments: 

91.1 Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional WORKS 

or MATERIAL change in original SPECIFICATIONS carried out by him in respect of WORK he shall 

forthwith give notice in writing to the ENGINEER-IN-CHARGE that he claims extra payment. Such notice 

shall be given to the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such claims and such 

notice shall contain full particulars of the nature of such claim with full details of amount claimed. Irrespective 

of any provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge 

claim on the EMPLOYER within 10 (ten) days of the commencement of happening of the event and quantify 

the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his right to claim any 

compensation/reimbursement/damages etc. or refer the matter to arbitration. Failure on the part of 

CONTRACTOR to put forward any claim without the necessary particulars as above within the time above 
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specified shall be an absolute waiver thereof. No omission by EMPLOYER to reject any such claim and no 

delay in dealing therewith shall be waiver by EMPLOYER of any of this rights in respect thereof.  

91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause to discharge 

these in a manner considered appropriate after due deliberations thereon. However, CONTRACTOR shall be 

obliged to carry on with the WORK during the period in which his claims are under consideration by the 

EMPLOYER, irrespective of the outcome of such claims, where additional payments for WORKS considered 

extra are justifiable in accordance with the CONTRACT provisions, EMPLOYER shall arrange to release the 

same in the same manner as for normal WORK payments. Such of the extra works so admitted by 

EMPLOYER shall be governed by all the terms, conditions, stipulations and specifications as are applicable 

for the CONTRACT. The rates for extra works shall generally be the unit rates provided for in the 

CONTRACT. In the event unit rates for extra works so executed are not available as per CONTRACT, 

payments may either be released on day work basis for which daily/hourly rates for workmen and hourly rates 

for equipment rental shall apply, or on the unit rate for WORK executed shall be derived by interpolation/ 

extrapolation of unit rates already existing in the CONTRACT. In all the matters pertaining to applicability of 

rate and admittance of otherwise of an extra work claim of CONTRACTOR the decision of ENGINEER-IN-

CHARGE shall be final and binding. 

 

92 Payment of contractor's bill:  

92.1 No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of the work shall 

have been completed and a certificate of completion given. But in case of works estimated to cost more than 

Rs.10,000/-, that CONTRACTOR on submitting the bill thereof be entitled to receive a monthly payment 

proportionate to the part thereof approved and passed by the ENGINEER-IN-CHARGE, whose certificate of 

such approval and passing of the sum so payable shall be final and conclusive against the CONTRACTOR. 

This payment will be made after making necessary corrections/deductions as stipulated elsewhere in the 

CONTRACT DOCUMENT for materials, Contract Performance Security, taxes etc.  

92.2 Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque forwarding 

the same to registered office or the notified office of the CONTRACTOR. In no case will EMPLOYER be 

responsible if the cheque is mislaid or misappropriated by unauthorised person/persons. In all cases, the 

CONTRACTOR shall present his bill duly pre-receipted on proper revenue stamp payment shall be made in 

Indian Currency.  

92.3 In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission of bill on 

joint measurements, after completion of all the obligations under the CONTRACT. 

 

93 Receipt for payment:  

93.1 Receipt for payment made on account of work when executed by a firm, must be signed by a person holding 

due power of attorney in this respect on behalf of the CONTRACTOR, except when the CONTRACTOR's are 

described in their tender as a limited company in which case the receipts must be signed in the name of the 

company by one of its principal officers or by some other person having authority to give effectual receipt for 

the company. 

 

94 Completion certificate:  

94.1 APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his obligation under 

Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. The ENGINEER-IN-CHARGE 

shall normally issue to the CONTRACTOR the COMPLETION CERTIFICATE within one month after 

receiving any application therefore from the CONTRACTOR after verifying from the completion documents 

and satisfying himself that the WORK has been completed in accordance with and as set out in the 

construction and erection drawings, and the CONTRACT DOCUMENTS. The CONTRACTOR, after 

obtaining the COMPLETION CERTIFICATE, is eligible to present the final bill for the WORK executed by 

him under the terms of CONTRACT.  
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94.2 COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all respects, the 

CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, 

but no certificate shall be given nor shall the WORK be deemed to have been executed until all scaffolding, 

surplus materials and rubbish is cleared off the SITE completely nor until the WORK shall have been 

measured by the ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive. The 

WORKS will not be considered as complete and taken over by the EMPLOYER, until all the temporary 

works, labour and staff colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. If the 

CONTRACTOR fails to comply with the requirements of this clause on or before the date fixed for the 

completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR remove 

such scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit and clean off such dirt 

as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall 

have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum actually 

realised by the sale thereof.  

94.3 COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the following documents will 

be deemed to form the completion documents:  

(i) The technical documents according to which the WORK was carried out. Six (6) sets of construction drawings 

showing therein the modification and correction made during the course of execution and signed by the 

ENGINEER-IN-CHARGE.  

(ii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 

(iii) Certificates of final levels as set out for various works.  

(iv) Certificates of tests performed for various WORKS.  

(v) Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list of 

surplus materials returned to the EMPLOYER's store duly supported by necessary documents. 

 

95 Final decision and final certificate: 

95.1 Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that the 

WORKS have been duly maintained by the CONTRACTOR during monsoon or such period as hereinbefore 

provided in Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-up any subsidence and 

performed all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice 

to the rights of the EMPLOYER to retain the provisions of relevant Clause hereof) otherwise give a certificate 

herein referred to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall not be considered 

to have fulfilled the whole of his obligations under CONTRACT until FINAL CERTIFICATE shall have been 

given by the ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK and taking 

possession, working or using of the same or any part thereof by the EMPLOYER.  

 

96 Certificate and payments on evidence of completion: 

96.1 Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on general 

account shall be taken to be an admission by the EMPLOYER of the due performance of the CONTRACT or 

any part thereof or of occupancy or validity of any claim by the CONTRACTOR.  

 

97 Deductions from the contract price: 

97.1 All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the provisions of 

the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the EMPLOYER. All such 

claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such 

claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills 

and if not paid by the CONTRACTOR within the said period, the EMPLOYER may, then, deduct the amount 

from any moneys due i.e., Contract Performance Security or becoming due to the CONTRACTOR under the 

CONTRACT or may be recovered by actions of law or otherwise, if the CONTRACTOR fails to satisfy the 

EMPLOYER of such claims. 
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SECTION-VII TAXES AND INSURANCE  

 

98 Taxes, Duties, Octroi etc:  

98.1 The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of any and 

all Taxes, Duties, including Excise duty, octroi etc. now or hereafter imposed, increased, modified, all the 

sales taxes, duties, octrois etc. now in force and hereafter increased, imposed or modified, from time to time in 

respect of WORKS and materials and all contributions and taxes for unemployment compensation, insurance 

and old age pensions or annuities now or hereafter imposed by any Central or State Government authorities 

which are imposed with respect to or covered by the wages, salaries, or other compensations paid to the 

persons employed by the CONTRACTOR and the CONTRACTOR shall be responsible for the compliance of 

all SUB-CONTRACTORS, with all applicable Central, State, Municipal and local law and regulation and 

requirement of any Central, State or local Government agency or authority. CONTRACTOR further agrees to 

defend, indemnify and hold EMPLOYER harmless from any liability or penalty which may be imposed by the 

Central, State or Local authorities by reason or any violation by CONTRACTOR or SUB-CONTRACTOR of 

such laws, suits or proceedings that may be brought against the EMPLOYER arising under, growing out of, or 

by reason of the work provided for by this CONTRACT, by third parties, or by Central or State Government 

authority or any administrative sub-division thereof. Tax deductions will be made as per the rules and 

regulations in force in accordance with acts prevailing from time to time.  

 

99 Sales tax/Turnover tax:  

99.1 Tenderer should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether on the 

works contract as a whole or in respect of bought out components used by the CONTRACTOR in execution of 

the CONTRACT.  EMPLOYER shall not be responsible for any such liability of the CONTRACTOR in 

respect of this CONTRACT. 

 

100 Statutory variations  

100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished product. Any 

statutory variations in Excise Duty and sales tax on finished product during the contractual completion period, 

shall be to the Employer's account for which the Contractor will furnish documentary evidence(s) in support of 

their claims to BCPL. However, any increase in the rate of these taxes and duties (E.D. and S.T.) beyond the 

contractual completion period shall be to Contractor's account and any decrease shall be passed on to BCPL. 

 

101 Insurance:  

101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain insurance with reputable 

insurance companies to the satisfaction of the EMPLOYER as follows: CONTRACTOR at his cost shall 

arrange, secure and maintain insurance as may be necessary and to its full value for all such amounts to protect 

the WORKS in progress from time to time and the interest of EMPLOYER against all risks as detailed herein. 

The form and the limit of such insurance, as defined here in together with the under works thereof in each case 

should be as acceptable to the EMPLOYER. However, irrespective of work acceptance the responsibility to 

maintain adequate insurance coverage at all times during the period of CONTRACT shall be that of 

CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relieve him of any of his 

responsibilities and obligations under CONTRACT. Any loss or damage to the equipment, during ocean 

transportation, port/custom clearance, inland and port handling, inland transportation, storage, erection and 

commissioning till such time the WORK is taken over by EMPLOYER, shall be to the account of 

CONTRACTOR. CONTRACTOR shall be responsible for preferring of all claims and make good for the 

damage or loss by way of repairs and/or replacement of the parts of the Work damaged or lost. 

CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and documents taken out 

by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the EMPLOYER 

immediately upon the CONTRACTOR having taken such insurance coverage. CONTRACTOR shall also 

inform the EMPLOYER at least 60(Sixty) days in advance regarding the expiry cancellation and/or changes in 
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any of such documents and ensure revalidation/renewal etc., as may be necessary well in time. Statutory 

clearances, if any, in respect of foreign supply required for the purpose of replacement of equipment lost in 

transit and/or during erection, shall be made available by the EMPLOYER. CONTRACTOR shall, however, 

be responsible for obtaining requisite licences, port clearances and other formalities relating to such import. 

The risks that are to be covered under the insurance shall include, but not be limited to the loss or damage in 

handling, transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of all kinds, fire, war 

risk (during ocean transportation only) etc. The scope of such insurance shall cover the entire value of supplies 

of equipments, plants and materials to be imported from time to time. All costs on account of insurance 

liabilities covered under CONTRACT will be to CONTRACTOR's account and will be included in VALUE 

OF CONTRACT. However, the EMPLOYER may from time to time, during the currency of the 

CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the 

parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT to 

the extent of reduced premium amounts CONTRACTOR as far as possible shall cover insurance with Indian 

Insurance Companies, including marine Insurance during ocean transportation.  

101.1.1 EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does hereby accept full and 

exclusive liability for the compliance with all obligations imposed by the Employee State Insurance Act 1948 

and the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless for any liability 

or penalty which may be imposed by the Central, State or Local authority by reason of any asserted violation 

by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, and also from all 

claims, suits or proceeding that may be brought against the EMPLOYER arising under, growing out of or by 

reasons of the work provided for by this CONTRACTOR, by third parties or by Central or State Government 

authority or any political sub- division thereof. The CONTRACTOR agrees to fill in with the Employee's State 

Insurance Corporation, the Declaration Forms, and all forms which may be required in respect of the 

CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the WORK provided for or 

those covered by ESI from time to time under the Agreement. The CONTRACTOR shall deduct and secure 

the agreement of the SUB- CONTRACTOR to deduct the employee's contribution as per the first schedule of 

the Employee's State Insurance Act from wages and affix the Employees Contribution Card at wages payment 

intervals. The CONTRACTOR shall remit and secure the agreement of SUB-CONTRACTOR to remit to the 

State Bank of India, Employee's State Insurance Corporation Account, the Employee's contribution as required 

by the Act. The CONTRACTOR agrees to maintain all cards and Records as required under the Act in respect 

of employees and payments and the CONTRACTOR  shall secure the agreement of the SUB- 

CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making contributions 

or maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. The 

EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until the 

CONTRACTOR shall furnish satisfactory proof that all contributions as required by the Employees State 

Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR when the ESI Act is 

extended to the place of work.  

101.1.2 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be 

effected for all the CONTRACTOR's employees engaged in the performance of this CONTRACT. If any of 

the work is sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's 

Compensation and employer's liability insurance for the later's employees if such employees are not covered 

under the CONTRACTOR's Insurance. 

101.1.3 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable for or in respect of any 

damages or compensation payable at law in respect or in consequence of any accident or injury to any 

workman or other person in the Employment of the CONTRACTOR or any SUB-CONTRACTOR save and 

except an accident or injury resulting from any act or default of the EMPLOYER, his agents or servants and 

the CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all such damages and 

compensation (save and except and aforesaid) and against all claims, demands, proceeding, costs, charges and 

expenses, whatsoever in respect or in relation thereto.  
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101.1.4 TRANSIT INSURANCE In respect of all items to be transported by the CONTRACTOR to the SITE of 

WORK, the cost of transit insurance should be borne by the CONTRACTOR and the quoted price shall be 

inclusive of this cost.  

101.1.5 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a form as to protect the 

Contractor against all claims for injuries, disability, disease and death to members of public including 

EMPLOYER‟s men and damage to the property of others arising from the use of motor vehicles during on or 

off the `site‟ operations, irrespective of the Employership of such vehicles.  

101.1.6 COMPREHENSIVE GENERAL LIABILITY INSURANCE:  

a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or death 

of member of public or damage to property of others due to any act or omission on the part of the Contractor, 

his agents, his employees, his representatives and Sub- Contractor‟s or from riots, strikes and civil commotion.  

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, damage or 

any other risks in respect of his Engineers and other Supervisory staff who are not covered under Employees 

State Insurance Act. 

c) The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement of human 

life (person not belonging to the Contractor) and also cover the risk of damage to others materials/ equipment/ 

properties during construction, erection and commissioning at site. The value of third party liability for 

compensation for loss of human life or partial/full disablement shall be of required statutory value but not less 

than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial disablement and shall 

nevertheless cover such compensation as may be awarded by Court by Law in India and cover for damage to 

others equipment/ property as approved by the Purchaser. However, third party risk shall be maximum to Rs. 

10(ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect of 

all his plant, equipments and machinery, erection tools & tackles and all other temporary attachments brought 

by him at site to execute the work.  

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from one or 

more nationalised insurance company from any branch office at Project site.  

f) Any such insurance requirements as are hereby established as the minimum policies and coverages which 

Contractor must secure and keep in force must be complied with, Contrator shall at all times be free to obtain 

additional or increased coverages at Contractor‟s sole expenses. 

101.1.7 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: 

CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be required under 

any law or regulation from time to time without any extra cost to EMPLOYER. He shall also carry and 

maintain any other insurance which may be required by the EMPLOYER. 

 

102 Damage to Property or to any Person or any Third Party 

102.1 CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss or any 

damage to structures and properties belonging to the EMPLOYER or being executed or procured or being 

procured by the EMPLOYER or of other agencies within in the premises of all the work of the EMPLOYER, 

if such loss or damage is due to fault and/or the negligence or willful acts or omission of the CONTRACTOR, 

his employees, agents, representatives or SUB-CONTRACTORs. 

102.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from one place 

to another so that they do not cause any damage to any person or to the property of the EMPLOYER or any 

third party including overhead and underground cables and in the event of any damage resulting to the 

property of the EMPLOYER or of a third party during the movement of the aforesaid plant, equipment or 

materials the cost of such damages including eventual loss of production, operation or services in any plant or 

establishment as estimated by the EMPLOYER or ascertained or demanded by the third party shall be borne 

by the CONTRACTOR. Third party liability risk shall be Rupees One lakh for single accident and limited to 

Rupees Ten lakhs.  
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102.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to 

property other than EMPLOYER's property arising under or by reason of this agreement, if such claims result 

from the fault and/or negligence or willful acts or omission of the CONTRACTOR, his employees, agents, 

representative of SUB-CONTRACTOR. 

SECTION-VIII LABOUR LAWS  

103 Labour laws: 

103.1 No labour below the age of 18 (eighteen) years shall be employed on the WORK.  

103.2 The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him on the 

WORK.  

103.3 The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER indemnified 

in respect thereof.  

103.4 The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour laws.  

103.5 If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he shall obtain a 

licence from licensing authority (i.e. office of the labour commissioner) by payment of necessary prescribed 

fee and the deposit, if any, before starting the WORK under the CONTRACT. Such fee/deposit shall be borne 

by the CONTRACTOR.  

103.6 The CONTRACTOR shall employ labour in sufficient numbers either directly or through SUB- 

CONTRACTOR's to maintain the required rate of progress and of quality to ensure workmanship of the 

degree specified in the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.   

103.7 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the number and 

description, by trades of the work people employed on the works. The CONTRACTOR shall also submit on 

the 4th and 19th of every month to the ENGINEER-IN-CHARGE a true statement showing in respect of the 

second half of the preceding month and the first half of the current month (1) the accidents that occurred 

during the said fortnight showing the circumstances under which they happened and the extent of damage and 

injury caused by them and (2) the number of female workers who have been allowed Maternity Benefit as 

provided in the Maternity Benefit Act 1961 on Rules made thereunder and the amount paid to them.  

103.8 The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, Employee Provident 

Fund Act 1952, Minimum Wages Act 1948. Employers Liability Act 1938. Workmen's Compensation Act 

1923, Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour Regulation and 

Abolition Act 1970, Employment of Children Act 1938 or any modifications thereof or any other law relating 

thereto and rules made thereunder from time to time.   

103.9 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as defined in 

Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct from the money due to the 

CONTRACTOR any sum required or estimated to be required for making good the loss suffered by a worker 

or workers by reason of non- fulfillment of the Conditions of the Contract for the benefit of workers, non-

payment of wages or of deductions made from his or their wages which are not justified by the terms of the 

Contract or non-observance of the said regulations. 

103.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under and for the 

observance of the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity from his 

SUB-CONTRACTOR's. In the event of the CONTRACTOR committing a default or breach of any of the 

provisions of the aforesaid Acts as amended from time to time, of furnishing any information or submitting or 

filling and Form/ Register/ Slip under the provisions of these Acts which is materially incorrect then on the 

report of the inspecting Officers, the CONTRACTOR shall without prejudice to any other liability pay to the 

EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every default, breach or furnishing, 

making, submitting, filling materially incorrect statement as may be fixed by the ENGINEER-IN- CHARGE 

and in the event of the CONTRACTOR's default continuing in this respect, the Liquidated Damages may be 

enhanced to Rs.50.00 per day for each day of default subject to a maximum of one percent of the estimated 

cost of the WORK put to tender. The ENGINEER-IN-CHARGE shall deduct such amount from bills or 

Contract Performance Security of the CONTRACTOR and credit the same to the Welfare Fund constitute 

under these acts. The decision of the ENGINEER-IN-CHARGE in this respect shall be final and binding.  
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104 Implementation of Apprentices Act, 1961: 

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and Orders 

issued thereunder from time to time. If he fails to do so, his failure will be a breach of the CONTRACT and 

the ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. The CONTRACTOR shall also 

be liable for any pecuniary liability arising on account of any violation by him of the provisions, of the Act.  

105 Contractor to indemnify the Employer: 

105.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of the 

EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions, proceedings, claims, 

demands, costs and expenses whatsoever arising out of or in connection with the matters referred to in Clause 

102.0 and elsewhere and all actions, proceedings, claims, demands, costs and expenses which may be made 

against the EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR in the 

performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for 

or in respect of or arising out of any failure by the CONTRACTOR in the performance of his obligations 

under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of any demand or 

compensation payable by law in respect or in consequence of any accident or injury to any workmen or other 

person. In the employment of the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall 

indemnify and keep indemnified the EMPLOYER against all such damages and compensations and against all 

claims, damages, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto. 

105.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money in respect of 

such claims or demands as aforesaid the amount so paid and the costs incurred by the EMPLOYER shall be 

charged to and paid by the CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute or 

question the right of the EMPLOYER to make such payments notwithstanding the same, may have been made 

without the consent or authority or in law or otherwise to the contrary.  

105.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's compensation 

Act, 1923 or other applicable provision of Workmen Compensation Act or any other Act, the EMPLOYER is 

obliged to pay compensation to a workman employed by the CONTRACTOR in execution of the WORK, the 

EMPLOYER will recover from the CONTRACTOR the amount of the compensation so paid, and without 

prejudice to the rights of EMPLOYER under Section 12, Sub- section (2) of the said act, EMPLOYER shall be 

at liberty to recover such amount or any part thereof by deducting it from the Contract Performance Security 

or from any sum due to the CONTRACTOR whether under this CONTRACT or otherwise. The EMPLOYER 

shall not be bound to contest any claim made under Section 12, Sub-section (i) of the said act, except on the 

written request of the CONTRACTOR and upon his giving to the EMPLOYER full security for all costs for 

which the EMPLOYER might become liable in consequence of contesting such claim. 

 

106 Health and sanitary arrangements for workers: 

106.1 In respect of all labour directly or indirectly employed in the WORKS for the performance of the 

CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be complied with 

all the rules and regulations of the local sanitary and other authorities or as framed by the EMPLOYER from 

time to time for the protection of health and sanitary arrangements for all workers.  

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and other 

sanitary and health arrangements. The CONTRACTOR shall also provide necessary surface transportation to 

the place of work and back to the colony for their personnel accommodated in the labour colony. 

 

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

107 Arbitration:  

107.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be finl and 

binding as provided in the Agreement and the issues/disputes which cannot be mutually resolved within a 

reasonable time, all disputes shall be referred to arbitration by Sole Arbitrator. The Employer [BCPL] shall 

suggest a panel of three independent and distinguished persons to the bidder/contractor/supplier/buyer (as the 
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case may be) to select any one among them to act as the Sole Arbitrator. In the event of failure of the other 

parties to select the Sole Arbitrator within 30 days from the receipt of the communication suggesting the panel 

of arbitrators, the right of selection of the sole arbitrator by the other party shall stand forfeited and the 

EMPLOYER (BCPL) shall have discretion to proceed with the appointment of the Sole Arbitrator. The 

decision of Employer on the appointment of the sole arbitrator shall be final and binding on the parties. The 

award of sole arbitrator shall be final and binding on the parties and unless directed/awarded otherwise by the 

sole arbitrator, the cost of arbitration proceedings shall be shared equally by the parties. The Arbitration 

proceedings shall be in English language and venue shall be New Delhi, India. Subject to the above, the 

provisions of (Indian) Arbitration & Conciliation ACT 1996 and the Rules framed there under shall be 

applicable. All matter relating to this contract are subject to the exclusive jurisdiction of the court situated in 

the state of Delhi. Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 

was enacted by the Indian Parliament and is based on United Nations Commission on International Trade Law 

(UNCITRAL model law), which were prepared after extensive consultation with Arbitral Institutions and 

centers of International Commercial Arbitration. The United Nations General Assembly vide resolution 31/98 

adopted the UNCITRAL Arbitration rules on 15 December 1976.  

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND ANOTHER 

AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC 

ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS: "In the event of any 

dispute or difference between the parties hereto, such dispute or difference shall be resolved amicably by 

mutual consultation or through the good offices of empowered agencies of the Government.  If such resolution 

is not possible, then, the unresolved dispute or difference shall be referred to arbitration of an arbitrator to be 

nominated by Secretary, Department of Legal Affairs ("Law Secretary") in terms of the Office Memorandum 

No.55/3/1/75-CF, dated the 19
th
 December 1975 issued by the Cabinet Secretariat (Department of Cabinet 

Affairs), as modified from time to time. The Arbitration Act 1940 (10 of 1940) shall not be applicable to the 

arbitration under this clause. The award of the Arbitrator shall be binding upon parties to the dispute. 

Provided, however, any party aggrieved by such award may make a further reference for setting aside or 

revision of the award to Law Secretary whose decision shall bind the parties finally and conclusively.  

 

 

 

108 Jurisdiction:  

108.1 The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 

CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Guwahati for the purposes of 

disputes, actions and proceedings arising out of the CONTRACT, the courts at Guwahati only will have the 

jurisdiction to hear and decide such disputed, actions and proceedings.  

SECTION-X SAFETY CODES 

109 General:  

109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and unsafe working 

conditions and shall comply with EMPLOYER's safety rules as set forth herein. Prior to start of construction, 

CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for information and guidance, if it 

has been prepared. 

110 Safety regulations:  

110.1 In respect of all labour, directly employed in the WORK for the performance of CONTRACTOR's part of this 

agreement, the CONTRACTOR shall at his own expense arrange for all the safety provisions as per safety 

codes of C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines Act and such other acts as 

applicable.  

110.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. Before 

starting construction work CONTRACTOR shall consult with EMPLOYER's safety Engineers or 

ENGINEER- IN-CHARGE and must make good to the satisfaction of the EMPLOYER any loss or damage 
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due to fire to any portion of the work done or to be done under this agreement or to any of the EMPLOYER's 

existing property. 

111 First aid and industrial injuries: 

111.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-CONTRACTOR.  

111.2 CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of industrial 

injuries. Names of those providing these services shall be furnished to EMPLOYER prior to start of 

construction and their telephone numbers shall be prominently posted in CONTRACTOR's field office.   

111.3 All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of CONTRACTOR's 

report covering each personal injury requiring the attention of a physician shall be furnished to the 

EMPLOYER. 

112 General rules:  

112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no smoking 

rules shall be discharged immediately. 

113 Contractor's barricades:  

113.1 CONTRACTOR shall erect and maintain barricades required in connection with his operation to guard or 

protect:-  

a) Excavations 

b) Hoisting Areas. 

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 

d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations. 

e) Rail Road unloading spots. 

113.2 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become acquainted with 

EMPLOYER's barricading practice and shall respect the provisions thereof.  

113.3 Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be marked by red 

flasher lanterns at nights. 

114 Scaffolding:  

114.1 Suitable scaffolding should be provided for workmen for all works that cannot safely be done from the ground 

or from solid construction except such short period work as can be done safely from ladders. When a ladder is 

used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying material as 

well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an 

inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).  

114.2 Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an overhead 

support or erected with stationary support shall have a guard rail properly attached, bolted, braced and 

otherwise retarded at least one metre high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends thereof with only such openings as may be necessary 

for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying 

from the building or structure.   

114.3 Working platform, gangway and stairway should be so constructed that they should not sag unduly or 

unequally and if the height of platform of the gangway or the stairway is more than 4 metres above the ground 

level or floor level, they should be closely boarded, should have adequate width and should be suitably 

fastened as in ii) above.  

114.4 Every opening in the floor of a building or in a working platform shall be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing of railing whose minimum heights shall 

be 1 metre.  

114.5 Safe-means of access shall be provided to all working platforms and other working places, every ladder shall 

be securely fixed. No portable single ladder shall be over 9 metres in length while the width between side rails 

in rung ladder shall in no case be less than 30 cms for ladder upto and including 3 metres in length. For longer 

ladder this width should be increased 5mm for each additional foot of length. Uniform steps spacing shall not 

exceed 30 cms. Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 

on any of the sites or work shall be so stacked or placed to cause danger or inconvenience to any person or 
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public. The CONTRACTOR shall also provide all necessary fencing and lights to protect the workers and staff 

from accidents, and shall be bound to bear the expenses of defense of every suit, action or other proceeding of 

law that may be brought by any person for injury sustained owing to neglect of the above precautions and pay 

any damages and costs which may be awarded in any such suit or action or proceeding to any such person or 

which may with the consent of the CONTRACTOR be paid to compromise any claim by any such person.  

115 Excavation and trenching:  

115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for each 50 

metres length or fraction thereof. Ladder shall be extended from bottom of the trenches to atleast 1 metre 

above the surface of the ground. The sides of the trenches which are 1.5M in depth shall be stepped back to 

give suitable slope or securely held by timber bracing, so as to avoid the danger of sides to collapse. The 

excavated materials shall not be placed within 1.5 metres of the edge of the trench or half of the trench width 

whichever is more. Cutting shall be done from top to bottom. Under no circumstances undermining or under-

cutting shall be done. 

116 Demolition/general safety:  

116.1 Before any demolition work is commenced and also during the progress of the demolition work  

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

b) No electric cable or apparatus which is liable to be a source of danger shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or 

flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to 

render it unsafe. 

116.2 All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE, should be 

kept available for the use of the persons employed on the SITE and maintained in condition suitable for 

immediate use, and the CONTRACTOR shall take adequate steps to ensure proper use of equipment by those 

concerned. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective 

footwear and protective gloves.  

b) Those engaged in white washing and mixing or stacking or cement bags or any material which are injurious to 

the eyes be provided with protective goggles. 

c) Those engaged in welding and cutting works shall be provided with protective face & eye shield, hand gloves, 

etc. 

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

intervals. 

e) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall ensure that 

the manhole covers are opened and are ventilated atleast for an hour before the workers are allowed to get into 

the manholes, and the manholes so opened shall be cordoned off with suitable railing and provided with 

warning signals or 

f) board to prevent accident to the public. 

g) The CONTRACTOR shall not employ men below the age of 18 years and women on the work of painting 

with products containing lead in any form. Wherever men above the age of 18 years are employed on the work 

of lead painting, the following precautions should be taken. 

1) No paint containing lead or lead product shall be used except in the form of paste or readymade paint. 

2) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a 

surface having lead paint dry rubbed and scrapped. 

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall be provided to 

enable the working painters to wash them during and on cessation of work. 

116.3 When the work is done near any place where there is risk of drowning, all necessary safety equipment should 

be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and 

adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained during 

the course of the work.  
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116.4 Use of hoisting machines and tackles including their attachments, anchorage and supports shall conform to the 

following standards or conditions: 

a. These shall be of good mechanical construction, sound materials and adequate strength and free from patent 

defect and shall be kept in good working order. 

b. Every rope used in hoisting or lowering materials or as means of suspension shall be of durable quality and 

adequate strength and free from patent defects. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 

years should be in charge of any hoisting machine including any scaffolding, winch or give signals to the 

operator. 

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley block used in 

hoisting or lowering or as means of suspension, the safe working load shall be ascertained by adequate means. 

Every hoisting machine and all gears referred to above shall be plainly marked with the safe working load of 

the conditions under which it is applicable and the same shall be clearly indicated. No part of any machine or 

any gear referred to above in this paragraph shall be loaded beyond safe working load except for the purpose 

of testing. 

d) In case of departmental machine, the safe working load shall be notified by the ENGINEER-IN-CHARGE. As 

regards CONTRACTOR's machines, the CONTRACTOR shall notify the safe working load of the machine to 

the ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of WORK and get it verified by the 

Engineer concerned.  

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeguards. Hoisting appliances should be provided with such means as to reduce to 

minimum the accidental descent of the load, adequate precautions should be taken to reduce the minimum risk 

of any part or parts of a suspended load becoming accidentally displaced. When workers are employed on 

electrical installations which are already energised, insulating mats, wearing apparel, such as gloves, sleeves, 

and boots as may be necessary should be provided. The workers shall not wear any rings, watches and carry 

keys or other materials which are good conductors of electricity.  

116.5 All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 

conditions and no scaffolds, ladder or equipment shall be altered or removed while it is in use. Adequate 

washing facilities should be provided at or near places of work.  

116.6 These safety provisions should be brought to the notice of all concerned by displaying on a notice board at a 

prominent place at the work-spot. The person responsible for compliance of the safety code shall be named 

therein by the CONTRACTOR.  

116.7 To ensure effective enforcement of the rules and regulations relating to safety precautions, the arrangements 

made by the CONTRACTOR shall be open to inspection by the Welfare Officer, ENGINEER-IN- CHARGE 

or safety Engineer of the Administration or their representatives.  

116.8 Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the operations 

of any other Act or rules in force in the Republic of India. The work throughout including any temporary 

works shall be carried out in such a manner as not to interfere in any way whatsoever with the traffic on any 

roads or footpath at the site or in the vicinity thereto or any existing works whether the property of the 

Administration or of a third party. In addition to the above, the CONTRACTOR shall abide by the safety code 

provision as per C.P.W.D. Safety code and Indian Standard Safety Code from time to time. 

117 Care in handling inflammable gas: 

117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling the 

inflammable gas cylinder/inflammable liquids/paints etc. as required under the law and/or as advised by the 

fire Authorities of the EMPLOYER.  

118  Temporary combustible structures: 

118.1 Temporary combustible structures will not be built near or around work site. 

119 Precautions against fire:  

119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at worksite as 

recommended by ENGINEER-IN-CHARGE. They will have to ensure all precautionary measures and 
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exercise utmost care in handling the inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by 

ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near or around the work-site. 

120 Explosives:  

120.1 Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR without the 

permission of the ENGINEER-IN-CHARGE in writing and then only in the manner and to the extent to which 

such permission is given. When explosives are required for the WORK they will be stored in a special 

magazine to be provided at the cost of the CONTRACTOR in accordance with the Explosives Rules. The 

CONTRACTOR shall obtain the necessary licence for the storage and the use of explosives and all operations 

in which or for which explosives are employed shall be at sole risk and responsibility of the CONTRACTOR 

and the CONTRACTOR shall indemnify the EMPLOYER against any loss or damage resulting directly or 

indirectly therefrom. 

121 Mines act:  

121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety provisions as required 

by the ENGINEER-IN-CHARGE in respect of all labour directly employed for performance of the WORKS 

and shall provide all facilities in connection therewith. In case the CONTRACTOR fails to make arrangements 

and provides necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so and 

recover the costs thereof from the CONTRACTOR.  

121.2 Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of maternity 

benefits to female workers shall make the CONTRACTOR liable to pay Company Liquidated Damages an 

amount not exceeding Rs.50/- for each default or materially incorrect statement. The decision of the 

ENGINEER-IN-CHARGE in such matters based on reports from the Inspecting Officer or from 

representatives of ENGINEER-IN-CHARGE shall be final and binding and deductions for recovery of such 

Liquidated Damages may be made from any amount payable to the CONTRACTOR from all the provisions of 

the Mines Act, 1952 or any statutory modifications or re-enactment thereof the time being in force and any 

Rules and Regulations made there under in respect of all the persons employed by him under this 

CONTRACT and shall indemnify the EMPLOYER from and against any claim under the Mines Act or the 

rules and regulations framed there under by or on behalf of any persons employed by him or otherwise. 

122 Preservation of place:  

122.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to prevent any riotous or 

unlawful behaviour by or amongst his worker and others employed or the works and for the preservation of 

peace and protection of the inhabitants and security of property in the neighborhood of the WORK. In the 

event of the EMPLOYER requiring the maintenance of a Special Police Force at or in the vicinity of the site 

during the tenure of works, the expenses thereof shall be borne by the CONTRACTOR and if paid by the 

EMPLOYER shall be recoverable from the CONTRACTOR. 

123 Outbreak of infectious diseases: 

123.1 The CONTRACTOR shall remove from his camp such labour and their facilities who refuse protective 

inoculation and vaccination when called upon to do so by the ENGINEER-IN-CHARGE's representative. 

Should Cholera, Plague or other infectious diseases break out the CONTRACTOR shall burn the huts, 

beddings, clothes and other belongings or used by the infected parties and promptly erect new huts on healthy 

sites as required by the ENGINEER-IN-CHARGE failing which within the time specified in the Engineer's 

requisition, the work may be done by the EMPLOYER and the cost thereof recovered from the 

CONTRACTOR. 

 

124 Use of intoxicants: 

124.1 The unauthorised sale of spirits or other intoxicants, beverages upon the work in any of the buildings, 

encampments or tenements owned, occupied by or within the control of the CONTRACTOR or any of his 

employee is forbidden and the CONTRACTOR shall exercise his influence and authority to the utmost extent 

to secure strict compliance with this condition. In addition to the above, the CONTRACTOR shall abide by 

the safety code provision as per C.P.W.D. safety code and Indian Standard Code framed from time to time. 
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UNPRICED BID (PART-I) 
 

 

SOR FOR SUPPORT SERVICES OF FIRE & SAFETY FOR FIRE 

PREVENTION AND PROTECTION DURING CONSTRUCTION, PRE-

COMMISSIONING, COMMISSIONING AND O&M SERVICES AT BCPL 

FOR A PERIOD OF ONE (01) YEAR 
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      TENDER NO: BCPL/DIB/C&P/SER/20130119/MKB         

 

 A 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 

Above rates are inclusive of all taxes and duties including service tax. Service Tax and Cess thereon shall be paid if applicable on 

submission of documentary evidence/invoice(s).

 

Sl. 

No. 

 

Item Description 

No. of 

months 

Minimum 

no. of 

persons 

per shift 

Rate per month (Rs.) Service Tax  

Total 

Amount 

(Rs.) 

In 

Figures 
In Words In Rs. In % 

1. 

Services for Driving and Pump operation 

by Driver cum Pump Operator in each shift 

at Lepetkata 
9 1 

Do not 

quote here 
Do not quote here 

Do not 

quote 

here 

Do not 

quote 

here 

Do not quote 

here 

2. 

Services for Driving and Pump operation 

by Driver cum Pump Operator in each shift 

at Duliajan 
12 1 

Do not 

quote here 
Do not quote here 

Do not 

quote 

here 

Do not 

quote 

here 

Do not quote 

here 

3. 

Services for fire prevention and protection 

and allied maintenance, check by Fire men 

in each shift at Lepetkata 
12 3 

Do not 

quote here 
Do not quote here 

Do not 

quote 

here 

Do not 

quote 

here 

Do not quote 

here 

4. 

Services for fire prevention and protection 

and allied maintenance, check by Fire Men 

in General shift at Lepetkata 
12 2 

Do not 

quote here 
Do not quote here 

Do not 

quote 

here 

Do not 

quote 

here 

Do not quote 

here 

5. 

Services for fire prevention and protection 

and allied maintenance, check by Fire men 

in each shift at Duliajan 
12 1 

Do not 

quote here 
Do not quote here 

Do not 

quote 

here 

Do not 

quote 

here 

Do not quote 

here 

 TOTAL AMOUNT (In Figures) Do not quote here 

 TOTAL AMOUNT (In Words) Do not quote here 
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PRICED BID (PART-II) 
 

 

SOR FOR SUPPORT SERVICES OF FIRE & SAFETY FOR FIRE 

PREVENTION AND PROTECTION DURING CONSTRUCTION, PRE-

COMMISSIONING, COMMISSIONING AND O&M SERVICES AT BCPL 

FOR A PERIOD OF ONE (01) YEAR 
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      TENDER NO: BCPL/DIB/C&P/SER/20130119/MKB         

 

Above rates are inclusive of all taxes and duties including service tax. Service Tax and Cess thereon shall be paid if applicable on submission of 

documentary evidence/invoice(s).  

 

Sl. 

No. 

 

Item Description 

No. of 

months 

Minimum 

no. of 

persons 

per shift 

Rate per month (Rs.) Service Tax  

Total Amount 

(Rs.) 
In 

Figures 
In Words In Rs. In % 

1. 

Services for Driving and Pump operation 

by Driver cum Pump Operator in each shift 

at Lepetkata 

9 1 

  

  

 

2. 

Services for Driving and Pump operation 

by Driver cum Pump Operator in each shift 

at Duliajan 

12 1 

  

  

 

3. 

Services for fire prevention and protection 

and allied maintenance, check by Fire men 

in each shift at Lepetkata 

12 3 

  

  

 

4. 

Services for fire prevention and protection 

and allied maintenance, check by Fire Men 

in General shift at Lepetkata 

12 2 

  

  

 

5. 

Services for fire prevention and protection 

and allied maintenance, check by Fire men 

in each shift at Duliajan 

12 1 

  

  

 

 TOTAL AMOUNT (In Figures)  

 TOTAL AMOUNT (In Words)  


